TENDER ID: MUM202002022
DATE 1 29.02.2020

SBI INFRA MANAGEMENT SOLUTIONS PVT.LTD.

CIRCLE OFFICE, THIRD FLOOR, STATE BANK OF INDIA, SYNERGY BUILDING

C-6, G-BLOCK, BANDRA KURLA COMPLEX, BANDRA EAST, MUMBAI-400051

PART - A: TECHNICAL BID

TENDER FOR:

INTERIOR AND FURNITURE WORK FOR BHALAR DIST.YAVATMAL BRANCH

TENDER SUBMITTED BY:

NAME

ADDRESS

DATE

TENDER INVITED BY:

Vice President & Circle Head,

SBI Infra Management Solutions Pvt. Ltd; 3" floor, Circle Office, State Bank of India, Synergy
building, C-é, G-Block, Bandra -Kurla complex, Bandra East, Mumbai-400051.
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Signature of Contractor with Seal



NOTICE INVITING TENDERS

SBIIMS on behalf of SBI Invites “Online ltem Rate E-Tender” From the SBIIMS Empanelled
Contractors under appropriate category for the captioned work.

The SBIIMS Empanelled Contractors under appropriate category are only entitled To Quote

For This Tender.

The Details Of Tender Are As Under:

S. No. Description

1. Name of Work INTERIOR AND FURNITURE WORK FOR BHALAR DIST.YAVATMAL
BRANCH

2. Nature of Work Interior & Furniture Works

3. Time Allowed For | 45 (Forty five) Days

Completion

4, Cost of Tender Documents Rs. 3000/- (Rs. Three Thousand Only) to be paid through State Ban
Collect ONLY
as detailed under;

1) login https://www.onlinesbi.com

2) Select SB Collect from Top Menu, click the check
box and “Proceed”

3) Select “All India” in “State of Corporate/Institution” &
Select “Commercial Services” in “Type of
Corporate/Institution” then “Go”

4) Select “SBI Infra Management Solutions pvt. Ltd” in
Commercial Services Name and “Submit”

5) Select “Tender Application Fee” in “Payment
Category” and enter the “Tender ID” exactly as given in
first page top of this tender(characters in uppercase
Only).

6) Fill up all fields such as email, GST No., Mobile No,
Vendor/Firm Name etc and make payment.

7) Enclose payment receipt having unique reference
No. along with EMD.

5. Earnest Money Deposit Rs.8500/- (Rs Eight thousands five hundred only ) by means
Demand Draft / Pay Order (Valid for a period of 180 days frc
the last date of submission of the tender) From Any Schedule
Nationalized Bank Drawn In Favor of SBI Infra Manageme
Solutions Pvi. Lid., and Payable at Mumbai.

6. Initial Security Deposit 2% of contract amount including EMD

7. Date of issue of tender| 29.02.2020 fo 07.03.2020 WwWw.sbi.co.in Unc

Documents Form  Bank’s | <Link>Procurement News.
Website
8. Last date & time for | 07.03.2020 by 3.00 PM
submission of Technical bid,
EMD and cost of fender
document
9. Address At Which Technical | SBI Infra Management Solutions Pvi. Lid; State Bank of India Zor

Bid (Hard Copy) Along With
EMD & Cost of Tender

( Administrative ) Office, Second Floor, Premises Departme
Kings Way, S V Patel Marg, Nagpur 440001



http://www.sbi.co.in/

Document Has To Be

Submitted.

10. Last Date & Time For | 09.03.2020 at 3.00 PM ( or as conveyed by e tendering servi
Submission of Online Price | provider)
Bid. At - https://etender.sbi

11. Last Date & Time For | 09.03.2020 at 3.30 PM ( or as conveyed by e tendering servi
Opening provider)
of Online Price Bid. At: - https://etender.sbi

12. Place of opening tenders SBI Infra Management Solutions Pvi. Lid; State Bank of India Zor

Kings Way, S V Patel Marg, Nagpur 440001

13. Liquidated Damages 0.50% of contract Amount Per Weeks Subject To Max. 5%
Contract Value Or Final Bill Value.

14. Defects Liability Period 12 Months From The Date Of Virtual Completion

15. Validity of offer 90 Days From The Date Of Opening Of Price-Bid

16. Value of interim certificate Rs. 1 Lakh. No Advance On Materials / Plant / Machinery

BILLS WILL BE CERTIFIED AND PAID BRANCHWISE

16. Tenders can be downloaded from the bank’'s website www.sbi.co.ln (Link)
<Procurement News>.It shall be responsibility of the confractor to arrange and ensure that
All pages of technical and financial bid are properly bound separately. tenders in loose
pages may be disqualified.

17. The contractor shall sign and stamp each page of the tender document thereby
ensuring the number and sequence of all pages.

18. No conditions other than mentioned in the tender will be considered, and if given they
will have to be withdrawn before opening of the price-bid.

19. The SBIIMS Pvt. Ltd. reserve their rights to accept or reject any or all the tenders, either in
whole or in part without assigning any reason(s) for doing so and no clam /
correspondence shall be entertained in this regard.

20. Tenders received without EMD and cost of tender documents shall be summarily
rejected and such tenders shall not be allowed to participate in the online price bidding
process.

21. In Case the date of opening of tenders is declared as a holiday, the tenders will be
opened on the next working day at the same fime.

22. SBIIMS Pvt. Ltd. has the right to accept / reject any / all tenders without assigning any
reasons and no correspondence shall be entertained in this regard.

Yours Faithfully,

Vice President & Circle Head,
SBI Infra Management Solutions Pvt. Lid; 3" floor, Circle Office, State Bank of India, Synergy
building, C-6, G-Block, Bandra -Kurla complex, Bandra East, Mumbai-400051.
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Signature of Contractor with Seal

( Administrative ) Office, Second Floor, Premises Departme

Mobilization Advance Shall Be Paid Under Any Circumstances


http://www.Sbi.co.In/
https://tenderwizard.com/
https://tenderwizard.com/

To,
Vice President & Circle Head,

FORM TENDER

SBI Infra Management Solutions Pvt. Ltd; 3" floor, Circle Office, State Bank of India, Synergy
building, C-é, G-Block, Bandra -Kurla complex, Bandra East, Mumbai-400051.

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating to
the works specified in the memorandum hereinafter set out and having visited and
examined the site of the works specified in the said memorandum and having acquired the
requisite information relating thereto as affecting the tender, i/we hereby offer to execute
the works specified in the said memorandum at the rates mentioned in the attached
schedule of quantities and in accordance in all respects with the specifications, design,
drawings and instructions in writing referred to in conditions of tender, the articles of
agreement, special conditions, schedule of quantities and conditions of contract and with
such materials as are provided for by, and in all other respects in accordance with such
conditions so far as they may be applicable.

MEMORANDUM

Description of Work

INTERIOR AND FURNITURE WORK FOR BHALAR DIST.YAVATMAL
BRANCH

Earnest Money

Rs.8500/- (Rs Eight thousands five hundred only )by Means of
Demand Draft / Pay Order from any scheduled nationalized bank
drawn in favour of “Sbi Infra Management Solutions Pvt. Ltd.” and
payable in Mumbai.

Percentage, If Any, To Be
Deducted From Bills And
Total Amount To Be Retained

10 % From running bills, subject to maximum total 5% of contract
amount or actual final bill value including EMD & Initial Security
Deposit.

Time Allowed For
Completfion Of The Works
From Fourteenth Day After
The Date Of Written Order Or
Date Of Handing Over Of
The Site (Whichever Is Later)
To Commence The Work

45 (Forty five) Days

| / We Have Deposited A Sum of  Rs.8500/- (Rs Eight thousands five hundred only ) of the
total tender amount as earnest money with the SBI Infra Management Solutions Pvt. Ltd.
which amount is not to bear any interest. Should i / we fail fo execute the contract when
called upon to do so i / we do hereby agree that this sum shall be forfeited by me/us to SBI
Infra Management Solutions Pvt. Ltd.

4




A
/ﬁ

Building SBI

1) Our Bankers Are:
i)
i)
The Names of Partners of our Firm Are:
i)
i)
Name of The Partner of The Firm
Authorized To Sign
or

(Name of Person Having Power of
Attorney To Sign The Contract.
(Certified True Copy of The Power
of Attorney Should Be Attached)
Yours Faithfully,

Signature of Contractors.

Signature And Addresses of Withesses

Signature of Contractor with Seal



SAMPLE BUISNESS RULE DOCUMENT

Online E-Tendering For INTERIOR AND FURNITURE WORK FOR BHALAR DIST.YAVATMAL
BRANCH

(A) Business rules for E-tendering:

1.

8.

Only Empanelled Contractors With SBIIMS PVT. LTD. Under Appropriate Category Who
Are Invited By The Project Architect/SBIIMS Shall Only Be Eligible To Participate.

SBIIMS PVT.LTD. Will Engage The Services Of An E-Tendering Service Provider Who Will
Provide Necessary Training And Assistance Before Commencement Of Online
Bidding On Internet.

IN CASE OF E-TENDERING, SBIIMS WILL INFORM THE VENDOR IN WRITING, THE DETAILS
OF SERVICE PROVIDER TO ENABLE THEM TO CONTACT AND GET TRAINED.

Business Rules Like Event Date, Closing And Opening Time Efc. Also Will Be
Communicated Through Service Provider For Compliance.

Confractors Have To Send By Email, The Compliance Form In The Prescribed Format
(Provided By Service Provider), Before Start Of E-Tendering. Without This The Vendor
Will Not Be Eligible To Participate In The Event.

The Confractors Will Be Required To Submit The Various Documents In Sealed
Envelope To The Office Of SBI Infra Solutions Pvt Ltd. At The Address Mentioned
Hereinbefore By The Stipulated Date LE. (1) Hard Copy Of Technical Bid Duly Signed
And Stamped On Each Page (2) Demand Draft Of Specified Amount Of EMD (3)
Demand Draft Of Cost Of Tender Documents (4) Certified Copy Of A-Class Electrical
License). Contractors Not Submitting Any One Or More Documents Shall Not Be
Eligible To Participate In The On Line Price Bidding.

E-Tendering Will Be Conducted On Schedule Date & Time.

The E-Tendering Will Be Treated As Closed Only When The Bidding Process Gets

Closed In All Respects For The ltem Listed In The Tender.

(B) Terms & conditions of E-tendering:

SBIIMS PVT. LTD. shall finalize the Tender through e-tendering mode for which M/s. E-
Procurement Technologies Limited. Has been engaged by SBIIMS an authorized service
provider. Please go through the guidelines given below and submit your acceptance to the
same along with your Commercial Bid.

1.

E-Tendering Shall Be Conducted By SBIIMS Through M/s. E-Procurement Technologies
Limited. On Pre-Specified Date. While The Contractors Shall Be Quoting From Their
Own Offices/ Place Of Their Choice, Internet Connectivity And Other Paraphernalia
Requirements Shall Have To Be Ensured By Contractors Themselves. In The Event Of
Failure of Their Internet Connectivity, (Due To Any Reason Whatsoever It May Be)
SBIIMS Shall Not Be Held Responsible & No-Further Request By The Bidder/ Tenderer
Shall Be Entifled. In Order To Ward-Off Such Contingent Situation Bidders Are
Requested To Make All The Necessary Arrangements/ Alternatives Such As Back-Up



Power Supply Whatever Required So That They Are Able To Circumvent Such
Situation And Still Be Able To Participate In The E-Tendering Successfully. Failure Of
Power At The Premises Of Contractors During The E-Tendering Cannot Be The Cause
For Not Parficipating In The E-Tendering. On Account Of This The Time For The E-
Tendering Cannot Be Extended And SBIIMS Pvt. Ltd. Is Not Responsible For Such
Eventualities.

M/s. E-Procurement Technologies Limited., shall arrange o tfrain your nominated
person(s), without any cost to you. They shall also explain you all the Rules related
to the E-tendering. You are required to give your compliance on it before start of bid
process.

BIDDING CURRENCY AND UNIT oF MEASUREMENT: Bidding Will Be Conducted In
Indian Currency & Unit of Measurement Will Be Displayed In Online E-Tendering.

BID PRICE: The Bidder Has To Quote The Rate As Per The Tender Document Provided
By SBIIMS Pvt. Ltd. Their Appointed Architects.

5. VALIDITY oF BIDS: The Bid Price Shall Be Firm For A Period Specified In The
Tender Document And Shall Not Be Subjected To Any Change Whatsoever.

6. Procedure of E-Tendering:
a.a.1.a.i. Online E-Tendering :

(a.a.1.a.i.3.a) The hard copy of the technical as well as price bid document
are available on the bank’'s website during the period specified in the
notice inviting tender (NIT).

(a.a.1.a.i.3.b)  Online E-Tendering Is Open To The Empanelled Bidders Who
Receive NIT From The Architect And Qualified For Participating In The Price
Bidding As Provisions Mentioned Hereinabove Through SBIIMS Approved
Service Provider.

(a.a.1.a.i.3.c) The Price-Bid Shall Be Made Available Online By The Service
Provider Wherein The Contractors Will Be Required To Fill-In Their Iltem-Wise
Rates For Each ltem.

(a.a.1.a.i.3.d) The Contractors Are Advised Not To Wait Till The Last Minute To
Submit Their Online Item-Wise Quoting The Price Bid To Avoid Complications
Related With Internet Connectivity, Network Problems, System Crash Down,
Power Failure, Etc.

(a.a.1.a.i.3.e) It Is Mandatory To All The Bidders Participating In The Price Bid
To Quote Their Rates For Each And Every Item.

(a.a.1.a.i.3.f)  In Case, Contractor Fails To Quote Their Rates For Any One Or
More Tender Items, Their Tender Shall Be Treated As “Incomplete Tender”
And Shall Be Liable For Rejection.

(a.a.1.0.i.3.g)

7. LOG IN NAME & PASSWORD: Each Bidder Is Assigned A Unique User Name &

Password By M/s. E-Procurement Technologies Limited. The Bidders Are Requested
To Change The Password After The Receipt Of Initial Password From M/s. E-
Procurement Technologies Limited. Systems Limited. All Bids Made From The Login ID
Given To The Bidder Will Be Deemed To Have Been Made By The Bidder.
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8. BIDS PLACED BY BIDDER: Bids Will Be Taken As An Offer To Execute The Work As
Specified. Bids Once Made, Cannot Be Cancelled / Withdrawn And The Bidder Shalll
Be Bound To Execute The Work At The Quoted Bid Price. In Case The L-1 Bidder Backs
Out Or Fail To Complete The Work As Per The Rates Quoted, SBIIMS Shall At Liberty To
Take Action As Deemed Necessary Including Depaneling Such Contractors And
Forfeiting Their EMD.

9. Af The End of The E-Tendering, SBIIMS Pvt. Ltd. Will Decide Upon The Winner. SBIIMS
Pvt. Ltd. Decision On Award Of Contract Shall Be Final And Binding On All The
Bidders.

10.SBIIMS Shall Be At Liberty To Cancel The E-Tendering Process / Tender At Any Time,
Before Ordering, Without Assigning Any Reason.

11. SBIIMS Shall Not Have Any Liability To Bidders For Any Interruption Or Delay In Access
To The Site Irrespective Of The Cause.

12.Other Terms And Conditions Shall Be As Per Your Techno-Commercial Offers And
Other Correspondences Till Date.

13. OTHER TERMS & CONDITIONS:

The Bidder Shall Not Involve Himself or Any of His Representatives In Price
Manipulation of Any Kind Directly or Indirectly By Communicating With Other
Suppliers / Bidders.

The Bidder shall not divulge either his Bids or any other exclusive details of SBIMS
Pvt. Ltd. to any other party.

SBIIMS Pvt. Ltd. decision on award of Confract shall be final and binding on alll
the Bidders.

SBIIMS Pvt. Ltd. reserve their rights to extend, reschedule or cancel any E-
tendering within ifs sole discretion.

SBIIMS or its authorized service provider M/s. E-Procurement Technologies
Limited. Systems Limited shall not have any liability to Bidders for any inferruption
or delay in access to the site irespective of the cause.

SBIIMS or its authorized service provider M/s. E-Procurement Technologies
Limited. Systems Limited is not responsible for any damages, including damages
that result from, but are not limited to negligence.

SBIIMS or its authorized service M/s. E-Procurement Technologies Limited. Systems
Limited will not be held responsible for consequential damages, including but
not limited to systems problems, inability to use the system, loss of electronic
information etc.

N.B.

- All the Bidders are required to submit the Process Compliance Statement (Annexure
ll) duly signed to M/s. E-Procurement Technologies Limited. Systems Limited.



- All the bidders are requested to ensure that they have a valid digital signature
certificate well in advance to participate in the online event.

PROCESS COMPLIANCE STATEMENT (ANNEXURE II)

(The bidders are required to print this on their company'’s letter head and sign, stamp
before emailing)

To,

Vice President & Circle Head,

SBI Infra Management Solutions Pvt. Ltd; 3" floor, Circle Office, State Bank of India, Synergy
building, C-6, G-Block, Bandra -Kurla complex, Bandra East, Mumbai-400051

INTERIOR AND FURNITURE WORK FOR BHALAR DIST.YAVATMAL BRANCH

Dear Sir,

This Has Reference To The Terms & Conditions For The E-Tendering Mentioned In The Tender
Document
This Letter Is To Confirm That:

1) The Undersigned Is Authorized Representative of the Company.

2) We Have Studied The Commercial Terms And The Business Rules Governing The E-
Tendering As Mentioned In RFP of SBIIMS Pvt. Ltd. As Well As This Document And Confirm
our Agreement To Them.

3) We Also Confirm That We Have Taken The Training on The E-Tendering Tool And Have
Understood The Functionality of The Same Thoroughly.

4) We Confirm That SBIMS Pvt. Ltd. And M/S. E-Tendering Technologies Ltd. Limited Shall
Not Be Liable & Responsible In Any Manner Whatsoever For My/our Failure To Access &
Bid on The E-E-Tendering Platform Due To Loss of Internet Connectivity, Electricity Failure,
Virus Aftack, Problems With The PC, Any other Unforeseen Circumstances Etc. Before or
During The E-Tendering Event.

5) We Confirm That We Have A Valid Digital Signature Certificate Issued By A Valid

Certifying Authority.
6) We, Hereby Confirm That We Will Honor The Bids Placed By Us During The E-Tendering
Process.

With regards,

Date:

Signature with company seal

Name:

Company / Organization:

Designation Within Company / organization:

Signature of Contractor with Seal



Address of Company / organization:
Scan It And Send To This Document on

ARTICLES OF AGREEMENT
(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules)

ARTICLES OF AGREEMENT made the date of between SBIIMS PVT.LTD.,
on behalf of SBI, having its office at Mumbai hereinafter called "the Service Provider' of the
One Part and
WHEREAS the SBIIMS PVT.LTD. is desirous of

and has caused drawings

and specifications describing the work fo be done to be prepared by SBI Infra

Management Solutions Pvt. Lid AND WHEREAS the said Drawings numbered

to inclusive, the Specifications and the Schedule of Quantities have been

signed by or on behalf of the parties hereto.

AND WHEREAS the Confractor has agreed to execute upon and subject to the Conditions

set forth herein and to the Conditions set forth herein in the Special Conditions and in the

Schedule of Quantities and Conditions of Contract (all of which are collectively hereinafter

referred to as “the said conditions”) the works shown upon the said Drawings and / or

described in the said Specifications and included in the Schedule of Quantities at the
respective rates therein set forth amounting to the sum as therein arrived at our such other
sum as shall become payable there under (hereinafter referred to as “the said Contract

Amount.)

NOW IT IS HEREBY AGREED AS FOLLOWS:

1) In consideration of the said Confract Amount to be paid at the times and in the manner
set forth in the said Conditions, the Contractor shall upon and subject to the said
Conditions execute and complete the work shown upon the said Drawings and
described in the said Specifications and the priced Schedule of Quantities.

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum
as shall become payable, at the times and in the manner specified in the said
Conditions.

3) The term the Architects”in the said Conditions shall mean the said SBI
Infra Management Solutions Pvi. Ltd, or in the event of their ceasing to be the Architects
for the purpose of this Contract for whatever reason, such other person or persons as
shall be nominated for that purpose by the Employer, not being a person to whom the
Contractor shall object for reasons considered to be sufficient by the Employer,
PROVIDED ALWAYS that no person or persons subsequently appointed to be Architects
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4)

5)

6)

7)

8)

9)

under this Confract shall be entitled to disregard or overrule any previous decisions or
approval or direction given or expressed in writing by the outgoing Architects for the
time being.

The said Condifions and Appendix thereto shall be read and construed as forming part
of this Agreement, and the parties hereto shall respectively abide by submit themselves
to the said Conditions and perform the Agreements on their part respectively in the said
Conditions contained.

The Plans, Agreements and Documents mentioned herein shall form the basis of this
Contract.

This Confract is neither a fixed lump-sum confract nor a piece work contract but a
contract to carry out the work in respect of the entire building complex to be paid for
according to actual measured quantities at the rates contained in the Schedule of
Quantities and Rates or as provided in the said Conditions.

The Contractor shall afford every reasonable facility for the carrying out of all works
relating to Interior & Furniture Works, installation of lifts, Telephone, electrical installations,
fittings air-conditioning and other ancillary works in the manner laid down in the said
Conditions, and shall make good any damages done to walls, floors, etc. after the
completion of his work.

The SBIIMS Pvt. Ltd. reserves to itself the right of altering the drawings and nature of the
work by adding to or omitting any items of work or having portions of the same carried
out without prejudice to this Contract.

Time shall be considered as the essence of this Confract and the Contractor hereby
agrees to commence the work soon after the Site is handed over to him or from 14™ day
after the date of issue of formal work order as provided for in the said Conditions
whichever is later and to complete the entire work within 45 (Forty five) Days subject to
nevertheless the provisions for extension of time.

10)All payments by the SBI under this Contract will be made only at Mumbai.

11) All disputes arising out of or in any way connected with this Agreement shall be deemed

to have arisen at Mumbai and only the Courts in Mumbai shall have jurisdiction to
determine the same.

12)That the several parts of this Contract have been read by the Contractor and fully

understood by the Confractor.

IN WITNESS WHEREOF THE SBIIMS PVT. LTD. and the Contractor have set their respective
hands to these presents and two duplicates hereof the day and year first hereinabove
written.

SIGNATURE CLAUSE

1

Signature of Contractor with Seal



SIGNED AND DELIVERED by the

By the

(Employer)
hand of Shri

(Name and Designation)
In the presence of :

1) Shri/ Smt.

Address

(Witness)
SIGNED AND DELIVERED by the
by the

(Contractor)

in the presence of :
Shri / Smt.

Address

(Witness)

12
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(Signature of Employer)

(Signature of Witness)

(Signature of Contractors)

(Signature of Witness)



1.0

SECTION -1
INSTRUCTIONS TO THE TENDERERS

Scope of work

Sealed Tenders are invited by SBI Infra Management Solutions Pvt. Ltd for

INTERIOR AND FURNITURE WORK FOR BHALAR DIST.YAVATMAL BRANCH

2.0

2.1

22

23

2.4

3.0

Tender documents

The work has to be carried out strictly according to the conditions stipulated in the
tender consisting of the following documents and the most workmen like manner.

Instructions to tenderers
General conditions of Contract
Special conditions of Contract
Additional specifications
Drawings

Priced Bid A

The above documents shall be taken as complementary and mutually explanatory
of one another but in case of ambiguities or discrepancies, shall take precedence in
the order given below;

a) Price Bid

b) Additional Specifications

c) Technical specifications

d) Drawings

e) Special conditions of confract
f) General conditions of contfract
9) Instructions to Tenderers

Complete set of tender documents including relative drawings can be downloaded
from the welbsite www.sbi.co.in

The tender documents are not transferable.

Site Visit

13
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3.1

4.0

4.1

4.2

4.3

4.4

4.5

5.0

6.0

6.1

6.2

14

The tenderer must obtain himself on his own responsibility and his own expenses all
information and data that may be required for the purpose of filling this tender
document and enfer info a contract for the satisfactory performance of the work.
The tenderer is requested satisfy himself regarding the availability of water, power,
fransport and communication facilities, the character quality and quantity of the
materials, labour, the law and order situation, climatic conditions, local authorities
requirement, traffic regulations etc;

The tenderer will be fully responsible for considering the financial effect of any or all
the factors while submitting his tender.

Earnest Money

The tenderers are requested to submit the Earnest Money of  Rs.8500/- (Rs Eight
thousands five hundred only ) by means of Demand Draft / Pay Order (Valid for a
period of 180 Days from the last date of submission of the tender) from any
scheduled Nationalized Bank drawn in favour of SBI Infra Management Solutions Pvt.
Lid., and payable in Mumbai.

EMD in any other form other than as specified above will not be accepted. Tender
not accompanied by the EMD in accordance with clause 4.1 above shall be
rejected.

No interest will be paid on the EMD.
EMD of unsuccessful tfenderer will be refunded within 30 days of award of Contract.
EMD of successful tenderer will be retained as a part of security deposit.

Initial/ Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of accepted
tender value less EMD by means of DD drawn in favour of SBIIMS Pvt. Ltd. within a
period of 15 days of acceptance of tender.

Security Deposit

Total security deposit shall be 5% of confract value. Out of this 2% of contract value
is in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shalll
be deducted from the running account bill of the work at the rate of 10% of the
respective running account bill i.e., deduction from each running bill account will be
@10% fill Total Security Deposit (TSD) including ISD reaches to 5% of contract value.
The 50% of the Total Security Deposit shall be paid to the contract on the basis of
architect’s certifying the virtual completion. The balance 50% would be paid to the
confractors after the defects liability period as specified in the confract.

Additional Security Deposit

In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated
project cost), the bank may ask such bidder to deposit additional security deposit
(ASD) equivalent to difference of estimated cost vis-a-vis L-1 quoted amount for due
fulfillment of contract. Such ASD could be in the form of FDR / Bank’s guarantee in
the Bank’'s name as per format approved by the Bank. On successful completion of



6.3

7.0

8.0

9.0

10.0

11.0
11.1

work ASD will be returned to the contractor. In case confractor fails fo complete the
work in time or as per tender specification or leave the job incomplete, the bank will
be at liberty to recover the dues from ASD or to forfeit such ASD as the case may be
within its sole discretion.

No interest shall be paid to the amount retained by the Bank as Security Deposit.
Signing of contract Documents

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 30 days from the
receipt of infimation of acceptance of the tender by the Bank. However, the written
acceptance of the tenders by the Bank wil constitute a binding agreement
between the Bank and successful tenderer whether such formal agreement is
subsequently entered into or not

Completion Period

Time is essence of the confract. The work should be completed in all respect
accordance with the terms of contract within a period of 45 (Forty five) Days from
the date of award of work.

Validity of tender

Tenders shall remain valid and open for acceptance for a period of 90 days from
the date of opening price bid. If the tenderer withdraws his/her offer during the
value period or makes modifications in his/her original offer which are not
acceptable to Bank without prejudice to any other right or remedy the Bank shall be
at liberty forfeit the EMD.

Liquidated Damages

The liquidated damages in case of breach of any terms of this RFP & delay in
completion of the work within stipulated time shall be 0.50% per week subject to a
maximum of 5% of confract value. In the event of liquidated damages exceeding
the cap of 5% the award of contract shall be cancelled.

Rate and prices:
In case of item rate tender

11.1.1 The tenderers shall quote their rates for individual items both in words and figure. In

case of discrepancy between the rate quoted in words and figures, the unit rate
quantity in words will prevail. If no rate is quoted for a particular item the contfractor
shall not be paid for that item when it is executed.

The amount of each item shall be calculated and the requisite total is given. In case
of discrepancy between the unit rate and the total amount calculated from
multiplication of unit rate and the quantity the unit rate quoted will govern and the
amount will be corrected.

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In

case the tenderers quote their rates for such items those rates will be ignored and
will not be considered during execution.
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Building SBI

11.1.3 The tenderers should not change the units as specified in the tender. If any unif is
changed the tenders would be evaluated as per the original unit and the
confractor would be paid accordingly.

The tenderer should not change or modify or delete the description of the item. If
any discrepancy is observed he should immediately bring to the knowledge of the
Architect/ SBIIMS Pvt. Lid.

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or
overwriting shall be duly attested by him.

11.1.5 Each page shall be totaled and the grand total shall be given.

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies.
11.1.7 The SBIIMS Pvt. Ltd. reserve their rights to accept any tenders, either in whole or in part
or may entrust the work in phases or may drop the part scope of work at any stage of the
project within its sole discretion without assigning any reason(s) for doing so and no claim /
correspondence shall be entertained in this regard.

11.1.8 In case it is decided by the SBIIMS Pvt. Ltd. fo drop one or more buildings from the
scope of work at any stage of the project, the contractor shall not be entitled to raise any
claim / compensation for such deleted scope of work. Also, the SBIMS Pvt. Ltd. may
consider issuing work order for various buildings in phases but within a reasonable fime
interval and the contractor shall be bound to execute the same within the stipulated time
period and as per rafes quoted by them in this tender without any claim for price
escalation.

Signature of the confractor

with seal

16
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Building SBI

GENERAL CONDITIONS OF CONTRACT

Definitions: -

“Confract means the documents forming the tfender and the acceptance thereof
and the formal agreement executed between SBI Infra Management Solutions Pvt.
Ltd. (client) and the confractor, together with the documents referred there in
including these conditions, the specifications, designs, drawings and insfructions
issued from time to fime by the Architects/ Bank and all these documents taken
together shall be deemed to form one contract and shall be complementary to one
another.

In the confract the following expressions shall, unless the context otherwise requires,
have the meaning hereby respectively assigned to them.

‘SBIIMS’ shall mean SBI Infra Management Solutions Pvt. Ltd. (Service Provider)
having its Head Office, Ground Floor, Raheja Chambers, Free Press Marg, Nariman
Point, Mumbai- 400 021 and includes the client's representatives, successors and
assigns.

‘Architects/ Consultants’ shall mean M/s Architects SBI Infra Management Solutions
Pvi. Lid

‘Site Engineer’ shall mean an Engineer appointed by the SBIIMS at site as their
representative for day-to-day supervision of work and to give instructions to the
contractors.

‘The Contractor’ shall mean the individual or firm or company whether incorporate
not, undertaking the works and shall include legal personal representative of
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1.1.5

1.1.6

1.1.8

1.1.9

individual or the composing the firm or company and the permitted assignees of
individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work
description in the "Scope of work™ and / or to be executed in accordance with the
contract includes materials, apparatus, equipment, temporary supports, fittings and
things of kinds to be provided, the obligations of the contractor hereunder and work
to be done by the contractor under the contract.

‘Engineer’ shall mean the representative of the Architect/consultant.

‘Drawings’ shall mean the drawings prepared by the Architects and issued by the
Engineer and referred to in the specifications and any modifications of such
drawings as may be issued by the Engineer from time to time ‘Contract value shall
mean value of the entire work as stipulated in the letter of acceptance of tender
subject such additions there to or deductions there from as may be made under the
provide herein after contained.

Specifications’ shall mean the specifications referred to in the tender and
modifications thereof as may time to fime be furnished or approved by the
Architect/ Consultant.

“Month” means calendar month.

"Week"” means seven consecutive days.

1.1.10"Day"” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively.

1.1.11 “SBIIMS’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the

Project, as nominated by the M.D.& CEQ, SBI Infra Management Solutions Pvi. Ltd.

1.1.12 The following shall constitute the Joint Project Committee (herein under referred to

as JPC) for assessing and reviewing the progress of the work on the project and to
issue instructions or directions from time to time for being observed and followed by
the Architects Site Engineer /PMC and other consultants / confractors engaged in
the execution of the project.

i) Vice President — Circle Head of SBIIMS Pvt. Ltd.
ii) SBIIMS Engineer (Civil and Electrical) in-charge of the Project, as may be
nominated by the M.D. & CEO, SBI Infra Management Solutions Pvt. Ltd.
....Members.
iii) Concerned partner of the Architects and their Resident Architect....
Member.
CLAUSE

1.0
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Total Security Deposit

Total Security deposit comprise of
Earnest Money Deposit

Initial security deposit

Retention Money
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Earnest Money Deposit -

The tenderer shall furnish EMD of  Rs.8500/- (Rs Eight thousands five hundred only )in
the form of Demand draft or bankers cheque drawn in favour of SBIIMS PVT. LTD., on
any Scheduled Bank. No tender shall be considered unless the EMD is so deposited
in the required form. No interest shall be paid on this EMD. The EMD of the
unsuccessful tenderer shall be refunded soon after the decision to award the
confract is taken without inferest. The EMD shall stand absolutely forfeited if the
tenderer revokes his tender at any time the period when he is required to keep his
tender open acceptance by the SBIIMS Pvt. Ltd. or after it is accepted by the SBIMS
Pvt. Lid. the confractor fails to enter info a formal agreement or fails to pay the
initial security deposit as stipulated or fails fo commence the commence the work
within the stipulated time.

Initial Security Deposit (ISD)

The amount of ISD shall be 2% of accepted value of tender including the EMD in the
form of DD/FDR drawn on any scheduled Bank and shall be deposited within 15
days from the date of acceptance of tender.

ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE

In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated
project cost), the bank may ask such bidder to deposit additional security deposit
(ASD) equivalent to difference of estimated cost vis-a-vis L-1 quoted amount for due
fulfillment of contract as performance guarantee. Such ASD could be in the form of
FDR / Bank's guarantee in the Bank's name as per format approved by the Bank. On
successful completion of work ASD will be returned to the confractor. In case
confractor fails to complete the work in fime or as per tender specification or leave
the job incomplete, the bank will be at liberty to recover the dues from ASD or to
forfeit such ASD as the case may be within its sole discretion.

No inferest shall be paid to the amount retained by the Bank as Security Deposit.

Retention Money: -

Besides the SD as deposited by the contractor in the above said manner, the
Retention money shall be deducted from the running account bill at the rate of 10%
of the gross value of work done by the contractor and claimed in each bill provided
the total security deposit i.e. ISD plus EMD plus Retention Money shall both together
not exceed 5% of the contract value.The50% of the total security deposit shall be
refunded to the confractor without any interest on issue of Virtual Completion
certificate by the Architect/consultant. The balance 50% of the total security deposit
shall be refunded to the contractors without interest within fifteen days after the end
of defects liability period provided the contractor has satisfactorily attended to all
defects in accordance with the conditions of contract including site clearance.
RETENTION MONEY MAY BE OBTAINED IN THE FORM OF TDR AS WORK DIVIDED INTO
MO. OF BRANCHES

Language
The language in which the confract documents shall be drawn shall be in English.
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Errors, omissions and discrepancies

In case of errors, omissions and/ or disagreement between written and scaled
dimensions on the drawings or between the drawings and specifications etc., the
following order shall apply.

Between scaled and written dimension (or description) on a drawing, the latter shall
be adopted.

Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.

Between written description of the item in the specifications and descriptions in bills
of quantities of the same item, the former shall be adopted:

In case of difference between rates written in figures and words, the rate in words
shall prevail.

Between the duplicate / subsequent copies of the tender, the original tender shall
be taken as correct.

Scope of Work:

The conftractor shall carryout complete and maintain the said work in every respect
strictly accordance with this contract and with the directions of and to the
satfisfaction Bank to be communicated through the architect/consultant. The
architect/consultant at the directions of the SBIIMS from time to time issue further
drawings and / or write instructions, details directions and explanations which are
here after collectively references to as Architect’s /consultant’s instructions in regard
to the variation or modificatfion of the design, quality or quantity of any work or the
addition or omission or substitution work. Any discrepancy in the drawings or
between BOQ and / or drawings and / or specifications. The removal from the site of
any material brought thereon by the Confractor and any substitution of any other
materials therefore the removal and / or re-executed of any work executed by him.
The dismissal from the work of any person engaged thereupon.

Letter of Acceptance:

Within the validity period of the tender the SBIIMS shall issue a letter of acceptance
directly or through the architect by registered post or otherwise depositing at the of
the confractor as given in the tender to enter into a Contract for the execution of
the work as per the terms of the tender. The letter of acceptance shall constitute a
bind confract between the SBIIMS and the contractor.

Contract Agreement:

On receipt of infimatfion of the acceptance of tender from the SBIMS Pvt. Ltd/
Architect the successful tenderer shall be bound to implement the contract and
within fiffeen days there of shall sign an agreement in a non-judicial stamp paper of

appropriate value.

Ownership of drawings:
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8.0

9.0

10.0

11.0

All drawings, specifications and copies thereof furnished by the SBIIMS Pvt. Ltd SBI
through its Architect / consultants are the properties of the SBIIMS Pvt. Ltd. They are
not to be used on other work.

Detailed drawings and instructions:

The SBIIMS Pvt. Ltd. through its architects / consultants shall furnish with reasonable
proper additional instructions by means of drawings or otherwise necessary for the
execution of the work. All such drawings and instructions shall be consistent with
confract documents, frue developments thereof and reasonably inferable there.

The work shall be executed in conformity therewith and the contractor prepare a
detailed programme schedule indicating therein the date of start and completion
of various activities on receipt of the work order and submit the same to the SBIIMS
Pvt. Ltd. through the architect/consultant

Copies of agreement
Two copies of agreement duly signed by both the parfies with the drawings shall be
handed over to the contractors.

Liquidated damages:

If the contractor fails to maintain the required progress in terms of clause 6. 0 of
GOC or to complete the work and clear the site including vacating their office on or
before the contracted or extended date or completion, without justification in
support of the cause of delay, he may be called upon without prejudice to any
other right of remedy available under the law to the SBIIMS Pvt. Ltd. on account of
such breach to pay a liquidated damages at the rate of 0.50% of the contract value
which subject to a maximum of 5% of the confract value.

Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that
are required for the satisfactory execution and completion of the work. Unless or
otherwise specified all materials shall be new and both workmanship and materials
shall be best quality. The contractor shall at all times enforce strict discipline and
good order among his employees and shall not employ on the work any unfit person
or anyone not skilled in the work assigned to him. Workman whose work or behavior
is found to be unsatisfactory by the SBIIMS Pvt. Ltd. /Architect/ consultant he shall be
removed from the site immediately.

Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses. The confractor shall give notices and comply with
the regulations, laws, and ordinances rules, applicable to the confract. If the
contractor observes any discrepancy between the drawings and specifications, he
shall prompftly notify the SBIIMS Pvt. Ltd. in writing under infimation of the Architect/
Consultant. If the confractor performs any act, which is against the law, rules and
regulations he shall meet all the costs arising there from and shall indemnify the
SBIIMS Pvt. Ltd. any legal actions arising there from.

Setting out Work:
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The contractor shall set out the work and shall be responsible for the true and
perfect setting out of the same and for the correctness of the positions, levels,
dimensions, and alignment of all parts thereof and get it approved by the
architect / consultant before proceeding with the work. If at any time any error in
this respect shall appear during the progress of the works, irrespective of the fact
that the layout had been approved by, the architect / consultant the contractor
shall be responsible for the same ad shall his own expenses rectify such error, if so,
required fo satisfaction of the SBIIMS Pvt. Lid.

Protection of works and property:

The confractor shall continuously maintain adequate protection. of all his work from
damage and shall protect the SBI's properties from injury or loss arising in connection
with contract. He shall make good any such damage, injury, loss, except due to
causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties.
The confractor shall take all precautions for safety and protections of his employees
on the works and shall comply with all applicable provisions of Govt. and local
bodies’ safety laws and building codes to prevent accidents, or injuries to persons or
property on about or adjacent to his place of work. The contractor shall take
insurance covers as per clause 24.0 at his own cost. The policy may be taken in joint
names of the contractor and the SBIIMS Pvt. Ltd. and the original policy may be
lodged with the SBIIMS Pvi. Lid.

Inspection of work:

The SBIIMS Pvt. Ltd. / Architect / Consultant or their representatives shall at all
reasonable fimes have free access to the work site and / or to the workshop,
factories, or other places where materials are lying or from where they are obtained
and the confractor shall give every facility to the SBIMS  Pvt.
Ltd./Architect/consultant and their representatives necessary for inspection and
examination and test of the materials and workmanship. No person unless
authorized by the SBIIMS Pvt. Ltd./ Architect /Consultant except the representative
of Public authorities shall be allowed on the work at any fime. The proposed work
either during its construction stage or its completion can also be inspected by the
Chief Technical Examiner’'s Organization a wing of Cenftral Vigilance commission.

Assignment and subletting

The whole of work included in the confract shall be executed the contfractor and he
shall not directly entrust and engage or indirectly transfer, assign or underlet the
confract or any part or share there of or interest therein without the written consent
of the SBIIMS Pvt. Ltd. through the Architect and no undertaking shall relieve the
confractor from the responsibility of the contractor from active & superintendence
of the work during ifs progress.

Quality of materials, workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the
confract and in accordance with Architect/consultant instructions and shall be
subject from fime to fime to such tests as the architect/consultant may direct at the
place of manufacture or fabrication or on the site or an approved testing
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laboratory. The confractor shall provide such assistance, instruments, machinery,
labor, and materials as are normally required for examining measuring sampling and
testing any material or part of work before incorporation in the work for testing as
may be selected and required by the architect/consultant.

Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall
be supplied by the contractor without any extra charges. If certain items proposed
to be used are of such natfure that samples cannot be presented or prepared at the
site detailed literature / test cerfificate of the same shall be provided to the
satfisfaction of the Architect/consultant. Before submitting the sample / literature the
contractor shall satisfy himself that the material / equipment for which he is
submitting the sample / literature meet with the requirement of tender specification.
Only when the samples are approved in writing by the architect / consultant the
contractor shall proceed with the procurement and installation of the particular
material / equipment. The approved samples shall by the signed by the Architect /
Consultant for identification and shall be kept on record at site office until the
completion of the work for inspection / comparison at any time. The
Architect/Consultant shall fake reasonable time to approve the sample. Any delay
that might occur in approving the samples for reasons of its not meeting the
specifications or other discrepancies inadequacy in furnishing samples of best
qualities from various manufacturers and such other aspects causing delay on the
approval of the materials / equipment etfc. shall be to the account of the
contractor.

Cost of tests
The cost of making any test shall be borne by the contractor if such test is intended
by or provided for in the specification or BOQ.

Costs of tests not provided for
If any test is ordered by the Architect/ Consultant which is either

If so infended by or provided for or (in the cases above mentioned) is not so
particularized, or though so intended or provided for but ordered by the Architect /
Consultant to be carried out by an independent person at any place other than the
site or the place of manufacture or fabrication of the materials tested or any
Government / approved laboratory, then the cost of such test shall be borne by the
contractor.

Obtaining information related to execution of work

No claim by the confractor for additfional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any matter
affecting the execution of the work nor any misunderstanding or the obtaining
incorrect information or the failure to obtain correct information relieve him from any
risks or from the entire responsibility for the fulfilment of contract.

Contractor’s superintendence
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The contractor shall give necessary personal superintendence during the execution
the works and as long, thereafter, as the Architect / Consultant may consider
necessary until the expiry of the defects liability period, stated here to.

Quantities

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been
prepared in accordance with the Indian Standard Method of Measurements and
quantities. The rate quoted shall remain valid for variation of quantity against
individual item to any extent. The entire amount paid under Clause 19, 20 hereof as
well as amounts of prime cost and provision sums, if any, shall be excluded.

Works to be measured

The Architect/Consultant may from time to fime intimate to the contractor that he
require the work to be measured and the contractor shall forthwith attend or send a
quantity representative to assist the Architect in taking such measurements and
calculation and to furnish all particulars or to give all assistance required by any of
them. Such measurements shall be taken in accordance with the Mode of
measurements detail in the specifications. The representative of the Architect /
Consultant shall fake measurements with the contractor’s representative and the
measurements shall be entered in the measurement book. The contractor or his
authorised representative shall sign all the pages of the measurement book in which
the measurements have been recorded in token of his acceptance. All the
corrections shall be duly attested by both representatives. No over writings shall be
made in the M book should the confractor not attend or neglect or omit to depute
his representative to take measurements the measurements recorded by the
representative of the Architect / consultant shall be final. All authorized extra work,
omissions and all variations made shall be included such measurement.

Variations

No alteration, omission or variation ordered in writing by the Architect / consultant
vitiates the confract. In case the SBIIMS Pvt. Ltd. / Architect / Consultant thinks
proper at any during the progress of works to make any alteration in, or additions to
or omission from the works or any. alteration in the kind or quality of the materials to
be used therein, the Architect / Consultant shall give notice thereof in writing to the
contractor shall confirm in writing within seven days of giving such oral instructions
the contract shall alter to, add to, or omit from as the case may be in accordance
with such but the contractor shall not do any work extra to or make any alterations
or additions to or omissions from the works or any deviation from any of the
provisions of the confract, stipulations, specifications or contract drawings without
previous consent in writing of the Architect/ Consultant and the value of such exiras,
alterations, additions or omissions shall in all cases be determined by the Architect /
Consultant and the same shall be added to or deducted from the contract value,
as the case may be.

Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the
authority of the Architect / Consultant with the concurrence of the SBIIMS Pvt. Ltd. as
herein mentioned. Any such exira is herein referred to as authorized extra and shall
be made in accordance with the following provisions.
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a)
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Q) (i) The net rates or prices in the contfract shall determine the valuation of the
extra work where such extra work is of similar character and executed under
similar conditions as the work priced herein.

(i) Rates for all items, wherever possible should be derived out of the rates
given in the priced BOQ.

The net prices of the original tender shall determine the value of the items omitted,
provided if omissions do not vary the conditions under which any remaining items of
Works are carried out, otherwise the prices for the same shall be valued under sub-
Clause ‘c’ hereunder.

Where the extra works are not of similar character and/or executed under similar
conditfions as aforesaid or where the omissions vary the conditions under which any
remaining items or works are carried out, then the confractor shall within 7 days of
the receipt of the letter of acceptance inform the Architect/ consultant of the rate
which he intends to charge for such items of work, duly supported by analysis of the
rate or rates claimed and the Architect/ consultant shall fix such rate or prices as in
the circumstances in his opinion are reasonable and proper, based on the market
rate.

Where extra work cannot be properly measured or valued the contractor shall be
allowed day work prices at the net rates stated in the tender, of the BOQ or, if not,
so stated then in accordance with the local day work rates and wages for the
district; provided that in either case, vouchers specifying the daily time (and if
required by the Architect/Consultant) the workman’s name and materials
employed be delivered for verifications to the Architect /consultant at or before the
end of the week following that in which the work has been executed.

It is further clarified that for all such authorized exira items where rates cannot be
derived from the tender, the Confractor shall submit rates duly supported by rate
analysis worked on the ‘market rate basis for material, labour hire / running charges
of equipment and wastages efc. plus 15% towards establishment charges,
confractor’'s overheads and profit. Such items shall, not be eligible for escalation.

Final measurement
The measurement and valuation in respect of the confract shall be completed
within two months of the virtual completion of the work.

Post Completion requirements &Virtual Completion Certificate (VCC)

On successful completion of enfire works covered by the contract to the full
safisfaction of the SBIMS Pvt. Ltd., the contractor shall ensure that the following
works have been completed the satisfaction of the SBIIMS Pvt. Ltd.:

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour
equipment and machinery.

Demolish, dismantle and remove the confractor's site office, temporary works,
structure including labour sheds/camps and consfructions and other items and
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things whatsoever brought upon or erected at the site or any land allotted fo the
contractor by the SBIIMS Pvt. Ltd. not incorporated in the permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the contractor
the SBIIMS Pvt. Ltd. and shall clear, level and dress, compact the site as required by
the SBIIMS Pvt. Ltd.

Shall put the SBIIMS Pvt. Ltd. in undisputed custody and possession of the site and all
land allot by the SBIIMS Pvt. Ltd.

Shall hand over the work in a peaceful manner to the SBIIMS Pvt. Ltd.

All defects / imperfections have been attended and rectified as pointed out by the
Architects to the full safisfaction of SBIIMS Pvt. Lid.

Upon the satisfactory fulfilment by the contractor as stated above, the contractor is
entitled to apply to the Architect / consultant is safisfied of the completion of work.
Relative to which the completfion certificate has been sought, the Architect/
consultant shall within fourteen (14) days of the receipt of the application for
completion certificate, issue a VCC in respect of the work for which the VCC has
applied.

This issuance of a VCC shall not be without prejudice to the SBIIMS's rights and
contractor liabilities under the contract including the contractor’s liability for defects
liability nor shall the issuance of VCC in respect of the works or work at any site be
construction as a waiver of any right or claim of the SBIIMS Pvt. Ltd. against the
contractor in respect of or work at the site and in respect of which the VCC has
been issued.

Work by other agencies

The SBIIMS Pvt. Ltd. / Architect / consultant reserves the rights to use premises and
any portion the site for execution of any work not included in the scope of this
confract with may desire to have carried out by other persons simultaneously and
the confractor shall not only allow but also extend reasonable facilities for the
execution of such work. The contractor however shall not be required to provide
any plant or material for the execution of such work except by special arrangement
with the SBIl. Such work shall be carried out in such manner as not to impede the
progress of the works included in the contract.

Insurance of works

Without limiting his obligations and responsibilities under the contract the contractor
shall insure in the joint names of the SBIIMS Pvt. Ltd. and the contfractor against all
loss of damages from whatever cause arising other than the excepted risks, for
which he is responsible under the terms of contract and in such a manner that the
SBIIMS Pvt. Ltd. and contractor are covered for the period stipulated | clause of GCC
and are also covered during the period of maintenance for loss or damage arising
from a cause, occurring prior to the commencement of the period of maintenance
and for any loss or damage occasioned by the contractor in the course of any
operations carried out by him for the purpose of complying with his obligations
under clause.
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The Works for the time being executed to the estimated current Contract value
thereof, or such additional sum as may be specified together with the materials for
incorporation in the works at their replacement value.

The constructional plant and other things brought on to the site by the confractor to
the replacement value of such constructional plant and other things.

Such insurance shall be effected with an insurer and in terms approved by the
SBIIMS Pvt. Ltd. which approval shall not be unreasonably withheld and the
contractor shall whenever required produce to the Architect / consultant the policy
if insurance and the receipfts for payment of the current premiums.

Indemnification against Damage to persons and property

The contractor shall, except if and so far as the confract provides otherwise
indemnify the SBI against all losses and claims in respect of injuries or damages to
any person or material or physical damage to any property whatsoever which may
arise out of or in consequence of the execution and maintenance of the works and
against all claims proceedings, damages, costs, charges and expenses whatsoever
in respect of or in relatfion thereto except any compensation of damages for or with
respect to:

The permanent use or occupation of land by or any part thereof.

The right of SBIIMS Pvt. Ltd. fo execute the works or any part thereof on, over, under,
in or through any lands.

Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract

Injuries or damage to persons or property resulting from any act or neglect of the
SBIIMS Pvt. Ltd. their agents, employees or other contractors not being employed by
the contractor or for or in respect of any claims, proceedings, damages, costs,
charges and expenses in respect thereof or in relation thereto or where the injury or
damage was confributed fo by the confractor, his servants or agents such part of
the compensation as may be just and equitable having regard o the extent of the
responsibility of the SBIIMS Pvt. Ltd., their employees, or agents or other employees,
or agents or other contractors for the damage or injury.

Contractor to indemnify SBIIMS Pvt. Ltd.
The contractor shall indemnify the SBIIMS Pvt. Ltd. against all claims, proceedings,
damages, costs, charges and expenses in respect of the matters referred to in the
provision sub-clause 25.2 of this clause.

Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the SBIIMS Pvt. Ltd. against
any action, claim, or proceeding relating to infringement or use of any patent or
design or any alleged patent r design rights and shall pay any royalties which may
be payable in respect of any article or part thereof included in the confract. In the
event of any claim made under or action brought against SBIIMS Pvt. Ltd. in respect
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of such matters as aforesaid the contractor shall be immediately notified thereof
and the contractor shall be aft liberty, at his own expenses to settle any dispute
or to conduct any litigation that may arise there from, provided that the
contractor shall not be liable to indemnify the SBIIMS Pvt. Ltd. if the
infingement of the patent or design or any alleged patent or design right is
the direct result of an order passed by the Architect / consultant in this behalf.

Third Party Insurance

25.5.1 Before commencing the execution of the work the contractor but without limiting his

obligations and responsibilities under clause 24.0 of GCC shall insure against his
liability for any material or physical damage, loss, or injury which may occur to any
property including that of SBIIMS Pvt. Ltd., or fo any person, including any employee
of the SBIIMS Pvt. Ltd., by or arising out of the execution of the works or in the
carrying out of the confract, otherwise than due to the matters referred to in the
provision to clause 24.0 thereof.

25.5.2 Minimum amount of Third Party Insurance

25.6

25.7

Such insurance shall be affected with an insurer and in tferms approved by the
SBIIMS Pvt. Ltd. which approval shall not be reasonably withheld and for at least the
amount stated below. The confractor shall, whenever required, produce to the.
Architect / consultant the policy or policies of insurance cover and receipts for
payment of the current premiumes.

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per
occurrence with the number of occurrences limited to four. After each occurrence
contractor will pay additional premium necessary to make insurance valid for four
occurrences always.

Accident or Injury to workman:

25.7.1 The SBIMS Pvt. Ltd. shall not be liable for or in respect of any damages or

compensation payable at law in respect or in consequence of any accident or
injury fo any workmen or other person in the employment of the contractor or any
sub-confractor, save and except an accident or injury resulting from any act or
default of the SBIIMS Pvt. Ltd. or their agents, or employees. The confractor shall
indemnify and keep indemnified SBIIMS Pvt. Ltd. against all such damages and
compensation, save and except as aforesaid, and against all claims, proceedings,
costs, charges and expenses whatsoever in respect thereof or in relation thereto.

25.7.2 Insurance against accidents etc. to workmen
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The confractor shall insure against such liability with an insurer approved by the
SBIIMS Pvt. Ltd. during the whole of the time that any persons are employed by him
on the works and shall, when required, produce to the architect / consultant such
policy of insurance and receipt for payment of the current premium. Provided
always that, in respect of any persons employed by any sub-confractor the
contractor’s obligation to insured as aforesaid under this sub-clause shall be satisfied
if the sub-contractor shall have insured against the liability in respect of such persons
in such manner that SBIMS Pvt. Ltd. is indemnified under the policy but the
confractor shall require such sub-contractor to produce to the Architect /consultant



when such policy of insurance and the receipt for the payment of the current
premium.

25.7.3 Remedy on contractor’s failure to insure

25.7.4

26.0

27.0

28.0

If the contractor fails to effect and keep in force the insurance referred to above or
any other insurance which he may be required to effect under the terms of
contract, then and in any such case the SBIIMS Pvt. Ltd. may effect and keep in
force any such insurance and pay such premium or premiums as may be necessary
for that purpose and from fime fo fime deduct the amount so paid by the SBIIMS Pvt.
Ltd. as aforesaid from any amount due or which may become due to the
contractor, or recover the same as debt from the confractor.

without prejudice to the others rights of the SBIIMS Pvt. Ltd. against contractors. In
respect of such default, the employer shall be entitled to deduct from any sums
payable to the contractor the amount of any damages costs, charges, and other
expenses paid by the SBIIMS Pvt. Ltd. and which are payable by the confractors
under this clause. The contractor shall upon settlement by the Insurer of any claim
made against the insurer pursuant fo a policy taken under this clause, proceed with
due diligence to rebuild or repair the works destroyed or damaged. In this event all
the monies received from the Insurer in respect of such damage shall be paid to the
contractor and the Contractor shall not be entitled to any further payment in
respect of the expenditure incurred for rebuilding or repairing of the materials or
goods destroyed or damaged.

Commencement of Works:

The date of commencement of the work will be reckoned as the date, fifteen days
from the date of award of letter by the SBIIMS Pvt. Ltd.

Time for completion

Time is essence of the contfract and shall be strictly observed by the contractor. The
entire work shall be completed within a period of 45 calendar days from the date of
commencement. If required in the confract or as directed by the Architect /
consultant. The contractor shall complete certain portions of work before
completion of the entire work. However, the completion date shall be reckoned as
the date by which the whole work is completed as per the terms of the contract.

Extension of time

If, in the opinion of the Architect/consultant, the work be delayed for reasons
beyond the control of the contractor, the Architect/consultant may submit a
recommendation to the SBIIMS Pvi. Ltd. fo grant a fair and reasonable extension of
time for completion of work as per the terms of contract. If the confractor needs an
extension of time for the completion of work or if the completion of work is likely fo
be delayed for any reasons beyond the due date of completion as stipulated in the
contract, the confractor shall apply to the SBIIMS Pvi. Ltd. through the Architect’
Consultant in writing at least 30 Days before the expiry of the scheduled time and
while applying for extension of time he shall furnish the reason in detail and his
justification if an’, for the delays. The architect/consultant shall submit their
recommendations to the SBIIMS Pvt. Ltd. in the prescribed format for grantfing
extension of fime. While granting extension of time the contractor shall be informed
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29.0

30.0

31.0

30

the period extended time which will qualify for levy of liquidated damages. For the
balance period in excess of original stipulated period and duly sanctioned extension
of time by the provision of liquidated damages as stated under clause 10.0 shall
become applicable. Further the contract shall remain in force even for the period
beyond the due date of completion irrespective whether the extension is granted or
not.

Rate of progress

Whole of the materials, plant and labour to be provided by the confractor and the
mode, manner and speed of execution and maintenance of the works are to be of
a kind and conducted in a manner to the satisfaction of the Architect / consultant
should the rate of progress of the work or any part thereof be at any fime be in the
opinion the. Architect / consultant too Slow to ensure the completion of the whole
of the work the prescribed fime or extended time for completion the Architect /
consultant shall thereupon take such steps as considered necessary by the Architect
/ consultant to expedite progress so as to complete the works by the prescribed
time or extended time. Such communications from the Architect / consultant neither
shall relieve. The contractor from fulfiling obligations under the contract nor he will
be entitled to raise any claims arising out of such directions.

Work during nights and holidays

Subject to any provision fo the confrary contained in the confract no permanent
work shall save as herein provided be carried on during the night or on holidays
without the permission in writing of the Architect / consultant, save when the work is
unavoidable or absolutely necessary for the saving of life or property or for the
safety of the work in which case the contractor shall immediately advise the
Architect / consultant. However the provisions of the clause shall not be applicable
in the case of any work which becomes essential to carry by rotary or double shifts in
order fo achieve the progress and quality of the part of the works being technically
required / continued with the prior approval of the Architect / consultant at no extra
cost to the SBIIMS Pvt. Ltd..

All work at night after obtaining approval from competent authorities shall be
carried out without unreasonable noise and disturbance.

No compensation or restrictions of work

If at any time after acceptance of the tender SBIIMS Pvt. Ltd. shall decide to
abandon or reduce the scope of work for any reason whatsoever and hence not
required the whole or any part of the work to be carried out. The Architect /
consultant shall give notice in writing o that effect to the confractor and the
contractor shall act accordingly in the matter. The contractor shall have no claim to
any payment of compensation or otherwise what so ever on account of any profit
or advantage which he might have derived from the execution of the Work fully but
which he did not derive in consequence of the foreclosure of the whole or part of
the work.

Provided that the contractor shall be paid the charges on the cartage only of
materials actually and bona fide brought to the site of the work by the confractor
and rendered surplus as a result of the abandonment, curtailment of the work or any
porfion thereof and then taken back by the confractor, provided however that the



Architect / Consultant shall have in such cases the option of taking over all or any
such materials at their purchase price or a local current rate whichever is less.

“In case of such stores having been issued from SBIIMS Pvt. Ltd. stores and returned
by the contractor to stores, credit shall be given to him at the rates not exceeding
those at which were originally issued to the confractor after taking into
consideration and deduction for claims on account of any deterioration or damage
while in the custody of the contractor and in this respect the decision of Architect /
consultant shall be final.

32.0 Suspension of work

)

33

a)

b)

The contractor shall, on receipt of the order in writing of the Architect / consultant
(whose decision shall be final and binding on the contractor) suspend the progress
of works or any part thereof for such time and in such manner as Architect
/consultant may consider necessary so as not to cause any damage or injury to the
work already done or endanger the safety thereof for any of following reasons:

On account any default on the part of the contractor, or

For proper execution of the works or part thereof for reasons other than the default
the conftractor, or

For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works
the extent necessary and carry out the instructions given in that behalf by the
Architect / consultant.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The confractor shall be entitled to an extension of time equal to the period of every
such suspension. No compensation whatsoever shall be paid on this account.

Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this confract, the Confractor
shall have rendered himself liable to pay compensation amounting to the whole of
his security deposit the Architect / consultant shall have the power to adopt any of
the following course as they may deem best suited to the interest of the SBIIMS Pvi.
Ltd.:

To rescind the contract (of which rescission nofice in writing to the contractor by -
Architect / consultant shall be conclusive evidence) and in which case the security,
deposit of the confractor shall be forfeited and be absolutely at the disposal of
SBIIMS Pvt. Ltd..

To employ labour paid by the SBIIMS Pvt. Ltd. and to supply materials to carry out the
work, or part of the work, debiting the confractor with the cost of the labour and
materials cost of such Iabour and materials as worked out by the
Architect/consultant shall final and conclusive against the contractor) and crediting
him with the value of the work done, in all respects in the same manner and at the
same manner and af the same rates as if it had been carried out by the contfractor
under the terms of this contfract certificate of architect /consultant as to the value of
work done shall be final conclusive against the confractor.
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a)
b)

c)
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To measure up the work of the contractor, and to take such part thereof as shall
unexecuted, out of his hands, and to give it to another confractor to complete in
which case any expenses which may be incurred in excess of the sum which would
have been paid to the original contfractor, if the whole work had been executed by
him ( The amount of which excess the cerfificates in writing of the Architects /
consultant shall final and conclusive) shall be borne by original contractor and may
be deducted f any money due to him by SBIIMS Pvt. Ltd. under the contfract or
otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient
part thereof.

In the event of any of above courses being adopted by the SBIIMS Pvt. Ltd. the
contractor shall have no claim to compensation for any loss sustained by him by
reasons of his having purchased or procured any material or entered into any
engagements or make any advances on account of, or with a view fo the
execution of the work or the performance of the contract and in case the contract
shall be rescind under the provision aforesaid, the confractor shall not be entitled to
recover or to be paid any sum or any work thereto for actually performed under this
confract, unless, and unftil the Architect / consultant will have certified in writing the
performance of such work and the value payable in respect thereof, and he shall
only be entitled to be paid the value so certified.

Owner's right to terminate the contract

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall
be adjusted an insolvent or being an incorporated company shall have an order for
compulsory winding up voluntarily or subject to the supervision of Govt. and of the
Official Assignee of the liquidator in such acts of insolvency or winding up shall be
unable within seven days after notfice to him to do so, to show to the reasonable
satfisfaction of the Architect / Consultant that he is able to carry out and fulfill the
confract, and to dye security therefore if so required by the Architect / Consultant.

Or if the confractor (whether an individual firm or incorporated Company) shall
suffer execution to be issued or shall suffer any payment under this contract to be
aftached by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBIIMS Pvt.
Ltd. through the Architect/Consultant or shall charge or encumber this contract or
any payment due to which may become due to the confractor there under:

has abandoned the contract; or

has failed to commence the works, or has without any lawful excuse under these
conditfions suspended the progress of the works for 14 days after receiving from the
SBIIMS Pvt. Ltd. through the Architect / consultant written notice to proceed, or

has failed to proceed with the works with such diligence and failed to make such
due progress as would enable the works to be completed within the time agreed
upon, or

has failed to remove the materials from the site or to pull down and replace work
within seven days after written notice from the SBIIMS Pvt. Lid. through the
Architect / Consultant that the said materials were condemned and rejected by the
Architect/consultant under these conditions; or has neglected or failed persistently
to observe and perform all or any of the acts matters or things by this contract to be



35.0

observed and performed by the contactor for seven days after written notice shall
have been given to the confractor to observe or perform the same or has to the
detriment of good workmanship or in defiance of the SBIIMS Pvt. Ltd. or Architect’s /
consultant’s instructions to the confrary subject any part of the contract. Then and in
any of said cases the SBIIMS Pvt. Ltd. and or the Architect / consultant, may not
withstanding any previous waiver, after giving seven days’' notice in writing to the
contractor, determine the contract, but without thereby affecting the powers of the
SBIIMS Pvi. Ltd. or the Architect / consultant or the obligation and liabilities of the
contractor the whole of which shall continue in force as fully as if the contract had
not been determined and as if the works subsequently had been executed by or on
behalf of the confractor. And, further the SBIIMS Pvt. Ltd. through the Architect /
consultant their agents or employees may enfer upon and take possession of the
work and all plants, took scaffoldings, materials, sheds, machineries lying upon the
premises or on the adjoining lands or roads use the same by means of their own
employees or workmen in carrying on and completing the work or by engaging any
other confractors or persons to the work and the contractor shall not in any was
interrupt or do any act, matter or thing to prevent or hinder such other contractor or
other persons employed for complement and finishing or using the materials and
plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBIIMS
Pvt. Ltd. or architect / consultant shall give a notice in writing to the contractor to
remove his surplus materials and plants and should the contractor fail fo do so within
14 days after receive thereof by him the SBIIMS Pvt. Ltd. sell the same by publication,
and after due publication, and shall, adjust the amount realized by such auction.
The contractor shall have no right to question any of the act of the SBIIMS Pvt. Lid.
incidental to the sale of the materials efc.

Certificate of payment

The conftractor shall be entitled under the certificates to be issued by the Architect /
consultant to the contractor within 10 working days from the date of certificate to
payment from SBIIMS Pvt. Ltd. from time to time. The SBIIMS Pvt. Ltd. shall recover the
statutory recovering other dues including the retention amount from the certificate
of payment.

Provided always that the issue of any certificate by the Architect / consultant during
progress of works or completion shall not have effect as certfificate of satisfaction
relieve the contractor from his liability under clause.

The Architect / consultant shall have power to withhold the certificate if the work
orin part thereof is not carried out to their satisfaction.

The Architect / consultant may by any certificate make any corrections required
previous certificate.

The SBIIMS Pvt. Ltd. shall modify the cerfificate of payment as issued by the
architect / consultant from time to time while making the payment

The conftractor shall submit interim bills only after taking actual measurements and
properly recorded in the M books
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The Conftractor shall not submit interim bills when the approximate value of work
done by him is less than Rs. 1.00 Lakh.

The final bill may be submitted by contractor within a period of one month from the
date of virtual completion and Architect / consultant shall issue the certificate of
payment within a period of two months. The SBIMS Pvt. Ltd. shall pay the amount
within a period of three months from the date of issue of certificate provided there is
no dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

36.0 A. Settlement of Disputes and Arbitration

34

Except where otherwise provided in the contract all questions and disputes to the
meaning of the specifications, design, drawings and instructions herein before
mentioned and as fo the quality of workmanship or materials used on the work or as
to any other question , claim, right, matter or thing whatsoever in any way arising out
of or relating to the contract, designs, drawings specifications, estimates, instructions
orders or these conditions or otherwise concerning the work or the execution or
failure to execute the same whether arising during the progress of the work or after
the cancellation, termination, completion or abandonment thereof shall be dealt
with as mentioned hereinafter:

a.i) If the contractor considers that he is enfitled to any exira payment or

compensation in respect of the works over and above the amounts admiftted as
payable by the Architect or in case the contractor wants to dispute the validity of
any deductions or recoveries made or proposed to be made from the contract or
raise any dispute, the confractor shall forthwith give notice in writing of his claim, or
dispute to The M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office, Raheja Chambers, Free
Press Journal Marg, Mumbai And endorse a copy of the same to the Architect,
within 30 days from the date of disallowance thereof or the date of deduction or
recovery. The said notice shall give full particulars of the claim, grounds on which it is
based and detailed calculations of the amount claimed and the confractor shall
not be entitled to raise any claim nor shall the SBIIMS Pvt. Ltd be in any way liable in
respect of any claim by the contractor unless notice of such claim shall have been
given by the contractor to the M.D. & C.E.O. SBIIMS Pvt. Ltd., Head Office in the
manner and within the time as aforesaid. The Contractor shall be deemed to have
waived and extinguished all his rights in respect of any claim not notified to the
M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office in writing in the manner and within the
time aforesaid.

B. Settlement of Disputes and Arbitration

The Vice President & Circle Head shall give his decision in writing on the claims
nofified by the receipt of the contractor may within 30 days of the receipt of the
decision of the M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office/ Submit his claims to the
conciliating authority namely the M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office, Raheja
Chambers, Free Press Journal Marg, Mumbai. For conciliation along with all details
and copies of correspondence exchanged between him and the SBIIMS Pvt. Lid.



i)

37.0

If the conciliation proceedings are terminated without settlement of the disputes,
the contractor shall, within a period of 30 days of termination thereof shall give a
notice to the concerned M.D. & C.E.O. of the SBIIMS Pvt. Ltd. for appointment of an
arbitrator to adjudicate the notfified claims falling which the claims of the confractor
shall be deemed to have been considered absolutely barred and waived.

Except where the decision has become final, binding and conclusive in ferms of the
contfract, all disputes or differences arising out of the nofified claims of the
confractor as aforesaid and all claims of the SBIIMS Pvt. Ltd shall be referred for
adjudication through arbitration by the Sole Arbitrator appointed by the M.D. &
C.E.O. and who will be of Deputy General Manager rank. It will also be no objection
to any such appointment that the Arbitrator so appointed is a SBIMS Pvt. Ltd.,
Officer and that he had to deal with the matters to which the Confract relates in the
course of his duties as SBIIMS Pvt. Ltd., Officer. If the arbifrator so appointed is unable
or unwilling to act or resigns his appointment or vacates his office due to any reason
whatsoever another sole arbifrator shall be appointed in the manner aforesaid by
the said M.D. & C.E.O. of the SBIIMS Pvt. Ltd. Such person shall be entitled to
proceed with the reference from the stage at which it was let by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed in respect of each dispute along with the notice for
appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by
such Chief General Manager as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the
provisions of the Arbitration & Conciliation Act 1996 or any or any accordance
modification or reenactment thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the Arbitrator these
shall be paid equally by both the parties. However, no fees will be payable to the
arbitrator if he is a SBIIMS Pvt. Ltd. Officer.

It is also a term of the confract that the Arbifrator shall be deemed fo have entered
on the reference on the datfe he issues notice to both the parties calling them to
submit their statement of claims and counter statement of claims. The venue of the
arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.
The fees, if any of the arbitrators shall, if required to be paid before the award is
made and published, be paid half and half by each of the parties. The Cost of the
reference and of the award (including the fees, if any of the arbitrator) shall be in
the discretfion of the arbitrator who may direct to any by whom and din what
manner, such costs or any part thereof, shall be paid and fix or settle the amount of
costs to be so paid.

Water supply
The conftractor shall make his own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject to the following condition.
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39.0

40.0

41.0
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That the water used by the contractor shall be fit for construction purposes to the
satfisfaction of the Architect / consultant’s.

The contractor shall make alternative arrangements for the supply of water if the
arrangement made by the contractor for procurement of water in the opinion of
the

Architect / consultant is unsatisfactory.

In case confractor is permitted to use SBIIMS’s source of water i.e. Municipal
connection, Bore well (existing or new) etc., the SBIIMS Pvt. Ltd may consider
recovering @1% of confract amount form the final bill of contfractor.

The contractor shall construct temporary well / tube well in SBIIMS Pvi. Ltd land for
taking water for construction purposes only after obtaining permission in writing from
the SBIIMS Pvt. Ltd. The confractor has to make his own arrangements for drawing
and distributing the water at his own cost. He has to make necessary arrangements.
To avoid any accidents or damages caused due to construction and subsequent
maintenance of the wells. He has to obtain necessary approvals from local
authorities, if required, at his own cost. He shall restore the ground fo its original
conditfion after wells are dismantled on completion of work or hand over the well to
the SBIIMS Pvi. Ltd. without any compensation as directed by the architect /
consultant.

Power supply

The contractor shall make his own arrangements for power and supply / distribution
system for driving plant or machinery for the work and for lighting purpose at his own
cost, The cost of running and maintenance of the plants are to be included in his
tender prices, He shall pay all fees and charges required, by the power supply and
include the same in his tendered rates and hold the owner free from all such costs.
He has to obtain necessary approval from the appropriate authorities, if required.

Treasure trove etc.
Any freasure trove, coin or object antique which may be found on the site shall be
the property of SBIIMS Pvt. Ltd. and shall be handed over to the bank immediately.

Method of measurement

Unless otherwise mentfioned in the schedule of quantities or in mode of
measurement, the measurement will be on the net quantities or work produced in
accordance with up to date rules laid down by the Bureau of Indian Standards. In
the event any dispute / disagreement the decision of the Architect / consultant shall
be final and binding on the corrector.

Maintenance of registers

The contractor shall maintain the following registers as per the enclosed perform at
site of work and should produce the same for inspectfion of SBIIMS Pvt.
Ltd/Architect / consultant whenever desired by them. The confractor shall also
maintain the records / registers as required by the local authorities / Govt. from fime
to fime.

Register for secured advance
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42.3

42.4
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i)
i

iv)

Vi)
vii)
viii)

iX)

Register for hindrance to work
Register for running account bill
Register for labour

Force Majeure

Neither contractor nor SBIIMS Pvt. Ltd. shall be considered in default in performance
of the obligations if such performance is prevented or delayed by events such as
but not war, hostilities revolution, riofs, civi commotion, sirikes, lockout,
conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or
ordinances or any act of or for any other cause beyond the reasonable control of
the party affected or prevents or delayed. However a nofice is required to be given
within 30 days from the happening of the event with complete details, to the other
party to the contract, if it is not possible to serve a notice, within the shortest possible
period without delay.

As soon as the cause of force majeure has been removed the party whose ability
perform its obligations has been affected, shall notify the other of such cessation
and the actual delay incurred in such affected activity adducing necessary
evidence in support thereof.

From the date of occurrence of a case of force majeure obligations of the party
affected shall be suspended during the continuance of any inability so caused. With
the caused itself and inability resulting there from having been removed, the agreed
time completion of the respective obligations under this agreement shall stand
extended a period equal to the period of delay occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations
by state of force majeure lasting to a period of 6 months or wore the two parties,
shall each other to decide regarding the future execution of this agreement.

Local laws, Acts Regulations:
The contractor shall strictly adhere to all prevailing labour laws inclusive at contract
labour (regulation and abolition act of 1970) and other safety regulations. The
contractors should comply with the provision of all labour legislation including the
latest requirements of the Acts, laws, any other regulations that are applicable to
the execution of the project.

Minimum wages Act 1948 (Amended)

Payment of wages Act 1936 (Amended)

Workmen's compensation Act 1923 (Amended)

Contract labour regulation and abolition act 1970 and cenfral rules 1971
(Amended)

Apprentice act 1961 (amended)

Industrial employment (standing order) Act 1946 (Amended)

Personal injuries (Compensation insurance) act 1 263 and any other modifications
Employees’ provident fund and miscellaneous provisions Act 1952 and amendment
thereof

Shop and establishment act
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Any other act or enactment relating thereto and rules framed there under from time
to time.
Prevailing Indian Electricity rules & act.

Accidents

The contractor shall immediately on occurrence of any accident at or about the site
or in connection with the execution of the work report such accident to the
architect / consultant. The confractor shall also such report immediately to the
competent authority whenever such report is required to be lodged by the law and
take appropriate actions thereof.

SPECIAL CONDITION OF CONTRACT

Scope of work

1.0

The scope of work is to carry out for the INTERIOR AND FURNITURE WORK FOR

BHALAR DIST.YAVATMAL BRANCH

2.0

3.0

04

5.0

6.0

38

Address of site
The sites are located in YAVATMAL district.

Dimensions and levels

All dimensions and levels shown on the drawings shall be verified by the confractor
and the site and he will be held responsible for the accuracy and maintenance of.
All the dimensions and the levels. Figured dimensions are in all cases to be accepted
and dimension shall be scaled. Large scale details shall fake precedence over small
scale drawings. In case of discrepancy the contractor shall ask for clarification from
the Architect / consultant before proceeding with the work.

Notice of operation
The confractor shall not carry out any important operation without the Consent in
with from the Architect / consultant:

Construction records

The contractor shall keep and provide to the Architect / consultant full and accurate
records of the dimensions and positions of all new work and any other information
necessary to prepare complete drawings recording details of the work as
construction.

Safety of adjacent siructures and trees

The confractor shall provide and erect to the approval of the Architect / consultant
supports as may be required to protect effectively all structures and protective give
to frees, which may be endangered by the execution of the works or otherwise such



7.0

8.0

b)

9.0

permanent measures as may be required by the Architect to protect the free
structures.

Temporary works.

Before any temporary works are commenced the contractor shall submit at least in
advance to the architect / consultant for approval complete drawings of all
temporary works he may require for the execution of the works. The contractor shall
carry out the modifications relating to strength, if required by the architect /
consultant may require in accordance with the conditions of contract at his own
cost The confractor shall be solely responsible for the stability and safety of all
temporary works and unfinished works and for the quality of the permanent works
resulting from the arrangement eventually adopted for their execution.

Water power and other facilities

The rate quoted by the contractor shall include all expenses that are required for
providing all the water required for the work and the contractor shall make his own
arrangements for the supply of good quality water suitable for the construction and
good quality drinking water for their workers If necessary the contractor has to sink a
tube well / open well and bring water by means of tankers at his own cost for the
purpose The SBIIMS Pvt. Ltd. will not be liable to pay any charges in connection with
the above

The rate quoted in the tender shall include the expenses for obtaining and
maintaining power connections and shall pay for the consumption charges

The contractors for other trades directly appointed by the SBIIMS Pvt. Ltd. shall be
entitled to take power and water connections from the temporary water and power
supply obtained by the contractor However, the concerned contractor shall make
their own arrangements to draw the supply and pay direcily the actual
consumption charges at mutually agreed rates between them. All municipal
charges for drainage and water connection for Construction purposes shall be
borne by the contactor and charges payable for permanent connections, if any,
shall be initially paid by the contactor and the SBIIMS Pvt. Ltd. will reimburse the
amount on production of receipfts

The SBIIMS Pvt. Lid. as well as the Architect / consultant shall give all possible
assistance to the Contractor’s to obtain the requisite Permission from the various
authorities, but the responsibility for obtaining the same in time shall be of the
contractor

Facilities for contractor's employees

The conftractor shall make his own arrangement for the housing and welfare of his
staff and workmen including adequate drinking water facilities. The contractor shall
also make the arrangements at his own cost for transport where necessary for his
staff and workmen to and from site of work at his own cost.
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14.0
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Lighting of works
The contractor shall at all times provide adequate and approved lighting as
required for the proper execution and supervision and inspection of work.

Firefighting arrangements

The confractor shall provide suitable arrangement for firefighting at his own cost. This
purpose he shall provide requisite number of fire extinguishers and adequate
number of buckefts, some of which are to be always kept filled with sand and some
with water these equipment shall be provided at suitable prominent and easily
accessible place and shall be properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the
confractor af his own cost and, to the approval of the relevant authorities. The
contfractor makes the following arrangements at his own cost but not limited the
following:

Proper handling, storage and disposal of combustible materials and waste.

Work operations which can create fire hazards.

Access for fire-fighting equipments.

Type, number and location of containers for the removal of surplus materials and
rubbish.

Type, size, number and location of fire extinguishers or other tire fighting equipment.
General house keeping

Site order book

A site order book shall be maintained at site for the purpose of quick
communication between the Architect / Consultant. Any communication relating to

the work may be conveyed through records in the site order book. Such a
communication from one party to the other shall be deemed to have been
adequately served in terms of contract Each site order book shall have machine

numbered pages in triplicate and shall carefully maintained and preserved by the
confractor and shall be made available to the architect / consultant as and when
demanded- Any instruction which the architect /consultant may like fo issue to the
confractor or the contractor may like to bring to the architect / consultant two
copies of such instructions shall be taken from the site order book and one copy will

be handed over to the party against proper acknowledgment and the second
copy will be retained for their record.

Temporary fencing/ barricading

The contractor shall provide and maintain a suitable temporary fencing /
barricading and gates at his cost to adequately enclose all boundaries of the site
for the protection of the public and for the proper execution and security of the
work and in accordance with the requirement of the architect | consultant and
regulations of local authorities. These shall be altered, relocated and adopted from
time to time as necessary and removed on completion of the work.

Site meetings

Site meetings will be held to review the progress and quality evaluation. The
contractor shall depute a senior representative along with the site representative
and other staff of approved sub-contractors and suppliers as required to the site
meetings and ensure all follow up actions. Any additional review meetings shall he
held if required by the architect/ consultant. -
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Disposal of refuse

The contractor shall cart away all dekbris, refuse etc. arising from the work from the
site and deposit the same as directed by the architect / consultant at his own cost.
It is the responsibility of the contractor to obtain from the local authorities concerned
to the effect that all rubbish arising out of contractor’s activities at the construction
site or any other off-site activities borrow pits has been properly disposed off.

Contractor to verify site measurement

The confractor shall check and verify all site measurements whenever requested
other specialists contractors or other sub-contractors to enable them to prepare the
own shop drawing and pass on the information with sufficient promptness as will in
any way delay the works.

Displaying the name of the work

The contractor shall put up a name board of suitable size as directed by the
architect/ consultant indicating there in the name of the project and other details
as given by the architect/consult

ant at his own cost and remove the same on completion of work.

As built drawings

For the drawings issued to the confractor by the Architect / Consultant. The
architect Consultant will issue two sets of drawings to the Contractor for the items for
some changes have been made. From the approved drawings as instructed by the
SBIIMS Pvt. Ltd. / Architect / Consultant. The contractor will make the changes made
on these copies and return these copies to the architect / Consultant for their
approval. In cases revision is required or the corrections are not properly marked the
architect / Consultant will point out the discrepancies to the contractor. The
contractor will have to incorporated these corrections and / or attend to
discrepancies either on copies as directed by the architect / consultant and
resubmit to him for approval. The architect / consultant will return one copy duly
approved by him.

For the drawings prepared by the contractor

The confractor will modify the drawing prepared by him wherever the changes
made by the SBIIMS Pvi. Ltd. / architect / consultant. And submit two copies of such
modified drawings fo the architect/ consultant for approval. The architect /
consultant will return one copy of the approved drawing fo the contractor.

Approved make

The contractor shall provide all materials from the list of approved makes at his own
cost and also appoint the specialized agency for the waterproofing anti-termite,
aluminum doors and windows and any other item as specified in the tender. The
architect/consultant may approve any make / agency within the approved list as
given in the tender after inspection of the sample/mock up.
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Procurement of materials

The contractor shall make his own arrangements to procure all the required
materials for the work .All wastages and losses in weight shall be to the contractors
account

Excise duty, taxes, levies etc.;

The contractor shall pay and be responsible for payment of all taxes, duties, levies,
royalties, fees, cess or charges in respect of the works including but not limited fo
sales tax, fax on works contract excise duty, and octroi, payable in respect of
materials, equipment plant and other things required for the contact. All of the
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’'s account
and the SBIIMS Pvt. Ltd. shall not be required to pay any additional or extra amount
on this account. Variation of taxes, duties, fees, levies etfc. if any, till completion of
work shall be deemed to be included in the quoted rates and no exfra amount on
this account. Variation of taxes, duties, fees, levies etc. if any, till completion of work
shall be deemed to be included in the quoted rates and no exira claim on this
account will in any case be entertained. If a new tax or duty or levy or cess or
royalty or octroi is imposed under as statutory law during the currency of contract
the same shall be borne by the contractor.

Acceptance of tender

The SBIIMS Pvt. Ltd. shall have the right to reject any or all tenders without assigning
any reason. They are not to bind to accept the lowest or any tender and the
tenderer or tenderers shall have no right fo question the acts of the SBIIMS Pvt. Lid.
However adequate transparency would be maintained by the SBIIMS Pvt. Lid.

Photographs:

¥ The Confractor shall at his own expense supply to the Architects with

duplicate hard copies of large photographs not less than 25 cm. x 20 cm.
(10" x 8”) of the works, taken from two approved portions of each building,
at intervals of not more than one months during the progress of the work or
at every important stage of construction.

17 In addition fo above, the contractor shall be bound to submit adequate no.
of site photographs along with their each Running Bill for the project clearing
showing major progress of work measured and claimed therein failing which
the Architect/ SBIMS Pvt. Ltd. may consider returning the Bill to the
confractor and no claim for delay on this account will be entertained.

SAFETY CODE

First aid appliances including adequate supply of sterilized dressing and cotton wool
shall be kept in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases
when the injury necessitates hospitalization.



Suitable and strong scaffolds should be provided for workmen for all works that
cannoft safely be done from the ground.

No portable single ladder shall be over 8 meters in length. The width between the

side rails shall not be less than 30 cm. (clear) and the distance between two
adjacent runnings shall not be more than 30 cm. When a ladder is used an extra
mazdoor shall be engaged for holding ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the
trench half of the depth of trench whichever is more. All trenches and excavations
shall be provided with necessary fencing and lighting.

Every opening in the floor of a building or in a working platform be provided with
suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or
material as fo render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement,
mortar, concrete and lime shall be provided with protective footwear and rubber
hand gloves.

Those engaged in welding works shall be provided with welders’ protective eye
shield and gloves.

(i) No paint containing lead or lead products shall be used except in the form of
paste readymade paint.

(i) Suitable facemasks should be supplied for use by the workers when the paint
applied in the form of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the contractor to the painters and adequate facilities
shall be provided to enable the working painters to wash during cessation of work.

Hoisting machines and tackle used in the works including their attachments anchor
and supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall be
durable quality and adequate strength and free form defects.
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APPENDIX HEREINBEFORE REFERRED TO

Name of the

organization Offering

Conftract

Vice President & Circle Head,

SBl Infra Management Solutions Pvt. Lid;

3" floor, Circle Office, State Bank of India,

Synergy building, C-6, G-Block,

Bandra -Kurla complex, Bandra East, Mumbai-400051.

2 Consultants NIL
3 Site Address INTERIOR AND FURNITURE WORK FOR BHALAR DIST.YAVATMAL
BRANCH
4 Scope of Work INTERIOR AND FURNITURE WORK FOR BHALAR DIST.YAVATMAL
BRANCH
5 Name of the
Contractor
6 Address of the
Contractor
7 Period of 45 (Forty five) Days from the date of commencement
Completion
8 Earnest Money Rs.8500/- (Rs Eight thousands five hundred only ) by means of
Deposit Demand Draft / Pay Order (Valid for a period of 180 Days from
the last date of submission of the
tender) from any scheduled Nationalized Bank drawn in favour
of SBl Infra Management Solutions Pvi. Ltd. And payable in
Mumbai
9 Retention Money As per clause no. 11(a) of general Conditions
10 Defects Liability Twelve Months from the date of

Period

Virtual Completion.

11

Insurance to be
undertaken by the
Contractor at his
cost

125% of Contract Value
(Contractor’s all risk policy)
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12 Liguidated damages | 0.5% of the Contract in the tender per week subject to max. 5%

of the confract value or actual final bill value. amount shown

13 Value of Interim Bill Rs. 1.00 Lakhs.

(Min.)

14 Date of 15 days from the date of is issued to the Contractor/ or the day
Commencement on which the Confractor is instructed to take possession of the
acceptance letter site whichever is earlier.

15 Period of Final 3 Months from the date of Virtual Completion.

Measurement

16 Initial Security 2% of the Accepted Value of the Tender. (Clause No. 22
Deposit

17 Total Security As per clause No. 11 a
Deposit

18 Refund of inifial 50% of the Security Deposit shall be refunded to the Contractor
Security Deposit on completion of the work and balance refunded only after the
Compirising of EMD Defect Liability Period is over.
and ISD.

19 Period for Honoring 1. One Month for R.A. Bills

Certificate

2. The final bill will be submitted by the Contractor within one
month of the date fixed for completion work and the Bill shall be
Cerfified within 3 months from the date of receipt of final bill
provided the bils are submitted with all pre-requisite
documents/test reports etc. prescribed in the tender.

BILLS WILL BE CERTIFIED AND PAID BRANCHWISE

Signature of Tenderer

Date:
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LETTER OF DECLARATION

To,

Vice President & Circle Head,

SBI Infra Management Solutions Pvt. Ltd;

3 floor, Circle Office, State Bank of India,

Synergy building, C-6, G-Block,

Bandra -Kurla complex, Bandra East, Mumbai-400051.

Dear Sir,

INTERIOR AND FURNITURE WORK FOR BHALAR DIST.YAVATMAL BRANCH

Having examined the terms & conditions, drawings, specifications, design relating to the
works specified in the memorandum hereinafter set out and having visited and examined
the site of the works specified in the said memorandum and having acquired the
requisite information relating thereto and affecting the quotation, |/We hereby offer to
execute the works specified in the said memorandum within the time specified in the said
memorandum on the item rate basis mentioned in the attached schedule and in
accordance in all respect with the specifications, design, drawings and instructions in
writing referred to in conditions of Tender, the articles of agreement, conditions of contract
and with such conditions so far as they may be applicable.

MEMORANDUM
(a) Description of work INTERIOR AND FURNITURE WORK FOR BHALAR DIST.YAVATMAL
BRANCH
(b) Earnest Money Rs.8500/- (Rs Eight thousands five hundred only ) by means of

Demand Draft / Pay Order from any scheduled Nationalized
Bank drawn in favour of SBI Infra Management Solutions Pvt.
Ltd. and payable in Mumbai.

(c) Time allowed for | 45 (Forty five) Days from the date of commencement as per
completion of work from | tender.

the date of issue of work
order.

Should this tender be accepted, |/we hereby agree to abide by and fulfill the terms and
provisions of the said conditions of Contfract annexed hereto so far as they may be
applicable orin default thereof to forfeit and pay to SBIMS PVT.LTD., the amount mentioned
in the said conditions.

I/we have deposited Demand Draft / Banker's Cheque / FDR for a sum of
Rs.8500/- (Rs Eight thousands five hundred only )as Earnest money deposit with the SBI Infra
Management Solutions Pvi. Ltd. Should I/we do fail to execute the contfract when called
upon to doso, I/we hereby agree that this sum shall be forfeited by me/us to SBI Infra
Management Solutions Pvt. Ltd.
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Building SBI :

We understand that as per terms of this tender, the SBIIMS Pvi. Ltd. may consider accepting
our tender in part or whole or may entrust the work of various buildings proposed (i.e.
Institute Building, Staff Qfrs. And Director’'s Bungalow) in phases. We, therefore, undertake
that we shall not raise any claim / compensation in the eventuality of Bank deciding to drop
any of the building / buildings from the scope of work of this fender at any stage during the
contract period. Further, we also undertake to execute the work enfrusted to us in phases
on our approved rates and within the stipulated time limit without any extra claim for price
escalation as provided for in Clause 11.1.7 and 11.1.8 “Instructions to Tenderers” of this
tender.

We, hereby, also undertake that, we will not raise any claim for any escalation in the prices
of any of the material during the currency of contract/execution/completion period.

Yours faithfully,

Signature of contractor with seal
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LIST OF APPROVED MATERIAL AND MAKES OF ITEMS
(THE MAKE LISTED BELOW SHOULD BE FIRST APPROVED BY THE BANK BEFORE USE IN CONSTRUCTION)

CEMENT (53 Grade)

Ultratech, Lafarge, jaypee, diamond,
acc, modi or equivalent
White Cement Birla white, JK White

2 | STELL FOR REINFORCEMENT TESTED STEEL OF RATHI, TATA OR
MAGNUM (TMT STEEL)

3 | BRICKS GHOLE BRICKS OF METRIC SYSTEM

4 | WOOD FIRST CLASS C.P. TEAK UNLESSOTHER
WISE SPECIFIED.

SOFT WOOD KAIL WOOD, HOLLOCK

5 | BITUMIN SP OR ANY OTHER IS.) MARKED
BRAND

6 | ALUMINUM SECTION HINDALCO, INDAL OR JINDAL

7 | EXTERNAL PUTTY BIRLA WALL CARE

8 | External paints ASIAN, BERGER, SHALIMAR, ICI

9 [ STEEL PRIMER ASIAN, BERGER, SHALIMAR, ICI

10 | SYNTHETIC ENAMEL PAINT APCOLITE, NAROLAC, DULUX ICI

11 | CEMENT PAINTS FOR EXTERIOR FINISH SNOWCEM PLUS, SUPER INDOCEM, ICI
CEMPLUS

12 | WATER PROOFING COMPOUND CICO, CHOK SEYS, PIDILITE ROFF,
SUNANDA, CHEMISTIK

13 | BUTT HINGES .5.| MARKED HINGES

14 | FACTORY MADE SHUTTERS ARCHID, DURO, SWASTI, RAMA (FLUSH
DOORS)

15 | PVC DOOR SHUTTERS SINTEX, SPLENDOR, GODREJ OR
EQUIVALENT

16 | GALVANISED STEEL SHEETS TATA, JINDAL, HINDALCO OR
EQUIVALENT

17 | GALVALUMN SHEETS TRAC, KIRBY, CRIL

18 | C.I. PIPES AND FITTINGS B.I.C, HEPCO, NECO OR EQUIVALENT.

19 | G.I. PIPES GSJ. AMBICA, ZENLTH, TATA OR
EQUIVALENT.

20 | BRASS C.P. FITTINGS PLUMBER, L&K, K.B., TECHNO OR
EQUIVALENT

21 | GUN METAL VALVES LEADER, SANT OR EQUIVALENT

22 |EW.C., OW.C., PANS WASH BASINS, | HINDUSTAN, PARRYWARE, CERA,

URINALS
23 [ E.W.C SEATS COMMANDER, PATEL OR EQUIVALENT
24 | FLUSHING SYSTEM OVERHEAD C.. FLUSHING RANK A-1,

JAMCO OR EQUIVALENT LOW DOWN
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FLUSHING SYSTEM PARRY, HINDUSTAN,
SANITARYWARE, CERA

25 | WATER METER ANAND, ASAHI, KAYCEL, KAPSTAN OR
EQUIVALENT
26 | ASBESTOS CEMENT PIPES AND LOCALY AVAILABLE APPROVED MAKE
FITTINGS
27 | PIGMENTS TATA, SHALIMAR
28 | PVC PIPES ASTRAL, SUPREME, PREMIER
29 | CPVC PIPES ASTRAL, SUPRME, PREMIER
30 [ FIRE FITTINS SLUICE & NRV KIRLOSKAR / KALPANA
31 [ CEMENT BOARDS/ PARTICAL BOARDS BISON BOARDS, NUWUD, EVEREST
32 | MORTICE LOCK, HANDLE GODREJ, DOORSET
33 | DOOR CLOSERS, FLOOR SPRINGS EVERITE, DOORKING,
HARDWYN,OZONE
34 | FLOORING TILES KAJARIA, SIMPOLO, NAVEEN,
SOMANY, JOHNSON, RAK
35 | M.S. BRASS SCREWS NATTLE FOLD
36 | MILD STEEL FOR FABRICATION TATA, SAIL OR EQUIVALENT
37 | FLUSH DOOR SHUTTERS IS MARK AS PER SAMPLE APPROVED
LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTUERS
1 | VirirenTiles Kajaria/Somany/ H.R.Johnson/ Nitco/Simpolo
2 | Ceramic wall Tiles Kajaria/Somany/ H.R.Johnson/ Nitco/Simpolo,
3 | Ceramic floor Tiles | Kajaria/Somany/ H.R.Johnson/ Nitco/Simpolo
(antiskid)
4 | False Flooring Unifloor /Flexi Access Floor/Armstrong/
GYPSTEEL ULTRA/US BORAL.
5 | Wooden Laminated | Pergo/Tiles/ Xylos / Armstrong/Vista.
Flooring
6 | GI SUPPORT SYSTEM FOR GYPSTEEL ULTRA/US BORAL
PLAIN
FALSE CEILING.
7 | GI DRY WALL PARTITION GYPSTEEL / US BORAL / FRAME WORK / RONDO /
SYSTEM. BMS.
8 | GYPSUM / PLASTER | GYPBOARD / LAGYP
BOARDS
9 | GI SUPPORT SYSTEM FOR ARMSTRONG / GYPSTEEL ULTRA/ US BORAL
GRID
CEILING
10 | Aluminum Fittings Jindal/Hindalco/MAAN
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11 | Aluminum Extrusion | Jindal/Hindalco/MAAN
Sections
12 | Commercial Plywood Century/Green/Archid/Kit ply/ Anchor-
Sevak/Vi Ply/Associate Ply
13 | Laminates (1.00mm thk.) Royale touch/Century / Green lam/
Archid/Airolam/Asus/Euro/Sunmica/Formica
14 | Veneer Century / Durian /Green
15 | Drawer Sliding Fittings Earl Bihari (EBCO)/ Godrej/ Hettich/Heffle
16 | Floor Spring / Door | Godrej /Hardwyn /Hyper/ DOORSET /
Closure STERLING/DORMA / OZONE
17 | Triple Computer monitor | Vivo/ Dell/ HP
mount/stand arm
18 | Flush Door Century/ Anchor/Archid/Kit ply/DURO/ EGG
WOOD/MAYUR / RAMA
19 | Texturized Interior Paint Sandtex Matt/ Dulux/ Berger.
20 | Readymade Computer | Ebco/ Hettich/ Blum
Drawer
21 | Paints Asian/ Nerolac/ Berger/Dulex
a) | Cement paint Snowcem/ Surfacem/ Durocem.
b) | Synthetic Enamel Paint Asian/ Nerolac/ Berger/Dulex.
c) | Acrylic Emulsion Paint Asian/ Nerolac/ Berger/Dulex
(Interior and Exterior)
22 | Glazing SAINT GOBAIN / GUJRAT GUARDIAN / PILLINKTON /
TRIVENI
/ MODIFLOAT / ASAHIFLOAT
23 | Cement Grade 43/53 of L. & T.,, A.C.C., Rajashree,
Ambuja.
24 | Fibre Mineral False Ceiling | Armstrong /Indian Gypsum Board/Gyproc.
25 | ACP Panels Aluco bond/ ALU Décor/ Alstrong/Alstone
26 | Acrylic Sheets Sanmati Acrylics/Acrylic Sheet India/ Acry Plus
27 | Vertical/Roller blinds Vista/MAC/DACK
28 | Block Boards Century ply/Green Ply/Kit Ply/VI PLy
29 | ADHESIVES. MOVICOL / FEVICOL SH / ARALDITE
30 | ACRYLIC SOLID SURFACE. LG Hausys, HI - MACS / DUPONT - MONTELLI /

MERINO —
HANEX /LOTTE - STARON
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NB.

Building SBI :

1) The confractor should obtain prior approval from Employer / Consultants before
placing order for any specific materials. Employer may / delete any of the
makes or brands out of the above list.

2).  All materials should conform to relevant standards and codes of BIS.

3) Materials with 1.S.I. mark shall be used duly approved by the SBIIMS Engineer /
Architect.

4)

Note: - If any material is found to be not up to the mark, the contractor will have to
produce original bills/certificate from the manufacturer or his authorized
Distributor for authenticity and genvineness of the material for consideration
and as per make approved by the SBIIMS. The same will not be considered for

payment.
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