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SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD. 
(A WHOLLY OWNED SUBSIDIARY OF SBI) 

 

TENDERS FOR PROPOSED LOOSE & FIXED FURNITURE WORKS FOR SME 

HIGHWAY ROAD BRANCH AT MEHSANA DISTT MEHSANA 
 

FROM 

 

THE SBI APPROVED EMPANELLED FURNITURE CONTRACTORS UNDER 
CATEGORY F3 & F-4 

 

 

PART – A: TECHNICAL BID 
 

TENDER SUBMITTED BY: 

NAME 

 
ADDRESS 

 
 
 

 
DATE 

 
:    

 
:    

 

 

 

 
:    

 
 
 

ARCHITECT: 
 

MAHESH DESAI 

10-B, SUMERU, NR. PARIMAL RAILWAY UNDER PASS, 

PALDI, AHMEDABAD-380007. 

PHONE:9825490658(M) 

TENDER ID AHM201904001 

DATE 02.04.2019 
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NOTICE INVITING TENDERS 
 

SBIIMS on behalf of SBI through its Architect M/s. MAHESH DESAI invites tender in 

two bid systems that is technical bid in sealed cover (a) and price bid in sealed cover 

(b) from the SBI Empanelled contractors under appropriate category for the 
captioned work. 

 

The SBI Empanelled contractors who receives NIT from Architect  are  only  

entitled to quote for this tender. 

 

The details of tender are as under: 
 

S.No. Description  

1. Name of work Proposed Interior works for SME Highway Road 

Branch at Mehsana Distt. Mehsana. 

2. Nature of Work Loose & fixed furniture Work 

3. Time allowed for completion (45 days) 1 ½ Months from date of 
acceptance of work order. 

4. Application fees Rs. 2500/- (Rupees two thousand five hundred only)    
( Non- refundable) 

 
HOW TO MAKE ONLINE APPLICATION FEES 

 
Go to SBI Internet Banking web site‐ 

https://www.onlinesbi.com/ 

↓ 

Select SBI Collect from Top Menu 

↓ 

Click Check box to Proceed 

↓ 

Select "All India " in state 

Corporate/Institution and "Commercial 

Services" in type of Corporate / 

Institution after that click go 

↓ 
Select " SBI INFRA MANAGEMENT SOLUTIONS PVT. 

LTD." IN Commercial Services Name and Submit 

↓ 

Select "Tender Application Fee" in 

Payment category and Enter 

"Tender ID " and Submit 

↓ 

The Vendor will have to fill up the fields properly and 

submit upon making the payment a receipt will be 

generated with a reference no. on submit. The Vendor 
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  has to enclose the online application payment receipt 

along with technical bid. 

5. Earnest Money Deposit Rs. 23,000.00/- (Twenty three thousand only) by 

means of Demand Draft / Pay Order (Valid for a 

period of 90 Days from the last date of submission of 

the tender) from any scheduled Nationalized Bank draw 
in favour  of  State  Bank of India and payable at

Gandhinagar. 

6. Initial Security Deposit 2% of contract amount including EMD 

7. Total Security deposit 5% of the final bill amount including ISD. 

8. Start and end date for 
downloading  of  tender 
documents form Bank’s 
website 

02.04.2019 to 20.04.2019 at www. sbi.co.in under 
<Link>procurement news 

9. Last date & time for 

submission  of  Technical  & 

price bid, 
EMD and Application Fees. 

20.04.2019  by 3.00 PM 

10. Address at which Technical bid 

(hard copy) along with EMD & 

tender document in sealed cover 

(a) and price bid in sealed cover 

(b) has 
to be submitted 

Circle Head & Vice President, 

SBI Infra Management Solutions Pvt. Ltd. Third 
Floor, SBI, LHO, Bhadra, Laldarwaja 
Ahmedabad-380001 

11. Date and time of opening of 

Technical bid at SBIIMS, Circle 

Office address mentioned at Sr. 

No.10 

20.04.2019 at 3:30 PM 

12. Date & time  for 
submission 
Of online indicative price bid. 
 
 

Date and time for submission of indicative price bid will 

be informed to the qualified contractor separately after 
scrutiny of their Technical bid. 
 

13. Date & time for opening of 
online indicative price bid. 

Date and time will be informed to the qualified 
contractor separately. 

14. Date & time for e-reverse 
auction 

Date and time for e-reverse auction will be informed to 

the qualified contractor separately. 
15. Liquidated Damages 0.50% of contract amount per weeks subject to max. 

5% of contract value or final bill value. 
 

16. Defects liability period 12 Months from the date of Virtual Completion 
 

17. Validity of offer 90 days from the date of opening of Price-bid 
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18. Value of Interim Certificate Rs. 17 Lakhs. No advance on materials / plant / 
machinery or mobilization advance shall be paid under 
any circumstances 

 

 

19. Tenders can be downloaded from the bank’s websitewww.sbi.co.in(link) <Procurement 

News>. It shall be responsibility of the contractor to arrange and ensure that all pages of 
technical and financial bid are properly bound separately. Tenders in loose pages may 
be disqualified. 

 

20. The contractor shall sign and stamp each page of the ender document thereby 
ensuring the number and sequence of all pages. 

 

21. No conditions other than mentioned in the tender will be considered, and if given they 
will have to be withdrawn bef re opening of the price-bid. 

 

22. The SBIIMS reserve their rights to accept or reject any or all the tenders, either in whole 
or in part without assigning any reason s) for doing so and no claim / correspondence 
shall be entertained in this regard. 

 

23. Tenders received without EMD and Application Fees shall be summarily rejected and 
such tenders shall not be allowed to participate in the online price bidding process. 

 

24. In case the date of opening of tenders is declared as a holiday, the tenders will be 
opened on the next working day at the same time. 

 

25. SBIIMS has the right to accept / reject any / all tenders without assigning any reasons 
and no correspondence shall be entertained in this regard. 

 
 

Yours Faithfully, 
 

For: 
Ar. ................................................... 
Address: .......................................... 
......................................................... 
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To, 
The Circle Head & VP (Civil), 
Circle Office, 
SBI Infra Management Soluti 
Ahmedabad- 380001. 

FORM TENDER 

 
 

ns Pvt. Ltd., 

 

Dear Sir, 
 

Having examined the drawings, specification, design and schedule of quantities relating 
to the works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works specified in the said memorandum and having acquired 
the requisite information  relating  thereto  as affecting the  tender, I/We  hereby  offer to 
execute the works specified in the said memorandum at the rates mentioned in the 
attached Schedule of Quantities and in accordance in all respects with the 
specifications, design, drawings and instructions in writing referred to in conditions of 
tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and 
Conditions of Contract and with such materials as are provided for by, and in all other 
respects in accordance with such conditions so far as they may be applicable. 

 

MEMORANDUM 

Description of work Proposed Loose & Fixed Furniture works for 
SME Highway Road Branch at Mehsana 
Distt.Mehsana. 

Earnest Money Rs.23,000.00/- (Twenty three thousand only) 
by means of Demand Draft / Pay Order (Valid 

for a period of 90 Days from the last date of 
submission of the tender) from any scheduled 
Nationalized Bank drawn in favour of State 
Bank of India and payable at Gandhinagar. 

Percentage, if any, to be 
deducted from Bills and total amount 
to be retained 

10 % from Running Bills, subject to maximum 
Total 5% of contract amount or actual Final Bill 
value including EMD & Initial Security Deposit. 

Time allowed for completion of the 
Works from fourteenth day after the 
date of written order or date of 
handing over of the site (whichever is 
later)to commence the work 

1 ½ (one & half) months (45 days) 

 

I/We have deposited a sum of Rs.23, 000 /-(Rupees Twenty three thousand only) of 
the total tender amount as Earnest Money with the State Bank of India which is not to 
bear any interest. Should I / We fail to execute the Contract when called upon to do so I/ 
We do hereby agree that this sum shall be forfeited by me/us to SBI Infra Management 
Solutions. 
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1) Our Bankers are: i) 

ii) 

The names of partners of our firm are: i) 
 

ii) 
 

Name of the partner of the firm Authorized to sign 

Or 

(Name of person having Power of Attorney to sign the Contract) 

(Certified true copy of the Power of Attorney should be attached) 

 

Yours faithfully, 
 

Signature of Contractors. 
 
 

Signature and addresses of Witnesses 
 
 

i) 

 

ii) 
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SAMPLE BUISNESS RULE DOCUMENT 
 

ONLINE E-TENDERING FOR PROPOSED LOOSE & FIXED FURNITURE WORKS 
FOR SME HIGHWAY ROAD BRANCH AT MEHSANA DISTT. MEHSANA, 

 

(A) Business rules for E-tendering: 
 

1. Only empanelled electrical contractors with SBI under appropriate category who are 
invited by the project Architect/SBIIMS shall only be eligible to participate. 

2. SBIIMS will engage the services of an E-tendering service provider who will pr vide 
necessary training and assistance before commencement of online bidding on Internet. 

3. In case of e-tendering, SBIIMS will inform the vendor in writing, the details of service 
provider to enable them to contact and get trained. 

4. Business rules like event date, closing and opening time etc. also will be communicated 
through service provider for compliance. 

5. Contractors have to send by email, the compliance form in the prescribed format 
(provided by service provider), before start of E-tendering. Without this the vendor will 
not be eligible to participate in the event. 

6. The Contractors will be required to submit the various documents in sealed Envelope to 
the office of SBI Infra Solutions Pvt Ltd. at the address mentioned hereinbefore by the 
stipulated date i.e. (1) Hard Copy of Technical Bid duly signed and stamped on each 
page (2) Demand Draft of specified amount of EMD (3) Demand Dr ft / Cheque of 
Application Fees (4) Certified copy of Work Licenses). Contractors not submitting any 
one or more documents shall not be eligible to participate in the on-line price bidding. 

7. E-tendering will be conducted on schedule date &time. 
 

8. The e-tendering will be treated as closed only when the bidding process gets 
closed in all respects for the item listed in the tender. 

(B) Terms & conditions of E-tendering: 
 

SBIIMS shall finalize the Tender through e-tendering mode for which M/s. e- 
Procurement Technology, Ahmedabad has been engaged by SBIIMS as an 
authorized service provider. Please go through the guidelines given below and submit 
your acceptance to the same along with your Commercial Bid. 

1. E-tendering shall be conducted by SBIIMS through M/s. e-Procurement Technology, 
Ahmedabad, on pre-specified date. While the Contractors shall be quoting from their 
own offices/ place of their choice, Internet connectivity and other paraphernalia 
requirements shall have to be ensured by Contractors themselves. In the event of 
failure of their Internet connectivity,(due to any reason whatsoever it may be) it is the 
bidders’ responsibility. 
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In order to ward-off such contingent situation bidders are requested to make all the 
necessary arrangements / alternatives such as back–up power supply whatever 
required so that they are able to circumvent such s tuation and still be able to participate 
in the E-tendering successfully. Failure of power at the premises of Contractors during 
the E-tendering can not be the cause for not participating in the E-tendering. On 
account of this the time for the E-tendering can not be extended and SBIIMS is not 
responsible for such eventualities. 

2. M/s. e-Procurement Technology, Ahmedabad, shall arrange to train your nominated 
person(s), without any cost to you. They shall also explain you all the Rules related to 
the E- tendering. 
process. 

You are required to give your compliance on it before start of bid 

 

3. Bidding currency and unit of measurement: Bidding will be conducted in Indian 
currency & Unit of Measurement will be displayed in Online E-tendering. 

 

4. Bid Price: The Bidder has to quote the rate as per the Tender Document provided by 

SBIIMS their appointed Architects. 
 

5. Validity of Bids: The Bid price shall be firm for a period specified in the tender 
document and shall not be subjected to any change whatsoever. 

6. Procedure of E-tendering: 
 

i. Online E-tendering: 
 

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website 
during the period specified in the NIT. 

 

(b) Online e-tendering is open to the empanelled bidders who receive NIT from the 
Architect and qualified for participating in the price bidding as provisions mentioned 
hereinabove through SBIIMS approved Service Provider. 

 

(c) The Price-Bid shall be made available online by the Service Provider wherein 
contractors will be required to fill-in their Item-wise rates for each item. 

the 

 

(d) The Contractors are advised not to wait till the last minute to submit their online tem- 
wise quote in the price bid to avoid complicatio s related with internet connectivity, 
network problems, system crash down, power failure, etc. 

 

(e) It is mandatory to all the bidders participating in the price bid to quot their rates for 
each and every item. 

 

(f) In case, contractor fails to quote their rates for ny one or more tender items, their 
tender shall be tre ted as “Incomplete Tender” and shall be liable for rejection. 



9 

 

 

 

7. Log in Name and Password: Each Bidder is assigned a Unique User Name & 
Password by M/s. e-Procurement Technology, Ahmedabad. The Bidders are 
requested to change the Password after the receipt of initial Passwo d from M/s. e- 
Procurement Technology, Ahmedabad. All bids made from the Login ID given to the 
bidder will be deemed to have been made by the bidder. 

 

8. Bids placed by bidder: Bids will be taken as an offer to execute the work as specified. 

Bids once made, cannot be cancelled / withdrawn and the Bidder shall be bou d to 
execute the work at the quoted bid price. In case the L-1 Bidder backs out or fail to 
complete the work as per the rates quoted, SBIIMS shall at liberty to take action as 
deemed necessary including de-paneling such contractors and forfeiting their EMD 

 

9. At the end of the E-tendering, SBIIMS will decide upon the winner. SBIIMS decision on 
award of Contract shall be final and binding on all the Bidders. 

 

10. SBIIMS shall be at liberty to cancel the E-tendering process/tender at any time, before 
ordering, without assigning any reason. 

 

11. SBIIMS shall not have any liability to bidders for any interruption or delay in access to 
the site irrespective of the cause. 

 

12. Other terms and conditions 
correspondences till date. 

shall be as per your techno-commercial offers and other 

 

13. OTHER TERMS & CONDITIONS: 
 

- The Bidder shall not involve himself or any of his representatives in Price manipulation 
of any kind directly or indirectly by communicating with other suppliers / bidders. 

 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBIIMS to 
any other party. 

 

- SBIIMS decision on award of Contract shall be final and bindi g on all the Bidders. 
 

- SBIIMS reserve their rights to extend, reschedule or cancel any E-tendering within its 
sole discretion. 

- 

- SBIIMS or its authorized service provider M/s. e-Procurement Technology, 
Ahmedabad shall not have any liability to Bidders for any interruption or delay in 
access to the site irrespective of the cause. 

 

- SBIIMS or its authorized service provider M/s. e-Procurement Technology, 
Ahmedabad is not responsible for any damages, including damages that result from, 
but are not limited to negligence. 
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- SBIIMS or its authorized service M/s. e- Procurement Technology, Ahmedabad will 

not be held responsible for consequential damages, including but not limited to systems 
problems, inability to use the system, loss of electronic information etc. 

 

N.B. 
 

- All the Bidders are required to submit the Process Compliance Statement (Annexure-II) 
duly signed to M/s. e-Procurement Technology, Ahmedabad. 

 

- All the bidders are requested to ensure that they have a valid digital signature 
certificate well in advance to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp 
before emailing) 

To, 
M/s. e-Procurement Technology, 
B-705, Wall Street - II, Opp. Orient Club, Ellisbridge, 
Ahmedabad – 380006, 
State Gujarat, India 

 

E:yashrajsinh@auctiontiger.net 
 

D: +91 79 40016815/6824 
 

Email: 

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE 
ONLINE E-TENDERING FOR PROPOSED LOOSE & FIXED FURNITURE WORKS 
FOR SME HIGHWAY ROAD BRANCH AT MEHSANA DISTT. MEHSANA. 

Dear Sir, 

This has reference to the Terms & Conditions for the E-tendering mentioned in the 
tender document 
This letter is to confirm that: 

1) The undersigned is authorized represen ative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E- 

tendering as mentioned in RFP of SBIIMS as well as this document and confirm 

agreement to them. 

our 

3) We also confirm that we have taken the trainin on the E-tendering tool and have 

understood the functionality of the same thoroughly. 

4) We confirm that SBIIMS and M/s. e-Procurement Technology, Ahmedabad shall not 

be liable & responsible in any manner whatsoever for my/our failure to access & bid on 

the e-E-tendering platform due to loss of internet connectivity, electricity failure, virus 

attack, problems with the PC, any other unforeseen circumstances etc. before or during 

the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying 

Authority. 
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6) We, hereby confirm that we 
process. 

will honor the Bids placed by us during the E-tendering 

 

With regards, Date: 
 

Signature with company seal Name: 
 

Company / Organization: 
 

Designation within Company / Organization: Address of Company / Organization: 
 

Scan it and send to this Document on ----------------------- 
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ARTICLES  OF AGREEMENT 

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules) 
 

 

ARTICLES OF AGREEMENT made the  date of  between 

SBIIMS , on behalf of SBI, having its office at Mumbai herein after called" the Project 

Management Service provider" of the One Part and 

WHEREAS the SBIIMS Pvt Ltd is desirous of 
 

 

and has caused drawings and specifications describing the work to be done to be 
prepared by M/s. MAHESH DESAI, its Architects. 

AND WHERE AS the said Drawings numbered  to  

inclusive, the Specifications and the Schedule of Quantities have been signed by or on   

behalf of the parties hereto. 

AND WHEREAS the Contractor has agreed to execute upon and subject to the 

Conditions set fo th herein and to the Conditions set forth herein in the Special 

Conditions and in the Schedule of Quantities and Conditions of Contract (all of which 

are collectively hereinafter referred to as “the said conditions”) the works shown upon 

the said Drawings and / or described in the sai Specifications and included in the 

Schedule of Quantities at the respective rates therein set forth amounting to the sum as 

therein arrived at our such other sum as shall bec   me payable there under (hereinafter 

referred to as “the said Contr ct Amount.) 
 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1) In consideration of the said Contract Amount to be paid at the times and in the manner 

set forth in the said Conditions, the Contractor shall upon and subject to the said 

Conditions execute and complete the work shown upon the said Drawings and 

described in the said Specifications and the priced Schedule of Quantities. 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum 

as shall become 

Conditions. 

payable, at the times and in the manner specified in the said 

The  term  “the Architects” in the  said  Conditions shall mean  the  M/s. MAHESH 

DESAI,  or in the event of their ceasing to be the Architects for the purpose of this 

Contract for whatever reason, such other person or persons as shall be nominated for 

that purpose by th Employer, not being a person to whom th Contractor shall object 

for reasons considered to be sufficient by the Employer, PROVIDED ALWAYS that no 

person or persons subsequently appointed to be Architects under this Contract shall be 

entitled to disregard or overrule any previous decisions or approval or direction given or 

expressed in writing by the outgoing Architects for the time being. 
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3) The said Conditions and Appendix ther to shall be read and construed as forming part 

of this Agreement, and the parties hereto shall respectively abide by submit themselves 

to the said Conditions and perform the Agreements on their part respectively in the said 

Conditions contained. 

4) The Plans, Agreements and Documents mentioned herein shall form the basis of this 

Contract. 

5) This Contract is neither a fixed lump-sum contract nor a piece work contract but a 

contract to carry out the work in respect of the entire building complex to be paid for 

according  to  actual  measured  quantities  at  the  rates  contained  in  the  Schedule of 

Quantities and Rates or as provided in the said Conditions. 

6) The Contractor shall afford every reasonable facility for the carrying out of all works 

relating to civil works, installation of lifts, Telephone, electrical installations, fittings air- 

conditioning and other ancillary works in the manner laid down in the said Conditions, 

and shall make good any damages done to walls, floors, etc. after the completion of his 

work. 

7) The SBIIMS reserves to itself the right of altering the drawings and nature of the work  

by adding to or omitting any items of work or having portions of the same carried out 

without prejudice to this Contract. 

8) Time shall be considered as the essence of this Contract and the Contractor hereby 

agrees to commence the work soon after the Site is handed over to him or from the date 

of issue of formal work order as provided for in the said Conditions whichever is later 

and to complete the entire work within 45 days subject to nevertheless the provisions 

for extension of time. 

9) All payments by the SBI under this contract will be made only at Ahmedabad. 
10) All disputes arising out of or in any way connected with this agreement shall be deemed 

to have arisen at Ahmedabad and only the courts in Ahmedabad i shall have jurisdiction 

to determine the same. 

11) That the several parts of this Contract have be n read by the Contractor and fully 

understood by the Contractor. 

IN WITNESS WHERE OF THE SBIIMS and the Contractor have set their respective 

hands to these presents and two duplicates hereof the day and year first hereinabove 

written. 

 
 

SIGNATURE CLAUSE 
 

SIGNED AND DELIVERED by the 
 

  By the (Employer) 
 

hand of Shri    
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(Name and Designation) In the 
(Signature of Employer) 

 

presence of: 

 
1) Shri /Smt. 

 

 
(Signature of Witness) 

 

Address    
 
 

 

(Witness) 
 

SIGNED AND DELIVERED by the 
 

  By the 
(Contractor) 

 
(Signature of Contractors) 

 
 

in the presence of: 

 

Shri/ Smt.   (Signature of Witness) 
 

Address    
 

 

(Witness) 
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SECTION – 1 

INSTRUCTIONS TO THE TENDERERS 

 

1.0 Scope of work 
 

Sealed Tenders followed by e-revers auction are invited by M/s.Mahesh Desai, 
Architects, Ahmedabad, for and behalf of SBI / SBIIMSPL for the work of Proposed 

Loose & fixed furniture works for SME Highway Road Branch at Mehsana Distt. 
Mehsana. 
1.1 Site and its location 

 

The proposed work is to be 
Distt. Mehsana. 

 Tender documents 

carried out at SME Highway Road Branch at Mehsana 

 

 The work has to be carried out strictly according to the conditions stipulated in 
the tender consisting of the following documents and the most workmen like manner. 

 
 

Instructions to tenderers 
General conditions of Contract 
Special conditions of Contract 
Additional Specifications 
Drawings 
Priced bid A 

 

 The above documents shall be taken as complementary and mutually 
explanatory of one another but in case of amb guities or discrepancies, shall take 
precedence in the order given below; 
a) Price Bid 

b) Additional Specifications 

c) Technical specifications 

d) Drawings 

e) Special conditions of contract 

f) General conditions of contract 

g) Instructions to Tenderers 
 

 Complete set of tender documents including relative drawings can be 
downloaded from the website www.sbi.co.in 

 

 The tender documents are not transferable. 
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 Site Visit: 

 

 The tenderer must obtain himself on his own responsibility and his own expenses 

all information and data that may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance o the work. The 
tenderer is requested satisfy himself regarding the availability of water, power, transport 
and communication facilities, the character quality and quantity of the materials, labour, 
the law and order situation, climatic conditions local authorities requirement, traffic 
regulations etc; The tenderer will be fully responsible for considering the financial effect 
of any or all the factors while submitting his tender. 

 

 Earnest Money: 
 

 The tenderers are requested to submit the Earnest Money of Rs. 23,000/- 
(Rupees Twenty hree thousand only by means of Demand Draft/Pay Order(Valid 

for a period of 90 Days from the last date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favour of State Bank of India and payable at 
Gandhinagar. 

 

 EMD in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD in accordance w th clause 4.1 above shall be rejected. 

 

 No interest will be paid on the EMD. 
 

 EMD of unsuccessful tenderer will be refunded within 30 days of award of 
Contract. 

 

 EMD of successful tenderer will be retained as a part of security deposit. 
 

5.0 Initial/ Security Deposit: 
 

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value less EMD by means of DD drawn in favour of SBIIMS Payable 
within a period of 7 days of acceptance of tender. 

at Ahmedabad 

 

6.0 Security Deposit: 
 

Total security dep sit shall be 5% of contract value. Out of this 2% of contract value is 
in the form of Initi l Security Deposit (I D) which includes the EMD. Balance 3% shall 
be deducted from the running account bill of the work at the rate of 10% of the 
respective running account bill i.e., deduction from each running bill account will be @ 
10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract value. The 
50% of the Total Security Deposit shall be paid to the contract on the basis of architect’s 
certifying the virtual completion. The balance 50% would be paid to the contractors after 
the defects liability period as specified in the contract 
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Additional Security Deposit: 
 

In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated 
project cost), the bank may ask such bidder to deposit additional security deposit (ASD) 
equivalent to difference of estimated cost vis-à-vis L-1quoted amount for due fulfillment 
of contract. Such SD could be in the joint name of the Bank and bidder in the form of 
FDR / Bank’s guarantee as per format approved by the Bank. On successful completion 
of work ASD will be returned to the contractor. In case contractor fails to complete the 
work in time or as per tender specification or leave the job incomplete, the bank will be 
at liberty to recover the dues from ASD or to forfeit such ASD as the case may be within 
its sole discretion. 

 

No interest shall be paid to the amount retained by the Bank as Security Deposit for  
the defect liability period of one year from the date virtual completion certificate (VCC). 
However, interest on FDR for additional security deposit will be received by the bidder. 

 

Signing of contract Documents: 
The successful tenderer shall be bound to implement the contract 

 
by signing an 

agreement and conditions of contract attached herewith within 15 days from the receipt 
of intimation of acceptance o  the tender by the Bank. However, the written acceptance 
of the tenders by  he Bank will constitute a binding agreement between the Bank and 
successful tenderer whether 
not. 

 
6.0 Completion Period: 

such formal agreement is subsequently entered in to or 

Time is essence of the contract. The work should be completed in all respect 
accordance with the terms of contract within a period of 45 days from the date of award 

of work. 
 

7.0 Validity of tender: 
Tenders shall remain valid and open for acceptance for a period of 90 days from the 
date of e-reverse auction. If the tenderer withdraws his/her offer during the value period 
or makes modifica ions in his/her original offer which are not acceptable to Bank without 
prejudice to any other right or remedy the Bank shall be at liberty forfeit the EMD. 

 

8.0 Liquidated Damages: 
The liquidated damages shall be 0.50% per week subject 
contract value. 

 
to a maximum of 5% of 

 

9.0 Rate and prices: 
 

9.0.1 In case of item rate tender: 
The tenderers shall quote their rates for individual items both in words and figure. In 
case of discrepancy between the rate quoted in words and figures, the unit rate qu  ntity 
in words will prevail. If no rate is quoted for a particular item the contractor shall not be 
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paid for that item when it is executed. The amount of each item shall be calculated and 
the requisite total is given. In case of discrepancy between the unit rate and the total 
amount calculated from multiplication of unit rate and the quantity the unit rate quoted 
will govern and the amount will be corrected. 

The tenderers need not quote their rates for which no quantities have been given. In 
case the tenderers quote their rates for such items those rates will be ignored and will 
not be considered during execution. 
The tenderers should not change the units as specified in the tender. If any unit is 
changed the tenders would 
would be paid accordingly. 

be evaluated as per the original unit and the contractor 

The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect/ 
SBIIMS 
Each page of the BOQ shall be signed by the authorized p 
writing shall be duly attested by him. 
Each page shall be totaled and the grand total shall be given. 

rson and cutting or over 

 

The rate quoted shall be firm and shall include all costs, allowances, materials, 
labours, taxes etc. except G.S.T, which shall be payable / reimbursed at actual 

 

The SBIIMS reserve their rig ts to accept any tenders, either in whole or in part or may 
entrust the work in phases or may drop the part scope of work at any stage of the 
project within its sole discretion without assigning any reason(s) for doing so and no 
claim / correspondence shall be entertained in this regard. 

 
 
 
 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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GENERAL CONDITIONS OF CONTRACT 
 

 Definitions:- 
“Contract means t 

 
e documents forming the tender and the acceptance thereof and the 

formal agreement executed between SBI Infra Management Solutions Pvt. Ltd. (client) 
and the contractor, together with the documents referred there in ncluding these 
conditions, the specifications, designs, drawings and instructions issued from time to 
time by the Architects / Bank and all these documents taken together shall be deemed 
to form one contract and shall be complementary to one another. 

 

In the contract the following expressions shall, unless the context otherwise requires, 
have the meaning hereby respectively assigned to them. 

 

 ‘SBIIMS’ shall mean SBI Infra Management Solutions Pvt. Ltd.(Project 
Management Services Provider-PMS) having its Circle Office at Third Floor, SBI, LHO, 
Bhadra, Laldarwaja, Ahmedabad-380001 and includes the client’s representatives, 
successors and assigns. 

 

 ‘Architects/ Consultants’ shall mean M/s Mahesh Desai, Architects & Interior 
Designers, Ahmedabad. 

 

 ‘Site Engineer’ shall mean an Engineer appointed by the SBIIMS at site as their 
representative for 
contractors. 

day-to-day supervision of work and to give instructions to the 

 

 ‘The Contractor’ shall mean the individual or firm or company whether 
incorporate not, undertaking the works and shall include legal personal representative of 
individual or the composing the firm or company and the permitted assignees of 
individual or firms of company. 

 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
description in the “Scope of work” and/or to be executed in accordance with the contract 
includes materials, apparatus, equipment, temporary supports, fittings and things of 
kinds to be provided, the obligations of the contractor hereunder and work to be done by 
the contractor under the contract. 

 

 ‘Engineer’ shall mean the representative of the Architect/consultant. 
 

 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 
Engineer and refe red to in the specifi ations and any modifications of such drawings 
as may be issued by the Engineer from time to time Contract value shall mean value of 
the entire work as stipulated in the letter of accept  nce of tender subject such  additions 
there to or deductions there from as may be made under the provide herein after 
contained. 
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 Specifications’ shall mean the specifications referred to in the tender and 
modifications thereof as may time 
Architect/Consultant. 

to time be furnished or approved by the 

 

 “Month” means calendar month. 
 “Week” means seven consecutive days. 
  “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs 
respectively. 

 

 “SBIIMS’s Engineer” shall mean The Civil/Electrical Engineer in-charge of the 
Project, as nominated by the Circle Head and Vice President, SBIIMS, Ahmedabad 

 

 The following shall constitute the Joint Project Committee (herein under referred 
to as JPC) for assessing and reviewing the progress of the work on the project and to 
issue instructions r directions from time to time for being observed and followed by the 
Architects Site Engineer / PMC and other consultants / contractors 
execution of the project. 

 

i) Vice President – Circle Head of SBIIMS 
ii) SBIIMS Engineer (Civil and Electrical) in-charge of the Project 

engaged in the 

iii) Concerned part er of the Architects and their Resident Arc itect…. Member. 
 

CLAUSE 

1a. Total Security Deposit 

Total Security deposit comprise of Earnest Money Deposit, Initial security deposit and 
Retention Money 

 

1 b. Earnest Money Deposit- 
The tenderer shall furnish EMD of Rs. 23,000/- (Rupees Twenty three thousand only) 
in the form of Demand draft or bankers cheque drawn in favour of SBI payable at 
Gandhinagar, on any Scheduled Bank. No tender shall be considered nless the EMD 
is so deposited in the required form. No interest shall be paid on this EMD. The EMD of 
the unsuccessful tenderer shall be refunded soon after the decision to award the 
contract is taken without interest. The EMD shall stand absolutely forfeited i the 
tenderer revokes his tender at any time the period when he is required to keep his 
tender open acceptance by the SBIIMS or after it is accepted by the SBIIMS , the 
contractor fails to enter into a formal agreement or fails to pay the initial security deposit 
as stipulated or fails to commence the commence the work within the stipulated time. 

 

1 c. Initial Security Deposit (lSD) 
The amount of ISD shall be 2% of accepted value of tender including the EMD in the 
form of DD/Fixed Deposit Receipt (FDR) drawn on any scheduled Bank and shall be 
deposited within 15 days from the date of acceptance of tender. 
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1 d. ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE 
In case  bidder quotes abnormally low rates (i.e. 10% or more, below estimated 
project cost), the bank may ask such bidder to deposit additional security deposit (ASD) 
equivalent to difference of estimated cost vis-à-vis L-1 quoted amount for due fulfillment 
of contract. Such SD could be in the joint name of the Bank and bidder in the form of 
FDR / Bank’s guarantee as per format approved by the Bank. On successful completion 
of work ASD will be returned to the contractor. In case contractor fails to complete the 
work in time or as per tender specification or leave the job in complete, the bank will be 
at liberty to recover the dues from ASD or to forfeit such ASD as the case may be within 
its sole discretion. 

 

No interest shall be paid to the amount retained by the Bank as Security Deposit for the 
defect liability period of one year from the date virtual completion certificate (VCC). 
However, interest on FDR for additional security deposit will be received by the bidder. 

 

1 e. Retention Money: 
Besides the SD as deposited by the contractor in the above said manner, the Retention 
money shall be deducted from the running account bill at the rate of 10% of the gross 
value of work done by the contractor and claimed in each bill provided the total security 
deposit i.e. ISD plus EMD plus Retention Money shall both together not exceed 5% of 
the contract value. The 50% of the total security deposit shall be refunded to the 
contractor without any interest on issue of Virtual Completion certificate by the 
Architect/consultant. The balance 50% of the total security deposit shall be refunded to 
the contractors without interest within fifteen days after the end of defects liability period 
provided the contractor has satisfactorily attended to all defects in accordance with the 
conditions of contract including site clearance. 

 

2.0 Language: 

The language in which the contract documents shall be drawn shall be in English. 
 

3.0 Errors, omissions and discrepancies: 
In case of errors, omissions and/ or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 

 

i) Between scaled and written dimension (or description) on a drawing, the latter shall 
be adopted. 

 

ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

 

iii) Between written description of the item in the specifications and descriptions in bills 
of quantities of the same item, the former shall be adopted: 

 

a) In case of difference between rates written in figures and words, the rate in words 
shall prevail. 
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b) Between the duplicate / subsequent copies of the tender, the original tender shall be 
taken as correct. 

 

4.0 Scope of Work: 
The contractor shall carryout complete 

 
and maintain the said work in 

 
every respect 

strictly accordance with this contract and with the directions of and to the satisfaction 
Bank to be communicated through the architect/consultant. The architect/consultant at 
the directions of the SBIIMS from time to time issue further drawings and / or write 
instructions, details directions and explanations which are here after collectively 
references to as Architect’s / consultant’s instructions in regard to the variation or 
modification of the design, quality or quantity of any work or the addition or omission or 
substitution work. Any discrepancy in the drawings or between BOQ and / or drawings 
and/or specifications. The removal from the site of any material brought thereon by the 
Contractor and any substitution of any other materials therefore the removal and/orre- 
executed of any work executed by him. The dismissal from 
engaged the re upon. 

the work of any person 

 

5.0 i) Letter of Acceptance: 

Within the validity period of the tender the SBIIMS shall issue a letter of acceptance 
directly or through the architect by registered post or otherwise depositing at the of the 
contractor as given in the tender to enter into a Contract for the execution of the work as 
per the terms of the tender. The letter of accept nce shall constitute a bind contract 
between the SBIIMS and the contractor. 

 

ii) Contract Agreement: 
On receipt of intimation of the acceptance of tender from 

 
the SBIIMS/Architect the 

successful tenderer shall be bound to implement the contract and within fifteen days 
there of shall sign an agreement in a non-judicial stamp paper of appropriate value. 

 

6.0 Ownership of drawings: 

All drawings, specifications and copies thereof furnished by the SBIIMS / SBI throu 

 
h its 

Architect / consultants are the properties of the 
other work. 

BIIMS They are not to be used on 

 

 Detailed drawings and instructions: 

The SBIIMS through its architects / consultants 

 
shall furnish with reasonable proper 

additional instructi ns by means of drawings or otherwise necessary for the execution of 
the work. All such drawings and instructions shall be consistent with contract 
documents, true developments thereof and reasonably inferable there. 

 

The work shall be executed in conformity there with and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion of 
various activities on receipt of the work order and submit the same to the SBIIMS 
through the architect/consultant 
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 Copies of agreement: 
Two copies of agreement duly signed 
handed over to the contractors. 

by both the parties with the drawings shall be 

 

8.0 Liquidated damages: 
If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or 
to complete the work and clear the site including vacating their office on or before the 
contracted or extended date or completion, without justification in support of the cause 
of delay, he may be called upon without prejudice to any other right of remedy available 
under the law to the SBIIMS on account of such breach to pay a liquidated damages at 
the rate of 0.50% of the contract value which subject to a maximum of 5% of the 
contract value. 

 

9.0 Materials, Appliances and Employees: 
Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or otherwise 
specified all materials shall be new and both workmanship and materials shall be best 
quality. The contractor shall at all times enforce strict discipline and good order among 
his employees and shall not employ on the work any unfit person or anyone not skilled 
in the work assigned to him. Workman whose work or behavior is found to be 
unsatisfactory by the SBIIMS /Architect/ consultant he shall be removed from the site 
immediately. 

 

10.0 Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contract. If the contractor 
observes any discrepancy between the drawings and specifications, he shall promptly 
notify the SBIIMS in writing under intimation of the Architect/ Consultant. If the 
contractor performs any act, which is against the law, rules and regulations he shall 
meet all the costs arising the reform and shall indemnify the SBIIMS any legal actions 
arising there from. 

 

11.0 Setting out Work: 
The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels,  dimensions  and 
alignment of all parts thereof and get it approved by the architect / consultant before 
proceeding with the work. If at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been approved by, the 
architect / consultant the contractor shall be responsible for the same ad shall his own 
expenses rectify such error, if so, required to satisfaction of the SBIIMS 

 

12.0 Protection of works and property: 
The contractor shall continuously maintain adequate protection. of all 

 
his work 

 
from 

damage and shall protect the SBI’s properties from injury or loss arising in connection 
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with contract. He shall make good any such damage, injury, loss, except due to causes 
beyond his control and due to his fault or negligence. 

 

He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the 
works and shall comply with all applicable provisions of Govt. and local bodies’ safety 
laws and building codes to prevent accidents, or injuries to persons or property on about 
or adjacent to his place of work. The contractor shall take insurance covers as per 
clause at his own cost. The policy may be taken in joint names of the contractor and the 
SBIIMS and the original policy may be lodged with the SBIIMS 

 

13.0 Inspection of work: 
The SBIIMS / Architect / Consultant or their representatives shall at all reasonable times 
have free access to the work site and / or to the workshop, factories, or other places 
where materials are lying or from where they are obtained and the contractor shall give 
every facility to the SBIIMS/Architect/consultant and their representatives necessary for 
inspection and examination and test of the materials and workmanship. No person 
unless authorized by the SBIIMS/ Architect 
/Consultant except the representative of Public authorities shall be allowed on the work 
at any time. The proposed work either during its construction stage or its completion can 
also be inspected by the Chief Technical Examiner’s Organization a wing of Central 
Vigilance commission. 

 

14.0 Assignment and subletting: 
The whole of work included in the contract shall be executed the contractor and he shall 
not directly entrust and engage or indir ctly transfer, assign or underlet the contract or 
any part or share  here of or interest therein without the written consent of the SBIIMS 
through the Architect and no undertaking shall relieve the contractor from the 
responsibility of the contractor from active & superintendence of the 
progress. 

work during its 

 

15.0 Quality of materials, workmanship &Test: 

All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/consultant instructions and shall be subject 
from time to time to such tests as the architect/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide  such assistance, instruments, machinery,  labor, and mat   rials 
as are normally required for examining measuring sampling and testing any material or 
part of work before in corporation in the work for testing as may be selected and 
required by the architect/consultant. 

 

ii) Samples: 
All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be 
used are of such nature that samples cannot be presented or prepared at the site 
detailed literature / test certificate of the same shall be provided to the satisfaction of the 
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Architect/consultant before  submitting the sample/literature  the contractor shall  satisfy 
himself that the material / equipment for which he is submitting the sample / literature 
meet with the requirement of tender specification. Only when the samples are approved 
in writing by the a chitect/consultant the contractor shall proceed with the procurement 
and installation of the particular material / equipment. The approved samples shall by 
the signed by the Architect / Consultant for identification and shall be kept on record at 
site office until the completion of the work for inspection / comparison at any time. The 
Architect/Consultant shall take reasonable time to approve the sample. Any delay that 
might occur in approving the samples for reasons of its not meeting the specifications or 
other discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects 
equipment etc. shall be to the account o 

ausing delay on the approval of the materials / 
the contractor. 

 

iii) Cost of tests: 
The cost of making any test shall be borne by the contractor if such test is intended by or 
provided for in the specification or BOQ. 

 

iv) Costs of tests not provided for: 
If any test is ordered by the Architect/ Consultant which is either 
a) If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than the site 
or the place of manufacture or fabrication of the materials tested or any Government / 
approved laboratory, then the cost of such test shall be borne by the contractor. 

 

16.0 Obtaining information related to execution of work: 
No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him from any risks or from 
the entire responsibility for th fulfillment of contract. 

 

17.0 Contractor’s superintendence: 
The contractor shall give necessary personal superintendence during the execution the 
works and as long, thereafter, as the Architect/Consultant may consider necessary until 
the expiry of the defects liability period, stated hereto. 

 

18.0 Quantities: 
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared  in  accordance  with  the  Indian  Standard  Method  of  Measurements  and 
quantities. The rate quoted shall remain valid for variation of quantity against individual 
item to any extent. The entire amount paid under Clause 19, 20 hereof as well as 
amounts of prime cost and provision sums, if any, shall be excluded. 

 

19.0 Works to be measured: 
The Architect/Consultant may from time to time 

 
intimate 

 
to the contractor that he 
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requires the work to be measured and the contractor shall forthwith attend or send a 
quantity representative to assist the Architect in taking such measurements and 
calculation and to furnish all particulars or to give a l assistance required by any of them. 
Such measurements shall be taken in accordance with the Mode of measurements 
detail in  the  specifications. The representative  of the Architect  /  Consultant shall take 
measurements  with  the  contractor’s  representative  and  the  measurements  shall be 
entered in the measurement book. The contractor or his authorized representative shall 
sign all the pages of the measurement book in which the measurements have been 
recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book should the contractor not 
attend or neglect or omit to depute his representative to take measurements the 
measurements recorded by the representative of the Architect/consultant shall be final. 
All authorized extra work, omissions and all variations made shall be 
measurement. 

included such 

 

20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/consultant vitiates 
the contract. In case the SBIIMS/ Architect / Consultant thinks proper at any during the 
progress of works to make any alteration in, or additions to or omission from the works 
or any. Alteration in the kind or quality of the materials to be used therein, the Architect / 
Consultant shall give notice thereof in writing to the contractor shall confirm in writing 
within seven days of giving such oral instructions the contract shall alter to, add to, or 
omit from as the case may be in accordance with such but the contractor shall not do 
any work extra to or make any alterations or additions to or omissions fr  m the works or 
any deviation from any of the provisions of the contract, stipulations, specifications or 
contract drawings without previous consent in  writing  of the  Architect/ Consultant  and 
the val e of such extras, alterations, additions or omissions shall in all cases be 
determined by the Architect / Consultant and the same shall be added to or deducted 
from the contract value, as the case maybe. 

 

21.0 Valuation of Variations: 

No claim for an extra shall be allowed 

 
unless it 

 
shall have 

 
been executed under the 

authority of the Architect / Consultant with the concurrence of the SBIIMS as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made 
in accordance with the following provisions. 

 

(i) The net rates or prices in the contract shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similar conditions as 
the work price herein. 

 

(ii) Rates for all items, wherever possible should be derived out of the rates given in the 
priced BOQ. 

 

The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub- 
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Clause ‘c’ hereunder. 
 

Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of the 
receipt of the letter of acceptance inform the Architect/ consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or rates 
claimed and the Architect/consultant shall fix such rate or prices as in the circumstances 
in his opinion are reasonable and proper, based on the market rate. 
Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender, of  the BOQ or, if not, so 
stated then in accordance with the local day work rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant)  the  workman’s name  and  materials employed  be  delivered  for 
verifications to the Architect /consultant at or before the end of the week following that in 
which the work has been executed. 

 

It is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the ‘market rate basis for material, labour hire / running charges of 
equipment and w stages etc. plus 15% towards establishment charges, contractor’s 
overheads and profit. Such items shall, not be eligible for escalation. 

 

22.0 Final measurement: 
The measurement and valuation in respect of the contract shall be completed withi 
months of the virtual completion of the work. 

 
two 

 

23.0 Virtual Completion Certificate (VCC): 

On successful completion of entire works covered by the contract to the full satisfaction 
of the SBIIMS, the contractor shall ensure that the following works have been 
completed the satisfaction of the SBIIMS: 

 

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour 
equipment and machinery. 

 

Demolish, dismantle and remove the contractor’s site office, temporary works, structure 
including labour sheds/camps and constructions and other items and things whatsoever 
brought upon or erected at the site or any land allotted to the contractor by the SBIIMS 
not incorporated in the permanent works. 

 

Remove all rubbish, debris etc. from the site and the land allotted to the contractor by 
the SBIIMS and shall clear, level and dress, compact the site as required by the SBIIMS 

 

Shall put the SBIIMS in undisputed custody and possession of the site and all land allot 
by the SBIIMS 
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Shall hand over the work in a peaceful manner to the SBIIMS 
 

All defects / imperfections have been attended and rectified as pointed out by the 
Architects to the full satisfaction of SBIIMS 

 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is 
entitled to apply to the Architect / consultant is satisfied of the com letion of work. 
Relative to which the completion certificate has been sought, the Architect/ consultant 
shall within fourteen (14) days of the receipt of the application for completion certificate, 
issue a VCC in respect of the work for which the VCC has applied. 
This issuance of a VCC shall not be without prejudice to the SBIIMS’s rights and 
contractor liabilities under the contract including the contractor’s liability for defects 
liability nor shall the issuance of VCC in respect of the works or work at any site be 
construction as a waiver of any right or claim of the SBIIMS against the contractor in 
respect of or work at the site and in respect of which the VCC has been issued. 

24.0 Work by other agencies: 
The SBIIMS / Architect / consultant reserves the rights to use premises and any portion 
the site for execution of any work not included in the scope of this contract which it may 
desire to have car ied out by other persons simultaneously and the contractor shall not 
only allow but also extend reasonable facilities for the execution of such work. The 
contractor however shall not be required to provide any plant or material for the 
execution of such work except by special arrangement with the SBI. Such work shall be 
carried out in such manner as not to impede the progress of the works included in the 
contract. 

 

25.0 Insurance of works: 

Without limiting his obligations and responsibilities under the contract the contractor 
shall insure in the joint names of the SBIIMS And the contractor ag inst all loss of 
damages from whatever cause arising other than the excepted risks, for which he is 
responsible under the terms of contract and in such a manner that the SBIIMS and 
contractor are covered for the period stipulated I clause of GCC and are also covered 
during the period of maintenance for loss or damage arising from a cause, occurring 
prior to the commencement of the period of maintenance and for any loss or damage 
occasioned by the contractor in the course of any operations carried out by him for the 
purpose of complying with his obligations under clause. 

 

The Works for the time being executed to the estimated curr nt Contract value thereof, 
or such additional sum as may be specified together with the materials for incorporation 
in the works at their replacement value. 

 

The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 

 

Such insurance shall be effected with an insurer and in terms approved by the SBIIMS 
which approval shall not be unreasonably withheld and the contractor shall whenever 
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required produce to the Architect / consultant the policy if insurance and the receipts for 
payment of the current premi ms. 

 

26.0 Damage to persons and property: 

The contractor shall, except if and so f r as the contract provides otherwise indemnify 
the SBI against all losses and claims in respect of injuries or damages to any person or 
material or physical damage to any property whatsoever which may arise out of or in 
consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to: 

 

a) The permanent use or occupation of land by or any part thereof. 

b) The right of SBIIMS to execute the works or any part thereof on, over, under, in or 
through any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the 
SBIIMS their agents, employees or other contractors not being employed by the 
contractor or for or in respect of any claims, proceedings, damages, costs, charges and 
expenses in respect thereof or in relation thereto or where the injury or damage was 
contributed to by the contractor, his servants or agents such part of the compensation 
as may 
SBIIMS 

be just and equitable having regard to the extent of the responsibility of the 
their employees, or agents or other employees, or agents or other contractors 

for the damage or injury. 
 

27.0 Contractor to indemnify SBIIMS: 

The contractor shall indemnify the SBIIMS against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the provision sub- 
clause 26.0 of this clause. 

 

28.0 Contractor’s superintendence: 
The contractor shall fully indemnify and keep indemnified 

 
the SBIIMS against 

 
any 

action, claim, or proceeding relating to infringement or use of any patent or design or 
any alleged patent or design rights and shall pay any royalties which may be payable in 
respect to any article or part thereof included in the contract. In the event of any claim 
made under or action brought against SBIIMS in respect of such matters as aforesaid 
the contractor shall be immediately notif ed thereof and the contractor shall be at liberty, 
at his own expenses to settle any dispute or to conduct any litigation that may arise 
there from, provided that the contractor shall not be liable to indemnify the SBIIMS if the 
infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the Architect / consultant in this behalf. 

 

29.0 Third Party Insurance: 

Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 25.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to any 
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property including that of SBIIMS, or to any person, including any employee of the 
SBIIMS by or arising out of the execution of the works or in the carrying out of the 
contract, otherwise than due to the matters referred to in the provision to clause 25.0 
thereof. 

 
30.0 Minimum amount of Third Party Insurance:  
Such insurance shall be affected with an insurer and in terms approved by the SBIIMS 
which approval shall not be reasonably withheld and for at least the amount stated 
below. The contractor shall, whenever required, produce to the. Architect / consultant 
the policy or policies of insurance cover and receipts for 
premiums. 

payment of the current 

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 
occurrence  with  the  number  of  occurrences  lim ted  to  four.  After  each occurrence 
contractor will pay additional premium 
occurrences always. 

necessary to make insurance valid for four 

 

31.0 Accident or Injury to workman: 
The SBIIMS Shall not be liable for or in respect to any damages or compensation 
payable at law in respect or inconsequence of any accident or injury to any workmen or 
other person in the employment of the contractor or any sub-contractor, save and 
except an accident or injury resulting from any act or default of the SBIIMS or their 
agents, or employees. The contractor shall indemnify and keep indemnified SBIIMS 
against all such damages and compensation, save and except as aforesaid, and 
against all claims, proceedings, costs, charges and expenses whatsoever in respect 
thereof or in relation thereto. 

 

32.0 Insurance against accidents etc. to workmen:  

The contractor shall insure against such liability with an insurer approved by the SBIIMS 
During the whole of the time that any persons are employed by him on the works and 
shall, when required, produce to the architect / co sultant such policy of insurance and 
receipt for payment of the current premium. Provided always that, in respect of any 
persons employed by any sub-contractor the contractor’s obligation to insured as 
aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have 
insured against the liability in respect of such persons in such manner that SBIIMS is 
indemnified under the policy but the contractor shall require such sub-contractor to 
produce to the Architect /consultant when such policy of insurance and the recei 
the payment of the current premium. 

t for 

 

33.0 Remedy on contractor’s failure to insure: 
If the contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect under the terms of contract, then 
and in any such case the SBIIMS may effect and keep in force any such insurance and 
pay such premium or premiums as may be necessary for that purpose and from time to 
time deduct the amount so paid by the SBIIMS as aforesaid from any amount d e or 
which may become due to the contractor, or recover the same as debt from the 
contractor. 
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Without prejudice to the others rights of the SBIIMS against contractors. In respect of 
such default, the employer shall be entitled to deduct from any sums payable t the 
contractor the amount of any damages costs, charges, and other expenses paid by the 
SBIIMS And which are payable by the contractors under this clause. The contractor 
shall upon settlement by the Insurer of any claim made against the insurer pursuant to a 
policy taken under this clause, proceed with due diligence to rebuild or repair the works 
destroyed or damaged. In this event all the monies received from the Insurer in respect 
of such damage shall be paid to the contractor and the Contractor shall not be entitled 
to any further payment in respect of the expenditure incurred for rebuilding or repairing 
of the materials or goods destroyed or damaged. 

 

34.0 Commencement of Works: 
The date of commencement of the work will be reckoned from the date of award of 
by the SBIIMS 

 
etter 

 

35.0 Time for completion: 
Time is essence of the contract and shall be strictly observed by the 

 
contractor. The 

entire work shall be completed within a period of 45 days from the date of 
commencement. If required in the contract or as directed by the Architect / consultant. 
The contractor shall complete certain portions of work before completion of the entire 
work. However, the completi n date shall be reckoned as the date by which the whole 
work is completed as per the terms of the contract. 

 

36.0 Extension of time: 
If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the 
control of the contractor, the Architect/consultant ay submit a recommendation to  the 
SBIIMS to grant a fair and reasonable extension of time for completion of work as per 
the terms of contract. If the contractor needs an extension of time for the completion of 
work or if the com   letion of work is likely to be delayed for any reasons beyond the due 
date of completion as stipulated in the contract, the contractor shall apply to the SBIIMS 
Through the Architect’ Consultant in writing at least 30 Days before the expiry of the 
scheduled time and while applying for extension of time he shall furnish the reason in 
detail and his justification if an’, for the delays. The architect/consultant shall submit 
their recommendations to the SBIIMS in the prescribed format for granting extension of 
time.  While  granting  extension  of  time  the  contractor  shall  be  informed  the period 
extended time which will qualify for levy of liquidated damages. For the balance period 
in excess of original stipulated period and duly sanctioned extension of time b the 
provision of liquidated damages as stated under clause 10.0 shall become applicable. 
Further the contract shall remain in force even for the period beyond the due date of 
completion irrespective whether the extension is granted or not. 

 

37.0 Rate of progress: 
Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to th satisfaction of the Architect/consultant should the rate of 
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progress of the work or any part thereof be at any time be in the opinion the. Architect / 
consultant too Slow to ensure the completion of the whole of the work the prescribed 
time or extended time for completion the Architect/consultant shall the re upon take 
such st ps as considered necessary by the Architect / consultant to expedite progress 
so as to complete the w rks by the prescribed time or extended time. Such 
communications from the Architect / consultant neither shall relieve. The contractor from 
fulfilling obligations under the contract nor he will be entitled to raise any claims arising 
out of such directions. 

 

38.0 Work during nights and holidays: 
Subject to any provision to the contrary contained in the contract no permanent work 
shall save as herein provided be carried on during the night or on holidays without the 
permission in writing of the Architect/consultant, save when the work is unavoidable or 
absolutely necessary for the saving of life or property or for the safety of the work in 
which case the contractor shall immedi tely advise the Architect / consultant. However 
the provisions of the clause shall not be applicable in the case of any work which 
becomes essential to carry by rotary or double shifts in order to achieve the progress 
and quality of the part of the works being technically required / continued with the prior 
approval of the Architect / consultant at no extra cost to the SBIIMS. 

 

All work at night after obtaining approval from competent authorities shall be carried out 
without unreasonable noise and disturbance. 

 

39.0 No compensation or restrictions of work: 
If at any time after acceptance of the tender SBIIMS shall decide to abandon or reduce 
the scope of work for any reason whatsoever and hence not required the whole or any 
part of the work to be carried out. The Architect / consultant shall give notice in writing 
that effect to the contractor and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compensation or otherwise what so 
ever on account of any profit or advantage which he might have d rived from the 
execution of the Work fully but which he did not derive in consequence of the fore 
closure of the whole or part of the work. 

 

Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bona ide brought to the site of the work by the contractor and rendered 
surplus as a result of the abandonment, curtailment of the work or any portion thereof 
and then taken back by the contractor, provided however that the Architect/Consultant 
shall have in such cases the option of taking over all or any such materials at their 
purchase price or a local current rate whichever is less. 

 

In case of such stores having been issued from SBIIMS stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at 
which were originally issued to the contractor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the custody of 
the contractor and in this respect the decision of Architect / consultant shall be final. 
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40.0 Suspension of work: 
The contractor shall, on receipt of the order in writing of the Architect / consultant 
(whose decision shall be final and binding on the contractor) suspend the progress of 
works or any part the offer such time and in such manner as Architect/consultant may 
consider necessary so as not to cause any damage or injury to the work already done 
or endanger the safety thereof for any of following reasons: 

 

a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default 
the contractor, or 
c) For safety of the works or part thereof. 
The contractor shall, during such suspension, properly protect and secure the works the 
extent necessary and carry out the instructions g ven in that behalf by the Architect / 
consultant. 
i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 

 

41.0 Action when the whole security deposit is forfeited: 
In any case in which under any clause or clauses of this contract, the Contractor shall 
have  rendered  himself  liable  to  pay  compensation  amounting  to  the  whole  of  his 
security deposit the Architect / consultant shall have the power to adopt any of the 
following course as they may deem best suited to the interest of the SBIIMS: 

 

To rescind the contract (of which rescission notice in writing to the contractor by - 
Architect / consultant shall be conclusive evidence) and in which case the security, 
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBIIMS. 

 

To employ labour paid by the SBIIMS and to supply materials to carry out the work, or 
part of the work, debiting the contractor with the cost of the labour and materials cost of 
such labour and materials as worked out by the Architect / consultant shall final and 
conclusive against the contractor) and crediting him with the value of the work done, in 
all respects in the same manner and at the same manner and at the same rates as if it 
had been carried out by the contractor under the terms of this contract certificate of 
architect /consultant as to the value of work done shall be final conclusive against the 
contractor. 

 

To measure up the work of the contractor, and to take such part thereof as shall 
unexecuted, out of his hands, and to give it to another contractor to complete in which 
case any expenses which may be incurred in exce  s of the sum which would have been 
paid to the original contractor, if the whole work had been executed by him (The amount 
of which excess the certificates in writing of the Architects / consultant shall final and 
conclusive) shall be borne by original contractor and may be deducted any money due 
to him y SBIIMS under the contract or otherwise, or from his security deposit or the 
proceeds of sale thereof, or sufficient part thereof. 
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In the event of any of above courses being adopted by the SBIIMS the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his h ving 
purchased or procured any material or entered into any engagements or make any 
advances on account of, or with a view to the execution of the work or the performance 
of the contract and incase the contract shall be rescind under the provision aforesaid, 
the contractor shall not be entitled to recover or to be paid any sum or any work thereto 
for actually performed under this contract, unless, and until the Architect / consultant will 
have certified in writing the performance of such work and the value payable in respect 
thereof, and he shall only been titled to be paid the value so certified. 

 

42.0 Owner’s right to terminate the contract: 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the 
contract, and to dye security therefore if so required by the Architect /Consultant. 

 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by 
or on behalf of any of the creditors of the contractor. 

 

Or shall assign or sublet this contract without the consent in writing of the SBIIMS 
through the Architect/Consultant or shall charge or encumber this contract or any 
payment due to which may become due to the contractor there under: 

 

has abandoned the contract; or 
 

has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from the 
SBIIMS through the Architect / consultant written notice to proceed, or 

 

has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or 
has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBIIMS through the Architect / Consultant that 
the said materials were condemned and rejected by the Architect/ 
consultant under these conditions; or has neglected or failed persistently to observe and 
perform all or any of the acts matters or things by this contract to be observed and 
performed by the contactor for seven days after written notice shall have been given to 
the contractor to observe or perform the same or has to the detriment of good 
workmanship or in defiance of the SBIIMS or Architect’s / consultant’s instructions to the 
contrary subject any part of the contract  Then and in any of said cases the SBIIMS and 
or the Architect / consultant, may not withstanding any previous waiver, after giving 
seven days’ notice in writing to the contractor, determine the contract, but without 
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thereby affecting the powers of the SBIIMS or the Architect/consultant or the obligation 
and liabilities of the contractor the whole of which shall continue in force as fully as if the 
contract had not been determined and as if the works subsequently had been executed 
by or on behalf of the contractor. And, further the SBIIMS through the Architect / 
consultant their agents or employees may enter upon and take possession of the work 
and all plants, took scaffoldings, materials, sheds, machineries lying upon the premises 
or on the adjoining lands or roads use the same by means of their own employees or 
workmen in carrying on and completing the work or by engaging any o her contractors 
or persons to the work and the contractor shall not in any was interrupt or do any act, 
matter or thing to prevent or hinder such other contractor or other perso  s employed for 
complement and finishing or sing the materials and plant for the works. 

 

When the works shall be completed or as soon thereafter as convenient the SBIIMS Or 
architect/consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after receive 
thereof by him the SBIIMS sell the same by publication, and after due publication, and 
shall, adjust the amount realized by such auction. The contractor shall have no right to 
question any of the act of the SBIIMS incidental to the sale of the materials etc. 

 

43.0 Certificate of payment: 
The contractor shall be entitled under 

 
the certificates to be 

 
issued by 

 
the Architect / 

consultant to the contractor within 10 working days from the date of certificate to 
payment from SBIIMS From time to time SBIIMS shall recover the statutory recovering 
other dues including the retention amount from the certificate of payment. Provided 
always  that the  issue of any  certificate by the  Architect / consultant during progress of 
works or completion shall not have effect as certificate of satisfaction relieve 
contractor from his liability under clause. 

the 

 

The Architect / consultant shall have power to withhold the certificate if the work or in 
part thereof is not carried out to their satisfaction. The Architect/consultant may by any 
certificate make any corrections required previous certificate. 
The SBIIMS shall modify the certificate of payment as 
consultant from time to time while making the payment 

issued by the architect/ 

The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the Measurement books. 
The Contractor shall not submit interim bills when the approximate value of work done 
by him is less than Rs. 17.0 Lakh. 

The final bill may be submitted by contractor within a period of one month from the date 
of virtual completion and Architect / consultant shall issue the certificate of payment 
within a period of two months. The SBIIMS Shall pay the amount within a period of three 
months from the date of issue of certificate provided there is no dispute in respect of 
rates and quantities. 

 

The contractor shall submit the interim bills in the prescribed format with all details. 
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44.0  
A. Settlement of Disputes and Arbitration: 
Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship o  materials used on the work or as to 
any other question , claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, drawings specifications, estimates, instructions orders 
or these conditions or otherwise concerning the work or the execution or failure to 
execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter: 

 

If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect 
or in case the contractor wants to dispute the val dity of any deductions or recoveries 
made or proposed to be made from the contractor raise any dispute, the contractor shall 
forthwith give notice in writing of his claim, or dispute to The Senior Vice President. 
SBIIMS Head Office, Mumb i and endorse a copy of the same to the Architect, within 
30 days from the date of disallowance thereof or the date of deduction or recovery. The 
said notice shall give full particulars of the claim, grounds on which it is based and 
detailed calculations of the amount claimed and the contractor shall not be entitled to 
raise any claim nor shall the SBIIMS be in any way liable in respect of any claim by the 
contractor unless notice of such claim shall have been given by the contractor to the 
Senior Vice President, SBIIMS, Head Office, Mumbai in the manner and within the time 
as aforesaid. The Contractor shall be deemed to have waived and extinguished all his 
rights in respect of any claim not notified to the Senior Vice President, Head Office, 
Mumbai in writing in the manner and within the time aforesaid. 

 

B. Settlement of Disputes and Arbitration: 
The Senior Vice President, Head Office, Mumbai shall give his decision in writing on the 
claims notified by the receipt of the contractor may within 30 days of the receipt of the 
decision of the Sr. V.P., Head Office / Submit his claims to the conciliating authority 
namely the M.D. & C.E.O., SBIIMSPL, Head Office, Mumbai for conciliation along with 
all details and copies of correspondence exchanged between him and the SBIIMS 

 

If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to 
the  concerned  M.D.  &  C.E.O.  of  the  SBIIMS  for  appointment  of  an  arbitrator  to 
adjudicate the notified claims falling which the claims of the contractor shall be deemed 
to have been considered absolutely barred and waived. 

 

Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the SBIIMS shall be referred for adjudication through 
arbitration by the Sole Arbitrator appointed by the M.D. & C.E.O. and who will be of 
Deputy General Manager rank. It will also be no objection to any such appointmen that 
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the Arbitrator so a  pointed is a SBIIMS, Officer and that he had to deal with the matters 
to  which  the  Contract relates  in  the  course  of his duties s  SBIIMS,  Officer.  If the 
arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever another sole arbitrator shall be 
appointed in the manner af resaid by the said  & C.E.O. of the SBIIMS Such 
person shall be entitled to pr 
by his predecessor. 

ceed with the reference from the stage at which it was let 

 

It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment 
of arbitrator. 

 

It is also a term of this contract that no person other than a person appointed by such 
Chief General Manager as aforesaid should act as arbitrator. The conciliation and 
arbitration shall b conducted in accordance with the provisions of the Arbitration & 
Conciliation Act 1996 or any or any accordance modification or reenactment thereof and 
the rules made there under. 

 

It is also a term of the contract that if any fees are payable to the Arbitrator these shall 
be paid equally by both the parties. However, no fees will be payable to the arbitrator if 
he is a SBIIMS Officer. 

 

It is also a term of the contract that the Arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit 
their statement of claims and counter statement of claims. The venue of the arbitration 
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if 
any of the arbitrators shall, if required to be paid before the award is made and 
published, be paid half and half by each of the parties. The Cost of the reference and of 
the award (including the fee , if any of the arbitrator) shall be in the discretion of the 
arbitrator who may direct to any by whom and din what manner, such costs or any part 
thereof, shall be paid and fix r settle the amount of costs to be so paid. 

 

45.0 Water supply: 
The contractor shall make his own arrangements 

 
for water 

 
required for the work and 

nothing extra will be paid for the same. This will be subject to the following condition. 
 

i) That the water used by the contractor shall be fit for construction 
satisfaction of the Architect /consultant’s. 

urposes to the 

 

ii) The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for procurement of water in the 
Architect / consultant is unsatisfactory. 

opinion of the 

 

iii) In case contractor is permitted to use SBIIMS’s source of water i.e. Municipal 
connection, Bore well (existing or new) etc., the SBIIMS will recover @ 0.25% of 
contract amount form the final bill of contractor. 
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The contractor shall construct temporary well / tub well in SBIIMS land for taking water 
for construction purposes only after obtaining permission in w iting from the SBIIMS The 
contractor has to make his own arrangements for drawing and distributing the water at 
his own cost. He has to make necessary arrangements. To avoid any accidents or 
damages caused due to construction and subsequent maintenance of the wells. He has 
to obtain necessary approvals from local authorities, if required, at his own cost. He 
shall restore the ground to its original condition after wells are dismantled on completion 
of work or hand over the well to the SBIIMS without any compensation as directed by 
the architect /consultant. 

 

46.0 Power supply: 
The contractor shall make his own arrangements 

 
for power 

 
and supply / distribution 

system for driving plant or machinery for the work and for lighting purpose at his own 
cost, the cost of running and maintenance of the plants are to be included in his tender 
prices, He shall pay all fees and charges required, by the power supply and include the 
same in his tendered rates and hold the owner free from all such costs. He has to obtain 
necessary approval from the appropriate authorities, if required. 

 

In case contractor is permitted to use Bank’s source of power supply provided at one 
point, the SBIIMS will recover @ 0.25% of contract amount from the bill of contractor. 

 

47.0 Treasure trove etc. 

Any tre sure trove, coin or object antique which may be found on the site shall be the 
property of SBIIMS and shall be handed over to the bank immediately. 

 

48.0 Method of measurement: 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
the measurement will be on the net quantities or work produced in accordance with up 
to date rules laid down by the Bureau of Indian Standards. In the event any dispute/ 
disagreement the decision of the Architect / consultant shall be final and binding on the 
corrector. 

 
 

 Maintenance of registers: 
The contractor shall maintain the following registers as per the enclosed perform at site 
of work and should produce the same for inspect on of SBIIMS /Architect / consultant 
whenever desired by them. The contractor shall also maintain the records / registers as 
required by the local authorities / Govt. from time to time. 

i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 

50.0 Force Majeure: 

Neither contractor nor SBIIMS shall be considered in default in performance of the 
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obligations if such performance is prevented or delayed by events such as but not war, 
hostilities  revolution, riots, civil  commotion,  strikes,  lockout, conflagrations, epidemics, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for 
any other cause beyond the reasonable control of the party affected or prevents or 
delayed. However, a notice is required to be given within 30 days from the happening of 
the event with complete details, to the other party to the contract ,if it is not possible to 
serve a notice, within the sho test possible period without delay. 

 

As soon as the cause of force majeure has been removed the party whose ability 
perform its obligat ons has been affected, shall notify the other of such cessation and 
the actual delay incurred in 
support thereof. 

such affected activity adducing necessary evidence in 

 

From the date of occurrence of a case off or force majeure obligations of the party 
affected. 

 

51.0 Water power and other facilities: 

The rate quoted by the contractor shall include all expenses that are required for 
providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and good 
quality drinking water for their workers 
well 

If necessary the contractor has to sink a tube 

/ open well and bring water by means of tankers at his own cost for the purpose The 
SBIIMS will not be liable to pay any charges in connection with the above 

 

The rat quoted in the tender shall include the expenses for obtaining and maintaining 
power connections and shall pay for the consumption charges 

 

The contractors for other trades directly appointed by the SBIIMS shall be entitled to 
take power and water connections from the temporary water and power supply obtained 
by the contractor However, the concerned contractor shall make their own 
arrangements to draw the supply and pay directly the actual consumption charges at 
mutually agreed rates between them. All municipal charges for drainage and water 
connection for Construction purposes shall be borne by the contactor and charges 
payable for permanent connections, if any, shall be initially paid by the contactor and 
the SBIIMS will reimburse the amount on production of receipts. 

 

The SBIIMS as well as the Architect / consultant shall give all possible assistance to the 
Contractor’s to obtain the requisite Permission f om the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor. 

 

In case contractor is permitted to use Bank’s source of water and power supply 
provided at one point, the SBIIMS will recover @ 0.5% of contract amount for water and 
electricity separately from the bill of contractor. 
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51.0 Facilities for contractor’s employees: 
The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate drinking water facilities. The contractor shall also 
make the arrangements at his own cost for transport where necessary for his staff and 
workmen to and from site of work at his own cost. 

 

52.0 Lighting of works: 
The contractor shall at all times provide adequate and approved lighting as required for 
the proper execution and supervision and inspection of work. 

 

53.0 Firefighting arrangements: 

The contractor sh ll provide suitable arrangement for firefighting at his own cost. This 
purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water 
these equipment shall be provided at suitable prominent and easily accessible place 
and shall be properly maintai ed. 

 

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor 
at his own cost and, to the approval of the relevant authorities. The contractor make the 
following arrangements at his own cost but not limited the following: 

 

a) Proper handlin , storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards. 

c) Access for fire-fighting eq ipment. 
d) Type, number and location of containers for the removal of surplus materials and 

rubbish. 
e) Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f) General housekeeping. 

54.0 Site order book: 
A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from one party 
to the other shall be deemed to have been adequately served in terms of contract  Each 
site order book shall have machine numbered pages in triplicate and shall carefully 
maintained and preserved by the contractor and shall be made available to the architect 
/consultant as and when demanded- Any instruction which the architect/consultant may 
like to issue to the contractor or the contractor may like to bring to the architect / 
consultant two copies of such instructions shall be taken from the site order book and 
one copy will be handed over to the party against proper acknowledgment and the 
second copy will be retained for their record. 

 

55.0 Temporary fencing/barricading: 
The contractor shall provide and maintain a suitable temporary fencing/barricading and 
gates at his cost to adequately enclose ll boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
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requirement of the architect/consultant and regulations of local authorities. These shall 
be altered, relocated and adopted from time to time as necessary and removed on 
completion of the work. 

 

56.0 Site meetings: 

Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior representative along with the site representative and other staff of 
approved sub-contractors and suppliers as required to the site meetings and ensure all 
follow up actions. Any additional review meetings shall he held if required by the 
architect/ consultant.- 

 

57.0 Disposal of refuse: 
The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the architect / consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the 
effect that all rubbish arising out of contractor’s activities at t e construction site or any 
other off-site activities borrow pits has been properly disposed off. 

 

58.0 Contractor to verify site measurement: 
The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sufficient promptness as will in any way delay 
the works. 

 

59.0 Displaying the name of the work: 
The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating there in the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work. 

 

60.0 As built drawings: 

For the drawings issued to the contractor by the Architect / Consultant. The arc itect 
Consultant will issue two sets of drawings to the Contractor for the items for some 
changes have been made. From the approved drawings as instructed by the SBIIMS / 
Architect / Consultant. The contractor will make the changes made on these copies and 
return these copies to the architect / Consultant for their approval. In cases revision is 
required or the corrections are not properly marked the architect/Consultant will point 
out the discrepancies to the contractor. The contractor will have to incorporated these 
corrections and / or attend to discrepancies either on copies as directed by the architect 
/ consultant and resubmit to him for approval. The architect / consultant will return one 
copy duly approved by him. 

 

For the drawings prepared by the contractor: 
The contractor will modify the drawing prepared by him wherever the changes made by 
the SBIIMS / archi ect / consultant. And submit two copies of such modified drawings to 
the architect/ consultant for approval. The architect / consultant will ret 
the approved drawing to the contractor. 

rn one copy of 
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61.0 Approved make: 
The contractor shall provide 

 
all materials from the list of approved makes at his 

 
own 

cost and also appoint the specialized agency for the waterproofing, anti-termite 
treatment, aluminum doors and windows and any other item as specified in the tender. 
The architect/consultant may approve any make / agency within the approved list as 
given in the tender after inspection of the sample/mockup. 

 

62.0 Procurement of materials: 
The contractor sh ll make his own arrangements to procure all the required mat rials 
for the work. All wastages an losses in weight shall be to the contractors account 

 

63.0 Excise duty, taxes, levies etc.; 

The contractor shall pay and be responsible for 

 
payment of all taxes, duties, levies, 

royalties, fees, cess or charges in respect of the works including but not limited to sales 
tax, tax on works contract excise duty, and Octroi, payable in respect of materials, 
equipment plant and other things required for the contact. All of the aforesaid t xes, 
duties, levies, fees and charges shall be to the contractor’s account and the SBIIMS 
Shall not be required to pay any additio al or extra amount on this account. Variation of 
taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to be 
included in the quoted rates and no extra amount on this account. Variation of t xes, 
duties, fees, levies etc. if any, till completion of work shall be deemed to be included in 
the quoted rates and no extra claim on this account will in any case be entertained. If a 
new tax or duty or levy or cess or royalty or Octroi is imposed under as statutory law 
during the currency of contract the same shall be borne by 
GST will be paid extra. 

the contr ctor. However, 

 

64.0 Acceptance of tender: 

The SBIIMS shall have the right to reject any or all tenders without assigning any 
reason. They are not to bind to accept the lowest or any tender and the tenderer or 
tenderers shall have no right to question the acts of the SBIIMS However adequate 
transparency would be maint ined by the SBIIMS 

 

65.0 Photographs: 
 

The Contractor shall at his own expense supply to the Architects with duplicate hard 
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken 
from two approved portions of each building, at intervals of not more than one months 
during the progress of the work or at every important stage of construction. 

 

In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with each Running Bill for the project clearing showing major 
progress of work measured and claimed therein failing which the Architect/ SBIIMS may 
consider returning the Bill to the contractor and no claim for d 
entertained. 

lay on this account will be 
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66.0 Safety Codes: 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool 
shall be kept in a readily accessible place. 

 

2. An injured person shall be taken to a public hospital without loss of time, in cases when 
the injury necessitates hospitalization. 

 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot 
safely be done from the ground. 

 

4. No portable single ladder shall be over 8 meters in length. The width between the side 
rails shall not be less than 30 cm. (clear) and the distance between two adjacent 
running's shall not be more than 30 cm. When a ladder is used an extra labour shall be 
engaged for holding ladder. 

 

5. The excavated material shall not be placed within 1.5 meters of the ed e of the trench 
half of the depth of trench whichever is more. All trenches and excavations shall be 
provided with necessary fencing and lighting. 

 

6. Every opening in t e floor of a building or in a work ng platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be one meter. 

 

7. No floor, roof or other part of the structure shall be so overloaded with debris or material 
as to render it unsafe. 

 

8. Workers employed on mixing and handling material such as asphalt, cement, mortar, 
concrete and lime shall be pr vided with protective footwear and rubber hand gloves. 

 

9 Those engaged in welding works shall be provided with welders’ protective eye shield 
and gloves. 

 

10. (i) No paint conta ning lead or lead products shall be used except in the form of paste 
readymade paint. 

(ii)Suitable face masks should be supplied for use by the workers when the paint applied 
in the form of spray or surface having lead paint dry rubbed and scrapped. 

 

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall 
be provided to enable the working painters to wash during cessation of work. 

 

12 Hoisting machines and tackle used in 
and supports shall be in perfect condition. 

the works including their attachments anchor 

 

13. The ropes used in hoisting or lowering material or as a means of suspension shall be 
durable quality and adequate strength and free form defects. 
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APPENDIX HEREIN BEFORE REFERRED TO 
 

1) Name of the organization Offering Contract: The Circle Head &Vice President. 
SBIIMS Circle Office, SBI, LHO, Bhadra, Laldarwaja, Ahmedabad-1 

2) Consultants :A R . MAHESH DESAI 
 

 

3) Site Address : SME, HIGHWAY ROAD BRANCH, MEHSANA. 
 

4) Scope of Work : Proposed interior works for SME Highway Road Branch at 

Mehsana Distt. Mehsana. 
 

5) Name of the Contractor 

 
 

6) Address of the Contractor 

 
 

7) Period of Completion 

 
8) Earnest Money Deposit 

: ----------------------------------- 
----------------------------------- 
------------------------------------ 

 

: ------------------------------------ 
------------------------------------ 
------------------------------------ 

 

: 45 days from the date of 
Issue of work order. 

: Rs. 23,000/- (Rupees Twenty 
three thousand only) by means of Demand Draft/Pay Order (Valid 
90 Days from the last date of submission of the tender) from 

for a period of 
any scheduled 

Nationalized Ban 
Gandhinagar. 

drawn in favour of State Bank of India and payable in 

 

9) Retention Money 

 
 

10) Defects Liability Period 

 
 

11) Insurance to be undertaken by the 
Contractor at his cost 

(Contractor’s all risk policy) 

 
12) Liquidated damages 

: As per clause no. 1 e of 
general Conditions 

 
: Twelve Months from the 

date of Virtual Completion. 
 

: 125% of Contract Value 

 
 
 

: 0.5% of the Contract amount 
shown in the tender per week 
subject to max. 5% of the 
contract value or 
value. 

actual final bill 
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13) Value of Interim Bill(Min.) 
 

14) Date of Commencement 

 
 
 
 

15) Period of Final Measurement 

 
 

16) Initial Security Deposit 
Tender. 

 
17) Total Security Deposit 

including ISD. 
 

18) Refund of initial Security Deposit 
comprising of EMD and ISD. 

: Rs. 17.00Lakhs. 

 
: From the date of work order 

issued to the Contractor/ or the 
day on which the Contractor is 
instructed to take possession of 
the site whichever is earlier. 

 
:  2 Months from the date of Virtual 

Completion. 
 

: 2% of the Accepted Value of the 

 
 

: 5% of the final bill amount 

 
 

: 50% of the Security Deposit shall 
be refunded to the Contractor on 
completion of the work and 
balance refunded only after the 

 

19) Period for Honoring Certificate 

Defect Liability Period is over. 
 

: One Month for R.A.Bills 
 

20) The final bill will be submitted by the Contractor within one month of the date fixed 
for completion work and the Bill shall be Certified within 3 months from the date of 
receipt of final bill provided t e bills are submitted with all pre-requisite documents/test 
reports etc. prescribed in the tender. 

 
 
 

 

ignature of Tenderer. 
 

Date: 
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LETTER OF DECLARATION 
 

 

To, 
The C.H. &V.P., Circle Office, 
SBI Infra Management Soluti 
Bhadra, Laldarwaja, 
Ahmedabad-1 

 

 
ns Pvt. Ltd., Third Floor, SBI, LHO, 

 

Dear Sir, 
 

PROPOSED INTEERIOR WORKS FOR SME HIGHWAY ROAD BRANCH AT 
MEHSANA DISTT. MEHSANA 

 

Having examined the terms & conditions, drawings, specifications, design relating to the 
works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works specified in the said memorandum and having acquired 
the requisite information relating thereto and affecting the quotation, I/We hereby offer 
to exec  te the works specified in the  said  memorandum  within  the  time  specified   in 
the said memorandum on the item rate basis mentioned in the attached schedule and  
in accordance in all respect with the specifications, design, drawings and instructions in 
writing referred to in conditions of Tender, the articles of agreement, conditions of 
contract and with such conditions so far as they may be applicable. 

 

 

MEMORANDUM 
 

(a) Description of work Proposed Loose & fixed furniture works for 
SME Highway Road Branch at Mehsana 
Distt. Mehsana. 

(b) Earnest Money Rs.23,000- (Rupees Twenty three 
thousand only) by means of Demand 
Draft / Pay Order (Valid for a period of 90
Days from the last date of submission of the 
tender) from any scheduled Nationalized 
Bank drawn in favour of State Bank of 
India and payable at Gandhinagar. 

(c) Time allowed for completion of 
work from the date of issue of 
work order. 

45 days from the date of commencement as 
per tender. 

 
 

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of Contract annexed hereto so far as they may be 
applicable or in default thereof to forfeit and pay to SBIIMS, the amount mentioned in 
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the said conditions. 

 

I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of Rs. 23,000/- 
(Rupees Twenty three thousand only) as Earnest money deposit with the SBI Infra 
Management Solu ions Pvt. Ltd. Should I/we do fail to execute the contract when called 
upon to do so, I/we hereby agree that this sum shall be forfeited by me/us to SBI Infra 
Management Solutions Pvt. Ltd. 

 

We understand that as per terms of this tender, the SBIIMS may consider accepting our 
tender in part or whole or may entrust the work of various buildings proposed (i.e. 
Institute Building, Staff Qtrs. And Director’s Bungalow/Interior work) in phases. We, 
therefore, undertake that we shall not raise any claim/compensation in the eventuality of 
Bank deciding to drop any of the building/buildings from the scope of work of this tender 
at any stage during the contract period. Further, we also undertake to execute the work 
entrusted to us in phases on our approved rates and within the stipulated time limit 
without any extra claim for price escalation as provided for in Clause 9. 
to Tenderers” of this tender. 

.1 “Instructions 

 

We, hereby, also undertake that, we will not raise any claim for any escalation in the 
prices 
period. 

of any of the material during the currency of contract/execution/completion 

 

 

Yours faithfully, 
 
 
 

Signature of contractor With Seal 
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PROFORMA FOR RUNNING A/C BILL 
TABLE - XIII 

 

i. Name of Contractor/ Agency : 
 
ii. Name of Work : 

 
iii. Sr. No. of this Bill: 

 
iv. No. & Date of previous Bill : 

 
v. Reference to Agreement No. : 

 
vi. Date of Written order to commence : 

 
vii. Date of Completion as per Agreement : 

 
S. 
No 

Item 
Description 

Unit Rate 
(Rs.) 

As per Tender Up to 
Previous R.A. 
Bill 

Up to Date 
(Gross) 

Present Bill Remarks 

Qty Amount 

(Rs.) 

Qty Amo nt 

(Rs.) 

Qty Amount 

( s.) 

Qty Amount 

(Rs.) 

1 2 3 4 5 6 7 8 9 10 11 12 13 

             

             

             

             

             

 

 

Note: 

 
1. If part rate is allowed for any items, it 

should be indicated with reasons for allowing such 
a rate. 

 

 
 

 

 
 

 

Net Value since previous 
bill 

2. If ad-hoc payment is made, it should be 
mentioned specifically. 
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CERTIFICATE 
 

The measurements on the basis of which the above entries for the Running Bill No.---- 

---------------------- were made have been taken jointly on -------------------------- and are 

recorded at pages -------------------------- to -------------------------- of measurement book 

No.--------------------------. 

 
 
 
 

 
 

---------------------------------- 

 
 

------------------------------------ 

 
 

---------------------------------- 

Signature and date of 
Contractor 

Signature and date of 
Architects 

Representative (Seal) 

Signature and date of 
Site Engineer 

 

 

The work recorded in the above-mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

 
 

---------------------------------- 

 
 

---------------------------------- 

Architect Signat re and date of Site Engineer 
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R/A BILL NO. 

 

MEMORANDUM FOR PAYMENT 

TABLE - XV 

1. Total value  of work done since 
previous bill (A) 

Rs........................ 

2. Total amount of secured advance due 
since Previous Bill (B) 

Rs........................ 

3. Total amount due since Previous Bill 
(C) (A+B) 

Rs........................ 

4. PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 
statements enclosed. 

Rs........................ 

5. Total amount due to the Contractor Rs........................ 

  
OBJECTIONS: 

 

i) Secured Advance paid in the previous 
R/A 

Rs........................ 

ii) Retention money on value of works as 
per accepted tenders up to date 
amount Rs. 

Rs........................ 

 
Less already recovered Rs........................ 

 
Balance to be recovered Rs........................ 

iii) Mobilization Advance, if any Rs........................ 

(a) Outstanding amount (principal + 
interest) as on date 

Rs........................ 

(b) To be recovered in this bill Rs........................ 

iii. Any other Departmental materials cost 
to be recovered as per contract, if any 

Rs........................ 

iv. Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 
statement. 

Rs........................ 
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The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us 
after due checking of the measurements of work as required and is recommended for 
payment. 

 

 

Date:------------------------- ----------------------------- 
Signature of Architect 
with Seal 

 

The bill amount to Rs.-----------------certified by Consultants has been scrutinized by me 
after due test checking of measurements of works as required and is recommended for 
payment for an amount of Rs................................... 

 

Date : ----------------------------- 
 

Signature of Banks/ SBIIMS Engineer 
 
 

 
 STATUTORY DEDUCTION:  

i) Total Amount due (E) Rs. ----------- 

ii) Less I.T. Payable Rs. ----------- 

iii) Less S.T. Payable Rs. ----------- 

 Net Payable Rs. ----------- 
 
 
 
 

This figures given in the Memorandum for payable has been verified and bill passed for 
payment ---------------------------------------------------------------- (in words and figures) 

 
 

Date:---------------------- 
 
 

 
---------------------------------- 
Signature of the Circle Head & VP 
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SPECIFICATIONS – SECTION “A” GENERAL 
 

The scope of work covers furnishing of STATE BANK OF INDIA, SME Highway Road 

Branch at Mehsana Distt. Mehsana., in accordance with the drawings and specifications 
prepared by and under the directions and to the satisfactions of employer and: - 

 

M/S. MAHESH DESAI, ARCHITECT AND INTERIOR DESIGNER, 
10TH FLOOR, SUMERU, NR PARIMAL RAILWAY CROSSING, PALDI, 
AHMEDABAD-380 007. MOBILE 98254 90658 

 

CONTRACT: 
 

The following clauses shall be considered as an extension and not in limitation or the obligation 
of the contractor. 

 

DRAWINGS: 
 

Two sets of drawings and one set of the schedule of quantities and specification shall be 
furnished by the architects to the contractor for his own use until the completion of the contract 
and shall be accessible to the architect/employers or their representatives. 

 

DIMENSIONS: 
 

Figured dimensions are in all cases to accept in preference to scaled sizes, large-scale details 
take preference over small-scale drawings. In case of discrepancy the contractor is to a 
clarification before proceeding with the work. 

k for 

 

CONTRACTOR TO INSPECT SITE: 
 

The contractor shall visit and examine the construction site and satisfy himself as to the nature 
of the existing roads or other means of communication, the character of the soil and the 
excavation, the extent and magnitude of the work and facilities for charges made in 
consequence of any misunderstanding or information on any of th 
of insufficient description will be allowed. 

se points or on the grounds 

 

All expenses incurred by the contractor in connection with obtaining information for submitting 
this tender including his visits to the site or efforts in completing the tender shall be borne by the 
tendered no claim for reimbursement there of shall be entertained. 

 

ATTENDANCE UPON ALL TRADES: 
 

The general contractor shall be required to attend on all the tradesmen of sub- 
contractor/contractor appointed by the employer for water supply and sanitary, electrical 
installation, lifts, air-conditioning, security equipment’s hardware, telephone and other specialist 
contractors, and also allow the contractors appointed by the employer, use of his scaffolding 
and retain such time the relent subcontract works are completed. 
Water shall be arranged in accordance with clauses 35 (A) of special conditions of contract. 
The general contractor shall allow the use of water for another works on the site done by other 
contractors appointed by the employer and the architect shall apportion the cost. 
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ELECTRIC SUPPLY: 
 

Shall be arranged in accordance with clauses 35 (A) of special conditions of contract. He shall 
also allow other contractor to use the facilities when requested but the architects will apportion 
consumption charges. 

 

GATEKEEPER AND WATCHMAN: 
 

The contractor from the time of being placed in possession of the site must make arrangement 
for watching, lighting and protecting the work, all materials, workmen and the public by day and 
night on all days including Sunday and holidays at his own cost. 

 

SHADE FOR MATERIALS: 
 

The contractor shall provide for all necessary sheds of adequate dimension for storage 
and protection of materials like cement, lime, timber and such other materials including tools 
and equipment which are likely to deteriorate by the action of sun, wind, rain or other natural 
causes due to exposure in the open. 

 

All such sheds shall be cleared away and the whole area left in good order on completion of the 
contract to the satisfaction of the architect. 

 

All materials, which are stored on the site such as bricks, aggregate etc., shall be stacked in 
such a manner as to facilitate repaid and easy checking of quantum of such materials. 

 

COST OF TRANSPORTING: 
 

The contractor shall allow in his cost for all transporting unloading, stacking and storing supplies 
of goods and materials for this work on the site and in the place approved from time to time by 
the architect. The contractor shall allow in his process for transport of all materials controlled or 
otherwise to the site 

 

MATERIALS, WORKMANSHIP & SAMPLES: 
 

Materials shall be of approved quality and the best of their kind available and shall generally 
confirm to I.S. specifications. The contractor shall order all the materials, required for the 
execution of works as early as necessary and ensure that such materials are no sites well 
ahead of requirements for use in the work. The work-involved calls for high standard of 
workmanship combined with speed and to the entire satisfaction of the architect. 

 

RATE FOR NON TENDER ITEMS: 
 

The architect shall settle rate of items not included in schedule of quantities. 
 

RATE TO INCLUDE: 
 

The rate quoted shall be for all heights and depths for all finished work. 
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THE ASCERTAIN FROM CONTRACTORS FOR OTHER TRADES: 
 

The contractor shall ascertain form other contractor as directed by the architects all particulars 
of execution and the position in which chases, holes and similar times will be required, before 
the work is executed and/or for cutting away, work already executed in consequence of any 
neglect by the contractors to ascertain these particulars before hand. 
Before ordering materials, the contractor shall get the samples approved from the architects well 
in times. 

 
TESTING OF WORK AND MATERIALS: 

 

The contractor must arrange to test materials and/or portions of the work at his own cost in 
order to prove their soundness and efficiency. If after any such test the work or portion of works 
is found in the opinion of the architects and re-do the same at his own cost. Defective materials 
shall immediately be removed from the site. 

 

FOREMAN AND TRADESMAN: 
 

All tradesmen shall be experienced men properly equipped with suitable tools for carrying out at 
the work of carpentry and joinery and other specialist traders in a first class manner and where 
architects deem necessary the contractor shall provide any such tools. Special or ordinary, 
which are considered necessary for carrying out the work in proper manner. 

 

The contractor shall prepare and submit to architect for approval, a bar chart showing the 
program of construction of various items, fitted within the period stipulated for completion, within 
15days the contractor shall also furnish necessary particular to the site engineer for compiling 
weekly progress reports in the form furnished by the architects. 

 

The contractor shall before commencement of work and also after completion of the clear the 
site of all debris and left over materials at his own expenses to the entire satisfaction of 
architects. 

 

PHOTOGRAPHS: 
 

The contractor shall at his own expenses supply to the architects with duplicate copies of large 
photographs not less than 15cm x 10 cm (6” x 4”) of the works taken from two approved 
portions of each building, set intervals of not more one months during the progress of the work, 
or at every important stage of construction. 

 

PREPARATION OF BUILDING FOR OCCUPATIN AND USE OF COMPLETION: 
 

The whole of the work shall be thoroughly inspected by the contractor and all deficiencies and 
defects put right, on completion of such inspection, the contractor shall inform the architects in 
writing, that he has finished the work and it is ready for the architect’s inspection. 

 

On completion, the contractor shall clean all windows and doors and all glass panels including 
cleaning of all floors, stair cases and every part of the building including oiling of all hardware. 
He will leave the entire building neat and clean and ready for immediate occupation and to the 
satisfaction of architects/employer. 
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CONTRACTOR TO PROVIDE: 
 

The contractor shall provide a notice board on proper supports 3m x 2m (10’x 6’) in a position 
approved by the architects. He shall allow for painting and lettering stating name of work, of 
architects, structural consultants, general contractor and sub-contractor. All letters except t at of 
the name of the works shall be in letters not exceeding 5 cm. in height and all to the approval of 
the architects. 

 

VOUCHERS: 
 

The contractor shall furnish architects with vouches on request, to prove that the materials are 
as specified and to indicate the rates at which the materials are purchased in order to work out 
the rate analysis of the non tender items which he may be called upon to carry out thereafter. 

 

PROTECTION: 
 

The contractor shall properly cover up and protect all works throughout the duration of work until 
completion, particularly masonry, risers, moldings, steps, terrazzo or special floor finishes, stair 
case balustrades, doors and windows, frames plaster angles, lighting and sanitary fitting, glass, 
plant and all finish. 
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SPECIFICATION OF MATERIALS 
 

All the material to be used shall be from the list of ISI approved Brand. Any deviation 
from this shall be got approved from owner, the contractor shall submit samples of 
materials used for verifications and produce Bill in original. 

1 SAMPLES After receipt of the bids but prior to award of the 
contract, bidder shall, upon notification from owner 
submit samples of materials he intends to use. The 
owners shall reserve the right to evaluate the sample 
with regard to the specification before award of work. 
Sample as directed by the owner for various items 
shall be prepare / brought for approval without any 
cost. 

2 BLOCK BOARD/PLYWOOD Should be Termite and powder proof. 
3 GLASS Glass shall be Float glass of Modiguard Company 

4 TIMBER Wherever specified shall be Teak wood from Central 
Province (C.P)/Ghana best quality. It shall be well 
seasoned, uniform in colour, free from sap wood, 
wares, free from large and loose note, cracks shakes 
and other defects. 

5 HARDWARE Hinges, Handles, Stoppers, Stays, etc. Wherever 
required shall be SS Brush finish of approved shape 
and size only. Sample shall be got approved before 
fixing. 

6 UPHOLSTRY Fabric or upholstery material wherever called for shall 
be of the colour, texture and manufacture approved by 
the owner. 

7 WORKMAN SHIP The work involved calls for high standard of 
workmanship and shall be carried out and completed 
in the best possible manner keeping modern trend of 
artistic finishes and designs in view so as to make the 
entire work/furnishing aesthetic looking, keeping in 
harmony with other furnishing in the area. 

8 DIMENSION AND JOINTS The dimensions mentioned in the schedule of 
quantities and drawings are approximate. The 
contractor may suggest small deviations in the 
dimension so as to make the individual items as also 
the entire job functionally sturdy, comfortable as well 
as aesthetic in look. The final decisions regarding 
sizes of various members and working dimensions etc. 
will, however, be taken at the time of approval of 
sample, The contractor should take actual dimensions 
available at site before fabrication. The joints shall 
be perfect and sturdy and shall preferably be 
machine 
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  made and assembled with approved quality synthetic 
glue. The structural design of different members and 
also the items as a whole shall be sturdy and capable 
of withstanding the various loads likely to be subjected 
to in day to day use. 

9 ADDITIONAL MEMBERS 
AND FIXTURES 

The contractor shall provide additional members 
wherever necessary for providing, door, opening, cut- 
outs, etc. to facilitate fixing of light fixtures, plug points, 
air-conditioning supply and return grilles etc. The work 
includes cost of fittings and fixtures & fixing the various 
items in position in floors, walls, ceiling etc., in the 
Building in accordance with the drawings or as 
directed by the Owner’s Architect. It will be also 
necessary to make holes, chases, etc. in floors,. Wall, 
ceiling, R.C.C etc. as may be required for fixing the 
partitions. The contractor shall allow for such 
provisions in his quoted rate. It will be deemed that 
while quoting rates the contractor has taken into 
account all foreseeable contingencies which will 
include making good disturbed floors, walls, ceiling, 
etc. to their original condition. 

10 POLISHING All visible Wood members shall have L cquer polish, 
other surface may have French polish as directed 
complete. 

11 DRAWER All Drawers in counters, Tables, side Tables shall have 
Ebco (Earl Bihari make) Or Equivalent sliding channels 
for smooth movement 

12 Locks All Locks in Tables, Cupboards and Drawers must be 
group locks of approved make. 

 

 

 

 

 

 

 

 

 



59 

 

 

TECHNICAL SPECIFICATIONS (MAKES/MODELS) 

LIST OF APPROVED BRAND AND / OR MANUFACTURE FOR INTERIOR 

FURNISHING WORK 

No. Particulars and Specifications Approved Make/ model 

1.a Gypsum Board Gyproc (saint gobain) 

 
Framing with complete system Gyp steel ultra (saint gobain) 

1.b Calsium silicate Board Hilux 

 
Framing with complete system Ramco Fuji 

2 
Mineral fibre tiles ceiling with 

complete system 
Armstrong/Saint gobain/USG 

 
3 

 
Laminates (IS-2046) 

Green Lam / Century / 

Formica/Sunmica/ Silicon / Bell / Vir / 

Euro 

4 Veneer 
Green/Century/Kit ply 

(Basic Rate Rs. 100.00 / sq.ft.) 

 
5 

Commercial Ply (IS-303) / 

Waterproof ply (IS-710) / Block 

board (IS 1659) / Flush door (IS- 

Century/ Green Lam/Kit Ply/Anchor / 

Amul/Mayur 

6 MDF Board Century/Green ply 

7 Adhesives Fevicol / Bluecoat/Movicol/Araldite 

8 Locks  

 
Auto latch Lock P-ALL1-22 (Ebco)/EG 

 
Multipurpose group Lock 

E-MPL1-22 / E-MPL1C-22 

(Ebco)/EG/Godrej 

 
Night latch 

8812 (Godrej)/Doorset/Europa of SS 

brush Finished 

 
Cylindrical lock (SS matt finish) 

3792-with key and 3786-keyless (Godrej) / 

C120SS (Europa) 

 
Mortise dead lock (two way) 

8815(Godrej)/Door set-ML102 S/ Dorma 
Make 

 
Mortise l ck with door handle 

Matiz 8083(Godrej)/ Door set-HL 170 S/ 
S/ Dorma Make 
 

9 Drawer channels  

 
Telescopic channels (zink plated) 

STDS35(i)35/ STDS45(i)35/ STDS50(i)35/ 

STDS60(i)35 (Ebco)/ EFG/Everite/ 
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Bottom channels (powder coated) 

BMDS 35/ BMDS 37/ BMDS 55/ BMDS 

60 (Ebco) 

10 General hardware SS matt finish 

  
Door stopper 

i) Black/ivory/brown/silver color 

Powder coated DS1 (Ebco) 

ii) Spring type black/brown/ivory color 

powder coated (ECGL’s sterling) 
 

‘D’ bracket 50x12 mm (Oswal) 

  
Hinges 

i) 3”/4”/5”/6” 1.8mm th. SS matt finish 

(Suzu) 

ii) 75x12x19 1.2 mm th. SS matt finish for 

storage (Suzu) 
 

Handles ‘D’ or ‘C’ type 
1) 3”/4”/6”10mm dia SS 202 matt finish 

(Anjali) 

 
Tower bolt 

3”/4”/6”/8” brass extruded SS matt 

finish (Oswal) 

11 Floor spring  

 
60 kg 

7477 (Godrej) / M-74 (Hardwyn)/Dorma 

/Everite 

 
80 kg 

8293 (Godrej) / M-74 

(Hardwyn)/Dorma/Everite 
 

100 kg 
8294 (Godrej) / M-76 

(Hardwyn)/Dorma/Everite 

12 Door closer  

  
60 kg 

Double speed 8292-silver, 7345- golden 

(Godrej) / scorpio 

(Hardwyn)/Dorma/Ebco 
 Fire rated 60 kg 1938 (Godrej) / Triton (Hardwyn) 

 
13 

Patch fittings for door and fixed glass 

partition (top/bottom patch, pivot, 

patch lock, L arm, L connect, 
connector, floor spring, handle, 

 
Godrej / XL C series(Dorma) / OPF series 

(Ozone) 

14 Glass / Mirrors 
Saint Gobain / Modiguard/HSG/Asahi 

glass/HNG IL 

15 Aluminum section Jindal / Hindalco/Indal 

16 Window Blinds Vista / Mac / Neon 
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17 Polish / Paint Asian paints / Berger / Nerolac 

 
Paint on wood: Polyurethane systems 

(PU) paint) 

SIRCA PAINTS ( Polyurethane Systems 

colour Sirca) Asian paints / berger 

/Nerolac 
 

Wall Putty Birla White / J.K. White 

 

Texture Paint Asian / Nerolac 

18 Corian (Solid surface 
Dupont make / LG / Samsung / Lakter 

make Corian Solid Surfaces 

19 Particle boards Novapan / Deco board 

20 Computer accessories 
 

  
Keyboard tray with mouse tray 

KTE-1-45M (Ebco) / 

Hettich/Innofit/Featherlite 

 
CPU hanger/ shelf 

Side mounted IS CPU HL SM (Innofitt) 

/CPUSM(Ebco) , 4/2-SMCS (Zipco) 
  

cable manager (60mm) 

i) metal - CO60ZN1(Ebco) 

ii) PVC - CO 60 (Ebco) black/ivory/grey 

color 

21 ACP panel 
Timex / Alu decor / Euro/Flexi 

Bond/Euro Bond/Alubond 

22 Foam Sleepwell / Feather foam 

23 Wall paper Green / Asian 

24 Glass film 3M INDIA / AVERY DENNISON 

25 Vinyle & Galss Films 3M INDIA / AVERY DENNISON 

26 
Wood for partition and panelling 
frame 

Madandi wood or equivalent 

27 
Wood for visible surfaces (i.e. 

Beading, jambs etc. 
Steam beach or equivalent 

 

 



 

 

BILL OF QUANTITY OF FURNITURE WORK FOR STATE BANK OF INDIA, SME HIGHWAY 

ROAD BRANCH, MEHSANA 

(NOT TO BE FILLED BY THE CONTRACTOR) 

 
 

No. Description Qty Unit Rate Amount 

1 MAIN DOOR (SIZE 3'-6" x 7'-0") 

Providing & Fixing fully glazed main door  double 

leaf at the main entrance.The Item includes fixing of 

12 mm th. Toughned glass with the help of top patch 

& bottom patch fittings. The door will have patch 

lock, pti pivot, floor spring & 600mm long 

handles(Ozone-OGH-55P-11-25x600), fixed with the 

glass by making necessary cutouts & holes. The glass 

edges shall be polish on all sides. The entire  door 

shall be errected in complete line & level. The door 

will have S.S brush finish Signage for pull & push. 

The patch fittings (Ozone make) shall be  of 

aluminium with s,s,matt finish coating &  signage 

shall  be of kich  make.  The  entire  door,  complete in 

all respect should be installed in positions as req. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1.00 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Nos. 

  

2 12MM THICK TOUGHNED GLASS FULL 

HEIGHT PARTITION 

Providing and fixing full height patition using 12mm 

thick toughned glass with top & bottom patch fittings 

and all other necessary hardware fittings etc. 

complete. The glass edges shall be polish  on  all 

sides. The entire fixed partition shall be errected in 

complete line  & level.  as per instruction  of Architect 

/Bank. 

 

 

 

 

 

 

 

 
45.00 

 

 

 

 

 

 

 

 
sq.m. 

  

3 GLASS DOOR IN GLASS PARTITIIO (SIZE 3'- 

0"x7'-0") 

Providing & Fixing fully glazed single leaf  door at 

full height glass partitions.The Item includes fixing of 

12 mm th. Toughned glass with the help of  top 

patch & bottom patch fittings. The door will have 

patch lock, pti pivot, floor spring & handles(Ozone), 

fixed with the glass by making necessary cutouts & 

holes. The glass edges shall be polish on  all  sides. 

The entire door shall be errected in complete line & 

level. The patch fittings (Ozone make) shall be of 

aluminium with s,s,matt finish coating. The entire 

door,  complete  in  all  respect  should  be  installed in 

positions as req. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

3.00 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Nos. 

  

4 FULL HEIGHT PARTLY GLAZED/ SOLID 

PARTITION 

Providing and fixing Full height Partly Glazed & 

Partly solid partitions as per  specification, complete 

as per drawings and instructions. Complete in all 

respects. The rate shall be inclusive of the necessary 

hardware etc. 

    



 

 

No. Description Qty Unit Rate Amount 

 Main frame - 50mm x 25mm Aluminium section of 

1.5mm thk vertical and horizontals at 2' -0"x 2' -0" 

Centre spacing approx extra frame below slab soffit 

for conduit to run above. All verticals secured to 

ceiling. 

Skin:- Both side with 6mm thk Commercial ply 

screwed to frame work on both sides with joints as 

shown or directed. The rate shall be inclusive of Patta 

with grooves, borders, bottom, middle & top as 

advised by bank. 

For Glazing Skin:- 5.5 mm thk. Plain modi float glass 

Straight / segmented glass fixed with 32x10mm thk. 

Steam beach moulding and 3'-0" high solid portion as 

shown in the drawing or as directed by Architect. 

 
Finishing : Both side finished in 1.0  mm  thk 

Laminate as shown or directed by Bank. Other 

exposed areas to be polished/painted as directed by 

bank. Steam beach beading to be finished with high 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

40.00 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

sq.m. 

  

5 FULL HEIGHT SOLID PARTITION 

Providing & fixing solid partition with above 

specification without glass and using 1mm thick 

lamination   on  both  sides  of  approved colour/shade 

etc. complete. 

 

 

 

 
31.00 

 

 

 

 
sq.m. 

  

6 OFFICER'S TABLE (SIZE 5'-0"x2'-6") 

Providing & fixing officer's table as per the following 

description Size 5'-0" x 2'-6". Table top shall be made 

for 18mm thick commercial ply wood with 3.50 mm 

thick Teak venner with PU Coating with necessary 

intermediates support. Table top  shall  be supported 

by 18mm thick commercial ply wood with wooden 

framing. Storage cabinate of 1'-4" x  2'-0"  x  2'-6" 

shall be provided using 18mm thick commercial ply 

wood having 4 Nos drawers as directed with heavy 

duty telescope slidding channel of approved make , 

grouplock / S.S. Handle. Computer Key board of 

metal of approved make shall be provided. Exposed 

surfaces of the cabinate shall have veneer with PU 

coating finish. Foot rest of 1 1/2" x 3" T.W members 

shall be provided. All the surface  without  veneer 

shall be polished/painting. 

Table Top finished with 3.50mm thick Teak veneer 

with PU Coating including edges covering 

Apron (Modesty Panel) & side of tables made from 

18mm thick ply wood with 1 mm thick frosty white 

laminate of approved make shall be provided in a 

pattern as per drawing directed. 

All the surface without lamination shall be 

polishing/painting of approved shed 

SIDE CREDENZA (SIDE TABLE) 

    



 

 

No. Description Qty Unit Rate Amount 

 Same as above but Teak veneer with PU Finish on 

Top & Edges and other surface woodgrain laminate 

finished Size shall be 3'-0" x 1'-6" x 2'-6" ht. With 

only openable shutters as directed. 

As per drawing and instruction of Architect/Bank 

Complete 

 

 

 

 

 

10.00 

 

 

 

 

 

Nos. 

  

7 SYSTEM RM COUNTER TABLE 

Providing and fixing system room counter table as per 

detail drawings and to be made out in 18mm ply with 

necessary teakwood, beading, moulding in french 

polish. Table top to be laminated as per  approved 

shed and colour by architect, and provided on top of 

the 18mm ply. Underneath of table to be painted with 

3 coats of enamel paint to match respective laminate 

shade as directed. Shelf for CPU to be provided under 

the counter as shown in the drawing. Readymade key 

board   drawer   to   be  provided  as   approved  by the 

architect. All hardware to be approved before fixing. 

 

 

 

 

 

 

 

 

 

 

 

 

2.17 

 

 

 

 

 

 

 

 

 

 

 

 

r.m. 

  

8 CONFERENCE TABLE (SIZE 13300mm x 

1220mm) Providing 

& fixing meeting table with 100mm x 38mm finish 

size ghana teak wood fascia all around the top edge of 

the table including necessary legs of 100mm x 100m 

for supports in ghana teak wood & ghana teak wood 

frame below table top with melamine spray polish on 

exposed surfaces & colour/paint on all other surfaces 

etc. complete & directed by the architect. 

 

 

 

 

 

 

 

 

 

1.00 

 

 

 

 

 

 

 

 

 

Nos. 

  

9 TEAPOY (SIZE 2'-0"x2'-0") 

Providing 2'-0" x 2'-0" Tea poy with Skeleton of the 

tepoy shall be made of Steam beach members of 1 

1/2" x 1 1/2". Top shall be made from 12mm thick 

Glass with bevelled and polishing edges shall be 

provided. All the surface shall be polilshed  as 

directed. 

 

 

 

 

 

 
7.00 

 

 

 

 

 

 
Nos. 

  

10 VISITOR'S SOFA (1.83m long) 

Providing and fixing visitor’s sofa without arms  as 

per details given in the drawings and with fully 

upholstered sofas using 76mmx38mm and 

51mmx38mm wooden frame, 3” cushion in seat and 

back, 19mm ply with tapestry (upto Rs. 200.00/ per 

meter)   etc.   complete   as   per   design,   details  and 

 

 

 

 

 

 
16.50 

 

 

 

 

 

 
r.m. 

  



 

 

No. Description Qty Unit Rate Amount 

11 STORAGE CABINATE     

a Providing and fixing storage cabinate with Teak 

Veneer with PU Coating on  Top,  Edges  and 

laminate on Front shutter surface finished as per 

following description. 

Size : Depth 1'-4" ht. 3'-0" ht.  having  openable 

shutter as directed. storage Cabinate shall be made 

from 18mm thick commercial ply wood for Top with 

Teak veneer with PU Coating finish and 18mm thick 

ply wood for verticale, shelves, shutters and 6mm 

commercial plywood for backing with 3.5 mm thick 

Teak Veneer with PU coating on all exposed surface. 

with verticale (at 3'-0" c/c) shelves at 1'-6" c/c 

Openable shutters in 18mm thick commercial ply 

wood with all S.S hinges, towers bolts, powder coated 

handle, ball catches, S.S approved make (group lock) 

multi purpose lock complted. Edges to be finished 

with teak wood lipping etc. including all incidential 

surface to be polished/painted etc. complte. Veneer to 

be provided only visible surface 

All the surface without veneer shall be Polishing/ 

painting of approved shed 

Front surface area shall be measured for payment 

purpose. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
8.00 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
sq.m. 

  

b Providing & fixing storage cabinet of full height same 

as above with top finished with 1mm th lamination 

instead of 3.5mm th teak veneer and as directed by 

architect/bank. 

 

 

 
38.00 

 

 

 
sq.m. 

  

12 ELETRIC CUP BOARD 

Providing and fixing Electric cup board using 18mm 

thick bision panel for verticale and shelves and 

aluminium framing with 6mm thick bision panel on 

both side for shutter with 1.0 mm thick laminate  on 

all exposed surface and polishing/painting on all 

internal surface. shutter with approved make lock 

handle, hinges,ball catches complete as directed depth 

of cup board 1'-3". 

 

 

 

 

 

 

 

 

4.00 

 

 

 

 

 

 

 

 

sq.m. 

  

13 12MM THICK    TOUGHNED    GLAZING    IN 

FRONT Providing 

and fixing full height glazing using 12mm thick 

toughned glass with top & bottom patch fittings and 

all other necessary hardware fittings etc. complete. 

The glass edges shall be polish on all  sides.  The 

entire fixed partition shall be errected  in  complete 

line & level. as per instruction of Architect /Bank. 

 

 

 

 

 

 

 

 
39.00 

 

 

 

 

 

 

 

 
sq.m. 

  



 

 

No. Description Qty Unit Rate Amount 

14 Wall panelling with laminate finishing for  wall 

and Piller etc 

Providing and fixing pannelling on walls & pillers 

having 6mm th commercial plywood and 1.0mm th 

laminate fixed on wall & pillers with Aluminium. 

framing of  25mmx25mmx1.20mm  thick  at 

maximum 2'-0" c/c bothways or 18 mm  thick 

plywood with laminate panelling on wall and  piller 

etc complete as directed. pannelling as  per  design 

and instruction of Architect. . 

 

 

 

 

 

 

 

 

 

53.00 

 

 

 

 

 

 

 

 

 

sq.m. 

  

15 LUNCH  RM  TABLE  (SIZE  1520mm  x  910mm) 

Providing & fixing lunch table with 100mm x 38mm 

finish size ghana teak wood fascia all around the top 

edge of the table including necessary legs of 100mm x 

100m for supports in ghana teak wood & ghana teak 

wood frame below table top with melamine spray 

polish on exposed surfaces & colour/paint on all  other 

surfaces etc. complete & directed by the architect. 

 

 

 

 

 

 

 

 

 

1.00 

 

 

 

 

 

 

 

 

 

Nos. 

  

16 PARTLY GLAZED FLUSH DOOR 

Providing and fixing partly glazed solid core flush 

door 35mm thick conforming to IS: 848 finished with 

1mm thick laminate on both sides and glazing with 8 

mm thick clear glass from 900mm to a height 

2100mm from FFL or as directed. Complete with all 

accessories like 100mm heavy duty stainless steel 

hinge,  door  stopper,6  Lever mortise  lock etc.  as per 

the Tender Specification. 

 

 

 

 

 

 

 

 

 
10.00 

 

 

 

 

 

 

 

 

 
sq.m. 

  

17 SOLID CORE FLUSH DOOR 

Providing and fixing solid core flush door  35mm 

thick conforming to IS: 848 finished with 1mm thick 

laminate on both sides complete with all accessories 

like 100mm heavy duty stainless steel hinge, door 

stopper,door closer, 6 lever mortise lock etc. as per  

the  Tender  Specification.  Location In  B/Wall  as in 

 

 

 

 

 

 
2.00 

 

 

 

 

 

 
sq.m. 

  

18 ROLLER BLINDS 

Providing and fixing Roller Blind Blackout of 

approved made with selected fabric of approved 

design   and   shed.   (Basic  Price  of   Rs  150=00 Per 

Sq.Ft). 

 

 

 

 
39.00 

 

 

 

 
sq.m. 

  



 

 

No. Description Qty Unit Rate Amount 

19 P/F PANTRY PLATEFORM CUB BOARD 

SHUTTER 

Providing and fixing cupboard shutters below pantry 

platform using 1 1/2" x 2 1/2" T.W members for 

frame, 18mm Tk BWP plywood with  1.0mm  

lamiante for shutters. Providing 1/2" th T.W beading 

all around shutter. Providing S.S hinges, Handles, 

stoppers and magnetic catch as directed. All the 

surface shall be polished/ enamel paint as directed 

complete.Providing and fixing 0.60mm thick 

balancing laminate on internal  shutter  surface shall 

be provided. 

 

 

 

 

 

 

 

 

 

 

 

1.50 

 

 

 

 

 

 

 

 

 

 

 

sq.m. 

  

1 FALSE CEILING IN GYPSUM BOARD 

(GYPBOARD   M/F   Suspended   ceiling) 

Providing & Fixing in position Plain False ceiling in 

Gyp. board of 12.5 mm thick for horizontals & 

verticals fixed over G.I. Frame work (Gyp Ultra steel) 

as specified by Indian Gypsum Co. Ltd finishing with 

paper tape and jointing compound and application of 

acrylic emulsion paint to prepare finished surface 

including making cut outs & all necessary 

arrangement for electrical & A.C fittings as directed 

complete in all respects. The job is to be completed 

strictly as per Manufacturers specification & the 

Tender Technical Specification herein). This item 

also includes the dismantling of existing plain 

ceiling    &    disposing   the    same    as    per Local 

Municipality Norm. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
140.00 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
sq.m. 

  

2 MODULAR GRID CEILING 

Mineral Fiber Acoustical suspended ceiling 

system/(Dune Micro look Tile): P & fixing false 

ceiling with 600x 600 mm dune micro look ceiling  

tile of "Armstrong" with 15mm flange stitched 

suspension black reveal silhouette grid system 

framework with Aluminum channels etc. complete in 

all respect & finish with proper line & level as per 

manufacturer specification. The level of ceiling shall 

be decided considering light fixtures, ceiling fans and 

after discussion with engineer in charge. Contractor 

Must Comply with the Technical Specification as in 

Tender while executing the Item.  Rates of tiles  will 

be deducted from the ceiling if light fixtures are fixed 

in ceiling. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

172.50 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

sq.m. 

  

FINAL TOTAL AMOUNT     

ADD GST     

FINAL TOTAL NET AMOUNT     

 



 

 
 

 



 

 

 

 

 


