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Notice Inviting Tender 
 

State Bank of India, Local Head Office, Lucknow invites on line e-tenders under two bid system for 

Telephone Cabling related work at 3rd, 4th and 5th Floor of SBI LHO Lucknow. 

 

Details of tenders are as under: 

 

1. Name of Work : Telephone Cabling related Works at 3rd, 4th and 

5th Floor of SBI LHO Lucknow. 

2. Time allowed for completion : 270 days from date of handing over of the site. 

3. Earnest Money Deposit      : Rs. 11,000/-(Rupees Eleven only) by crossed Bank 

Draft/ Banker’s Cheque drawn in favour of SBI  Bank of 

India ,LHO, Lucknow (to be enclosed in sealed 

envelope as a part of Technical Bid). 

 

4. Initial Security Deposit : 2% of the total value of the contract including Earnest 

Money. 

 

5. Processing Fee of Tender 

Documents. 

: Rupees 1,000/- (One Thousand Only) (Non-Refundable)   
amount to be deposited by crossed Bank  Draft/Bankers 
Cheque/IOI in favour of State Bank of India, payable at 
Lucknow 
 

6. Last date and time of 

submission  of Tenders 

(Technical Bid & financial bid ) 

:   21/09/2019  upto 3.00 p.m. 

7. Address at which the Tenders 

are to be submitted 

 

: Asstt. General Manager (Pre. & Est.), 6th Floor, 

State Bank of India, Local Head Office, Moti Mahal 

Marg, Lucknow-226001 Lucknow  to be submitted 

in hard copy (only technical bid) . 

 

8. Place of opening Tenders 

(Technical & Financial Bids) 

: Office of Asstt. General Manager (Pre. & Est.), 6th 

Floor, State Bank of India, Local Head Office, Moti 

Mahal Marg, Lucknow-226001 

9. Date and time of opening of 

Tenders   (Technical Bid)                               

 

At 3.30 p.m On 21/09/2019 

10. Date and time of opening of 

Tenders   (Financial Bid)                               

: After evaluation and scrutiny of technical bids, 

successful bidders shall be advised through email 

for date of opening of financial bid. 

  

11. Defects Liability Period : 12 months from the date of handing over of the project 

to the satisfaction of Bank. 

 

12. Validity of Offer 

 

: 90 days from the date of opening the Tenders. 
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13. Liquidated Damages : At the rate of 0.5% of the Contract Value per week 

subject to a maximum of 5% of the accepted Contract 

Value. 

14 Performance guarantee  If the L1 Price quoted is more than 10% below the 

estimated cost in a item the vendor has to submit the 

additional security deposit as performance guarantee of 

the amount of total % value less than the estimated 

value for the said item. The Performance guarantee will 

be released after successful completion of the said 

item. 

 

 Mode of Submission of Tender: The financial bid  shall be submitted on line and technical bid shall 

be submitted  in sealed envelope. 

 

1) Technical Bid shall contain Earnest Money Deposit, cost of tender document along with 

Covering Letter, technical bid and related documents for tender duly stamped and signed on 

each page. This envelope shall be endorsed on the outside face as under: 

 

Technical Bid for Telephone Cabling related work at 3rd, 4th and 5th Floor of SBI LHO 

Lucknow.” 
 

Financial Bid for  Telephone Cabling related work work at 3rd, 4th and 5th Floor of SBI 

LHO Lucknow shall be submitted on line.” 

 

 

The envelope marked Technical Bid containing Earnest Money Deposit along with Covering 

Letter and tender document/Undertaking as in Annexure- I will be opened if the Earnest 

Money Deposit, Processing Fee of Tender Document is  found in order as prescribed in the 

tender document.  

 

For E-Tender related queries :- Service Provider E-Procurement Technologies Ltd. | Procure Tiger | 

www.auctiontiger.net | www.procuretiger.com 

ISO 9001:2015, ISO 3601:2013 & CMMI Level-5 Certified Company 
B-705, Wall Street - II, Opp. Orient Club, Ellisbridge, Ahmedabad – 380006, State Gujarat, India 

E:M/s e-Procurement Technologies Ltd. Ahmedabad. Dinesh Pamwani ,  Mr. Sujith Nair, Mr. Jaymeet Rathor 
Tel.:- 079 – 6813608 89 / 31 / 35 / 63 / 29/ 57 /  53 / 43 / 52 / 20 / 59 / 22 

 
 

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next 

working day at the same time. 

 

State Bank of India has the right to accept / reject any or all tenders without assigning any reasons. 

 
For any other queries the vendors may contact Sant Ram , Chief Manager (C & C), State Bank of India, 

ITS Deptt, Local Head Office , Lucknow. Mobile No.8284942222 

 

 

 

ASSISTANT GENERTAL MANAGER (PREMISES & ESTATE) 

 

 

https://apac01.safelinks.protection.outlook.com/?url=www.auctiontiger.net&data=02%7C01%7Cheadluc.sbiims%40sbi.co.in%7Caeebb2a0aeaa44d272ee08d6b34e3c1a%7Cfbdb22357f504509b407c58325ec27a8%7C0%7C0%7C636893545933589284&sdata=ivWPyDzeKd3FVFCtneRQbX%2BHbLPDtQpw57IXbfH%2FOB8%3D&reserved=0
https://apac01.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.procurementtiger.com%2F&data=02%7C01%7Cheadluc.sbiims%40sbi.co.in%7Caeebb2a0aeaa44d272ee08d6b34e3c1a%7Cfbdb22357f504509b407c58325ec27a8%7C0%7C0%7C636893545933589284&sdata=e0Jw5tn1t7DE%2BRMEUdOEtLo5VmcBzS59G8wObmhaLb8%3D&reserved=0
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ELIGIBILITY CRITERIA (ANNEXURE-A) 

1. The applicant should meet the pre-qualification criteria detailed in the table below: 

S. 
No. 

Pre Qualification Criteria Remarks 

i) Applicant should have experience of having 

successfully completed similar works in the Period 

01.08.2012 to 31.07.2019. 

Applicant should have following minimum work 

experience in the period starting 01.08.2012 and 

ending 31.07.2019 

a) Three similar completed works of value at least 

Rs 4.25  lacs OR 

b) Two similar completed works of value at least               

Rs 5.25  lacs OR 

c) One similar completed works of value at least                 
Rs 8.50 lacs 

(Similar works means any works involving data 

cabling work & networking for any Government 

organization, Public sector, Banks financial 
institutions only) 

Copies of work orders, completion 

certificates, and client details with 

phone nos. and TDS certificates 

for qualifying works should be 

submitted as documentary 

evidence. 

ii. Minimum Average Annual Turnover of the last three 

financial years should be  Rs. 3.25 lacs. 

Copies of Audited Balance sheets, 

Profit Loss Statement, Form 26 

AS for each of the three financial 

years and ITR for the three 

financial years should be 

submitted as documentary 
evidence. 

iii. Vendor should be registered for GST Copy of GST registration should 

be submitted. 

iv. Vendor should be holder of a PAN Card Copy of PAN Card should be 
submitted. 

2. The application should contain the following documents: 

i. Copies of work orders, completion certificates for qualifying works mentioned in Annexure A 

should be submitted as documentary evidence. 
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ii. Copies of Audited Balance sheets, Profit Loss Statements, Form 26 AS and ITR for the last three 

financial years should be submitted as documentary evidence for the annual turnover pre- 

qualification criteria. 

iii. Copy of company/firm registration certificate 

iv. Copy of PAN card 

v. Copy of GST registration certificate 

vi. EMD as per NIT. 
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INSTRUCTIONS TO THE TENDERERS 

 

NOTE: INCASE OF ANY DISPUTE ARISING REGARDING THE JOB CONTRACT, INCLUDING THE 

INTERPREPRETATION OR THE SCOPE FOR WORKING THEREOF, THE DECISION OF AGM (Pre. & Est.) 

SBI, LHO, LUCKNOW CIRCLE SHALL BE FINAL AND BINDING. 

 

1.0 Scope of Work 

Sealed tenders are invited by SBI LHO Lucknow for and on behalf of State Bank of India for  

Telephone Cabling related WORKS at 3rd, 4th and 5th Floor of SBI LHO Lucknow. 

 

1.1 Site and its Location 

The proposed work is to be carried out at 3rd, 4th and 5th Floor of SBI LHO Lucknow. 

 

2.0 Tender Documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in the tender 

consisting of the following documents and the most workmen like manner: 

 Instructions to Tenderers 

 General Conditions of Contract 

 Special Conditions of Contract 

 Additional Specifications 

 Price Bid 

2.2 The above documents shall be taken as complementary and mutually explanatory of one 

another but in case of ambiguities or discrepancies, shall take precedence in the order given 

below: 

a) Price Bid 

b) Additional Specifications 

c) Technical Specifications 

d) Drawings 

e) Special Conditions of Contract 

f) General Condition of Contract 

g) Instruction to Tenderers 

 

2.3 Complete set of tender documents can be downloaded from Banks website.  

2.4 The tender documents are not transferable. 

 

3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data which may be required for the purpose of filling this tender document 

and enter into a contract for the satisfactory performance of the work. The tenderer is 

requested to satisfy himself regarding the availability of water, power, transport and 

communication facilities, the character quality and quantity of the materials, labour, the law 

and order situation, climatic conditions, liaison requirements with local authorities/ 

authorities maintaining the campus, security agencies guarding the campus. Nothing 

extra shall be paid in this regard. 

 The tenderer will be fully responsible for considering the financial effect of any or all the factors 
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while submitting his tender. 

 

 

4.0 Earnest Money 

4.1 The tenderers are requested to submit the Earnest Money of Rs. 11,000/-(Rupees Eleven  

Thousand Only) in the form of Demand Draft/Bankers’ Cheque /IOU in favour of State Bank 

of India payable at Lucknow  drawn on any Bank in India. 

4.2 EMD in any other form other than as specified above will not be accepted.  Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 

4.4 EMD of unsuccessful tenderers will be refunded/ returned within 30 days of award of Contract. 

4.5 EMD of successful tenderer will be retained as a part of security deposit. 

  

5.0 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract value less 

EMD, by means of Demand Draft drawn in favour of State Bank of India payable at Lucknow 

within a period of 7 days of acceptance of tender. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the 

form of initial security deposit, which includes the EMD.  Balance 3% shall be deducted from 

the running account bill of the work at the rate of 10% of the respective running account bills 

i.e., deduction from each running bill account will be 10% till total 3% of contract value is 

reached.  50% of the total security shall be paid to the contractors on the basis of architect’s 

certifying the virtual completion.  The balance 50% would be paid to the contractors after the 

defects liability period as specified in the contract provided he has carried out all the work and 

attended to all the defects in accordance with the condition of the contract and clearance, if 

any, of the observations of the CTE of CVC. 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

7.0 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an agreement 

and conditions of contract attached herewith within 7 days from the receipt of intimation of 

acceptance of his tender by the Bank. However, the written acceptance of the tender by the 

Bank will constitute a binding agreement between the Bank and successful tenderer whether 

such formal agreement is subsequently entered into or not. 

8.0 Completion Period 

Time is essence of the contract. The work should be completed in all respects in accordance 

with the terms of contract within a period of 270 Days from the date of handing over of the 

site. 

9.0 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of ninety days from the date 

of opening price bid. If the tenderer withdraws his/her offer during the validity period or makes 

modifications in his/her original offer which are not acceptable to the Bank without prejudice 

to any other right or remedy the Bank shall be at liberty to forfeit the EMD. 

 10.0 Liquidated Damages  

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the accepted 
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Contract Value. 

11.0 Rate and Prices: 

11.1 The tenderers shall quote their rates for individual items both in words and figures. In case of 

discrepancy between the rates quoted in words and figures the unit rate quoted in words will 

prevail.  If no rate is quoted for a particular item the contractor shall not be paid for that item 

when it is executed. The rates shall be inclusive of all taxes. Only GST shall be payable extra. 

 The amount of each item shall be calculated and the requisite total is given.  In case of 

discrepancy between the unit rate and the total amount calculated from multiplication of unit 

rate and the quantity the unit rate quoted will govern and the total amount will be corrected. 

 

11.2.1 The tenderers need not quote their rates for which no quantities have been given. In case the 

tenderers quote their rates for such items those rates will be ignored and will not be considered 

during execution. 

 

11.2.2 The tenderers should not change the units as specified in the tender.  If any unit is changed 

the tenders would be evaluated as per the original unit and the contractor would be paid 

accordingly. 

 

11.3 The tenderer should not change or modify or delete the description of the item.  If any 

discrepancy is observed he should immediately bring to the knowledge of the Architect/Bank. 

 

11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over writing 

shall be duly attested by him. 

 

11.5 Each page shall be totaled and the grand total shall be given. 

 

11.5.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies.labour cess 

etc. and deduction at source for Income Tax; Work Contract Tax etc. will be made as per 

statutory rules. Only GST shall be paid extra . 

 

11.5.2 The contractor shall be required to conduct necessary tests of the water brought from tube 

well or any other outside source, from approved laboratory. 

 

11.5.3 The contractor is required to comply with all act of the Government relating to labour and the 

rules and regulations made there under from time to time and to submit at the proper times 

and statements required to be furnished to the appropriate authorities. 

 

12.0 Nominated Contractor for Allied work, if any.  

 

The contractor shall get allied works executed only through Contractors already in SBI’s Panel, 

for different categories of works.  
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Annexure-I 

 
UNDERTAKING 

(To be submitted along with the technical Bid) 

 

To 

 

AGM (PRE & EST.) 

SBI LOCAL HEAD OFFICE, MOTI MAHAL MARG 

LUCKNOW-226001 

 

Dear Sir, 

  

Telephone Cabling related  WORKS at 3rd,4th and 5th Floor of SBI LHO Lucknow. 

1. I / We refer to the tender notice issued by you for  Telephone Cabling related works in 

connection with the above. 

2. I undertake to submit in Hard copy the tender document along with all terms & 

Conditions, Specifications and subsequent annexure and corrigendum’s duly signed 

and stamped by authorized representative/ signatory on becoming L1. However we 

accept all the terms and conditions along with the specifications, Drawings, Layouts 

etc. defined in the tender documents. 

3. I/ We hereby offer to perform, provide, execute, complete and maintain the works in 

conformity with the drawings, designs, conditions of contracts & specifications schedule of 

quantities relating to the works.  

4. I/ We have satisfied myself/ ourselves as to the site conditions, examined the drawings and 

all aspects of the tender conditions, subject to above, I/ We do hereby agree, should this 

tender be accepted in whole or in part, to: 

a. Abide by and fullfill all the terms and provisions of the said conditions annexed here to, 

b. Complete the works within 270 Days as per the work programme enclosed with the tender in 

two or three shifts if considered necessary by the Employer / Consultants at no extra cost to the 

Employer. 

2. I / We have deposited a non-refundable amount of Rs. 1,000/- (Rupees One Thousand 

only) towards Processing fee of Tender , earnest money of Rs. 11,000/-(Rupees Eleven 

Thousand only) in the form of Demand Draft / Banker’s Cheque/IOI drawn in favour of State 

Bank of India payable at Lucknow , respectively which, I / We note, will not bear any interest 

and is liable for forfeiture. 

I. If our offer is withdrawn within the validity period of acceptance by the Employer. 

Or 

II. If the contract agreement is not executed by us within 7 days from the date of receipt 

of the letter of acceptance. 

Or 

III. If we fail to pay the initial security deposit as stipulated. 

Or 

IV. If the work is not commenced within 7 days after issue of work order. 

3. I / We understand that you are not bound to accept the lowest or any tender you receive. 
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The names of DIRECTORS of our Firm are: 

1. ________________________________ 

2. ________________________________ 

3. ________________________________ 

4. ________________________________ 

Yours faithfully, 

Signature …………………………….. 

Designation ………………………….. 

Name of Partner / Director of the Firm, authorized   

to sign or name of person having power of attorney 

to sign the contract. (Certified true copy of power  

of attorney should be attached) 

 

 

Signature and address of witnesses:  a. Signature …………………………………… 

         

       Name ……………………………………………….. 

 

       Address …………………………………………….. 

 

       b. Signature……………………………………… 

         

       Name ………………………………………………. 

 

       Address ……………………………………………. 
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AGREEMENT 
 
This agreement made on the __________day of ____________Two Thousand _____ BETWEEN State 

Bank of India a corporation constructed under the State Bank of India Act, 1955 and having its Local 

Head Office at Lucknow and many other places, (hereinafter called “the Employer”) of the one part 

and M/s __________________________ through its ______________ having its registered office at 

_______________________________________ (hereinafter called “the Contractor”) of the other 

part. 

 

WHEREAS the Employer is desirous of executing Certain Works  Telephone Cabling related to be carried 

out at 3rd, 4th and 5th Floor of SBI LHO Lucknow as per Schedule-I, to this agreement and has 

caused Drawings, Bills of Quantities and Specification describing the work to be done, prepared by 

M/s. GRID, E 326, GREATER KAILASH-II, NEW DELHI-110048 (hereinafter called “the 

Architects”). 

 

AND WHEREAS the said Drawings, the Bills of Quantities marked pages _____ to ____ (inclusive) and 

the Specifications as stated have been signed by or on behalf of the parties hereto: 

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of Tender and the 

Conditions of Contract and further subject to the Special Conditions set forth in Schedule-II hereto 

attached (hereinafter collectively referred to as “the said Conditions”) as per the said Drawings and 

as described in the said Specification and included in the said Bills of Quantities for the sum of Rupees 

_____________________ 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the sum of Rupees ________________________________________ to 

be paid at the time and in the manner set forth in the said Conditions, the Contractor shall 

upon and subject to the said Drawings and described in the said Specification and Bills of 

Quantities. 

2. The Employer shall pay to the Contractor the said sum of 

Rs._______________________________ 

__________________________________________________________________________

______ or such other sum as shall become payable hereunder at the times and in the manner 

specified hereinafter.                                               

3. The term “The Architects” in the said conditions shall mean M/s. GRID, E 326, GREATER 

KAILASH-II, NEW DELHI-110048 or in the event of their ceasing to be Architects for the 

purposes of this Contract, such other persons as shall be nominated for that purpose by the 

Employer, not being a person to whom the contractor shall object for reasons considered to 

be sufficient by the Employer mentioned in the said Conditions.  Provided always that no 

persons subsequently appointed to be Architects under this Contract shall be entitled to 

disregard or overrule any decision or approval or direction given or expressed by the Architects 

for the time being. 

4. The said Conditions, Specifications and Priced Bills of Quantities shall be read and construed 

as forming part of this agreement, and the parties hereto shall respectively abide by and 

submit themselves to the conditions and stipulations and perform the agreement on their parts 

respectively in such Conditions, Specifications and Priced Bills of Quantities contained. 

5. This agreement is subject to jurisdiction of courts in UP only. 

6. The Asstt. General Manager (Pre. & Est), SBI LHO Lucknow shall exercise powers on 

behalf of the said Employer for the purpose of the Contract Agreement. 
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7. Whereas both the parties agree to sign the following annexure Annexed to this Agreement in 

token of their acceptance. 

(i) Agreement 

(ii) General Conditions of contract. 

(iii) Special Condition of Contract. 

(iv) Safety Codes. 

(v) Specifications. 

(vi) Material Testing & Their Frequency. 

(vii) List of Approved Makes/ Brands 

(viii) Priced Bill of Quantities. 

(ix) Drawings. 

8. The Bank shall pay the contractor such sum as shall become payable hereunder at the times 

and in the manner specified in the said Conditions mentioned in the General Conditions of 

Contract. 

9. Whereas the Contractor hereby undertakes and agrees to carry out and complete the works 

within 270 Days from the date of handing over site or 15 days from the date of issue of letter 

of acceptances, whichever is later? The Contractor agrees and has deposited the sum of Rs. 

_________ by way of Initial Security Deposit for due fulfillment of this Contract for the Works. 

It is agreed that the Security Deposit shall be deducted from each running bills and refunded 

to the contractor as per clause 2 of the General Conditions of the Contract Annexed herewith. 

10. Whereas it is agreed that the earnest money amounting to Rs. 11,000/- (Rupees Eleven 

Thousand only) deposited by the Contractor in the form of Demand Draft/Bankers Cheque/IOI 

along with the tender shall be forfeited in full in case the Contractor does not remit the Initial 

Security Deposit within the stipulated period of the start of the works by the stipulated date 

mentioned in the award letter. 

11. Whereas Shri __________________ is the accredited representative(s) of the Contractor who 

would be responsible for taking instructions from the Employer in relation to the Works. The 

Contractor agrees to pay all Taxes or any other Tax on material or finished works like Works 

Contract Tax, Turnover Tax etc. including Income Tax in respect of this Contract of the Works 

and the Employer will not entertain any claim whatsoever in this report nor the Employer shall 

be responsible to pay any Tax as mentioned above. If due to non – payment of any of the 

aforesaid Tax or other Taxes connected with the Works, the Contractor suffers any loss or 

damages occurred to the Contractor and the Employer will be entitled to claim damages from 

the contractor for non completion of the Work within 9 calendar months stipulated in Para 

9, above. 

12. Whereas the Contractor hereby declares the list of all the relative working with the Employer 

which is annexed herewith. 

      OR 

Whereas the Contractor declares that none of his relative is working with the Employer. 

      OR 

Whereas the Contractor declares that he has associated himself with the agencies of the 

appropriate classes of person for Sanitary and Water Supply Installation etc. or any other 

specialized job to complete the works. 
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The Plans, Drawings, Specifications, Contract Documents and the Documents above mentioned 

shall form basis of this Contract and the decision of AGM (Pre. & Est.) 6th Floor, SBI LHO 

Lucknow-226001 for the time being as mentioned in the Conditions of Contract in reference 

to all matters of dispute as to material, workmanship or account and as to the intended 

interpretation of the clauses of the Agreement or any of the document attached hereto shall 

be final and binding on both parties and may be made rule of the court. 

13. The work comprises of the “ Telephone Cabling related WORKS at 3rd,4th and 5th Floor of 

SBI LHO Lucknow.” as mentioned above and all subsidiary and other works connected 

therewith on the same site as may be ordered to be done from time to time by  AGM (Pre. & 

Est.) , 6th Floor, A- Block, Moti Mahal Marg, Lucknow-226001 for the time being even 

though such works may not have been shown on the , Plans or described in the said 

Specifications or Schedule of Quantities of various classes of Work to be done. 

14. The Employer through the AGM (Pre. & Est.) 6th Floor, A- Block, Moti Mahal Marg, 

Lucknow-226001 reserves himself the right of altering the Plans, Drawings and nature of 

Work of adding to or omitting any items of work or having portions of the same carried out 

departmentally or otherwise and such alterations or variations shall be carried out without 

prejudice to this Contract. 

15. All disputes arising out of or in any way connected with this agreement shall be deemed to 

have arisen in UP and only the courts of UP shall have jurisdiction to determine the same. 

16. The several parts of this Contract have been read to us and fully understood by us. 

 In Witness whereof the parties above named have executed these presents today and year 

first hereinabove written. 

 

 

Signed, Sealed and Delivered by: 

 

 

 

 

Authorised Representative of Employer Authorised Representative     of 

Contractor 
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SCHEDULE I 

 
 

TELEPHONE CABLING RELATED WORKS at 3rd,4th and 5th Floor of SBI LHO Lucknow. all as 

described in Tender and Drawings inclusive hereto as Specifications. 

 

SCHEDULE II 
 

 

The following Letters/ Correspondence form a part of Agreement: 

 
1. 

2. 

3. 

 

 

As witness our hands the day and year first written above, 

 

In presence of 

 

 

 

 

 

Signature:       Signature by the said Employer  

 

Name:       Name: 

 

Occupation:       Designation: 

 

Address:       Address: 

 

 

 

In presence of  

 

 

Signature:       Signature by the said Contractor 

 

Name:       Name: 

 

Occupation:       Designation: 

 

Address:       Address: 
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GENERAL CONDITIONS OF CONTRACT 
 
1.0 Definitions: 

“Contract means the documents forming the tender and the acceptance thereof and the form 

of agreement executed between State Bank of India (client) and the contractor, together with 

the documents referred therein including these conditions, the specifications, designs, 

drawings and instructions issued from time to time by the architects/ Bank and all these 

documents taken together shall be deemed to form one contract and shall be complementary 

to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, have 

the meaning hereby respectively assigned to them. 

1.1.1 ‘SBI’ shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan, 

Madame Cama Road, Mumbai-400 021 and includes the client’s representatives, successors 

and assigns. 

 ‘Architects/ Consultants’ shall mean M/s THE GRID, E 326, GREATER KAILASH-II, NEW 

DELHI -48. ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their 

representative to give instructions to the contractors. 

1.1.2 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include legal personal representative of such individual or the 

composing the firm or company and the permitted assignees of such individual or firms of 

company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in 

the “Scope of work” and/ or to be executed in accordance with the contract and includes 

materials, apparatus, equipment, temporary supports, fittings and things of all kinds to be 

provided, the obligations of the contractor hereunder and work to be done by the contractor 

under the contract. 

1.1.3 ‘Engineer’ shall mean the representative of the Architect/Consultant. 

1.1.4 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and 

referred to in the specifications and any modifications of such drawings as may be issued by 

the Engineer from time to time. ‘Contract Value’ shall mean the value of the entire work as 

stipulated in the letter of acceptance of tender subject to such additions thereto or deductions 

there from as may be under the deductions there from as may be made under the provision 

herein after contained. 

1.1.5 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications 

thereof as may time to time be furnished or approved by the Architect/ Bank Engineer “Month” 

means calendar month.  

1.1.6 “Week” means seven consecutive days. 

1.1.7 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively. 

2.0 Total Security Deposit 

Total Security Deposit comprise of 

Earnest Money Deposit 

Initial Security Deposit 

Retention Money 

a) Earnest Money Deposit: 

The tenderer shall furnish EMD of Rs.11,000/- (Rupees Eleven Thousand only) in the 
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form of Demand Draft/Bankers Cheque/IOI  drawn in favour of State Bank of India payable at 

Lucknow on any Scheduled Bank.  No tender shall be considered unless the EMD is so 

deposited in the required form.  No interest shall be paid on this EMD. The EMD of the 

unsuccessful tenderer shall be refunded after the decision to award the contract is taken 

without interest.  The EMD shall stand absolutely forfeited if the tenderer revokes his tender 

at any time the period when he is required to keep his tender open acceptance by the SBI or 

after it is accepted by the SBI the contractor fails to enter into a formal agreement or fails to 

pay the initial security deposit as stipulated or fails to commence the work within the stipulated 

time. 

b) Initial Security Deposit (ISD) 

The amount of ISD shall be 2% of accepted value of tender including the EMD in the form of 

D/D drawn on any scheduled Bank and shall be deposited within 7 days from the date of 

acceptance of tender. 

c) Retention Money: 

Besides the ISD as deposited by the contractor in the above said manner the retention money 

shall be deducted from the running account bill at the rate of 10% of the gross value of work 

done by the contractor and claimed in each bill provided the total security deposit i.e. the ISD 

plus Retention Money shall both together not exceed 5% of the contract value.  50% of the 

total security deposit shall be refunded to the contractor without any interest on issue of Virtual 

Completion certificate by the Architect / consultant.  The balance 50% of the total security 

deposit shall be refunded to the contractors without interest within fifteen days after the end 

of defects liability period provided the contractor has satisfactorily attended to all defects in 

accordance with the conditions of contract including site clearance. 

d) Language 

The language in which the contract documents shall be drawn shall be in English. 

3.0 Errors, Omissions and Discrepancies 

In case of errors, omissions and/ or disagreement between written and scaled dimensions on 
the drawings or between the drawings and specifications etc., the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be 
adopted. 

ii) Between the written or shown description or dimensions in the drawings and the 

correspondence one in the specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills of 
quantities of the same item, the former shall be adopted. 

a) In case of difference between rates written in figures and words, the rate in words shall prevail. 

b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as 
correct. 

 

4.0 Scope of Work: 

The contractor shall carryout complete and maintain the said work in every respect in strictly 

accordance with this contract and with the directions of and to the satisfaction of the Bank  to 

be communicated through the Architect/ Bank Engineer.  The Architect/ Bank Engineer at the 

directions of the Bank from time to time issue further drawings and/ or written instructions, 

details directions and explanations which are hereafter collectively referred to as Architect’s/ 

Consultant’s instructions in regard to the variation or modification of the design, quality or 

quantity of work or the addition or omission or substitution of any work.  Any discrepancy in 

the drawings or between the BOQ and/ or specifications.  The removal from the site of any 

material brought thereon by the contractor and any substitution of any other materials 

therefore the removal and / or re-execution of any work executed by him.  The dismissal from 

the work of any person employed / engaged thereupon. 
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3.0  i)  Letter of Acceptance: 

Within the validity period of the tender the Bank shall issue a letter of acceptance either directly 

or through the architect by registered post or otherwise depositing at the address of the 

contractor as given in the tender to enter into a Contract for the execution of the work as per 

the terms of the tender.  The letter of acceptance shall constitute a binding contract between 

the SBI and the contractor. 

 ii)  Contract Agreement:  

On receipt of intimation of the acceptance of tender from the SBI/ Architect the successful 

tenderer shall be bound to implement the contract and within fifteen days thereof he shall 

sign an agreement in a non-judicial stamp paper of appropriate value. 

6.0  Ownership of Drawings: 

All drawings, specifications and copies thereof furnished by the SBI through its architects / 

consultants are the properties of the SBI.  They are not to be used on other work. 

7.0  Detailed Drawings and Instructions: 

The SBI through its architects/ consultants shall furnish with reasonable promptness additional 

instructions by means of drawings or otherwise necessary for the proper execution of work.  

All such drawings and instructions shall be consistent with the contract documents, true 
developments thereof and reasonably inferable there from. 

 The work shall be executed in conformity therewith and the contractor prepare a detailed 

programmer schedule indicating therein the date of start and completion of various activities 
on receipt of the wok order and submit the same to the SBI through the architect / consultant. 

8.0  Copies of Agreement 

Two copies of agreement duly signed by both the parties with the drawings shall be handed 

over to the contractors. 

9.0  Liquidated Damages: 

If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to 

complete the work and clear the site including vacating their office on or before the contracted 

or extended date or completion without justification in support of the cause of delay, he may 

be called upon without prejudice to any other right of remedy available under the law to the 

SBI on account of such breach to pay a liquidated damages at the rate of 0.5% of the contract 

value per week which is subject to a maximum of 5% of the contract value. 

10.0 Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, 

water, power, tools, equipment transportation and any other facilities that are required for the 

satisfactory execution and completion of the work.  Unless or otherwise specified all materials 

shall be new and both workmanship and materials shall be of best quality.  The contractor 

shall at all times enforce strict discipline and good order among his employees and shall not 

employ on the work any unfit person or anyone not skilled in the work assigned to him.  

Workman whose work or behavior is found to be unsatisfactory by the SBI/Architect/ Bank 

Engineer he shall be removed from the site immediately. 

 

11.0 Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained by the contractor 

at his own expenses.  The contractor shall give notices and comply with regulations, laws, and 

ordinances rules, applicable to the contract.  If the contractor observes any discrepancy 

between the drawings and specifications, he shall promptly notify the SBI in writing under 
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intimation of the Architect/ Bank Engineer.  If the contractor performs any act which is against 

the law, rules and regulations he shall meet all the costs arising there from and shall indemnify 

the SBI any legal actions arising there from. 

12.0 Setting out Work: 

 The contractor shall set out the work and shall be responsible for the true and perfect setting 

out of the same and for the correctness of the positions, levels, dimensions, and alignment of 

all parts thereof and get it approved by the Architect/ Bank Engineer before proceeding with 

the work.  If at any time any error in this respect shall appear during the progress of the 

works, irrespective of the fact that the layout had been approved by the Architect/ Bank 

Engineer the contractor shall be responsible for the same and shall at his own expenses rectify 

such error, if so, required to satisfaction of the SBI. 

13.0 Protection of Works and Property: 

 The contractor shall continuously maintain adequate protection of all his work from damage 

and shall protect the SBI’s properties from injury or loss arising in connection with contract.  

He shall make good any such damage, injury, loss, except due to causes beyond his control 

and due to his fault or negligence. 

 He shall take adequate care and steps for protection of the adjacent properties.  The contractor 

shall take all precautions for safety and protections of his employees on the works and shall 

comply with all applicable provisions of Govt. and local bodies safety laws and building codes 

to prevent accidents, or injuries to persons or property on, about or adjacent to his place of  

work.  The contractor shall take insurance covers as per clause 26.0 at his own cost.  The 

policy may take in joint names of the contractor and the SBI and the original policy may be 

lodged with the SBI. 

14.0 Inspection of Work: 

The SBI/ Architect/ Bank Engineer or their representatives shall at all reasonable times have 

free access to the work site and/ or to the workshop, factories, or other places where materials 

are lying or from where they are obtained and the contractor shall give every facility to the 

SBI/ Architect / consultant and their representatives necessary for inspection and examination 

and test of the materials and workmanship.  No person unless authorised by the SBI/ Architect 

/ Consultant except the representative of Public authorities shall be allowed on the work at 

any time.  The proposed work either during its construction stage or its completion can also 

be inspected by the Chief Technical Examiner’s organization a wing of Central Vigilance 

Commission. 

15.0 Assignment and Subletting 

The whole of work included in the contact shall be executed the contractor and he shall not 

directly entrust and engage or indirectly transfer, assign or underlet the contract or any part 

or share thereof or interest therein without the written consent of the SBI through the architect 

and no undertaking shall relieve the contractor from the responsibility of the contractor from 

active superintendence of the work during its progress. 

16.0    Quality of Materials, Workmanship & Test 

 All materials and workmanship shall be best of the respective kinds described in the contract 

and in accordance with Architect/ Bank Engineer instructions and shall be subject from time 

to time to such tests as the Architect/ Bank Engineer may direct at the place of manufacture 

or fabrication or on the site or an approved testing labouratory.  The contractor shall provide 

such assistance, instruments, machinery, labour, and materials as are normally required or 

examining measuring sampling and testing any material or part of work before incorporation 

in the work before incorporation in the work or testing as may be selected and required by the 

Architect / Consultant. 
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ii) Samples 

All samples of adequate numbers, size, shades and pattern as per specifications shall be 

supplied by the contractor without any extra charges.  If certain items proposed to be used 

are of such nature that samples cannot be presented or prepared at the site detailed literature/ 

test certificate of the same shall be provided to the satisfaction of the Architect/ Bank Engineer.  

Before submitting the sample / literature the contractor shall satisfy himself that the material/ 

equipment for which he is submitting the sample/ literature meet with the requirement of 

tender specification.  Only when the samples are approved in writing by the architect / 

consultant the contractor shall proceed with the procurement and installation of the particular 

material / equipment.  The approved samples shall be signed by the Architect / Consultant for 

identification and shall be kept on record at site office until the completion of the work for 

inspection / comparison at any time.  The Architect / Consultant shall take reasonable time to 

approve the sample.  Any delay that might occur in approving the samples for reasons of its 

not meeting the specifications or other discrepancies inadequacy in furnishing samples of best 

qualities from various manufacturers and such other aspects causing delay on the approval of 

the materials / equipment etc. shall be to the account of the contractor. 

iii) Cost of Tests 

 The cost / expenditure required for the tests shall be borne by the contractor if such test is 

intended by or provided for in the specification or BOQ. 

iv) Costs of Tests not provided for 

If any test is ordered by the Architect / Consultant which is either  

If so intended by or provided for or (in the cases above mentioned) is not so particularized, or 

though so intended or provided for but ordered by the Architect / Consultant to be carried out 

by an independent person at any place other than the site or the place of manufacture or 

fabrication of the materials tested or any Government / approved labouratory, then the cost 

of such test shall be borne by the contractor.  

17.0 Obtaining Information Related to Execution of Work  

No claim by the contractor for additional payment shall be entertained which is consequent 

upon failure on his part to obtain correct information as to any matter affecting the execution 

of the work nor any misunderstanding or the obtaining incorrect information or the failure to 

obtain correct information relieve him form nay risks or from the entire responsibility for the 

fulfillment of contract.  

18.0 Contractor’s Superintendence 

The contractor shall give necessary personal superintendence during the execution of the 

works and as long, thereafter, as the Architect / consultant may consider necessary until the 

expiry of the defects liability period stated hereto. 

 

19.0 Quantities 

i) The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared 

in accordance with the Indian Standard Method of Measurements and quantities. The rate 

quoted shall remain valid for variation of quantity against individual item to any extent subject 

to maximum variation of the contract value by 25%. The entire amount paid under Clause 

20, 21 hereof as well as amounts of prime cost and provisional sums, if any, shall be excluded. 

Variation exceeding 25%: The items of work executed in relation to variation exceeding 

25% shall be paid on the basis of provisions of clause 22 (e) hereof. 

20.0 Works to be measured 
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The Architect / Consultant may from time to time intimate to the contractor that he required 

the work to be measured and the contractor shall forthwith attend or send a qualified 

representative to assist the Architect in taking such measurements and calculations and to 

furnish all particulars or to give all assistance required by any of them. Such measurements 

shall be taken in accordance with the Mode of measurements detailed in the specifications. 

The representative of the Architect / Consultant shall take joint measurements with the 

contractor’s representative and the measurements shall be entered in the measurement book. 

The contractor or his authorized representative shall sign all the pages of the measurement 

book in which the measurements have been recorded in token of his acceptance. All the 

corrections shall be duly attested by both representatives. No over writings shall be made in 

the M book should the contractor not attend or neglect or omit to depute his representative to 

take measurements then the measurements recorded by the representative of the Architect / 

consultant shall be final. All authorized extra work, omissions and all variations made shall be 

included in such measurement.  

21.0 Variations  

No alteration, omission or variation ordered in writing by the Architect / consultant shall vitiate 

the contract. In case the SBI/ Architect / Consultant thinks proper at any time during the 

progress of works to make any alteration in, or additions to or omissions from the works or 

any alteration in the kind or quality of the materials to be used therein, the Architect / 

Consultant shall give notice thereof in writing to the contractor or shall confirm in writing within 

seven days of giving such oral instructions the contractor shall alter to, add to, or omit from 

as the case may be in accordance with such notice, but the contractor shall not do any work 

extra to or make any alterations or additions to or omissions from the works or any deviation 

from any of the provisions of the contract, stipulations, specifications or contract drawings 

without  previous consent in writing of the Architect / Consultant and the value of such extras, 

alterations, additions or omissions shall in all cases be determined by the Architect / Consultant 

and the same shall be added to or deducted from the contract value, as the case may be. 

22.0 Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the authority 

of the Architect/ Bank Engineer with the concurrence of the SBI as herein mentioned. Any 

such extra is herein referred to as authorized extra and shall be made in accordance with the 

following provisions.  

a) i) The net rates or prices in the contract shall determine the valuation of the extra work 

where   such extra work is of similar character and executed under similar conditions as the 
work priced herein.  

ii) Rates for all items, wherever possible should be derived out of the rates given in the 
priced BOQ. 

b) The net prices of the original tender shall determine the value of the items omitted, provided 

if omissions do not vary the conditions under which any remaining items of works are carried 
out, otherwise the prices for the same shall be valued under sub-clause (c) hereunder.  

c) Where the extra works are not of similar character and /or executed under similar conditions 

as aforesaid or where the omissions vary the conditions under which any remaining items or 

works are carried out, then the contractor shall within 7 days of the receipt of the letter of 

acceptance inform the Architect / consultant of the rate which he intends to charge for such 

items of work, duly supported by analysis of the rate or rates claimed and the Architect / 

Consultant shall fix such rate or prices as in the circumstances in his opinion reasonable and 

proper, based on the market, rate.  

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day 

work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in 

accordance with the local day work rates and wages for the district; provided that in either 

case, vouchers specifying the daily time (and if required by the Architect / Consultant) the 
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workman’s name and materials employed be delivered for verifications to the Architect / 
consultant at or before the end of the week following that in which the work has been executed.  

e) It is further clarified that for all such authorised extra items where rates cannot be derived 

from the tender, the Contractor shall submit rates duly supported by rate analysis worked on 

the market rate basis” for material, labour, hire / running charges of equipment and wastage 

etc. plus 15% towards establishment charges, contractor’s overheads and profit. Such items 
shall not be eligible for escalation.   

23.0 Final Measurement 

The final measurement, valuation and payment in respect of the contract shall be completed 

within six months of the virtual completion of the work. 

24.0 Virtual Completion Certificate (VCC) 

On successful completion of entire woks covered by the contract to the full satisfaction of the 

Architects/ SBI, the contractor shall ensure that the following works have been completed to 

the satisfaction of the Architects / SBI. 

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment 

and machinery. 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures 

including labour sheds/camps and constructions and other items and things whatsoever 

brought upon or erected at the site or any land allotted to the contractor by the SBI and not 

incorporated in the permanent works.  

c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI 

and shall clear, level and dress, compact the site as required by the SBI. 

d) Shall put the SBI in undisputed custody and possession of the site and all land allotted by the 

SBI. 

e) Shall hand over the work in a peaceful manner to the SBI. 

f) All defects / imperfections have been attended and rectified as pointed out by the SBI to the 

full satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be 

entitled to apply to the Architect / consultant is satisfied of the completion of the work. Relative 

to which the completion certificate has been sought, the Architect / consultant shall within 

fourteen (14) days of the receipt of the application for virtual completion certificate, issue a 

VCC in respect of the work for which the VCC has been applied.  

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities 

under the contract including the contractor’s liability for defects liability period nor shall the 

issuance of VCC in respect of the works or work at any site be construed as a waiver of any 

right or claim of the SBI against the contractor in respect of works or work at the site and in 

respect of which the VCC has been issued.  

25.0 Work by other Agencies 

The SBI / Architect / Consultant reserves the rights to use premises and any portion of the 

site for execution of any work not included in the scope of this contract which it may desire to 

have carried out by other persons simultaneously and the contractor shall not only allow but 

also extend reasonable facilities for the execution of such work, the contractor, however, shall 

not be required to provided any plant or material for the execution of such work except by 

special arrangement with the SBI. Such work shall be carried out in such manner as not to 

impede the progress of the works included in the contract.  

26.0 Insurance of Works 
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26.1 Without limiting his obligations and responsibilities under the contract, the contractor shall 

insure in the joint names of SBI and the contractor against all loss of damages from whatever 

cause arising other than the excepted risks, for which he is responsible  under the terms of 

contract and in such a manner that the SBI and contractor  are covered for the period 

stipulated in clause 28 of GCC and are also covered during the period of maintenance for loss 

or damage arising from a cause, occurring prior to the  period of maintenance for loss or 

damage arising from a cause, occurring prior to the commencement of the period of 

maintenance and  for any loss or damage occasioned by the contractor in the course of any 

operations carried out by him for the purpose of complying with his obligations under clause.   

a)  The works for the time being executed to the estimated current Contract value thereof, or 

such additional sum as may be specified together with the materials for incorporation in the 

works at their replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to the 

replacement value of such constructional plant and other things. 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which 

approval shall not be unreasonably withheld and the contractor shall whenever required 

produce to the Architect / consultant the policy if insurance and the receipts for payment of 

the current premiums.  

26.2 Damage to Persons and Property 

 The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 

against all losses and claims in respect of injuries or damages to any person or material or 

physical damage to any property whatsoever which may arise out of or in consequence of the 

execution and maintenance of he works and against all claims proceedings, damages, costs, 

charges and expenses whatsoever in respect of or in relation thereto except any compensation 

of damages for or with respect to:   

a) The permanent use or occupation of land by or any part thereof.  

b) The right of SBI to execute the works or any part thereof on, over, under, in or through any 
lands. 

c) Injuries or damages to persons or properties which are unavoidable result of the execution or 
maintenance of the works in accordance with the contract. 

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their 

agents, employees or other contractors not being employed by the contractor or for or in 

respect of any claims, proceedings, damages, costs, charges and expenses in respect thereof 

or in relation thereto or where the injury or damage was contributed to by the contractor, his 

servants or agents such part of the compensation as may be just and equitable having regard 

to the extent of the responsibility of the SBI, their employees, or agents or other employees, 

or agents or other contractors for the damage or injury.   

26.3 Contractor to Indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 

charges and expenses in respect of the matters referred to in the matters referred to in the 

provision sub-clause 26.2 of this clause. 

26.4 Contractor’s Superintendence 

 The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, 

or proceeding relating to infringement or use of any patent or design or any alleged patent or 

design rights and shall pay any royalties which may be payable in respect of any article or part 

thereof included in the contract. In the event of any claim made under or action brought 

against SBI in respect of such matters as aforesaid the contractor shall be immediately notified 

thereof and the contractor shall be at liberty, at his own expenses to settle any dispute or to 

conduct any litigation that may arise there from, provided that the contractor shall not be 
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liable to indemnify the SBI if the infringement of the patent or design or any alleged patent or 

design right is the direct result of an order passed by the Architect / Consultant in this behalf.   

26.5 Third Party Insurance  

26.5.1 Before commencing the execution of he work the contractor but without limiting his obligations 

and responsibilities under clause 26.0 of GCC shall insure against his liability for any material 

or physical damage, loss or injury which may occur to any property including that of SBI or to 

any person, including any employee of the SBI, by or arising out of the execution of the works 

or in the carrying out of the contract, otherwise than due to the mattes referred to in the 

provision to clause 26.0 thereof.     

26.5.2 Minimum amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBI which 

approval shall not be reasonably withheld and for at least the amount stated below. The 

contractor shall, whenever required. Produce of the Architect / consultant the policy or policies 

of insurance cover and receipts for payment of the current premiums.  

26.5.3 The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs per 

occurrence  with the number of occurrences limited to four. After each occurrence contractor 

will pay additional premium necessary to make insurance valid for four occurrences always.  

26.6 Accident or Injury to Workman 

The SBI shall not be liable for or in respect of any damages or compensation payable at law 

in respect or in consequence of any accident or injury to any workmen or other person in the 

employment of the contractor or any sub-contractor, save and except an accident or injury 

resulting from any act or default of the SBI or their agents, or employees. The contractor shall 

indemnify and keep indemnified SBI against all such damages and compensation, save and 

except as aforesaid, and against all claims, proceedings, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto.  

26.6.1 Insurance against Accidents etc. to Workmen 

The contractor shall insure against such liability with an insurer approved by the SBI during 

the whole of the time that any persons are employed by him on the works and shall, when 

required, produce to the architect / consultant such policy of insurance and receipt for payment 

of the current premium. Provided always a that, in respect of any persons employed by any 

sub-contractor the contractor’s obligation to insure as aforesaid under this sub-clause shall be 

satisfied if the sub contractor shall be insured against the liability in respect of such persons 

in such manner that SBI in indemnified under the policy but the contractor shall require such 

sub-contractor to produce to the Architect / Consultant when such policy of insurance and the 

receipt for the payment of the current premium. 

26.6.2 Remedy on Contractor’s failure to Insure: 

If the contractor fails to effect and keep in force the insurance referred to above or any other 

insurance which he may be required to effect under the terms of contract, then and in any 

such case the SBI may effect and keep in force any such insurance and pay such premium or 

premiums as may be necessary for that purpose and from time to time deduct the amount so 

paid by the SBI as aforesaid from any amount due or which may become due to the contractor, 

or recover the same as debt from the contractor. 

Without prejudice to the others rights of the SBI against contractors. In respect of such default, 

the employer shall be entitled to deduct from any sums payable to the contractor the amount 

of any damages costs, charges, and other expenses paid by the SBI and which are payable by 

the contractors under this clause. The contractor shall upon settlement by the insurer of any 

claim made against the insurer pursuant to a policy taken under this clause, proceed with due 

diligence to rebuild or repair the works destroyed or damaged. In this event all the money 

received from the insurer in respect of such damage shall be paid to the contractor and the 
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contractor shall not be entitled to any further payment in respect of the expenditure incurred 

for rebuilding or repairing of the materials or goods destroyed or damaged. 

27.0 Commencement of Works: 

The date of commencement of the work will be reckoned as the date of handing over site or 

three days from the date of issue of letter of acceptance of the tender by the SBI which ever 

is later. 

28.0 Time for Completion 

Time is essence of the contract and shall be strictly observed by the contractor. The entire 

work shall be completed within a period of 270 Days from the date of commencement. If 

required in the contract or as directed by the Architect / Consultant. The contractor shall 

complete certain portions of work before completion of the entire work. However, the 

completion date shall be reckoned as the date by which the whole work is completed as per 

the terms of the contract.  

29.0 Extension of Time 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the 

control of the contractor, the Architect/consultant may submit a recommendation to the SBI 

to grant a fair and reasonable extension of time for completion of work as per the terms of 

contract. If the contractor needs an extension of time for the completion of work or if the 

completion of work is likely to be delayed for any reasons beyond the due date of completion 

as stipulated in the contract, the contractor shall apply to the SBI   through the Architect / 

Consultant in writing in detail and his justification if any, for the delays. The 

Architect/Consultant shall submit their recommendations to the SBI in the prescribed format 

for granting extension of time. While granting extension of time the contractor shall be 

informed the period-extended time which will qualify for levy of liquidated damages. For the 

balance period in excess of original stipulated period and duly sanctioned extension of time by 

the SBI   the provision of liquidated damages as stated under clause10.0 of Instructions to the 

Tenderers shall become applicable. Further the contract shall remain in force even for the 

period beyond the due date of completion irrespective whether the extension is granted or 

not. 

30.0 Rate of Progress 

Whole of the materials, plant and labour to be provided by the contractor and the mode, 

manner and speed of execution and maintenance of the works are to be of a kind and 

conducted in a manner to the satisfaction of the Architect / Consultant should the rate of 

progress of the work or any part thereof be at any time be in the opinion of the Architect / 

consultant too slow to ensure the completion of the whole of the work by the prescribed time 

or extended time for completion the Architect / Consultant to expedite progress so as to 

complete the works by the prescribed time or extended time. Such communications from the 

Architect / Consultant neither shall relieve the contractor from fulfilling obligations under the 

contract nor will he be entitled to raise any claims arising out of such directions. 

31.0 Work during Nights and Holidays 

Subject to any provision to the contrary contained in the contract no permanent work shall 

save as herein provided be carried on during the night or on holidays without the permission 

in writing of the Architect/ Bank Engineer, save when the work is unavoidable or absolutely 

necessary for the saving of life or property or for the safety of the work in which case the 

contractor shall immediately advise the Architect/ Bank Engineer. However the provisions of 

the clause shall not be applicable in the case of any work which becomes essential to carry by 

rotary or double shifts in order to achieve the progress and quality of the part of the works 

being technically required/ continued with the prior approval of the Architect/ Bank Engineer 

at no extra cost to the SBI .  
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All work at night after obtaining approval from competent authorities shall be carried out 

without unreasonable noise and disturbance.  

32.0 No Compensation or Restriction of Work. 

If at any time after acceptance of the SBI shall decide to abandon or reduce the scope of work 

for any reason whatsoever and hence not required the whole or any part of the work to be 

carried out. The Architect/ Bank Engineer shall give notice in writing to that effect to the 

contractor and the contractor shall act accordingly in the matter. The contractor shall have no 

claim to any payment of compensation or otherwise whatsoever, on account of any profit or 

advantage which he might have derived from the execution of the work fully but which he did 

not derive in consequence of the foreclosure of the whole or part of the work.  

Provided that the contractor shall be paid the charges on the cartage only of materials actually 

and bonafide brought to the site of the work by the contractor and rendered surplus  

as a result of the abandonment, curtailment of the work or any portion thereof and then taken 

back by the contractor, provided however that the Architect/ Bank Engineer shall have in such 

cases the option of taking over all or any such materials at their purchase price or a local 

current rate whichever is less.  

“In case of such stores having been issued for SBI stores and returned by the contractor to 

stores, credit shall be given to him at the rates not exceeding those at which were originally 

issued to the contractor after taking into consideration and deduction for claims on account of 

any deterioration or damage while in the custody of the contractor and in this respect the 

decision of Architect/ Bank Engineer shall be final.  

 

33.0  Suspension of Work 

i) The contractor shall, on receipt of the order in writing of the Architect/ Bank Engineer (whose 

decision shall be final and binding on the contractor) suspend the progress of works or any 

part thereof for such time and in such manner as Architect/ Bank Engineer may consider 

necessary so as not to cause any damage or injury to the work already done or endanger the 

safety thereof for any of following reasons.  

a) One account any default on the part of the contractor, or 

b) For proper execution of the works or part thereof for reasons other than the default of the 

contractor, or for safety of the works or part thereof.  

c) The contractor shall, during such suspension, properly protect and secure the works to the 

extent necessary and carry out the instructions given in that behalf by the Architect/ Bank 

Engineer.  

ii) If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the contractor shall 

be entitled to an extension of time equal to the period of every such suspension. No 

compensation whatsoever shall be paid on this account.  

34.0 Action when the whole Security Deposit is forfeited 

 In any case in which under any clause or clauses of this contract, the Contractor shall have 

rendered himself liable to pay compensation amounting to the whole of his security deposit 

the Architect / consultant shall have the power to adopt any of the following course as they 

may deem best suited to the interest of the SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the Architect/ 

Bank Engineer shall be conclusive evidence) and in which case the security deposit of the 

contractor shall be forfeited and be absolutely at the disposal of SBI.  

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part 
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of the work, debiting the contractor with the cost of the labour and materials (the cost of such 

labour and materials as worked out by the Architect /Consultant shall be final and conclusive 

against the contractor) and crediting him with the value of the work done, in all respects in 

the same manner and at the same manner and at the same rates as if it had been carried out 

by the contractor under the terms of this contract the certificate of Architect/ Bank Engineer 

as to the value of work done shall be final and conclusive against the contractor.  

c) To measure up the work of the contractor, and to take such part thereof as shall be 

unexecuted, out of his hands, to give it to another contractor to complete in which case any 

expenses which may be incurred in excess of the sum which would have been paid to the 

original contractor, if the whole work had been executed by him (of the amount of which 

excess the certificates in writing of the Architects/ Consultant shall be final and conclusive) 

shall be borne by original contractor and may be deducted from any money due to him by SBI 

under the contract or otherwise, or from his security deposit or the proceeds of safe thereof, 

or sufficient part thereof. In the event of any of above courses being adopted by the SBI the 

contractor shall have no claim to compensation for any loss sustained by him by reasons of 

his having purchased or procured any material or entered into any engagements or make any 

advances on account of, or with a view to the execution of the work or the  

 performance of the contract and in case the contract shall be rescind under the provision 

aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work 

thereto for actually performed under this contract, unless, and until the Architect/ Bank 

Engineer will have certified in writing the performance of such work and the value payable in 

respect thereof, and he shall only be entitled to be paid the value so certified.  

35.0 Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 

adjusted an insolvent or being an incorporated company shall have an order for compulsory 

winding up voluntarily or subject to the supervision of Govt. and of the Official Assignee of the 

liquidator in such acts of insolvency or winding up shall be unable within seven days after 

notice to him to do so, to show to the reasonable satisfaction of the Architect/ Bank Engineer,  

he is able to carry out and full fill the contract, and to give security therefore if so required by 

the Architect/ Bank Engineer.   

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 

execution to be issued or shall suffer any payment under this contract to be attached by or on 

behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the SBI through the 

Architect / consultant or shall charge or encumber this contract or any payment due to which 

may become due to the contractor there under: 

a) Has abandoned the contract; or 

b) Has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for days after receiving from the SBI through the 

Architect/ Bank Engineer written notice to proceed, or 

c) Has failed to proceed with the works with such diligence and failed to make such due progress 

as would enable the works to be completed with in the time agreed upon, or has failed to 

remove the materials from the site or to pull down and replace work within seven days after 

written notice from the SBI through the Architect/ Bank Engineer that the said materials were 

condemned and rejected by the Architect/ Bank Engineer under these conditions; or has 

neglected or failed persistently to observe and perform all or any the acts, matters or things 

by this contract to be observed and performed by the contractor for seven days after written 

notice shall have been given to the contractor to observe or perform the same or has to be 

determent of good workmanship or in defiance of the SBI’s or Architect’s/ Consultant’s 
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instructions to the contrary subject any part of the contract. Then and in any of said cases the 

SBI and or the Architect/ Bank Engineer, may not withstanding any previous waiver, after 

giving seven days notice in writing to the contractor, determine the contract, but without 

thereby affecting the powers of the SBI or the Architect/ Bank Engineer or the obligation and 

liabilities of the contractor the whole of which shall continue in force as fully as if the contract 

had not been so determined and as if the works subsequently had been executed by or on 

behalf of the contractor. And further the SBI through the Architect/ Bank Engineer their agents 

or employees may enter upon and take possession of the work and all plants, tools, 

scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining lands 

or roads use the same by means of their own employees or workmen in carrying on and 

completing the work or by engaging any other contractors or persons to complete the work 

and the contractor shall not in any was interrupt or do any act, matter or thing to prevent or 

hinder such other contractor or other persons employed for completing and finishing or using 

the materials and plant for the works.   

When the works shall be completed or as soon thereafter as convenient the SBI or the architect 

/ consultant shall give a notice in writing to the contractor to remove his surplus materials and 

plants and should the contractor fail to do so within 14 days after receipt thereof by him the 

SBI sell the same by public auction after due publication, and shall adjust the amount realized 

by such auction. The contractor shall have no right to question any of the acts of the SBI 

incidental to the sale of the materials etc.  

36.0 Certificate of Payment 

The contractor shall be entitled under the certificates to be issued by the Architect / Consultant 

to the contractor within 14 working days from the date of certificate to the payment from SBI/ 

SBIIMS from time to time. The SBI shall recover the statutory recoveries towards Income tax, 

Work contract tax as per the prevailing bye laws and other dues including the retention amount 
from the certificate of payment.  

Provided always that the issue of any certificate by the Architect/ Bank Engineer during the 

progress of works or completion shall not have effect as certificate of satisfaction or relieve 

the contractor from his liability under clause. 

The Architect/ Bank Engineer shall have power to with hold the certificate if the work or any 

part thereof is not carried out to their satisfaction.  

The Architect/ Bank Engineer may by any certificate make any corrections required in previous 
certificate.   

The SBI shall modify the certificate of payment as issued by the Architect/ Bank Engineer from 
time to time while making the payment. 

The contractor shall submit interim bills only after taking actual measurements and property 
recorded in the measurement books 

The contractor shall not submit interim bills when the approximate value of work done by him 

is less than Rs.5.0 lacs and one running bill shall be submitted in a month. 

The final bill may be submitted by contractor within a period of one month from the date of 

virtual completion and Architect/ Bank Engineer shall issue the certificate of payment within a 

period of two months. The SBI shall pay the amount within a period of three months from the 
date of issue of certificate provided there is no dispute in respect of rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all details. 

37.0 Settlement of Disputes and Arbitration 

 Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions herein before mentioned and 

as to the quality of workmanship or materials used on the work or as to any other question, 
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claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 

designs, drawings, specifications, estimates, instructions, orders or those conditions or 

otherwise concerning the work or the execution or failure to execute the same whether arising 

during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter. 

ii) If the contractor considers that he is entitled to any extra payment or compensation in respect 

of the works over and above the amounts admitted as payable by the Architect or in case the 

contractor wants to dispute the validity of any deductions or recoveries made or proposed to 

be made from the contract or raise any dispute, the contractor shall forthwith give notice in 

writing of his claim, or dispute to the  AGM (Pre. & Est.), SBI, 6th Floor, A- Block, Moti 

Mahal Marg, Lucknow-226001 and endorse a copy of the same to the Architect, within 30 

days from the date of disallowance thereof or the date of deduction or recovery.  The said 

notice shall give full particulars of the claim, grounds on which it is based and detailed 

calculations of the amount claimed and the contractor shall not be entitled to raise any claim 

nor shall the Bank be in any way liable in respect of any claim by the contractor unless notice 

of such claim shall have been given by the contractor to the AGM (Pre. & Est.),  SBI 6th 

Floor, A- Block, Moti Mahal Marg, Lucknow-226001  in the manner and within the time as 

aforesaid.  The contractor shall be deemed to have waived and extinguished all his rights in 

respect of any claim not notified to the  AGM (Pre. & Est.), 6th Floor, A- Block, Moti Mahal 

Marg, Lucknow-226001 in writing in the manner and within the time aforesaid. 

iii) AGM (Pre. & Est.), 6th Floor, A- Block, Moti Mahal Marg, Lucknow-226001 shall give his 

decision in writing on the claims notified by the contractor.  The contractor may within 30 

days of the receipt of the decision of the AGM (Pre. & Est.), 6th Floor, A- Block, Moti Mahal 

Marg, Lucknow-226001 submit his claims to the conciliating authority namely the Circle 

Development Officer, SBI, Lucknow for conciliation along with all details and copies of 
correspondence exchanged between him and the Regional Manager. 

iv) If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to the 

concerned Chief General Manager of the Bank for appointment of an arbitrator to 

adjudicate the notified claims failing which the claims of the contractor shall be deemed to 
have been considered absolutely barred and waived. 

v) Except where the decision has become final, binding and conclusive in terms of the contract, 

all disputes or differences arising out of the notified claims of the differences arising out of 

the notified claims of the contractor as aforesaid and all claims of the Bank shall be referred 

for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General 

Manager of the Bank,  It will also be the objection to any such appointment that the 

Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to which 

the Contract relates in the course of his duties as Bank Officer.  If the arbitrator so appointed 

is unable or unwilling to act or resigns his appointment or vacates his office due to any reason 

whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the Chief 

General Manager of the Bank, Such person shall be entitled to proceed with the reference 
from the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each dispute along with the notice for appointment of 

arbitrator. 

It is also a term of this contract that no person other than a person appointed by Chief 

General Manager of the Bank, as aforesaid should act as arbitrator. 

 The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and 

the rules made there under. 
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It is also a term of the contract that if any fees are payable to the arbitrator these shall be 

paid equally by both the parties.  However, no fees will be payable to the arbitrator if he is a 

Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the 

reference on the date he issues notice to both the parties calling them to submit their 

statement of claims and counter statement of claims.  The venue of the arbitration shall be 

such place as may be fixed by the arbitrator in his sole discretion.  The fees, if any, of the 

arbitrator shall, if required to be paid before the award is made and published, be paid half 

and half by each of the parties.  The cost of the reference and of the award (including the 

fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any 

by whom and in what manner, such costs or any part thereof, shall be paid and fix or settle 
the amount of costs to be so paid. 

38.0    Water Supply 

The contractor shall make his own arrangements for water required for the work and nothing 
extra will be paid for the same. This will be subject to the following conditions.  

That the water used by the contractor shall be fit for construction purposes to the satisfaction 

of the Architect / Consultant. 

The contractor shall make alternative arrangements for the supply of water if the arrangement 

made by the contractor for procurement of water in the opinion of the Architect/ Bank Engineer 
is unsatisfactory.  

 The contractor shall construct temporary well / tube well in SBI land for taking water for 

construction purposes only after obtaining permission in writing from the SBI. The contractor 

has to make his own arrangement for drawing and distributing the water at his own cost. He 

has to make necessary arrangements. To avoid any accidents or damages caused due to 

construction and subsequent maintenance of the wells. He has to obtain necessary approvals 

from local authorities, if required, at his own cost. He shall restore the ground to its original 

conditions after wells are dismantled on completion of work or hand over the well to the SBI 

without any compensation as directed by the Architect/ Bank Engineer. 

39.0   Power Supply 

The power supply shall be provided by the Bank free of cost . However necessary cabling etc. 

shall be arranged by the contractor for their machineries and for lighting purpose at his own 

cost. The cost of running and maintenance of the plants are to be included in his tender prices. 

He shall pay all fees and charges required for the power supply and include the same in his 

tendered rates and hold the owner free from all such costs. He has to obtain necessary 

approval from the appropriate authorities, if required.  

40.0  Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the property 

of SBI and shall be handed over to Bank immediately.  

41.0  Method of Measurement  

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 

measurement will be on the net quantities or work produced in accordance with up to date. 

Rules lay down by the Bureau of Indian Standards. In the event any dispute / disagreement 

the decision of the Architect / consultant shall be final and binding on the contractor.  

42.0 Maintenance of Registers 

The contractor shall maintain the following registers as per the enclosed Performa at site of 

work and should produce the same for inspection of SBI Architect/ Bank Engineer whenever 

desired by them. The contractor shall also maintain the records / registers as required by the 

local authorities / Govt. from time to time.  



                                                                                                                                            Page 31 of 46 
 

  Signature of Contractor with Seal 

  

i) Register for Hindrance to Work. 

ii) Register for Running Account Bill 

iii) Register for Labour 

43.0 Force Majeure 

43.1 Neither contractor nor SBI shall be considered in default in performance of their obligations if 

such performance is prevented or delayed by event such as but not to war, hostilities 

revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, 

storms, floods, droughts, earthquakes or ordinances or any act of god or for any other cause 

beyond the reasonable control of the party affected or prevented or delayed. However a notice 

is required to be given within 30 days from the happening of the even with complete details, 

to the other party to the contract, if it is not possible to serve a notice, within the shortest 

possible period without delay. 

43.2 As soon as the cause of force majeure has been removed the party whose ability to perform 

its obligations has been affected, shall notify the other such cessation and the actual delay 

incurred in such affected activity adducing necessary evidence in support thereof. 

43.3 From the date of occurrence of a case of force majeure obligations of the party affected shall 

be suspended during the continuance of any inability so caused. With the cause itself and 

inability resulting there from having been removed, the agreed time of completion of the 

respective obligations under this agreement shall stand extended by a period equal to the 

period of delay occasioned by such events. 

43.4.1 Should one or both parties be prevented from fulfilling the contractual obligations by a state 

of    force majeure lasting to a period of 6 months or more the two parties shall each other to 

decide regarding the future execution of this Agreement? 

44.0 Local Laws, Acts, Regulations: 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 

(regulation and abolition act of 1970) and other safety regulations. the contractor shall comply 

with the provision of all labour legislation including the latest requirements of all the Acts, 

laws, any other regulations that are applicable to the execution of the project. 

i) Minimum wages Act 1948 (Amended) 

ii) Payment of wages Act 1936 (Amended) 

iii) Workmen’s compensation Act 1923 (Amended) 

iv) Contact labour regulation and abolition act 1970 and central rules 1971 (Amended) 

v) Apprentice act 1961 (Amended) 

vi) Industrial employed (standing order) Act 1946 (Amended) 

vii) Personal injuries (Compensation insurance) act 1963 and any other modifications 

viii) Employees’ provided fund and miscellaneous provisions Act 1952 and amendment 
thereof. 

ix) Shop and establishment act 

x) Any other act or enactment relating thereto and rules framed there under from time to 
time. 

45.0 Accidents 

The contractor shall immediately on occurrence of any accident at or about the site or in 

connection with the execution of the work report such accident to the Architect / consultant. 

The contractor shall also such report immediately to the competent authority whenever such 

report is required to be lodged by the law and take appropriate actions thereof. 

 

Signature of Contractor & Seal 



                                                                                                                                            Page 32 of 46 
 

  Signature of Contractor with Seal 

  

SPECIAL CONDITIONS OF CONTRACT 

 
1.0 Scope of Work 

The scope of work is to carry out  Telephone Cabling related Works at 3rd ,4th and 5th 

Floor of SBI LHO Lucknow.. 

 
 

2.0 Address of Site 

The site is located at SBI LHO Building, Moti Mahal Marg, Lucknow-226001 
 

3.0 Dimension and Levels 

 All dimensions and levels shown on the drawing shall be verified by the contractor on the site 

and he will be held responsible for the accuracy and maintenance of the entire dimension and 

the levels. Figured dimensions are in all cases to be accepted and no dimension shall be scaled. 

Large-scale details shall take precedence over small – scale drawing. In case of discrepancy 

the contractor shall ask for clarification from the Architect/ Bank Engineer before proceeding 

with the work. 

4.0 Notice of Operation 

 The contractor shall not carry out any important operation without the consent in writing from 

the Architect/ Bank Engineer. 

5.0 Construction Records 

 The contractor shall keep and provide to the Architect/ Bank Engineer full and accurate records 

of the dimension and positions of all new work and any other information necessary to prepare 

complete drawings recording details of the work as constructed. 

6.0 Safety of adjacent Structures and Trees 

The contractor shall provide and erect to the approval of the Architect / Consultant such 

supports as may be required to protect effectively all structures and protective guards to trees 

which may be endangered by the execution of the works or otherwise take such permanent 

measures as may be required by the Architect to protect the trees and structures. 

7.0 Temporary Works 

Before any temporary works are commenced, the contractor shall submit at least 7 days in 

advance to the Architect/ Bank Engineer for approval complete drawings of all temporary 

works he may require for the execution of the works.  The contractor shall carry out the 

modifications relating to strength, if required by the Architect/ Bank Engineer may require in 

accordance with the conditions of contract at his own cost.  The contractor shall be solely 

responsible for the stability and safety of all temporary works an unfinished works and for the 

quality of the permanent works resulting from the arrangement eventually adopted for their 

execution. 

 

8.0 Temporary Roads 

The contractor shall provide access roads to the site from the nearest main road at no extra 

cost and as directed by the Architect/ Bank Engineer.  The contractor shall also responsible for 

proper maintenance of this access road and would take all care to see that existing services, 

if any, are maintained in working order at his own cost.  The laying and maintaining the 

temporary roads within the site area shall be the contractor’s responsibility and the contractor 

shall take such measures that are necessary and as directed by the Architect/ Bank Engineer. 

9.0 Water, Power and Other Facilities 

The contractor shall be allowed by the Bank for use of water for their workmen and their work 

free of cost. Office Accommodation 
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a) The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, 

sanitary facilities, canteens and other temporary structures for themselves in connection with 

the work at the site own cost after getting the approval from the architect / consultant. 

b) All temporary buildings and facilities as mentioned above shall be removed on completion of 

the work or at any other earlier date as directed by the architect / consultant. 

All the expenses for obtaining statutory approvals and maintenance of the above facilities as 

well as running expense shall be borne by the contractor at no extra cost.  It is also the 

responsibility of the contractor to obtain statuary approvals for providing the above facilities.   

10.0 Facilities for Contractors’ Employees 

 The contractor shall make his own arrangement for the housing and welfare of his staff and 

workmen including adequate drinking water facilities. The contractor shall also make his 

arrangements at his own cost for transport where necessary for his staff and workmen to and 

from site of work at his own cost. 

11.0 Lighting of Works 

 The contractor shall at all times provide adequate and approved lighting as required for the 

proper execution and supervision and inspection of works. 

12.0 Fire Fighting Arrangements 

i) The contractor shall at all times provide suitable arrangements for the fighting at his own cost. 

For this purpose he shall provide requisite number of fire extinguishers and adequate number 

of buckets, some of which are of be always kept filed with sand and some with water. These 

equipments shall be provided at suitable prominent and easily accessible places and shall be 

properly maintained. 

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at 

his own cost and to the approval of the relevant authorities. The contractor shall make the 

following arrangements at his own cost but not limited to the following :   

a) Proper handling, storage and disposal of combustible materials and waste. 

b) Worked operations which can create fire hazards. 

c) Access for the firefighting equipment’s. 

d) Types, number and location of containers for the removal of surplus materials and 

rubbish. 

e) Type size, number and location of fire extinguishers or other fire fighting equipment. 

f) General house keeping. 

 

13.0 Site Order Book 

 A site order book shall be maintained at site for the purpose of quick communication between 

the Architect/ Bank Engineer. Any communication relating to the works may be conveyed 

through Records in the site order book. Such a communication from one party to the other 

shall be deemed to have been adequately served in terms of contract. Each site order book 

shall have machine numbered pages in triplicate and shall carefully maintained and preserved 

by the contractor and shall be made available to the Architect/ Bank Engineer as and when 

demanded. Any instruction which the Architect/ Bank Engineer may like to issue to the 

contractor or the contractor may like to bring the Architect/ Bank Engineer may like to issue 

to the Contractor or the Contractor may like to bring to the Architect/ Bank Engineer two 

copies of such instructions shall be taken from the site order book and one copy will be handed 

over to the party against proper acknowledgment and the second copy will be retained for 

their record. 
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14.0 Site Meetings 

 Site meetings will be held to review the progress and quality evaluation. The contractors shall 

depute a senior representative along with the site representative staff of approved sub-

contractors and suppliers as required to the site meetings and ensure all follow up actions. 

Any additional review meetings shall be held if required by the Architect/ Bank Engineer. 

15.0 Disposal of Refuse 

 The contractor shall cart away all debris, refuse etc. arising from the work from the site and 

deposit the same as directed by the Architect/ Bank Engineer at his own cost. It is the 

responsibility of the contractor to obtain from the locate authorities concerned to the effect 

that all rubbish arising out of contractor’s activities at the construction site or any other off-

site activities borrow pits has been properly disposed off. 

16.0 Contractor to Verify Site Measurement 

 The contractor shall check and verify all site measurements whenever requested by other 

specialists contractors of other sub contractors to enable them to prepare their own shop 

drawings and pass on the information with sufficient promptness as will not in any way delay 

the works. 

17.0 Displaying the Name of the Work 

 The contractor shall put up a name board of suitable size as directed by the Architect/ Bank 

Engineer indicating therein the name of the project and other details as given by the Architect/ 

Bank Engineer at his own cost remove the same on completion of work. 

18.0 Bar Bending Schedule 

The contractor shall prepare a detailed bar bending schedule for all reinforced concrete works 

and got them approved by the Architect/ Bank Engineer well in advance. 

 

19.0 As Built Drawings 

i) For the drawing issued to the contractor by the Architect/Consultant. The Architect / 

Consultant will issue two sets of drawings to the contractor for the item for which some 

changes have been made. From the approved drawings as instructed by the SBI / Architect / 

Consultant. The Contractor will make the changes made on these copies and return these 

copies to the Architect/ Bank Engineer for their approval. In case any revision is required or 

the corrections are not properly marked the Architect/ Bank Engineer will point out the 

discrepancies to the contractor. The contractor will have to incorporate these corrections and 

/or attend to discrepancies either on the copies as directed by the Architect/ Bank Engineer 

and resubmit to him for approval. The Architect / Consultant will return one copy duly approved 

by him. 

ii) For the drawings prepared by the Contractor, the Contractor will modify the drawing prepared 

by him wherever the changes are made by the SBI  Architect/ Bank Engineer. And submit two 

copies of such modified drawings to the Architect/ Bank Engineer for approval. The Architect/ 

Bank Engineer will return one copy of the approved drawing to the Contractor.  

 

20.0 Approved Make 

 The Contractor shall provide all materials form the list of approved makes at his own cost. The 

Architect/ Bank Engineer may approve any make / agency within the approved list as given in 

the tender after inspection of the sample / mock up. 

21.0 Procurement of Materials 

 The Contractor shall make his own arrangements to procure all the required materials for the 

work. All wastage’s and losses in weight shall be to the contractors account. 
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22.0 Excise Duty, Taxes, Levies etc. 

 The contractors shall pay and be responsible for payment of all taxes except GST, duties, 

levies, royalties, fees cess, labour cess  or charges in respect of the works including but not 

limited to sales tax, tax on works contract excise duty, and octroi, payable in respect of 

materials, equipments plant and other things required for the contact. All of the aforesaid 

taxes except GST, duties, levies, fees and charges shall be to the contractors account and the 

SBI shall not be required to pay any additional or extra amount on this account. Variation of 

taxes, duty fees, levies etc if any, till completion of work shall be deemed to be included in the 

quoted in the quoted rates and no extra amount on this account.  Variation of taxes, duties, 

fees, levies, etc if any till completion of work shall be deemed to be included in the quoted 

rates and no extra claim on this account will in any case be entertained. If a new tax or duty 

or levy or cess or royalty or octroi is imposed under as statue or law during the currency of 

contract the same shall be borne by the contractor. 

23.0 Acceptance of Tender 

 The SBI shall have the right to reject any or all tenders without assigning any reason. They 

are not to bind to accept the lowest or any tender and the tenderer shall have no right to 

question the acts of the SBI. However, the adequate transparency would be maintained by the 

SBI. 
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SAFETY CODE 
 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept 

in a readily accessible place.  

 

2. An injured person shall be taken to a public hospital without loss of time, in cases when the injury 

necessitates hospitalization.  

 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground.  

 

4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall 

not be less than 30 cm. (clear) and the distance between two adjacent running shall not be more 

than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding ladder.  

 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the 

depth of trench whichever is more. All trenches and excavations shall be provided with necessary 

fencing and lighting.  

 

6. Every opening in the floor of a building or in a working platform be provided with suitable means 

to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum 

height shall be one meter.  

 

7. No floor, roof or other part of the structure shall be so overloaded with debris or material as to 

render it unsafe.  

 

8. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete and 

lime shall be provided with protective footwear and rubber hand gloves.  

 

9          Those engaged in welding works shall be provided with welders’ protective eye shield and 

gloves.  

 

10. (i) No paint containing lead or lead products shall be used except in the form of paste readymade 

paint.  

(ii) Suitable facemasks should be supplied for use by the workers when the paint applied in the 

form of spray or surface having lead paint dry rubbed and scrapped.  

 

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided 

to enable the working painters to wash during cessation of work.  

 

12   Hoisting machines and tackle used in the works including their attachments anchor and supports 

shall be in perfect condition.  

 

12. The ropes used in hoisting or lowering material or as a means of suspension shall be durable 

quality and adequate strength and free form defects. 
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TABLE-IV 

PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT 
 

Name of Work   :     Name of Article   :  

Name of Contractor:    Estimated Requirement: Agreement No. :                 Issue Rate:  

 

Date of  
Receipt 

Received 
from/Issued to  

(with Ret. to  
So/Indent)  

Receipt Issue  Balanc 

e  
Initials of  
Contract 

or  

Initial of  
Bank's/Architect 

's  
representative  

Remar 

k  

1  2  3  4  5  6  7  8  
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TABLE-V 

PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT 
 

Name of Work   :  

Name of Contractor : 

Agreement No.  :      

 

Description 
of  

Material 

 

Qty. 
outstanding 

from  
previous  

Bill  

Deduct Qty. 
utilized in works  
measured since  

previous bill  

Qty. 

outstanding 

& Qty. 

brought to 

site since 

previous bill  

Signature 
of Site  

Engineer 

Signature  
of  

Contract 

or  

Initial of  
Bank's/  

Architect's 

representative 

Rema 

rk 

1  2  3  4  5  6  7  8  
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TABLE-XII 

PROFORMA FOR HINDRANCE TO WORK 
 

Name of Work   :     Date of Start of work  :  

Name of Contractor   :    Period of Completion   :  

Agreement No.  :     Date of Completion of work :  

 

 

S.No.  Nature of 

Hindrance  
Date of  

Occurrence 
of  

Hindrance  

Date of 
which  

Hindrance 

was 

removed  

Period of 
which  

Hindrance 

existed  

Signature  
of Site  

Engineer 

Signature of Bank 
/  

Architects  
Representative 

1  2  3  4  5  6  7  
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TABLE - XIII 

PROFORMA FOR RUNNING A/C BILL 

 

i.  Name of Contractor / Agency   :  

 ii.  Name of Work     :  

 iii.  Sl. No. of this Bill     :  

iv.  No. & Date of previous Bill    :  

v. Reference to Agreement No.    :  

vi. Date of Written order to commence    :  

vii. Date of Completion as per Agreement  :  

 

S.No.  Item Description  Unit  Rate (Rs.)  As per Tender  

Quantity  Amount (Rs.)  

1  2  3  4  5  

 

 

 

 

 

 

 

 

 

 

 

 

    

     

 

Up to Previous R.A. Bill  Up Date (Gross  Present Bill  Remarks  

Quantity  Amount  
(Rs.)  

Quantity  Amount  
(Rs.)  

Quantity  Amount  
(Rs.)  

6  7  8  9  

 

 

 

 

 

 

 

 

   

 

Note: 1. If part rate is allowed for any items, it  ____________ should be indicated with reasons 

for ___________ allowing such a rate. Net Value since previous bill  
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 2. If ad-hoc payment is made, it should be   mentioned specifically.  

     

 

 

CERTIFICATE 
 

 The measurements on the basis of which the above entries for the Running Bill No. ------------------------- 

were made have been taken jointly on -------------------------- and are recorded at pages ----------------------

---- to -------------------------- of measurement book No. -------------------------.  

 

 

 

--------------------   -----------------------  ---------------------  

Signature and  date 

of Contractor 
Signature and  date   

of Architects 
Representative (Seal) 

Signature and  date 

of Site Engineer 

   

 

 

 The work recorded in the above mentioned measurements has been done at the site satisfactorily as per 

tender drawings, conditions and specifications.  

 

 --------------------   ---------------------  

 

 Architect   Signature and   

date of Site Engineer  
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TABLE - XIV  

 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ONMATERIALS HELD AT SITE 
BY THE CONTRACTOR 

 

 

 

S.No.  Item  Quantity  Unit  Amount  Remarks  

1  2  3  4  5  6  

 

 

 

 

 

     

 

Total value of materials at Site.  

 

 

Secured Advance @ ---------------- of above value -    B  

= 

CERTIFIED:  

 

(i) That the materials mentioned above have actually been brought by the Contractor to the site of the 

work and on advance on any quantity of any of this item is outstanding on their security.  

 

(ii) That the materials (are of imperishable nature) and are all required by the Contractor for use in the 

work in connection with the items for which rates of finished work have been agreed upon.  

 

 

Dated Signature of  

Site Engineer  

Preparing the bill  

Rank -----------------------------  

 

 

Date signature of  

Banks Architects------------------- (Name of the 

Architects)  

 

---------------------------  

Dated Signature of the Contractor  

 

 

TABLE - XV  
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MEMORANDUM FOR PAYMENT 
 

R/A BILL NO.  

 

1. Total value of work done since    Rs. -----------  

Previous bill (A)  

 

2. Total amount of secured advance due    Rs. -----------  

Since Previous Bill (B)  

 

3. Total amount due since Previous Bill    Rs. -----------  

(C) (A+B)  

 

4. PVA on account of declaration in price    Rs. -----------  

Of Steel, Cement and other materials and labour 

as detailed in separate statements enclosed.  

 

5. Total amount due to the Contractor    Rs. -----------  

   

 OBJECTIONS:    

 

i) Secured Advance paid in the previous   Rs. -----------   R/A  

 

ii) Retention money on value of works as   Rs. -----------  per accepted tenders 

up to date amount Rs.  

 

 Less already recovered   Rs. -----------   

 

 Balance to be recovered   Rs. -----------   

 

iii) Mobilization Advance, if any     

 

(a) Outstanding  amount  (principal  +   Rs. -----------   

Interest) as on date   

 

(b) To be recovered in this bill    Rs. -----------   

 

iii. Any other Departmental materials cost   Rs. -----------   

To be recovered as per contract, if any  

 

iv. Any  other  Departmental  service   Rs. -----------   

Charges to be recovered if any, as per contract 

(water, power etc.) enclose statement.  
 Total Deduction as per contract (F)   Rs. -----------   
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 Adjustments, if any ------------------- Amount less 
received by Contractor in --------- R/A Bill 
(as per statement of  
Contractor)  

 Rs. -----------   

 P.V.A.   Rs. -----------   

Total amount payable as per contract (E+F+G)   Rs. -----------   

(Rupees  ---------------------------  in words)     

 

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due 

checking of the measurements of work as required and is recommended for payment.  

 

 

Date: -------------------------     -----------------------------  

       Signature of Architect  

        with Seal  

 

 The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by me after due test 

checking of measurements of works as required and is recommended for payment for an amount of 

Rs...................................   

 

Date : -----------------------------  

        Signature of Owners  

        Engineer  

 

 STATUTORY DEDUCTION:    

 

i) Total Amount due (E)   Rs. -----------   

 

ii) Less I.T. Payable   Rs. -----------   

 

iii) Less S.T. Payable   Rs. -----------   

 

 Net Payable   Rs. -----------   

 

 

 This figures given in the Memorandum for payable has been verified and bill passed for  

payment ---------------------------------------------------------------- (in words and figures)  

 

Date: ----------------------     ----------------------------------  

 

 

       Signature of the  AGM (Pre. & Est.) 
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LIST  OF  APPROVED  MANUFACTURERS CABLING WORKS 

   

S.N.  MATERIALS  APPROVED  MANUFACTURERS 

1 50 Pair Telephone Cable 0.50 mm in solid bare 

conductor with HDPE Insulation and Flame Retardant 

Jacketing having lower cross talk and attenuation 

(Finolex/Polycab/Dalton 

(Finolex/Polycab/Dalton 

2 10 Pair Telephone Cable  0.50 mm in solid bare 

conductor with HDPE Insulation and Flame Retardant 

Jacketing having lower cross talk and attenuation 

(Finolex/Polycab/Dalton). 

 

(Finolex/Polycab/Dalton) 

3 CAT 5 Data Cable (D- LINK/ MOLEX/ AMP/ 

COMMSCOPE) 
(D- LINK/ MOLEX/ AMP/ 

COMMSCOPE) 
4 Heavy Duty Rigid 1’’ PVC Pipe/ PVC Channel   

 
(only AKG/CAP/PLAZA/ 

 

   

NB.     1)  The contractor should obtain prior approval from Employer / Consultants before placing order 

for any specific materials.  Employer may / delete any of the makes or brands out of the 

above list.   

 2).  All materials should conform to relevant standards and codes of BIS.  

 

Note: -    If any material is found to be not up to the mark, the contractor will have to produce 

original bills/certificate from the manufacturer or his authorized Distributor for 

authenticity and genuineness of the material for consideration and as per make 

approved by the  SBI. The same will not be considered for payment.     

 

 

All material and its associated accessories shall also be designed to withstand for the desired services due 

to fluctuations in supply voltage and variation in frequency as permissible under Indian Electricity Act 

and Rules.  
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BILL OF QUANTITY 
PREAMBLE: 

                                  TO BE READ ALONG WITH DRAWINGS. 

1. RATES TO BE QUOTED BOTH IN FIGURES AND WORDS. 

2. ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER. 

3. THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY NUMBER OF FLOORS, 

OR ANY QUANTITY. 

4. THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN STANDARD CODES UNLESS 

OTHERWISE SPECIFIED. 

5. ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist QUALITY UNLESS 

OTHERWISE SPECIFIED. 

6. THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL GOVERNMENT, 

MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE FROM TIME TO TIME. 

7. RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING, INSTRUCTIONS AND 

APPROVAL OF THE ARCHITECT/ BANK’S ENGINEER. 

8. THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY DURING COURSE OF 

EXECUTION. THE RATES QUOTED AGAINST PARTICULAR ITEM SHALL NOT BE CHANGED WITH 

VARIATION IN QUANTITIES. 

9. MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR – CONDITIONING WIRING / FITTING 

IN ANY OF THE ITEM OF FALSE CEILING, PARTITIONS, PANELING MASONRY WORK ETC. AND 

FINISHING EDGES JAMBS / CILLS / SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA.  

10. THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO CONDITIONS UNDER 

WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO CHECK, ASCERTAIN THE LOCATIONS 

OF ANY EXISTING STRUCTURES OR EQUIPMENT OR ANY OTHER SITUATION WHICH MAY AFFECT 

THE WORK. NO EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR ON GROUND OF 

INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A LATER DATE. 

11. THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, CONSUMMABLES ETC. AS 

REQUIRED TO MAKE THE ITEM COMPLETE IN ALL RESPECTS, COMPATIBLE WITH OTHER RELATED 

/ ASSOCIATED ITEMS AND FULLY FUNCTIONAL. 

12. CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN EXECUTION / 

DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS WHICH HAS BEEN OVERLOOKED 

BY HIM AND HAS NOT BEEN BROUGHT TO THE NOTICE OF THE ARCHITECT. 

13. THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES INCLUDING ALL 

TAXES EXPECTED HAS BEEN MENTIONED IN THE TENDER. THESE ITEMS SHALL BE PURCHASED 

BY THE CONTRACTOR FROM THE MARKET ONLY AFTER THE APPROVAL OF QUALITY AND RATES 

BY THE ARCHITECT. 

14. CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE SUPERVISOR TO 

MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE ON THEIR OWN COST.  

 

AGREED AND ACCEPTED ALL THE TERMS & CONDITIONS. 

 
SIGNATURE OF CONTRACTOR 

 

DATE:                             SEAL: 

 

 
(Refer annexed file/section in e-tender portal for detailed Bill of Quantities) 


