
Tender ID AMR201909008
Date 03/09/19

SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMSPL), 
(WHOLLY OWNED SUBSIDIARY OF SBI)

AMARAVATI CIRCLE OFFICE

INVITES e-TENDERS ON BEHALF OF
STATE BANK OF INDIA

THROUGH E-TENDERING PROCESS

AIR  CONDITIONING  WORKS  FOR  THE  PATAMATALANKA  BRANCH  AND  ATM,
VIJAYAWADA (Branch Code : 20542)
Manufacturers, Contractors/Approved Dealers of O- General, Diakin, Carrier, Blue star, Mitsubhishi, 
LG, and Hitachi  are only eligible.(Contractors/Vendor should submit proof of the same)

Note:Firm should possess valid digital signature for this tender. 

Last date for submission of e-Tender: 3:00 P.M. (IST) on 16.09.2019

Opening of e Tenders: 4:00 P.M. (IST) on 16.09.2019

The Vice president,
SBI Infra Management Solutions Pvt. Ltd.

Amaravati Circle Office,
2nd Floor, SBI Amaravati LHO Building,

Gun foundry, Abids,
Hyderabad – 500 001.
Ph: 040-23387364, 365
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NOTICE INVITING TENDER (NIT)

SBI  Infra Management Solutions Pvt  Ltd.  invites online e tenders on behalf  of  SBI  for  the below
mentioned work from the Manufacturers, Contractors/Approved Dealers of O- General, Diakin, Carrier,
Blue star, Mitsubhishi, LG, and Hitachi  are only eligible.(Contractors/Vendor should submit proof of
the same).

1 Name of the work AIR  CONDITIONING  WORKS  FOR  THE
PATAMATALANKA BRANCH  AND  ATM,  VIJAYAWADA
(Branch Code : 20542)

2 Cost of Tender Documents 1) Rs 3000/- to be paid through SB Collect Payment Portal (in
account of respective Tender ID mentioned above) available in
SBI internet banking site https://www.onlinesbi.com/.

2) Proof for crediting the amount i.e. Reciept / Unique Reference
No. should be enclosed along with EMD.

For further details see clause 5 in “Instructions to the Tenderer”.
3 Date  and  Time  where

tender forms are available 
Available from  03.09.2019 to 16.09.2019

at          (i).  https://etender.sbi/
             (ii). SBI Procurement news.

4 Time  and  last  date  of
submission  of  online  e-
Tender

Up to 3.00pm on 16.09.2019

5 Place,  Time&  Address  for
submission  of  e
tender/contact  person
/telephone  no/email
address.

Up to 3.00 pm  on 16.09.2019
A) Tender documents (as specified) through online at
                       https://etender.sbi/

B) EMD, Tender fees credit proof physically at the Address:

SBI Infra Management Solutions Pvt. Ltd.
Amaravati Circle Office
2nd Floor, SBI Amaravati LHO Building,
Gun foundry, Abids
Hyderabad – 500 001
Ph : 040-23387364, 365
e- mail id : headand.sbiims@sbi.co.in

6 Date,  Time  and  Place  of
opening of e - Tenders

On 16.09.2019 at  4:00 PM 

SBI Infra Management Solutions Pvt. Ltd.
Amaravati Circle Office
2nd Floor, SBI Amaravati LHO Building,
Gun foundry, Abids
Hyderabad – 500 001
Ph: 040-23387364, 365
email id : headand.sbiims@sbi.co.in

7 Quantum of Earnest Money
Deposit (EMD).

Rs.  12,000.00  /- (DD-Drawn  in  favor  of  SBIIMS  Payable  at
Mumbai)
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8 Quantum  of  Security
Deposit (SD).

1.  Initial  Security  Deposit  (ISD)  –  2%  of  the  Tender  value
including EMD.

2.  Retention Money- Deductible in  running bills  @ 10% of  the
value  of  work  and  Total  deductible  is  5%  of  value  of  work
including EMD, ISD.

9 Estimated cost Rs.11,58,175.00 + GST

10 Terms of payment of Bills 1. No Advance will be paid
2.One Running bill minimum of 7 Lakhs will be paid.

11 Penalty  clause/Liquidated
Damages

@ 0.5% of  the  value  of  work  per  week  of  delay  subject  to  a
maximum penalty of  5% of  the value of work  would be strictly
imposed.

12 Stipulated  time  for
completion  of  the
work/supply.

FOUR WEEKS

13 Validity  period  of  the
tender.

90 days from last date for receipt of tender 

14 Eligible Taxes A) Income  Tax  will  be  deducted  at  source  as  per  Govt.
Guidelines.

B) Reimbursement of GST will be made only on submission of
proper GST invoice as per applicable GST provisions/Rules. The
contractor should comply with the following;

 Contractor should have GST Registration Number. 
 Invoice should specifically/separately disclose the amount
of GST levied at applicable rate as per GST provisions/Rules.
 In case of Correction in the bills after scrutiny, contractor
should submit fresh bills for payment.
 Contractor should timely file his GST return in accordance
with GST provisions to enable the bank to claim the credit of
GST paid to the contractor.
 The GST Number of State Bank Of India are

For Andhra Pradesh state-37AAACS8577K1ZO
For Telangana State         -36AAACS8577K1ZQ
For Puducherry U.T         - 34AAACS8577K1ZU

15 Electronic Payment Electronic  payment  shall  be  preferred.  All  the  contractor  must
furnish contact details for communication in addition to, 
      1)  Name of the their bank 

2) Name of their branch
3) Account number 
4) Name of the account holder as in the bank account  
5) IFSC No of the branch 
6) PAN number. 

16 For further Clarifications on
Technical  matters  &
Agency  for  arranging  e-
tender/online bidding

1. All e-Tender/Online bidding related issues,
e-Procurement technologies Limited, Ahmedabad.
Primary Contact Numbers:- Ms. Shubhangi Banodiya, Contact No.:- 
079-68136826/6824/6868, +91-9879996111, Email: 
shubhangi@auctiontiger.net
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Sujith Nair:- 079-68136857, ·              sujith@eptl.in
JaymeetRathod:07968136829,·          jaymeet.rathod@eptl.in
Vinayak Khambe:- 079-68136835, ·  vinayak.k@eptl.in
Nadeem Mansuri:- 079-68136853, ·  nadeem@eptl.in
Nandan Valera:- 079-68136843, ·       nandan.v@eptl.in
Hemangi Patel:- 079-68136852, ·       hemangi@eptl.in
Kanchan Kumari:- 079-68136820, ·     kanchan.k@eptl.in
Deepak Narekar:- 079-68136863, ·     deepak@eptl.in
Anshul Juneja:- 079-68136840, ·        anshul.juneja@eptl.in
Salina Motani:- 079-68136831, ·         salina.motani@eptl.in
Devang Patel:- 079-68136859, ·         devang@eptl.in

Alternate Contact No.:- Mr. Samjad khan, Contact No.:- 079-68136868, 
+91-9265871720, Email:   samjad@auctiontiger.net

2. All technical matters contact ,
Nagendra Prasad.Arepalli,  Manager (Elect), 8886034541

17 Defect Liability Period. One year from date of Virtual Completion

18 Any additional Information The quoted rate should be inclusive of materials, labour, wages, 
fixtures, transportation, installation, all taxes (excluding GST), 
wastage’s, Octroi, machinery, temporary works such as 
scaffolding, cleaning, overheads, profit, statutory expenses, 
incidental charges and all related expenses to complete the work

MANDATORY / CHECKLIST DOCUMENTS TO BE SUBMITTED BY BIDDER

 Scanned copy of Tender Fees / Cost credit proof must be uploaded and physically the same needs
to be submitted at given address within due date of tender.

 Scanned copy of D.D/B.C of EMD must be uploaded and physically the same needs to be submitted
at given address within due date of tender.

  Scan copy of letter of Authorized dealership from Manufacturer should be uploaded, failing which
tender summarily rejected.

 Scan copy of declaration copy duly signed by the respective bidder to be uploaded.

  The signed and scanned copy of entire tender document in pdf format  which is downloaded from
https://etender.sbi/.

♦ Any clarifications sought after opening of the tenders will not be entertained at any cost.  Firm should
visit the website till last date of submission for changes/ corrigendum if any.

♦ In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next
working day at the same time.

♦ The SBIIMS reserves the right to cancel or postpone the tenders at any stage without assigning any
reason.
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For and behalf of State Bank of India,
VICE PRESIDENT,

SBIIMSPL,
AMARAVATI.
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INSTRUCTIONS TO THE TENDERER

1.0 NAME OF WORK
Sealed Tenders are invited by M/s SBIIMSPL for and behalf of State Bank of India for the work of AIR
CONDITIONING  WORKS  FOR  THE  PATAMATALANKA  BRANCH  AND  ATM,  VIJAYAWADA
(Branch Code : 20542)

1.1 SITE AND ITS LOCATION
The proposed work is to be carried out at  : State Bank of India,

Patamatalanka Branch Premises,
Patamatalanka
Vijayawada
Andhra Pradesh

2.0 TENDER DOCUMENTS
2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting
the following documents and the most workman like manner,

Instructions to tenderer
General Conditions of Contract
Special Conditions of Contract
Additional Conditions for AIR CONDITIONERS
Technical Specifications
Drawings
Priced Bid

2.2 The above documents shall be taken as complementary and mutually explanatory of one another
but in case of ambiguities or discrepancies, shall take precedence in the order given below :

Price Bid
Technical Specifications
Additional Conditions for AIR CONDITIONERS
Special Conditions of Contract
General Conditions of Contract
Instructions to Tenderer

2.3 Complete set of tender documents including relative drawings can be obtained/downloaded from
the                          (i).  https://etender.sbi/
                               (ii). SBI Procurement news 
              on any Day during the period mentioned in the NIT.

2.4 The tender documents are not transferable.

3.0 SITE VISIT
3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information
and data which may be required for  the purpose of  filling this  tender  document and enter  into a
contract  for  the  satisfactory  performance  of  the  work.  The  Tenderer  is  requested  satisfy  himself
regarding the availability of water, power, transport and communication facilities, the character quality
and quantity of the materials, labour, the law and order situation, climatic conditions local authorities
requirement, traffic regulations etc; The tenderer will be fully responsible for considering the financial
effect of any or all the factors while submitting his tender.
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3.2 The tenderer should visit the site to ascertain the working conditions and local authority regulations
/ restrictions if  any and other information required for the proper execution of the work. The work
should be carried out at any floor.

4.0 TENDER EVALUATION 
4.1 Submission of Bids/Tender:
Tenders should be submitted online in the website https://etender.sbi/.The tender shall be submitted
online  in  two  parts,  viz.,  Technical  Bid  and  Financial/Price  Bid  with  acceptance  of  Tender
Conditions.  In  addition,  scanned  copies  of  required(as  mentioned  in  NIT)  Mandatory  checklist
documents  should  be  submitted  online  with  help  of  our  service  provider  on  the  website  at
https://etender.sbi/ . The tender document is not required to be sent to us in hard copy.

4.2 Technical bid
The list of documents, which are mandatory & specified in Tender Notice are to be furnished by the
bidder.  Only Technical Bids of those contractors, who submit the earnest money in the prescribed
manner,  will  be opened.   All  Technical  bid  documents will  be  verified  at  the  tender  opening time
specified in Notice Inviting Tender. 

1. Technical bids of bidders whose EMD was not received physically, will not be opened.

2. If the Bidders failed to submit the listed mandatory documents, they will be disqualified.

3. Tender documents found partly or fully modified / altered/ corrected etc shall stand summarily
rejected.

4. Any clarifications sought after opening of the tenders will not be entertained at any cost.

5. Tender Document duly signed & stamped by the respective bidder in pdf format only will be
validated.

6. If any bidder submit false/fake document they will be banned from doing work in SBI.

Financial bids of those bidders who qualified in technical bid will only be opened.

4.3 Financial bid
The rates to be quoted in Financial Bid should be in Indian Rupees and excluding GST. The rates are
summed  up  automatically  in  the  SBI  e-Tender  portal.  The  rates  quoted  by  the  Bidder  will  be
validated/scrutinized by committee and compared to market price for adaptability. The lowest total rate
quoted will be considered for award of work.

The Bank/SBIIMS will not be bound to accept the lowest tender and reserves the right to accept or reject any or
all the tenders without assigning any reason whatsoever.

5.0 TENDER FEES / COST OF TENDER DOCUMENTS
The  Tender  Fees  as  mentioned  in  Notice  shall  be  paid  through  “SB Collect”  Payment  Portal
available in SBI internet banking site https://onlinesbi.com/. 

For Tender Fees Payment process follow the below mentiones steps,
1. Tenderer  needs  to  use  SBI  internet  banking  site  i.e.  https://onlinesbi.com/ and  select  SB

Collect from the Task bar / Top menu bar for quick access.
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2. Go through the “Terms used” in the home page of State Bank Collect and click on “Proceed”
button after accepting terms & conditions.

3. Select “All India” in State of Corporate / Institution & select “Commercial Services” in Type
of Corporate / Institution. Click on “Go” button below shall lead to next page.

4. Select  “SBI  Infra  Mnagement  Solutions” in  Commercial  Services  Name  and  click  on
“Submit” button below for proceed to next page.

5. In Select Payment Category opt for “Tender Application Fee” & Enter Tender ID exactly as
mentioned above in Tender Notice. Click on “Submit” button below to proceed to next page.

6. The next page shall be ready with few of the Preloaded Tender details such as Tender ID,
Tender name, Opening date, End date...etc., remaining blank details to be filled up by tenderer.

7. Tenderer have to fill  up the fields properly whichever mentioned and complete the payment
process through portal.

8. After completing the payment, a reciept will be generated with a Unique Reference No. A copy
of reciept to be send to SBIIMSPL, Amaravati Office address (mentioned in NIT) along with
EMD and same to be uploaded online in technical bid.

Tenderer  have to pay the tender  fee within stipulated time as given in  Notice.  Tenders uploaded
without  Tender  Application  fees  shall  be  rejected  summarily.  For  any  Clarification,  Contact  the
SBIIMSPL representative / SBIIMSPL Circle Office as mentioned in NIT.

6.0 EARNEST MONEY DEPOSIT
6.1 The tenderer are requested to submit the Earnest Money (as mentioned in NIT) in the form of
Demand Draft or Banker’s Cheque in favour of State Bank of India drawn on any Bank in India.

6.2  EMD  in  any  other  form  other  than  as  specified  above  will  not  be  accepted.  Tender  not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

6.3 No interest will be paid on the EMD.

6.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.

6.5 EMD of successful tenderer will be retained as a part of security deposit.

Forfeit of EMD : The EMD will be forfeited under the following conditions: 
(a) If the tenderer withdraws or amend, impairs or derogates from the tender in any respect within the
period of validity of the tender.
(b) If the bidder withdraws the bid before the expiry of the validity period of 90 days of the bid or within
the time frame of extension given by SBI in special case communicated before the expiry of the bid. 
(c)  If  the  bidder  fails  to  comply with any of  the  provisions  of  the  terms and conditions  of  the  bid
document. 
(d)  If  the  selected  bidder  fails  to  execute  agreement  in  prescribed  format  and  furnish  the  Bank
Guarantee within the prescribed time. 

7.0 INITIAL SECURITY DEPOSIT
The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by
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means of D/D drawn in favour of State Bank of India within a period of 15 days of acceptance of
tender.

8.0 SECURITY DEPOSIT
8.1 Total security deposit comprise of :

Earnest Money Deposit
Initial Security Deposit
Retention Money

and shall be 5% of contract value. Out of this 2% of contract value is in the form of initial security
deposit which includes the EMD. Balance 3% shall be deducted from the running account bill of the
work at the rate of 10% of the respective running account bill i.e. deduction from each running bill
account will be 10% till total 3% of contract value is reached. 50% of the total security shall be paid to
the contractors on the basis of SBI/SBIIMSPL/Architects certifying the virtual completion. The balance
50% would be paid to the contractors after the defects liability period as specified in the contract.

8.2 No interest shall be paid to the amount retained by the Bank as Security Deposit.

9.0 SIGNING OF CONTRACT DOCUMENTS
The successful  tenderer  shall  be bound to implement  the  contract  by signing an agreement  and
conditions of contract attached herewith within 15 days from the receipt of intimation of acceptance of
his tender by the Bank. However, the written acceptance of the tender by the Bank will constitute a
binding agreement  between the Bank and successful  tenderer  whether  such formal  agreement is
subsequently entered into or not.

10.0 COMPLETION PERIOD
The Successful Tenderer shall be complete the work within time period(as mentioned in the NIT) from
the date of the work order issued to the contractor to commence the work.  

i) The work shall be considered as complete only when the certificate of virtual completion is
issued by the architects/Bank/SBIIMS.

ii) The 'defects liability period' as prescribed in the contract shall commence only from date of
such virtual completion.  

iii) Any defect that may appear within the defects liability period shall be rectified by the contractor
within reasonable time on receipt of necessary instructions from Bank/SBIIMS to that effect. 

11.0 VALIDITY OF TENDER
Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date of
opening  price  bid.  If  the  tenderer  withdraws  his/her  offer  during  the  validity  period  or  makes
modifications in his/her original offer which are not acceptance to the Bank without prejudice to any
other right or remedy the Bank shall be at liberty to forfeit the EMD.

12.0 PAYMENT TERMS
No advance payment in any from will be granted for the works proposed. Running A/c Bills shall be
granted in approved format as mentioned in NIT.  Period of taking up the final bill will be one month
from/ after satisfactory virtual completion or the date of submission of the final bill whichever is later.

13.0 TAXES AND DUTIES
The tenderer must include in their tender prices quoted for all taxes(except GST) and duties royalties,
cess ,local charges if applicable. No extra claim on this account will in any case be entertained.

14.0 RATES AND PRICES
14.1 The tenderer shall quote their rates for individual items both in words and figures in case of
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discrepancy between the rates quoted in words and figures the unit rate quoted in words will prevail. If
no rate is quoted for a particular item the contractor shall not be paid for that item when it is executed.

The amount of each item shall be calculated and the requisite total is given. In case of discrepancy
between the unit rate and the total amount calculated from multiplication of unit rate and the quantity
the unit rate quoted will govern and the amount will be corrected.

14.2 The tenderer need not quote their rates for which no quantities have been given. In case the
tenderer quote their rates for such items those rates will be ignored and will not be considered during
execution.

14.3 The tenderer should not change the units as specified in the tender. If any unit is changed the
tenders would be evaluated as per the original unit and the contractor would be paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any discrepancy is
observed he should immediately bring to the knowledge of the SBI/SBIIMSPL/ Bank.

14.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall
be duly attested by him.

14.5 Each page shall be totaled and the grand total shall be given.

14.6 The rate quoted shall be firm and shall include all  costs, allowances, taxes, VAT, levies, etc.
excluding GST.

14.7 Bank/SBIIMS has the right to offer the contractor to modify the old material wherever/ whenever
necessary instead of new supplies.

14.8  The  quantities  of  various  items  given  in  the  schedule  of  quantities  are  approximate.  The
quantities of work may vary at time of allotment / execution of work. Bank/SBIIMS reserves the right to
omit / delete any item(s) of work from the schedule at the time of allotment / before. Contractor will be
paid for the actual work done at the site duly verified by the concerned official of the Bank/SBIIMS.

The acceptance of a tender will rest with the Competent Authority, who does not bind himself to accept the
lowest tender and reserves to himself the authority to reject any or all of the tenders received, without assigning
any reasons. All tenders in which any of the prescribed conditions are not fulfilled, or are incomplete in any
respect are liable to be rejected.

-Sd-
SBI Infra Management Solutions Pvt Ltd,

Amaravati.
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Vice president,
SBI Infra Management Solutions Pvt. Ltd.,
Amaravati Circle Office,2nd Floor, 
SBI Amaravati LHO Building,Gun foundry, 
Abids,Hyderabad – 500 001.

Dear Sir/s,

Ref: AIR  CONDITIONING  WORKS  FOR  THE  PATAMATALANKA  BRANCH  AND  ATM,
VIJAYAWADA (Branch Code : 20542)

I/ We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice
Inviting  Tender,  General  notes,  General  Conditions  of  Contract,  Special  conditions,  Schedule  of
approximate  quantities  and  rates,  Form  of  Agreement,  General  Specification,  Approved
manufacturers/  natural  source of  materials  Technical  Specifications  of  schedule  of  quantities,  and
clearly understood all the same and on the basis of the same I/We quoted our rates in the Schedule of
Quantities (i.e. BOQ) attached with the tender documents.

I / We do here by undertaken to execute and complete the whole or part of the work (as desired by
you) at the respective rates quoted. I/ We are depositing a sum of Rs.________________.00 (Rupees
_______ ______________ ONLY ) as earnest money deposit by way of demand draft drawn in favor
of  SBIIMS payable  at  MUMBAI along  with  this  tender  for  due execution  of  the  work  at  my/  our
tendered rates.

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the
declaration on requisite non-judicial stamp papers as and when required and execute the contract
according to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self / ourselves
to forfeit the aforesaid deposit. In the event of this Tender being accepted I/ We agree to obtain the
labor license and the CAR and Third party  insurance policy and deposit the balance E.M.D. amount
and adhere/comply to all other instructions as given in TENDER DOCUMENT.

I / We further agree to complete the work included in the said schedule of quantities within time FOUR
WEEKS from the date of the work order issued to commence the same. Date of commencement shall
be either one week from the date of work order issued to the contractor or the date on which mark out
of work at site has been given to contractor; whichever is later.

I / We agree not to employ sub-contractors other than those that may be approved by Employer. I / We
agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on such items
for whom same is to be levied by/ for the government, and the rates quoted by me / us are inclusive of
all the same.

Yours Faithfully, Signature of Witness:

Contractor’s Signature_______________________ 1.

Name: _______________________________ 2.

Address: ___________________________________ 3.
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GENERAL CONDITIONS OF CONTRACT

1.0 Definitions
“Contract”  means the documents forming the tender  and the acceptance thereof  and the formal
agreement  executed  between  State  Bank  of  India  (Client)  and  the  contractor,  together  with  the
documents  referred  therein  including  these  conditions,  the  specifications,  designs,  drawings  and
instructions issued from time to time by the SBI/SBIIMSPLs/Bank and all  these documents taken
together shall be deemed to form one contract and shall be complementary to one another.

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the
meaning hereby respectively assigned to them.

1.1.1 ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank of India
Act 1955, having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 400 021
and a LHO at Hyderabad and includes the client’s representatives, successors and assigns.

1.1.2 ‘SBIIMSPL’ shall mean SBI Infra Management Solutions Pvt Ltd .

1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give
instructions to the contractors.

1.1.4 ‘The Contractor’ shall  mean the individual or firm or company whether incorporated or not,
undertaking  the  works  and  shall  include  legal  personal  representative  of  such  individual  or  the
composing the firm or company and the permitted assignees of such individual or firms of company.

1.1.5 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the
‘Scope  of  Work”  and/or  to  be  executed  in  accordance  with  the  contract  and  includes  materials,
apparatus,  equipment,  temporary  supports,  fittings  and  things  of  all  kinds  to  be  provided,  the
obligations of the contractor hereunder and work to be done by the contractor under the contract.

1.1.6 ‘Engineer’ shall mean the representative of the SBI/SBIIMSPL/Architect.

1.1.7  ‘Drawings’  shall  mean  the  drawings  prepared  by  the  SBI/SBIIMSPLs  and  issued  by  the
Engineer and referred to in the specifications and any modifications of  such drawings as may be
issued by the Engineer from time to time ‘Contract value shall mean the value of the entire work as
stipulated in the letter of acceptance of tender subject to such additions thereto or deductions there
from as may be made under the provision herein after contained.

1.1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications
thereof as may time to time be furnished or approved by the SBI/SBIIMSPL/ Architect “Month” means
calendar month.

1.1.9 “Week” means seven consecutive days.

1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively.

2.0 Scope of Work
The  contractor  shall  carry  out,  complete  and  maintain  the  said  work  in  every  respect  strictly  in
accordance with this contract and with the directions of  and to the satisfaction of  the Bank to be
communicated through the SBIIMSPL/Architect. The SBIIMSPL/Architect at the directions of the Bank
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from time to time issue further drawings and/or written instructions, details directions and explanations
which are hereafter collectively referred to as SBI/SBIIMSPL’s/Architect’s instructions in regard to : the
variation  or  modification  of  the design,  quality  or  quantity  of  work or  the addition  or  omission or
substitution of any work, any discrepancy in the drawings or between the BOQ and/or drawings and/or
specifications, the removal from the site of any material brought thereon by the contractor and the
substitution of any other materials thereof, the demolition, removal and/or re-execution of any work
executed by him, the dismissal from the work of any person employed/engaged thereupon.

3.0 (i) Letter of Acceptance
Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or
through the Architect/SBIIMSPL by  registered  post  or  otherwise  depositing  at  the  address  of  the
contractor as given in the tender to enter into a Contract for the execution of the work as per the terms
of the tender. The letter of acceptance shall constitute a binding contract between the SBI and the
contractor.
(ii)Contract Agreement
On receipt of intimation of the acceptance of tender from the SBI/SBIIMSPL/Architect the successful
tenderer shall be bound to implement the contract and within fifteen days thereof he shall sign an
agreement in a non-judicial stamp paper of appropriate value.
Copies of Agreement
Two copies of agreement/tender document duly signed by both the parties with the drawings shall be
handed over to the contractors.

4.0 Detailed drawings and instructions
The  SBI  through  its  SBIIMSPL/Architects  shall  furnish  with  reasonable  promptness  additional
instructions by means of drawings or otherwise necessary for the proper execution of the work. All
such drawings and instructions shall be consistent with the contract documents, true developments
thereof and reasonably infer-able there from.

The work shall be executed in conformity therewith and the contractor prepare a detailed programme
schedule indicating therein the date of start and completion of various activities on receipt of the work
order and submit the same to the SBI through the SBIIMSPL/Architect.

Ownership of drawings
All drawings, specifications and copies thereof furnished by the SBI through its SBIIMSPL/ Architects
are the properties of the SBI. They are not to be used on other work.

5.0 Commencement of Works
The date of commencement of the work will be reckoned as the recorded date of handing over site by
the SBI/SBIIMSPL or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is
later.

6.0 Schedule of Quantities
i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in
accordance with the Indian Standard Method of Measurements The rate quoted shall remain valid for
variation of quantity against individual item to any extent subject to maximum variation of the contract
value by 25%. The entire amount paid under Clause 20 hereof as well as amounts of prime cost and
provisional sums, if any, shall be excluded.

ii) Variation exceeding 25% : The items of work executed in relation to variation exceeding 25% shall
be paid on the basis of provisions of clause 21(e) hereof.

Signature of Bidder                                                                                                        Page No. 14 of 65 



Approximate Quantities and Rates
 The quantities given in BOQ are those upon which the lump sum cost of the work is based.

They are subjected to alterations omissions, deductions or additions as provided for in the
conditions of this contract and do not necessarily show the actual quantities of the work to be
done.  The unit  rate noted below are those governing payment of  extras or  deductions for
omissions,  according  to  the  conditions  of  the  contract  as  set  forth  in  the  preliminary
specifications of the Andhra Pradesh detailed standard specifications and other conditions or
specifications of this contract.

 It is to be expressly understood that the measured work is to be taken net (notwithstanding)
any custom or practice to the contrary according to the actual quantities when in place and
finished  according  to  the  drawings  or  as  may  be  directed  from  time  to  time  by  the
SBI/SBIIMSPLs, and the cost calculated by measurements or weight, at the respective prices,
without any additional charge for any necessary or contingent works connected there with. The
rates quoted are for work in site and complete in every respects.

 If any operation of work, which is specified in the respective items mentioned in the schedule of
quantities, is not executed by the contractor then proportionately the amount shall not be paid..

7.0 Language Errors, Omissions and Discrepancies
In  case of  errors,  omissions and/or  disagreement  between written and scaled dimensions on the
drawings or between the drawings and specifications etc, the following order shall apply.

i)  Between scaled and written  dimension (or  description)  on a drawing,  the latter  shall  be
adopted.
ii)  Between  the  written  or  shown  description  or  dimensions  in  the  drawings  and  the
corresponding one in the specification the former shall be taken as correct.
iii)  Between written description of  the item in the specifications and descriptions in  bills  of
quantities of the same item, the latter shall be adopted.
iv) In case of difference between rates written in figures and words, the rate in words shall
prevail.
v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as
correct.

8.0 Materials, Appliances and Employees
Unless or otherwise specified the contractor shall  provide and pay for all  materials,  labour,  water,
power, tools, equipment transportation and any other facilities that are required for the satisfactory
execution and completion of the work. Unless or otherwise specified all materials shall be new and
both workmanship and materials shall be best quality. The contractor shall at all times enforce strict
discipline and good order among his employees and shall not employ on the work any unfit person or
anyone not skilled in the work assigned to him. Workman whose work or behavior is found to be
unsatisfactory by the SBI/SBI/SBIIMSPL/Architect he shall be removed from the site immediately.

9.0 Quality of Materials, Workmanship & Test
           (i) All materials and workmanship 
All materials & workmanship shall be best of the respective kinds described in the contract and in
accordance with SBI/SBIIMSPL/Architect instructions and shall be subject from time to time to such
tests as the SBI/SBIIMSPL/Architect may direct at the place of manufacture or fabrication or on the
site or  an approved testing  laboratory.  The contractor  shall  provide such assistance,  instruments,
machinery, labour and materials

(ii)Samples
All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by
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the contractor without any extra charges. If certain items proposed to be used are of such nature that
samples cannot be presented or prepared at the site detailed literature/test certificate of the same
shall  be  provided  to  the  satisfaction  of  the  SBI/SBIIMSPL/  Architect.  Before  submitting  the
sample/literature  the  contractor  shall  satisfy  himself  that  the  material/equipment  for  which  he  is
submitting the samples/literature meet with the requirement of tender specification. Only when the
samples are approved in writing by the SBI/SBIIMSPL/Architect the contractor shall proceed with the
procurement and installation of the particular material/equipment.

The approved samples shall be signed by the SBI/SBIIMSPL/Architect for identification and shall be
kept on record at site office until the completion of the work for inspection/comparison at any time. The
SBI/SBIIMSPL/Architect shall take reasonable time to approve the sample. Any delay that might occur
in approving the samples for  reasons of  its  not  meeting the specifications or  other discrepancies
inadequacy in furnishing samples of best qualities from various manufacturers and such other aspects
causing delay on the approval of the materials/equipments etc shall be to
the account of the contractor.

(iii)Cost of tests
The cost of making any test shall be borne by the contractor if such test is intended by or provided for
in the specifications or BOQ.

(iv)Cost of test not provided for
If any test is ordered by the SBI/SBIIMSPL/ Architect which is either :
(a) If so intended by or provided for or ( in the cases above mentioned) is not so particularized or
through so intended or provided for but ordered by the SBI/SBIIMSPL/Architect which is either to be
carried out by an independent person at any place other than the site or the place of manufacture or
fabrication of the materials tested or any Government/approved laboratory, then the cost of such test
shall be borne by the contractor.

10.0 Work Performed at Contractors Risk
The contractor shall take all precautions necessary and shall be responsible for the safety of the work
and shall maintain all lights, goods, signs, temporary passages or other protection necessary for the
purpose. All works shall be done by the contractor’s risk and if any loss or damage shall result from
fire or from others cause, the contractor shall promptly repay or replace such loss or damage free from
all expenses to the employer. The contractor shall be responsible for any loss or damage to materials,
tools or other articles used held for use in connection with the work. The work shall be carried on to
completion without interferences with the operations of existing machinery or equipment, if any

11.0 Authorities, Notices, Patent rights and Royalties
The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and
to the Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies,
and / or authorities with whose systems the structures were proposed to have connection and shall
before  making  any  variations  from  the  drawings  or  specifications  that  may  be  associated  to  so
conform, give the Employer / SBI/SBIIMSPLs written notices specifying the variations proposed to be
made and reasons for making them and apply for instruction thereon. The Employer / SBI/SBIIMSPLs
on receipt of such intimation shall give a decision within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-laws
to be given to any authority, and to pay to such authority or to any public officer all fees that may be
properly chargeable in respect of the work and lodge the receipts with the Employer

The Contractor  shall  identify  the Employer against  all  claims in  respect  of  patent  rights,  designs,
trademarks or name or the protected rights in respect of any constructional plant, machine, work or
material used for or in connection with the works or temporary works and from and against all claims,
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demands, proceedings, damages, costs, charges, and expenses whatsoever in respect thereof or in
relation  thereto.  The  Contractor  shall  defend  all  actions  arising  from such  claims,  unless  he  has
informed the SBI/SBIIMSPLs, before any such infringement and received their permission to proceed
and shall himself pay all royalties, license fees, damages, coat and charges of all and every sort that
may be legally incurred in respect thereof.

12.0 Permits, Laws and Regulations
Permits and licenses required for the execution of the work shall be obtained by the contractor at his
own  expenses.  The  contractor  shall  give  notices  and  comply  with  the  regulations,  laws,  and
ordinances rules, applicable to the contractor. If the contractor observes any discrepancy between the
drawings  and  specifications,  he  shall  promptly  notify  the  SBI  in  writing  under  intimation  of  the
SBI/SBIIMSPL/Architect.  If  the  contractor  performs  any  act  which  is  against  the  law,  rules  and
regulations he shall meet all the costs arising there from and shall indemnify the SBI any legal actions
arising there from.

13.0 Setting out Work
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the
same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof
and get it approved by the SBI/SBIIMSPL/Architect before proceeding with the work. If at any time any
error in this respect shall appear during the progress of the works, irrespective of the fact that the
layout had been approved by the SBI/SBIIMSPL/Architect the contractor shall be responsible for the
same and shall at his own expenses rectify such error, if so, required to satisfaction of the
SBI.

14.0 Protection of works and property
The contractor shall continuously maintain adequate protection, of all his work from damage and shall
protect the SBI’s properties from injury or loss arising in connection with contract. He shall make good
any such damage, injury, loss due to his fault or negligence except which are due to causes beyond
his control.  He shall  take adequate care and steps for  protection of  the adjacent  properties.  The
contractor shall take all precautions for safety and protection of his employees on the works and shall
comply with all applicable provisions of Government and local bodies’ safety laws and building codes
to prevent accidents, or injuries to persons or property of about or adjacent to his place of work. The
contractor shall take insurance covers as per clause 22.0 at his own cost. The policy may be taken in
joint names of the contractors and the SBI and the original policy may be lodged with the SBI.

15.0 Obtaining Information related to execution of work
No claim by the contractor  for  additional  payment shall  be entertained which is consequent  upon
failure on his part to obtain correct information as to any matter affecting the execution of the work nor
any misunderstanding or the obtaining incorrect information or the failure to obtain correct information
relieve him from any risks or from the entire responsibility for the fulfillment of contract.

16.0 Contractor’s superintendence
The contractor shall give necessary personal superintendence during the execution of the works and
as long,  thereafter,  as the SBI/SBIIMSPL/Architect  may consider necessary until  the expiry of the
defects liability period, stated hereto.

17.0 Dismissal of Workmen
The contractor  shall  on the request  of  the Employer  immediately  dismiss from works any person
employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who
may  misconduct  him.  Such  discharges  shall  not  be  the  basis  of  any  claim  for  compensation  or
damages against the Employer or any of their officer or employee.
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18.0 Rate of progress
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and
speed of execution and maintenance of the works are to be of a kind and conducted in a manner to
the satisfaction of the SBI/SBIIMSPL/Architect. Should the rate of progress of the work or any part
thereof  be  at  any  time be in  the  opinion of  the  SBI/SBIIMSPL/  Architect  too  slow to  ensure  the
completion of  the whole of  the work  by the prescribed time or  extended time for  completion the
SBI/SBIIMSPL/Architect  shall  thereupon  take  such  steps  as  considered  necessary  by  the
SBI/SBIIMSPL/Architect to expedite progress so as to complete the woks by the prescribed time or
extended  time.  Such  communications  from  the  SBI/SBIIMSPL/Architect  neither  shall  relieve  the
contractor from fulfilling obligations under the contract nor he shall be entitled to raise any claims
arising out of such directions.

19.0 Assignment and subletting
The whole of work included in the contract shall be executed by the contractor and he shall not directly
entrust and engage or indirectly transfer assign or under let the contract or any part or share thereof or
interest therein without the written consent of the SBI through the SBIIMSPL and no undertaken shall
relieve the contractor from the responsibility of the contractor from active superintendence of the work
during its progress.

20.0 Variations:
No alteration, omission or variation ordered in writing by the SBI/SBIIMSPL/Architect shall vitiate the
contract.

In case the SBI/SBIIMSPL/Architect thinks proper at any time during the progress of works to make
any alteration in, or additions to or omission from the works or any alteration in the kind or quality of
the materials to be used therein, the SBI/SBIIMSPL/Architect shall give notice thereof in writing to the
contractor or shall confirm in writing within seven days of giving such oral instructions the contractor
shall  alter  to,  add to,  or  omit  from as  the case  may be in  accordance with  such notice  but  the
contractor shall not do any work extra to or make any alteration or additions to or omissions from the
works  or  any  deviation  from  any  of  the  provisions  of  the  contract,  stipulations,  specifications  or
contract drawings without previous consent in writing of the SBI/SBIIMSPL/Architect and the value of
such  extras,  alterations,  additions  or  omissions  shall  in  all  cases  be  determined  by  the
SBI/SBIIMSPL/Architect and the same shall be added to or deducted from the contract value, as the
case may be.

21.0 Valuation of Variations
No claim for an extra shall be allowed unless it shall have been executed under the authority of the
SBI/SBIIMSPL/Architect  with  the concurrence of  the SBI  as  herein  mentioned.  Any such extra  is
herein referred to as authorized extra and shall be made in accordance with the following provisions.
a)         i)The net rates or prices in the contract shall determine the valuation of the extra work where
such extra work is  of  similar  character  and executed under  similar  conditions as the work priced
herein.
           ii)Rates for all items, wherever possible should be derived out of the rates given in the priced
Bill of Quantities.

b)  The net prices of the original tender shall determine the value of the items omitted, provided if
omissions do not  vary the conditions under  which any remaining items of  works are carried  out,
otherwise the prices for the same shall be valued under sub clause (c) hereunder.

c) Where the extra works are not of similar character and/or executed under similar conditions as
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aforesaid or where the omissions vary the conditions under which any remaining items or works are
carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance inform the
SBI/SBIIMSPL/Architect of the rate which he intends to charge for such items of work, duly supported
by analysis of the rate or rates claimed and the SBI/SBIIMSPL/Architect shall fix such rate or prices as
in the circumstances in his opinion are reasonable and proper, based on the market rate.

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work
prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with the
local day work rates and wages for the district; provided that in either case, vouchers specifying the
daily  time  (and  if  required  by  the  SBI/SBIIMSPL/Architect)  the  workman’s  name  and  materials
employed be delivered for verifications to the SBI/SBIIMSPL/Architect at or before the end of the week
following that in which the work has been executed.

e) It is further clarified that for all such authorized extra items where rates cannot be derived from the
tender, the contractor shall submit rates duly supported by rate analysis worked on the “market rate
basis” for material, labour, hire/running charges of equipment and wastage’s etc plus 15% towards
establishment  charges,  contractor’s  overheads  and  profit.  Such  items  shall  not  be  eligible  for
escalation.

22.0 Insurance of Works
22.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure
in the joint names of the SBI and the contractor against all loss or damages from whatever cause
arising other than the excepted risks, for which he is responsible under the terms of contract and in
such a manner that the SBI and contractor are covered for the period stipulated in clause 23 of GCC
and are also covered during the period of maintenance for loss or damage arising from a cause,
occurring  prior  to  the  commencement  of  the  period of  maintenance and for  any  loss  or  damage
occasioned by the contractor in the course of any operations carried out by him for the purpose of
complying with his obligations under clause. 

a)The works for the time being executed to the estimated current Contract value thereof, or
such additional sum as may be specified together with the materials for incorporation in the
works at their replacement value.

b)The constructional plant  and other things brought on to the site by the contractor to the
replacement value of such constructional plant and other things.

c)Such insurance shall be effected with an insurer and in terms approved by the SBI which
approval  shall  not  be  unreasonably  withheld  and  the  contractor  shall  whenever  required
produce to the SBI/SBIIMSPL/Architect the policy of insurance and the receipts for payment of
the current premiums.

22.2 Damage to persons and property
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against
all losses and claims in respect of injuries or damages to any person or material or physical damage to
any property whatsoever which may arise out of or in consequence of the execution and maintenance
of the works and against all claims proceedings, damages, costs, charges and expenses whatsoever
in respect of or in relation thereto except any compensation of damages for or with respect to :

a)The permanent use or occupation of land by or any part thereof.

b)The right of SBI to execute the works or any part thereof, on, over, under, in or through any
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lands.

c)Injuries or damages to persons or properties which are unavoidable result of the execution or
maintenance of the works in accordance with the contract.

d)Injuries or damage to persons or property resulting from any act or neglect of the SBI, their
agents, employees or other contractors not being employed by the contractor or in respect of
any  claims,  proceedings,  damages,  costs,  charges and  expenses  in  respect  thereof  or  in
relation  thereto  or  where  the  injury  or  damage  was  contributed  to  by  the  contractor,  his
servants or agents such part of the compensation as may be just and equitable having regard
to the extent of the responsibility of the SBI, their employees, or agents or other employees, or
agents or other contractors for the damage or injury.

22.3 Contractor to indemnify SBI
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and
expenses in respect of the matters referred to in the provision sub-clause 22.2 of this clause.

22.4 Contractor’s superintendence
The  contractor  shall  fully  indemnify  and  keep  indemnified  the  SBI  against  any  action,  claim,  or
proceeding relating to infringement or use of any patent or design or any alleged patent or design
rights and shall  pay any royalties which may be payable in respect  of  any article  or  part  thereof
included in the contract. In the event of any claim made under or action brought against SBI in respect
of such matters as aforesaid the contractor shall be immediately notified thereof and the contractor
shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise
there from, provided that the contractor shall not be liable to indemnify the SBI if the infringement of
the patent or design or any alleged patent or design right is the direct result of an order passed by the
SBI/SBIIMSPL/Architect in this behalf.

22.5 Third Party Insurance
25.5.1 Before commencing the execution of the work the contractor but without limiting his obligations
and responsibilities under clause 09.0 of GCC shall  insure against his liability  for  any material  or
physical damage, loss, or injury which may occur to any property including that of SBI, or to any
person, including any employee of the SBI, by or arising out of the execution of the works or in the
carrying out of the contract, otherwise than due to the matters referred to in the provision to clause 2.0
& 9.0 thereof.

22.5.2  Minimum Amount  of  Third Party  Insurance : Such  insurance shall  be  affected with  an
insurer and in terms approved by the SBI which approval shall not be reasonably withheld and for at
least  the  amount  stated  below.  The  contractor  shall,  whenever  required,  produce  to  the
SBI/SBIIMSPL/Architect  the policy or  policies  of  insurance cover  and receipts  for  payment  of  the
current premiums.

22.6 Minimum Insurance Cover
The minimum insurance cover for physical property, injury, and death is Rs.5.0lacs per occurrence
with the number of occurrences limited to four. After each occurrence contractor will pay additional
premium necessary to make insurance valid for four occurrences always.

22.7 Accident or Injury to Workmen
22.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law in
respect  or  in  consequence  of  any  accident  or  injury  to  any  workmen  or  other  person  in  the
employment of the contractor or any sub-contractor,save and except an accident or injury resulting
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from any act or default of the SBI or their agents, or employees. The contractor shall indemnify and
keep indemnified SBI against all such damages and compensation, save and except as aforesaid and
against all claims, proceedings, costs, charges and expenses whatsoever in respect
thereof or in relation thereto.

22.7.2 Insurance against accidents etc to workmen
The contractor shall insure against such liability with an insurer approved by the SBI during the whole
of  the  time any person  employed by  him on  the works  and shall,when required,  produce to  the
SBI/SBIIMSPL/Architect such policy of insurance and receipt  for  payment of  the current premium.
Provided always that,  in  respect  of  any persons employed by any sub-contractor  the contractor’s
obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub contractor shall
have insured against the liability in respect of such persons in such manner that SBI is indemnified
under  the  policy  but  the  contractor  shall  require  such  sub-contractor  to  produce  to  the
SBI/SBIIMSPL/Architect when required such policy of insurance and the receipt for the payment of the
current premium.

22.7.3 Remedy on Contractor’s failure to insure
If the contractor fails to effect and keep in force the insurance referred to above or any other insurance
which he may be required to effect under the terms of contract,then and in any such case the SBI may
effect and keep in force any such insurance and pay such premium or premiums as may be necessary
for that purpose and from time to time deduct the amount so paid by the SBI as aforesaid and also
deduct 15%of contract value from any amount due or which may become due to the contractor,or
recover the same as debt from the contractor.

22.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such default,
the Bank shall  be entitled to deduct  from any sums payable to the contractor  the amount of  any
damages  costs,  charges,  and  other  expenses  paid  by  the  SBI  and  which  are  payable  by  the
contractors under this clause. The contractor shall upon settlement by the insurer of any claim made
against the insurer pursuant a policy taken under this clause, proceed with due diligence to rebuild or
repair  the works destroyed or damaged. In this event  all  the monies received from the insurer in
respect of such damage shall be paid to the contractor and the contractor shall not be entitled to any
further payment in respect of the expenditure incurred for rebuilding or repairing of the materials or
goods destroyed or damaged.

23.0 Extension of Time
If, in the opinion of the SBI/SBIIMSPL/Architect, the work be delayed for reasons beyond the control of
the contractor, the SBI/SBIIMSPL/Architect may submit a recommendation to the SBI to grant a fair
and reasonable extension of time for completion of work as per the terms of contract. If the contractor
needs an extension of time for the completion of work or if  the completion of work is likely to be
delayed  for  any  reasons  beyond  the  due  date  of  completion  as  stipulated  in  the  contract,  the
contractor shall apply to the SBI through the SBI/SBIIMSPL/Architect in writing at least 30 days before
the expiry of the scheduled time and while applying for extension of time he shall furnish the reasons
in detail  and his  justification if  any,  for  the delays.  The SBI/SBIIMSPL/Architect  shall  submit  their
recommendations to the SBI in the prescribed format for granting extension of time. While granting
extension of time the contractor shall be informed the period extended time which will qualify for levy
of  liquidated  damages.  For  the  balance  period  in  excess  of  original  stipulated  period  and  duly
sanctioned extension of time by the SBI the provision of liquidated damages as stated under clause
24.0 of  GCC shall  become applicable.  Further  contract  shall  remain  in  force even for  the period
beyond the due date of completion irrespective whether the extension is granted or not.

24.0 Liquidated Damages
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If the contractor fails to maintain the required progress in terms of clause 18.0 of GCC or to complete
the work and clear the site including vacating their office on or before the contracted or extended date
or completion without justification in support of the cause of delay, he may be called upon without
prejudice to any other right of remedy available under the law to the SBI on account of such breach to
pay a liquidated damages at the rate of 0.5% of the contract value per week subject to a maximum of
5% of the contract value.

25.0 Inspection of Work
The SBI/SBIIMSPL/Architect or their representatives shall at all reasonable time have free access to
the work site and/or to the workshop, factories or other places where materials are lying or from where
they are obtained and the contractor shall give every facility to the SBI, SBIIMSPL/Architect and their
representatives necessary for inspection and examination and test of the materials and workmanship.
No  person  unless  authorized  by  the  SBI/SBIIMSPL/Architect  except  the  representative  of  Public
authorities shall be allowed on the work at any time. The proposed work either during its construction
stage or its completion can also be inspected by the Chief Technical Examiner’s organization a wing of
Central Vigilance Commission.

26.0 No compensation for restrictions of work
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work
for any reason whatsoever and hence not require the whole or any part of the work to be carried out,
the SBIIMSPL/Architect shall give notice in writing to that effect to the contractor and the contractor
shall act accordingly in the matter.

The contractor shall have no claim to any payment of compensation or otherwise whatsoever,  on
account of any profit or advantage which he might have derived from the execution of the work fully
but which he did not derive in consequence of the foreclosure of the whole or part of the work.
Provided that the contractor shall be paid the charges on the cartage only of  materials actually and
bonafied brought to the site of the work by the contractor and rendered surplus as a result of the
abandonment, curtailment of the work or any portion thereof and then taken back by the contractor,
provided however that the SBIIMSPL/Architect shall have in such cases the option of taking over all or
any such materials at their purchase price or a local current rate whichever is less. In case of such
stores having been issued from SBI stores and returned by the contractor to stores, credit shall be
given to him at the rates not exceeding those at  which were originally issued to the contractor after
taking into consideration and deduction for claims on account of any deterioration or damage while in
the custody of the contractor and in this respect the decision of SBIIMSPL/Architect shall be final.

27.0 Time for completion
Time is the essence of the contract and shall be strictly observed by the contractor. The entire work
shall be completed within a period as mentioned in Notice from the date of commencement. If required
in the contract or as directed by the SBIIMSPL/Architect, the contractor shall complete certain portions
of work before completion of the entire work. However the completion date shall be reckoned as the
date by which the whole work is completed as per the terms of the contract.

28.0 Action Where there is no Specification
In case of any class of work for which is there is no specification mentioned, the same will be carried
out in accordance with the Indian Standards Specifications subject to the approval of the Employer /
SBIIMSPL.

29.0 Suspension of work
i)The contractor shall, on receipt of the order in writing of the SBIIMSPL/Architect(whose decision shall
be final and binding on the contractor) suspend the progress of works or any part thereof for such time
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and in such manner as SBIIMSPL/ Architect may consider necessary so as not cause any damage or
injury to the work already done or endanger the safety thereof for any of following reasons.

a)On account any default on the part of the contractor, or
b)For proper execution of the works or part thereof for reasons other than the default of the
contractor, or
c)For safety of the works or part thereof.

The contractor shall,  during such suspension, properly protect and secure the works to the extent
necessary and carry out the instructions given in that behalf by the SBIIMSPL/Architect.

ii)If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above :
The contractor shall be entitled to an extension of time equal to the period of every such suspension.
No compensation whatsoever shall be paid on this account.

30.0 Action when the whole security deposit is forfeited
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered
himself  liable  to  pay  compensation  amounting  to  the  whole  of  his  security  deposit  the
SBIIMSPL/Architect shall have the power to adopt any of the following course as they may deem best
suited to the interest of the SBI.

a)To  rescind  the  contract  (of  which  rescission  notice  in  writing  to  the  contractor  by  the
SBIIMSPL/Architect shall be conclusive evidence) and in which case the security deposit of the
contractor shall be forfeited and be absolutely at the disposal of SBI.

b)To employ labour paid by the SBI and to supply materials to carry out the work, or any part of
the work, debiting the contractor with the cost of the labour and materials(the cost of such
labour and materials as worked out by the SBIIMSPL/ Architect shall be final and conclusive
against the contractor) and crediting him with the value of the work done, in all respects in the
same manner and at the same manner and at the same rates as if it had been carried out by
the contractor under the terms of this contract the certificate of SBIIMSPL/Architect as to the
value of work done shall be final and conclusive against the contractor.

c)To  measure  up  the  work  of  the  contractor,  and  to  take  such  part  thereof  as  shall  be
unexecuted, out of his hands, and to give it to another contractor to complete in which case
any expenses which may be incurred in excess of the sum which would have been paid to the
original contractor, if the whole work had been executed by him (of the amount of which excess
the certificates in writing of the SBIIMSPLs/Architect shall be final and conclusive) shall be
borne by original contractor and may be deducted from any money due to him by SBI under
the contract  or  otherwise,  or  from his  security  deposit  or  the proceeds of  sale thereof,  or
sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having purchased or procured any
material or entered into any engagements or make any advances on account of, or with a view to the
execution of the work or the performance of the contract and in case the contract shall be rescinded
under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum or
any work thereto for actually performed under this contract, unless, and until the SBIIMSPL/Architect
will have certified in writing the performance of such work and the value payable in respect thereof,
and he shall only be entitled to be paid the value so certified.

31.0 Prices for Extras etc., Ascertainment 
The rates of extra items will be ascertained as below

a) The rates will be derived from the rates of items already quoted in the original tender for the
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extra work.
b) Where extra work cannot be properly measured or valued, the contractor shall be allowed
any work prices at the net rates stated in the tender or the priced schedule of quantities, or if
not so stated, then in accordance with the local day work, rates and wages for the district,
provided  that  in  either  case  vouchers  specifying  the  daily  time  (and  if  required  by  the
SBIIMSPL, the workman’s name) and materials employed at or before the end of the week
following that in which the work has been executed.
c)  The  measurements  and  valuations  in  respect  of  the  extra  items  of  contract  shall  be
completed within the ‘period of final measurement’ or within three months of the completion of
the contract works as defined under clause (Certificate of Virtual Completion)

32.0 Extra Items Rates
The work  or  extra  items shall  be  started  only  after  the  approval  of  extra  items rates  by  client  /
SBIIMSPL. Rates for additional or extra items work which cannot be derived from the contract item
rates shall be calculated on the basis of actual cost plus 15 % for profit.

33.0 Virtual Completion Certificate (VCC)
On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the
contractor shall ensure that the following works have been completed to the satisfaction of the SBI.

a)Clear  the  site  of  all  scaffolding,  wiring,  pipes,  surplus  materials,  contractor’s  labour,
equipment and machinery.

b)Demolish,  dismantle and remove the contractor’s  site office,  temporary works,  structures
including  labour  sheds/camps  and  constructions  and  other  items  and  things  whatsoever
brought upon or erected at the site or any land allotted to the contractor by the SBI and not
incorporated in the permanent works.

c)Remove all rubbish, debris etc from the site and the land allotted to the contractor by the SBI
and shall clear, level and dress, compact the site as required by the SBI.

d)Shall put the SBI in undisputed custody and possession of the site and all land allotted by the
SBI.

e)Shall hand over the work in a peaceful manner to the SBI.

f)All defects/imperfections have been attended and rectified as pointed out by the SBI to the full
satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled to
apply to the SBI/SBIIMSPL/Architect for the certificate. If the SBI/SBIIMSPL/Architect is satisfied of the
completion  of  the  work,  relative  to  which  the  completion  certificate  has  been  sought,  the
SBI/SBIIMSPL/Architect  shall  within fourteen (14) days of  the receipt  of  the application for  virtual
completion certificate, issue a VCC in respect of the work for which the VCC has been applied.

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under
the contract including the contractor’s liability for defects liability period nor shall the issuance of VCC
in respect of the works or work at any site be construed as a waiver of any right or claim of the SBI
against the contractor in respect of works or work at the site and in respect of which the VCC has
been issued.
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34.0 Removal of Improper Work
The Employer shall during the progress of the work have power to order in writing from time to time
the removal from the work within such reasonable time or times as may be specified in the order of
any materials  which in  the opinion of  the Employer  /  SBI/SBIIMSPLs are not  in  accordance with
specification  or  instructions,  the  substitution  or  proper  re-execution  of  any  work  executed  with
materials or workmanship not in accordance with the drawings and specifications or instructions. In
case the contractor refuses to comply with the order the Employer shall have the power to employ and
pay other agencies to carry out the work and all expenses consequent thereon or incidental thereto as
certified by the Employer / SBI/SBIIMSPLs shall be borne by the contractor or may be deducted from
any money due to or that may become due to the contractor. No certificate, shall relieve the contractor
from his liability in respect of unsound work or bad materials.

35.0 Defects after Completion
The contractor shall make good at his own cost and to the satisfaction of the Employer all defects,
peeling off laminate, false ceiling cracks, or any other faults, which may appear within 12 months after
completion of the work. In the default, the Employer may employ and pay other persons to amend and
make good such damages, losses and expenses consequent thereon or incidental thereto shall be
made good and borne by the contractor and such damages, loss and expenses shall be recoverable
from him by the Employer or may be deducted by the employer, in lieu of such amending and making
good by the contractor, deduct from any money due to the contractor a sum equivalent to the cost of
amending such work and in the event of the amount retained being insufficient recover that balance
from  the  contractor  from  the  amount  retained(retention  money)  together  with  any  expenses  the
Employer may have incurred in connection therewith.

36.0 Works to be measured
The SBI/SBIIMSPL/Architect may from time to time intimate to the contractor that he required the work
to be measured and the contractor shall forthwith attend or send a qualified representative to assist
the SBI/SBIIMSPL in taking such measurements and calculation and to furnish all particulars or to give
all assistance required by any of them. Such measurements shall be taken in accordance with the
Mode  of  measurements  detailed  in  the  specifications.  The  representative  of  the
SBI/SBIIMSPL/Architect shall take joint measurements with the contractor’s representative and the
measurements shall be entered in the measurement book.

The contractor or his authorized representative shall sign all the pages of the measurement book in
which the measurements have been recorded in token of his acceptance. All the corrections shall be
duly attested by both representatives. No over writings shall  be made in the M book. Should the
contractor not attend or neglect or omit to depute his representative to take measurements then the
measurements  recorded  by  the  representative  of  the  SBI/SBIIMSPL/Architect  shall  be  final.  All
authorized extra work, omissions and all variations made shall be included
in such measurements.

37.0 Final Measurement
The measurement and valuation in respect of the contract shall be completed within six months of the
virtual completion of the work.

38.0 Work by other agencies
The SBI/SBI/SBIIMSPL/Architect reserves the rights to use premises and any portion of the site for
execution of any work not included in the scope of this contract which it may desire to have carried out
by other persons simultaneously and the contractor shall not only allow but also extend reasonable
facilities for the execution of such work. The contractor however shall not be required to provide any
plant or material for the execution of such work except by special arrangement with the SBI. Such
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work shall be carried out in such manners not to impede the progress of the works included in the
contract.

39.0 Notices and Statutory Regulations
The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for the
successful completion of the contract works. The whole of the work is to be complied with as per the
requirements and bylaws of the relevant statutory authorities including contract labor (Regulation and
Abolition) Act 1970.

40.0 Clearing Site on Completion
On completion of the works the contractor shall clear away and remove from the site all machinery,
surplus materials, rubbish and temporary works of every kind and leave the whole of the site and the
works clean and in a workmanlike condition to the satisfaction of the Employer/SBI/SBIIMSPLs.

41.0 Architect’s Delay in Progress
The SBI/SBIIMSPL may delay the progress of the works in case of rains or otherwise, without vitiating
the contract and grant such extension of time with the approval of the employer for the completion of
the contract as he may think proper and sufficient in consequences of such delay, and the contractor,
shall not make any claim for compensation or damage in relation thereto.

42.0 Failure by Contractor Comply with Architect Employer’s Instructions
If the contractor after receipt of written notice from the employer/SBI/SBIIMSPL requiring compliance
with such further drawings and / or instruction, fails within seven days to comply with the same, the
Employer / SBI/SBIIMSPL may employ and pay other persons to execute any such work whatsoever
as may be necessary to give effect thereto and all  cost incurred in connection there with shall be
recoverable from the contractors by the Employer as a debit or may be deducted from any money due
or which become due to the Contractors.

43.0 Owner’s Right to Terminate the Contract
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily
or subject to the supervision of Government and of the Official Assignees of the liquidator in such acts
of insolvency or winding up shall be unable within seven days after notice to him to do so, to show to
the reasonable satisfaction of the SBI/SBIIMSPL/Architect that he is able to carry out and fulfill the
contract,  and  to  give  security  therefore  if  so  required  by  the  SBI/SBIIMSPL/Architect.  Or  if  the
contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or
shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of
the contractor. Or shall assign or sublet this contract without the consent in writing of the SBI through
the SBI/SBIIMSPL/Architect or shall charge or encumber this contract or any payment due to which
may become due to the contractor there under.

a)Has abandoned the contract; or

b)Has failed to commence the works, or has without any lawful excuse under these conditions
suspended the progress of the works for 14 days after receiving from the SBI through the
SBI/SBIIMSPL/Architect written notice to proceed, or

c)Has  failed  to  proceed  with  the  works  with  such  diligence  and  failed  to  make  such  due
progress as would enable the works to be completed within the time agreed upon, or has failed
to remove the materials from the site or to pull down and replace work within seven days after
written notice from the SBI through the SBI/SBIIMSPL/Architect that the said materials were
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condemned  and  rejected  by  the  SBI/SBIIMSPL/Architect  under  these  conditions;  or  has
neglected or failed persistently to observe and perform all or any of the acts, matters or things
by this contract to be observed and performed by the contractor for seven days after written
notice shall have been given to the contractor to observe or perform the same or has to the
detriment  of  good  workmanship  or  in  defiance  of  the  SBI’s  or  SBI/SBIIMSPL’s/Architect’s
instructions to the contrary subject any part of the contract. Then and in any of said cases the
SBI and or the SBI/SBIIMSPL/Architect, may not withstanding any previous waiver, after giving
seven days notice in  writing  to the contractor,  determine the contract,  but  without  thereby
affecting the powers of the SBI or the SBI/SBIIMSPL/Architect or the obligation and liabilities of
the contractor the whole of which shall continue in force as fully as if the contract had not been
so determined and as if  the works subsequently had been executed by or on behalf of the
contractor. And, further the SBI through the SBI/SBIIMSPL/Architect, their agents or employees
may enter upon and take possession of the work and all plants, tools, scaffolding’s, materials,
sheds,machines lying upon the premises or on the adjoining lands or roads, use the same by
means of  their  own employees or  workmen in carrying on and completing the work or  by
engaging any other contractors or persons to complete the work and the contractor shall not in
any was interrupt or do any act, matter or thing to preventor hinder such other contractor or
other persons employed for completing and finishing or using the materials and plant for the
works. When the works shall be completed or as soon thereafter as convenient the SBI or the
SBI/SBIIMSPL/Architect shall give a notice in writing to the contractor to remove his surplus
materials and plants and should the contractor fail to do so within 14 days after receipt thereof
by him the SBI  sell  the same by  public  auction  after  due publication  and shall  adjust  the
amount realized by such auction. The contractor shall have no right to question any of the act
of the SBI incidental to the sale of the materials etc.

44.0 Certificate of Payment
The contractor shall be entitled under the certificates to be issued by the SBI/SBIIMSPL/Architect to
the contractor within 10 working days from the date of certificate to the payment from SBI from time to
time. The SBI shall recover the statutory recoveries and other dues including the retention amount
from  the  certificate  of  payment.  Provided  always  that  the  issue  of  any  certificate  by  the
SBI/SBIIMSPL/Architect during the progress of works or completion shall not have effect as certificate
of satisfaction or relieve the contractor from his liability under clause.

The SBI/SBIIMSPL/Architect shall have power to withhold the certificate if the work or any part thereof
is not carried out to their satisfaction.

The  SBI/SBIIMSPL/Architect  may  by  any  certificate  make  any  corrections  required  in  previous
certificate. 

The SBI shall modify the certificate of payment as issued by the SBI/SBIIMSPL/Architect from time to
time while making the payment.

The contractor shall submit interim bills only after taking actual measurements and properly recorded
in the Measurement book (M.B).

The contractor shall not submit interim bills when the approximate value of work done by him is less
than amount specified in NIT and the minimum interval between two such bills shall be one month.

The final bill may be submitted by contractor within a period of one month from the date of virtual
completion and SBI/SBIIMSPL/Architect shall issue the certificate of payment within a period of two
months. The SBI shall  pay the amount within a period of  three months from the date of  issue of
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certificate provided there is no dispute in respect of rates and quantities.

45.0 Settlement of Disputes and Arbitration
Except where otherwise provided in the contract all questions and disputes relating to the meaning of
the specifications, design, drawings and instructions herein before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the work or the execution
or  failure  to  execute  the  same,  whether  arising  during  the  progress  of  the  work  or  after  the
cancellation,  termination,  completion  or  abandonment  thereof  shall  be  dealt  with  as  mentioned
hereinafter :

i)If the contractor considers that he is entitled to any extra payment or compensation in respect of the
works  over  and  above  the  amounts  admitted  as  payable  by  the  SBI/SBIIMSPL or  in  case  the
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be made
from the contract or raise any dispute, the Contractor shall forthwith give notice in writing of his claim,
or dispute to the Assistant General Manager (Premises& Estate)/Dy. General Manager (Premises)and
endorse a copy of the same to the SBI/SBIIMSPL, within 30 days from the date of dis allowance
thereof or the date of deduction or recovery. The said notice shall give full particulars of the claim,
grounds on which it is based and detailed calculations of the amount claimed and the contractor shall
not be entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim by the
contractor unless notice of such claim shall have been given by the contractor to the Assistant General
Manager (Premises& Estate)/Dy. General Manager (premises) in the manner and within the time as
aforesaid. The contractor shall be deemed to have waived and extinguished all his rights in respect of
any claim not notified to the Assistant General Manager (Premises& Estate)/Dy. General Manager
(premises) in writing in the manner and within the time aforesaid.

ii)The Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) shall give his
decision in writing on the claims notified by the contractor. The contractor may within 30 days of the
receipt of the decision of the Assistant General Manager (Premises& Estate)/Dy. General Manager
(premises)  submit  his  claims  to  the  conciliating  authority  namely  the  Circle  Development
Officer/General  Manager  (Corporate Services)  for  conciliation  along with all  details  and copies of
correspondence exchanged between him and the Assistant General Manager (Premises& Estate)/Dy.
General Manager (premises).

iii)If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall,
within a period of 30 days of termination thereof shall give a notice to the concerned Chief General
Manager/Dy. Managing Director &Corporate Development Officer of the Bank for appointment of an
arbitrator to adjudicate the notified claims failing which the claims of the contractor shall be deemed to
have been considered absolutely barred and waived.

iv)Except where the decision has become final, binding and conclusive in terms of the contract, all
disputes or differences arising out of the notified claims of the contractor as aforesaid and all claims of
the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by the
Chief  General  Manager/Dy.  Managing Director  &Corporate Development Officer.  It  will  also be no
objection to any such appointment that the Arbitrator so appointed is a Bank Officer and that he had to
deal with the matters to which the Contract relates in the course of his duties as Bank Officer. If the
arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office
due to any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid by
the said Chief General Manager/Dy. Managing Director &Corporate Development Officer. Such person
shall be entitled to proceed with the reference from the stage at which it was left by his predecessor.
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It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts
claimed in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief General
Manager aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration
& Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made there
under.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally
by both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on
the date he issues notice to both the parties calling them to submit their statement of claims and
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the
arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before the
award is made and published, be paid half and half by each of the parties. The cost of the reference
and of the award (including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator
who may direct to any by whom and in what manner, such costs or any part thereof shall be paid and
fix or settle the amount of costs to be so paid.
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SPECIAL CONDITIONS OF CONTRACT

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses
mentioned within special conditions of contract, the clauses mentioned within the special conditions of
contract shall supersede those mentioned elsewhere.

1.0 Work during nights and holidays
Subject to any provision to the contrary contained in the contract no permanent work shall save as
herein provided be carried on during the night or on holidays without the permission in writing of the
SBI/SBIIMSPL/Architect, save when the work is unavoidable or absolutely necessary for the saving of
life or property or for the safety of the work in which case the contractor shall immediately advise the
SBI/SBIIMSPL/Architect. However the provision of the clause shall not be applicable in the case of
any work which becomes essential to carry by rotary or double shifts in order to achieve the progress
and quality of the part of the works being technically required and continued with the prior approval of
the SBI/SBIIMSPL/Architect at no extra cost to the SBI. All work at night after obtaining approval from
competent authorities shall be carried out without unreasonable noise and disturbance.

2.0 Site Supervision
The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at
site,
      (1) for joint measurements and preparations of bills, 

(2) for testing materials at site and outside laboratory,
(3) for  other  general  supervision.  Their  appointment  shall  be  approved  by  the  Employer  /

SBI/SBIIMSPL. 
(4) The site  Engineers  shall  not  be removed from the site  without  the  written  consent  of  the

Employer / SBI/SBIIMSPL.

3.0 Cutting and Making Good
Where it is found necessary to interfere with finished work in order to execute this contract, the 
contractor will be required to do all necessary work at his expenses. Only approved hangers and bolts 
or other metal fixing devices shall be used to secure frames panels and other units in position. Wooden 
plugs will not  be permitted .Holes shall be formed with electric drills whenever possible. Structural 
members shall not be cut or drilled without prior consent of the client.

4.0 Typographical Clerical Errors
The Employer / SBI/SBIIMSPL clarification regarding partially omitted particulars of typographical or
Clericals errors shall be final and binding on the contractors.  

5.0 Water supply
The contractor shall make his own arrangements for water required for the work and nothing extra will
be paid for the same. This will be subject to the following conditions:

i) That the water used by the Contractor shall be fit for construction purpose to the satisfaction of
the SBI/SBIIMSPL/Architect.

ii) The  Contractor  shall  make  alternative  arrangements  for  the  supply  of  water  if  the
arrangements  made  by  the  Contractor  for  procurement  of  water  in  the  opinion  of  the
SBI/SBIIMSPL/Architect is unsatisfactory.
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6.0 Power supply
The contractor shall make his own arrangements for power and supply/distribution system for driving
plant or machinery for the work and for lighting purpose at his own cost. The cost of running and
maintenance of the plants are to be included in his tender prices. He shall pay all fees and charges
required for the power supply and include the same in his tendered rates and hold the owner free from
all such costs. He has to obtain necessary approvals from the appropriate authorities, if required.

7.0 Treasure Trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI
and shall be handed over to the Bank immediately.

8.0 Unfixed Materials
When any materials intended for the works shall  have been placed at site by the Contract,  such
material shall not be removed there from (except for the purposes of being used on the works) without
the written authority of the Employer / SBI/SBIIMSPL and when the contractor shall have received
payment in respect of any certificate in which the SBI/SBIIMSPL shall have stated that he has taken in
to account to value of such unfixed materials on the works such material shall become the property of
the Employer and the contractor shall be liable for any loss or damage to any such materials.

9.0 Custody and Security of Materials
The contractors shall be responsible for the custody and security of all materials and equipment at site
and he will provide full time watchman / watchmen to lock after his materials, stores equipments etc.

10.0 Method of Measurement
Unless  otherwise  mentioned  in  the  schedule  of  quantities  or  in  mode  of  measurement,  the
measurement will be on the net quantities or work produced in accordance with up to date. Rules laid
down by the Bureau of Indian Standards. In the event any dispute/disagreement the decision of the
SBI/SBIIMSPL/Architect shall be final and binding on the contractor.

11.0 Maintenance of Registers
The contractor shall maintain the following registers as per the enclosed format at site of work and
should produce the same for inspection of SBI/SBI/SBIIMSPL/Architect whenever desired by them.
The  contractor  shall  also  maintain  the  records/registers  as  required  by  the  local
authorities/Government from time to time.

i) Register for secured advance
ii) Register for hindrance to work
iii) Register for running account bill
iv) Register for labour

12.0 Force majeure
12.1 Neither contractor not SBI shall be considered in default in performance of their obligations if
such performance is prevented or delayed by events such as war, hostilities revolution, riots,  civil
commotion,  strikes,  lockout,  conflagrations,  epidemics,  accidents,  fire,  storms,  floods,  droughts,
earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control of
the party affected or prevented or delayed. However a notice is required to be given within 30
days from the happening of the event with complete details, to the other party to the contract, if it is not
possible to serve a notice, within the shortest possible period without delay.

12.2 As soon as the cause of force majeure has been removed the party whose ability to perform its
obligations has been affected, shall notify the other of such cessation and the actual delay incurred in
such affected activity adducing necessary evidence in support thereof.
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12.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be
suspended  during  the  continuance  of  any  inability  so  caused.  With  the  cause  itself  and  inability
resulting there from having been removed, the agreed time of completion of the respective obligations
under this agreement shall stand extended by a period equal to the period of delay occasioned by
such events.

12.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of
force majeure lasting to a period of 6 months or more the two parties shall mutually decide regarding
the future execution of this agreement.

13.0 Local Laws, Acts, Regulations 
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation
and abolition act of 1970) and other safety regulations. The contractor shall comply with the provision
of all labour legislation including the latest requirements of all the Acts, laws, any other regulations that
are applicable to the
execution of the project.

i)Minimum Wages Act, 1948 (Amended)
ii)Payment of Wages Act 1936 (Amended)
iii)Workman’s Compensation Act 1923 (Amended)
iv)Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)
v)Apprentice Act 1961 (Amended)
vi)Industrial Employment (Standing Order) Act 1946 (Amended)
vii)Personal Injuries (Compensation Insurance) Act 1963 and any other modifications
viii)Employees’  Provident  Fund  and  Miscellaneous  Provisions  Act  1952  and  amendment
thereof 
ix)Shop and Establishment Act
x)Any other Act or enactment relating thereto and rules framed there under from time to time.

14.0 Amendment
The central government may from time to time add to or amend the regulation and on any question
as to the application,  interpretation or  effect of  these regulations the decision of  the chief  labour
commission or  deputy chief  labour  commission to the government  of  India,  or  any other  person
authorized by the central government in that behalf shall be final.

15.0 Contractor's Labour Regulations

Contractors should strictly follow the labour regulations as per the latest Indian Government acts. 
    15.1.Short title:These regulations may be called the "contractor labour regulations."

   15.2.Definitions :– in these regulations, unless otherwise expressed or indicated, the works and
expressions shall have the meaning hereby assigned to them respectively, that is to say :
(i)"Labour"  means  worker  employed  by  the  Bank/SBIIMS's  contractor  directly  or  indirectly

through a sub-contractor or other persons or by an agent on his behalf of a payment
not  exceeding Rs.  ________/-  per  month and will  not  include supervisory staff  like
overseers etc.

(ii)"fair  wages" means wages whether for time or piece work notified at the time of inviting
tenders for the work and where such wages prescribed by the government of India in
the ministry of labour and employment vide S. No. 1917 published in the gazette of
India, extraordinary part - ii section (3) sub-section (ii) dated 19-5-1969.

(iii)"contractors'  shall  include every person whether  a sub-contractor  or  headman or  agent
employing labour on the work taken on contract.
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(iv)"Wages" shall have the same meaning as defined in the payment of wages act and includes
time and piece rate wages.

       2.a. Normally working hours if an adult employee should not exceed 9 hours a day
and in case of a child 4 1/2 hours a day. The working day shall be so arranged that
inclusive of interval for rest, if any, it shall not spread over more than 12 hours on any
day.

       2.b. When an adult worker is made to work for more than 9 hours on any day or for
more than 48 hours in any week. he shall be paid overtime for the extra hours put in by
him at double the ordinary rate of wages. Children shall not be made to work extra.

       2.c. Every  worker  shall  be  given  a  paid  weekly  holiday  normally  on  Sunday  in
accordance with the provisions of minimum wages (central) rules, 1960 as amended
from time to time irrespective of  whether such worker is governed by the minimum
wages act 1948 or not.

   15.3.Display of notice regarding wage etc. the contractor shall:
        (a) Before  the  commences  his  work  on  contract,  display  and  correctly  maintain  and

continue to display correctly maintain in a clean legible condition in conspicuous places on the
work, notice in English and in the local Indian language spoken by the majority of workers,
giving the rate of wages which have been certified by the executive engineer, ZONAL labour
commissioner fair as wages and the hours of work for which such wages are earned, and 

        (b) Send a copy of such notices to the certifying officer.

   15.4.Payment of wages under central govt. wages act:–
(i) Wages due to every worker shall be paid to him direct.
(ii) All wages shall be paid in current coin or currency or in both.
(iii) Arrears claimed after 3 months after the completion of the work shall not be entertained.

   15.5.Fixation of wage periods:–
        (i) The  contractor  shall  fix  the  wage  periods  in  respect  of  which  the  wages  shall  be

payable.
The minimum daily rates of wages fixed under notification of the government of India in the
ministry of labour and employment no. 1972 dated 10-5-78 are inclusive of wages for weekly
day of restyle and the question of extra payment for week holiday would not arise.

      (ii) No wage period shall exceed one month.
      (iii) wages of every employed on the contract shall be paid (a) in case of establishments in

which wage period is one week within 3 days from the end of the wage period and (b) in the
case of other establishments before the expiry of the 7th day or 10th day from the end of the
wages period according to the number of workers employed in such establishment does not
exceed 1000 or exceeds 1000.

      (iv) When the employment of any worker is terminated by or on behalf or the contractor the
wages earned by him shall be paid before the expiry the day exceeding the one on which his
employment is terminated.

       (v) All  payment  of  wages  shall  be  made  on  a  working  day  except  when  the  work  is
completed before the expiry of the wage period in which case final payment shall be made
within 48 hours of the last working day at work site and during the working time.
Note: The term "working day" means a day on which work on which the labor employed is in
progress.

   15.6.Wage book and wage slips etc. : the contractor shall maintain a wage book of each worker in
such form as may be convenient at the place of work, but the same shall include the following
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particulars :-
        (a) Name of the worker.
        (b) Rate of daily or monthly wages.
        (c) Nature of work on which employed.
        (d) Total number of days worked during each wage period.
        (e) Dates and periods for which worked overtime.
        (f)           Gross wages payable for the work during each wage period.
        (g) All deductions made from the wage with an indication in each case of the ground

for which the deduction is made.
        (h) Wages actually paid for each wage period.
        (i)            Signature or thumb impression of the worker.
        (j)           The contractor shall also issue a wage slip containing the aforesaid particulars to

each  worker  employed  by  him  on  the  work  at  least  a  day  prior  to  the  day  of
disbursement of wages.

        (k) The contractor shall issue the employment card in the prescribed form iii to each
worker on the day of work or entry in to his employment. If the worker has already any
such card with him from the previous employer, the contractor shall merely endorse that
employment card with relevant entries. On termination of employment the employment
card shall again be endorsed by the contractor and returned to the worker.

        (l)The contractor shall issue an attendance-cum-wages card as perform:  
Attached to each worker on the day of each worker on entry into his employment.

   15.7.Register of unpaid wages: – the contractor shall maintain a register of unpaid wages in such
form as may be convenient  at  the place of  work but  the same shall  include the following
particulars:
        (a) Full particulars of the laborers where wages have not been paid.
        (b) Reference number of the muster roll and wage register.
        (c) Rate of wages.
        (d) Wage period
        (e) Total amount not paid
        (f)            Reasons for not making payment
        (g) How the amount of unpaid wages was utilized.
        (h) Acquaintance with dates.

   15.8.Register of accidents: the contractor shall maintain a register of accidents in such form as
may be convenient at the work place but the same shall include the following particulars:
        (a) Full particulars of the laborers who met with accident.
        (b) Rate of wages.
        (c) Sex
        (d) Age
        (e) Nature of accident and cause of accident.
        (f)           Time and date of accident
        (g) Date and time when admitted in hospital
        (h) Date of discharge from the hospital
        (i)            Period of treatment and result of treatment.
        (j)           Percentage of loss of earning capacity and disability as assessed by the medical

officer.
        (k) Claim required to be paid under worker's compensation act.
        (l)            Date of payment of compensation.
       (m) Amount paid with details of persons to whom the same was paid.
       (n)            Authority by whom the compensation was assessed.
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       (o)          Remarks.

   15.9.Fines and deductions which may be made from wages:
♦ The wages of a worker shall  be paid to him without any deduction of any kind except the

following:
♦ Fines.
♦ Deduction  for  absence  from duty  i.e.  from the  place  or  the  places  whereby  terms  of  his

employment he required to work. The amount of deduction shall be in proportion to the period
for which he was absent.

♦ Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or loss of money or any other deduction which he is required to account, where such
damage or loss is directly attributable to this neglect or default.

♦ Deduction for  recovery of  advances or for  adjustment of  over-payment of  wages,  advance
granted shall be entered in a register.

♦ Any other deduction which the central government may from time to time allow.
1. No fine should be imposed on any worker save in respect of such acts and omission on his

part as have been approved by the chief labour commissioner.
2. No fine shall be imposed on a worker and no deduction for damage or loss shall be made

from his wages until the worker has been given an opportunity of showing cause against
such fines or deductions.

3. The total amount of fine which may be imposed in any one wage period on a worker shall
not exceed an amount equal to three paisa in a rupee of wages, payable to him in respect
of that wage period.

4. No fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it was imposed.

5. Every fine shall be deemed to have been imposed on the day of the act or omission in
respect of which it was imposed.

   15.10.Register of fines, etc.:
♦ The contractor shall maintain a register of fines and a register of deduction for damage or loss

in form nos. 1 & 2 respectively which should be kept at the place of work.
♦ The contractor shall maintain both in English and the local Indian language, a list approved by

the chief labour commissioner clearly starting the acts and omissions for which penalty or fine
may be imposed on a workman and display it in a good condition in a conspicuous place of the
work.

   15.11.Preservation of registers: the wage book the wage slips, the register of unpaid wages, the
register of accidents, the register of fines, deductions required to be maintained under these
regulations shall be preserved for 45 days after the date of last entry made in them and shall
be made available for inspection by the engineer-in-charge labour welfare officer or any other
officer authorized by the chief labour commissioner in this behalf.

   15.12.Powers of labour welfare officer to make investigation or enquiry 
The labour welfare officer or any other person authorized by the central government on their
behalf shall have power to make enquiries with a view to ascertaining and enforcing due and
proper  observance of  the  fair  wage  clauses and provisions  of  these regulations.  He  shall
investigate into any complaint regarding the default made by the contractor or sub-contractor in
regard to such provision.

   15.13.Report of labour welfare officer            
         The labour welfare officer or other persons authorized as aforesaid shall submit a report of result
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of his investigation or enquiry to the executive engineer concerned indicating the extent, if any,
to  which  the default  has  been  committed,  with  a  note  that  necessary  deduction  from the
contractor's bill be made and the wages and other dues be paid to the laborers concerned. In
case an appeal is made by the contractor under clause 14 of these regulations actual payment
to the laborers will be made by the executive engineer after the zonal labour commissioner has
given his  decision on such appeal.  The executive engineer  shall  arrange payments to the
labors concerned within 45 days from the receipt of the report from the labour welfare officer or
the zonal labour commissioner as the case may be.

   15.14.Appeal against the decision of labour welfare officer:
Any person aggrieved by the decision and recommendations of the labour welfare officer or
other  person  so  authorized  may  appeal  against  such  decision  to  the  zonal  labour
commissioner concern within 30 days from the date of decision, forwarding simultaneously a
copy  of  his  appeal  to  the  executive  engineer  concerned  but  subject  to  such  appeal,  the
decision of the officer shall be final and binding upon the contractor.

   15.15. Prohibition regarding representation through lawyer:
1. A workman shall  be  entitled  to  be  represented  in  any  investigation  or  enquiry  under  this

regulation by:
(a) An officer of a registered trade union of which he is a member.
(b) An officer of a federation of trade unions to which the trade union referred to in
clause (a) is affiliated.
(c)Where the employee is not a member of any registered trade union, by any officer, of
a registered union, connected with, or by any other workman, employed in the industry
in which the worker employed.

2. An employer shall  be entitled to be represented in  any investigation or  enquiry under this
regulation by;

(a) An officer of any association of employers of which he is a member.
(b) An officer of a federation of association of employers to which the 
Association referred to in clause (a) is affiliated.
(c) Where the employer is not a member of any association of employers' by an
officer of association of employers connected with or by any other employer, engaged in
the industry in which the employer is engaged.

No party  shall  be entitled to be represented by a legal  practitioner  in  any investigation or
enquiry under these regulations.

   15.16.Inspection of books and slips:
The contractor shall allow inspection of the wage books and the wage slips the register of
unpaid wages, the register of a accident, and the register of fines and deduction to any of his
workers or to his agent at a convenient time and place after due notice is received or to the
labour welfare officer or any other person authorized by the central government on his behalf.

   15.17.Submission of returns:
The contractor shall submit periodical returns as may be specified from time to time.

16.0 Delayed Payments
Any amounts payable by the Employer to the contractor in pursuance of any Certificate given by the
SBI/SBIIMSPL hereunder shall, if not paid within the ‘Period of honoring of Certificate’ no interest will
be paid by the Employer.
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17.0 SAFETY CODE/SAFETY MEASURES
1. All personnel at site should be provided with Helmets and Safety Boots with some Identification
Mark. Visitors also should be provided with Helmets. It should be ensured that these are used
properly.

2. First Aid Box should be kept at site with all requisite materials.

3. No one should be allowed to inspect / work at a height without Safety Belt.

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done
from the ground, or from solid construction except such short period Work as can be done safely
from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder
and if the ladder is used for carrying materials as well as suitable footholds and handholds shall
be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (¼
horizontal and 1 vertical).

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended
from an overhead support  or erected with stationary support  shall  have a guard rail  properly
attached, bolted, braced and otherwise secured at least 1 Meter high above the floor or platform
of such scaffolding or staging and extending along the entire length of the outside and
ends thereof with only such openings as may be necessary for the delivery of materials. Such
scaffolding or staging shall  be so fastened as to prevent it  from swaying from the building or
structure.

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag
unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more than
3-5  Meters  above  ground  level  or  floor  level  they  should  be  closely  boarded,  should  have
adequate width and should be suitably fenced, as described.

7. Every opening in the floor of a building or in a working platform be provided with suitable means
to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum
height shall be 1 Meter.

8. Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length
while the width between side rails in rung ladder shall in no case be less than 30cms for ladder up
to and including Meters in length. For longer ladders this width should be increased at least
6mm for each additional 30 cm. Uniform step spacing shall not exceed 30 cm.

9. Adequate  precautions  shall  be  taken  to  prevent  danger  from  electrical  equipments.  For
electrical on line works gloves, rubber mats, and rubber shoes shall be used.

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder
for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench
to at least 1 Meter above the surface of the ground. The sides of the trenches, which are 1.5
Meters or more in depth shall be stepped back to give suitable slope, or securely held by timber
bracing,  so as to avoid the danger of sides collapsing.  The excavated materials  shall  not be
placed within 1.5 Meters of the edge of the trench or half of the depth of the trench whichever is
more cuttings shall be done from top to bottom. Under no circumstances undermining or under
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cutting shall be done.

11. Before any demolition work is commenced and also during the process of the work :-
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably
protected;

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or
apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire
or explosion or flooding. No floor, roof or other part of the building shall be so over-loaded
with debris or materials as to render it unsafe.

d) All necessary personal safety equipment as considered adequate by the Site Engineer
should be kept available for the use of the persons employed on the Site and maintained in
a condition suitable for immediate use; and the Contractor should take adequate steps to
ensure proper use of equipment by those concerned.

e) Workers employed on mixing Asphaltic materials,  cement and lime mortars shall  be
provided with protective footwear and protective goggles.

f) Those engaged in white washing and mixing or stacking of cement bags or any materials
which is injurious to the eyes shall be provided with protective goggles.

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields.

h) Stone breakers shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

i) When workers are employed in sewers and manholes, which are in use, the Contractor
shall ensure that the manhole covers are opened and are ventilated at least for an hour
before the workers are allowed to get into the manholes and the manholes so opened shall
be cordoned off  with  suitable  railing and provided with  warning signals  and boards to
prevent accident to the Public.

12. Use of hoisting machines and tackle including their attachments, anchorage and support shall
conform to the following standard or conditions:-

a) These shall be of good mechanical construction, sound material and adequate strength
and free from patent defect and shall be kept in good repairs and in good working order.

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be
of durable quality and adequate strength, and free  from patent defects.

c) Every crane driver or  hoisting appliance operator shall  be properly  qualified and no
person under the age of 21 years should be in-charge of any hoisting machine including
any scaffold, winch or give signals to the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and
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pulley block used in hoisting or lowering or as means of suspension the safe working load
shall be ascertained by adequate means.

e) Every hoisting machine and all gear referred to above shall be plainly marked with the
safe working load. In case of hoisting machine having a variable safe working load, each
safe working load of the conditions under which it is applicable shall be clearly indicated.
No part of any machine or of any gear referred to above in this paragraph shall be loaded
beyond the safe working load except for the purpose of testing.

f)  Motor,  Gearing,  Transmission,  Electric  wiring  and  other  dangerous  parts  of  hoisting
appliances should be provided with efficient  safeguards,  hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent of
the load, adequate precautions should be taken to reduce to the minimum the risk of any
part of a suspended load becoming accidentally displaced.

g)  When workers are employed on electrical  installation,  which are already energized,
insulating mats, wearing apparel such as gloves,sleeves, and boots as may be necessary
should be provided. The workers should not wear any rings, watches and carry keys or
other materials, which are good conductors of electricity.

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained
in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.
Adequate washing facilities shall be provided at or near places of work.

18.0 Accidents
The contractor shall immediately on occurrence of any accident at or about the site or in connection
with the execution of the work report such accident to the SBI/SBIIMSPL/Architect. The contractor
shall also report immediately to the competent authority whenever such report is required to be lodged
by the law and take appropriate actions thereof.
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ADDITIONAL CONDITIONS FOR AIR CONDITIONING WORKS

Unless otherwise specified in Technical specifications / General Conditions / Special Conditions the
additional conditions for Air Conditioning works shall be adopted.  The Air Conditioning works  and
other accessories shall comply with latest IS(Indian Standard Codes).

GENERAL
1. These conditions are meant to amplify the specifications. If any discrepancy is noticed between

these conditions,  Specifications,  Bill  of  Quantities  and  Drawings the most  stringent  of  the
above shall apply for execution of the work.

2. The materials, design and workmanship shall satisfy the specifications contained herein and
Codes referred to. Where the technical specifications stipulate the requirement in addition to
those contained in the Standard Codes and specifications those additional requirements shall
also be satisfied. In the absence of any Standard/Specifications covering any part of the work
covered in this tender document, the instruction/directions of Consultant will be binding on the
contractor. The contractor shall quote as per specification and shall not be accepted to deviate
from the same. No alternative offer shall be accepted for the works.

3. The scope of this section is to describe materials and systems for Heating, Ventilation & Air
Conditioning (HVAC) which form together with the project documents, a complete volume of
work and quality description.

4. All HVAC works shall be of high quality, complete and fully operational including all necessary
items and accessories whether or not specified herein. All HVAC works shall be completed in
accordance with  the regulations  and standards  to the satisfaction  of  the  Consultants.  The
general provisions, special provisions and general requirements apply to the entire installation.

5. During the progress of work completed portion of the building may be occupied and be put to
use by the owner  but  the contractor  shall  remain fully  responsible for  the maintenance of
Heating, Ventilation & Air-conditioning works till  the entire work covered by this contract  is
satisfactorily completed by him and handed over to the owner.

6. Contractor shall calculate the capacities for areas and confirm the inside conditions specified in
the basis of design. Contractor shall be liable to make do any changes/modifications to the
system for achieving the inside conditions without any extra expenditure to the client.

RATING 
Rating of all items shall be appropriate for the conditions on the particular site on which the item will be
used. All the equipment shall be fit for continuous work under the most severe conditions of site and
shall berated for the following ambient condition.7.

Outdoor temperature           44º C
Temperature under shade   42º C

INSPECTION AND TESTING
1. The BANK /Consultant reserves the right to request inspection and testing at  manufacturer’s

works at all reasonable times during manufacture of items for this contract. Tests on site of
completed works shall demonstrate among other things.
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2. That the equipment installed complies with specification in all particulars and is of the correct
rating for the duty and site conditions.

3. That all items operate efficiently and quietly to meet the specified requirements.

4. The  contractor  shall  provide  all  necessary  instruments  and  labour  for  testing  shall  make
adequate  records  of  test  procedures  and  readings,  shall  repeat  any  tests  requested  by
BANK /Consultants and shall provide test certificates signed by a properly authorized person.
Such test shall  be conducted on all  materials and equipment’s and on completed work as
called for by BANK / Consultants.

5. If  it  is  proved that  the  installation  or  part  thereof  is  not  satisfactorily  carried  out  then the
contractor  shall  be  liable  for  the  rectification  and  re-testing  of  the  same as  called  for  by
BANK /Consultants at the cost of the contractor. The BANK / Consultants decision as to what
constitutes a satisfactory test shall be final.

6. The above general requirements as to testing shall be read in conjunction with any particular
requirements specified elsewhere. A test house approved by BANK/Consultants shall carry out
all tests.

7. In addition to the ‘Initial’ test the Contractor shall also give two or three continuous running
tests of the system, each of (3) three days duration, and each one during the full specified
outside conditions (when the ambient conditions are close to the specified ambient conditions).
The first running test may be taken on the completion of the initial test, provided the ambient
temperature and Humidity are near their peak.

8. The  Contractor  shall  provide  all  necessary  tools,  instruments,  gauges,  flow  meter,
Anemometer, etc. as may be required for conducting the various tests. He shall also provide
necessary lubricant etc and required personnel for the tests.

SAMPLES AND CATALOGUES
Before ordering the necessary material for these installations, the contractor shall submit Technical
data sheets for  Compressors,  Condensers,  split  units,  Ductable units,  Motors,  Insulation material,
Piping, , insulation, grills , dampers & all other instruments & controls to the BANK /Consultants for
approval. A sample of every kind of material such as pipe, fittings, insulation of ducts etc., shall be
supplied.

Also the contractor shall ensure that the dimensional details of the equipment fit into the allotted space
provided in the building.

INSTRUCTION / MAINTENANCE MANUAL
1. The Contractor shall prepare and produce instruction, operation and maintenance manuals in

English for the use, operation and the maintenance of the supplied equipment and installations
and submit to BANK /Consultants in (6) copies at the time of handing over.

2. The manual shall generally consist of the following:
1. Description of the project.
2. Operating instructions.
3. Maintenance instructions including procedures for preventive maintenance.
4. Manufacturers catalogue.
5. Spare parts list with prices.
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6. Trouble shooting charts.
7. Schematic & control wiring diagrams.
8. Type and routine test certificates of major items.
9. One (1) set of reproducible ‘As Built’ tracings on cloth.

COMPLETION CERTIFICATE
On completion of the HVAC installation a certificate shall be furnished by the contractor countersigned
by the licensed supervisor, under whose direct supervision the installation was carried out.

GUARANTEE:
At  the  close  of  the  work  and  before  issuance  of  final  certificate  of  virtual  completion  by  BANK
/Consultants, the contractor shall furnish written guarantee indemnifying the owner against defective
materials and workmanship for a period of one year after completion. The contractor shall hold himself
fully responsible for re-installation or replacement free of cost to owner, the following:

1. Any defective work or material supplied by the Contractor.

2. Any material or equipment supplied by the owner, which is damaged or destroyed as a
result of defective workmanship by the contractor.

3. Any material or equipment damaged or destroyed as a result of defective workmanship by
the contractor.

RATE ANALYSIS
At any time and at the request of BANK /Consultants the contractor shall provide details or break-up
costs and prices of any part or parts of the works.

WATER AND POWER
The contractor will make his own arrangement for water and electricity. If arranged by the Owner the
same shall  be  supplied  at  one  point  only  and the  contractor  shall  be  required to  make his  own
arrangement for distribution lines required for the work. Recovery for the same shall be made at the
prevailing rates based on the meter readings to be installed by the contractor at the source point. In
case the Owner does not provide power/water they should make arrangements for themselves for
carrying out the works.

PERIOD AND TIME LIMIT FOR VIRTUAL COMPLETION OF WORKS
The period and time limit for Virtual Completion of the Works shall be 8(Eight) calendar months from
the date of issue of Work Order to commence works or handing over of site in respect of the award of
Contract.

PROFESSIONAL INTEGRITY AND TEAM SPIRIT
It is the intent of BANK / Consultant that this project will be executed in a    spirit of team and full
professional integrity. Contractor is expected to cooperate with all the agencies involved in the project
to fulfill this objective.

NOISE CRITERION
All air conditioning equipment and materials (like indoor units, outdoor units, motors, ducts, grilles,
acoustic lining etc.,) will be selected, designed and installed in such a manner that the inside noise
criterion  for  all  conditioned  spaces  will  be  in  the  range  NC-30  to  NC-35.  The  noise  levels  in
conditioned occupied spaces due to all air conditioning equipment will not exceed 50 dB at 125Hz
when measured at any point in the occupied spaces less than 1.5 meter above floor level and not
closer than 1.5 meter from any supply air register or 1 meter from any return air grill.
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When taking noise level measurements, the background noise level without the equipment operating
shall be at least 7 dB below the actual background noise level when the equipment is in operation.

MODE OF MEASUREMENT
Each unit shall be measured as one item of work which shall consist of: Outdoor unit & Indoor unit.
Mode of Measurement for payment of items of ducting and piping & their insulation shall be as follows:

1. PIPING:
Shall be measured in units of length along the center line of installed pipes including all pipe fittings,
flanges (with gaskets and nuts and bolts for jointing), unions, bends, elbows, tees, concentric and/or
eccentric reducers, inspection pieces, expansion loops etc. The above accessories shall be measured
as  part  of  piping  length  along  the  center  line  of  installed  pipes  and  no  special  rates  for  these
accessories shall be permitted. The quoted unit rates for center line linear measurement of piping shall
include all wastage, allowances, pipe supports includes hangers, MS channel, wooden bunches, nuts
and check nuts, vibration isolator suspension where specified or required, and cost of excavation,
bedding  back  filling  and  finishing  as  required  to  complete  the  piping  installation  as  per  the
specification.  None of  these items will  be separately  measured and paid  for.  However,  all  valves
(gate/globe /butterfly /check -balancing/purge/drain etc.), strainers, orifice plates, temperature gauge,
pressure gauges shall be separately measured and paid as per their individual unit rates, which shall
also  include  their  insulation  as  per  specifications,  piping  measurements  shall  be  taken  before
application of the insulation. The cost shall also include any excavations and making masonry valve
chamber with steel cover etc.

 Piping will be measured in running lengths (Meters)
  No special measurement of bends, elbows, reducer, expander, tees, cross etc. will be

made. All such fittings / accessories will be treated as normal piping.
 The length of the piping including accessories and fittings will be measured along the
enter line of piping.

2. PIPING INSULATION:
Shall be measured in units of length along the centerline of the installed pipe, strictly on the same
basis as the piping measurements described above. The linear measurements shall be taken before
the application of the insulation, it may be noted that for piping measurements, all valves, orifice plates
and strainers are separately measurable and their quoted unit rates shall include the insulation cost in
the valve required and as specified.

No separate measurement of insulation shall be made for fittings such as bends, elbows , reduces,
expander , tees , crosses , flanges , etc, All such insulation shall be linear in meters measurement
along the center line of piping.

3. ELECTRICAL WORK:-
 All cables shall be measured in running lengths as finally installed at site. No wastage
measurement will be allowed.
 Control cable/ wiring for a plant inside the plant room shall be treated as a lump sum
item.
  All measuring instruments indicating lamps, etc shall form part of the equipment specified and no
separate measurement shall be made for such items.

TESTS AT SITE:
1. GENERAL:
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The Contractor must perform all inspection and tests of the system as a whole and of components
individually as required, under the supervision of the Engineer, in accordance with the provisions of
the applicable ‘ASHRAE’ standards or approved equal and as per site requirements. All tests shall be
recorded in the format approved by BANK / Consultant

2. PIPING SYSTEM:
In general pressure tests shall be applied to piping only before connection of equipment and 
appliances. In no case shall piping, equipment appliances be subjected to pressures exceeding their 
test ratings. Tests shall be completed and approved before insulation is applied. After tests have been 
completed, the system shall be drained and cleared of all dust and foreign material. The prescribed 
pressure shall be maintained at least three complete days of Twenty Four hours each.

3. ELECTRICAL EQUIPMENT:
All  electrical  equipment  shall  be  cleaned  and  adjusted  at  site  before  connection  of  power.  The
contractor as per relevant IS/IE rules shall carryout the following minimum tests.
Wire and cable continuity tests
Insulation resistance test, phase to phase and phase to earth and phase to neutral on all circuits and
equipment, using a 1000 volt Megger. The earth resistance between conduit system and earth must
not exceed half (0.5) OHM.

The phase rotation tests Operating tests on all protective relays to prove their correct operation before
energizing  the  main  equipment  including  secondary  injection  test  at  site.  Operating  tests  on  all
starters, circuit breakers, etc.

PERFORMANCE TESTS:
The installation as a whole shall be balanced and tested upon completion and all relevant information
including the reports to be handed over to engineer-in-charge.

MAINTENANCE
In case of poor workmanship or system breakdown the contractor shall repair/replace the defective
parts without any extra expenses to the client. This clause shall be in vogue till the guarantee period of
the system.

PENALTY OTHER THAN LIQUIDATED DAMAGES
In case the units supplied by the manufacturer is not within the specified limits as per tender schedule
he shall compensate the for client the expenses incurred by virtue of power or any other means. Over
and above he shall compensate for the expenses incurred in running the plant until it is put back to the
rating specified and confirmed by BANK / consultants/owner. In case the job is not completed within
the stipulated time, the contractor shall be penalized at rate of 0.5% of the total contract value per
week of delay up to a maximum of 10% of the total contract value.
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TECHNICAL SPECIFICATIONS

Unless  otherwise  mentioned  in  item  description  /  bill  of  quantities  and  /  or  instructed  by
architects/Engineer following specifications shall be adopted. All works to be carried as  per detailed
execution drawings and instructions of Architect/Engineer in-charge. Sizes mentioned hereunder or
elsewhere in these tender documents are finished sizes and center to center distance is the maximum
permissible distance.

DUCTABLE SPLIT AIR CONDITIONERS

All the Duct-able split  air  conditioners units shall  be factory assembled and tested complete in all
respects  and  conforming  to  Indian/ASHRAE standards.  They  shall  be  supplied  pre-charged  with
refrigerant gas and oil  ready for installation at  site.  The Air-cooled split  Unit  shall  be a two piece
assembly comprising of the following: 

DESIGN CRITERIA

App. Area considered
for air-conditioning :            –-sq. ft

Ambient Condition :             Summer : DB 48.0ºC (118.4 ºF)
     WB 37.7ºC (100 ºF)

Monsoon : DB 32.2ºC (90 ºF)
      WB 30.3ºC (86 ºF)

Inside Condition :                 DB 24 ± 1ºC (75º ± 2ºF)
RH 70.0 ± 5%

Occupancy :                         25 persons (Approx).

Light Load :                          @ 1.0 Watt/sq. ft.

Fresh air :                             17 CFM/person, as per ASHRAE
           Standard 62.1-2004.

Proposed system                

CONDENSING UNIT
1. Hermetically sealed Scroll type compressors with refrigerant cooled motor.
2. Air-cooled Condenser with copper coil.
3. Condenser fan with sufficient air discharging capacity.
4. Steel structure with sheet metal casing in which the above are mounted.
5. Automatic capacity control devices along with safety gauges/devices.
6. Full charge of R-134a/ R410A/R407c/R32 along with refrigerant oil.

EVAPORATOR UNIT
7. Direct expansion-cooling coil.
8. Inter connected Seam less copper refrigerant piping.
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9. Centrifugal fan with motor.

COMPRESSOR
The Scroll compressor shall be Hermetically sealed in design. The compressor shall be a direct shaft
mounting of the refrigerant cooled hermetic motor.

EXTERNAL
The compressor housing shall be made of gas tight steel shell which is made up of two shells, these
shells are welded together to form a Hermetic (Airtight) seal. One shell is fitted with a suction tube and
a Glass-matic terminal used for supplying power to the motor, fitted inside the compressor shell and
the other is fitted with a discharge tube. The shell also acts as an oil sump.

INTERNAL
The internal parts shall be accurately machined for installation of the required parts. The Impellers,
valve  plate  and  connecting  shaft  shall  all  be  made  of  Aluminum  alloy  having  high  compressive
strength.

LUBRICATION
The oil pump formed by drilling number of holes on the surface shall do the lubrication of the bearing.
One end of the crankshaft shall be always dipped in the oil.

CONDENSER COIL
The condenser coil shall be internally grooved copper tube with split aluminum fins. The condenser
shall be fitted with a fan of propeller type. The condenser shall be built on an air-cooled design using
outside ambient air up to 45ºC to condense the refrigerant. The condenser coils shall be constructed
of 12 mm OD integrally enhanced Seam less copper tubes arranged in staggered rows. This shall
have a minimum of 3 rows to provide proper heat rejection. The copper tubes shall be mechanically
expanded into lanced and rippled Aluminum fins of minimum 0.1mm thick with 13 fins per inch.

CONDENSER FANS
The condenser fans shall be of propeller type with the motor directly fitted to the shaft of the fan. The
fan shall have a minimum of 6 blades for delivering maximum air quantity of air without any motor
overloading.  The  fan  blade  should  be  either  moulded  unbreakable  plastic  or  die  cast  aluminum
material. The motor shall be of TEFC construction and shall be of IP 55 protection with resistant to
high ambient.

REFRIGERANT PIPING
The refrigerant piping interconnecting all the condensing unit and the evaporator unit shall be of Seam
less copper with tube dia as required and having a wall  thickness of  minimum 2mm and able to
withstand pressure up to 450 PSI. Necessary gas mufflers, flexible connections on discharge and
suction side shall be provided to reduce vibration / noise of refrigerant/compressor.

SAFETY DEVICES
The condensing units shall  be provided with all  necessary safety devices, which are essential  for
proper operation of the equipment. These shall not be limited to the scope of this specification and
shall have all safety devices required for optimum operation of the unit. The following minimum safety
devices are suggested:

• Low voltage cutout
• Low evaporating cutout
• In-built internal overload
• Pressure relief valve
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• Low pressure cutout
• High condensing pressure cutout
• Motor overload trip/protection
• Thermostat for energy saving

MOTOR
Motor shall  be squirrel  cage constant speed, suitable for  220+ 10 % volts,  50 Hz, 1phase power
supply.  Motor  speed  shall  not  exceed  1450  RPM.  The  fan  and  motor  combination  selected  for
particular requirement shall be for the most efficient type so that sound level and energy consumption
is minimal. Motor conduit box shall be mounted on exterior of the casing. Wires from the motor to the
conduit box shall be protected from the air stream by enclosing in a flexible metal conduit.

EVAPORATOR UNIT

FAN
Fan impeller and housing shall be fabricated from heavy gauge steel. Fan wheels shall be of double
width, double inlet forward-curve mulch-blade type enclosed in Housing and mounted on a common
shaft. Fan housing shall be made of die-formed steel sheets with streamlined inlets and guide vanes
to ensure smooth airflow into the fans. The fan shall be belt driven with pulley having belt-tension
arrangements. All  rotating parts shall  be statically and dynamically balanced. Fan speed shall  not
exceed 1500 RPM and maximum fan outlet velocity shall be 450 meters per minute (1500 FPM). The
average air quantity for the air handling units shall be 400 CFM per TR of refrigeration. However the
fan should be facilitated with capacity adjustment for lower or higher air quantities as per individual air
requirements as the site demands. Stretch less V-Belts should be used. The fan shall be able to
deliver the desired air quantity with sufficient static pressure for carrying out the ducting and also be
able to add fresh air.

COOLING / COILS
Cooling coils shall have 12.5 to 15 mm dia copper tubes min. 24 gauge thick, with aluminum fins firmly
bonded to copper tubes assembled in zinc coated steel frame. Face and surface areas shall be such
as to ensure rated capacity from each unit and such that the air velocity across each coil shall not
exceed 150 meters per minute. The coil shall be pitched in the unit casing for proper drainage. Each
coil shall be factory tested at 21 Kg / Sq. cm. air pressure while submerged in water. Tubes shall be
hydraulically expanded for minimum thermal contact resistance with the fins. Fin spacing shall be 13
fins per inch. (4-5 Fins/CM.). The units shall be fitted with minimum 3-row coil for giving the cooling
effect.

STEEL STRUCTURES
The evaporator unit shall be assembled on formed corrosion resistant galvanized sheet metal steel
sections which shall be pre treated and finished with epoxy painting/polyester powder coating. The
steel  structure  shall  be  sturdy  enough  to  withstand  transport  without  getting  distorted  and  when
stationary handle the equipment load. There should be proper encasing of unit with acoustic lining in
all inside to reduce noise level of the equipment.

MOTOR
Motor shall  be squirrel  cage constant speed, suitable for  220+ 10 % volts,  50 Hz, 1phase power
supply.  Motor  speed  shall  not  exceed  1450  RPM.  The  fan  and  motor  combination  selected  for
particular requirement shall be for the most efficient type so that sound level and energy consumption
is minimal. Motor conduit box shall be mounted on exterior of the casing. Wires from the motor to the
conduit box shall be protected from the air stream by enclosing in a flexible metal conduit.
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PERFORMANCE
The performance of the unit shall  be proved at site at the time of installation and also the power
consumption  should  not  exceed  the  confirmed  rating  through  out  the  period  of  service  of  the
equipment. The company shall stand guarantee for the aforesaid condition and shall compensate the
client in case the power consumption proved at site is more than the stipulated power. The rate of
compensation shall be as indicated in penalty clause as given earlier in the conditions of contract.

The contractor shall submit along with the tender the rating charts of the machines offered indicating
the  percentage  capacity,  power  consumed,  rated  amperage,  locked  rotor  amps  and  also  inrush
currents of equipment at maximum ambient conditions.

HIGH WALL MOUNTED UNITS
♦ High Wall mounted units must be compact & stylish design that does not detract from the

Décor of the room.
♦ The unit shall be pre charged with first charge of R 32 / R 134A / R 407 / R 410 refrigerant.
♦ Additional charge shall be added as per refrigerant piping at site.
♦ Each indoor unit must have electronic expansion valve operated by microprocessor thermostat

based temperature control to deliver cooling/ heating as per the heat load of the room.
♦ The unit must have provision of adding drain pump kit if required & specified. The drain pump 

must be suitable to lift drain up to 1000 mm from the bottom of the unit.
♦ Unit  must  be  insulated  with  sound  absorbing  thermal  insulation  material,

polystyrene/Polyethylene foam. The noise level of unit at the highest operating level shall not
exceed 46 dB(A), at a vertical distance of 1.5 m from the grille of the unit.

♦ The unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall be easy to
remove, clean & re install.

♦ The unit grille must be washable with soap solution.
♦ It shall be possible to set minimum 5 steps of discharge angle by remote controller. 
♦ It shall be possible to fit drain pipe from either side of the unit (Left or right)
♦ The unit will be connected in series to a suitable outdoor unit & it must be possible to Operate

the unit independently, through corded/ cordless remote specified in the bill of quantities. The
unit will  be further connected to Intelligent Building Management System(To be supplied by
other vendors) & it shall be possible to operate the unit through this IBMS system.

♦ The unit shall be supplied with following from the factory with following:
1.Operation Manual
2.Installation Manual 
3.Installation panel
4.Paper pattern for installation 
5.Insulation tape/ Clamps/ Screws.

NOTE: All out – door units shall be mounted on balcony types m.s. angle frame structure. the m.s. angle frame 
structure shall be painted with enamel paint. the shade of the paint shall be approved by the architect / client.

GSS DUCTING

SHEET METAL WORKS
Sheet metal ducting required for air distribution system is shown in drawings forming part of these
specifications. These drawing indicate the duct sizes and configuration required to meet design air
distribution requirements and also to provide the Contractor with necessary data for bidding; they are
not meant to serve as working drawings which will have to be prepared by the successful contractor,
giving due attention to the structural features of the building and to other site requirements, as well as
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partition layouts, lighting and false ceiling patterns etc, and for which approval has to be obtained from
the Consultants/Owners. 

1. GSS sheets shall be used for ducting. Only new, fresh, clean (unsoiled) and bring sheets shall be
used.

2. The thickness of the sheets to be used shall be as shown in the table below:

RECTANGULAR DUCT

Dimensions
of Ducts

(mm)

Guage Guage– Type of Joints. Type of Bracings.
– G. I. Aluminum.

Upto 600 24 22 G. I. Flange at 2.5 Center. Cross Bracings.
601 to 750 24 22 22  x  225  x  3  mm  angle 25  x  25  x  3  mm  MS  angles

frame with 6mm dia nuts bracing at 1500mm from joints.
and bolts.

750 to 1000 22 20 25 x 25 x 3 mm angle frame 25  x  25  x  3  mm  MS  angles
with  6mm  dia  nuts  and bracing at 1500mm from joints.
bolts.

1001 to 22 20 40 x 40 x 5 mm angle frame 40  x  40  x  3  mm  MS  angles
1500 with  8mm  dia  nuts  and bracing at 1500mm from joints.

bolts.
1501 to 20 16 50 x 50 x 3 mm angle to be 40  x  40  x  3  mm  MS  angle
2250 cross   braced   diagonally bracing at 1200mm from joints

with  10mm  dia  nuts  and or 40 x 40 x 3 mm MS angle
bolts at 125 center. diagonal bracing.

.
Sheet metal ducts shall be fabricated as per ISI Standards/SMACNA out of galvanized steel sheets.
Sheets used shall be produced by hot dip process and galvanizing shall be Class VI - Light Coating of
zinc nominal 185 gm/sq. m.

HANGERS FOR DUCT

Duct Size (mm) Spacing (M) Size of MS angle (mm x Size of rod – dia (mm)
mm)

Up to 750 2.5 40 x 3 10
751 to 1500 2.0 40 x 3 12
1501 to 2250 2.0 50 x 3 15
2251 & above 2.0 50 x 3 15

.
➢ The fabrication of the ducting including details of transverse joint connections, bracing, scams,

etc., for longitudinal joints etc., will be generally as per ISS-655-1963, the intent being to obtain
duct pieces that are robust and rigid enough to preclude flutter, buckling etc., and to avoid air
leakage’s

➢ Angle iron flanges shall be used
➢ All supports for ducting shall be provided by the successful contractor, MS angles, rods and

other  sections  shall  be  used  as  required  for  the  purpose.  The  supports  shall  be  taken
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independently to the building structure, in other words they should not be tied on to supports
for light fixtures.

➢ All bolts, nuts, rivets, washers, etc., sued for duct joints shall be of GI and not MS.
➢ All duct joints shall be made tight and the interior surfaces shall be smooth. Necessary gaskets

of rubber or similar material shall be used to secure tightness of joints.
➢ ALL MS angles, flats, etc., used for flanges, stiffening etc., shall be finished with two coats of

Red  Oxide  and  one  coat  of  Black  paint.  These  requirements  shall  apply  to  supporting
arrangements / members also.

➢ Minimum thickness of structural members employed for supports shall be as per IS 800.
➢ Where ducting is supported from ceiling/ roof slab, Anchor grip bolts shall be used to fasten the

suspension rods (for duct supports) to the ceiling/ roof slab.
➢ All civil works involved including the drilling of holes for fixing the grip bolts and any chipping

and  finishing  of  the  ceiling/  roof  slab,  if  found  unavoidable,  shall  be  carried  out  by  the
successful contractor at no extra cost.

➢ Elbows, bends, offsets, etc. should be fabricated with a width to radius ratio of not less than 1.0
to1.5. Alternately, turning vanes should be provided at intervals so chosen that the aspect ratio
of the various sections so formed by the vanes will be atleast five.

➢ Turning vanes shall be provided at branch take-offs and collars wherever possible. Similarly,
straightening  vanes  shall  be  provided  in  all  the  collars  unless  and  except  in  case  where
conditions at site do not permit their installation.

➢ All supply air diffusers shall be of powder coated extruded aluminum sections and removable
core type. Volume control dampers shall be provided for all diffusers.

➢ Return air diffusers shall be identical to supply air diffusers except that they do not incorporate
volume control dampers.

➢ Supply  air  grilles  shall  be  doubt  deflection  type  &  powder  coated  extruded  aluminum
construction. They shall be complete with volume control dampers of aluminum mounted on
grilles. The vanes at the front shall be horizontal while those the rear shall be vertical. The
width of the perimeter flanges shall be 32 mm. The vanes shall be 3 mm thick and 25 mm
deep.

➢ Return  air  grills  shall  also  be  Powder  coated  extruded  aluminum construction.  They  shall
incorporate (only) horizontal vanes, which shall be fixed. The perimeter flanges shall be 32 mm
width. The vanes shall be 3 mm thick and 25 mm deep. The pitch of vanes shall be 20 mm.

➢ All dampers shall be louvered dampers (of GI) of robust construction and tightly fitted in epoxy 
painted MS angle iron frame. They shall be provided with suitable links, levers and quadrants 
as required for their proper operation, control or setting in any desired position.

➢ Dampers and their operating devices shall be made robust, easily operable and accessible
through suitable access doors in the ducts/ false ceiling. Where required, dampers shall have
an indicating device, clearly showing the damper position at all times.

➢ Dampers  shall  be  placed  in  ducts  and  at  every  branch  (whether  or  not  indicated  on  the
drawings) for the proper volume control and for balancing the system.

➢ All sheet metal connections, partitions and plenums required to confine the flow of air to and
through the filters, fans, etc., shall be constructed of 18 G GI Sheets, thoroughly stiffened with
25 mm x 25 mm angle iron braces and fitted with all  necessary doors as required to give
access to all parts or apparatus. Doors shall not be less than 450 mm x 600 mm in size.

➢ Where sheet metal ducts sleeves terminate in woodwork, brick or masonry openings, Tight
joints shall be made by means of closely fitted heavy flanged collars.

➢ Connection of ducts to fans shall be of suitable flexible synthetic material.
➢ On completing the erection, the system shall be pressure tested with dry nitrogen or carbon

Dioxide. The test pressures shall be as under for R-22
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UOM Value

High pressure side kg/sqcm(psi) - 28./5 (420)

Low pressure side kg/sqcm(psi) - 10.0 (150)

1. The systems hall hold the pressure for a minimum period of 24 hours without revealing any
leaks. After the leak test has been completed successfully, the pressure due to the nitrogen
gas/carbon-di-oxide in the system shall be used to blow-out the system.

2. The system shall then be dehydrated by drawing a vacuum. The vacuum achieved shall be
atleast as deep as 500 microns and shall be maintained for a period of atleast 24 hours after
the vacuum pump has been shut off.

THERMAL INSULATION
✔ The scope of this Section comprises the supply and application of insulation to condensate

drain piping, refrigerant piping, sheet metal ducting,

✔ The materials used shall be Class O Nitrile foam insulation for suction lines, condensate drain
pipes and equipment’s. While for sheet metal ducting, Class O Nitrile rubber foam sheet form
shall be used.

✔ The Nitrile Rubber Foam used shall conform to the following requirements:
a) Density Not less than 43 kg/ cum

b) ‘K’ valve: Not greater than 0.032

w/m deg C at 0 Deg. C

c) Water vapour Not more than 1.9 X 10 -11   g/s.mPa  

d)
  Moisture Resistance 
factor(Mu):

  >10000

e) Fire Safety  Class O as per BS 476 Part 6

ACOUSTIC LINING
Where stipulated the supply air ducts – whether of masonary or sheet metal – shall be lined 
acoustically using 25 mm thick rigid fiber glass boards with 28 guage aluminum perforated facing on 
one side. The density of the material used shall be 48 kg/ cum.

The rigid fiber glass boards shall be fixed to the inner surface of the ducts so that the plain fiber glass
finish facing will be in contact with sheet metal ducting while the face with RP tissue facing will be in
contact with air. The boards shall be fixed using GI bolts, nuts, & washers.

The joints between the boards be sealed using PVC adhesive tapes.

The joints between the boards be sealed using PVC adhesive tapes.

REFRIGERANT PIPING INSULATION
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Insulation of refrigerant piping shall be carried out with Nitrile Rubber material. The Nitrile Rubber shall
be closed cell structure of minimum13mm thickness.

Application
➢ Clean the surface of the pipe which is to be insulated.
➢ Select the size of the section and cut the section longitudinally along with length. The

cut shall be straight throughout the length.
➢ Apply a thin layer of Adhesive on the surface of the Pipe and leave it to dry for 2-3

minutes.
➢ Fix the insulation material after drying and both the surfaces shall be matched properly.
➢ Apply self adhesive black cotton tape on both the longitudinal and circumferential joints.

VOLUME CONTROL DAMPERS
Volume control dampers shall be made out of 1.2 mm thickness galvanized steel sheet frame with 1
mm thick blade.  Blades should be double skinned aerofoil construction and opposed blades should
be at 50mm pitch centres.  The blades should be mounted in nylon bushes operated by an interior
wheel gear system.  The operating lever or knob shall have locking arrangement and markings of
various positions including open and closed position.

INSULATION TO REFRIGERANT PIPING
FR nitrile rubber / cross linked closed cell polyethylene tube insulation of 9mm up to 1”dia pipes and
13mm thick for 1” and above shall be used for copper piping both for suction line and liquid line. All
joints shall be sealed with self-adhesive tape or with heat.

COMMUNICATION CABLE AND CONTROL CABLING
Communication cable and control cabling: Communication cable and control cabling should be of non-
polar shielded 2 core cable shall be laid in 20 mm dia PVC conduits of required size. PVC conduit
should be clamped neatly maintaining a distance from power cables, Cable terminations and dressing
shall be done properly and neatly.

DRAIN PIPING
PVC drain piping shall be used for the drain piping. Proper care shall be taken to lay the drain piping
with sufficient slope and should be clamped or supported at 1.5 m interval. All drain pipe joints shall be
done with adhesive. Drain piping should be tested for leaks before commissioning. After testing for
leaks, drain pipe shall be insulated with 6 mm thick nitrile rubber tube insulation. Insulation shall be
finished with self-adhesive black cotton tape.

SUPPLY AND RETURN AIR GRILLS
Supply and return air  grilles shall be of anodized extruded Aluminium construction with adjustable
bars.  Supply  air  grills  shall  be  generally  double  deflection  type  backed  with  GI  damper.  The
supply/return  air  grills  being  provided  with  removable  key  operated  volume  control  dampers.
Aluminium supply and return grills shall be powder coated and should have the color of client’s choice
as per bill of quantities.

SUPPLY AND RETURN AIR DIFFUSERS
The supply  air  diffuser  shall  be  provided  with  removable  key  operative  volume control  dampers.
Aluminium supply  and return air  diffusers shall  be powder  coated and should have the colour of
client’s  choice  or  shall  be  extruded Aluminium.  Supply/return  air  linear  diffuser  shall  be  Extruded
Aluminium construction, square, rectangular, or round diffusers with flush fixed pattern or adjustable
flow pattern. Diffusers for different spaces shall be selected in consultation with the Client/Consultants.
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Supply air diffusers may be equipped with fixed air-distribution grids, removable key-operated volume
control dampers, and anti-smudge rings as per requirements of schedule of quantities.

FRESH AIR INTAKE AND EXTRACT LOUVERS
All the louvers shall be rain protection type and shall be fabricated from extruded aluminum section.
The louvers shall additionally be provided with heavy duty expanded metal bird screen and Cowl.
They shall be factory made with powder coating finish. The louvers shall be provided with control
damper with lever for operation and control of fresh air.

SPLIT / CASSETTE AIR CONDITIONERS

1.0 SCOPE
The scope of work envisaged for the project is design, manufacture, shop testing, supply, unloading at
site, store at site, installation, testing & commissioning of an Air-conditioning System by Air-cooled
Split/Cassette Air-conditioners incorporating other ancillary work.

The tender specifies scroll compressors to minimize the mechanical losses and thereby enhancing the
equipment  efficiency.  Tenderer  shall  quote  accordingly  indicating  the equipment  capacity  vis-à-vis
power consumption.The scope of this section covers the supply, installation, testing & commissioning
of  cassette/ split air conditioners.

2.0 GENERAL
The unit  shall  be completely  factory assembled,  wired & tested and shall  generally  comprise the
following :

 Weatherproof outside located air-cooled condensing units complete with air-cooled condensers
with  copper  tube  and  extended  aluminium  fins,  axial  flow  fan  with  direct  driven  motor,
hermetic/semi hermetic scroll  compressor with refrigerant cooled drive motor, starter, safety
control viz. HP/LP/OP cut-outs, single phase preventers etc.

 The indoor unit shall comprise of the cooling coil, evaporator blower with motor & drive set,
thermostat, thermostatic expansion valve, filters etc.

 Casing  shall  be  made  of  G.I.  sheet  finished  with  polyester  powder  coating  for  corrosion
resistant and attractive finish.

 Air  filter  shall  be  synthetic  non-woven  fabric  having  large  surface  area  and  dust  holding
capacity as well as easily cleanable and washable. The efficiency of filter shall be 90% down to
10 micron.

 The inside of the indoor units shall be suitable insulated with acoustic insulation. The drain pan
shall be adequately insulated to prevent sweating/condensation at the bottom of the tray.

 Timer  shall  be  provided  to  stagger  &  sequence  the  operation  of  evaporator  fan  and
compressor.

3.1 COMPRESSOR
 The  compressor  shall  be  scroll  type  with  maximum  energy  efficient  ration  (EFR).  The

compressor may be hermatic type.
 Internal  thermostat  shall  be  embedded  in  the  winding  of  the  motor  to  protect  against

overheating.
 Compressor shall be mounted on suitable vibration isolator preferably spring type.
 The unit shall be provided with force fed lubrication with the aid of a positive displacement
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reversible oil pump.
 Tenderer shall furnish compressor performance curve at various load.
 Crankcase heater shall be provided to prevent high solubility of refrigerant in oil during idle

periods. The heater shall be automatically energized on tripping of compressor.

3.2 AIR COOLED CONDENSER
Selection of condenser shall be based on worst ambient condition and to match with the capacity of
the A.C. unit. It shall comprise of copper tube & mechanically bonded aluminum fins. The unit shall be
suitable for remote outdoor installation and hence shall be of weatherproof construction. The unit shall
also house the direct driven axial flow fans. The condenser fan motor shall have IP 55 protection
class. Suitable bird at fan inlet and outlet shall be provided.

Condenser shall be complete with the following accessories :
a) Hot gas inlet & liquid outlet with shut off valve.
b) Relief & purge valve.
c) Sub-cooling circuit.

3.3 COOLING COIL
The cooling coil shall be extended fir and tube type. Velocity of air across coil face shall not be more
than 500 FPM. The copper tube minimum OD shall be 16 mm while minimum number of fins per inch
shall be 12.

3.4 EVAPORATOR BLOWER
The blower shall be DIDW (Double Inlet Double Width) type with forward curved impeller blade for
noise free operation.  The blower shall  develop min.  Static  pressure (external)  40 mm WG at  the
desired delivery. The blower motor shall have adequate safety over BHP and same shall be of IP44
protection class.

3.5 CONTROLS & INSTRUMENTATIONS
Following refrigeration controls & safety cutouts shall be provided :

a) Thermostatic expansion valve
b) Pilot solenoid valve
c) HP & LP cutout
d) Adjustable thermostat
e) OP cutouts
f) Refrigerant line filter drier.

3.6 REFRIGERANT COPPER PIPING
 16 gauge copper tubing shall be used to make connections to equipments wherever

required.
 Flare fittings e.g. flare nuts, tees, elbows, reducers etc. shall be of brass.
 The pipes and fittings shall be connected by means of welded joints. The connections

to gauges, controls etc. (if any) shall be with soft copper tubing and flare fittings.
 Refrigerant piping routing shall be decided by Architect/Engineer-in-Charge.
 The refrigerant piping installation shall be as per drawing.

3.7 DRAIN PIPING
 All condensation drainage shall be pitched in the direction of flow to ensure adequate drainage

with an adequate trap seal to prevent leakage/infiltration.
 Provide pitch of 20 mm per meter for a smooth drainage of condensate.
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 Condensate drain piping fixing shall be as per drawing.
 The routing of drain piping shall be decided by Architect/Engineer-in-Charge.
 The material for the drain pipe is hard drawn heavy duty flexible PVC pipe.
 Drain piping supporting shall be as per drawing.

ELECTRICAL EQUIPMENT
 All electrical equipment shall be cleaned and adjusted at site before connection of power. The

contractor as per relevant IS/IE rules shall carryout the following minimum tests.

 Wire and Cable continuity tests.
Insulation resistance test,  phase to phase and phase to earth and phase to neutral  on all
circuits  and  equipment,  using  a  1000  volt  Megger.  The  earth  resistance  between  conduit
system and earth must not exceed half (0.5)OHM.

 The phase rotation tests Operating tests on all protective relays to prove their correct operation
before energizing the main equipment including secondary injection test at site. Operating tests
on all starters, circuit breakers, etc.

 For Split/Cassette Each unit should have a separate control panel. The control panel shall be
provided with indicators to show and control the various working parameters of the machines.
Each machine shall have a remote control unit (cordless) for total control of the equipment.

 Electrical  cabling  for  ODU & IDU from the control  panel  of  the unit  shall  be included in  the
equipment  cost  and  should  be done  with  armored copper  conductor  PVC insulated cable  of
approved makes only.

 The  cabling  to  the  main  control  panel  of  each  A.C.  unit  shall  be  done  as  per  drawings  or
instruction from Engineer-in-Charge and shall be done in concealed conduit using copper flexible
wires in BEMS conduit as per tender specification.

.
TESTING OF AIR CONDITIONING SYSTEM

• Routine and types tests for various items of equipments shall be performed at the contractor’s 
work and the test certificates furnished. Functional test shall be conducted at site

• The performance test to determine whether or not the full indent of the specification is met
shall be conducted by the contractor. After notification to the Employers that installation has
been completed and the plant has run continuously for a period of at least two weeks 

• the  contractor  shall  conduct  under  the  direction  of  the  Architect  and  in  the  presence  of
Employers representatives  test,  such test  as  specified to establish the capacity  of  various
equipment supplied and installed by the contractor.

• The contractor shall operate test and adjust the air conditioning system units, fans, motors all 
air conditioning appliances including adjustment of regulators, dampers etc.

• All test equipment. labour, operating personnel , oil and refrigerant required for this test shall 
be furnished by the contractor to enable the plant to be put in continuous running test for a 
period of 3 days after all other tests and adjustments have been made.
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• The contractor will be provided with electrical power water for testing by the client. The 
performance test shall be conducted during peak summer and peak monsoon.

Each unit  shall  be  factory  assembled & tested.  A test  certificate  shall  be  furnished for  each unit
delivered.

GENERAL NOTES

 These specifications are for work to be done, items to be supplied and materials to be used in
the works as shown and defined on the drawings and described herein all under supervision
and to the entire satisfaction of the Architect/Consultant & owner.

 The workmanship is to be the best available and of a very high standard, use must be made of
specialist tradesmen in all types of work and necessary allowance must be made for the same
in the rates quoted.

 The materials and items to be provided by the contractor shall be the best of their respective
kinds as specified in the tender and in accordance with the samples approved, where materials
or products are specified in these specifications and/or Bill of Quantities by the name of the
manufacturer of the brand name, trade name or catalogue reference, the contractor will require
to obtain prior approval of the Architect/Consultant and owner for using substitute material or
product. 

 The contractor shall produce all invoices, vouchers or receipted accounts for any materials if
called upon to do so by the Architect/Consultant and owner. 

 Samples of all materials are to be submitted to the Architect/Consultant/owner for his approval
before the contractor orders or delivers in bulk in the site. 

 Samples together with their packing are to be provided by the Contractor free of charge and
approved  samples  will  be  retained  by  the  owner  and  designer  for  comparison  with  the
materials which will be delivered to the site.

 Should any materials be rejected by the Architect/Consultant/owner, they will be  removed from
the site at the Contractor's expense. Also the contractor will be required to submit specimen
finishes of colors, fabrics, etc. for approval of Architect/Consultants/ owner before proceeding
with the works. 

 Should it be necessary to prepare shop drawings, and then four copies of such drawings shall
be submitted for  approval  of  the Architect/Consultant  who will  retain two copies,  all  at  the
Contractor's expenses.

CIVIL, ELECTRICAL AND ALLIED WORKS RELATED TO AIR CONDITIONING & VENTILATION
WORK
All civil, electrical and allied works related to Air Conditioning & Ventilation work such as
support for outdoor units, support for indoor units, cutting of holes for passage of ducts,
refrigerant piping, drain piping, electrical cabling from ODU & IDU and the distribution wiring from the
TPN Units provided by the other agency by the side of the machine. Opening for fresh air  etc.  &
making good of  same will  be done by the Air-conditioning Contractor.  The rates for  above items
mentioned shall be included in the A.C. Contract. No extra cost for the above will be admissible for any
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reason.

TECHNICAL DATA SHEET
 
Tenderer shall furnish the following technical data of the equipment and accessories offered by them 
as per the scheme and bill of quantities.

Sl. No.  Description   Unit    Condition of services

                                                 
Indoor Unit/Evaporator Unit

1 Unit no./model No.
2 Manufacturer
3 Operating weight KG
4 Overall dimension M
5 Dimension of coil M
6 Finned area Sq. M
7 No. of rows Nos.
8 Fins per cm Nos.
9 Tube Dia MM
10 Thickness of tubes MM
11 Fin Material
12 Air quantity M 3 /hr
13 Fan outlet velocity M/s
14 No. of blower Nos.
15 Dia of blower MM
16 Fan speed RPM
17 Total static pressure MM WG
18 Motor rating HP
19 Type of air filters/thickness/No.

Type & Make of Electrical items
1 Type
2 Size (Dia) MM
3 Air quantity Cum/hr
4 BHP/Offered motor HP

Compressor
1 Type: Reciprocating/screw/rotary/scroll
2 Make
3 Model
4 Refrigerant R-22

Condenser
1 Type
2 Make
3 Model
4 Tube Material
5 Tube thickness MM
6 Tube diameter MM
7 No. of tubes Nos.
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8 Type of tubes/finning
9 Design pressure
10 Test pressure

TOTAL POWER CONSUMTION OF THE UNIT:-
 For 5.0 TR Cassette Unit 3 Phase……………………………………..
 For 4.0 TR Cassette Unit 3 Phase……………………………………..
 For 3.0 TR Cassette Unit 3 Phase……………………………………..
 For 2.0 TR Cassette Unit 3 Phase ……………………………………..
 For 1.5 TR HI WALL SPLIT UNIT ……………………………………..
 For 1.0 TR HI WALL SPLIT UNIT ……………………………………..

TOLERANCES:-
 Voltage
 Power Factor
 Frequency

PIPES & FITTINGS:-
 Material
 Thickness / Diameter

INSULATION MATERIAL:-
 Material
 “K” Value at 10c Mean temperature
 Density

CABLES:-
 Make
 Type
 Grade
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FORM OF AGREEMENT

ARTICLES of AGREEMENT made this _________ day of __________ year 2018 between the State
Bank  of  India,  Rbo,  Vijayawada. (Hereinafter  referred  to  as  the  “Employer/Owner/client”  which
expression shall, unless excluded by or repugnant to the context, includes its successors and assigns)
of the ONE PART and ___________ of ___________(Hereinafter referred to as “Contractor” unless
excluded by or repugnant to the context, includes its successors and assigns) of the OTHER PART.

WHEREAS  the  Employer  intends  to  carry  out  AIR  CONDITIONING  WORKS  FOR  THE
PATAMATALANKA BRANCH AND ATM, VIJAYAWADA (Branch Code :  20542) and shall herein
after referred to as “Project”.

AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders from
experienced,  resourceful  and  bonafied  contractors  vide  his  Notice  Inviting  Tender
(NO._______________dated._____).

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, General
notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities and
rates  ,  Form  of  Agreement,  General  Specification,  Approved  manufacturers/  natural  source  of
materials, Declaration, Technical Specifications as in Schedule of Quantities etc. for the above said
project, (Hereinafter collectively referred to as the “said conditions”), duly signed on each page as a
token of his acceptance of the same, along with requisite Earnest Money Deposit

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most
suitable for the project.

AND WHEREAS the Employer has accordingly issued the work order (NO._____dt.__________) to
the contractor subject to his furnishing the requisite Security Deposit.

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance
NO.____________  dt.______________  and  has  also  deposited  with  the  Employer  a  sum  of
Rs._____________ which with  the Earnest  Money of  RS._________ forms the requisite  Security
Deposit @ 2 % of the accepted Tender Value of Rs._________.

NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents
The following documents shall constitute the Contract Documents.

I. This
Article of Agreement.
II. Tender
Document submitted by the Contractor including the “said conditions”, N.I.T and Schedule of
quantity.
III. All
correspondence between the Employer and the Contractor from the date of issue of   N.I.T and
the date of issue of work order.
IV. Work
order No. ______________dt.______________
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2)    In  consideration  of  the  payments  to  be made to the Contractor  as  hereinafter  provided the
Contractor shall upon and subject to the said conditions, execute and complete the contracted project
works shown upon the said drawings etc. and such further detailed drawings as may be furnished to
the contractor by the said Employer and described in the said Specifications and the said Schedule of
Quantities.

3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract of
herein stated before, the Employer reserves itself the right of altering the drawings and the nature of
the work and addition to or  omitting any items of work or of having portions of  same carried out
departmentally or otherwise and such alterations or variations shall be carried out without prejudice to
this contract.

4)   As mentioned in Article 1 above, the “said conditions”  shall be read and be treated as forming
part of this agreement and parties hereto will  respectively be bound thereby and to abide by and
submit  themselves  to  the conditions  and  stipulations  and  perform the same on  their  parts  to  be
respectively observed and preferred.

5)  Any dispute arising under this agreement shall be referred to the Arbitration in a manner specified
in the General Conditions of the Contract and all legal disputes shall be limited within the territorial
jurisdiction of the Hyderabad thereto. The decision of the arbitration shall be final and binding on both
the parties. 

IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed their
hands, the     day, month and year first above written.

Signed and delivered for and on behalf of 

State Bank of India,  Shri.____________________ its duly authorized official, In the presence of –
1. (Name and Address)

2.  (Name and Address)

Signed and delivered for and on behalf of 

The  Contractor  _________________by  Shri__________________________  his  duly  authorized
official, in the presence of –
1. (Name and Address)

2.  (Name and Address)

READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE
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DECLARATION

The Vice president,
SBI Infra Management Solutions Pvt. Ltd.,
Amaravati Circle Office,2nd Floor, 
SBI Amaravati LHO Building,
Gun foundry,Abids,
Hyderabad – 500 001.

     I/We have inspected the site  PATAMATALANKA BRANCH AND ATM, VIJAYAWADA (Branch
Code : 20542) and Lay out drawings of works, drawings of each items etc. complete. 

     I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice
Inviting  Tender,  General  notes,  General  Conditions  of  Contract,  Special  conditions,  Schedule  of
approximate  quantities  and  rates  ,  Form  of  Agreement,  General  Specification,  Approved
manufacturers/ natural source of materials (i.e. all parts of Technical bid), Technical Specifications of
schedule of quantities (i.e. all parts of Price bid), and clearly understood all the same and on the basis
of the same I/ We have quoted our rates in the Schedule of Quantities/BOQ attached with the tender
documents.

      We accept all  the terms and conditions of tender documents. We will  abide by the technical
specification mentioned in the tender. We here by undertake to use only specified material/ make as
per the tender schedule. I/ We hereby declare that, in particular during execution of all works at site; it
will be my/ our sole responsibility to strictly adhere to/ meticulously follow the General Specification,
Approved  manufacturers/  natural  source  of  materials,  Technical  Specifications  of  schedule  of
quantities, all drawings of layout and items.

    For  any  type  of  deviation  (to  any  of  above  or  subsequent  instructions),  it  will  be  my/  our
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing which it
shall be deemed that I have carried out any such deviations at my own and I shall be duty bound to
replace the all deviated material/ works from the site at my/ our cost as well as I shall be liable to
penalized by the employer as deemed fit and for all such loses made thereof, I/ we shall not have any
right to arbitrate in any manner.

      I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in time
and  also  shall  uniformly  maintain  such progress  as  may be  directed  by  the employer  to  ensure
completion of same within the target date/ time as mentioned in the tender document.

Date:                                                                                Signature and seal of Contractor/ Tenderer

Witness:

1.

2.
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PROFORMA FOR 
RUNNING A/C BILL

i. Name of Contractor/ Agency :

ii. Name of Work :

iv. Sr. No. of this Bill:

• No. & Date of previous Bill :

v. Reference to Agreement No. :

vi. Date of Written order to commence :

vii. Date of Completion as per Agreement :

S.No Item 
descriptio
n

Unit Rate(
Rs.

As per 
Tender

 Up to 
Previous R.A. 
Bill

Up to date  
(Gross)

Present Bill  
Remar
ks

Qty Amou
nt

Qty Amoun
t

Qty Amou
nt

Qty Amo
unt

1 2 3 4 5 6 7 8 9 10 11 12 13

Note:

1. If part rate is allowed for any items, it should be indicated with reasons for allowing such a rate. Net 
Value since previous bill.

2. If ad-hoc payment is made, it should be mentioned specifically.
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MEMORANDUM FOR PAYMENT

BILL OF M/S._ _ _ _ _  _ _  _ _ _  _  _ _ _  _ _ _ _  _ _ _  _ _  _  _ _  _ _  _ _  _ _

FOR _  _ _ _  _ _ _  _ _  _ _  _ _  _ _  _  _ _ _  _ _  _ _ _  _ _  _  _ _ _ _ _ _  _ _ _ 

R/A BILL NO.

1. Total value of work done since previous bill (A)                             Rs......................

2. Total amount of secured advance due since Previous Bill (B)       Rs......................

3. Total amount due since Previous Bill (C) (A+B)                             Rs......................

4. PVA on account of declaration in price of Steel, Cement and 
other materials and labour as detailed in separate statements 
enclosed.                                                                                           Rs.....................

5. Total amount due to the Contractor                                               Rs......................

OBJECTIONS

6.   i) Secured Advance paid in the previous R/A                            Rs......................
     
      ii) Retention money on value of works as per accepted 
          tenders up to date amount                                                    Rs......................

                   Less already recovered                                               Rs......................

                   Balance to be recovered                                              Rs......................

      iii) Mobilization Advance, if any                                                 Rs......................
           
           (a) Outstanding amount(principal+interest) as on date        Rs......................

           (b) To be recovered in this bill                                              Rs......................

(c) Any other Departmental materials cost to be
recovered as per contract, if any                                  Rs......................

iv) Any other Departmental service charges to be
recovered if any, as per contract (water, power 
etc.) enclose statement.                                               Rs......................
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The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due
checking of the measurements of work as required and is recommended for payment.

Date:------------------------- 

Signature of Architects
with Seal

The bill amount to Rs.-----------------certified by Architects has been scrutinized by me after due test
checking of measurements of works as required and is recommended for payment for an amount of
Rs...................................

Date : -----------------------------

Signature of Banks/ SBIIMS Engineer

STATUTORY DEDUCTION:

         i) Total Amount due (E)                       Rs. -----------

         ii) Less I.T. Payable                            Rs. -----------

         iii) Less S.T. Payable                          Rs. -----------

         iv) Net Payable                                   Rs. -----------

This figures given in the Memorandum for payable has been verified and bill  passed for payment
---------------------------------------------------------------- (in words and figures)

Date:----------------------                                            Signature of the Circle Head & VP
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LIST OF APPROVED MAKES

 S. No        ITEM MANUFACTURER

1 Split/cassette unit Blue Star/Carrier/LG/Hitachi/Daikin/O-General/Mitsubhishi heavy

2 Starter/switch gear Siemens/Larsen & Toubro/Crabtree

3 Power cables CCI/Gloster/ Finolex

4 Control cable -doTender

5 GSS sheet SAIL/TATA/Jindal

6 Nitrile Rubber Armaflex/K Flex/ EQUIVAL

7 Hard PVC Pipes (UPVC) Supreme / Prince / Dutron / Astral

8 Thermocole Breadshell/ Eq.

9 Copper Pipe Mandev / Rajco / Totaline

10  Multi function meter Conserve/ Siemens / L & T / Schneider

11 Armored Cable Finolex / Universal / Polycab / RR Kabel / Polycab

12 Miniature Circuit Breaker ABB/MOS/L&T/Merilin Gerin

13 Flexible Cable Finolex / Universal / Polycab / RR Kabel / Polycab

Note: Contractors has to submit samples as advised by the Architect / Bank and shall  execute / use Article 
as approved by the Architect / Bank engineer.

IS CODES PERTAINING TO AIR CONDITIONING WORKS

I.S. 3696       Safety code for scaffolds and ladders

I.S. 660         Safety Code for Mechanical Refrigeration

I.S. 659         Safety Code for air conditioning

I.S. 3016       Code of Practice for Fire precautions in welding and cutting operations

I.S. 818         Code of practice for safety and health requirements in electrical and gas welding
and cutting operations.

I.S. 5216       Code for safety procedure and practice in electrical works
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	15.0 Contractor's Labour Regulations
	(l) The contractor shall issue an attendance-cum-wages card as perform:
	Attached to each worker on the day of each worker on entry into his employment.


