
SBI INFRAMANAGEMENTSOLUTIONSPVTLTD. 
(SBIIMS)

                                         (A Wholly Owned Subsidiary of SBI)

Circle Office:2nd  Floor, SBI, Patna Main branch building, West Gandhi Maidan, 
 

Patna-800001

P  A  R  T  -1  

(Technical Bid)

TENDER FOR INTERIOR RENOVATION WORK AT SBI TOPRA BRANCH UNDER RBO 4 
RANCHI

Tender ID NO: PAT202003003               

Name of the Tenderer............................................................................................. 

Address:….............................................................................................................

…............................................................................................................................ 

GSTIN:..................................................................................................................
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E-TENDER NOTICE

Tender ID NO: PAT202002082                                                        

SBIIMS on behalf of SBI invites tender in two bid system from interested SBI approved empaneled 
Interior contractors (Category C and above)  under Patna Circle , having good track record of 
completing the work within the schedule time and competent to complete the work within 30 days  for 
Interior renovation works at SBI Topra Branch, under RBO-4 Ranchi   through two bid on line 
tendering mode System portal https://www.tenderwizard.com/SBIETENDER  Details of tenders are as 
under:

1. Name of Work : Interior renovation works at SBI Topra Branch, under RBO-4 
Ranchi

2 Cost of Tender document :

Rs3000/-non-refundable to be deposited  online  through 
https://www.onlinesbi.com  using  State  Bank  Collect 
gateway on or before 17.03.20  up to 03:00 PM. Without 
Tender processing fee Tender will be rejected

3 Tenders shall remain valid for  : For a period of 90 days from the date of opening of price bid 
of tender.

4 Earnest Money Deposit (EMD) : Rs.13,630/- from any Nationalised Bank drawn in favour 
of SBI Infra Managent Solutions pvt ltd

5 Time allowed for completion : 30 days from the date of issue of work order.

6. Estimated Cost : Rs.13,62,926/- + GST  

7 Interim Payment : No interim payment  be made. Payment  will  be made after 
completion  of  work  and  to  the  satisfaction  of  SBIIMS and 
Bank only.

8. Availability of Tender 
Documents

: Tender documents to be downloaded from the Bank's website 
or  SBI  e-tender  portal 
https://www.tenderwizard.com/SBIETENDER 

9. Tender document downloading 
Start Date

: From 02:00 P.M on  05.03.2020

10. Tender document downloading 
End Date

: Upto 02:00 P.M ( 1400 hrs) on 17.03.2020

11. Last date and time of 
submission of  Tender 

: Upto 3.00 P.M  (1500 hrs) on   17.03.2020

12. Date and time of opening of 
tender

17.03.2020 at 3.30 P.M  

13. For any details contact :
Asstt. Manager (Civil) : Mr. Tauseef Ahmad (7903176447)

14. For E-Tender related queries : Service provider:
M/s Antares Systems Limited.
1st floor, Old Bank of India compound,
M/22 Building, Road No. 25, S.K. Nagar, Patna-800001 
Mobile : Rakesh kumar 9771414548, Mr. Pawan kumar Singh 
9771414547, Mr. Amit Prafulla 9988401985 
Email:r.rakeshkumar@antaressystems.com

a) Any abnormal increase from the quoted price / cost will not be acceptable. 

b) The SBIIMS reserves the right to reject any or all the tenders without assigning any reason.
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c) Electronically Sealed e-tenders are invited from the Bank’s Empanelled Contractors as 
mentioned in NIT  in two parts, i.e. Cover – I and Cover –II separately Sealed tenders in two 
parts i.e. cover-I and cover- II are to be submitted online on the website : 
https://www.tenderwizard.com/SBIETENDER  ** No bid shall be accepted offline.

(a) Cover-I (Technical Bid)  :    Techno-commercial envelope called “Electronic Format of Technical 
Bid” shall contain the following documents: 
(i)  Details of  EMD and tender cost:  Scan copy of Demand Draft  must be uploaded in e-tender 
website along with technical bid
(ii) Electronic form of Technical Bid
Cover-I will  be opened as per above mentioned date & time in the presence of Tenderers who 
desire to attend. The tenderers can view the Tender opening details through their respective log in 
Ids on the above-mentioned e-tender portal (Website).

(b) Cover-II (Price Bid)  :   Shall contain the Electronic format of Price Bid. No condition/ stipulation in 
Cover-II other than unconditional general rebate shall be accepted.  

Cover-II  (Price  Bid)  will  be opened only  of  those  bidders who are  successful  in  Technical  Bid 
(Cover- I) after through scrutiny.  The contractor/ vendor can view the Tender opening details 
through their respective log in Ids on the above-mentioned e-tender portal (Website).

e) The  Bidder  is  expected  to  examine  all  instructions,  forms,  terms and  specifications  in  the  bid 
documents. Failure to furnish all information required as per the Bid Documents or submission of 
bids not substantially responsive to the Bid Documents in every respect will be at the bidder's risk 
and shall result in rejection of the bid.

f) In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the 
next working day at the same time.

E-TENDERING INSTRUCTIONS TO BIDDERS

General
State Bank of India hereby publish the TENDER on e-tendering Portal (Website) : 
https://www.tenderwizard.com/SBIETENDER   in Electronic mode hereinafter referred as “e 
Tendering” and TENDER will be hereunder called as “e-Tender”. The e-tender published online 
through above portal (website) consisting of standard tender conditions, specifications, schedule of 
quantities, drawings (if any) for above referred work. Please note that copy of the above e-tender 
can be downloaded from above portal (website) and should be mandatorily submitted in Online 
Electronic Mode hereinafter referred as “Online Offer”. The submission of Online offer duly 
Encrypted & Digitally signed on above portal should be in prescribed Electronic Forms (Online) 
available on above portal for respective tender in Online Envelope(s) on or before As per the key 
Dates mentioned in the Tender Notice in this document and online portal for above tender .

Instructions
1. Tender Bidding Methodology:

Electronically Sealed Bid System – Two Stage - Two Envelopes’, followed by ‘e-Reverse Auction’, if 
required, after opening of Financial-part.
2. Broad outline of activities from Bidders prospective
1. Procure a Digital Signing Certificate (DSC)
2. Register on the e-Procurement portal : https://www.tenderwizard.com/SBIETENDER  (The 
contractors need to upload scan copy of their valid empanelment letter in the portal otherwise their 
registration would be cancelled) 

3. Create Users and assign roles on the above portal
4. View Notice Inviting Tender (NIT) on the above portal
5. Download Official Copy of Tender Documents from the above portal
6. Clarification to Tender Documents on the above portal 
7. Bid-Submission on the above portal
8. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal
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– Opening of Technical-Part
9. Post-TOE Clarification on the above portal (Optional)
– Respond to SBIMS’s Post-TOE queries
10. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal
– Opening of Financial-Part (Only for Technical Responsive Bidders)
11. Participate in e-Reverse Auction on the above portal
For participating in this tender online, the following instructions are to be read carefully. These 
instructions are supplemented with more detailed guidelines on the relevant screens of the above 
portal.

3. Digital Certificates
For integrity of data and authenticity/ non-repudiation of electronic records, and to be complaint with 
IT Act 2000, it is necessary for each user to have a Digital Certificate (DC). also referred to as 
Digital  Signature  Certificate  (DSC),  of  Class  II  or  above,  issued by a  Certifying Authority  (CA) 
licensed by Controller of Certifying Authorities (CCA) [refer http://www.cca.gov.in].
4. Registration

To use the Electronic Tender portal : https://www.tenderwizard.com/SBIETENDER  vendors 
need to register on the portal. Registration of each organization is to be done by one of its senior 
persons vis-a-vis Authorized Signatory who will be the main person coordinating for the e-tendering 
activities. In the above portal terminology, this person will be referred to as the Super User (SU) of 
that organization. For further details, please visit the website/portal, and follow further instructions 
as given on the site.
Note:  After successful  submission of  Registration details please contact  to the Helpdesk of  the 
portal to get your registration accepted/activated.

Help Desk: 
Contact Person: Mr. Rakesh Kumar Tel. No.9771414548, Mr. Pawan kumar Singh Tel No. 
9771414547, Mr. Amit Prafulla Tel No. 9988401985  Email ID – 
r.rakeshkumar@antaressystems.com

5. Bidding related Information for this Tender (Sealed Bid)
The entire bid-submission would be online on the portal. Broad outline of submissions are as 
follows:
· Submission of Bid Security/ Earnest Money Deposit (EMD) & Cost of Bid Document
· Submission of digitally signed copy of Tender Documents/ Addendum
· Power of Attorney, · Two Envelopes,- Technical-Part, Each of the above electronic envelopes 
consists of Main bid and Electronic form (both mandatory) and bid Annexure (Optional).
NOTE: Please note that above e-Tendering system is an automatically time locked system which 
will be locked immediately as soon as due date and time is over and will not accept any offer after 
that.  So, the tenderers are strictly advised to do their process well before the due date and time to 
avoid any such instances.

6. Tender Opening Event (TOE)
The e-Procurement portal offers a unique facility for ‘Public/Limited Online Tender Opening Event 
(TOE)’. Tender Opening Officers as well as authorized representatives of bidders can attend the 
Public/Limited  Online  Tender  Opening  Event  (TOE)  from the  comfort  of  their  offices.  For  this 
purpose, representatives of bidders (i.e. Supplier organization) dully authorized are requested to 
carry a Laptop and Wireless Connectivity to Internet. Every legal requirement for a transparent and 
secure ‘Public/Limited Online Tender Opening Event (TOE)’ has been implemented on the portal. 
As soon as a Bid is decrypted with the corresponding ‘Pass-Phrase’ as submitted online by the 
bidder himself (during the TOE itself), salient points of the Bids are simultaneously made available 
for downloading by all participating bidders. The tedium of taking notes during a manual ‘Tender 
Opening  Event’  is  therefore  replaced  with  this  superior  and  convenient  form of  ‘Public/Limited 
Online Tender Opening Event (TOE)’. The portal has a unique facility of ‘Online Comparison Chart’ 
which is dynamically updated as each online bid is opened. The format of the chart is based on 
inputs provided by the Buyer for each Tender. The information in the Comparison Chart is based on 
the  data  submitted  by  the  Bidders.  A  detailed  Technical  and/  or  Financial  Comparison  Chart 
enhance Transparency. Detailed instructions are given on relevant screens. The portal has a unique 
facility  of  a  detailed  report  titled  ‘Minutes of  Online Tender Opening Event  (TOE)’  covering  all 
important activities of ‘Online Tender Opening Event (TOE)’.  This is available to all participating 
bidders for‘Viewing/ Downloading’. There are many more facilities and features on the portal. For a 
particular tender, the screens viewed by a Supplier will depend upon the options selected by the 
concerned Buyer.
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IMPORTANT NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical 
events’ such as – a short period before bid-submission deadline, during online public/limited tender 
opening event, during e-auction, it is the bidder’s responsibility to have backup internet connections. 
In case there is a problem at the e-procurement/ e-auction service-provider’s end (in the server, 
leased line,  etc) due to which all  the bidders face a problem during critical  events,  and this is 
brought to the notice of SBI by the bidders in time, then SBI will promptly re-schedule the affected 
event(s).

7. Minimum Requirements at Bidders end
In order to operate on the electronic tender management system, the user’s machine is required to 
be set up. The machine must have running XP service Pack 3 or higher version of Windows like 
Vista or Window 7. Also need to install Mozilla Fire fox web browser and latest Version of Java.

For and behalf of 
SBIIMS Patna

INSTRUCTIONS TO THE TENDERERS

Eligibility Criteria:
Must be empanelled in SBI/SBIIMS for category equivalent or above estimate value under SBI Patna 
Circle.Supporting document shall be attached.

1.0 Scope  of   Work  

Sealed tenders are invited by SBIIMS, Patna Circle for and behalf of SBI Patna Circle  “Interior renovation 
works at SBI Topra Branch
2.0 Tender  Documents

2.1 The  work  has  to  be  carried  out  strictly  according  to  the  conditions  stipulated  in  tender 
consisting the documents as NIT, Instructions to the Tenderers, General Conditions of Contact, special 
conditions of contract, technical specifications, price bid, drawings

2.2 The  above  documents  shall  be  taken  as  complementary  and  mutually  explanatory  of  one 
another but in case of ambiguities or discrepancies shall  take precedence in the order as Price Bid, 
Additional  specification,  Technical  specification,  Drawings,  Special  conditions  of  contract,  GCC, 
instructions to Tenderers.

3.0 Site   Visit:  The  tenderer  must  obtain  himself  on  his  own  responsibility  and  his  own  expenses  all 
information, data which may be required for the purpose of filling this tender document and enter into 
a  contract  for  the  satisfactory  performance  of  the  work.  The  Tenderer  is  requested  satisfy  himself 
regarding the availability of water,  power, transport and communication facilities, the character quality 
and quantity of the materials, labour,  the law and order situation,  climatic conditions local  authorities 
requirement,  traffic  regulations etc. The tenderer will be fully responsible for considering the financial 
effect of any or all the factors while submitting his tender.

4.0 Earnest   Money:  The  tenderers  are  requested  to  submit  the  Earnest  Money  of  Rs.  ...... 
]   in  the  form  as mentioned in NIT. No  interest  will  be  paid  on  the  EMD.

5.0 Initial   Security  Deposit:  The successful  tenderer  will  have to  submit  a  sum equivalent  to  2% of 
contract value less EMD,  within  a  period  of  07  days  of  acceptance  of   work-order.

6.0 Security  Deposit  : It shall be 5% of contract value including ISD. Balance 3% shall be deducted from the 
running account bill of the work at the rate of 10% of the respective running account bill i.e., deduction 
from each running bill account will  be 10% till  total 3% of contract value is reached. 50% of the total 
security  shall  be  paid  to  the  contractors  on  the  basis  of  Architects  certifying  the  virtual  completion 
and the contractor’s removal of his materials, equipment, labour force, temporary sheds, stores, site office 
etc.  The balance 50% would  be paid  to  the contractors  15 days  after  the defects  liability  period as 
specified  in  the  contract  provided  he  has  satisfactorily  carried  out  all  the  works  and  attended 
to  rectification  of  all  defects  in  accordance  with  the  conditions  of  the  contract.

6.1.      Additional Security Deposit: In case In case L-1 bidder quotes abnormally low rates (i.e. 15% or 
more, below estimated project  cost), the SBIIMS may ask such bidder to deposit additional security deposit 
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(ASD) equivalent  to difference of estimated cost vis-à-vis L-1 quoted amount for due fulfilment of contract. 
Such ASD could be in the form of FDR / Bank’s guarantee in the Bank’s name as per format approved by 
the Bank. On successful completion of work ASD will be returned to the contractor. In case contractor fails 
to complete the work in time or as per tender specification or leave the job incomplete, the bank will be 
at liberty to recover the dues from ASD or to forfeit such ASD as the case may be within its sole discretion.

6.2 No interest  shall  be  paid  to  the  amount  retained  by  the  Bank  as  Security  Deposit.

7.0 Signing of  Contract  Documents: The successful tenderer shall be bound to implement the contract by 
signing an agreement and conditions of contract attached herewith within one week from the receipt of intimation 
of acceptance of his tender by the Bank. 

8.0 Completion Period:  Time is essence of the contract. The work should be completed in all respects in 
accordance with the terms of contract within a period of  30 days from  the  date  of  handing  over  site  or 7 days 
from  the  date  receipt  of  work-order of   acceptance   whichever  is later.

9.0 Validity of  Tender: 3 ( Three )  months from the  date of opening price bid. If the tenderer withdraws his 
/  her  offer  during  the  validity  period  or  makes  modifications  in  his  /  her  original  offer  which  are  not 
acceptable   to   the  Bank  without  prejudice  to  any  other  right  or  remedy  the  Bank  shall  be  at  liberty  to 
forfeit   the   EMD.

10.0 Liquidated Damages: The liquidated damages shall be 0.5% of the contract value per week subject 
to  a   maximum    of   5%   of  contract  value.  

Addendum to  Liquidated  Damages  Clause :--

1.  The  parties  hereby  agree  that  due  to  negligence  of  act  of  the  Contractor,  if  the  employer  suffers 
losses,  damages,  the  quantification  of  which  may  be  difficult,  and  hence  the  amount  specified 
hereunder  shall  be  construed  as  reasonable  estimate  of  the  damages  and  the  Contractor  agree  to  pay 
such  liquidated  damages,  as  defined  hereunder  as  per  the  provisions  of  this  Contract. 

1.2 The amount of liquidated damages under this Contract shall  not exceed 5% of the total value of the 
contract. 

1.3  The liquidated damages shall be applicable under following circumstances: 

1.3.1   If  the deliverables are not  submitted as per schedule and time, the Contractor shall  be liable to pay 
1%  of  the  total  cost  of  the  services  for  delay  of  each  week  or  part  thereof. 

1.3.2  If the deliverables are not acceptable to the Employer, and defects are not rectified to the satisfaction 
of the Employer within 30 days of the receipt of the notice, the Contractor shall be liable for Liquidated Damages 
for  an  amount  equal  to  0.5%  of  total  cost  of  the  services  for  every  week  or  part  thereof  for  the 
delay 

1.3.3   Any delay beyond this,  STATE BANK OF INDIA shall  be free to terminate the contract  and get  the 
work  done  from an  alternate  source  at  the  risk  of  the  contractor,  besides  forfeiting  EMD.  The  decision  of 
the  Bank  as  to  the  period  of  delay  on  the  part  of  the  contractor  and  the  quantum  of  compensation  for 
such delay shall  be final and binding on the contractor.  If  the contractor is unavoidably hindered in carrying 
out the  work  on account of delayed decision or the approval by the Bank, which are necessary to carry out 
further work,  he shall be allowed suitable extension of time by concerned authority of the Project, whose decision 
shall   be   final   and   binding   on  the  contractor.  No  claim  of  the  contractor  shall  be  entertained  against 
the  Bank for  such  delayed  approvals  /  decisions  by  the  Corporation,  excepting  suitable  extension  of  time. 

11.0 Rates and  Prices  
11.1 In case of item rate tender

11.1.1 The tenderers shall quote their rates for individual items both in words and figures. In case of discrepancy 
between the rate quoted in words and figures the unit rate quoted in words in the original tender will 
prevail. If no rate is quoted for a particular item in either of the tender documents the contractor shall not 
be paid for that item when it is executed.

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the tenderers 
quote their rates for such items those rates will be ignored and will not be considered during execution.
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11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed the tenders 
would be evaluated as per the original unit and the contractor would be paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any discrepancy is 
observed he should immediately bring it to the knowledge of the Architect / Bank.

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, vat levies etc.  but excluding 
GST which will be paid separately to the contractors also  include  1%  of  the  billed  amount  towards 
Labour  Welfare  Fund,  which  will  be  deducted  from  contractors  bill.

ARTICLES   OF  AGREEMENT

( On  Non-Judicial  Stamp  Paper  of  Rs. 200.00 )

ARTICLES   OF   AGREEMENT  made  this  _________________________  day  of  ___________ 
Two thousand _____________________ between  the  STATE  BANK  OF  INDIA, a  Corporation constructed 
under  the  State  Bank  of  India  Act,  1955  and  having  its  Corporate  Centre  at  Madam  Cama  Road, 
Mumbai 400 021. ( hereinafter referred to as “the OWNER” )  which  expression   shall  include  its  successor 
or   successors   and   assigns  )   of   the   ONE  PART  through   the   authorized   officer 
Assistant General Manager (Premises) ( Designation )

AND

M/s.  _________________________________  having  its  registered  office  at  _________________ 
( therein  after  referred  to  as  the  ‘CONTRACTOR’ )  of  the  OTHER  PART.  

WHEREAS  the  OWNER  is  desirous  of  “Interior renovation works at SBI Topra Branch  ( 
herein  after  called  the ‘ Work’ ).

AND WHEREAS the  Owner  in  order  to  effectively carry  out the work has  engaged   M/s. SBIIMS, Patna,  a 
firm  of  Consultants,  Architects,  Engineers  and  Planners ( herein after referred to  as The   Consultants) to 
prepare  Scheme plans,  Detailed  Drawings  &  specifications,  description  of   work,  to  supervise  the  work  
and   to  assist   in  concerned  technical   matters.

AND WHEREAS the Owner has caused the plans, drawings and specifications, priced schedule of quantities of 
the works to be  executed   as  per  conditions  of  the  contract  and  special  conditions  prepared  with  the 
assistance  of   the  said   Architect / Consultant  subject  to  which  the  offer  of  the  Contractor shall  be 
accepted

WHEREAS the contractor has deposited with the Owner [EMD  Rs. ................/-  +  ISD  Rs.  ................./- ]  = 
TOTAL   Rs.  .................../- (Rupees  ................................................................................................... )  as security 
deposit for the due performance of the Agreement and WHEREAS the Owner has issued letter of intent work 
order  to  the   Contractor through the architect.

AND  WHEREAS  said  drawings  inclusive  of  the specifications,  priced schedule  of  quantities,  conditions of 
contract and special conditions all of which are collectively hereinafter collectively  referred  to as the said 
condition ) have been signed by the parties hereto and the contractor  has  agreed  to  execute  the  works  upon 
and  subject  to  the  said  conditions. 

NOW IT  IS  HEREBY  AGREED  AS  FOLLOWS  :

1. In consideration of the payments to be made to the contractor as hereinafter provided the contractor shall 
upon and subject to the said conditions execute and complete the works shown upon the site drawings 
etc. and such further detailed drawings as may be furnished to the contractor by the said owner through 
the Architect as described in the said specifications and the said priced schedule of quantities.
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2. The  Owner  will  pay  to  the  Contractor  the  sum  of  Rs. ____________  (  Rupees ____________ 
_________________________________________  only)  (hereinafter  called  the  contract  sum) 
or  such  other  sum  become  payable  hereunder  at  the  times  and  in  the  manner  specified  in 
the said conditions. However, the actual sum will be paid on the actual value of work done, irrespective of 
the contract sum.

3. The term “The Architects / Consultants’ in the said conditions shall mean the said  M/s. SBIIMS, Patna 
and in the event of the said Architect / Consultant ceasing to be the Architect / consultant for the purpose 
of this contract such other person as shall be nominated for the purpose by the Owner.

4. The  plans,  agreement  and  documents  above  mentioned  shall  form  the  basis  of  this  contract 
and all disputes to be decided in the manner prescribed in the conditions attached hereto.

5. The said contract comprises the works as above mentioned, and all subsidiary works connected therewith 
within the same site as may be ordered to be done from time to time by the said Owner even though said 
works may not be shown on the drawings or described in the said specifications or  the  priced  schedule 
of  quantities.

6. Notwithstanding what are stated in the special condition, conditions of contract and hereinbefore stated 
the Owner through the Architect /  Consultants reserves to himself  the right to alter the drawings and 
nature of the work and of adding to or omitting any items of works form or of having portions of the same 
carried out departmentally or otherwise and such alterations or variations shall  be carried out without 
prejudice to this contract.

7. The said conditions shall be read and be treated as forming part of this agreement and the parties hereto 
will  respectively  be  bound  thereby  and  to  abide  by  and  submit  themselves  to  the  conditions  and 
stipulations and perform the same on their parts to be respectively observed and preferred.

8 Employer reserves to itself  the right  of altering the drawings and nature of the work by adding to or 
omitting any items of work or having portions of the same carried out without prejudice to this contract.

9.        Time shall be considered as the essence of this contract and the Contractor hereby agrees to commence 
the work soon after the site is handed over to him or from 7th day after issue of formal work order as 
provided for in the said conditions whichever is  earlier and to complete the entire work  within 30 days 
subject to nevertheless the provisions for extension of time.

10 All payments by the employer under this Contract will be made only at Patna Circle.

11. Any dispute arising under this agreement shall be referred to the arbitration to a sole arbitrator appointed 
with consent of the Owner and the Contractor as indicated in the Articles of the General Conditions. The 
award of the arbitrator shall be final and binding on both parties. The court in Patna shall have jurisdiction 
to determine the same.

12. That the several  parts of this contract have been read by the Contractor and fully understood by the 
contractor.

IN  WITNESS WHEREOF,  the  parties   hereto   executed   these   presents   the   day   and   year 
hereinabove  written.

WITNESS                        EXECUTANTS

1. 1. OWNER

2.

1. 2. CONTRACTOR

2.
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               Signature   with   Seal
(  In  case  of  the  Company,  the  common  seal  be  affixed  pursuant  to  resolution  of  Board  of  Directors  in 

accordance  with  Articles  of  Association  of  the  Company  the  directors  etc.  as  the  case  may  be  affixing 

common   seal  may  be  initial  in  token  thereof  and  also  by  putting   their  names. ) 

GENERAL CONDITIONS OF  CONTRACT (G.C.C.)

1.0 Definitions:

Contract  means  the  documents  forming  the  tender  and  the  acceptance  thereof  and  the  formal 
agreement  executed  between  SBI  –  RBO-4  Ranchi (Client)  and  the  Contractor,  together  with  the 
documents referred therein  including these conditions,   the specifications,  designs and  instructions 
issued from time to time by Architects / Bank  and all  these documents  taken  together shall be deemed 
to form one contract  and shall be complementary  to  one  another.

1.1 In  the  contract  the  following  expressions  shall,  unless  the  context  otherwise  requires,  have  the 
meaning hereby respectively assigned to them.

1.1.1 ‘ SBI ’ is having its Corporate Centre at State Bank Bhavan, Madame Cama  Road, Mumbai 400 021 and 
includes the Client’s representatives  successors   and   assigns.

‘Consultants ’  shall   mean  M/s. SBIIMS, Patna,

1.1.2 ‘  Site  Engineer  ’ shall  mean  an  Engineer  appointed  by  the  SBIIMS  as  their  representative  to 
give  instructions  to  the  contractors.

1.1.3 ‘The Contractor’  shall mean the individual or firm or company whether incorporated or not undertaking 
the  works  and  shall  include  legal  personal  representative  of  such  individual  or  the  composing  the 
firm  or  company  and  the  permitted  assignees   of  such  individual  or  firms  of  company.
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of 
Work’  and  /  or  to  be  executed  in  accordance  with  the  contract  and  includes  materials,  apparatus, 
equipment,  temporary  supports,  fittings  and things  of  all  kinds  to  be provided the  obligations  of  the 
contractor hereunder and work to be done by the contractor under the contract.

1.1.4 ‘Engineer’ shall mean the representative of the SBIIMS/Architect / Consultant.
1.1.5 ‘Specifications’ shall  mean the specifications referred to in the tender and any modifications thereof 

as may time to  time be furnished or  approved  by the  SBIIMS/Architect  /  Consultant  ‘Month’  means 
calendar month.

1.1.6 ‘Week’  means  seven  consecutive  days.
1.1.7 ‘Day’  means  a  calendar  day  beginning  and  ending  at  0:00 hrs  and  24  hrs  respectively.

CLAUSE

1.0 Scope  of   Work

The contractor shall carry out complete and maintain the said work in every respect is strictly accordance 
with  this contract and with the directions of and to the satisfaction of the Bank to be communicated 
through the Architect / Consultants. The Architect / Consultant at the direction of the Bank from time to 
time issue further drawings and / or written instructions, details directions and explanations which are 
hereafter collectively referred to as Architect’s /  Consultant’s instructions in regard to the variation or 
modification of the design, quality or quality of work or the addition or omission or substitution of any 
work. The removal from the site of any materials brought thereon by the contractor and any substitution of 
any other  materials  therefore  the removal  and /  or  re-execution  of  any work  executed by him.  The 
dismissal from the work of any person employed engaged thereupon.

2.0 Ownership  of   Document

All  specifications  and  copies thereof  furnished  by  the  SBI  through  its  Architect / Consultant  are  
the  properties  of  the  SBI.  They  are  not  to  be  used  on  other  work.
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3.0 Detailed   Instructions

The  SBI  through  its  Architect  /  Consultants  shall  furnish  with  reasonable  promptness  additional 
instructions as necessary for the proper execution of the work. All such  instructions  shall  be  consistent 
with the contract  documents, true developments thereof  and  reasonably  inferable  there  from.

The work shall  be executed in conformity therewith and the contractor prepare a detailed programme 
schedule indicating therein the date of start and completion of various activities on receipt of the work 
order and submit the same to the  SBI through the Architect / Consultant for approval.

4.0 Copies  of  Agreement

Two  copies  of  agreement  duly  signed  by  both  the  parties  with  the  drawings  shall  be  handed  over 
to the contractors. 

5.0 Materials,  Appliances  and  Employees

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, 
tools, equipment transportation and any other facilities that are required for the satisfactory execution and 
completion of the work. Unless or otherwise specified all materials shall be new and both workmanship 
and materials shall be best quality.  The contractor shall at all times enforce strict discipline and good 
order among his employees and shall not employ on the work any unfit person or anyone not skilled in 
the work assigned to him. Workman whose work or behaviour is found to be unsatisfactory by the SBI / 
Architect / Consultant he shall be removed from the site immediately.

6.0 Permits,  Laws  and  Regulations

Permits and Licenses required for the execution of the work shall be obtained by the contractor at his own 
expenses.  The contractor shall  give notices and comply with  the regulations,  laws,  ordinances rules, 
applicable  to  the  contractor.  If  the  contractor  observes  any  discrepancy  between  the  drawings  and 
specifications, he shall promptly notify the SBI in writing under intimation of the Architect / Consultant. If 
the contractor performs any act which is against the law, rules and regulations he shall meet all the costs 
arising there from and shall indemnify the  SBI any legal actions arising there from.

7.0 Setting  out  Work

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the 
same and for the correctness of the positions, levels, dimensions and alignment of all parts thereof and 
get it approved by the Architect / Consultant before proceeding with the work. If at any time any error in 
this respect shall appear during the progress with the work, irrespective of the fact that the layout had 
been approved by the Architect / Consultant the contractor shall be responsible for the same and shall at 
his own expenses rectify such error, if so, required to satisfaction of the SBI.

8.0 Protection  of   Works  and  Property

The contractor shall continuously maintain adequate protection. Of all his work from damage and shall 
protect the SBI’s  properties from injury or loss arising in connection with contract. He shall make good 
any  such  damage,  injury,  loss,  except  due  to  causes  beyond  his  control  and  due  to  his  fault  or 
negligence.
He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take 
all  precautions  for  safety  and  protection  of  his  employees  on  the  works  and  shall  comply  with  all 
applicable provisions of Govt. and local bodies safety laws and building codes to prevent accidents, or 
injuries to persons or property of about or adjacent to his place of work. 

The contractor shall take insurance covers as per clause 26.0 at his own cost. The policy may 
taken  in  joint  names  of  the  contractors  and  the  SBI  and  the  original  policy  may  be  lodged 
with  the  SBI.  

9.0 Inspection  of  Work 

The  SBI / Architect / Consultant or their representatives shall at all reasonable time have free access to 
the work site and / or to the workshop, factories or other places where materials are lying or from where 
they are obtained and the contractor shall give every facility to the  SBI / Architect / Consultant and their 
representatives necessary for inspection and examination and test of the materials and workmanship. No 
person  unless  authorized  by  the  SBI  /  Architect  /  Consultant  except  the  representative  of  public 
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authorities shall be allowed on the work at any time. The proposed work either during its construction 
stage or its completion can also be inspected by the Chief Technical Examiner’s organization a wing of 
Central Vigilance Commission.

10.0 Assignment and Subletting

The whole of work included in the contract shall be executed by the contractor and he shall not directly 
entrust and engage or indirectly transfer assign or underlet the contract or any part or share thereof or 
interest  therein without  the written consent of  the SBI through the architect  and no undertaken shall 
receive the contractor from the responsibility of the contractor from active superintendence of the work 
during its progress.

11.0 Quality  of  Materials,  Workmanship   &  Test

(i) All materials and workmanship shall be best of the respective kinds described in the contract and 
in accordance with Architect / Consultant instructions and shall be subject from time to time to 
such tests as the Architect / Consultant may direct at the place of manufacture or fabrication or on 
the  site  or  an  approved  testing  laboratory.  The  Contractor  shall  provide  such  assistance, 
instruments,  machinery,  labour  and  materials  as  normally  required  for  examining  measuring 
sampling and testing any material or part of the work before incorporation in the work for testing 
as may be selected and required by the Architect / Consultant.

(ii) Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied 
by the Contractor without any extra charges. If certain items proposed to be used are of such 
nature that samples cannot be presented or prepared at the site detailed literature / test certificate 
of the same shall be provided to the satisfaction of the Architect / Consultant. Before submitting 
the sample / literature the contractor shall satisfy himself the material / equipment for which he is 
submitting the samples / literature meet with the requirement of tender specification. Only when 
the samples are approved in writing by the Architect / Consultant the contractor shall proceed 
with  the  procurement  and  installation  of  the  particular  material  /  equipment.  The  approved 
samples shall be signed by the Architect / Consultant for identification and shall be kept on record 
at  site  office  until  the  completion  of  the  work  for  inspection  /  comparison  at  any  time.  The 
Architect / Consultant shall take reasonable time to approve the sample. 

Any  delay  that  might  occur  in  approving  the  samples  for  reasons  of  its  not  meeting  the 
specifications or  other  discrepancies inadequacy in  furnishing samples of  best  qualities  from 
various manufacturers and such other aspects causing delay on the approval of the materials / 
equipments etc. shall be the account of the contractor.

(iii) Cost of Tests

The cost of making any test shall be borne by the contractor if such test is intended by provided 
for in the specification or BOQ.

(iv) Costs of tests not provided for

If any test is ordered by the Architect / Consultant which is either

(a) If  so  intended  by  or  provided  for  or  (in  the  cases  above  mentioned)  is  not  so 
particularized  or  though  so  intended  or  provided  for  but  ordered  by  the  Architect  / 
Consultant to be carried out by an independent person at any place other than the site or 
the  place of  manufacture  or  fabrication  of  the materials  tested  or  any Government  / 
approved laboratory, then the cost of such test shall be borne by the contractor.

12.0 Obtaining  information  related  to  execution  of  work

No claim by the contractor for additional payment shall be entertained which is consequent upon failure 
on his part to obtain correct information as to any matter affecting the execution of the work nor any 
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misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve 
him from any risks or from the entire responsibility for the fulfilment of contract.

13.0 Contractor’s  superintendence

The contractor shall give necessary personal superintendence during the execution of the works and as 
long,  thereafter,  as the Architect  /  Consultant  may consider necessary until  the expiry of the defects 
liability period, stated hereto.

14.0 Quantities

(i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 
accordance with the Indian Standard Method of Measurements and quantities. The rate quoted 
shall  remain  valid  for  variation  of  quantity  against  individual  item  to  any  extent  subject  to 
maximum variation of the contract  value by 25%. The amount paid under Clause 20 and 21 
hereof as well as amounts of prime cost and provisional sums, if any, shall be executed. Some 
quantities may not be executed by Bank depending upon site conditions and / or at the discretion 
of bank.

(ii) Variation  exceeding  25%:  The  items  of  work  executed  in  relation  to  variation  exceeding 
25% shall be paid on the basis of provisions of clause 22 (e) hereof.

15.0 Works  to  be  measured 

The Architect / Consultant may from time to time intimate to the contractor that he required the work to be 
measured  and  the  contractor  shall  forthwith  attend  or  send  a  qualified  representative  to  assist  the 
Architect  in  taking  such  measurements  and  calculation  and  to  furnish  all  particulars  or  to  give  all 
assistance required by any of them. Such measurements shall be taken in accordance with the Mode of 
measurements detailed in the specifications. The representative of the Architect / Consultant shall take 
joint measurements with the contractor’s representative and the measurements shall be entered in the 
measurement  book.  The  contractor  or  his  authorized  representative  shall  recorded  in  token  of  his 
acceptance. All the corrections shall be duly attested by both representatives. 

No over writings shall be made in the Measurement Book should the contractor not attend or neglect or 
omit  to  depute  his  representative  to  take  measurements  then  the  measurements  recorded  by  the 
representative of the Architect / Consultant shall be final. All authorized extra work, omissions and all 
variations made shall be included in such measurements.

15.A If there are varying or conflicting provisions made in any one document forming part of the contract, the 
Accepting Authority shall be the deciding authority with regard to the intention of the document and his 
decision shall be final and binding on the contractor.

15.B Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall not 
vitiate the Contract or release the Contractor from the execution of the whole or any part of the works 
comprised therein according to drawings and specifications or from any of his obligations under the 
contract.

15,C The successful tenderer / contractor, on acceptance of his tender by the Accepting Authority, shall, within 
07 days from the stipulated date of start of the work, sign the contract consisting of:-
(i) The notice inviting tender, all the documents including drawings, if any, forming the tender as issued at 
the time of invitation of tender and acceptance thereof together with any correspondence leading thereto. 
(a) Various standard clauses with corrections up to the date stipulated in contract if any.
(b)  Safety Code.
(c) Model Rules for the protection of health, sanitary arrangements for workers engaged by contractor.
(d) Contractor’s Labour Regulations.
(e) List of Acts and omissions for which fines can be imposed.
(iii) No payment for the work done will be made unless contract is signed by the contractor.

16.0 Variations

No alteration,  omission  or  variation  ordered  in  writing  by  the  Architect  /  Consultant  shall  vitiate  the 
contract. In case the SBI / Architect / Consultant thinks proper at any time during the progress of works to 
make any alteration in, or additions to or omission from the works or any alteration in the kind or quality of 
the materials to be used therein,  the Architect /  Consultant shall  give notice thereof in writing to the 
contractor or shall confirm in writing within seven days of giving such oral instruction the contractor shall 
after to add to omit from as the case may be in accordance with such notice but the contractor do any 
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work extra to or make any alteration or additions to or omissions from the works any deviation from any of 
the provision of the contract, stipulations, specifications contract drawings without previous consent in 
writing of the Architect / Consultants and value of such extras, alterations, additions or omissions shall in 
all cases be determined the Architect / Consultant and the same shall be added to or deducted from the 
contract value as the case may be.

17.0 Valuation  of  Variations

No claim for  an extra  shall  be allowed unless it  shall  have  been executed under it  authority  of  the 
Architect / Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein 
referred to as authorized extra and shall be made in accordance with the following provisions.

(a) (i) The net rates or prices in the contract shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similar conditions as the work 
priced herein.

(ii) Rates for all items, wherever possible should be derived out of the rates give in the priced 
BOQ.

(b) The net prices of the original tender shall determine the value of the items omitted provided if 
omissions do not vary the conditions under which any remaining items of works are carried out, 
otherwise the prices for the same shall be valued under such clause (c) hereunder.

(c) Where the extra works are not of similar character and / or executed under similar conditions as 
aforesaid or where the omissions vary the conditions under which and remaining items or works 
are carried out, then the contractor shall within 7 days or the receipt of the letter of acceptance 
inform the Architect / Consultant of the rate which he intends to charge for such items of work, 
duly supported by analysis of the rate or rates claimed and the Architect / Consultant shall fix 
such rate or prices as if the circumstances in his opinion are reasonable and proper, based on the 
market rate.

(d) Where extra work cannot be properly measured or valued the contractor shall be allowed day 
work  prices  at  the  net  rates  stated  in  the  tender  of  the  BOQ  or,  if  not,  so  stated  then  in 
accordance with the local day work rates and wages for the district provided that in either case, 
vouchers specifying the daily time (and if required by the Architect / Consultant) the workman’s 
name and materials employed be delivered for verifications to the Architect / Consultant at or 
before the end of the week following that in which the work has been executed.

(e) It is further clarified that for all such authorized extra item where rates cannot be derived from the 
tender, the contractor shall submit rates duly supported by rate analysis worked on the “market 
rate basis” for material, labour, hire / running charges of equipment and wastages etc. plus 15% 
towards establishment charges, contractor’s overheads and profit such items shall not be eligible 
for escalation. 

18.0 Final  Measurement

The  measurement  and  valuation  in  respect  of  the  contract  shall  be  completed  within  6  months 
of  the  virtual  completion  of  the  work.

19.0 Virtual  Completion  Certificate (  V C C ) 

On  successful  completion  of  entire  works  covered  by  the  contract  to  the  full  satisfaction  of  the 
SBI,  the contractor shall  ensure that the following works have been completed to the satisfaction of 
the SBI.

(a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment 
and machinery.

(b) Demolish,  dismantle  and  remove  the  contractor’s  site  office,  temporary  works,  structures 
including labour sheds / camps and constructions and other items and things whatsoever brought 
upon or erected at the site or any land allotted to the contractor by the SBI and not incorporated 
in the permanent works.
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(c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and 
shall clear, level and dress, compact the site as required by the SBI.

(d) Shall put the SBI in undisputed custody and possession of the site and all land allotted by the 
SBI.

(e) Shall hand over the work in a peaceful manner to the SBI.

(f) All defects / imperfections have been attended and rectified as pointed out by the SBI to the full 
satisfaction of  SBI.

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to apply 
to the Architect  /  Consultant  is  satisfied of  the completion of  work.  Relative to which the completion 
certificate has been sought, the Architect / Consultant shall within 14 days of the receipt of the application 
for virtual completion certificate, issue a VCC in respect of the work for which the VCC has been applied.

The issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under the 
contract  including  the  contractor’s  liability  for  defects  liability  period  nor  shall  be  issuance 
of  VCC in  respect  of  the works  or  work  at  any site  be construed as a waiver  of  the right  or  claim 
of  the  SBI  against  the  contractor  in  respect  of  works  or  work  at  the  site  and  in  respect  of  which 
the   VCC has been issued.

20.0 Work  by  other  Agencies

The SBI  /  Architect  /  Consultant  reserves the rights  to use premises and any portion of  the site  for 
execution of any work not included in the scope of this contract which it may desire to have carried out by 
other persons simultaneously and the contractor shall not only allow but also extend reasonable facilities 
for the execution of such work. 

The contractor however shall not be required to provided any plant or material for the execution of such 
work except by special arrangement with the SBI. Such work shall be carried out in such manners not to 
impede the progress of the works included in the contract.

21.0 Insurance of  Works

21.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in the 
joint names of the SBI and the contractor against all loss of damages from whatever cause arising other 
than the except risks, for which he is responsible under the terms of contract and in such manner that the 
SBI and contractor are covered for the period stipulated 1 Clause of GCC and are also covered during the 
period of maintenance for loss or damage arising from a cause, occurring prior to the commencement of 
the period of maintenance and for any loss or damage occasioned by the contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations under clause.

(a) The works for the time being executed to the estimated current contract value thereof, or such 
additional sum as may be specified together with the materials for incorporation in the works at 
their replacement value.

(b) The  constructional  plant  and  other  things  brought  on  to  the  site  by  the  contractor  to  the 
replacement value of such constructional plant and other things.

(c) Such  insurance  shall  be  effected  with  an  insurer  and  in  terms  approved  by  the  SBI  which 
approval shall not be unreasonably with held and the contractor shall whenever required produce 
to the Architect / Consultant the policy if insurance and the receipts for payment of the current 
premiums.

(d) Submitted  original “  Contractor’s  All  Risk  Insurance  Policy  ”   and  “  Workmen’s 
Compensation  ( General )  Policy  ”  made  by   contractor’s  own  cost . 

21.2 Damage  to  persons  and  property

The contractor shall except if and so far as the contract provides otherwise indemnify the SBI against all 
losses and claims in respect of injuries or damages to any person or material or physical damage to any 
property whatsoever which may arise out of or in consequence of the execution and maintenance of the 
works and against all claims proceedings, damages, costs, charges and expenses whatsoever in respect 
of or in relation thereto except any compensation of damages for or with respect of or in relation thereto 
except any compensation of damages for or with respect to :

(a) The permanent use or occupation of land by or any part thereof.
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(b) The  right  of  SBI  to  execute  the  works  or  any  part  thereof,  on,  over,  under,  in  or  through 
any lands.

(c) Inquiries or damages to persons or properties which are unavoidable result of the execution or 
maintenance of the works in accordance with the contract.

(d) Injuries or damage to persons or property resulting from any act  or neglect  of  the SBI  their 
agents, employees or other contractors not being employed by the contractor or for or in respect 
of  any claims,  proceedings,  damages,  costs,  charges  and expenses in  respect  thereof  or  in 
relation thereto or where the injury or damages was contribute to by the contractor, his servants 
or agents such part of the compensation as may be just and equitable having regard to the extent 
of the responsibility of the  SBI, their employees or agents or other employees or agents or other 
contractors for the damage or injury.

21.3 Contractor  to  indemnify  SBI

The contractor shall  indemnify the SBI against all  claims, proceedings, damages, costs, charges and 
expenses in respect of the matters referred to in provision sub-clause 26.2 of this clause.

21.4 Contractor’s  superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim or proceeding 
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay 
any royalties which may be payable in respect of any articles or part thereof included in the contract. In 
the event of any claim made under or action brought against SBI in respect of such matters as aforesaid 
the contractor shall be immediately notified thereof and the contractor shall be at his own expenses to 
settle any dispute or to conduct any litigation that may arise there from provided that the contractor shall 
not be liable to indemnify the SBI if the infringement of the patent or design or any alleged patent or 
design right is the direct result of an order passed by the Architect / Consultant in this behalf.

21.5 Third  Party  Insurance  [ Contractor’s   All   Risk   Insurance  Policy ] 

21.5.1 Before commencing the execution of the work by the contractor but without limiting his obligations and 
responsibilities under Clause 26.0 of GCC shall insure against his liability for any materials or physical 
damage, loss or injury which may occur to any property including that of SBI or to any person, including 
any employee of the SBI, by or arising out of the execution of the works or in the carrying out of the 
contract, otherwise than due to the matters referred to in the provision to Clause  26.0 thereof.

21.5.2 Minimum  Amount  of   Third  Party  Insurance

Such insurance shall be effected with an insure and in terms approved by the SBI which approval shall 
not  be reasonably with  held and for at least  the amount stated below. The contractor shall  however 
required, produce to the Architect / Consultant the policy or policies of insurance cover and receipts for 
payment of the current premiums.

21.5.3 The  minimum  insurance  cover  for  physical  property,  injury  and  death  is  Rs.  5.00  (  Five  )  Lacs 
per  occurrence  with  the  number  of  occurrences  limited  to  four.  After  such  occurrence 
contractor   will pay additional premium necessary valid for four occurrences always. 

21.6 Accident  or  injury  to  Workmen  [  Workmen’s  Compensation ( General ) Policy ]  

21.6.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law in respect or 
in consequence of any accident or injury to any workmen or other person in the employment of the 
contractor or any sub-contractor save and except an accident or injury resulting from any act or default of 
the SBI or their agents or employees. The contractor shall indemnify and keep indemnified SBI against all 
such damages and compensation, save and except as aforesaid and against all claims, proceedings, 
costs, charges and expenses whatsoever in respect thereof or in relation thereto.

21.6.2 Insurance  against  accidents  etc.  to  workmen

The contractor shall insure against liability with an insurer approved by the SBI during the whole of the 
time that  any persons are  employed by him on the works  and shall  when required,  produce to  the 
Architect / Consultant such policy of insurance and receipt for payment of the current premium. 
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Provided  always  that,  in  respect  of  any  persons  employed  by  any  sub-contractor  the  contractor’s 
obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have 
insured against the liability in respect of such persons in such manner that SBI is indemnified under the 
policy but the contractor shall require such sub-contractor to produce to the Architect / Consultant when 
such policy of insurance and the receipt for the payment of the current premium.
1) Car   Policy                                                  2)   Labour   Policy

26.6.3 Remedy  on  Contractor’s  failure to  insure

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance 
which he may be required to effect under the terms of contract, then and in any such case the SBI may 
effect and keep in force any such insurance and pay such premium or premiums as may be necessary for 
the purpose and from time to time deduct the amount so paid by the SBI as aforesaid from any amount 
due or which may become due to the contractor, or recover the same as debt from the contractor.

26.6.4 without  prejudice to  the others rights  of  the SBI  against  contractors.  In respect  of  such default,  the 
employer shall be entitled to deduct from any sums payable to the contractor the amount of any damages 
costs, charges and other expenses paid by the SBI and which are payable by the contractors under this 
clause.  The  contractor  shall  upon  settlement  by  the  insurer  of  any  claim  made against  the  insurer 
pursuant to policy taken under this clause proceed with  due diligence to rebuild or repaid the works 
destroyed or damaged. In this event all the monies received from the insurer in respect of such damage 
shall be paid to the contractor and the contractor shall not be entitled to any further payment in respect of 
the expenditure incurred for rebuilding or repairing of the materials or goods destroyed or damaged.

22.0 Extension of   Time

If in the opinion of the Architect / Consultant the work to be delayed for reasons beyond the control of the 
contractor,  the  Architect  /  Consultant  may submit  a  recommendation  to  the SBI  to  grant  a  fair  and 
reasonable extension of time for completion of work as per the terms of contract. If the contractor needs 
an extension of time for the completion of work or if the completion of work is likely to be delayed for any 
reasons beyond the due date of completion as stipulated in the contract, the contractor shall apply to the 
SBI through the Architect / Consultant in writing at least 30 days before the expiry of the scheduled time 
and while applying for extension of time he shall furnish the reasons in detail and his justification if any for 
the delays. The Architect / Consultant shall submit their recommendations to the SBI in the prescribed 
format for granting extension of time. While granting extension of time the contractor shall be informed the 
period extended time which will qualify for levy for liquidated damages. For the balance period in excess 
of original stipulated period and duly sanction extension of time by the  SBI the provision of liquidated 
damages as stated under Clause 9.0 shall become applicable. Further contract shall remain in force even 
for the period beyond the due date of completion irrespective whether the extension is granted or not.

23.0 Rate   of   Progress

(i) Whole of the materials, plant and labour to be provided by the contractor and the mode manner and speed of 
execution and maintenance of the works are to be of a kind and conducted in a manner to the satisfaction of the 
Architect / Consultant. Should the rate of progress of the work or any part thereof be at any time be in the opinion 
of the Architect / Consultant too slow to ensure the completion of the whole of the work by the prescribed time or 
extended time for completion, the Architect / Consultant shall thereupon take such steps as considered necessary 
by the Architect / Consultant to expedite progress so as to complete the works by the prescribed time or extended 
time.  Such communications from the  Architect  /  Consultant  neither  shall  relieve  the contractor  from fulfilling 
obligations under the contract nor will he is entitled to raise any claims arising out of such directions. 

24.0 Work  during  nights  and  holidays

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein 
provided be carried on during the night or on holidays without the permission in writing of the Architect / 
Consultant when the work is unavoidable or absolutely necessary for the saving of life or property or for 
the safety of the work in which case the contractor shall immediately advise the Architect / Consultant. 
However,  the provision of the clause shall not be applicable in the case of any work which becomes 
essential to carry by rotary or double shifts in order to achieve the progress and quality of the part of the 
works being technically required / continued with the prior approval of the Architect / Consultant at no 
extra  cost  to  the  SBI.

All  work  at  night  after  obtaining  approval  from  competent  authorities  shall  be  carried  out  without 
unreasonable noise and disturbance.
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25.0 No  compensation  or  restrictions  of  work

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for 
any reason whatsoever and hence not required the whole or any part the work to be carried out. The 
Architect / Consultant shall give notice in writing to the effect to the contractor and the contractor shall act 
accordingly. 

In  the  matter  the  contractor  shall  have  not  claim  to  any  payment  of  compensation  or  otherwise 
whatsoever on account of any profit or advantage which he might have derived from the execution of the 
work fully but which he did not derive in consequence of the foreclosure of the whole or part of the work.

Provided that  the contractor shall  be paid the charges on the cartage only of materials actually  and 
bonafide  brought  to  the  site  of  the  work  by  the  contractor  and  rendered  surplus  as  a  result  of  the 
abandonment,  curtailment of  the work or any portion thereof  and then taken back by the contractor, 
provided however that the Architect / Consultant shall have in such cases the option of taking over all or 
any such materials at their purchase price or a local current rate whichever is less.

In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit 
shall be given to him at the rates not exceeding those at which were originally issued to the contractor 
after taking into consideration and deduction for claim on account of any deterioration or damage while in 
the custody of the contractor and this respect the decision of Architect / Consultant shall be final.

    
26.0 Suspension  of   Work

(i) The contractor shall on receipt of the order in writing of the Architect / Consultant (whose decision 
shall be final and binding on the contractor) suspend the progress of works or any part thereof for 
such time and in such manner as Architect / Consultant may consider necessary so as not cause 
any damage or injury to the work already done or endanger the safety thereof for any of following 
reasons.

(a) On account any default on the part of the contractor,  or

(b) For proper execution of the works or part thereof for reasons other than the default of the 
contractor,  or

(c) For safety of the works or part thereof.

The contractor shall during such suspension properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the Architect / Consultant.

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above.

The  contractor  shall  be  entitled  to  an  extension  of  time  equal  to  the  period  of  even  such 
suspension. No compensation whatsoever shall be paid on this account.

26.0 Action  when  the  whole  security  deposit  is  forfeited

In  any  case  in  which  under  any  clause  of  this  contract,  the  contractor  shall  have  rendered 
himself  liable  to  pay  compensation  amounting  to  the  whole  of  his  security  deposit  the  Architect  / 
Consultant  shall  have  the  power  to  adopt  any  of  the  following  course  as  they  may  deem  best 
suited  to  the  interest  of  the  SBI.

(a) To rescind the contractor (of which rescission notice in writing to the contractor by the Architect / 
Consultant shall be conclusive evidence) and in which case the security deposit of the contractor 
shall be forfeited and be absolutely at the disposal of  SBI.

 (b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the 
work, debiting the contractor with the cot of the labour and materials (the cost of such labour and 
materials as worked out by the Architect / Consultant shall be final and conclusive against the 
Contractor) and crediting him with the value of the work done, in all respects in the same manner 
and at the same rates if it had been carried out by the contractor under the terms of this contract 
the certificate of Architect / Consultant as to the value of work done shall be final and conclusive 
against the contractor.

(c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted 
out of his hands and to give it to another contractor to complete in which case any expenses 
which  may  be  incurred  in  excess  of  the  sum  which  would  have  been  paid  to  the  original 
contractor,  if  the whole work had been executed by him (of  the amount of which excess the 
certificates in writing of the Architect / Consultant shall be final and conclusive) shall be borne by 

17



original contractor and may be deducted from any money due to him by SBI under the contract or 
otherwise or from his security deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any material 
or entered into any engagements or make any advances on account of, or with a view to the execution of 
the work or the performance of the contract and in case the contract shall be rescind under the provision 
aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work thereto for 
actually performed under this contract, unless, and until the Architect / Consultant will have certified in 
writing the performance of such work and the value payable in respect thereof and he shall  only be 
entitled to be paid the value so certified.

27.0 Owner’s  Right  to  Terminate  the  Contract

If  the contractor being an individual or a firm commit any ‘Act of Insolvency’  or shall  be adjusted an 
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily or 
subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency 
or winding up shall  be unable within  7 days after notice to him to do so to show to the reasonable 
satisfaction of the Architect / Consultant that he is able to carry out and fulfil the contract and to give 
security therefore if so required by the Architect / Consultant.

Or if  the contractor (whether an individual firm or incorporated Company) shall  suffer execution to be 
issued or shall  suffer any payment under this contract  to be attached by or on behalf  of  any of  the 
creditors of the contractor.

Or shall assign or sublet his contract without the consent in writing of the SBI through the Architect / 
Consultant or shall charge or encumber this contract or any payment due to which may become due to 
the contractor there under:
 

(a) Has abandoned the contract; or

(b) has failed to commence the works,  or has without  any lawful excuse under these conditions 
suspended  the  progress  of  the  works  for  15  days  after  receiving  from the  SBI  through  the 
Architect / Consultant written notice to proceed , or

(c) has failed to proceed with the works with such diligence and failed to make such due progress as 
would enable the works to be completed with in the time agreed upon, or has failed to remove the 
materials from the site or to pull down and replace work within seven days after written notice 
from the SBI through the Architect / Consultant that the said materials were condemned and 
rejected  by  the  Architect  /  Consultant  under  these  conditions  ;  or  has  neglected  or  failed 
persistently to observe and perform all or any of the acts, matters or things by this contract to be 
observed and performed by the contractor for seven days after written notice shall have been 
given  to  the  contractor  to  observe  or  perform  the  same  or  has  to  the  detriment  of  good 
workmanship or in defiance of the SBI’s or Architect’s / Consultant’s instructions to the contrary 
subject any part of the contract. 

Then and in any of said cases the SBI and or the Architect / Consultant, may not withstanding 
any previous waiver, after giving seven days notice in writing to the contractor, determine the 
contract, but without thereby affecting the powers of the SBI or the Architect / Consultant or the 
obligation and liabilities of the contractor the whole of which shall continue in force as fully as if 
the contract had not been so determined and as if the works subsequently had been executed by 
or on behalf of the contractor. 

And further the SBI through the Architect / Consultant their agents or employees may enter upon 
and take possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries 
lying upon the premises or on the adjoining lands or Roads use the same by means of their own 
employees  or  workmen  in  carrying  on  and  completing  the  work  or  by  engaging  any  other 
contractors or persons to complete the work and the contractor shall not in any way interrupt or 
do any act, matter or thing to prevent or hinder such other contractor or other persons employed 
for completing and finishing   or  using  the  materials  and  plant  for  the  works.

When the works shall be completed or as soon thereafter as convenient the SBI or the Architect / 
Consultant shall  give a notice in writing to the contractor to remove his surplus materials and 
plants and should the contractor fail to do so within 15 days after receipt thereof by him the SBI 
sell the same by public auction after due publication, and shall adjust the amount realized by such 
auction. The contractor shall have no right to question any of the act of the SBI incidental to the 
same of the materials etc.
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28.0 Certificate  of  Payment

The contractor  shall  be  entitled  under  the  certificates  to  be  issued  by  the  Architect  /  Consultant  to 
the  contractor  within  10  working  days  from  the  date  of  Certificate  to  the  payment  from  SBI  from 
time to time. The SBI shall recover the statutory recoveries other dues including the retention   amount 
from  the certificate of payment.

Provided  always  that  the  issue  of  any  certificate  by  the  Architect  /  Consultant  during  the  progress 
of  works  or  completion  shall  not  have  effect  as  certificate  of  satisfaction  or  relieve  the  contractor 
from  his  liability  under  clause.

The  Architect  /  Consultant  shall  have  power  to  withhold  the  certificate  if  the  work  or  any  part 
thereof   is  not  carried  out  to  their  satisfaction.

The Architect / Consultant may by any certificate make any corrections required in previous      certificate.

The  SBI  shall  modify  the  certificate  of  payment  as  issued  by  the  Architect  /  Consultant  from 
time   to  time  while  making  the  payment.
 
The  contractor  shall  submit  final  bill  only  after  taking  actual  measurements  and  properly 
recorded  in  the  Measurement  Books  / Sheets.

Interim  Payment  :- a) Payment  shall  be  made  after  completion  of  work  subject  to 
satisfaction   by  Bank   &  SBIIMS,.

b) Interim Payment  may  be  considered  as  per  progress  of  work  & 
volume  of  work,  it  depends  upon  Bank  discretionary ,  which 
shall  be  liable  &  bind  on  contractor . 

 
29.0 Settlement  of  Disputes  and  Arbitration

Except  where  otherwise  provided  in  the  contract  all  questions  and  disputes  relating  to  meaning  of  the 
specifications, designs, drawings and instructions herein before mention and as to the quality of workmanship of 
materials  used  on  the  work  or  as  to  any  other  question,  claim,  right,  matter  or  thing  whatsoever  in  any 
way arising out of or relating to the contract designs, drawings, specifications, estimates, instructions, orders or 
these conditions or otherwise concerning the work or the execution or failure to execute same whether arising 
during the progress of the work or after the cancellation, termination completion or abandonment thereof  shall  be 
dealt  with  as mentioned hereinafter.

If  the  contractor  considers  that  he  is  entitled  to  any  extra  payment  or  compensation  in  respect  of  the 
works  over  and  above  the  amounts  admitted  as  payable  by  the  Architect  or  in  case  the  contractor  wants 
to  dispute  the  validity  of  any  deduction  or  recoveries  made  or  proposed  to  be  made  from  the  contract 
or  raise  any  dispute,  the  contractor  shall  forthwith  give  notice  in  writing  of  his  claim,  or  dispute  to 
the........................, and endorsed a copy of the same to the Architect/EIC within 30 days  from  the  date  of 
disallowance   thereof   or   the   date  of  deduction  or  recovery. 

The  said  notice  shall  give  full  particulars  of  the  claim,  grounds  on  which  it  is  based  and  detailed 
calculations  of  the  amount  claimed  and  the  contractor  shall  not  be  entitled  to  raise  any  claim  nor  shall 
the  Bank be  in  any way liable  in  respect  of  any claim by  the  contractor  unless  notice  of  such  claim shall 
have been given by the contractor to the AGM (Admn.). in the manner and within the  time as aforesaid.  The 
contractor  shall  be  deemed  to  have  waived  and  extinguished  all  his  rights  in  respect   of  any  claim 
not  notified  to  the  Asstt. Gen. Manager  in  writing  in  the  manner and  within  the  time  aforesaid.

Asst.  General  Manager  shall  give  his  decision  in  writing  on  the  claims  notified  by  the  contractor. 
The  contractor  may  within  30  days  of  the  receipt  of  the  decision  of   the   Asst.  Gen.  Mgr.  (Admn.) 
submit  his  claims  to  the  conciliating  authority  namely  the  Chief  General  Manager,  SBI – LHO.,   Patna ,  
Premises & Estate Deptt.,   for  conciliation  and  with  all  details  and  copies  of  correspondence  exchanged 
between  him  and Asst. General  Manager.                        

If  the  conciliation  proceedings  are  terminated  without  settlement  of  the  disputes,  the  contractor  shall 
within  a  period  of   30  days  of  termination  thereof  shall  give  a  notice  to  the  concerned   A.G.M  or  Chief  
Manager  of  the  Bank  for  appointment  of  the  arbitrator  to  adjudicate  the  notified  claims  failing  which 
the  claims  of an  contractor  shall  be  deemed  to  have  been  considered  absolutely  barred  and  waived.

Except  where  the  decision  has  become  final,  binding  and  conclusive  in  terms  of  contract,  all  disputes 
or  differences  arising  out  of  the  notified  claims  of  the  contractor  as  aforesaid  and  all  claims  of  the  Bank 
shall be referred for adjudication through arbitration by the  Sole  Arbitrator  appointed  by  the  A.G.M.  It will 
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also  be  no  objection  to  any  such  appointment  that  the  Arbitrator  so  appointed  is  a  Bank  officer  and   that 
he had to deal with the matters to which the Contract relates in the course of his duties as  Bank Officer. If 
the arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office  due to 
any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid   by the  said   AGM. 
Such  person  shall  be  entitled  to  proceed  with  the  reference  from the  stage  at  which   it   was   left  by  his 
predecessor.

It  is  a  term  of  this  contract  that  the  party  invoking  arbitration  shall  give  a  list  of  disputes  with  amounts 
claimed in respect of each dispute along with the notice for appointment of arbitrator.

It  is  also  a  term  of  this  contract  that  no  person  other  than  a  person  appointed  by  such   A.G.M  (Admn.) 
as  aforesaid  should  act  as  arbitrator.

The  conciliation  and  arbitrator  shall  be  conducted  in  accordance  with  the  provisions  of 
the  Arbitration  and  Conciliation  Act  1996  or  any  statutory  modification  or  re-enactment  thereof 
and   the rules made there under.

It  is  also  a  term  of  the  contract  that,  if  any,  fees  are  payable  to  the  arbitrator  these  shall  be  paid 
equally  by  both  the  parties. However,  no  fees  will  be  payable  to  the  arbitrator  if  he  is  a  Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date he 
issues notice to both the parties calling them to submit their statement of claims and counter statement of claims. 
The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. The fees if  
any, of the arbitrator shall, if required to be paid before the award is made and published be paid half and half by 
each of the parties. The cost of the reference and of the award (including the fees, if any of the arbitrator) shall be 
in the discretion of the arbitrator who may direct to any by whom and in what manner, such costs or any part 
thereof shall be paid and fix or settle the amount of costs to be so paid.

30.0 Water  Supply

The  rates  quoted  by  the  contractor  includes  all  expenditure  for  providing  water  for  the  works 
including that for the work people and all staff at site. However, the contractor may be allowed to use the 
existing  source  at  the  site  for  which  recovery  @  0.5%  of  the  contract  value  will 
be  recovered  from  his  bills. The arrangement for distribution will be contractor’s responsibility. But in 
no way  Bank  will  be  held  responsible  for  continuous  supply  of  water.

31. Power  Supply  

Contractor  shall  have  to  arrange  for  D.G.  set  at  his  own  cost,  risk  and  responsibility  to 
carry out  the  work  at  site  whenever  required  for  and  asked  by  the  Bank / Architect.

The  contractor  shall  at  his  own  cost  arrange  for  necessary  power  for  the  work  and  lighting 
for  the  entire  period  of  contract.  However,  Bank  may  provide  power  from  their  existing 
source at site on providing suitable electric meter approved by Bank / Architect. Bank will recover  from 
the  contractor  the  power  consumed  as  per  prevailing  rate  from  time  to  time  from  their 
running bills / final bill.  If electric  meter  is  not  arranged  by  the  contractor  recovery  @ 0.5% 
of  the  contract  value  will  be  recovered  from  his  bills. But  in  no  way  Bank  will  be  held 
responsible   for   continuous   supply   of   electricity.  For  more   see   clause  10.0   of   ‘  SPECIAL 
CONDITIONS  OF  CONTRACT ‘

32.0 Treasure  Trove  etc.

Any  treasure  trove,  coin  or  object  antique  which  may  be  found  on  the  site  shall  be  the  property 
of  SBI  and  shall  be  handed  over to the  Bank immediately.

33.0 Method  of  Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement 
will be on the net quantities or work produced with up to date. Rules laid down by the Bureau of Indian 
Standards. In the event any dispute / disagreement the decision of the Architect / Consultant shall be final 
binding on the contractor.

34.0 Maintenance  of  Registers
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The contractor shall maintain the following registers as per the enclosed proforma at site of work and 
should produce the same for inspection of SBI / Architect / Consultant whenever desired by them. The 
contractor shall also maintain the records / registers as required by the local authorities / Govt. from time 
to time.

(ii) Register for hindrance to work.

(iii) Register for running account bill.

(iv) Register for labour

Contractor shall also maintain a site order book 
34.0 Price  Variation

Not applicable.

35.0 Force Majeure

35.1 Neither  contractor  not  SBI  shall  be considered in  default  in  performance of  their  obligations  if  such 
performance is prevented or delayed by events such as but not to war, hostilities revolutions, riots, civil 
commotion,  strikes,  lockout,  conflagrations,  epidemics,  accidents,  fire  storms,  floods,  droughts, 
earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control of the 
party affected or prevented or delayed. However a notice is required to be given within 30 days from the 
happening of the even with complete details, to the other party to the contract if it is not possible to serve 
a notice, within the shortest possible without delay.

35.2 As  soon  as  the  cause  of  force  majeure  has  been  removed  the  party  whose  ability  to  perform  its 
obligations has been affected shall notify the other of such cessation and the actual delay incurred in 
such affected activity adducing necessary evidence in support thereof.

35.3 From the  date  of  occurrence  of  a  case  of  force  majeure  obligations  of  the  party  affected  shall  be 
suspended during the continuance of any inability so caused. With the cause itself and inability resulting 
there from having been removed, the agreed time of completion of the respective obligations under this 
agreement shall stand extended by a period equal to the period of delay occasioned by such events.

35.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of force 
majeure lasting to a period of 6 months or more the two parties shall each other to decide regarding the 
future execution of this agreement.

36.0 Local  Laws,  Acts,  Regulations

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulations 
and abolition act of 1970) and other safety regulations. The contractor shall comply with the provision of 
all labour legislation including the latest requirements of all the Acts, laws, any other regulations that are 
applicable to the execution of the project.

(i) Minimum Wages Act 1948 (Amended)

(ii) Payment of Wages Act 1936 (Amended)

(iii) Workmen’s Compensation Act 1923 (Amended)

(iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)

(v) Apprentice Act 1961 (Amended)

(vi) Industrial Employment (Standing Order) Act 1946 (Amended)

(vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 

(viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof.

(ix) Shop and Establishment Act.

(x) Any other Act or enactment relating thereto and rules framed there under from time to time.

37.0 Accidents
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The contractor shall immediately on occurrence of any accident at or about the site or in connection with 
the execution of the work report such accident to the Architect / Consultant. The Contractor shall also 
such report immediately to the competent authority whenever such report is required to be lodged by the 
law and take appropriate actions thereof.

SPECIAL  CONDITIONS  OF  CONTRACT

1.0 Dimensions  and  Levels

All dimensions and levels shown on the drawing shall be verified by the contractor on the site and he will 
be held responsible for the accuracy and maintenance of all  the dimensions and the levels.  Figured 
dimensions are in all cases to be accepted and no dimension shall be scaled. Large-scale details shall 
take  precedence  over  small-scale  drawings.  In  case  of  discrepancy  the  contractor  shall  ask  for 
clarification from the Architect / Consultant before proceeding with the work.

2.0 Notice  of  Operation

The  contractor  shall  not  carryout  any  important  operation  without  the  consent  in  writing  from  the 
Architect / Consultant.

3.0 Construction  Records

The contractor  shall  keep and provide to the Architect  /  Consultant  full  and accurate  records of  the 
dimensions and positions of  all  new work and any other  information necessary to prepare complete 
drawings  recording  details  of  the  work  as  constructed.

                                  
4.0 Safety  of  Adjacent Structures  and  Trees

The contractor shall provide and erect to the approval of the Architect / Consultant such supports as may 
be required to protect effectively all structures and protective guards to trees which may be endangered 
by the execution of the works or otherwise take such permanent measures as may be required by the 
Architect to protect the trees and structures.

5.0 Temporary  Works

Before any temporary works are commenced the contractor shall submit at least 7 days in advance to the 
Architect  /  Consultant  for approval  complete drawings of all  temporary works he may require  for the 
execution of the works. The contractor shall carry out the modifications relating to strength, if required by 
the Architect / Consultant may require in accordance with the conditions of contract at his own cost. The 
Contractor shall be solely responsible for the stability and safety of all temporary works and unfinished 
works and for the quality of the permanent works resulting from the arrangement eventually adopted for 
their execution.

6.0 Work  Programme

As soon as the contract is awarded, a suitable programme of work preferably in the form of Bar Chart 
shall be drawn up for completion of the different stages of the work, so as to ensure its completion within 
the allotted period of time. This programme shall  be submitted by the contractor in consultation with 
Architect / PMC or Site Engineer.

(ii). As soon as possible after the Contract is concluded, the Contractor shall submit a Time and Progress 
Chart for each mile stone and get it approved by the architect/ engineer –in-charge. The Chart shall be 
prepared in direct relation to the time stated in the Contract documents for completion of items of the 
works. It shall indicate the forecast of the dates of commencement and completion of various trades of 
sections of the work and may be amended as necessary by agreement between the Engineer-in-Charge 
and the Contractor within the limitations of time imposed in the Contract documents, and further to ensure 
good progress during the execution of the work, the contractor shall in all cases in which the time allowed 
for any work,  exceeds one month (save for special  jobs for which a separate programme has been 
agreed upon) complete the work as per mile stones.

(iii) The programme chart should include the following:
(a) Descriptive note explaining sequence of the various activities.
(b) Network (PERT / CPM / BAR CHART).
(c) Programme for procurement of materials by the contractor.
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Programme of procurement of machinery / equipments having adequate capacity, commensurate with the 
quantum of work to be done within the stipulated period, by the contractor.   In addition to above, to 
achieve the progress of Work as per programme, the contractor must bring at site adequate shuttering 
material required for cement concrete and R.C.C. works etc. for three floors within a week from the date 
of start of work till the completion of RCC work as per requirement of work. The contractor shall submit 
shuttering schedule adequate to complete structure work within laid down physical milestone.

(iv) If at any time, it appears to the Architect/ Engineer-in-Charge that the actual progress of work does 
not  conform  to  the  approved  programme  referred  above  or  after  rescheduling  of  milestones,  the 
contractor shall produce a revised programme within 7 (seven) days, showing the modifications to the 
approved programme to ensure timely  completion of the work. The modified schedule of programme 
shall be approved by the Engineer in Charge/ Architect. A recovery of Rs. 500/- (For works costing upto 
Rs. 50 Lakhs) / Rs. 1000/- (for works costing more than Rs. 50 lakhs upto Rs 2 crores) and Rs 2500 (for 
works costing more than Rs 2 cr upto Rs 5 Cr)  and Rs 2500  (for works costing more than Rs 5 cr upto 
Rs 20Cr) and Rs 5000 (for works costing more than Rs 20 cr) shall be made on per day basis in case of 
delay in submission of the modified programme

(v) The submission for approval by the Engineer-in-Charge of such programme or such particulars shall 
not  relieve  the  contractor  of  any of  the duties or  responsibilities  under the  contract.  This  is  without 
prejudice to the right of Engineer-in-Charge/ Architect to take action against the contractor as per terms 
and conditions of the agreement.

7.0 Water, Power  and  Other  Facilities

(a) The rate quoted by the contractor shall include all expenses that are required for providing all the 
water required for the work and the contractor shall make his own arrangements for the supply of 
good quality water suitable for the construction and good quality drinking water for their workers. 
If necessary the contractor has to sink and a tube well / open well and bring water by means of 
tankers  at  his  own  cost  for  the  purpose.  The  SBI  will  not  be  liable  to  pay  any  charges  in 
connection with the above.

(b) The rate quoted in the tender shall include the expenses for obtaining and maintaining power 
connections and shall pay for the consumption charges.

(c) The contractors for other trades directly appointed by the SBI shall be entitled to take power and 
water  connections  from  the  temporary  water  and  power  supply  obtained  by  the  contractor. 
However the concerned contractor shall make their own arrangements to drawn the supply and 
pay directly the actual consumption charges at mutually agreed rates between them. All municipal 
charges  for  drainage  and  water  connection  for  construction  purposes  shall  be  borne  by the 
contractor and charges payable for permanent connections, if any, shall be initially paid by the 
contractor and the SBI will reimburse the amount on production of receipts.

(d) The SBI as well as the Architect / Consultant shall give all possible assistance to the contractors 
to obtain the requisite.

(e) Permission from the various authorities, but the responsibility for obtaining the same in time shall 
be of the contractor.

8.0 Office Accommodation

(a) The contractor  shall  provide  and maintain  all  necessary  offices,  workshops,  stores,  shelters, 
sanitary facilities, canteens and other temporary structures for themselves in connection with the 
work at the site at their own cost after getting the approval from the Architect / Consultant.

(b) A site office for the use of SBI / Architect / Consultant shall be provided by the contractor at his 
own expenses.

(c) All temporary buildings and facilities as mentioned above shall be removed on completion of the 
work at any other earlier date as directed by the Architect / Consultant.

All the expenses for obtaining statutory approvals and maintenance of the above facilities as well 
as running expenses shall be borne by the contractor at no extra cost. It is also the responsibility 
of the contractor to obtain statutory approvals for providing the above facilities.

9.0 Facilities  for  Contractor’s  Employees
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The contractor shall make his own arrangement for the housing and welfare of his staff and workmen 
including adequate drinking water facilities. The contractor shall also make the arrangements at his own 
cost for transport where necessary for his staff and workmen to and from site of work at his own cost.

10.0 Lighting  of  Works

The contractor  shall  at  all  times provide  adequate and approved  lighting as required for  the proper 
execution and supervision and inspection of work.

11.0 Fire  Fighting  Arrangement

(i) The  contractor  shall  provide  suitable  arrangement  for  fire  fighting  at  his  own  cost.  For  this 
purpose he shall provide requisite number of fire extinguishers and adequate number of buckets, 
some of which are to be always kept filled with stand and some with water. These equipments 
shall  be  provided  at  suitable  prominent  and  easily  accessible  places  and  shall  be  properly 
maintained.

(ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his 
own cost and to the approval of the relevant authorities. The contractor shall make the following 
arrangements at his own cost but not limited to the following :-

(a) Proper handling, storage and disposal of combustible materials and waste.

(b) Work operations which can create fire hazards.

(c) Work operations which can create fire hazards. 

(d) Type, number and location of containers for the removal materials and rubbish.

(e) Type, size, number and location of the fire extinguishers or other fire fighting equipment.

(f) General house keeping.

12.0 Site Order  Book

A site  order  book  shall  be  maintained  at  site  for  the  purpose  of  quick  communication  between the 
Architect / Consultant. Any communication relating to the works may be conveyed through. Records in 
the site order book. Such a communication from one party to the other shall be deemed to have been 
adequately served in terms of contract. Each site order book shall  have machine numbered pages in 
triplicate and shall carefully maintained and preserved by the contractor and shall be made available to 
the Architect / Consultant as and when demanded. 

Any instruction which the Architect / Consultant may like to issue to the contractor may like to bring to the 
Architect / Consultant two copies of such instructions shall be taken from the site order book and one 
copy will  be handed over to the party against proper acknowledgement and the second copy will  be 
retained for their record.

13.0 Temporary  Fencing  /  Barricading

The contractor shall provide and maintain a suitable temporary fencing / barricading and gate at his cost 
to  adequately  enclose  all  boundaries  of  the  site  for  the  protection  of  the  public  and  for  the  proper 
execution and security of the work and in accordance with the requirement of the Architect / Consultant 
and regulations of local authorities. These shall be altered, relocated and adopted from time to time as 
necessary and removed on completion of the work.

14.0 Site  Meetings

Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a 
senior representative along with the site representative and other staff of approved sub-contractors and 
suppliers  as  required  to  the  site  meetings  and  ensure  all  follow  up  actions.  Any  additional  review 
meetings shall be held if required by the Architect / Consultant.

15.0 Disposal  of  Refuse

The contractor shall  cart  away all  debris, refuse etc. arising from the work from the site and deposit 
the same as directed by the Architect / Consultant at his own cost. It is the responsibility of the contractor 
to obtain from the local  authorities concerned to the effect that  all  rubbish arising out of  contractor’s 
activities at the construction site or any other off site activities borrow pits has been properly deposed off.
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16.0 Contractor  to  verify  site  measurement

The contractor  shall  check and verify  all  site  measurements whenever  requested by other  specialist 
contractors or other sub contractors to enable them to prepare their own shop drawings and pass on the 
information with sufficient promptness as will not in any way delay the works.

17.0 Displaying  the  name  of  the  work

The contractor  shall  put  up a name board of  suitable  size as directed by the Architect  /  Consultant 
indicating therein the name of the project and other details as given by the Architect / Consultant at his 
own cost and remove the same on completion of work.

18.0 Approved  make

The contractor shall provide all materials from the list of approved makes at his own cost and also appoint 
the specialized agency for the waterproofing anti-termite, aluminium doors and windows and any other 
item as specified in the tender. The Architect / Consultant may approve any make / agency within the 
approval list as given in the tender after inspection of the sample / mock up.

19.0 Procurement of  Materials 

The contractor shall make his own arrangements to procure all the required materials for the work.  All 
wastage and losses in weight shall be to the contractor’s account.

20.0 Excise Duty, Taxes, Levies etc.

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees cess or 
charges in respect of the works including but not limit to sales tax, tax on works contract excise duty, and 
octroi, payable in respect of materials, equipment plant and other things required for the contractor. All of 
the aforesaid taxes duties, levies, fess and charges shall be to the contractor’s account and the SBI shall 
not be required to pay any additional or extra amount on this account. Variation of taxes, duties, fees, 
levies etc. if any, till completion of work shall be deemed to be included in the quoted rates and no extra 
claim amount on this account will in any case be entertained. If a new tax or duty or levy or cess or royalty 
or octroi is imposed under as statue or law during the currency of contract the same shall be borne by the 
contractor.  Service Tax  which  will  be  paid  separately  to  the  contractors  on  submission  of 
bill / documents  for  onward  payment  to  the  Govt. Service  Tax  Department.

21.0 Acceptance  of  Tender

The  SBI  shall  have  the  right  to  reject  any  or  all  tenders  without  assigning  any  reason.  They 
are  not  to  bound  to  accept  the  lowest  or  any  tender  and  the  tenderer  or  tenderers  shall  have 
no  right  to  question  the  acts  of  the   SBI.  However  adequate  transparency  would  be  maintained 
by  the SBI. 

22.0 Government  and  Local  Rules

The contractor shall conform to the provisions of local Byelaws and Acts relating to the work and to the 
Regulation etc. of the Government and Local Authorities and of any company with whose system the 
structure is proposed to be connected. The contractor shall give shall notices required by said Act, Rules, 
Regulations and Bye-laws etc. and pay all fees payable to such authority / authorities for execution of the 
work involved. The cost, if any, shall be deemed to have been included in his quoted rates, taking into 
account all liabilities for licenses, fees for footpath encroachment and restorations etc. and shall indemnify 
the Owner against such liabilities and shall defend all actions arising form such claims or liabilities.

23.0 Possession Prior to Completion

The Owner  shall  have  right  to  take possession of  or  use any completed or  partially  completed part 
of  the  work.  Such  possession  or  use  shall  not  be  an  acceptance  of  any  work  not  completed 
in  accordance  with  the  contract  Agreement.

24.0 Tools ,  Storage  of  Materials ,  Protective  Works  and  Site  Office  Requirements

The contractor shall provide, fix up and maintain in an approved position proper office accommodation for 
the contractor’s representative and staff which offices shall be open at all reasonable hours to receive 
instruction notices or communications and clear away on completion of the works and make good all work 
disturbed.
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All  drawings  maintained  on the site  are  to  be carefully  mounted  on boards of  appropriate  size  and 
covered with a coat of approved varnish. They are to be protected from ravages of termites, ants, and 
other insects.

The contractor shall provide at his own cost all artificial light required for the work and to enable other 
contractors and sub-contractors to complete the work within the specified time.

The contractor shall provide a suitable temporary hut for the watchmen and clear away the same when no 
longer required and to provide all necessary attendance, lights etc. required. 

The contractor shall arrange for temporary latrines for the use of workers and field staff and keep the 
same in a clean and sanitary condition to the satisfaction of the Public Health Authorities and shall cause 
such  latrines  and  soil  to  be cleared  away whenever  necessary  and  shall  make  good  all  the  works 
disturbed by these convenience.

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the works 
during the construction, and all receptacles, cistern, water tanks etc. used for the storage of water must 
be suitably protected against breeding of mosquitoes. The contractor shall indemnify the owner against 
any breach of rules in respect of anti-malarial measures.

The contractor shall not fix or place any placards or advertisement of any description or permit the same 
to be fixed or placed or upon any boarding gantry, building structure other than those approved by the 
Owner.

Protective Measure :  The  contractor from time to time of  being placed possession of the site must make 
suitable arrangements for watching, lighting and protecting the work, the site and surrounding property by 
day, by night, on  Sundays and other holidays.

Contractor shall indemnify the Owner against any possible damage to the building, Roads, or members of 
the public in course of execution of the work.

The contractor shall provide necessary temporary enclosures, gates, entrances etc. for the protection of 
the work and materials and for altering and adopting the same as may be required and removing on 
completion of the works and making good all works disturbed.

Storage of  Materials :  The contractor shall provide and maintain proper sheds for the proper storage and 
adequate protection of materials etc. and other work that may be executed on the site including the tools 
and materials of nominated sub-contractors and remove same on completion.

Cement go down shall be constructed for storing six weeks’ requirement of cement and stored as per 
norms with a stack of 10 bags each and 2 feet opening all-round with  2 feet passage of  each stack. 
Structure shall  be waterproof  from all  the sides & top. Cement should be stored one feet above the 
ground level and have pucca raised floor.

So also reinforcement bars are to be stored above the ground level to prevent the same from getting 
rusted.

Tools :  Theodolite,  levels  prismatic compass,  chain,  steel  and metallic  tapes and all  other  surveying 
instruments found necessary on the works shall be provided by the contractor for the due performance of 
this contract as instructed by the Site Engineer.

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for safely 
taking measurement and shall be supplied by the contractor.

The  mistries and the supervisors on the works shall carry with them always a one metre or two metre 
steel tape, a measuring tape of 30 metres, a spirit level., a  plumb bob and a square and shall check 
the  work  to  see  that  the  work  is  being done  according  to  the  drawing  and  specifications.  The  Site 
Engineer will use any or all measuring instruments or tools belonging  to the contractors as he chooses 
for checking  the  works  executed  or  being  executed  on  the  contract.

The contractor should cover in his rates for making provisions for all reasonable facilities for the use of his 
scaffolding, tools and plant etc. by nominated sub-contractors for their work.

25.0  Datum
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The average ground level will be considered as the crown of the nearest Road, which should be taken as 
“Datum” which is however, subject to final confirmation by the Owner / Architects. All levels shown in the 
drawings are to be strictly adhered to.

26. Benches
The contractor is to construct and maintain proper benches of all the main walls, in order that the lines 
and levels may be accurately checked at all times.

These benches will  consist of Sal wood post of adequate length and minimum diameter 75 mm to be 
driven in the ground at suitable distance as directed encased with brickwork. The wire nails will be driven 
on the top of Sal wood post on the centre lines of columns, walls, inside and outside faces of foundations 
trenches,  in  order  that  lines  may  be  stretched  between  the  benches  and  accurate  intersection  of 
excavation. Centre line of walls, columns etc. may be clearly indicated and checked at any time if it is so 
required. 

27. Removal  of  Improper  work  

The Owner shall during the progress of the work have power to order in writing from time to time the 
removal from the work within such reasonable time or times as may be specified in the order of any 
materials  which  in  the  opinion  of  the  Owner  Architects  are  not  in  accordance  with  specification  or 
instructions, the substitution or proper re-execution of any work executed with materials or workmanships 
not in accordance with the drawings and specifications or instructions. 

In case the contractor refuses to comply with the order the Owner shall have the poser to employ and pay 
other agencies to carry out the work and al expenses consequent thereon or incidental thereto as certified 
by the Owner/Architects shall be borne by the contractor or may be deducted from any money due to or 
that may become due to the contractor. No certificate which may be given by the Architects shall relieve 
the contractor from his liability in respect of unsound work or bad materials.

28.0 Dismissal  of  Workmen  

The contractor shall on the request of the Bank immediately dismiss from works any person employed 
thereon by him, who may in the opinion of the Bank be unsuitable or incompetent or who may misconduct 
himself. Such discharges shall be the basis of any claim for compensation or damage against the Owner 
or any of their officer or employee.

29.0 Concealed  Work  
The contractor shall give not less than  5 days notice to the Bank / Architect  whenever any work is to be 
buried in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on, in 
order that the work may be inspected and correct dimensions taken before such burial. In default whereof 
the same shall,  at  the opinion of  the Bank /  Architect  be either  opened up for measurement  at  the 
contractor’s expense or no payment may be made for such materials. Should any dispute or differences 
arise  after  the  execution  of  any  work  as  to  measurements  etc.  or  other  matters  which  cannot  be 
conveniently tested or checked, the notes of the Bank / Architect shall be accepted as correct and binding 
on the contractor.

30.0 Substitution  
Should  the  contractor  desire  to  substitute  any  materials  and  workmanship,  he/they  must  obtain  the 
approval of the Bank / Architect in writing for any such substitution well in advance. Materials designated 
in this specifications indefinitely by such term as “Equal” or “Other approved” etc. specific approval of the 
Bank / Architect has been obtained in writing.

31.0 Preparation  of  Building  works  for  Occupation  and  Use  of  Completion  
The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects put 
right. On completion of such inspection the contractor shall inform the Owner that he has completed the 
work and it is ready for inspection.

On completion  the  contractor  shall  clean  all  windows  and  doors  including  the cleaning  and  oiling  if 
necessary, of all hardware, inside and outside, all floors, staircases and every part of the building. He will 
leave the entire building neat and clean and ready for immediate occupation and to the satisfaction of the 
Owner.

32.0 Defects  after  Completion  

The  contractor  shall  make  good  at  his  own  cost  and  to  the  satisfaction  of  the  Owner  all  defects, 
shrinkage, settlements or other faults which may appear within 12 months after completion of the work. In 
default the Owner may employ and pay other persons to amend and make good such damage, losses 
and expenses consequent thereon or incidental thereto shall be made good and borne by the contractor 
and such damages, loss and expenses shall be recoverable from him by the Owner or may be deducted 
by the Owner, in lieu of  such amending and making good by the contractor, deduct from any money due 
to the contractor a sum equivalent to the cost of  amending such work and in the event of the amount 
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retained being insufficient,  recover  that  balance from the contractor  from the amount retained under 
Clause No. 1.(c) together with any expenses the Owner may have incurred in connection therewith.

33.0 Idle  Labour  

Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire and labour 
charges of tools and plants would be entertained under any circumstances.

34.0 Guarantee  for  the  Specialised  Works  

Wherever provision for submission of a guarantee has been advised, the same shall be submitted from 
the specialized agency along with a counter guarantee by the main contractor engaged for the work. The 
guarantee shall  be furnished on a  non-judicial  stamp paper of  appropriate value.  If  the contractor  is 
required to submit guarantee / guarantees for any item / items for a period of more than 12 months, the 
guarantee/guarantees in case of those items shall remain valid even after expiry of the defect liability 
period of 12 months as stipulated in the contract.  

35.0 Declaration  

I/We have inspected the site of works and have made me/us fully acquainted with the local conditions in 
and around the sites of works. I/We hereby declare that I/We have gone through the conditions laid down 
in the Notice Inviting Tender, General Conditions of Contract, Technical Specifications and understood 
the same particularly the contents of the Performance Guarantee Bond and on the basis of the same 
I/We quoted our rates in the schedule of quantities attached with the tender documents.

I/We  shall  also  uniformly  maintain  such  progress  with  the  work,  as  may  be  directed  by  the 
Owner/Architects  to  ensure  completion  of  same  within  the  target  date  as  mentioned  in  the  tender 
document.

                                         __________________________________
                                                                                                Signature   of   Tenderer

                                           
  Address: 
Witness:

1) ____________________________

2) _____________________________
                                                                                                          Dated:  ________________________

SAFETY MEASURES AT SITE:

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification 
Mark. Visitors also should be provided with Helmets. It should be ensured that these are used 
properly.
2. First Aid Box should be kept at site with all requisite materials.
3. No one should be allowed to inspect / work at a height without Safety Belt.
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from 
the ground, or from solid construction except such short period Work as can be done safely from 
ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the 
ladder is used for carrying materials as well as suitable footholds and handholds shall be provided 
on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 
1 vertical).
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended 
from an overhead support  or  erected with  stationary  support  shall  have  a  guard  rail  properly 
attached, bolted, braced and otherwise secured at least 1 Meter high above the floor or platform of 
such scaffolding or staging and extending along the entire length of the outside and ends thereof 
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with only such openings as may be necessary for the delivery of materials. Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or structure. 
6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag 
unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more than 
3-5 Meters above ground level or floor level they should be closely boarded, should have adequate 
width and should be suitably fenced, as described.
7. Every opening in the floor of a building or in a working platform be provided with suitable means 
to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum 
height shall be 1 Meter.
8. Safe means of access shall be provided to all working platforms and other working places. Every 
ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the 
width between side rails in rung ladder shall in no case be less than 30cms for ladder upto and 
including Meters in length. For longer ladders this width should be increased at least 6mm for each 
additional 30 cms. Uniform step spacing shall not exceed 30 cms.
9. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical 
on line works gloves, rubber mats, and rubber shoes shall be used.
10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder 
for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to 
at least 1 Meter above the surface of the ground. The sides of the trenches, which are 1.5 Meters 
or more in depth shall be stepped back to give suitable slope, or securely held by timber bracing, 
so as to avoid the danger of sides collapsing. The excavated materials shall not be placed within 
1.5 Meters of the edge of the trench or half of the depth of the trench whichever is more cuttings 
shall be done from top to bottom. Under no circumstances undermining or under cutting shall be 
done.
11. Before any demolition work is commenced and also during the process of the work :-
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected;
b)  No electrical  cable  or  apparatus  which is  liable  to  be a  source of  danger  over  a  cable  or 
apparatus used by the operator shall remain electrically charged.
c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or 
explosion or flooding. No floor, roof or other part of the building shall be so over-loaded with debris 
or materials as to render it unsafe.
d) All necessary personal safety equipment as considered adequate by the Site Engineer should 
be kept available for the use of the persons employed on the Site and maintained in a condition 
suitable for immediate use; and the Contractor should take adequate steps to ensure proper use of 
equipment by those concerned.
e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided 
with protective footwear and protective goggles.
f) Those engaged in white washing and mixing or stacking of cement bags or any materials which 
is injurious to the eyes shall be provided with protective goggles. 
g) Those engaged in welding works shall be provided with Welder’s protective eye-shields.
h) Stone breakers shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals. 
i) When workers are employed in sewers and manholes, which are in use, the Contractor shall 
ensure that the manhole covers are opened and are ventilated at least for an hour before the 
workers are allowed to get into the manholes and the manholes so opened shall be cordoned off 
with suitable railing and provided with warning signals and boards to prevent accident to the Public.
12. Use of hoisting machines and tackle including their attachments, anchorage and support shall 
conform to the following standard or conditions:-
a) These shall be of good mechanical construction, sound material and adequate strength and free 
from patent defect and shall be kept in good repairs and in good working order.
b) Every rope used in hoisting or lowering materials or as a means of suspension shall  be of 
durable quality and adequate strength, and free from patent defects.
c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under 
the age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or 
give signals to the operator.
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d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block 
used in hoisting or lowering or as means of suspension the safe working load shall be ascertained 
by adequate means.
e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe 
working load. In case of hoisting machine having 
a variable safe working load, each safe working load of the conditions under which it is applicable 
shall  be  clearly  indicated.  No  part  of  any  machine  or  of  any  gear  referred  to  above  in  this 
paragraph shall be loaded beyond the safe working load except for the purpose of testing.
f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances 
should be provided with efficient safeguards, hoisting appliances should be provided with such 
means  as  will  reduce  to  the  minimum  the  risk  of  accidental  descent  of  the  load,  adequate 
precautions should be taken to reduce to the minimum the risk of any part of a suspended load 
becoming accidentally displaced.
g) When workers are employed on electrical installation, which are already energized, insulating 
mats,  wearing  apparel  such  as  gloves,  sleeves,  and  boots  as  may  be  necessary  should  be 
rovided. The workers should not wear any rings, watches and carry keys or other materials, which 
are good conductors of electricity.
13.  All  scaffolds,  ladders  and  other  safety  devices,  mentioned  or  described  herein  shall  be 
maintained in safe condition and no scaffold, ladder or equipment shall  be altered or removed 
while it is in use. Adequate washing facilities shall be provided at or near places of work.

             

PROFORMA  OF  HINDRANCE  REGISTER

Name of Work : Date of state of work :

Name of Contractor : Period of completion :

Agreement No. : Date of completion :

Sl. No. Nature of 
hindrance

Date of 
occurrence of 

hindrance

Date of which 
hindrance was 

removed

Period or 
hindrance

Signature 
SE/PE

Remarks

1 2 3 4 5 6 7

SE  =  Site  Engineer

PE  =  Project  Engineer
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    Place  : ___________________

Date   :  __________________
PROFORMA  FOR  APPLICATION  BY  CONTRACTOR  FOR  EXTENSION  OF  TIME

1. Name  of  the  Contractor

2. Name  of  the  works  as  given  in  the  Agreement

3. Agreement  WO

4. Tender Amount

5. Date  of  Commencement  of  Work

6. Period  allowed  for  completion  as  per  agreement

7. Date  of  completion  as  per  agreement

8. Period  for  which  extension  of  time  has  been  given

Date Month Year

(a) 1st extension vide Bank’s Letter No.

(b) 2nd extension vide Bank’s Letter No.

(c) 3rd extension vide Bank’s Letter No.

9. Reasons  for  which  extensions  have  been  previously  given  (copies  of  the  previous 
applications should be attached)

10. Period  for  which  extension is  applied  for  and the reasons thereof  including hindrances 
time  for  extra  work  assigned ,  if  any  etc.

Signature of Contractor

STANDARD   SPECIFICATION

Unless  otherwise  specified  elsewhere  in  this  contract,  all  work  under  this  contract  shall  be 
carried  out  in  accordance  with  the  technical  specification  and  the  latest  issue  of  the  Indian 
Standard Specification applicable to the particular class of work. Relevant issue of I.S. specification 
applicable to the particular work have been described along with the specification for the respective 
works.  If  same  is  not  specified,  in  such  case,  the  contractor  may  contact  Architect  for  further 
instructions.  In  case  of  any  confusion  of  dispute  regarding  the  meaning  and  interpretation  of  any 
specification for the respective works, the decision of the  Bank / Architects shall  be  final  and  binding 
on  the  Contractor.
1)    Bank / Architects   reserve   the   right   to insist contractor for use of any   specific brand / make etc.

2) In case any materials are not available from the above brands, Bank / Architect will suggest  names  of 
other  brands / manufacturers  and   contractor  will  have  to  abide   by   the  same. 
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LIST  OF  MATERIALS  FOR  APPROVED  BRAND  AND / OR MANUFACTURER

As mentioned in BOQ . If not mentioned then the approved brand/manufacturer is as under:

1 Second class hard wood Seasoned, Chemically treated hardwood of approved sizes of 
Badam/Kasi/Gambhari/Tentra.

2 Teak  wood beading, leap Seasoned, Chemically treated  best quality local polished  teak wood 
beading of  sizes &  moulding of   size (as per approved design )

3 Ply  board & Block board (BWR grade) Green / Century / DURO/ MAYUR GOLD/Equivalent  
4 Pre -laminated MDF board Century / Merino / Equivalent
5 Adhesive Fevicol  / Jeevanjor / Equivalent
6 Laminate Century / Merino / Green /Sunmica/Equivalent
7 Soft Board Jolly  Board / Equivalent
8 Wood  primer & Synthetic enamel paint ICIC  / Berger / Asian / Equivalent
9 Door Closure Godrej / Hardwyn / Equivalent
10 Floor Spring  Everite / Godrej / Ebco /Equivalent
11 Screw Ebco /GKW / Nettlefold  / Equivalent
12 Vitrified Tiles RAK / Kajaria / Johnson / Equivalent
13 Drawer Slids Hettich / Ebco / Equivalent                   
14 Vertical Blinds Vista / Mac / Equivalent
15 Multipurpose  lock, night latches mortise 

lock (Open in/out-R/L)
Ebco / Godrej / Hettich / Equivalent

16 Anchors & Fixings Fischer /Equivalent
17 Auto  shut hinges and other hardware Ebco / Hettich / Hafley / Equivalent

18 Glass 5.5mm / 8mm / 12mm      Float Glass of Modiguard / Indo-Asahi / Saint Gobin / Equivalent

19 Concrete  Paving Designer Tiles Ultra / Eurocon / Multiwyn / Equivalent

20 Edge  binding tape Rehau / Dolkin / Equivalent

21 Solid Surface Merino/ Dupont/LG/Corian

22 Polish  French  / Zinc Oxide / Melamine ( Asian )  or  equivalent 

23 Synthetic Enamel Paints / Plastic 
Emulsion Paints / Distemper

Tractor Emlusinon , Asian  Paints or equivalent.

24 Weather Coat  Paints  / Cement based 
Paints /  Acrylic  Emulsion  Paints  etc.

ICI  Paints /  Asian  Paints /  Berger  Paints

25 Silicon  Sealant M/s.Wacker,  Dr. Fixit , M/s. Sika , M/s. Choksey,  M/s. Fosroc

26 32-35mm thk. Flush Door Readily available flush door of Sylvan/green/ Century or equiv 

27 Cement Ultratech/ OCL/ JK Cement (PPC/PSC)

28 GI Pipes Medium quality TATA/ Prakash

29 CI Pipes Hepco/ BES / Gini as approved

30 uPVC window Prominance/ fenesta/ rehau as approved

Signature of Contractor

Date:
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