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Building SBI :

SBI INFRAMANAGEMENTSOLUTIONS PVT. LTD. (SBIIMS)
(A Wholly Owned Subsidiary of SBI)

Circle Office:4™ Floor,SBI, Local Head Office, 111/1,Pt.J N Marg,
Kharvelnagar,
Bhubaneswar-751001

(Technical and Price Bid)

Tender for Interior furnishing Work at Extended portion of SBI-Baipariguda

Tender ID: BHU202002003
Date: 06/02/2020

(Eligible for doing business at Orissa)



E-TENDER NOTICE

Tender ID: BHU202002003 Date: 05/02/2020
SBI IMS on behalf of SBI invites tender in two bid system from interested SBI approved empanelled
Interior & Furniture works contractors under Category D and above under Bhubaneswar Circle
and Contractors of Other Circles of respective category are competent to complete the work within
20 days through two bid on line tendering mode System portal
https://www.tenderwizard.com/SBIETENDER. Details of tenders are as under:

1 Name of Work Tender for Interior furnishing Work at Extended portion of
SBI-Baipariguda
Cost of Tender document f{s.1 ,000/- (Rupegs One Thousand only) non-refundable.
2 Amount to be paid only through SB Collect payment por-
Tender ID: BHU202002003 . . . . X «
tal available in SBI site https://www.onlinesbi.com.
3 Tenders shall remain valid for For a period of 90 days from the date of opening of price
bid of tender.
Rs. 8,500/- (Rupees Eight Thousand Five Hundred On-
ly) as EMD submitted in the form of DD in favor of”, SBI”
payable at Bhubaneswar on or before 2:00 PM ,
4 Earnest Money Deposit (EMD) 15/02/2020 at SBIIMS Circle Office, Bhubaneswar. Applica-
ble for contractors empanelled other than SBI, Bhubanes-
war Circle. Scan copy of FD deposited Bhubaneswar Em-
panelled contractors shall be attached.
5 Time allowed for completion | 20 days from the date of issue of work order.
6 Estimated Cost . Rs. 8,21,803.05 + GST (as per Government Rules)
7 Availability of Tender Docu- : Tender documents to be downloaded from the Bank's web-
ments site or SBI e-tender portal
www.tenderwizard.com/SBIETENDER & under “pro-
curement news’” of Bank's Web site www.sbi.co.in
8 Tender document downloading From 11:00 A.M on 06/02/2020
Start Date
9 Tender document downloading Upto 11.30 A.M on 15/02/2020
End Date
10 | Last date and time of submis- Upto 2.00 PM on 15/02/2020
sion of technical & online price
bid
11 | Date and time of opening of On 15/02/2020 at 2.30 P.M.
technical bid (EMD , tender
cost submission through Elec-
tronic mode on )
12 | Date and time of opening of On 15/02/2020 on 4:00 P.M.
Online Price bid
13 | For any details contact Concerned Engineer : 94375-70450
14  For E-Tender related queries Service provider:
M/s Antares Systems Limited, Registered Office at: - #24,
Sudha Complex, 3rd Stage, 4th Block,
Bangalore — 560079. Ph: - 080-49352000 / 40482000
Fax: - 080-49352034
Help Desk:
Contact Person: Mr. Kushal Bose / Mr. Tousik Gohsh
Mobile no. 07686913157 / 09674758724 (On working days-
9 hours—18 hours)
e-mail: kushal.b@antaressystems.com / tous-
ik.g@antaressystems.com




Notes:

a)  All contractors who are empanelled with SBI Bhubaneswar Circle in the specific category are
only eligible for the above mentioned work.

b) | Any abnormal increase from the quoted price / cost will not be acceptable.

¢) | The Bank reserves the right to reject any or all the tenders without assigning any reason.

d) | Electronically Sealed e-tenders are invited from the Bank’s Empanelled Contractors as men-
tioned in NIT in two parts, i.e. Technical Bid and Price Bid separately. Technical Bid and
Price Bid to be submitted online on the website www.tenderwizard.com/SBIETENDER.

** No bid shall be accepted offline.

(a) Technical Bid: Techno-commercial envelope called “Electronic Format of Technical Bid”
shall contain the following documents:

(i) Details of EMD and tender cost : Scan copy of Demand Draft must be uploaded in e-tender
website along with technical bid. However, the DD of EMD and tender cost to submitted physi-
cally at our office.

(i) Electronic form of Technical Bid.

iii) Scan copy of the SBI Empanelment letter of appropriate category must be uploaded in e-
tender website.

Technical Bid will be opened as per above mentioned date & time in the presence of Tenderers
who desire to attend. The tenderers can view the Tender opening details through their respec-
tive log in Ids on the above mentioned e-tender portal (Website).

(b) Price Bid: Shall contain the Electronic format of Price Bid. No condition/ stipulation in Cover-
Il other than unconditional general rebate shall be accepted.

Price Bid will be opened only of those bidders who are successfully in Technical Bid after
through scrutiny. The contractor/ vendor can view the Tender opening details through their
respective log in Ids on the above mentioned e-tender portal (Website).

e) | The Bidder is expected to examine all instructions, forms, terms and specifications in the bid
documents. Failure to furnish all information required as per the Bid Documents or submission
of bids not substantially responsive to the Bid Documents in every respect will be at the bidder's
risk and shall result in rejection of the bid.

f) In case the date of opening of tenders is declared as a holiday, the tenders will be opened on
the next working day at the same time.

g) | The Bank reserves the right to reject all tenders without assigning any reason whatsoever.

E-TENDERING INSTRUCTIONS TO BIDDERS

General

State Bank of India hereby publish the TENDER on e-tendering Portal (Website)
www.tenderwizard.com/SBIETENDER in Electronic mode hereinafter referred as “e Tendering”
and TENDER will be hereunder called as “e-Tender”. The e-tender published online through
above portal (website) consisting of standard tender conditions, specifications, schedule of
quantities, drawings (if any) for above referred work. Please note that copy of the above e-
tender can be downloaded from above portal (website) and should be mandatorily submitted in
Online Electronic Mode hereinafter referred as “Online Offer”. The submission of Online offer
duly Encrypted & Digitally signed on above portal should be in prescribed Electronic Forms
(Online) available on above portal for respective tender in Online Envelope(s) on or before As
per the key Dates mentioned in the Tender Notice in this document and online portal for above
tender .

Instructions

1. Tender Bidding Methodology:

Electronically Sealed Bid System — Two Stage - Two Envelopes’, followed by ‘e-Reverse Auc-
tion’, if required, after opening of Financial-part.

2. Broad outline of activities from Bidders prospective:

1. Procure a Digital Signing Certificate (DSC)

2. Register on the e-Procurement portal www.tenderwizard.com/SBIETENDER .

(The contractors need to upload scan copy of their valid empanelment letter in the portal other-
wise their registration would be cancelled)

3. Create Users and assign roles on the above portal

4. View Notice Inviting Tender (NIT) on the above portal

5. Download Official Copy of Tender Documents from the above portal




6. Clarification to Tender Documents on the above portal

7. Bid-Submission on the above portal

8. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal

— Opening of Technical-Part

9. Post-TOE Clarification on the above portal (Optional)

— Respond to SBI's Post-TOE queries

10. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal

— Opening of Financial-Part (Only for Technical Responsive Bidders)

3. Digital Certificates

For integrity of data and authenticity/ non-repudiation of electronic records, and to be complaint
with IT Act 2000, it is necessary for each user to have a Digital Certificate (DC). also referred to
as Digital Signature Certificate (DSC), of Class Il or above, issued by a Certifying Authority (CA)
licensed by Controller of Certifying Authorities (CCA) [refer http://www.cca.gov.in].

4. Registration

To use the Electronic Tender portal www.tenderwizard.com/SBIETENDER, vendors need to
register on the portal. Registration of each organization is to be done by one of its senior per-
sons vis-a-vis Authorised Signatory who will be the main person coordinating for the e-tendering
activities. In the above portal terminology, this person will be referred to as the Super User (SU)
of that organization. For further details, please visit the website/portal, and follow further instruc-
tions as given on the site.

Note: After successful submission of Registration details please contact to the Helpdesk of the
portal to get your registration accepted/activated.

Help Desk:

Contact Person:Mr. Babu Priyabrata / Mr. Kushal Bose / Mr. Tousik Gohsh

Mobile no. 08249111837 / 07686913157 / 09674758724 (On working days-9 hours—18 hours)
e-mail: babupriyabrata@antaressystems.com / kushal.b@antaressystems.com / tous-
ik.g@antaressystems.com

5. Bidding related Information for this Tender (Sealed Bid)

The entire bid-submission would be online on the portal. Broad outline of submissions are as
follows:

- Submission of Bid Security/ Earnest Money Deposit (EMD) & Cost of Bid Document

- Submission of digitally signed copy of Tender Documents/ Addendum

- Power of Attorney, - Two Envelopes,- Technical-Part,Each of the above electronic envelopes
consists of Main bid and Electronic form (both mandatory) and bid Annexure (Optional).

NOTE: Please note that above e-Tendering system is an automatically time locked system
which will be locked immediately as soon as due date and time is over and will not accept any
offer after that. So, the tenderers are strictly advised to do their process well before the due
date and time to avoid any such instances.

6. Tender Opening Event (TOE)

The e-Procurement portal offers a unique facility for ‘Public/Limited Online Tender Opening
Event (TOE)'. Tender Opening Officers as well as authorized representatives of bidders can at-
tend the Public/Limited Online Tender Opening Event (TOE) from the comfort of their offices.
For this purpose, representatives of bidders (i.e. Supplier organization) dully authorized are re-
quested to carry a Laptop and Wireless Connectivity to Internet. Every legal requirement for a
transparent and secure ‘Public/Limited Online Tender Opening Event (TOE) has been imple-
mented on the portal. As soon as a Bid is decrypted with the corresponding ‘Pass-Phrase’ as
submitted online by the bidder himself (during the TOE itself), salient points of the Bids are sim-
ultaneously made available for downloading by all participating bidders. The tedium of taking
notes during a manual ‘Tender Opening Event’ is therefore replaced with this superior and con-
venient form of ‘Public/Limited Online Tender Opening Event (TOE)'. The portal has a unique
facility of ‘Online Comparison Chart’ which is dynamically updated as each online bid is opened.
The format of the chart is based on inputs provided by the Buyer for each Tender. The infor-
mation in the Comparison Chart is based on the data submitted by the Bidders. A detailed
Technical and/ or Financial Comparison Chart enhance Transparency. Detailed instructions are
given on relevant screens. The portal has a unique facility of a detailed report titled ‘Minutes of
Online Tender Opening Event (TOE)’ covering all important activities of ‘Online Tender Opening
Event (TOE)'. This is available to all participating bidders for'Viewing/ Downloading’. There are
many more facilities and features on the portal. For a particular tender, the screens viewed by a
Supplier will depend upon the options selected by the concerned Buyer.




IMPORTANT NOTE: In case of internet related problem at a bidder’s end, especially during ‘crit-
ical events’ such as — a short period before bid-submission deadline, during online public/limited
tender opening event, during e-tender, it is the bidder's responsibility to have backup internet
connections. In case there is a problem at the e-procurement/ e tender service-provider’s end (in
the server, leased line, etc) due to which all the bidders face a problem during critical events,
and this is brought to the notice of SBI by the bidders in time, then SBI will promptly re-schedule
the affected event(s).

7. Minimum Requirements at Bidders end

In order to operate on the electronic tender management system, the user’'s machine is required
to be set up. The machine must have running XP service Pack 3 or higher version of Windows
like Vista or Window 7. Also need to install Mozilla Fire fox web browser and latest Version of
Java.

For and behalf of
State Bank of India

INSTRUCTIONS TO THE TENDERERS

1.0 Scope of Work
Sealed tenders are invited by SBIIMS, Bhubaneswar Circle for and behalf of SBI, RBO, Jeypore
for “Interior Furnishing works at the extended portion of SBI-Baipariguda.

2.0 Tender Documents

21 The work has to be carried out strictly according to the conditions stipulated in tender
consisting the documents as NIT, Instructions to the Tenderers, General Conditions of
Contact, special conditions of contract, technical specifications, price bid, drawings

2.2 The above documents shall be taken as complementary and mutually explanatory of one
another but in case of ambiguities or discrepancies shall take precedence in the order
as Price Bid, Additional specification, Technical specification, Drawings, Special conditions of
contract, GCC, instructions to Tenderers.

3.0 Site Visit: The tenderer must obtain himself on his own responsibility and his own expenses all
information, data which may be required for the purpose of filling this tender document and en-
ter into a contract for the satisfactory performance of the work. The Tenderer is requested satis-
fy himself regarding the availability of water, power, transport and communication facilities, the
character quality and quantity of the materials, labour, the law and order situation, climatic con-
ditions local authorities requirement, traffic regulations etc. The tenderer will be fully responsi-
ble for considering the financial effect of any or all the factors while submitting his tender.

4.0 Earnest Money: The tenderers are requested to submit the Earnest Money of Rs. 8,500/-
(Rupees Eight Thousand Five Hundred Only) in the form as mentioned in NIT. No interest
will be paid on the EMD.

5.0 Initial Security Deposit: The successful tenderer will have to submit a sum equivalent to 2%
of contract value less EMD, within a period of 07 days of acceptance of work-order.

6.0 Security Deposit: It shall be 5% of contract value including ISD. Balance 3% shall be deduct-
ed from the running account bill of the work at the rate of 10% of the respective running account
bill i.e., deduction from each running bill account will be 10% till total 3% of contract value is
reached. 50% of the total security shall be paid to the contractors on the basis of Architects cer-
tifying the virtual completion and the contractor’s removal of his materials, equipment, labour
force, temporary sheds, stores, site office etc. The balance 50% would be paid to the contrac-
tors 15 days after the defects liability period as specified in the contract provided he has satis-
factorily carried out all the works and attended to rectification of all defects in accordance
with the conditions of the contract.

6.1. Additional Security Deposit: In case In case L-1 bidder quotes abnormally low rates (i.e.

10% or below estimated project cost), the bank may ask such bidder to deposit additional security

deposit (ASD) equivalent to difference of estimated cost vis-a-vis L-1 quoted amount for due fulfil-

ment of contract. Such ASD could be in the form of FDR / Bank’s guarantee in the Bank’s
name as per format approved by the Bank. On successful completion of work ASD will be re-
turned to the contractor. In case contractor fails to complete the work in time or as per ten-
der specification or leave the job incomplete, the bank will be at liberty to recover the dues from

ASD or to forfeit such ASD as the case may be within its sole discretion.

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit.

7.0 Signing of Contract Documents: The successful tenderer shall be bound to implement the

contract by signing an agreement and conditions of contract attached herewith within one week from

the receipt of intimation of acceptance of his tender by the Bank.




8.0 Completion Period: Time is essence of the contract. The work should be completed in all re-
spects in accordance with the terms of contract within a period of 20 days from the date of handing
over site or 7 days from the date receipt of work-order of acceptance whichever is later.

9.0 Validity of Tender: 3 ( Three ) months from the date of opening price bid. If the tenderer

withdraws his / her offer during the validity period or makes modifications in his / her original offer which

are not acceptable to the Bank without prejudice to any other right or remedy the Bank shall
be at liberty to forfeit the EMD.

10.0 Liguidated Damages: The liquidated damages shall be 0.5% of the contract value per week

subjectto a maximum of 5% of contract value.

Addendum to Liquidated Damages Clause :--

1. The parties hereby agree that due to negligence of act of the Contractor, if the employer suffers

losses, damages, the quantification of which may be difficult, and hence the amount specified

hereunder shall be construed as reasonable estimate of the damages and the Contractor agree to pay
such liquidated damages, as defined hereunder as per the provisions of this Contract.

1.2 The amount of liquidated damages under this Contract shall not exceed 5% of the total value of

the contract amount.

1.3 The liquidated damages shall be applicable under following circumstances:

1.3.1 If the deliverables are not submitted as per schedule and time, the Contractor shall be liable to

pay1% of the total cost of the services for delay of each week or part thereof.

1.3.2 If the deliverables are not acceptable to the Employer, and defects are not rectified to the satis-

faction of the Employer within 30 days of the receipt of the notice, the Contractor shall be liable for Lig-

uidated Damages for an amount equal to 0.5% of total cost of the services for every week or part
thereof for the delay

1.3.3 Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and get

the work done from an alternate source at the risk of the contractor, besides forfeiting EMD. The deci-

sion of the Bank as to the period of delay on the part of the contractor and the quantum of compensa-
tion for such delay shall be final and binding on the contractor. If the contractor is unavoidably hindered
in carrying out the work on account of delayed decision or the approval by the Bank, which are neces-
sary to carry out further work, he shall be allowed suitable extension of time by concerned authority of
the Project, whose decision shall be final and binding on the contractor. No claim of the contractor
shall be entertained against the Bank for such delayed approvals / decisions by the Corporation, ex-
cepting suitable extension of time.

Rates and Prices

11.1  In case of item rate tender

11.1.1 The tenderers shall quote their rates for individual items both in words and figures. In case of
discrepancy between the rate quoted in words and figures the unit rate quoted in words in the
original tender will prevail. If no rate is quoted for a particular item in either of the tender docu-
ments the contractor shall not be paid for that item when it is executed.

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the
tenderers quote their rates for such items those rates will be ignored and will not be considered
during execution.

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed the
tenders would be evaluated as per the original unit and the contractor would be paid according-
ly.

The tenderer should not change or modify or delete the description of the item. If any discrep-
ancy is observed he should immediately bring it to the knowledge of the Architect / Bank.

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, vat, levies
etc. but excluding Service Tax which will be paid separately to the contractors on sub-
mission of bill / documents for onward payment to the Govt. Service Tax Department.

ARTICLES OF AGREEMENT

(On Non-Judicial Stamp Paper of Rs. 200.00)



ARTICLES OF AGREEMENT made this day of

Two thousand between the STATE BANK OF INDIA, a Corporation
constructed under the State Bank of India Act, 1955 and having its Corporate Centre at Mad-
am Cama Road, Mumbai 400 021. ( hereinafter referred to as “the OWNER” ) which
expression shall include its successor or successors and assigns ) of the ONE PART through
the authorized officer Assistant General Manager (Region-I) ( Des-
ignation )
AND
M/s. having its registered office at

(therein after referred to as the ‘CONTRACTOR’) of the OTHER PART.

WHEREAS the OWNER is desirous of executing Interior & furniture Work for Extended
portion of SBI-Baipariguda. (Herein after called the ‘Work’).

AND WHEREAS the Owner in order to effectively carry out the work has engaged M/s.

, a firm of Consultants, Architects, Engineers and Planners ( herein after referred to as The Archi-
tect/ Consultants) to prepare Scheme plans, Detailed Drawings & specifications, description of
work, to supervise the work and to assist in concerned technical matters.

AND WHEREAS the Owner has caused the plans, drawings and specifications, priced schedule of
quantities of the works to be executed as per conditions of the contract and special conditions
prepared with the assistance of the said Architect / Consultant subject to which the offer of
the Contractor shall be accepted

WHEREAS the contractor has deposited with the Owner [EMD Rs. ................ /- + ISD Rs.
................. /- ] = TOTAL Rs. S L (Rupees
................................................................................................... ) as security deposit for the due perfor-
mance of the Agreement and WHEREAS the Owner has issued letter of intent work order to the
Contractor through the architect.

AND WHEREAS said drawings inclusive of the specifications, priced schedule of quantities, condi-
tions of contract and special conditions all of which are collectively hereinafter collectively referred to
as the said condition ) have been signed by the parties hereto and the contractor has agreed to exe-
cute the works upon and subject to the said conditions.

NOWIT IS HEREBY AGREED AS FOLLOWS :

1. In consideration of the payments to be made to the contractor as hereinafter provided the con-
tractor shall upon and subject to the said conditions execute and complete the works shown up-
on the site drawings etc. and such further detailed drawings as may be furnished to the contrac-
tor by the said owner through the Architect as described in the said specifications and the said
priced schedule of quantities.

2. The Owner will pay to the Contractor the sum of Rs. ( Rupees

only) (hereinafter called the contract sum)
or such other sum become payable hereunder at the times and in the manner specified in
the said conditions. However, the actual sum will be paid on the actual value of work done, irre-
spective of the contract sum.

3. The term “The Architects / Consultants’ in the said conditions shall mean the said M/s. _ _
and in the event of the said Architect / Consultant ceasing to be the Architect / consultant for the
purpose of this contract such other person as shall be nominated for the purpose by the Owner.

4. The plans, agreement and documents above mentioned shall form the basis of this contract
and all disputes to be decided in the manner prescribed in the conditions attached hereto.
5. The said contract comprises the works as above mentioned, and all subsidiary works connected

therewith within the same site as may be ordered to be done from time to time by the said Own-
er even though said works may not be shown on the drawings or described in the said specifica-
tions or the priced schedule of quantities.

6. Notwithstanding what are stated in the special condition, conditions of contract and hereinbefore
stated the Owner through the Architect / Consultants reserves to himself the right to alter the
drawings and nature of the work and of adding to or omitting any items of works form or of hav-
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10.

12.

ing portions of the same carried out departmentally or otherwise and such alterations or varia-
tions shall be carried out without prejudice to this contract.

The said conditions shall be read and be treated as forming part of this agreement and the par-
ties hereto will respectively be bound thereby and to abide by and submit themselves to the
conditions and stipulations and perform the same on their parts to be respectively observed and
preferred.

Employer reserves to itself the right of altering the drawings and nature of the work by adding to
or omitting any items of work or having portions of the same carried out without prejudice to this
contract.

Time shall be considered as the essence of this contract and the Contractor hereby agrees to
commence the work soon after the site is handed over to him or from 7t day after issue of
formal work order as provided for in the said conditions whichever is earlier and to complete the
entire work within 20 days subject to nevertheless the provisions for extension of time.

Any dispute arising under this agreement shall be referred to the arbitration to a sole arbitrator
appointed with consent of the Owner and the Contractor as indicated in the Articles of the Gen-
eral Conditions. The award of the arbitrator shall be final and binding on both parties. The court
in Bhubaneswar shall have jurisdiction to determine the same.

That the several parts of this contract have been read by the Contractor and fully understood by
the contractor.

IN WITNESS WHEREOF, the parties hereto executed these presents the day and vyear
hereinabove written.

WITNESS EXECUTANTS
1. 1. OWNER

2.

;. 2. CONTRACTOR

Signature with Seal

( In case of the Company, the common seal be affixed pursuant to resolution of Board of Directors in

accordance with Articles of Association of the Company the directors etc. as the case may be affixing

common seal may be initial in token thereof and also by putting their names.)

1.0

GENERAL CONDITIONS OF CONTRACT (G.C.C.)

Definitions:

Contract means the documents forming the tender and the acceptance thereof and the formal

agreement executed between Bank and the Contractor, together with the documents referred

therein including these conditions, the specifications, designs and instructions issued from
8



1.1

EEGEN
JEGREN
[6,F N

No

1
A

—

CLAUSE
1.0

2.0

3.0

4.0

5.0

time to time by Architects / Bank and all these documents taken together shall be deemed to
form one contract and shall be complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires, have the
meaning hereby respectively assigned to them.

‘ SBI ' is having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 400
021 and includes the Client’s representatives successors and assigns.

‘ Architects / Consultants ’ shall mean M/s. ,

‘ Site Engineer ’ shall mean an Engineer appointed by the SBIIMS as their representative to
give instructions to the contractors.

‘The Contractor’ shall mean the individual or firm or company whether incorporated or not un-
dertaking the works and shall include legal personal representative of such individual or the
composing the firm or company and the permitted assignees of such individual or firms
of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the
‘Scope of Work’ and / or to be executed in accordance with the contract and includes materials,
apparatus, equipment, temporary supports, fittings and things of all kinds to be provided the ob-
ligations of the contractor hereunder and work to be done by the contractor under the contract.
‘Engineer’ shall mean the representative of the Architect / Consultant.

‘Specifications’ shall mean the specifications referred to in the tender and any modifications
thereof as may time to time be furnished or approved by the Architect / Consultant ‘Month’
means calendar month.

‘Week’ means seven consecutive days.

‘Day’ means a calendar day beginning and ending at 0:00 hrs and 24 hrs respectively.

Scope of Work

The contractor shall carry out complete and maintain the said work in every respect is strictly
accordance with this contract and with the directions of and to the satisfaction of the Bank to be
communicated through the Architect / Consultants. The Architect / Consultant at the direction of
the Bank from time to time issue further drawings and / or written instructions, details directions
and explanations which are hereafter collectively referred to as Architect’s / Consultant’s instruc-
tions in regard to the variation or modification of the design, quality or quality of work or the ad-
dition or omission or substitution of any work. The removal from the site of any materials
brought thereon by the contractor and any substitution of any other materials therefore the re-
moval and / or re-execution of any work executed by him. The dismissal from the work of any
person employed engaged thereupon.

Ownership of Document

All specifications and copies thereof furnished by the SBI are the properties of the SBI.
They are not to be used on other work.

Detailed Instructions

The SBI through its Architect / Consultants shall furnish with reasonable promptness additional
instructions as necessary for the proper execution of the work. All such instructions shall be
consistent with the contract documents, true developments thereof and reasonably inferable
there from.

The work shall be executed in conformity therewith and the contractor prepare a detailed pro-
gramme schedule indicating therein the date of start and completion of various activities on re-
ceipt of the work order and submit the same to the SBI through the Architect / Consultant for
approval.

Copies of Agreement

Two copies of agreement duly signed by both the parties with the drawings shall be handed
over to the contractors.

Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, wa-
ter, power, tools, equipment transportation and any other facilities that are required for the satis-
factory execution and completion of the work. Unless or otherwise specified all materials shall
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7.0

8.0

9.0

10.0

11.0

be new and both workmanship and materials shall be best quality. The contractor shall at all
times enforce strict discipline and good order among his employees and shall not employ on the
work any unfit person or anyone not skilled in the work assigned to him. Workman whose work
or behaviour is found to be unsatisfactory by the SBI / Architect / Consultant he shall be re-
moved from the site immediately.
Permits, Laws and Requlations
Permits and Licenses required for the execution of the work shall be obtained by the contractor
at his own expenses. The contractor shall give notices and comply with the regulations, laws,
ordinances rules, applicable to the contractor. If the contractor observes any discrepancy be-
tween the drawings and specifications, he shall promptly notify the SBI in writing under intima-
tion of the Architect / Consultant. If the contractor performs any act which is against the law,
rules and regulations he shall meet all the costs arising there from and shall indemnify the SBI
any legal actions arising there from.
Setting out Work
The contractor shall set out the work and shall be responsible for the true and perfect setting out
of the same and for the correctness of the positions, levels, dimensions and alignment of all
parts thereof and get it approved by the Architect / Consultant before proceeding with the work.
If at any time any error in this respect shall appear during the progress with the work, irrespec-
tive of the fact that the layout had been approved by the Architect / Consultant the contractor
shall be responsible for the same and shall at his own expenses rectify such error, if so, re-
quired to satisfaction of the SBI.
Protection of Works and Property
The contractor shall continuously maintain adequate protection. Of all his work from damage
and shall protect the SBI's properties from injury or loss arising in connection with contract. He
shall make good any such damage, injury, loss, except due to causes beyond his control and
due to his fault or negligence.
He shall take adequate care and steps for protection of the adjacent properties. The contractor
shall take all precautions for safety and protection of his employees on the works and shall
comply with all applicable provisions of Govt. and local bodies safety laws and building codes to
prevent accidents, or injuries to persons or property of about or adjacent to his place of work.
The contractor shall take insurance covers as per clause 26.0 at his own cost. The policy
may taken in joint names of the contractors and the SBI and the original policy may be lodged
with the SBI.
Inspection of Work
The SBI / Architect / Consultant or their representatives shall at all reasonable time have free
access to the work site and / or to the workshop, factories or other places where materials are
lying or from where they are obtained and the contractor shall give every facility to the SBI / Ar-
chitect / Consultant and their representatives necessary for inspection and examination and test
of the materials and workmanship. No person unless authorized by the SBI / Architect / Con-
sultant except the representative of public authorities shall be allowed on the work at any time.
The proposed work either during its construction stage or its completion can also be inspected
by the Chief Technical Examiner’s organization a wing of Central Vigilance Commission.
Assignment and Subletting
The whole of work included in the contract shall be executed by the contractor and he shall not
directly entrust and engage or indirectly transfer assign or underlet the contract or any part or
share thereof or interest therein without the written consent of the SBI through the architect and
no undertaken shall receive the contractor from the responsibility of the contractor from active
superintendence of the work during its progress.
Quality of Materials, Workmanship & Test
(i) All materials and workmanship shall be best of the respective kinds described in the con-
tract and in accordance with Architect / Consultant instructions and shall be subject from
time to time to such tests as the Architect / Consultant may direct at the place of manu-
facture or fabrication or on the site or an approved testing laboratory. The Contractor
shall provide such assistance, instruments, machinery, labour and materials as normally
required for examining measuring sampling and testing any material or part of the work
before incorporation in the work for testing as may be selected and required by the Ar-
chitect / Consultant.
(i) Samples
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All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied

by the Contractor without any extra charges. If certain items proposed to be used are of such nature
that samples cannot be presented or prepared at the site detailed literature / test certificate of the same
shall be provided to the satisfaction of the Architect / Consultant. Before submitting the sample / litera-
ture the contractor shall satisfy himself the material / equipment for which he is submitting the samples /
literature meet with the requirement of tender specification. Only when the samples are approved in
writing by the Architect / Consultant the contractor shall proceed with the procurement and installation
of the particular material / equipment. The approved samples shall be signed by the Architect / Con-
sultant for identification and shall be kept on record at site office until the completion of the work for in-
spection / comparison at any time. The Architect / Consultant shall take reasonable time to approve the
sample.

12.0

13.0

14.0

15.0

Any delay that might occur in approving the samples for reasons of its not meeting the
specifications or other discrepancies inadequacy in furnishing samples of best qualities
from various manufacturers and such other aspects causing delay on the approval of the
materials / equipments etc. shall be the account of the contractor.
(iii) Cost of Tests
The cost of making any test shall be borne by the contractor if such test is intended by
provided for in the specification or BOQ.
(iv) Costs of tests not provided for
If any test is ordered by the Architect / Consultant which is either
(a) If so intended by or provided for or (in the cases above mentioned) is not so par-
ticularized or though so intended or provided for but ordered by the Architect /
Consultant to be carried out by an independent person at any place other than
the site or the place of manufacture or fabrication of the materials tested or any
Government / approved laboratory, then the cost of such test shall be borne by
the contractor.
Obtaining information related to execution of work
No claim by the contractor for additional payment shall be entertained which is consequent upon
failure on his part to obtain correct information as to any matter affecting the execution of the
work nor any misunderstanding or the obtaining incorrect information or the failure to obtain cor-
rect information relieve him from any risks or from the entire responsibility for the fulfiiment of
contract.
Contractor’s superintendence
The contractor shall give necessary personal superintendence during the execution of the works
and as long, thereafter, as the Architect / Consultant may consider necessary until the expiry of
the defects liability period, stated hereto.
Quantities
(i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been
prepared in accordance with the Indian Standard Method of Measurements and quanti-
ties. The rate quoted shall remain valid for variation of quantity against individual item to
any extent subject to maximum variation of the contract value by 25%. The amount paid
under Clause 20 and 21 hereof as well as amounts of prime cost and provisional sums,
if any, shall be executed. Some quantities may not be executed by Bank depending up-
on site conditions and / or at the discretion of bank.
(ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding
25% shall be paid on the basis of provisions of clause 22 (e) hereof.
Works to be measured
The Architect / Consultant may from time to time intimate to the contractor that he required the
work to be measured and the contractor shall forthwith attend or send a qualified representative
to assist the Architect in taking such measurements and calculation and to furnish all particulars
or to give all assistance required by any of them. Such measurements shall be taken in accord-
ance with the Mode of measurements detailed in the specifications. The representative of the
Architect / Consultant shall take joint measurements with the contractor’s representative and the
measurements shall be entered in the measurement book. The contractor or his authorized rep-
resentative shall recorded in token of his acceptance. All the corrections shall be duly attested
by both representatives.
No over writings shall be made in the Measurement Book should the contractor not attend or
neglect or omit to depute his representative to take measurements then the measurements rec-
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15.A

15.B

15,C

tractor.

16.0

17.0

orded by the representative of the Architect / Consultant shall be final. All authorized extra work,
omissions and all variations made shall be included in such measurements.

If there are varying or conflicting provisions made in any one document forming part of the con-
tract, the Accepting Authority shall be the deciding authority with regard to the intention of the
document and his decision shall be final and binding on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission there from
shall not vitiate the Contract or release the Contractor from the execution of the whole or any
part of the works comprised therein according to drawings and specifications or from any of his
obligations under the contract.

The successful tenderer / contractor, on acceptance of his tender by the Accepting Authority,
shall, within 07 days from the stipulated date of start of the work, sign the contract consisting
of:-

(i) The notice inviting tender, all the documents including drawings, if any, forming the tender as
issued at the time of invitation of tender and acceptance thereof together with any correspond-
ence leading thereto.

(a) Various standard clauses with corrections up to the date stipulated in contract if any.

(b) Safety Code.

(c) Model Rules for the protection of health, sanitary arrangements for workers engaged by con-

(d) Contractor’s Labour Regulations.

(e) List of Acts and omissions for which fines can be imposed.

(iii) No payment for the work done will be made unless contract is signed by the contractor.

Variations

No alteration, omission or variation ordered in writing by the Architect / Consultant shall vitiate

the contract. In case the SBI / Architect / Consultant thinks proper at any time during the pro-

gress of works to make any alteration in, or additions to or omission from the works or any alter-
ation in the kind or quality of the materials to be used therein, the Architect / Consultant shall
give notice thereof in writing to the contractor or shall confirm in writing within seven days of giv-
ing such oral instruction the contractor shall after to add to omit from as the case may be in ac-
cordance with such notice but the contractor do any work extra to or make any alteration or ad-
ditions to or omissions from the works any deviation from any of the provision of the contract,
stipulations, specifications contract drawings without previous consent in writing of the Architect

/ Consultants and value of such extras, alterations, additions or omissions shall in all cases be

determined the Architect / Consultant and the same shall be added to or deducted from the con-

tract value as the case may be.

Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under it authority of

the Architect / Consultant with the concurrence of the SBI as herein mentioned. Any such extra

is herein referred to as authorized extra and shall be made in accordance with the following pro-
visions.

(a) (i) The net rates or prices in the contract shall determine the valuation of the extra
work where such extra work is of similar character and executed under similar conditions
as the work priced herein.

(ii) Rates for all items, wherever possible should be derived out of the rates give in
the priced BOQ.

(b) The net prices of the original tender shall determine the value of the items omitted pro-
vided if omissions do not vary the conditions under which any remaining items of works
are carried out, otherwise the prices for the same shall be valued under such clause (c)
hereunder.

(c) Where the extra works are not of similar character and / or executed under similar condi-
tions as aforesaid or where the omissions vary the conditions under which and remain-
ing items or works are carried out, then the contractor shall within 7 days or the receipt
of the letter of acceptance inform the Architect / Consultant of the rate which he intends
to charge for such items of work, duly supported by analysis of the rate or rates claimed
and the Architect / Consultant shall fix such rate or prices as if the circumstances in his
opinion are reasonable and proper, based on the market rate.

(d) Where extra work cannot be properly measured or valued the contractor shall be al-
lowed day work prices at the net rates stated in the tender of the BOQ or, if not, so stat-
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18.0

19.0

20.0

ed then in accordance with the local day work rates and wages for the district provided
that in either case, vouchers specifying the daily time (and if required by the Architect /
Consultant) the workman’s name and materials employed be delivered for verifications
to the Architect / Consultant at or before the end of the week following that in which the
work has been executed.

(e) It is further clarified that for all such authorized extra item where rates cannot be derived
from the tender, the contractor shall submit rates duly supported by rate analysis worked
on the “market rate basis” for material, labour, hire / running charges of equipment and
wastages etc. plus 15% towards establishment charges, contractor’s overheads and
profit such items shall not be eligible for escalation.

Final Measurement

The measurement and valuation in respect of the contract shall be completed within 6 months

of the virtual completion of the work.

Virtual Completion Certificate ( VC C)

On successful completion of entire works covered by the contract to the full satisfaction of the

SBI, the contractor shall ensure that the following works have been completed to the satisfac-

tion of the SBI.

(a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour,
equipment and machinery.

(b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures
including labour sheds / camps and constructions and other items and things whatsoev-
er brought upon or erected at the site or any land allotted to the contractor by the SBI
and not incorporated in the permanent works.

(c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by
the SBI and shall clear, level and dress, compact the site as required by the SBI.

(d) Shall put the SBI in undisputed custody and possession of the site and all land allotted

by the SBI.
(e) Shall hand over the work in a peaceful manner to the SBI.
) All defects / imperfections have been attended and rectified as pointed out by the SBI to

the full satisfaction of SBI.
Upon the satisfactory fulfiiment by the contractor as stated above, the contractor shall be enti-
tled to apply to the Architect / Consultant is satisfied of the completion of work. Relative to which
the completion certificate has been sought, the Architect / Consultant shall within 14 days of the
receipt of the application for virtual completion certificate, issue a VCC in respect of the work for
which the VCC has been applied.
The issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities
under the contract including the contractor’s liability for defects liability period nor shall be issu-
ance of VCC in respect of the works or work at any site be construed as a waiver of the right or
claim of the SBI against the contractor in respect of works or work at the site and in respect of
which the VCC has been issued.
Work by other Agencies
The SBI / Architect / Consultant reserves the rights to use premises and any portion of the site
for execution of any work not included in the scope of this contract which it may desire to have
carried out by other persons simultaneously and the contractor shall not only allow but also ex-
tend reasonable facilities for the execution of such work.
The contractor however shall not be required to provided any plant or material for the execution
of such work except by special arrangement with the SBI. Such work shall be carried out in such
manners not to impede the progress of the works included in the contract.
Insurance of Works
Without limiting his obligations and responsibilities under the contract the contractor shall insure
in the joint names of the SBI and the contractor against all loss of damages from whatever
cause arising other than the except risks, for which he is responsible under the terms of contract
and in such manner that the SBI and contractor are covered for the period stipulated 1 Clause
of GCC and are also covered during the period of maintenance for loss or damage arising from
a cause, occurring prior to the commencement of the period of maintenance and for any loss or
damage occasioned by the contractor in the course of any operations carried out by him for the
purpose of complying with his obligations under clause.
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21.2

213

214

21.5
21.5.1

21.5.2

2153

(a) The works for the time being executed to the estimated current contract value thereof, or
such additional sum as may be specified together with the materials for incorporation in
the works at their replacement value.

(b) The constructional plant and other things brought on to the site by the contractor to the
replacement value of such constructional plant and other things.

(c) Such insurance shall be effected with an insurer and in terms approved by the SBI which
approval shall not be unreasonably with held and the contractor shall whenever required
produce to the Architect / Consultant the policy if insurance and the receipts for payment
of the current premiums.

(d) Submitted original “ Contractor’s All Risk Insurance Policy ” and “ Workmen’s
Compensation ( General ) Policy ” made by contractor's own cost.

Damage to persons and property
The contractor shall except if and so far as the contract provides otherwise indemnify the SBI
against all losses and claims in respect of injuries or damages to any person or material or
physical damage to any property whatsoever which may arise out of or in consequence of the
execution and maintenance of the works and against all claims proceedings, damages, costs,
charges and expenses whatsoever in respect of or in relation thereto except any compensation
of damages for or with respect of or in relation thereto except any compensation of damages for
or with respect to :

(a) The permanent use or occupation of land by or any part thereof.

(b) The right of SBI to execute the works or any part thereof, on, over, under, in or through

any lands.

(c) Inquiries or damages to persons or properties which are unavoidable result of the execu-
tion or maintenance of the works in accordance with the contract.

(d) Injuries or damage to persons or property resulting from any act or neglect of the SBI

their agents, employees or other contractors not being employed by the contractor or for
or in respect of any claims, proceedings, damages, costs, charges and expenses in re-
spect thereof or in relation thereto or where the injury or damages was contribute to by
the contractor, his servants or agents such part of the compensation as may be just and
equitable having regard to the extent of the responsibility of the SBI, their employees or
agents or other employees or agents or other contractors for the damage or injury.
Contractor to_indemnify SBI
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges
and expenses in respect of the matters referred to in provision sub-clause 26.2 of this clause.
Contractor’s superintendence
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim or
proceeding relating to infringement or use of any patent or design or any alleged patent or de-
sign rights and shall pay any royalties which may be payable in respect of any articles or part
thereof included in the contract. In the event of any claim made under or action brought against
SBI in respect of such matters as aforesaid the contractor shall be immediately notified thereof
and the contractor shall be at his own expenses to settle any dispute or to conduct any litigation
that may arise there from provided that the contractor shall not be liable to indemnify the SBI if
the infringement of the patent or design or any alleged patent or design right is the direct result
of an order passed by the Architect / Consultant in this behalf.
Third Party Insurance [ Contractor’s All Risk Insurance Policy ]
Before commencing the execution of the work by the contractor but without limiting his obliga-
tions and responsibilities under Clause 26.0 of GCC shall insure against his liability for any ma-
terials or physical damage, loss or injury which may occur to any property including that of SBI
or to any person, including any employee of the SBI, by or arising out of the execution of the
works or in the carrying out of the contract, otherwise than due to the matters referred to in the
provision to Clause 26.0 thereof.
Minimum Amount of Third Party Insurance
Such insurance shall be effected with an insure and in terms approved by the SBI which ap-
proval shall not be reasonably with held and for at least the amount stated below. The contrac-
tor shall however required, produce to the Architect / Consultant the policy or policies of insur-
ance cover and receipts for payment of the current premiums.
The minimum insurance cover for physical property, injury and death is Rs. 5.00 ( Five ) Lacs
per occurrence with the number of occurrences limited to four. After such occurrence
contractor will pay additional premium necessary valid for four occurrences always.
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21.6.2

26.6.3

26.6.4

22.0

23.0

Accident or _injury to Workmen [ Workmen’s Compensation ( General ) Policy ]

The SBI shall not be liable for or in respect of any damages or compensation payable at law in
respect or in consequence of any accident or injury to any workmen or other person in the em-
ployment of the contractor or any sub-contractor save and except an accident or injury resulting
from any act or default of the SBI or their agents or employees. The contractor shall indemnify
and keep indemnified SBI against all such damages and compensation, save and except as
aforesaid and against all claims, proceedings, costs, charges and expenses whatsoever in re-
spect thereof or in relation thereto.

Insurance against accidents etc. to workmen

The contractor shall insure against liability with an insurer approved by the SBI during the whole
of the time that any persons are employed by him on the works and shall when required, pro-
duce to the Architect / Consultant such policy of insurance and receipt for payment of the cur-
rent premium.

Provided always that, in respect of any persons employed by any sub-contractor the contrac-
tor's obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub-
contractor shall have insured against the liability in respect of such persons in such manner that
SBI is indemnified under the policy but the contractor shall require such sub-contractor to pro-
duce to the Architect / Consultant when such policy of insurance and the receipt for the payment
of the current premium.

1) Car Policy 2) Labour Policy

Remedy on Contractor’s failure to insure

If the contractor fails to effect and keep in force the insurance referred to above or any other in-
surance which he may be required to effect under the terms of contract, then and in any such
case the SBI may effect and keep in force any such insurance and pay such premium or premi-
ums as may be necessary for the purpose and from time to time deduct the amount so paid by
the SBI as aforesaid from any amount due or which may become due to the contractor, or re-
cover the same as debt from the contractor.

without prejudice to the others rights of the SBI against contractors. In respect of such default,
the employer shall be entitled to deduct from any sums payable to the contractor the amount of
any damages costs, charges and other expenses paid by the SBI and which are payable by the
contractors under this clause. The contractor shall upon settlement by the insurer of any claim
made against the insurer pursuant to policy taken under this clause proceed with due diligence
to rebuild or repaid the works destroyed or damaged. In this event all the monies received from
the insurer in respect of such damage shall be paid to the contractor and the contractor shall not
be entitled to any further payment in respect of the expenditure incurred for rebuilding or repair-
ing of the materials or goods destroyed or damaged.

Extension of Time

If in the opinion of the Architect / Consultant the work to be delayed for reasons beyond the con-
trol of the contractor, the Architect / Consultant may submit a recommendation to the SBI to
grant a fair and reasonable extension of time for completion of work as per the terms of con-
tract. If the contractor needs an extension of time for the completion of work or if the completion
of work is likely to be delayed for any reasons beyond the due date of completion as stipulated
in the contract, the contractor shall apply to the SBI through the Architect / Consultant in writing
at least 30 days before the expiry of the scheduled time and while applying for extension of time
he shall furnish the reasons in detail and his justification if any for the delays. The Architect /
Consultant shall submit their recommendations to the SBI in the prescribed format for granting
extension of time. While granting extension of time the contractor shall be informed the period
extended time which will qualify for levy for liquidated damages. For the balance period in ex-
cess of original stipulated period and duly sanction extension of time by the SBI the provision of
liquidated damages as stated under Clause 9.0 shall become applicable. Further contract shall
remain in force even for the period beyond the due date of completion irrespective whether the
extension is granted or not.

Rate of Progress

(i) Whole of the materials, plant and labour to be provided by the contractor and the mode manner and
speed of execution and maintenance of the works are to be of a kind and conducted in a manner to the
satisfaction of the Architect / Consultant. Should the rate of progress of the work or any part thereof be
at any time be in the opinion of the Architect / Consultant too slow to ensure the completion of the
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whole of the work by the prescribed time or extended time for completion, the Architect / Consultant
shall thereupon take such steps as considered necessary by the Architect / Consultant to expedite pro-
gress so as to complete the works by the prescribed time or extended time. Such communications from
the Architect / Consultant neither shall relieve the contractor from fulfilling obligations under the contract
nor will he is entitled to raise any claims arising out of such directions.

24.0

25.0

Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work shall save
as herein provided be carried on during the night or on holidays without the permission in writing
of the Architect / Consultant when the work is unavoidable or absolutely necessary for the sav-
ing of life or property or for the safety of the work in which case the contractor shall immediately
advise the Architect / Consultant. However, the provision of the clause shall not be applicable in
the case of any work which becomes essential to carry by rotary or double shifts in order to
achieve the progress and quality of the part of the works being technically required / continued
with the prior approval of the Architect / Consultant at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried out without
unreasonable noise and disturbance.

No compensation or restrictions of work

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of
work for any reason whatsoever and hence not required the whole or any part the work to be
carried out. The Architect / Consultant shall give notice in writing to the effect to the contractor
and the contractor shall act accordingly.

In the matter the contractor shall have not claim to any payment of compensation or otherwise
whatsoever on account of any profit or advantage which he might have derived from the execu-
tion of the work fully but which he did not derive in consequence of the foreclosure of the whole
or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials actually
and bonafide brought to the site of the work by the contractor and rendered surplus as a result
of the abandonment, curtailment of the work or any portion thereof and then taken back by the
contractor, provided however that the Architect / Consultant shall have in such cases the option
of taking over all or any such materials at their purchase price or a local current rate whichever
is less.

In case of such stores having been issued from SBI stores and returned by the contractor to
stores, credit shall be given to him at the rates not exceeding those at which were originally is-
sued to the contractor after taking into consideration and deduction for claim on account of any
deterioration or damage while in the custody of the contractor and this respect the decision of
Architect / Consultant shall be final.

26.0 Suspension of Work

26.0

(i) The contractor shall on receipt of the order in writing of the Architect / Consultant (whose
decision shall be final and binding on the contractor) suspend the progress of works or
any part thereof for such time and in such manner as Architect / Consultant may consid-
er necessary so as not cause any damage or injury to the work already done or endan-
ger the safety thereof for any of following reasons.
(a) On account any default on the part of the contractor, or
(b) For proper execution of the works or part thereof for reasons other than the de-

fault of the contractor, or

(c) For safety of the works or part thereof.
The contractor shall during such suspension properly protect and secure the works to
the extent necessary and carry out the instructions given in that behalf by the Architect /
Consultant.

(i) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above.

The contractor shall be entitled to an extension of time equal to the period of even such
suspension. No compensation whatsoever shall be paid on this account.

Action when the whole security deposit is forfeited

In any case in which under any clause of this contract, the contractor shall have rendered
himself liable to pay compensation amounting to the whole of his security deposit the Architect /
Consultant shall have the power to adopt any of the following course as they may deem best
suited to the interest of the SBI.
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27.0

(a) To rescind the contractor (of which rescission notice in writing to the contractor by the
Architect / Consultant shall be conclusive evidence) and in which case the security de-
posit of the contractor shall be forfeited and be absolutely at the disposal of SBI.

(b)  To employ labour paid by the SBI and to supply materials to carry out the work, or any
part of the work, debiting the contractor with the cot of the labour and materials (the cost
of such labour and materials as worked out by the Architect / Consultant shall be final
and conclusive against the Contractor) and crediting him with the value of the work
done, in all respects in the same manner and at the same rates if it had been carried out
by the contractor under the terms of this contract the certificate of Architect / Consultant
as to the value of work done shall be final and conclusive against the contractor.

(c) To measure up the work of the contractor, and to take such part thereof as shall be un-
executed out of his hands and to give it to another contractor to complete in which case
any expenses which may be incurred in excess of the sum which would have been paid
to the original contractor, if the whole work had been executed by him (of the amount of
which excess the certificates in writing of the Architect / Consultant shall be final and
conclusive) shall be borne by original contractor and may be deducted from any money
due to him by SBI under the contract or otherwise or from his security deposit or the pro-
ceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no
claim to compensation for any loss sustained by him by reasons of his having purchased or pro-
cured any material or entered into any engagements or make any advances on account of, or
with a view to the execution of the work or the performance of the contract and in case the con-
tract shall be rescind under the provision aforesaid, the contractor shall not be entitled to recov-
er or to be paid any sum or any work thereto for actually performed under this contract, unless,
and until the Architect / Consultant will have certified in writing the performance of such work
and the value payable in respect thereof and he shall only be entitled to be paid the value so
certified.
Owner’s Right to Terminate the Contract
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted
an insolvent or being an incorporated company shall have an order for compulsory winding up
voluntarily or subject to the supervision of Govt. and of the Official Assignee of the liquidator in
such acts of insolvency or winding up shall be unable within 7 days after notice to him to do so
to show to the reasonable satisfaction of the Architect / Consultant that he is able to carry out
and fulfil the contract and to give security therefore if so required by the Architect / Consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution

to be issued or shall suffer any payment under this contract to be attached by or on behalf of

any of the creditors of the contractor.

Or shall assign or sublet his contract without the consent in writing of the SBI through the Archi-

tect / Consultant or shall charge or encumber this contract or any payment due to which may

become due to the contractor there under:

(a) Has abandoned the contract; or

(b) has failed to commence the works, or has without any lawful excuse under these condi-
tions suspended the progress of the works for 15 days after receiving from the SBI
through the Architect / Consultant written notice to proceed , or

(c) has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed with in the time agreed upon, or
has failed to remove the materials from the site or to pull down and replace work within
seven days after written notice from the SBI through the Architect / Consultant that the
said materials were condemned and rejected by the Architect / Consultant under these
conditions ; or has neglected or failed persistently to observe and perform all or any of
the acts, matters or things by this contract to be observed and performed by the contrac-
tor for seven days after written notice shall have been given to the contractor to observe
or perform the same or has to the detriment of good workmanship or in defiance of the
SBI’s or Architect’s / Consultant’s instructions to the contrary subject any part of the con-
tract.

Then and in any of said cases the SBI and or the Architect / Consultant, may not with-
standing any previous waiver, after giving seven days notice in writing to the contractor,
determine the contract, but without thereby affecting the powers of the SBI or the Archi-
tect / Consultant or the obligation and liabilities of the contractor the whole of which shall
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continue in force as fully as if the contract had not been so determined and as if the
works subsequently had been executed by or on behalf of the contractor.
And further the SBI through the Architect / Consultant their agents or employees may
enter upon and take possession of the work and all plants, tools, scaffoldings, materials,
sheds, machineries lying upon the premises or on the adjoining lands or Roads use the
same by means of their own employees or workmen in carrying on and completing the
work or by engaging any other contractors or persons to complete the work and the con-
tractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder
such other contractor or other persons employed for completing and finishing or using
the materials and plant for the works.
When the works shall be completed or as soon thereafter as convenient the SBI or the
Architect / Consultant shall give a notice in writing to the contractor to remove his surplus
materials and plants and should the contractor fail to do so within 15 days after receipt
thereof by him the SBI sell the same by public auction after due publication, and shall
adjust the amount realized by such auction. The contractor shall have no right to ques-
tion any of the act of the SBI incidental to the same of the materials etc.
28.0 Certificate of Payment
The contractor shall be entitled under the certificates to be issued by the Architect / Consultant
to the contractor within 10 working days from the date of Certificate to the payment from SBI
from time to time. The SBI shall recover the statutory recoveries other dues including the reten-
tion amount from the certificate of payment.
Provided always that the issue of any certificate by the Architect / Consultant during the pro-
gress of works or completion shall not have effect as certificate of satisfaction or relieve the con-
tractor from his liability under clause.
The Architect / Consultant shall have power to withhold the certificate if the work or any part
thereof is not carried out to their satisfaction.
The Architect / Consultant may by any certificate make any corrections required in previous
certificate.
The SBI shall modify the certificate of payment as issued by the Architect / Consultant
from time to time while making the payment.
The contractor shall submit final bill only after taking actual measurements and properly
recorded in the Measurement Books / Sheets.

Interim Payment a) No Interim payment shall be made in any circumstances
29.0 Settlement of Disputes and Arbitration
Except where otherwise provided in the contract all questions and disputes relating to meaning of the
specifications, designs, drawings and instructions herein before mention and as to the quality of work-
manship of materials used on the work or as to any other question, claim, right, matter or thing whatso-
ever in anyway arising out of or relating to the contract designs, drawings, specifications, estimates,
instructions, orders or these conditions or otherwise concerning the work or the execution or failure to
execute same whether arising during the progress of the work or after the cancellation, termination
completion or abandonment thereof shall be dealt with as mentioned hereinafter.
If the contractor considers that he is entitled to any extra payment or compensation in respect of the
works over and above the amounts admitted as payable by the Architect or in case the contractor
wants to dispute the validity of any deduction or recoveries made or proposed to be made from the con-
tract or raise any dispute, the contractor shall forthwith give notice in writing of his claim, or dispute to
the Asst. Gen. Manager, SBI. — Local Head Office, Bhubaneswar, Premises & Estate Deptt., and en-
dorsed a copy of the same to the Architect within 30 days from the date of disallowance thereof
or the date of deduction or recovery.
The said notice shall give full particulars of the claim, grounds on which it is based and detailed
calculations of the amount claimed and the contractor shall not be entitled to raise any claim nor shall
the Bank be in any way liable in respect of any claim by the contractor unless notice of such claim shall
have been given by the contractor to the AGM (Admn.). in the manner and within the time as afore-
said. The contractor shall be deemed to have waived and extinguished all his rights in respect of any
claim not notified to the Asstt. Gen. Manager in writing in the manner and within the time afore-
said.
Asst. General Manager shall give his decision in writing on the claims notified by the contractor.
The contractor may within 30 days of the receipt of the decision of the Asst. Gen. Mgr. (Admn.)
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submit his claims to the conciliating authority namely the Chief General Manager, SBl - LHO.,
Bhubaneswar , Premises & Estate Deptt., for conciliation and with all details and copies of corre-
spondence exchanged between him and Asst. General Manager.
If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall
within a period of 30 days of termination thereof shall give a notice to the concerned A.G.M
or Chief Manager of the Bank for appointment of the arbitrator to adjudicate the notified claims failing
which the claims of an contractor shall be deemed to have been considered absolutely barred
and waived.
Except where the decision has become final, binding and conclusive in terms of contract, all disputes
or differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank
shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by the A.G.M.
It will also be no objection to any such appointment that the Arbitrator so appointed is a Bank officer
and that he had to deal with the matters to which the Contract relates in the course of his duties as
Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or
vacates his office due to any reason whatsoever another sole arbitrator shall be appointed in the man-
ner aforesaid by the said AGM. Such person shall be entitled to proceed with the reference from the
stage at which it was left by his predecessor.
It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts
claimed in respect of each dispute along with the notice for appointment of arbitrator.
It is also a term of this contract that no person other than a person appointed by such A.G.M (Admn.)
as aforesaid should act as arbitrator.
The conciliation and arbitrator shall be conducted in accordance with the provisions of
the Arbitration and Conciliation Act 1996 or any statutory modification or re-enactment thereof
and the rules made there under.
It is also a term of the contract that, if any, fees are payable to the arbitrator these shall be paid
equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank
Officer.
It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on
the date he issues notice to both the parties calling them to submit their statement of claims and coun-
ter statement of claims. The venue of the arbitration shall be such place as may be fixed by the arbitra-
tor in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before the award is
made and published be paid half and half by each of the parties. The cost of the reference and of the
award (including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may di-
rect to any by whom and in what manner, such costs or any part thereof shall be paid and fix or settle
the amount of costs to be so paid.
30.0 Water Supply
The rates quoted by the contractor includes all expenditure for providing water for the works
including that for the work people and all staff at site. However, the contractor may be allowed to
use the existing source at the site for which recovery @ 0.5% of the contract value will
be recovered from this bills. The arrangement for distribution will be contractor’s responsibil-
ity. Butin no way Bank will be held responsible for continuous supply of water.
31. Power_Supply
Contractor shall have to arrange for D.G. set at his own cost, risk and responsibility to
carry out the work at site whenever required for and asked by the Bank / Architect.
The contractor shall at his own cost arrange for necessary power for the work and lighting
for the entire period of contract. However, Bank may provide power from their existing
source at site on providing suitable electric meter approved by Bank / Architect. Bank will recov-
er from the contractor the power consumed as per prevailing rate from time to time from their
running bills / final bill. If electric meter is not arranged by the contractor recovery @
0.5% of the contract value will be recovered from his bills. But in no way Bank will
be held responsible for continuous supply of electricity. For more see clause 10.0 of °
SPECIAL CONDITIONS OF CONTRACT °

32.0 Treasure Trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the property
of SBI and shall be handed over to the Bank immediately.

33.0 Method of Measurement
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced with up to date. Rules laid down by
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34.0

34.0

35.0
35.1

35.2

35.3

354

36.0

37.0

the Bureau of Indian Standards. In the event any dispute / disagreement the decision of the Ar-

chitect / Consultant shall be final binding on the contractor.

Maintenance of Registers

The contractor shall maintain the following registers as per the enclosed proforma at site of work

and should produce the same for inspection of SBI / Architect / Consultant whenever desired by

them. The contractor shall also maintain the records / registers as required by the local authori-

ties / Govt. from time to time.

(i) Register for hindrance to work.

(iii) Register for running account bill.

(iv) Register for labour

Contractor shall also maintain a site order book

Price Variation

Not applicable.

Force Majeure

Neither contractor not SBI shall be considered in default in performance of their obligations if

such performance is prevented or delayed by events such as but not to war, hostilities revolu-

tions, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire storms,

floods, droughts, earthquakes or ordinances or any act of god or for any other cause beyond the

reasonable control of the party affected or prevented or delayed. However a notice is required to

be given within 30 days from the happening of the even with complete details, to the other party

to the contract if it is not possible to serve a notice, within the shortest possible without delay.

As soon as the cause of force majeure has been removed the party whose ability to perform its

obligations has been affected shall notify the other of such cessation and the actual delay in-

curred in such affected activity adducing necessary evidence in support thereof.

From the date of occurrence of a case of force majeure obligations of the party affected shall be

suspended during the continuance of any inability so caused. With the cause itself and inability

resulting there from having been removed, the agreed time of completion of the respective obli-

gations under this agreement shall stand extended by a period equal to the period of delay oc-

casioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations by a state of

force majeure lasting to a period of 6 months or more the two parties shall each other to decide

regarding the future execution of this agreement.

Local Laws, Acts, Regulations

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour

(regulations and abolition act of 1970) and other safety regulations. The contractor shall comply

with the provision of all labour legislation including the latest requirements of all the Acts, laws,

any other regulations that are applicable to the execution of the project.

(i) Minimum Wages Act 1948 (Amended)

(i) Payment of Wages Act 1936 (Amended)

(iii) Workmen’s Compensation Act 1923 (Amended)

(iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)

(v) Apprentice Act 1961 (Amended)

(vi) Industrial Employment (Standing Order) Act 1946 (Amended)

(vii)  Personal Injuries (Compensation Insurance) Act 1963 and any other modifications

(viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment
thereof.

(ix) Shop and Establishment Act.

(x) Any other Act or enactment relating thereto and rules framed there under from time to
time.

Accidents

The contractor shall immediately on occurrence of any accident at or about the site or in con-

nection with the execution of the work report such accident to the Architect / Consultant. The

Contractor shall also such report immediately to the competent authority whenever such report

is required to be lodged by the law and take appropriate actions thereof.

APPENDIX
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Name of Work

Location

Scope of Work

Defects Liability Period
Clause No. 37 of Special condi-
tions of contract)

Date / Time of Completion

Liquidated Damages
(Clause No. 9 of G.C.C.)

Earnest Money
(Clause No.1 of G.C.C.)

Security Deposit
(Clause No. 1 of G.C.C.)

Initial Security Deposit
(Clause No.1 of G.C.C))

Instalment after completion
certificate ( Release of Reten-
tion Money) ( Clause No. 1 of
G.C.C.)

Period of Interim Certificate

Interior & Furnishing works for the Extended portion of
SBI-Baipariguda

Baipariguda, Koraput, Odisha

As above and as further detailed in the General Conditions
of Contract.

12 ( Twelve ) months after completion of the work.

20 days

0.5% of the accepted tender amount per week of delay
subject to ceiling 5% of the accepted contracted

sum.

Rs. 8,500.00 (Rupees Eight Thousand Five Hundred Only)

Details as per Clause No.1

2% of the accepted tender value (EMD + ISD)

50% on virtual completion of the work and balance 50%
after 15 (fifteen) days on expiry of defects liability period
as per details given in Clause No. 1

No Interim payment shall be made in any circum-
stances.
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1.0

2.0

3.0

4.0

5.0

6.0

SPECIAL CONDITIONS OF CONTRACT

Dimensions and Levels

All dimensions and levels shown on the drawing shall be verified by the contractor on the site
and he will be held responsible for the accuracy and maintenance of all the dimensions and the
levels. Figured dimensions are in all cases to be accepted and no dimension shall be scaled.
Large-scale details shall take precedence over small-scale drawings. In case of discrepancy the
contractor shall ask for clarification from the Architect / Consultant before proceeding with the
work.

Notice of Operation

The contractor shall not carryout any important operation without the consent in writing from the
Architect / Consultant.

Construction Records

The contractor shall keep and provide to the Architect / Consultant full and accurate records of
the dimensions and positions of all new work and any other information necessary to prepare
complete drawings recording details of the work as constructed.

Safety of Adjacent Structures and Trees

The contractor shall provide and erect to the approval of the Architect / Consultant such sup-
ports as may be required to protect effectively all structures and protective guards to trees which
may be endangered by the execution of the works or otherwise take such permanent measures
as may be required by the Architect to protect the trees and structures.

Temporary Works

Before any temporary works are commenced the contractor shall submit at least 7 days in ad-
vance to the Architect / Consultant for approval complete drawings of all temporary works he
may require for the execution of the works. The contractor shall carry out the modifications relat-
ing to strength, if required by the Architect / Consultant may require in accordance with the con-
ditions of contract at his own cost. The Contractor shall be solely responsible for the stability
and safety of all temporary works and unfinished works and for the quality of the permanent
works resulting from the arrangement eventually adopted for their execution.

Work Programme

As soon as the contract is awarded, a suitable programme of work preferably in the form of Bar
Chart shall be drawn up for completion of the different stages of the work, so as to ensure its
completion within the allotted period of time. This programme shall be submitted by the contrac-
tor in consultation with Architect / PMC or Site Engineer.

(ii). As soon as possible after the Contract is concluded, the Contractor shall submit a Time and
Progress Chart for each mile stone and get it approved by the architect/ engineer —in-charge.
The Chart shall be prepared in direct relation to the time stated in the Contract documents for
completion of items of the works. It shall indicate the forecast of the dates of commencement
and completion of various trades of sections of the work and may be amended as necessary by
agreement between the Engineer-in-Charge and the Contractor within the limitations of time im-
posed in the Contract documents, and further to ensure good progress during the execution of
the work, the contractor shall in all cases in which the time allowed for any work, exceeds one
month (save for special jobs for which a separate programme has been agreed upon) complete
the work as per mile stones.

(iii) The programme chart should include the following:

(a) Descriptive note explaining sequence of the various activities.

(b) Network (PERT / CPM / BAR CHART).

(c) Programme for procurement of materials by the contractor.
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7.0

8.0

Programme of procurement of machinery / equipments having adequate capacity, commensu-
rate with the quantum of work to be done within the stipulated period, by the contractor. In addi-
tion to above, to achieve the progress of Work as per programme, the contractor must bring at
site adequate shuttering material required for cement concrete and R.C.C. works etc. for three
floors within a week from the date of start of work till the completion of RCC work as per re-
quirement of work. The contractor shall submit shuttering schedule adequate to complete struc-
ture work within laid down physical milestone.

(iv) If at any time, it appears to the Architect/ Engineer-in-Charge that the actual progress of
work does not conform to the approved programme referred above or after rescheduling of
milestones, the contractor shall produce a revised programme within 7 (seven) days, showing
the modifications to the approved programme to ensure timely completion of the work. The
modified schedule of programme shall be approved by the Engineer in Charge/ Architect. A re-
covery of Rs. 500/- (For works costing upto Rs. 50 Lakhs) / Rs. 1000/- (for works costing more
than Rs. 50 lakhs upto Rs 2 crores) and Rs 2500 (for works costing more than Rs 2 cr upto Rs 5
Cr) and Rs 2500 (for works costing more than Rs 5 cr upto Rs 20Cr) and Rs 5000 (for works
costing more than Rs 20 cr) shall be made on per day basis in case of delay in submission of
the modified programme

(v) The submission for approval by the Engineer-in-Charge of such programme or such particu-
lars shall not relieve the contractor of any of the duties or responsibilities under the contract.
This is without prejudice to the right of Engineer-in-Charge/ Architect to take action against the
contractor as per terms and conditions of the agreement.

Water, Power _and Other Facilities

(a) The rate quoted by the contractor shall include all expenses that are required for provid-
ing all the water required for the work and the contractor shall make his own arrange-
ments for the supply of good quality water suitable for the construction and good quality
drinking water for their workers. If necessary the contractor has to sink and a tube well /
open well and bring water by means of tankers at his own cost for the purpose. The SBI
will not be liable to pay any charges in connection with the above.

(b) The rate quoted in the tender shall include the expenses for obtaining and maintaining
power connections and shall pay for the consumption charges.

(c) The contractors for other trades directly appointed by the SBI shall be entitled to take
power and water connections from the temporary water and power supply obtained by
the contractor. However the concerned contractor shall make their own arrangements to
drawn the supply and pay directly the actual consumption charges at mutually agreed
rates between them. All municipal charges for drainage and water connection for con-
struction purposes shall be borne by the contractor and charges payable for permanent
connections, if any, shall be initially paid by the contractor and the SBI will reimburse the
amount on production of receipts.

(d) The SBI as well as the Architect / Consultant shall give all possible assistance to the
contractors to obtain the requisite.

(e) Permission from the various authorities, but the responsibility for obtaining the same in
time shall be of the contractor.

Office Accommodation

(a) The contractor shall provide and maintain all necessary offices, workshops, stores, shel-
ters, sanitary facilities, canteens and other temporary structures for themselves in con-
nection with the work at the site at their own cost after getting the approval from the Ar-
chitect / Consultant.

(b) A site office for the use of SBI / Architect / Consultant shall be provided by the contractor
at his own expenses.

(c) All temporary buildings and facilities as mentioned above shall be removed on comple-
tion of the work at any other earlier date as directed by the Architect / Consultant.

All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as
running expenses shall be borne by the contractor at no extra cost. It is also the responsibility of the
contractor to obtain statutory approvals for providing the above facilities.

9.0

Facilities for Contractor’'s Employees
The contractor shall make his own arrangement for the housing and welfare of his staff and
workmen including adequate drinking water facilities. The contractor shall also make the ar-
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10.0

11.0

12.0

13.0

14.0

15.0

16.0

17.0

18.0

rangements at his own cost for transport where necessary for his staff and workmen to and from

site of work at his own cost.

Lighting of Works

The contractor shall at all times provide adequate and approved lighting as required for the

proper execution and supervision and inspection of work.

Fire Fighting Arrangement

(i) The contractor shall provide suitable arrangement for fire fighting at his own cost. For
this purpose he shall provide requisite number of fire extinguishers and adequate num-
ber of buckets, some of which are to be always kept filled with stand and some with wa-
ter. These equipments shall be provided at suitable prominent and easily accessible
places and shall be properly maintained.

(ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor
at his own cost and to the approval of the relevant authorities. The contractor shall make
the following arrangements at his own cost but not limited to the following :-

(a) Proper handling, storage and disposal of combustible materials and waste.

(b) Work operations which can create fire hazards.

(c) Work operations which can create fire hazards.

(d) Type, number and location of containers for the removal materials and rubbish.

(e) Type, size, number and location of the fire extinguishers or other fire fighting
equipment.

(f) General house keeping.

Site Order Book

A site order book shall be maintained at site for the purpose of quick communication between

the Architect / Consultant. Any communication relating to the works may be conveyed through.

Records in the site order book. Such a communication from one party to the other shall be

deemed to have been adequately served in terms of contract. Each site order book shall have

machine numbered pages in triplicate and shall carefully maintained and preserved by the con-
tractor and shall be made available to the Architect / Consultant as and when demanded.

Any instruction which the Architect / Consultant may like to issue to the contractor may like to

bring to the Architect / Consultant two copies of such instructions shall be taken from the site

order book and one copy will be handed over to the party against proper acknowledgement and
the second copy will be retained for their record.

Temporary Fencing / Barricading

The contractor shall provide and maintain a suitable temporary fencing / barricading and gate at

his cost to adequately enclose all boundaries of the site for the protection of the public and for

the proper execution and security of the work and in accordance with the requirement of the Ar-
chitect / Consultant and regulations of local authorities. These shall be altered, relocated and
adopted from time to time as necessary and removed on completion of the work.

Site Meetings

Site meetings will be held to review the progress and quality evaluation. The contractor shall

depute a senior representative along with the site representative and other staff of approved

sub-contractors and suppliers as required to the site meetings and ensure all follow up actions.

Any additional review meetings shall be held if required by the Architect / Consultant.

Disposal of Refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the site and de-

posit the same as directed by the Architect / Consultant at his own cost. It is the responsibility of

the contractor to obtain from the local authorities concerned to the effect that all rubbish arising
out of contractor’s activities at the construction site or any other off site activities borrow pits has
been properly deposed off.

Contractor to verify site measurement

The contractor shall check and verify all site measurements whenever requested by other spe-

cialist contractors or other sub contractors to enable them to prepare their own shop drawings

and pass on the information with sufficient promptness as will not in any way delay the works.

Displaying the name of the work

The contractor shall put up a name board of suitable size as directed by the Architect / Consult-

ant indicating therein the name of the project and other details as given by the Architect / Con-

sultant at his own cost and remove the same on completion of work.

Approved make
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20.0

21.0

22.0

23.0

24.0

The contractor shall provide all materials from the list of approved makes at his own cost and
also appoint the specialized agency for the waterproofing anti-termite, aluminium doors and
windows and any other item as specified in the tender. The Architect / Consultant may approve
any make / agency within the approval list as given in the tender after inspection of the sample /
mock up.

Procurement of Materials

The contractor shall make his own arrangements to procure all the required materials for the
work. All wastage and losses in weight shall be to the contractor’s account.

Excise Duty, Taxes, Levies etc.

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties,
fees cess or charges in respect of the works including but not limit to sales tax, tax on works
contract excise duty, and octroi, payable in respect of materials, equipment plant and other
things required for the contractor. All of the aforesaid taxes duties, levies, fess and charges shall
be to the contractor’s account and the SBI shall not be required to pay any additional or extra
amount on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of work
shall be deemed to be included in the quoted rates and no extra claim amount on this account
will in any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed
under as statue or law during the currency of contract the same shall be borne by the contrac-
tor. Service Tax which will be paid separately to the contractors on submission of
bill / documents for onward payment to the Govt. Service Tax Department.
Acceptance of Tender

The SBI shall have the right to reject any or all tenders without assigning any reason. They
are not to bound to accept the lowest or any tender and the tenderer or tenderers shall have
no right to question the acts of the SBI. However adequate transparency would be maintained
by the SBI.

Government _and Local Rules

The contractor shall conform to the provisions of local Byelaws and Acts relating to the work and
to the Regulation etc. of the Government and Local Authorities and of any company with whose
system the structure is proposed to be connected. The contractor shall give shall notices re-
quired by said Act, Rules, Regulations and Bye-laws etc. and pay all fees payable to such au-
thority / authorities for execution of the work involved. The cost, if any, shall be deemed to have
been included in his quoted rates, taking into account all liabilities for licenses, fees for footpath
encroachment and restorations etc. and shall indemnify the Owner against such liabilities and
shall defend all actions arising form such claims or liabilities.

Possession Prior to Completion

The Owner shall have right to take possession of or use any completed or partially completed
part of the work. Such possession or use shall not be an acceptance of any work not completed
in accordance with the contract Agreement.

Tools , Storage of Materials , Protective Works and Site Office Requirements

The contractor shall provide, fix up and maintain in an approved position proper office accom-
modation for the contractor’s representative and staff which offices shall be open at all reasona-
ble hours to receive instruction notices or communications and clear away on completion of the
works and make good all work disturbed.

All drawings maintained on the site are to be carefully mounted on boards of appropriate size
and covered with a coat of approved varnish. They are to be protected from ravages of termites,
ants, and other insects.

The contractor shall provide at his own cost all artificial light required for the work and to enable
other contractors and sub-contractors to complete the work within the specified time.

The contractor shall provide a suitable temporary hut for the watchmen and clear away the
same when no longer required and to provide all necessary attendance, lights etc. required.

The contractor shall arrange for temporary latrines for the use of workers and field staff and
keep the same in a clean and sanitary condition to the satisfaction of the Public Health Authori-
ties and shall cause such latrines and soil to be cleared away whenever necessary and shall
make good all the works disturbed by these convenience.

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the
works during the construction, and all receptacles, cistern, water tanks etc. used for the storage
of water must be suitably protected against breeding of mosquitoes. The contractor shall in-
demnify the owner against any breach of rules in respect of anti-malarial measures.
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26.

27.

28.0

The contractor shall not fix or place any placards or advertisement of any description or permit
the same to be fixed or placed or upon any boarding gantry, building structure other than those
approved by the Owner.

Protective Measure : The contractor from time to time of being placed possession of the site
must make suitable arrangements for watching, lighting and protecting the work, the site and
surrounding property by day, by night, on Sundays and other holidays.

Contractor shall indemnify the Owner against any possible damage to the building, Roads, or
members of the public in course of execution of the work.

The contractor shall provide necessary temporary enclosures, gates, entrances etc. for the pro-
tection of the work and materials and for altering and adopting the same as may be required
and removing on completion of the works and making good all works disturbed.

Storage of Materials : The contractor shall provide and maintain proper sheds for the proper
storage and adequate protection of materials etc. and other work that may be executed on the
site including the tools and materials of nominated sub-contractors and remove same on com-
pletion.

Cement go down shall be constructed for storing six weeks’ requirement of cement and stored
as per norms with a stack of 10 bags each and 2 feet opening all-round with 2 feet passage of
each stack. Structure shall be waterproof from all the sides & top. Cement should be stored one
feet above the ground level and have pucca raised floor.

So also reinforcement bars are to be stored above the ground level to prevent the same from
getting rusted.

Tools : Theodolite, levels prismatic compass, chain, steel and metallic tapes and all other sur-
veying instruments found necessary on the works shall be provided by the contractor for the due
performance of this contract as instructed by the Site Engineer.

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required
for safely taking measurement and shall be supplied by the contractor.

The mistries and the supervisors on the works shall carry with them always a one metre or two
metre steel tape, a measuring tape of 30 metres, a spirit level., a plumb bob and a square and
shall check the work to see that the work is being done according to the drawing and specifica-
tions. The Site Engineer will use any or all measuring instruments or tools belonging to the con-
tractors as he chooses for checking the works executed or being executed on the contract.
The contractor should cover in his rates for making provisions for all reasonable facilities for the
use of his scaffolding, tools and plant etc. by nominated sub-contractors for their work.

Datum

The average ground level will be considered as the crown of the nearest Road, which should be
taken as “Datum” which is however, subject to final confirmation by the Owner / Architects. All
levels shown in the drawings are to be strictly adhered to.

Benches

The contractor is to construct and maintain proper benches of all the main walls, in order that
the lines and levels may be accurately checked at all times.

These benches will consist of Sal wood post of adequate length and minimum diameter 75 mm
to be driven in the ground at suitable distance as directed encased with brickwork. The wire
nails will be driven on the top of Sal wood post on the centre lines of columns, walls, inside and
outside faces of foundations trenches, in order that lines may be stretched between the benches
and accurate intersection of excavation. Centre line of walls, columns etc. may be clearly indi-
cated and checked at any time if it is so required.

Removal of Improper work

The Owner shall during the progress of the work have power to order in writing from time to time
the removal from the work within such reasonable time or times as may be specified in the order
of any materials which in the opinion of the Owner Architects are not in accordance with specifi-
cation or instructions, the substitution or proper re-execution of any work executed with materi-
als or workmanships not in accordance with the drawings and specifications or instructions.

In case the contractor refuses to comply with the order the Owner shall have the poser to em-
ploy and pay other agencies to carry out the work and al expenses consequent thereon or inci-
dental thereto as certified by the Owner/Architects shall be borne by the contractor or may be
deducted from any money due to or that may become due to the contractor. No certificate which
may be given by the Architects shall relieve the contractor from his liability in respect of unsound
work or bad materials.

Dismissal of Workmen
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29.0

The contractor shall on the request of the Bank immediately dismiss from works any person
employed thereon by him, who may in the opinion of the Bank be unsuitable or incompetent or
who may misconduct himself. Such discharges shall be the basis of any claim for compensation
or damage against the Owner or any of their officer or employee.

Concealed Work

The contractor shall give not less than 5 days notice to the Bank / Architect whenever any work is to
be buried in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on, in
order that the work may be inspected and correct dimensions taken before such burial. In default
whereof the same shall, at the opinion of the Bank / Architect be either opened up for measurement at
the contractor’'s expense or no payment may be made for such materials. Should any dispute or differ-
ences arise after the execution of any work as to measurements etc. or other matters which cannot be
conveniently tested or checked, the notes of the Bank / Architect shall be accepted as correct and bind-
ing on the contractor.

30.0

31.0

32.0

33.0

34.0

35.0

Substitution

Should the contractor desire to substitute any materials and workmanship, he/they must obtain
the approval of the Bank / Architect in writing for any such substitution well in advance. Materi-
als designated in this specifications indefinitely by such term as “Equal” or “Other approved” etc.
specific approval of the Bank / Architect has been obtained in writing.

Preparation of Building works for Occupation and Use of Completion

The whole of the work will be thoroughly inspected by the contractor and deficiencies and de-
fects put right. On completion of such inspection the contractor shall inform the Owner that he
has completed the work and it is ready for inspection.

On completion the contractor shall clean all windows and doors including the cleaning and oiling
if necessary, of all hardware, inside and outside, all floors, staircases and every part of the
building. He will leave the entire building neat and clean and ready for immediate occupation
and to the satisfaction of the Owner.

Defects after Completion

The contractor shall make good at his own cost and to the satisfaction of the Owner all defects,
shrinkage, settlements or other faults which may appear within 12 months after completion of
the work. In default the Owner may employ and pay other persons to amend and make good
such damage, losses and expenses consequent thereon or incidental thereto shall be made
good and borne by the contractor and such damages, loss and expenses shall be recoverable
from him by the Owner or may be deducted by the Owner, in lieu of such amending and making
good by the contractor, deduct from any money due to the contractor a sum equivalent to the
cost of amending such work and in the event of the amount retained being insufficient, recover
that balance from the contractor from the amount retained under Clause No. 1.(c) together with
any expenses the Owner may have incurred in connection therewith.

Idle Labour

Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire and
labour charges of tools and plants would be entertained under any circumstances.

Guarantee for the Specialised Works

Wherever provision for submission of a guarantee has been advised, the same shall be submit-
ted from the specialized agency along with a counter guarantee by the main contractor engaged
for the work. The guarantee shall be furnished on a non-judicial stamp paper of appropriate val-
ue. If the contractor is required to submit guarantee / guarantees for any item / items for a peri-
od of more than 12 months, the guarantee/guarantees in case of those items shall remain valid
even after expiry of the defect liability period of 12 months as stipulated in the contract.
Declaration

I/We have inspected the site of works and have made me/us fully acquainted with the local con-
ditions in and around the sites of works. I/We hereby declare that I/We have gone through the
conditions laid down in the Notice Inviting Tender, General Conditions of Contract, Technical
Specifications and understood the same particularly the contents of the Performance Guarantee
Bond and on the basis of the same I/We quoted our rates in the schedule of quantities attached
with the tender documents.

I/We shall also uniformly maintain such progress with the work, as may be directed by the Own-
er/Architects to ensure completion of same within the target date as mentioned in the tender
document.
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Signature of Tenderer

Address:
Witness:
1)
2)
Dated:
SAFETY MEASURES AT SITE:

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification
Mark. Visitors also should be provided with Helmets. It should be ensured that these are used properly.
2. First Aid Box should be kept at site with all requisite materials.

3. No one should be allowed to inspect / work at a height without Safety Belt.

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the
ground, or from solid construction except such short period Work as can be done safely from ladders.
When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is
used for carrying materials as well as suitable footholds and handholds shall be provided on the ladder
and the ladder shall be given an inclination not steeper than Y to 1 (V4 horizontal and 1 vertical).

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from
an overhead support or erected with stationary support shall have a guard rail properly attached, bolt-
ed, braced and otherwise secured at least 1 Meter high above the floor or platform of such scaffolding
or staging and extending along the entire length of the outside and ends thereof with only such open-
ings as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened
as to prevent it from swaying from the building or structure.

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly
or unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters
above ground level or floor level they should be closely boarded, should have adequate width and
should be suitably fenced, as described.

7. Every opening in the floor of a building or in a working platform be provided with suitable means to
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height
shall be 1 Meter.

8. Safe means of access shall be provided to all working platforms and other working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the width
between side rails in rung ladder shall in no case be less than 30cms for ladder upto and including Me-
ters in length. For longer ladders this width should be increased at least 6mm for each additional 30
cms. Uniform step spacing shall not exceed 30 cms.

9. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on
line works gloves, rubber mats, and rubber shoes shall be used.

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for
each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at
least 1 Meter above the surface of the ground. The sides of the trenches, which are 1.5 Meters or more
in depth shall be stepped back to give suitable slope, or securely held by timber bracing, so as to avoid
the danger of sides collapsing. The excavated materials shall not be placed within 1.5 Meters of the
edge of the trench or half of the depth of the trench whichever is more cuttings shall be done from top
to bottom. Under no circumstances undermining or under cutting shall be done.

11. Before any demolition work is commenced and also during the process of the work :-

a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected;

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus
used by the operator shall remain electrically charged.

c¢) All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion
or flooding. No floor, roof or other part of the building shall be so over-loaded with debris or materials as
to render it unsafe.

d) All necessary personal safety equipment as considered adequate by the Site Engineer should be
kept available for the use of the persons employed on the Site and maintained in a condition suitable
for immediate use; and the Contractor should take adequate steps to ensure proper use of equipment
by those concerned.
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e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with
protective footwear and protective goggles.

f) Those engaged in white washing and mixing or stacking of cement bags or any materials which is
injurious to the eyes shall be provided with protective goggles.

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields.

h) Stone breakers shall be provided with protective goggles and protective clothing and seated at suffi-
ciently safe intervals.

i) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure
that the manhole covers are opened and are ventilated at least for an hour before the workers are al-
lowed to get into the manholes and the manholes so opened shall be cordoned off with suitable railing
and provided with warning signals and boards to prevent accident to the Public.

12. Use of hoisting machines and tackle including their attachments, anchorage and support shall con-
form to the following standard or conditions:-

a) These shall be of good mechanical construction, sound material and adequate strength and free
from patent defect and shall be kept in good repairs and in good working order.

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable
quality and adequate strength, and free from patent defects.

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the
age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or give sig-
nals to the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used
in hoisting or lowering or as means of suspension the safe working load shall be ascertained by ade-
quate means.

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working
load. In case of hoisting machine having

a variable safe working load, each safe working load of the conditions under which it is applicable shall
be clearly indicated. No part of any machine or of any gear referred to above in this paragraph shall be
loaded beyond the safe working load except for the purpose of testing.

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards, hoisting appliances should be provided with such means
as will reduce to the minimum the risk of accidental descent of the load, adequate precautions should
be taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally dis-
placed.

g) When workers are employed on electrical installation, which are already energized, insulating mats,
wearing apparel such as gloves, sleeves, and boots as may be necessary should be rovided. The
workers should not wear any rings, watches and carry keys or other materials, which are good conduc-
tors of electricity.

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained
in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Ad-
equate washing facilities shall be provided at or near places of work.

| -- RUNNING A/C BILL

(i) Name of the Contractor / Agency
(i)  Name of Work

(ii)  Sr. No. of this Bill

(iv) No. and date previous bill

(v) Reference to Agreement No.

(vi) Date of written order to commence

(vii) Date of completion as per agree-
ment
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Sl. Item Description Unit Rate As per tender

No. (Rs.) Qunty. Amount (Rs.)
1 2 3 4 5
Up to Previous R/A Bill Upto Date (Gross) Present Bill Remarks
Qunty. | Amount (Rs.) Qunty. | Amount (Rs.) [ Qunty. | Amount (Rs.)
6 7 8 9
Note : 1. |If partrate is allowed for any item, it should be indicated with reasons for allowing such a
rate

2. If adhoc payment is made it should be mentioned specially

Net value since
Previous bill

Mm-CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill No.

were made have been taken jointly on

and are recorded at pages to of

measurement book No.

Signature and date of Signature and date of Signature and date of
Contractor Architect’s representative Site Engineer

The work recorded in the above mentioned measurements has been done at the site satisfactorily as
per tender drawings, conditions and specifications.

Signature of Architect Signature of Site Engineer / Bank’s Engineer

Details of Insurance Policies

Type of Policies Name of Insurance Amount (Rs.) | Policy No. Validity

CAR Policy including
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3rd Party Liability

Workmen’s Compensation

Remarks :
1. This is only on-account payment and is not to be interpreted either as approval of
work materials brought or affixed at site or for that matter approval of any sort
2. The quantum of work done and materials delivered at site have been certified
DY
3. Should you wish to audit such work, kindly contract the undersigned and oblige.
Architects

PROFORMA OF HINDRANCE REGISTER

Name of Work
Name of Contractor

Agreement No.

Date of state of work :
Period of completion :

Date of completion

SIl. No. Nature of Date of occur-  Date of which Period or Signature Remarks
hindrance rence of hin-  hindrance was  hindrance SE/PE
drance removed
1 2 3 4 5 6 7 |

SE = Site Engineer

PE = Project Engineer
Place :
Date

PROFORMA OF REGISTER OF MATERIAL AT SITE ACCOUNT

Name of Work
Name of Contractor :

Agreement No.

Name of Article
Estimated Requirement

Issue Rate
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Sl. | Date Received Re- Issue | Balance | Initials of | Initials of | Remarks
No |of Re-|form [/ is-| ceipt Contrac- Bank’s / Archi-
ceipt sued to tors tect’s Repre-
(with) sentative

PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME
1. Name of the Contractor
2. Name of the works as given in the Agreement
3. Agreement WO
4. Tender Amount
5. Date of Commencement of Work
6. Period allowed for completion as per agreement
7. Date of completion as per agreement
8. Period for which extension of time has been given

Date Month Year

(a) 1stextension vide Bank’s Letter No.

(b) 2nd extension vide Bank’s Letter No.

(c) 3rd extension vide Bank’s Letter No.
9. Reasons for which extensions have been previously given ( copies of the previous applica-

tions should be attached )
10. Period for which extension is applied for and the reasons thereof including hindrances

time for extra work assigned, if any etc.
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Signature of Contractor

A chart showing the recommended time and quality scheduled for conducting test on various building
materials is given. Please ensure that tests are carried out according to the above guidelines. Contrac-
tor’s rate should include for necessary expenditure for testing of samples of following materials.

SI.  Material Test Test Pro- Minimum Frequency
No. cedure Quantity
1. Sand a) Silt content Field 20 Cum 20 Cum or part there-
of
b) Bulking Field 20 Cum ----do -----
c) Particle size distribution Field 40 Cum Every 40 cum re-
quired for RCC work.
2. Stone a) Soft and deleterious ma- IS —2386 As required
terials Part - Il
b) Particle size distribution Field 45 Cum Every 45 Cum of part
thereof for RCC work.
For rest of work as
desired.
3. Steel a) Tensile Strength IS - 1529 20 tones Every 20 tones or
part.
b) Bend Strength --do -- —do-- e do ------

4. Bricks Dimensions

Water absorption

Designation  Every 50,000 or part

100 thereof.
75) Every 100000 or part
50) 100000 thereof . One test for
35) source of 50,000 or
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Effiorescence e do ----- part thereof. Two sets

Compressive 100 - for 1stlot of 1,00,000
50000 and one test later for
Strength 75) every 2,00,000 and
50) 100000 part thereof.
35)

TECHNICAL SPECIFICATION

1. GENERAL

1.1 Scope of work

The work contemplated under this contract includes Civil and Sanitary / Plumbing Works for the
aforesaid project, all as detailed in the Bill of Quantities, specifications and Drawings.

Such other works which are not included in the aforesaid Bill of Quantities are generally intended to be
executed through a separate agency. Notwithstanding the above, Owners reserve the right to order ad-
ditional works under the same contract. The Owners reserve the right to omit any item of work included
in the aforesaid Bill of Quantities and award the same to any other contractor or not perform it at all at
their discretion and the contractor shall not have any claim because of the same.

The contractor for this work shall be required to work in co-operation and co-ordination with other
agencies on site and give them all reasonable assistance and help for the execution of the work in an
efficient manner all directed. The words “approved” or “as directed” shall be deemed to convey approv-
al or the discretion of Architect/ Owner.

1.2 Indian Standard Specifications

The particular specification for the work is as detailed hereinafter. These specifications shall be read in
conjunction with the relevant Indian Standard Specifications and the obtainable local practice as de-
tailed in various regional handbooks of practice and the work shall be executed accordingly. Where the
specifications in any of the standards are at variance with the specifications detailed herein, the specifi-
cations herein shall govern.

1.3 Quality of materials and General Standards of Work

The Contractor under this contract commits himself to use first class materials and assumes full re-
sponsibility for the quality of all material incorporated or brought for incorporation in the work. The work
shall be executed in accordance with best engineering practice and as per direction of Architect / Own-
er.

Samples and materials shall be approved before placement of order and approved samples shall be
deposited with the Architect / Owner.

If for any material, reference to IS Code is not shown in the specification, then the materials shall be
tested in any approved laboratory and the test certificate in original shall be submitted to owners. The
entire charges for testing including repeated tests if ordered for shall be borne by the Contractor.
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All works shall be of best workmanship and shall be carried out in proper workman like manner and in
accordance with sound engineering practice to the satisfaction of the Architect / Owner.

No work shall be considered complete until the Architect / Owner certifies in writing that it has been
completed.

1.4 Power for construction

Contractor shall have to arrange for D.G. set at his own cost, risk and responsibility to carryout work, at
site, whenever required and asked by the Bank / Architect .

1.5 Scaffolding

All scaffolding and ladders required for the proper execution of the work shall be provided by the Con-
tractor. The scaffolding should be stout and strong to prevent any collapse or displacement. Proper
measure for safety of workmen working on scaffolding should be taken by the Contractor.

1.6 Measurements

The mode of measurements, wherever possible is specifically mentioned in these documents, where it
has not been mentioned, it shall be as per the provision of the relevant Indian Standards. All the meas-
uring tapes and other accessories necessary, shall be provided by the Contractor. Any dimension given
in F.P.S. system to be converted as follows :

1 foot = 0.3048 metre.

1.7 Tools and Plant

The tenderer along with his tender furnish a list of tools, plant and machinery which he intends to use
on the works in Appendix — | of the Bill of Quantities. The list should indicate the exact type of machine,
its capacity year if manufacture, kind and capacity of propelling force, spare parts readily available and
all other pertinent information. The contractor is obliged to use all the machinery mentioned in his list if
Architect considers it necessary.

1.8 Access to site, approach roads and roads within the premises

The Contractor shall at his own cost provide all approach roads required for the purpose of carrying out
the work in the most expeditious and efficient manner and shall remove the temporary roads on com-
pletion. He shall acquaint himself thoroughly regarding condition and suitability of public roads leading
upto the limits of the premises and will provide vehicles for transportation of materials, which meet the
requirements of these road conditions. It shall also be responsibility of the Contractor to maintain at his
own cost these roads till the construction is completed. The tenderer should also be acquainted with
local laws and Bye laws and complying with all police and highway authority requirements.

2. DISMANTLING, REMOVING EXISTING WORK

21 Dismantling carefully existing / old / damaged brick work, concrete work, flooring, plastering etc.
and removing debris from site in any place and dumping them at any place outside the premises by
mechanical transport and serviceable materials stocked at site as per direction. Every precaution
should be taken from demolition contractor / agency side to avoid any injury / accident etc. Contractor
should consider all costs for scaffolding, propping, staging, lifting, removal, transport etc. in their quoted
rate.

3. Concrete work

All concrete works shall be of proportions as specified in the schedule. Cement shall confirm to relevant
I.S. Code. Crushed stone aggregate shall be properly graded and shall be free from soft, friable, thin,
elongated and laminated pieces. Foreign matter including earth or dirt shall be washed away before
use in work. Sand shall preferably be obtained from pits, clean, sharp and shall not contain harmful im-
purities such as Pyrite, coal, lignite, Mica or similar laminated material. Silt contents shall not be more
than 8%.

Concrete shall preferably be mixed in a mechanical mixer. Hand mixing may be permitted by addition of
10% extra cement for which no additional cost will be paid. Concrete after mixing shall present a uni-
form colour of homogeneous mix.

The concrete shall be placed in position within half an hour from adding water to the mix. The concrete
after being told in position shall be properly vibrated and compacted, special care mist be taken regard-
ing the use of water in the mix which should be just sufficient to produce dense concrete of adequate
work ability.

4. Form Work

The form work for all concrete work shall be done with approved materials conforming to the shape,
lines, levels a dimensions shown on the drawings. The from work shall be sufficiently rigid and de-
signed with runners, props and boarding material so as to enable withstanding the weight of green con-
crete, working loads, vibration load or any other imposed loading without causing undue deformation,
deflection, distortion, bulging or loosening of its components.
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Form work shall be retained in position conforming to relevant I. S. Code and sound engineering prac-
tice. De shuttering shall be done in a way so as not to jar the concrete or cause and injury or shock to
the same.

5. Reinforcement

All reinforcements for use in work shall be of tested quality obtained from Manufactures / Dealers and
shall be free from loose scale, oil, grease, paints and other harmful matters.

The bars shall be placed in position after bending conforming to the drawings and all intersections shall
be properly tied with 16 g. black annealed wire.

Approval of the reinforcement as laid shall be obtained from the Consultant before casting is allowed.
Cover for reinforcement is to be provided in conformity with the drawings.

6. Brick Masonry Work

Bricks of strength as specified in the schedule and having generally uniform dimension (+ 8% variation
on dimension is tolerable) and water absorption less than 20% and free from other defects shall be
used in the work.

a) Solid Masonry Wall

Masonry walls shall be done in English Bond with cement mortar of proportion mentioned in the sched-
ule. Brick work shall be raised uniformly and true to level and plumb. Joints shall be properly raked. The
work is to be cured for at least 10 days.

7. Plastering

Plastering shall be done with cement mortar in proportion given in the schedule. The plastering should
be true to line and plumb. All corners shall be weathered and plumbed. Rounding of corners may be
done with approval of the consultant for which no additional payment will be made. The finished plas-
tered surface should be uniform and free form any defects like cracks, waviness etc. The plastering
work shall be cured for at least 7 days.

a) General

For any item of work, not covered by the specifications mentioned hereinabove, the instruction and di-
rections of the Architect / Consultant / Banks shall be obtained and work shall be done accordingly.

8. Cleaning the Stone surface if any

Cleaning Stone Facade of the portion of others entire building as per direction Engineer in
charge at any level as well as compound wall with high pressure jet machine by using Liquid
Ammonia Chemical of 5% solution of other cleaning agent as approved Engineer in charge to
remove all the dirt, dust, bird dropping, greese , oil, algae , monkey beats fungus & moss etc./ grinding
with rotary grinding machine where necessary so that all black stains are removed including uproot-
ing of small plants at certain places with acid as per direction .

9. Checking Stone Slabs

Checking Stone Slabs on the fagade & bolting the loose slabs with anchor fastener - 8 mm dia
and 100 mm long of Fischer ( Mico Bosch Group ) centrally 1 No per tile as approved by the Archi-
tect / Bank and matching the surface by filling while white cement with matching pigment admixed
with approved bonding agent .

10. Spraying or Brushing Water Repellent

Spraying or Brushing Water Repellent Silicone based single component ( Dr.Fixit / Sika / Choksey /
Fosrok / Wacker ) ready to use clear water repellent on back to back basis upto saturation level
by means of spraying or brushing to make the stone fagade totally water proof

1. Sealing the Stone Slab Joint

Sealing the stone Slab Joints at some strategic damaged areas as directed by Bank / Architect with
the neutral cure, non-staining grade Silicon Sealant with the help of non-staining adhesive tape ( 3M
grade ) to make the joint water proof and with white cement with matching pigment admixed with wa-
ter proofing compound of approved brand where ever necessary

12. Sealing the Window Perimeter

Sealing the window perimeter with the premium quality neutral cure, non-staining grade Silicon Seal-
ant ( Dr. Fixit / Sika / Choksey / Fosrok / Wacker ) with the help of non-staining adhesive tape ( 3M
grade ), to make the window sides water tight .

13. Hardware Fittings

All hardware fittings for doors shall be Oxidised Iron, Brass, Anodised Aluminium or Brass Stainless
steel etc. as specified in the Schedule of Quantities. These hardware fittings shall be obtained from ap-
proved manufacturers and shall bear ISI mark wherever available. The samples for the fittings shall be
submitted to the Bank / Architect for their approval. Hardware fittings for door shutters shall be paid as
separate item as given in schedule of quantities. The rate for hardware fittings shall include for supply-
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ing, fitting and fixing the fittings with necessary cadmium plated screws, washers, bolts, nuts etc. as

required. All locks shall be provided with keys in duplicate and rate shall include for the same. Ap-

proved samples of hardware fittings shall be deposited with Bank / Architects for reference.

14. Workmanship

a) The workmanship shall be of first class quality and to the satisfaction and approval of the Bank /
Architects. Scantlings and board shall be accurately sawn and shall be of required width and
thickness. All carpenter’s work shall be wrought except where otherwise described. The work-
manship and joinery shall be accurately set out in strict conformity to the drawings and shall be
framed together and securely fixed in approved manner and with properly made joints. All work
is to be properly tenanted shouldered, wedged, pinned, braced etc. and properly glued with ap-
proved quality glue to the satisfaction of the Bank / Architect.

b) Screws : Unless otherwise specified all screws to be used in wood work joinery shall be of oxi-
dised iron or brass or pure brass or stainless steel and of approved quality. The size diameter
and length should conform to those specified in hardware schedule.

C) Tolerance : 1.5 mm (1/16”) will be allowed for each wrought face sizes specified except where
described as finished in which case they shall hold to the full dimensions.
d) Protection : All edges of timber frame etc. shall be protected from being damaged during con-

struction by providing rough timber casing securely fixed and other adequate protective meas-
ure. Door / Window frame shall have cut rebate. Planted rebates shall not be permitted. Where
door frames are fixed and flush with plaster of wall, teak wood cover mould as per drawings
shall be provided all round and shall be painted or polished to match with finished shutters.

15. Rates to Include

Apart from other factors mentioned elsewhere in this contract the rate for item of wood work and joinery

include for the following :-

A. Item of scantling :
i) All labour, materials and equipment for fixing frame work as per drawing excluding the

cost of hold fasts, Rail plugs or other fasteners etc.

B. Item of shutters :
i) All labour, materials, hardware fittings and equipment for carrying out the work as per
drawings.
ii) Labour for fixing the shutters in position (excluding the cost of fittings) as per drawing.
16. Mode of Measurement
All measurement shall be as per relevant section of I.S. 1200 of latest edition.
i) Scantling shall measured in cum. The sectional areas shall be the area of the least square or

rectangles from which the scantling may be cut. The length shall be actual length of timber re-
quired for the purposes including the extra portion required for jointing.

ii) Shuttering shall be measured in square metre for closed door shutters area i.e. rebate to rebate
without extra measurement for rebates and / or splayed meeting styles of door.
17. Painting

Mode of Measurement

The measurement shall be in square metre. The mode of measurement shall be as applicable so that
for plaster.

18. Plaster of Paris Punning

If the plastered surface is to be finished with plaster of Paris punning, the surface shall be combed
slightly with the wire brushes or nails before it is completely set to form key for plaster of Paris punning.
The surface shall be only damped but not soaked before the application of Plaster of Paris punning.
The Gypsum for preparing punning shall be approved quality. It shall be dry and free from lumps and
shall be suitably packed in watertight bags or containers.

Paste shall be prepared by adding required quantum of water and same shall be used before it sets.
No dropping paste shall be used in the work.

Punning shall be applied to the prepared surface with steel trowel to a thickness required to make the
surface produce perfectly smooth and even surface, working from top to bottom.

The finished surface shall not show any sign of disintegration, topping or pilling. The surface shall be
protected from injury and damage.

Rates to Include

Apart from other factors mentioned elsewhere in this contract, rates for the item of plaster of Paris pun-
ning shall include the following :-

i) Erecting, dismantling and removing the scaffolding.
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ii) Preparing the surface to receive the said finish.

iii) Providing plaster of Paris punning of the required thickness to make the surface perfect smooth
and even including cost of materials.

iv) Any moulding work if shown in the drawings or as specified.

V) Finishing in bends, arises, rounded angles, fair edges, narrow returns, quirk, 'V’ joints, splays,

drip mouldings, making good to metal frames, junctions with skirting or dado’s, narrow widths
and small quantities, making good round pipes, conduits, timbers, sills, brackets, railings etc.
and making good after all the sub-contractor or nominated sub-contractors have done their
works.

Mode of Measurement

The measurement shall be in square metre. The mode of measurement shall be as applicable to that

for plaster.
19. Synthetic Enamel Paint
a) Material

Ready mixed oil paints and primer, in general shall be of approved quality, colour and of approved
manufacture. These materials shall be in sealed tins and shall be opened in the presence of the Bank /
Architects at site.

b) Preparation of Surface

i) Iron and Steel Works

Surface to be painted shall be thoroughly cleaned, sand papered and / or rubbed with emery cloth, if
necessary, to remove grease, mortar or any other foreign materials. In case of rusted surface, it shall
be first cleaned with wire brushes till the corroded rust in removed. The prepared surface shall be shiny
and free from brush marks, patches, blisters and other irregularities. The surface thus finished shall be
approved for painting.

20. Whether Coat Paint
The paint and primer ( ICl make/ approved make ) shall be of approved quality, colour and shall be
obtained from approved manufacturers. These shall be in sealed containers and shall be opened in
the presence of the representative of Engineer-in-Charge / Architect / Bank.
The number of coats shall be as specified in the schedule.
Surface to be painted shall be thoroughly cleaned sand cement (Primer & top coat) prepared and / or
rubbed with emery cloth. The paints shall be applied with brushes of type and size suitable for the job /
or by roller and subsequent coat shall be applied after previous coat has dried and care shall be taken
so that dust or other foreign materials do not settle or disfigure the various coats.
The thinning of the emulsion is to be done with water and not with turpentine. Thinning with water will
be particularly required for the undercoat which is applied on the absorbent surface. The quality of wa-
ter to be added shall be as per manufacturer’s instructions.
No left over paint shall be put back into the stock tins. When not in use the containers shall be kept
properly closed.
No hair marks from the brush or clogging of paint puddles in the corners of panels, angles of mouldings
etc. shall be left on the work.
The surface on finishing shall present a flat velvety smooth finish. If necessary more coats will be ap-
plied till the surface presents a uniform appearance.
Precautions
a) Old brushes if they are to be used with emulsion paints, should be completely dried of turpen-
tine or oil paints by washing in warm soap water.
Brushes should be quickly washed in water immediately after use and kept immersed in water
during break periods to prevent the paint from hardening on the brush.

b) In the preparation of walls for plastic emulsion painting : no oil base putties shall be used in fill-
ing cracks, holes etc.

c) Splashes on floors etc. shall be cleaned out without delay as they will be difficult to remove after
hardening.

d) Washing of surface treated with emulsion paints shall not be done within 3 to 4 weeks of appli-
cation.

Rate to Include
Apart from other factors mentioned elsewhere in this contract, the rates for the item of plastic emulsion
paint shall include for the following:-
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i) All labour, materials and equipment necessary to carry out the work.

i) Supplying the approved emulsion paint for priming and finishing coats.

iii) Preparing the surface for receiving the primer and finishing coats.

iv) Scaffolding including its erections and dismantling.

V) Application of one primer coat and minimum two coats of finishing. If a proper and even surface

is not obtained to the satisfaction of Bank / Architects in 3 coats mentioned above, the contrac-

tor shall carry out additional coats of painting to approval at contractor’s expense.
vi) Protection to painted surface till dried and handed over.
vii) Expense, if any, for supervision and technical assistance supplied by the approved paint manu-

facturers.
Mode of Measurement
The measurement shall be in square metre. The mode of measurement shall as applicable to that for
white washing.
Preparatory works for painting etc.
Painting, polishing, plaster or paris work etc. shall not be taken up unless the surfaces to be so treated
with are made ready with all related preliminary works and the approval of the Architect / Bank is ob-
tained.
20. Glass
Glass used shall be cleaned and / or tinted as mentioned and of the best quality approved by Architect
without any scratches, bubbles, specks, waviness, undulations or any other defects, unless otherwise
specified, all glass shall be as shown in the drawings. The tolerance allowed in the weight of
glass shall be + 20% per Sft. The glass used shall be either sheet or plate / float glass with bevelled
edges etchings etc. as per requirement if necessary as indicated on the drawings and BOQ
and is to be got approved by Architect. Glass shall be well protected from any damage during transpor-
tation, storage and progress of work. Any glass which in the opinion  of Architect is not suitable for
work, shall be rejected and the Contractor shall replace the glass with an approved one.

STANDARD SPECIFICATION
Unless otherwise specified elsewhere in this contract, all work under this contract shall be
carried out in accordance with the technical specification and the latest issue of the Indian
Standard Specification applicable to the particular class of work. Relevant issue of |.S. specification ap-
plicable to the particular work have been described along with the specification for the respective
works. If same is not specified, in such case, the contractor may contact Architect for further instruc-
tions. In case of any confusion of dispute regarding the meaning and interpretation of any specification
for the respective works, the decision of the Bank / Architects shall be final and binding on the
Contractor.
LIST OF MATERIALS FOR APPROVED BRAND AND/OR MANUFACTURER

1 Second class hard wood Seasoned, Chemically treated hardwood of size 100mm X75 mm, 75mm x
50mm, 50mm x 50mm, 50mm x 25mm of Badam/Kasi/Gambhari/Tentra.
2 Teak wood beading, leap Seasoned, Chemically treated best quality local polished teak wood beading

of size 20 mm x 20mm, leaping of size 45 mm x 12 mm, 19 mm x 12 mm, 19
mm x 6 mm & moulding of size 75 mm x 25 mm (as per approved design )

3 Ply board & Block board (BWP Green / Century / DURO/ MAYUR GOLD/Equivalent Conforming to IS: 710 &

grade) IS: 1659
4 Pre -laminated MDF board Century / Merino / Equivalent
5 Adhesive Fevicol /Jeevanjor / Equivalent
6 Laminate Century / Merino / Soner/Sunmica/Equivalent
7 Soft Board Jolly Board / Equivalent
8 Wood primer & Synthetic enamel ICIC / Berger / Asian / Equivalent
paint
9 Door Closure, Floor spring Godrej / Hardwyn / Equivalent
10  Plumbing ltems Jaquar/ Hindware/ Cera/ Parryware as approved
11  Screw Ebco /GKW / Nettlefold / Equivalent
12 Vitrified Tiles Orient Bell/ RAK/ Varmora premium quality
13 Drawer Slides Hettich / Ebco / Equivalent
14  \Vertical Blinds Vista / Mac / Equivalent

15  Multipurpose lock, night latches  Ebco / Godrej / Hettich / Equivalent
mortise lock (Open in/out-R/L)

16  Anchors & Fixings Fischer /Equivalent
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17  Auto shut hinges and other hard- Ebco / Hettich / Hafley / Equivalent
ware
18 |Glass 5.5mm /8mm/12mm Float Glass of Modiguard / Indo-Asahi / Saint Gobin / Equivalent
19 |Concrete Paving Designer Tiles Ultra / Eurocon / Multiwyn / Equivalent
20 |Edge binding tape Rehau / Dolkin / Equivalent
21 Solid Surface Merino/ Dupont
22 | Polish French /Zinc Oxide / Melamine ( Asian ) or equivalent
23 Synthetic Enamel Paints / Plastic | Tractor Emlusinon, Asian Paints or equivalent.
Emulsion Paints / Distemper
24  |Weather Coat Paints / Cement ICI Paints/ Asian Paints/ Berger Paints
based Paints / Acrylic Emulsion
Paints etc.
25 |Silicon Sealant M/s.Wacker, Dr. Fixit, M/s. Sika , M/s. Choksey, M/s. Fosroc
26 32-35mm thk. Flush Door Readily available flush door of Sylvan/green/ Century or equiv
Note:-
1) Bank / Architects reserve the right to insist contractor for use of any specific brand / make
etc.
2) In case any materials are not available from the above brands, Bank / Architect will sug-

gest names of other brands / manufacturers and contractor will have to abide by the

same.

40




