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SBI INFRAMANAGEMENTSOLUTIONS PVT. LTD. (SBIIMS) 
                                         (A Wholly Owned Subsidiary of SBI) 

 
Circle Office:4th Floor ,SBI, Local Head Office, III/1,Pt.J N Marg,  

Kharvelnagar,  
   Bhubaneswar-751001 

 
 

 
(Technical and Price Bid) 

 
Tender for Interior furnishing for Renovation of SBI-Junagarh 

Region-IV, Bhawanipatna 
 
 

Tender ID: BHU202002009 
Date: 11/02/2020 

 
 
 
Name of the Tenderer.............................................................................................  
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…............................................................................................................................ 

GSTIN:.................................................................................................................. 

(Eligible for doing business at Orissa) 
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E-TENDER NOTICE 
 
Tender ID: BHU202002009                                    Date: 03/10/2019 
 
SBI IMS on behalf of SBI invites tender in two bid system from interested SBI approved empanelled 
Interior & Furniture works contractors under Category D and above under Bhubaneswar Circle and 
other Circles of SBI, competent to complete the work within 30 days through two bid on line tendering 
mode System portal https://www.tenderwizard.com/SBIETENDER.  Contractors of other Circles of 
same category, are also eligible to apply. Details of tenders are as under: 

1 Name of Work  : Tender for Interior furnishing for Renovation of SBI-
Junagarh 

2 Cost of Tender document :

Rs.3,000/- (Rupees Three Thousand only) non-
refundable. “FAmount to be paid only through SB Collect 
payment portal available in SBI site 
https://www.onlinesbi.com.“ Tender ID: BHU202002009 

3 Tenders shall remain valid for   : For a period of 90 days from the date of opening of price 
bid of tender. 

4 
Earnest Money Deposit 
(EMD) 

:

Rs. 8,500/- (Rupees Eight Thousand Five Hundred Only) 
as EMD submitted in the form of DD in favor of”, SBI” pay-
able at Bhubaneswar on or before    2:00 PM, 11/02/2020 
at SBIIMS Circle Office, Bhubaneswar. Applicable for con-
tractors empanelled other than SBI, Bhubaneswar Circle. 
Scan copy of FD deposited Bhubaneswar Empanelled con-
tractors shall be attached.  

5  Time allowed for completion : 30 days from the date of issue of work order. 
    
6 Estimated Cost : Rs. 8,12,264.76 + GST  (as per Government Rules) 
    
7 Availability of Tender Docu-

ments 
: Tender documents to be downloaded from the Bank's web-

site or SBI e-tender portal 
www.tenderwizard.com/SBIETENDER & under “pro-
curement news” of Bank's Web site www.sbi.co.in  

    
8 Tender document downloading 

Start Date 
: From 11:00 A.M on  11/02/2020 

    
9 Tender document downloading 

End Date 
: Upto   2.00 PM on 18/02/2020 

    
10 Last date and time of submis-

sion of  technical & price bid  
: Upto 2.00 PM on 18/02/2020 

    
11 Date and time of opening of 

technical bid ( EMD , tender 
cost submission through Elec-
tronic mode on ) 

   On 18/02/2020 at 2.30 P.M.  

12 Date and time of opening of 
Price  bid  

 On 18/02/2020 on 4:00 P.M. 

13 For any details contact : Concerned Engineer : 94375-70450 
14 For E-Tender related queries  : Service provider: 

M/s Antares Systems Limited,  
Registered Office at: - #24, Sudha Complex,  
3rd Stage, 4th Block,  
Bangalore – 560079. 
Ph: - 080-49352000 / 40482000 
Fax: - 080-49352034 
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Help Desk:  
Contact Person: Mr. Kushal Bose / Mr. Tousik Gohsh 
Mobile no. 07686913157 / 09674758724 (On working days-
9 hours–18 hours) 
e-mail:kushal.b@antaressystems.com / tous-
ik.g@antaressystems.com 

 Notes: 
a) All contractors who are empanelled with SBI Bhubaneswar Circle in the specific category are 

only eligible for the above mentioned work. 
b) Any abnormal increase from the quoted price / cost will not be acceptable.  
c) The Bank reserves the right to reject any or all the tenders without assigning any reason. 
d) Electronically Sealed e-tenders are invited from the Bank’s Empanelled Contractors as men-

tioned in NIT in two parts, i.e. Technical Bid and Price Bid separately. Technical Bid and 
Price Bid to be submitted online on the website www.tenderwizard.com/SBIETENDER.   
** No bid shall be accepted offline. 
 
(a) Technical Bid:  Techno-commercial envelope called “Electronic Format of Technical Bid” 
shall contain the following documents:  
(i) Details of EMD and tender cost : Scan copy of Demand Draft must be uploaded in e-tender 
website along with technical bid. However, the DD of EMD and tender cost to submitted physi-
cally at our office.  
(ii) Electronic form of Technical Bid. 
iii) Scan copy of the SBI Empanelment letter of appropriate category must be uploaded in e-
tender website. 
Technical Bid will be opened as per above mentioned date & time in the presence of Tenderers 
who desire to attend. The tenderers can view the Tender opening details through their respec-
tive log in Ids on the above mentioned e-tender portal (Website). 
 
(b) Price Bid: Shall contain the Electronic format of Price Bid. No condition/ stipulation in Cov-
er-II other than unconditional general rebate shall be accepted.   
Price Bid will be opened only of those bidders who are successfully in Technical Bid after 
through scrutiny. The contractor/ vendor can view the Tender opening details through 
their respective log in Ids on the above mentioned e-tender portal (Website). 

e) The Bidder is expected to examine all instructions, forms, terms and specifications in the bid 
documents. Failure to furnish all information required as per the Bid Documents or submission 
of bids not substantially responsive to the Bid Documents in every respect will be at the bidder's 
risk and shall result in rejection of the bid. 

f) In case the date of opening of tenders is declared as a holiday, the tenders will be opened on 
the next working day at the same time. 

g) The Bank reserves the right to reject all tenders without assigning any reason whatsoever. 
  

E-TENDERING INSTRUCTIONS TO BIDDERS 
 
General 
 
State Bank of India hereby publish the TENDER on e-tendering Portal (Website) 
www.tenderwizard.com/SBIETENDER in Electronic mode hereinafter referred as “e Tendering” 
and TENDER will be hereunder called as “e-Tender”. The e-tender published online through 
above portal (website) consisting of standard tender conditions, specifications, schedule of 
quantities, drawings (if any) for above referred work. Please note that copy of the above e-
tender can be downloaded from above portal (website) and should be mandatorily submitted in 
Online Electronic Mode hereinafter referred as “Online Offer”. The submission of Online offer 
duly Encrypted & Digitally signed on above portal should be in prescribed Electronic Forms 
(Online) available on above portal for respective tender in Online Envelope(s) on or before As 
per the key Dates mentioned in the Tender Notice in this document and online portal for above 
tender . 
 
Instructions 
1. Tender Bidding Methodology: 



4 
 

Electronically Sealed Bid System – Two Stage - Two Envelopes’, followed by ‘e-Reverse Auc-
tion’, if required, after opening of Financial-part. 
2. Broad outline of activities from Bidders prospective: 
1. Procure a Digital Signing Certificate (DSC) 
2. Register on the e-Procurement portal www.tenderwizard.com/SBIETENDER . 
(The contractors need to upload scan copy of their valid empanelment letter in the portal other-
wise their registration would be cancelled)  
3. Create Users and assign roles on the above portal 
4. View Notice Inviting Tender (NIT) on the above portal 
5. Download Official Copy of Tender Documents from the above portal 
6. Clarification to Tender Documents on the above portal  
7. Bid-Submission on the above portal 
8. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal 
– Opening of Technical-Part 
9. Post-TOE Clarification on the above portal (Optional) 
– Respond to SBI’s Post-TOE queries 
10. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal 
– Opening of Financial-Part (Only for Technical Responsive Bidders) 
 
3. Digital Certificates 
For integrity of data and authenticity/ non-repudiation of electronic records, and to be complaint 
with IT Act 2000, it is necessary for each user to have a Digital Certificate (DC). also referred to 
as Digital Signature Certificate (DSC), of Class II or above, issued by a Certifying Authority (CA) 
licensed by Controller of Certifying Authorities (CCA) [refer http://www.cca.gov.in]. 
4. Registration 
To use the Electronic Tender portal www.tenderwizard.com/SBIETENDER, vendors need to 
register on the portal. Registration of each organization is to be done by one of its senior per-
sons vis-a-vis Authorised Signatory who will be the main person coordinating for the e-tendering 
activities. In the above portal terminology, this person will be referred to as the Super User (SU) 
of that organization. For further details, please visit the website/portal, and follow further instruc-
tions as given on the site. 
Note: After successful submission of Registration details please contact to the Helpdesk of the 
portal to get your registration accepted/activated. 
 
Help Desk:  
Contact Person:Mr. Babu Priyabrata / Mr. Kushal Bose / Mr. Tousik Gohsh 
Mobile no. 08249111837 / 07686913157 / 09674758724 (On working days-9 hours–18 hours) 
e-mail: babupriyabrata@antaressystems.com / kushal.b@antaressystems.com / tous-
ik.g@antaressystems.com 
 
5. Bidding related Information for this Tender (Sealed Bid) 
The entire bid-submission would be online on the portal. Broad outline of submissions are as 
follows: 
· Submission of Bid Security/ Earnest Money Deposit (EMD) & Cost of Bid Document 
· Submission of digitally signed copy of Tender Documents/ Addendum 
· Power of Attorney, · Two Envelopes,- Technical-Part,Each of the above electronic envelopes 
consists of Main bid and Electronic form (both mandatory) and bid Annexure (Optional). 
NOTE: Please note that above e-Tendering system is an automatically time locked system 
which will be locked immediately as soon as due date and time is over and will not accept any 
offer after that.  So, the tenderers are strictly advised to do their process well before the due 
date and time to avoid any such instances. 
 
6. Tender Opening Event (TOE) 
The e-Procurement portal offers a unique facility for ‘Public/Limited Online Tender Opening 
Event (TOE)’. Tender Opening Officers as well as authorized representatives of bidders can 
attend the Public/Limited Online Tender Opening Event (TOE) from the comfort of their offices. 
For this purpose, representatives of bidders (i.e. Supplier organization) dully authorized are re-
quested to carry a Laptop and Wireless Connectivity to Internet. Every legal requirement for a 
transparent and secure ‘Public/Limited Online Tender Opening Event (TOE)’ has been imple-
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mented on the portal. As soon as a Bid is decrypted with the corresponding ‘Pass-Phrase’ as 
submitted online by the bidder himself (during the TOE itself), salient points of the Bids are sim-
ultaneously made available for downloading by all participating bidders. The tedium of taking 
notes during a manual ‘Tender Opening Event’ is therefore replaced with this superior and con-
venient form of ‘Public/Limited Online Tender Opening Event (TOE)’. The portal has a unique 
facility of ‘Online Comparison Chart’ which is dynamically updated as each online bid is opened. 
The format of the chart is based on inputs provided by the Buyer for each Tender. The infor-
mation in the Comparison Chart is based on the data submitted by the Bidders. A detailed 
Technical and/ or Financial Comparison Chart enhance Transparency. Detailed instructions are 
given on relevant screens. The portal has a unique facility of a detailed report titled ‘Minutes of 
Online Tender Opening Event (TOE)’ covering all important activities of ‘Online Tender Opening 
Event (TOE)’. This is available to all participating bidders for‘Viewing/ Downloading’. There are 
many more facilities and features on the portal. For a particular tender, the screens viewed by a 
Supplier will depend upon the options selected by the concerned Buyer. 
 
IMPORTANT NOTE: In case of internet related problem at a bidder’s end, especially during 
‘critical events’ such as – a short period before bid-submission deadline, during online pub-
lic/limited tender opening event, during e-tender, it is the bidder’s responsibility to have backup 
internet connections. In case there is a problem at the e-procurement/ e tender service-
provider’s end (in the server, leased line, etc) due to which all the bidders face a problem during 
critical events, and this is brought to the notice of SBI by the bidders in time, then SBI will 
promptly re-schedule the affected event(s). 
 
7. Minimum Requirements at Bidders end 
In order to operate on the electronic tender management system, the user’s machine is required 
to be set up. The machine must have running XP service Pack 3 or higher version of Windows 
like Vista or Window 7. Also need to install Mozilla Fire fox web browser and latest Version of 
Java. 

Circle Head & AVP 
For and behalf of  

State Bank of India 
 
 
 

INSTRUCTIONS TO THE TENDERERS 
1.0 Scope  of   Work 

Sealed tenders are invited by SBIIMS, Bhubaneswar Circle for and behalf of SBI, RBO, Bha-
wanipatna for “Interior furnishing for Renovation of SBI-Junagarh” 
2.0 Tender  Documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in tender                      
consisting  the  documents as NIT, Instructions  to  the  Tenderers, General  Conditions  of  
Contact, special conditions of contract, technical specifications, price bid, drawings 

2.2 The above documents shall be taken as complementary and mutually explanatory of one                 
another  but  in  case  of  ambiguities  or  discrepancies  shall  take  precedence  in  the  order                   
as Price Bid, Additional specification, Technical specification, Drawings, Special conditions of 
contract, GCC, instructions to Tenderers. 

3.0 Site  Visit: The tenderer must obtain himself on his own responsibility and his own expenses all 
information, data which may be required for the purpose of filling this tender document and en-
ter into a contract for the satisfactory performance of the work. The Tenderer is requested satis-
fy himself regarding the availability of water, power, transport and communication facilities, the 
character quality  and quantity of the materials, labour, the law and order situation, climatic con-
ditions local authorities requirement,  traffic  regulations etc. The tenderer will be fully responsi-
ble for considering the financial effect of any or all the factors while submitting his tender. 

4.0 Earnest  Money: The tenderers are requested to submit the Earnest Money of Rs. 8,500.00 
(Rupees Eight Thousand Five Hundred Only)  in  the  form  as mentioned in NIT. No interest 
will be paid on the EMD. 

5.0 Initial  Security  Deposit: The successful tenderer will have to submit a sum equivalent to 2% 
of contract value less EMD,  within  a  period  of  07  days  of  acceptance  of   work-order. 
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6.0 Security  Deposit: It shall be 5% of contract value including ISD. Balance 3% shall be deduct-
ed from the running account bill of the work at the rate of 10% of the respective running account 
bill i.e., deduction from each running bill account will be 10% till total 3% of contract value is 
reached. 50% of the total security shall be paid to the contractors on the basis of Architects cer-
tifying the virtual completion and the contractor’s removal of his materials, equipment, labour 
force, temporary sheds, stores, site office etc. The balance 50% would be paid to the contrac-
tors 15 days after the defects liability period as specified in the contract provided he has satis-
factorily carried out all the works and attended to  rectification  of  all  defects  in  accordance  
with  the  conditions  of  the  contract. 

6.1.      Additional Security Deposit: In case In case L-1 bidder quotes abnormally low rates (i.e. 
10% or  below estimated project cost), the bank may ask such bidder to deposit additional security 
deposit (ASD) equivalent to difference of estimated cost vis-à-vis L-1 quoted amount for due fulfil-
ment of contract. Such ASD could be in the form of FDR / Bank’s guarantee in the Bank’s 
name as per format approved by the Bank. On successful completion of work ASD will be re-
turned to the contractor. In case contractor fails to complete the work in time or as per ten-
der specification or leave the job incomplete, the bank will be at liberty to recover the dues from 
ASD or to forfeit such ASD as the case may be within its sole discretion. 
6.2 No  interest  shall  be  paid  to  the  amount  retained  by  the  Bank  as  Security  Deposit. 
7.0 Signing  of  Contract  Documents: The successful tenderer shall be bound to implement the 
contract by signing an agreement and conditions of contract attached herewith within one week from 
the receipt of intimation of acceptance  of his tender by the Bank.  
8.0 Completion  Period: Time is essence of the contract. The work should be completed in all re-
spects in accordance with the terms of contract within a period of  30 days  from  the  date  of  handing  
over  site  or 7 days  from  the  date  receipt  of  work-order of   acceptance   whichever  is later. 
9.0 Validity  of  Tender: 3 ( Three )  months from the  date of opening price bid. If the tenderer 
withdraws his / her offer during the validity period or makes modifications in his / her original offer which 
are not acceptable   to   the  Bank  without  prejudice  to  any  other  right  or  remedy  the  Bank  shall  
be  at  liberty  to   forfeit   the   EMD. 
10.0 Liquidated  Damages: The liquidated damages shall be 0.5% of the contract value per week 
subject to  a   maximum    of   5%   of  contract  value.   
Addendum to  Liquidated  Damages  Clause :-- 
1. The parties hereby agree that due to negligence of act of the Contractor, if the employer suffers               
losses, damages, the quantification of which may be difficult, and hence the amount specified                            
hereunder shall be construed as reasonable estimate of the damages and the Contractor agree to pay                      
such liquidated damages, as defined hereunder as per the provisions of this Contract.  
1.2  The amount of liquidated damages under this Contract shall not exceed 5% of the total value of 
the contract amount. 
1.3   The liquidated damages shall be applicable under following circumstances:  
1.3.1   If the deliverables are not submitted as per schedule and time, the Contractor shall be liable to 
pay1%  of  the  total  cost  of  the  services  for  delay  of  each  week  or  part  thereof.  
1.3.2   If the deliverables are not acceptable to the Employer, and defects are not rectified to the satis-
faction of the Employer within 30 days of the receipt of the notice, the Contractor shall be liable for Liq-
uidated Damages for an amount equal to 0.5% of total cost of the services for every week or part 
thereof for the delay  
1.3.3    Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and get 
the work done from an alternate source at the risk of the contractor, besides forfeiting EMD. The deci-
sion of the Bank as to the period of delay on the part of the contractor and the quantum of compensa-
tion for such delay shall be final and binding on the contractor. If the contractor is unavoidably hindered 
in carrying out the  work  on account of delayed decision or the approval by the Bank, which are neces-
sary to carry out further work,  he shall be allowed suitable extension of time by concerned authority of 
the Project, whose decision shall  be  final  and  binding  on the contractor. No claim of the contractor 
shall be entertained against the Bank for such delayed approvals / decisions by the Corporation, ex-
cepting suitable extension of time.  
 
11.0 Rates  and  Prices 
11.1 In case of item rate tender 
11.1.1 The tenderers shall quote their rates for individual items both in words and figures. In case of 

discrepancy between the rate quoted in words and figures the unit rate quoted in words in the 
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original tender will prevail. If no rate is quoted for a particular item in either of the tender docu-
ments the contractor shall not be paid for that item when it is executed. 

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the 
tenderers quote their rates for such items those rates will be ignored and will not be considered 
during execution. 

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed the 
tenders would be evaluated as per the original unit and the contractor would be paid according-
ly. 
The tenderer should not change or modify or delete the description of the item. If any discrep-
ancy is observed he should immediately bring it to the knowledge of the Architect / Bank. 

11.1.6 The  rate  quoted  shall  be  firm  and  shall  include  all  costs,  allowances,  taxes,  vat , levies 
etc.  but  excluding  Service  Tax  which  will  be  paid  separately  to  the  contractors  on  sub-
mission  of  bill / documents  for  onward  payment  to  the  Govt. Service  Tax  Department.  al-
so  include  1%  of  the  billed  amount  towards  Labour  Welfare  Fund,  which  will  be  de-
ducted  from  contractors  bill. 

ARTICLES   OF AGREEMENT 
 

( On  Non-Judicial  Stamp  Paper  of  Rs. 200.00 ) 
 
ARTICLES  OF  AGREEMENT  made this _________________________ day of ___________                           
Two thousand _____________________ between  the  STATE  BANK  OF  INDIA, a  Corporation 
constructed               under the State Bank of India Act, 1955 and having its Corporate Centre at Mad-
am Cama Road,                        Mumbai 400 021. ( hereinafter referred to as “the OWNER” )  which  
expression   shall  include  its  successor or  successors  and  assigns )  of  the  ONE PART through  
the  authorized  officer                                                       Assistant General Manager (Region-IV) ( Des-
ignation ) 

 
AND 

 
M/s. _________________________________ having its registered office at _________________                            
( therein  after  referred  to  as  the  ‘CONTRACTOR’ )  of  the  OTHER  PART.   
 

WHEREAS  the  OWNER  is  desirous  of  executing Interior furnishing for Renovation of SBI-
Junagarh, Kalahandi, Odisha (Herein after called the ‘Work’). 

 
AND  WHEREAS  the  Owner  in  order  to  effectively carry  out the work has  engaged   M/s.  ______ 
,  a  firm  of  Consultants,  Architects,  Engineers  and  Planners ( herein after referred to  as The  Archi-
tect/ Consultants) to  prepare  Scheme plans,  Detailed  Drawings  &  specifications,  description  of   
work,  to  supervise  the  work  and   to  assist   in  concerned  technical   matters. 
 
AND WHEREAS the Owner has caused the plans, drawings and specifications, priced schedule of 
quantities of the works to be executed  as  per  conditions  of  the  contract  and  special  conditions  
prepared  with  the  assistance  of   the  said   Architect / Consultant  subject  to  which  the  offer  of  
the  Contractor shall  be  accepted 
 
WHEREAS the contractor has deposited with the Owner [EMD  Rs. ................/-  +  ISD  Rs.  
................./- ]  =  TOTAL   Rs.  .................../- (Rupees  
................................................................................................... )  as security deposit for the due perfor-
mance of the Agreement and WHEREAS the Owner has issued letter of intent work order  to  the   
Contractor through the architect. 
 
AND  WHEREAS  said drawings inclusive of the specifications, priced schedule of quantities, condi-
tions of contract and special conditions all of which are collectively hereinafter collectively  referred  to 
as the said condition ) have been signed by the parties hereto and the contractor  has  agreed  to  exe-
cute  the  works  upon  and  subject  to  the  said  conditions.                                                                                                                       
 
NOW IT  IS  HEREBY  AGREED  AS  FOLLOWS  : 
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1. In consideration of the payments to be made to the contractor as hereinafter provided the con-
tractor shall upon and subject to the said conditions execute and complete the works shown up-
on the site drawings etc. and such further detailed drawings as may be furnished to the contrac-
tor by the said owner through the Architect as described in the said specifications and the said 
priced schedule of quantities. 

2. The Owner will pay to the Contractor the sum of Rs. ____________ ( Rupees ____________ 
_________________________________________ only) (hereinafter called the contract sum)                       
or such other sum become payable hereunder at the times and in the manner specified in                          
the said conditions. However, the actual sum will be paid on the actual value of work done, irre-
spective of the contract sum. 

3. The term “The Architects / Consultants’ in the said conditions shall mean the said M/s. _         __ 
and in the event of the said Architect / Consultant ceasing to be the Architect / consultant for the 
purpose of this contract such other person as shall be nominated for the purpose by the Owner. 

 
4. The plans, agreement and documents above mentioned shall form the basis of this contract                       

and all disputes to be decided in the manner prescribed in the conditions attached hereto. 
5. The said contract comprises the works as above mentioned, and all subsidiary works connected 

therewith within the same site as may be ordered to be done from time to time by the said Own-
er even though said works may not be shown on the drawings or described in the said specifica-
tions or  the  priced  schedule  of  quantities. 

6. Notwithstanding what are stated in the special condition, conditions of contract and hereinbefore 
stated the Owner through the Architect / Consultants reserves to himself the right to alter the 
drawings and nature of the work and of adding to or omitting any items of works form or of hav-
ing portions of the same carried out departmentally or otherwise and such alterations or varia-
tions shall be carried out without prejudice to this contract. 

7. The said conditions shall be read and be treated as forming part of this agreement and the par-
ties hereto will respectively be bound thereby and to abide by and submit themselves to the 
conditions and stipulations and perform the same on their parts to be respectively observed and 
preferred. 

8 Employer reserves to itself the right of altering the drawings and nature of the work by adding to 
or omitting any items of work or having portions of the same carried out without prejudice to this 
contract. 

9.        Time shall be considered as the essence of this contract and the Contractor hereby agrees to 
commence    the work soon after the site is handed over to him or from 7th day after issue of 
formal work order as provided for in the said conditions whichever is earlier and to complete the 
entire work within 30 days subject to nevertheless the provisions for extension of time. 

10. Any dispute arising under this agreement shall be referred to the arbitration to a sole arbitrator 
appointed with consent of the Owner and the Contractor as indicated in the Articles of the Gen-
eral Conditions. The award of the arbitrator shall be final and binding on both parties. The court 
in Bhubaneswar shall have jurisdiction to determine the same. 

12. That the several parts of this contract have been read by the Contractor and fully understood by 
the contractor. 

IN  WITNESS  WHEREOF,  the  parties  hereto  executed  these  presents  the  day  and  year               
hereinabove  written. 
 
WITNESS                              EXECUTANTS 
 
1.        1. OWNER 
 
2. 
 
1.        2. CONTRACTOR 
2. 
 
 
 
                      Signature   with   Seal 
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( In case of the Company, the common seal be affixed pursuant to resolution of Board of Directors in                 

accordance with Articles of Association of the Company the directors etc. as the case may be affixing                        

common   seal  may  be  initial  in  token  thereof  and  also  by  putting   their  names. )  

 
GENERAL CONDITIONS OF CONTRACT (G.C.C.) 

 
1.0 Definitions: 

Contract means the documents forming the tender and the acceptance thereof and the formal          
agreement executed between Bank and the Contractor, together with the documents referred 
therein  including these conditions,  the specifications, designs and  instructions issued from 
time to time by Architects / Bank  and all  these documents  taken  together shall be deemed to 
form one contract  and shall be complementary  to  one  another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the            
meaning hereby respectively assigned to them. 

1.1.1 ‘ SBI ’ is having its Corporate Centre at State Bank Bhavan, Madame Cama  Road, Mumbai 400 
021 and includes the Client’s representatives  successors   and   assigns. 
‘ Architects / Consultants ’  shall   mean  M/s. _________, 

1.1.2 ‘ Site Engineer ’ shall mean an Engineer appointed by the SBIIMS as their representative to                            
give  instructions  to  the  contractors. 

1.1.3 ‘The Contractor’  shall mean the individual or firm or company whether incorporated or not un-
dertaking    the works and shall include legal personal representative of such individual or the 
composing the firm  or  company  and  the  permitted  assignees   of  such  individual  or  firms  
of  company. 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the 
‘Scope of Work’ and / or to be executed in accordance with the contract and includes materials, 
apparatus, equipment, temporary supports, fittings and things of all kinds to be provided the ob-
ligations of the contractor hereunder and work to be done by the contractor under the contract. 

1.1.4 ‘Engineer’ shall mean the representative of the Architect / Consultant. 
1.1.5 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications 

thereof as may time to time be furnished or approved by the Architect / Consultant ‘Month’ 
means calendar month. 

1.1.6 ‘Week’  means  seven  consecutive  days. 
1.1.7 ‘Day’  means  a  calendar  day  beginning  and  ending  at  0:00 hrs  and  24  hrs  respectively. 
 
CLAUSE 
 
1.0 Scope  of   Work 

The contractor shall carry out complete and maintain the said work in every respect is strictly 
accordance with this contract and with the directions of and to the satisfaction of the Bank to be 
communicated through the Architect / Consultants. The Architect / Consultant at the direction of 
the Bank from time to time issue further drawings and / or written instructions, details directions 
and explanations which are hereafter collectively referred to as Architect’s / Consultant’s instruc-
tions in regard to the variation or modification of the design, quality or quality of work or the ad-
dition or omission or substitution of any work. The removal from the site of any materials 
brought thereon by the contractor and any substitution of any other materials therefore the re-
moval and / or re-execution of any work executed by him. The dismissal from the work of any 
person employed engaged thereupon. 

2.0 Ownership  of   Document 
All  specifications  and  copies thereof  furnished  by  the  SBI  are  the  properties  of  the  SBI.  
They  are  not  to  be  used  on  other  work. 

3.0 Detailed   Instructions 
The SBI through its Architect / Consultants shall furnish with reasonable promptness additional 
instructions as necessary for the proper execution of the work. All such  instructions  shall  be  
consistent with the contract  documents, true developments thereof  and  reasonably  inferable  
there  from. 
The work shall be executed in conformity therewith and the contractor prepare a detailed pro-
gramme schedule indicating therein the date of start and completion of various activities on re-
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ceipt of the work order and submit the same to the  SBI through the Architect / Consultant for 
approval. 

4.0 Copies  of  Agreement 
Two copies of agreement duly signed by both the parties with the drawings shall be handed 
over                  to the contractors.  

5.0 Materials,  Appliances  and  Employees 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, wa-
ter, power, tools, equipment transportation and any other facilities that are required for the satis-
factory execution and completion of the work. Unless or otherwise specified all materials shall 
be new and both workmanship and materials shall be best quality. The contractor shall at all 
times enforce strict discipline and good order among his employees and shall not employ on the 
work any unfit person or anyone not skilled in the work assigned to him. Workman whose work 
or behaviour is found to be unsatisfactory by the SBI / Architect / Consultant he shall be re-
moved from the site immediately. 

6.0 Permits,  Laws  and  Regulations 
Permits and Licenses required for the execution of the work shall be obtained by the contractor 
at his own expenses. The contractor shall give notices and comply with the regulations, laws, 
ordinances rules, applicable to the contractor. If the contractor observes any discrepancy be-
tween the drawings and specifications, he shall promptly notify the SBI in writing under intima-
tion of the Architect / Consultant. If the contractor performs any act which is against the law, 
rules and regulations he shall meet all the costs arising there from and shall indemnify the  SBI 
any legal actions arising there from. 

7.0 Setting  out  Work 
The contractor shall set out the work and shall be responsible for the true and perfect setting out 
of the same and for the correctness of the positions, levels, dimensions and alignment of all 
parts thereof and get it approved by the Architect / Consultant before proceeding with the work. 
If at any time any error in this respect shall appear during the progress with the work, irrespec-
tive of the fact that the layout had been approved by the Architect / Consultant the contractor 
shall be responsible for the same and shall at his own expenses rectify such error, if so, re-
quired to satisfaction of the SBI. 

8.0 Protection  of   Works  and  Property 
The contractor shall continuously maintain adequate protection. Of all his work from damage 
and shall protect the SBI’s  properties from injury or loss arising in connection with contract. He 
shall make good any such damage, injury, loss, except due to causes beyond his control and 
due to his fault or negligence. 
He shall take adequate care and steps for protection of the adjacent properties. The contractor 
shall take all precautions for safety and protection of his employees on the works and shall 
comply with all applicable provisions of Govt. and local bodies safety laws and building codes to 
prevent accidents, or injuries to persons or property of about or adjacent to his place of work.  
The contractor shall take insurance covers as per clause 26.0 at his own cost. The policy 
may taken in joint names of the contractors and the SBI and the original policy may be lodged                           
with  the  SBI.   

9.0 Inspection  of  Work  
The  SBI / Architect / Consultant or their representatives shall at all reasonable time have free 
access to the work site and / or to the workshop, factories or other places where materials are 
lying or from where they are obtained and the contractor shall give every facility to the  SBI / Ar-
chitect / Consultant and their representatives necessary for inspection and examination and test 
of the materials and workmanship. No person unless authorized by the SBI / Architect / Con-
sultant except the representative of public authorities shall be allowed on the work at any time. 
The proposed work either during its construction stage or its completion can also be inspected 
by the Chief Technical Examiner’s organization a wing of Central Vigilance Commission. 

10.0 Assignment and Subletting 
The whole of work included in the contract shall be executed by the contractor and he shall not 
directly entrust and engage or indirectly transfer assign or underlet the contract or any part or 
share thereof or interest therein without the written consent of the SBI through the architect and 
no undertaken shall receive the contractor from the responsibility of the contractor from active 
superintendence of the work during its progress. 

11.0 Quality  of  Materials,  Workmanship   &  Test 
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(i) All materials and workmanship shall be best of the respective kinds described in the con-
tract and in accordance with Architect / Consultant instructions and shall be subject from 
time to time to such tests as the Architect / Consultant may direct at the place of manu-
facture or fabrication or on the site or an approved testing laboratory. The Contractor 
shall provide such assistance, instruments, machinery, labour and materials as normally 
required for examining measuring sampling and testing any material or part of the work 
before incorporation in the work for testing as may be selected and required by the Ar-
chitect / Consultant. 

 (ii) Samples 
 All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied 
by the Contractor without any extra charges. If certain items proposed to be used are of such nature 
that samples cannot be presented or prepared at the site detailed literature / test certificate of the same 
shall be provided to the satisfaction of the Architect / Consultant. Before submitting the sample / litera-
ture the contractor shall satisfy himself the material / equipment for which he is submitting the samples / 
literature meet with the requirement of tender specification. Only when the samples are approved in 
writing by the Architect / Consultant the contractor shall proceed with the procurement and installation 
of the particular material / equipment. The approved samples shall be signed by the Architect / Con-
sultant for identification and shall be kept on record at site office until the completion of the work for in-
spection / comparison at any time. The Architect / Consultant shall take reasonable time to approve the 
sample.  
Any delay that might occur in approving the samples for reasons of its not meeting the specifications or 
other discrepancies inadequacy in furnishing samples of best qualities from various manufacturers and 
such other aspects causing delay on the approval of the materials / equipments etc. shall be the ac-
count of the contractor. 
 
 (iii) Cost of Tests 
The cost of making any test shall be borne by the contractor if such test is intended by provided for in 
the specification or BOQ. 
 (iv) Costs of tests not provided for 
If any test is ordered by the Architect / Consultant which is either 

(a) If so intended by or provided for or (in the cases above mentioned) is not so par-
ticularized or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than 
the site or the place of manufacture or fabrication of the materials tested or any 
Government / approved laboratory, then the cost of such test shall be borne by 
the contractor. 

12.0 Obtaining  information  related  to  execution  of  work 
No claim by the contractor for additional payment shall be entertained which is consequent upon 
failure on his part to obtain correct information as to any matter affecting the execution of the 
work nor any misunderstanding or the obtaining incorrect information or the failure to obtain cor-
rect information relieve him from any risks or from the entire responsibility for the fulfilment of 
contract. 

13.0 Contractor’s  superintendence 
The contractor shall give necessary personal superintendence during the execution of the works 
and as long, thereafter, as the Architect / Consultant may consider necessary until the expiry of 
the defects liability period, stated hereto. 

14.0 Quantities 
(i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard Method of Measurements and quanti-
ties. The rate quoted shall remain valid for variation of quantity against individual item to 
any extent subject to maximum variation of the contract value by 25%. The amount paid 
under Clause 20 and 21 hereof as well as amounts of prime cost and provisional sums, 
if any, shall be executed. Some quantities may not be executed by Bank depending up-
on site conditions and / or at the discretion of bank. 

 
(ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding               

25% shall be paid on the basis of provisions of clause 22 (e) hereof. 
15.0 Works  to  be  measured  
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The Architect / Consultant may from time to time intimate to the contractor that he required the 
work to be measured and the contractor shall forthwith attend or send a qualified representative 
to assist the Architect in taking such measurements and calculation and to furnish all particulars 
or to give all assistance required by any of them. Such measurements shall be taken in accord-
ance with the Mode of measurements detailed in the specifications. The representative of the 
Architect / Consultant shall take joint measurements with the contractor’s representative and the 
measurements shall be entered in the measurement book. The contractor or his authorized rep-
resentative shall recorded in token of his acceptance. All the corrections shall be duly attested 
by both representatives.  
No over writings shall be made in the Measurement Book should the contractor not attend or 
neglect or omit to depute his representative to take measurements then the measurements rec-
orded by the representative of the Architect / Consultant shall be final. All authorized extra work, 
omissions and all variations made shall be included in such measurements. 

15.A If there are varying or conflicting provisions made in any one document forming part of the con-
tract, the    Accepting Authority shall be the deciding authority with regard to the intention of the 
document and his decision shall be final and binding on the contractor. 

15.B Any error in description, quantity or rate in Schedule of Quantities or any omission there from 
shall not vitiate the Contract or release the Contractor from the execution of the whole or any 
part of the works comprised therein according to drawings and specifications or from any of his 
obligations under the contract. 

15,C The successful tenderer / contractor, on acceptance of his tender by the Accepting Authority, 
shall, within  07 days from the stipulated date of start of the work, sign the contract consisting 
of:- 
(i) The notice inviting tender, all the documents including drawings, if any, forming the tender as 
issued at the time of invitation of tender and acceptance thereof together with any correspond-
ence leading thereto.  
(a) Various standard clauses with corrections up to the date stipulated in contract if any. 
(b)  Safety Code. 
(c) Model Rules for the protection of health, sanitary arrangements for workers engaged by con-

tractor. 
(d) Contractor’s Labour Regulations. 
(e) List of Acts and omissions for which fines can be imposed. 
(iii) No payment for the work done will be made unless contract is signed by the contractor. 

 
16.0 Variations 

No alteration, omission or variation ordered in writing by the Architect / Consultant shall vitiate 
the contract. In case the SBI / Architect / Consultant thinks proper at any time during the pro-
gress of works to make any alteration in, or additions to or omission from the works or any alter-
ation in the kind or quality of the materials to be used therein, the Architect / Consultant shall 
give notice thereof in writing to the contractor or shall confirm in writing within seven days of giv-
ing such oral instruction the contractor shall after to add to omit from as the case may be in ac-
cordance with such notice but the contractor do any work extra to or make any alteration or ad-
ditions to or omissions from the works any deviation from any of the provision of the contract, 
stipulations, specifications contract drawings without previous consent in writing of the Architect 
/ Consultants and value of such extras, alterations, additions or omissions shall in all cases be 
determined the Architect / Consultant and the same shall be added to or deducted from the con-
tract value as the case may be. 

17.0 Valuation  of  Variations 
No claim for an extra shall be allowed unless it shall have been executed under it authority of 
the Architect / Consultant with the concurrence of the SBI as herein mentioned. Any such extra 
is herein referred to as authorized extra and shall be made in accordance with the following pro-
visions. 
(a) (i) The net rates or prices in the contract shall determine the valuation of the extra 

work where such extra work is of similar character and executed under similar conditions 
as the work priced herein. 
(ii) Rates for all items, wherever possible should be derived out of the rates give in 

the priced BOQ. 
(b) The net prices of the original tender shall determine the value of the items omitted pro-

vided if omissions do not vary the conditions under which any remaining items of works 
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are carried out, otherwise the prices for the same shall be valued under such clause (c) 
hereunder. 

(c) Where the extra works are not of similar character and / or executed under similar condi-
tions as aforesaid or where the omissions vary the conditions under which and remain-
ing items or works are carried out, then the contractor shall within 7 days or the receipt 
of the letter of acceptance inform the Architect / Consultant of the rate which he intends 
to charge for such items of work, duly supported by analysis of the rate or rates claimed 
and the Architect / Consultant shall fix such rate or prices as if the circumstances in his 
opinion are reasonable and proper, based on the market rate. 

(d) Where extra work cannot be properly measured or valued the contractor shall be al-
lowed day work prices at the net rates stated in the tender of the BOQ or, if not, so stat-
ed then in accordance with the local day work rates and wages for the district provided 
that in either case, vouchers specifying the daily time (and if required by the Architect / 
Consultant) the workman’s name and materials employed be delivered for verifications 
to the Architect / Consultant at or before the end of the week following that in which the 
work has been executed. 

(e) It is further clarified that for all such authorized extra item where rates cannot be derived 
from the tender, the contractor shall submit rates duly supported by rate analysis worked 
on the “market rate basis” for material, labour, hire / running charges of equipment and 
wastages etc. plus 15% towards establishment charges, contractor’s overheads and 
profit such items shall not be eligible for escalation.  

18.0  Final  Measurement 
The measurement and valuation in respect of the contract shall be completed within 6 months                    
of  the  virtual  completion  of  the  work. 

19.0  Virtual  Completion  Certificate (  V C C )  
On successful completion of entire works covered by the contract to the full satisfaction of the                         
SBI,  the contractor shall ensure that the following works have been completed to the satisfac-
tion of                  the SBI. 
(a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 

equipment and machinery. 
(b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures 

including labour sheds / camps and constructions and other items and things whatsoev-
er brought upon or erected at the site or any land allotted to the contractor by the SBI 
and not incorporated in the permanent works. 

(c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by 
the SBI and shall clear, level and dress, compact the site as required by the SBI. 

(d) Shall put the SBI in undisputed custody and possession of the site and all land allotted 
by the SBI. 

 (e) Shall hand over the work in a peaceful manner to the SBI. 
(f) All defects / imperfections have been attended and rectified as pointed out by the SBI to 

the full satisfaction of  SBI. 
Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be enti-
tled to apply to the Architect / Consultant is satisfied of the completion of work. Relative to which 
the completion certificate has been sought, the Architect / Consultant shall within 14 days of the 
receipt of the application for virtual completion certificate, issue a VCC in respect of the work for 
which the VCC has been applied. 
The issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities 
under the contract including the contractor’s liability for defects liability period nor shall be issu-
ance                          of VCC in respect of the works or work at any site be construed as a waiv-
er of the right or claim                 of the SBI against the contractor in respect of works or work at 
the site and in respect of which                       the   VCC has been issued. 

20.0 Work  by  other  Agencies 
The SBI / Architect / Consultant reserves the rights to use premises and any portion of the site 
for execution of any work not included in the scope of this contract which it may desire to have 
carried out by other persons simultaneously and the contractor shall not only allow but also ex-
tend reasonable facilities for the execution of such work.  
The contractor however shall not be required to provided any plant or material for the execution 
of such work except by special arrangement with the SBI. Such work shall be carried out in such 
manners not to impede the progress of the works included in the contract. 
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21.0 Insurance of  Works 
21.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure 

in the joint names of the SBI and the contractor against all loss of damages from whatever 
cause arising other than the except risks, for which he is responsible under the terms of contract 
and in such manner that the SBI and contractor are covered for the period stipulated 1 Clause 
of GCC and are also covered during the period of maintenance for loss or damage arising from 
a cause, occurring prior to the commencement of the period of maintenance and for any loss or 
damage occasioned by the contractor in the course of any operations carried out by him for the 
purpose of complying with his obligations under clause. 
(a) The works for the time being executed to the estimated current contract value thereof, or 

such additional sum as may be specified together with the materials for incorporation in 
the works at their replacement value. 

(b) The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 

(c) Such insurance shall be effected with an insurer and in terms approved by the SBI which 
approval shall not be unreasonably with held and the contractor shall whenever required 
produce to the Architect / Consultant the policy if insurance and the receipts for payment 
of the current premiums. 

(d) Submitted original “ Contractor’s All Risk Insurance Policy ”  and  “ Workmen’s 
Compensation  ( General )  Policy  ”  made  by   contractor’s  own  cost .  

21.2 Damage  to  persons  and  property 
The contractor shall except if and so far as the contract provides otherwise indemnify the SBI 
against all losses and claims in respect of injuries or damages to any person or material or 
physical damage to any property whatsoever which may arise out of or in consequence of the 
execution and maintenance of the works and against all claims proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto except any compensation 
of damages for or with respect of or in relation thereto except any compensation of damages for 
or with respect to : 

 (a) The permanent use or occupation of land by or any part thereof. 
(b) The right of SBI to execute the works or any part thereof, on, over, under, in or through             

any lands. 
(c) Inquiries or damages to persons or properties which are unavoidable result of the execu-

tion or maintenance of the works in accordance with the contract. 
(d) Injuries or damage to persons or property resulting from any act or neglect of the SBI 

their agents, employees or other contractors not being employed by the contractor or for 
or in respect of any claims, proceedings, damages, costs, charges and expenses in re-
spect thereof or in relation thereto or where the injury or damages was contribute to by 
the contractor, his servants or agents such part of the compensation as may be just and 
equitable having regard to the extent of the responsibility of the  SBI, their employees or 
agents or other employees or agents or other contractors for the damage or injury. 

21.3 Contractor  to  indemnify  SBI 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges 
and expenses in respect of the matters referred to in provision sub-clause 26.2 of this clause. 

21.4 Contractor’s  superintendence 
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim or 
proceeding relating to infringement or use of any patent or design or any alleged patent or de-
sign rights and shall pay any royalties which may be payable in respect of any articles or part 
thereof included in the contract. In the event of any claim made under or action brought against 
SBI in respect of such matters as aforesaid the contractor shall be immediately notified thereof 
and the contractor shall be at his own expenses to settle any dispute or to conduct any litigation 
that may arise there from provided that the contractor shall not be liable to indemnify the SBI if 
the infringement of the patent or design or any alleged patent or design right is the direct result 
of an order passed by the Architect / Consultant in this behalf. 

21.5 Third  Party  Insurance  [ Contractor’s   All   Risk   Insurance  Policy ]  
21.5.1 Before commencing the execution of the work by the contractor but without limiting his obliga-

tions and responsibilities under Clause 26.0 of GCC shall insure against his liability for any ma-
terials or physical damage, loss or injury which may occur to any property including that of SBI 
or to any person, including any employee of the SBI, by or arising out of the execution of the 
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works or in the carrying out of the contract, otherwise than due to the matters referred to in the 
provision to Clause  26.0 thereof. 

21.5.2 Minimum  Amount  of   Third  Party  Insurance 
Such insurance shall be effected with an insure and in terms approved by the SBI which ap-
proval shall not be reasonably with held and for at least the amount stated below. The contrac-
tor shall however required, produce to the Architect / Consultant the policy or policies of insur-
ance cover and receipts for payment of the current premiums. 

 
21.5.3 The minimum insurance cover for physical property, injury and death is Rs. 5.00 ( Five ) Lacs                 

per occurrence with the number of occurrences limited to four. After such occurrence                      
contractor   will  pay  additional  premium  necessary  valid  for  four  occurrences  always.  

21.6 Accident  or  injury  to  Workmen  [  Workmen’s  Compensation ( General ) Policy ]   
21.6.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law in 

respect or in consequence of any accident or injury to any workmen or other person in the em-
ployment of the contractor or any sub-contractor save and except an accident or injury resulting 
from any act or default of the SBI or their agents or employees. The contractor shall indemnify 
and keep indemnified SBI against all such damages and compensation, save and except as 
aforesaid and against all claims, proceedings, costs, charges and expenses whatsoever in re-
spect thereof or in relation thereto. 

21.6.2 Insurance  against  accidents  etc.  to  workmen 
The contractor shall insure against liability with an insurer approved by the SBI during the whole 
of the time that any persons are employed by him on the works and shall when required, pro-
duce to the Architect / Consultant such policy of insurance and receipt for payment of the cur-
rent premium.  
Provided always that, in respect of any persons employed by any sub-contractor the contrac-
tor’s obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub-
contractor shall have insured against the liability in respect of such persons in such manner that 
SBI is indemnified under the policy but the contractor shall require such sub-contractor to pro-
duce to the Architect / Consultant when such policy of insurance and the receipt for the payment 
of the current premium. 
1) Car   Policy                                                  2)   Labour   Policy 

26.6.3 Remedy  on  Contractor’s  failure to  insure 
If the contractor fails to effect and keep in force the insurance referred to above or any other in-
surance which he may be required to effect under the terms of contract, then and in any such 
case the SBI may effect and keep in force any such insurance and pay such premium or premi-
ums as may be necessary for the purpose and from time to time deduct the amount so paid by 
the SBI as aforesaid from any amount due or which may become due to the contractor, or re-
cover the same as debt from the contractor. 

 
26.6.4 without prejudice to the others rights of the SBI against contractors. In respect of such default, 

the employer shall be entitled to deduct from any sums payable to the contractor the amount of 
any damages costs, charges and other expenses paid by the SBI and which are payable by the 
contractors under this clause. The contractor shall upon settlement by the insurer of any claim 
made against the insurer pursuant to policy taken under this clause proceed with due diligence 
to rebuild or repaid the works destroyed or damaged. In this event all the monies received from 
the insurer in respect of such damage shall be paid to the contractor and the contractor shall not 
be entitled to any further payment in respect of the expenditure incurred for rebuilding or repair-
ing of the materials or goods destroyed or damaged. 

22.0 Extension of   Time 
If in the opinion of the Architect / Consultant the work to be delayed for reasons beyond the con-
trol of the contractor, the Architect / Consultant may submit a recommendation to the SBI to 
grant a fair and reasonable extension of time for completion of work as per the terms of con-
tract. If the contractor needs an extension of time for the completion of work or if the completion 
of work is likely to be delayed for any reasons beyond the due date of completion as stipulated 
in the contract, the contractor shall apply to the SBI through the Architect / Consultant in writing 
at least 30 days before the expiry of the scheduled time and while applying for extension of time 
he shall furnish the reasons in detail and his justification if any for the delays. The Architect / 
Consultant shall submit their recommendations to the SBI in the prescribed format for granting 
extension of time. While granting extension of time the contractor shall be informed the period 
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extended time which will qualify for levy for liquidated damages. For the balance period in ex-
cess of original stipulated period and duly sanction extension of time by the  SBI the provision of 
liquidated damages as stated under Clause 9.0 shall become applicable. Further contract shall 
remain in force even for the period beyond the due date of completion irrespective whether the 
extension is granted or not. 

 
23.0 Rate   of   Progress 

(i) Whole of the materials, plant and labour to be provided by the contractor and the mode man-
ner and speed of execution and maintenance of the works are to be of a kind and conducted in 
a manner to the satisfaction of the Architect / Consultant. Should the rate of progress of the 
work or any part thereof be at any time be in the opinion of the Architect / Consultant too slow to 
ensure the completion of the whole of the work by the prescribed time or extended time for 
completion, the Architect / Consultant shall thereupon take such steps as considered necessary 
by the Architect / Consultant to expedite progress so as to complete the works by the prescribed 
time or extended time. Such communications from the Architect / Consultant neither shall relieve 
the contractor from fulfilling obligations under the contract nor will he is entitled to raise any 
claims arising out of such directions.  

24.0 Work  during  nights  and  holidays 
Subject to any provision to the contrary contained in the contract no permanent work shall save 
as herein provided be carried on during the night or on holidays without the permission in writing 
of the Architect / Consultant when the work is unavoidable or absolutely necessary for the sav-
ing of life or property or for the safety of the work in which case the contractor shall immediately 
advise the Architect / Consultant. However, the provision of the clause shall not be applicable in 
the case of any work which becomes essential to carry by rotary or double shifts in order to 
achieve the progress and quality of the part of the works being technically required / continued 
with the prior approval of the Architect / Consultant at no extra  cost  to  the  SBI. 
All work at night after obtaining approval from competent authorities shall be carried out without 
unreasonable noise and disturbance. 

25.0 No  compensation  or  restrictions  of  work 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of 
work for any reason whatsoever and hence not required the whole or any part the work to be 
carried out. The Architect / Consultant shall give notice in writing to the effect to the contractor 
and the contractor shall act accordingly.  
In the matter the contractor shall have not claim to any payment of compensation or otherwise 
whatsoever on account of any profit or advantage which he might have derived from the execu-
tion of the work fully but which he did not derive in consequence of the foreclosure of the whole 
or part of the work. 
Provided that the contractor shall be paid the charges on the cartage only of materials actually 
and bonafide brought to the site of the work by the contractor and rendered surplus as a result 
of the abandonment, curtailment of the work or any portion thereof and then taken back by the 
contractor, provided however that the Architect / Consultant shall have in such cases the option 
of taking over all or any such materials at their purchase price or a local current rate whichever 
is less. 
In case of such stores having been issued from SBI stores and returned by the contractor to 
stores, credit shall be given to him at the rates not exceeding those at which were originally is-
sued to the contractor after taking into consideration and deduction for claim on account of any 
deterioration or damage while in the custody of the contractor and this respect the decision of 
Architect / Consultant shall be final. 

    26.0 Suspension  of   Work 
(i) The contractor shall on receipt of the order in writing of the Architect / Consultant (whose 

decision shall be final and binding on the contractor) suspend the progress of works or 
any part thereof for such time and in such manner as Architect / Consultant may consid-
er necessary so as not cause any damage or injury to the work already done or endan-
ger the safety thereof for any of following reasons. 

  (a) On account any default on the part of the contractor,  or 
(b) For proper execution of the works or part thereof for reasons other than the de-

fault of the contractor,  or 
  (c) For safety of the works or part thereof. 
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The contractor shall during such suspension properly protect and secure the works to 
the extent necessary and carry out the instructions given in that behalf by the Architect / 
Consultant. 

 (ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above. 
The contractor shall be entitled to an extension of time equal to the period of even such 
suspension. No compensation whatsoever shall be paid on this account. 

 
 
26.0 Action  when  the  whole  security  deposit  is  forfeited 

In any case in which under any clause of this contract, the contractor shall have rendered                     
himself liable to pay compensation amounting to the whole of his security deposit the Architect / 
Consultant shall have the power to adopt any of the following course as they may deem best                  
suited  to  the  interest  of  the  SBI. 
(a) To rescind the contractor (of which rescission notice in writing to the contractor by the 

Architect / Consultant shall be conclusive evidence) and in which case the security de-
posit of the contractor shall be forfeited and be absolutely at the disposal of  SBI. 

 (b) To employ labour paid by the SBI and to supply materials to carry out the work, or any 
part of the work, debiting the contractor with the cot of the labour and materials (the cost 
of such labour and materials as worked out by the Architect / Consultant shall be final 
and conclusive against the Contractor) and crediting him with the value of the work 
done, in all respects in the same manner and at the same rates if it had been carried out 
by the contractor under the terms of this contract the certificate of Architect / Consultant 
as to the value of work done shall be final and conclusive against the contractor. 

(c) To measure up the work of the contractor, and to take such part thereof as shall be un-
executed out of his hands and to give it to another contractor to complete in which case 
any expenses which may be incurred in excess of the sum which would have been paid 
to the original contractor, if the whole work had been executed by him (of the amount of 
which excess the certificates in writing of the Architect / Consultant shall be final and 
conclusive) shall be borne by original contractor and may be deducted from any money 
due to him by SBI under the contract or otherwise or from his security deposit or the pro-
ceeds of sale thereof, or sufficient part thereof. 

In the event of any of above courses being adopted by the SBI the contractor shall have no 
claim to compensation for any loss sustained by him by reasons of his having purchased or pro-
cured any material or entered into any engagements or make any advances on account of, or 
with a view to the execution of the work or the performance of the contract and in case the con-
tract shall be rescind under the provision aforesaid, the contractor shall not be entitled to recov-
er or to be paid any sum or any work thereto for actually performed under this contract, unless, 
and until the Architect / Consultant will have certified in writing the performance of such work 
and the value payable in respect thereof and he shall only be entitled to be paid the value so 
certified. 

27.0 Owner’s  Right  to  Terminate  the  Contract 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted 
an insolvent or being an incorporated company shall have an order for compulsory winding up 
voluntarily or subject to the supervision of Govt. and of the Official Assignee of the liquidator in 
such acts of insolvency or winding up shall be unable within 7 days after notice to him to do so 
to show to the reasonable satisfaction of the Architect / Consultant that he is able to carry out 
and fulfil the contract and to give security therefore if so required by the Architect / Consultant. 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution 
to be issued or shall suffer any payment under this contract to be attached by or on behalf of 
any of the creditors of the contractor. 
Or shall assign or sublet his contract without the consent in writing of the SBI through the Archi-
tect / Consultant or shall charge or encumber this contract or any payment due to which may 
become due to the contractor there under: 
(a) Has abandoned the contract; or 
(b) has failed to commence the works, or has without any lawful excuse under these condi-

tions suspended the progress of the works for 15 days after receiving from the SBI 
through the Architect / Consultant written notice to proceed , or 

(c) has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed with in the time agreed upon, or 
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has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBI through the Architect / Consultant that the 
said materials were condemned and rejected by the Architect / Consultant under these 
conditions ; or has neglected or failed persistently to observe and perform all or any of 
the acts, matters or things by this contract to be observed and performed by the contrac-
tor for seven days after written notice shall have been given to the contractor to observe 
or perform the same or has to the detriment of good workmanship or in defiance of the 
SBI’s or Architect’s / Consultant’s instructions to the contrary subject any part of the con-
tract.  
Then and in any of said cases the SBI and or the Architect / Consultant, may not with-
standing any previous waiver, after giving seven days notice in writing to the contractor, 
determine the contract, but without thereby affecting the powers of the SBI or the Archi-
tect / Consultant or the obligation and liabilities of the contractor the whole of which shall 
continue in force as fully as if the contract had not been so determined and as if the 
works subsequently had been executed by or on behalf of the contractor.  
And further the SBI through the Architect / Consultant their agents or employees may 
enter upon and take possession of the work and all plants, tools, scaffoldings, materials, 
sheds, machineries lying upon the premises or on the adjoining lands or Roads use the 
same by means of their own employees or workmen in carrying on and completing the 
work or by engaging any other contractors or persons to complete the work and the con-
tractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder 
such other contractor or other persons employed for completing and finishing   or  using  
the  materials  and  plant  for  the  works. 
When the works shall be completed or as soon thereafter as convenient the SBI or the 
Architect / Consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 15 days after receipt 
thereof by him the SBI sell the same by public auction after due publication, and shall 
adjust the amount realized by such auction. The contractor shall have no right to ques-
tion any of the act of the SBI incidental to the same of the materials etc. 

 
28.0 Certificate  of  Payment 

The contractor shall be entitled under the certificates to be issued by the Architect / Consultant 
to               the contractor within 10 working days from the date of Certificate to the payment 
from SBI from                    time to time. The SBI shall recover the statutory recoveries other 
dues including the retention   amount  from  the certificate of payment. 
Provided always that the issue of any certificate by the Architect / Consultant during the pro-
gress                 of works or completion shall not have effect as certificate of satisfaction or re-
lieve the contractor                  from  his  liability  under  clause. 
The Architect / Consultant shall have power to withhold the certificate if the work or any part                   
thereof   is  not  carried  out  to  their  satisfaction. 
The Architect / Consultant may by any certificate make any corrections required in previous      
certificate. 

 The SBI shall modify the certificate of payment as issued by the Architect / Consultant from                      
time   to  time  while  making  the  payment. 

 The contractor shall submit final bill only after taking actual measurements and properly                    
recorded  in  the  Measurement  Books  / Sheets. 

 
Interim  Payment   a) No interim payment shall be entertained by the Bank. 
   

 
29.0 Settlement  of  Disputes  and  Arbitration 
Except where otherwise provided in the contract all questions and disputes relating to meaning of the 
specifications, designs, drawings and instructions herein before mention and as to the quality of work-
manship of materials used on the work or as to any other question, claim, right, matter or thing whatso-
ever in anyway arising out of or relating to the contract designs, drawings, specifications, estimates, 
instructions, orders or these conditions or otherwise concerning the work or the execution or failure to 
execute same whether arising during the progress of the work or after the cancellation, termination 
completion or abandonment thereof  shall  be  dealt  with  as mentioned hereinafter. 
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If the contractor considers that he is entitled to any extra payment or compensation in respect of the                 
works over and above the amounts admitted as payable by the Architect or in case the contractor 
wants to dispute the validity of any deduction or recoveries made or proposed to be made from the con-
tract or raise any dispute, the contractor shall forthwith give notice in writing of his claim, or dispute to 
the Asst. Gen. Manager, SBI. – Local Head Office, Bhubaneswar, Premises & Estate Deptt., and en-
dorsed a copy of the same to the Architect within  30 days   from  the  date  of  disallowance   thereof   
or   the   date  of  deduction  or  recovery.  
The said notice shall give full particulars of the claim, grounds on which it is based and detailed                    
calculations  of the amount claimed and the contractor shall not be entitled to raise any claim nor shall                   
the Bank be in any way liable in respect of any claim by the contractor unless notice of such claim shall                   
have been given by the contractor to the AGM (Admn.). in the manner and within the  time as afore-
said.  The contractor shall be deemed to have waived and extinguished all his rights in respect  of any 
claim not  notified  to  the  Asstt. Gen. Manager  in  writing  in  the  manner and  within  the  time  afore-
said. 
Asst. General Manager shall give his decision in writing on the claims notified by the contractor.                            
The contractor may within 30 days of  the receipt of the decision of  the  Asst. Gen. Mgr. (Admn.)                     
submit  his  claims  to  the  conciliating  authority  namely  the  Chief  General  Manager,  SBI – LHO.,   
Bhubaneswar , Premises & Estate Deptt.,  for  conciliation  and  with  all  details  and  copies  of  corre-
spondence  exchanged  between  him  and    Asst. General  Manager.                         
If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall                   
within  a  period  of   30  days  of  termination  thereof  shall  give  a  notice  to  the  concerned   A.G.M  
or  Chief Manager of the Bank for appointment of the arbitrator to adjudicate the notified claims failing 
which  the  claims  of an  contractor  shall  be  deemed  to  have  been  considered  absolutely  barred  
and  waived. 
Except where the decision has become final, binding and conclusive in terms of contract, all disputes                     
or differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank                 
shall be referred for adjudication through arbitration by the  Sole  Arbitrator  appointed  by  the  A.G.M.  
It will also be no objection to any such appointment that the Arbitrator so appointed is a Bank officer 
and that he had to deal with the matters to which the Contract relates in the course of his duties as  
Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever another sole arbitrator shall be appointed in the man-
ner aforesaid by the said   AGM. Such person shall be entitled to proceed with the reference from the 
stage at which it was left by his predecessor. 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts             
claimed in respect of each dispute along with the notice for appointment of arbitrator. 
It is also a term of this contract that no person other than a person appointed by such A.G.M (Admn.)                    
as aforesaid  should  act  as  arbitrator. 
The conciliation and arbitrator shall be conducted in accordance with the provisions of                       
the Arbitration and Conciliation Act 1996 or any statutory modification or re-enactment thereof                                
and   the rules made there under. 
It is also a term of the contract that, if any, fees are payable to the arbitrator these shall be paid                        
equally  by  both  the  parties. However,  no  fees  will  be  payable  to  the  arbitrator  if  he  is  a  Bank 
Officer. 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on 
the date he issues notice to both the parties calling them to submit their statement of claims and coun-
ter statement of claims. The venue of the arbitration shall be such place as may be fixed by the arbitra-
tor in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before the award is 
made and published be paid half and half by each of the parties. The cost of the reference and of the 
award (including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may di-
rect to any by whom and in what manner, such costs or any part thereof shall be paid and fix or settle 
the amount of costs to be so paid. 
30.0 Water  Supply 

The rates quoted by the contractor includes all expenditure for providing water for the works               
including that for the work people and all staff at site. However, the contractor may be allowed to 
use the existing source at the site for which recovery @ 0.5% of the contract value will                 
be recovered from this bills. The arrangement for distribution will be contractor’s responsibil-
ity. But in  no way  Bank  will  be  held  responsible  for  continuous  supply  of  water. 

31. Power  Supply 
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Contractor shall have to arrange for D.G.  set  at  his  own  cost,  risk  and  responsibility  to                
carry out  the  work  at  site  whenever  required  for  and  asked  by  the  Bank / Architect. 
The contractor shall at his own cost arrange for necessary power for the work and lighting                          
for the entire period of contract. However, Bank may provide power from their existing                         
source at site on providing suitable electric meter approved by Bank / Architect. Bank will recov-
er  from  the contractor the power consumed as per prevailing rate from time to time from their 
running bills / final bill.  If  electric  meter  is  not  arranged  by  the  contractor  recovery  @ 
0.5% of  the  contract  value  will  be  recovered  from  his  bills. But  in  no  way  Bank  will  
be  held responsible  for  continuous  supply  of  electricity. For  more  see  clause 10.0  of  ‘ 
SPECIAL CONDITIONS  OF  CONTRACT ‘ 

32.0 Treasure  Trove  etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the property                   
of  SBI  and  shall  be  handed  over to the  Bank immediately. 

33.0 Method  of  Measurement 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced with up to date. Rules laid down by 
the Bureau of Indian Standards. In the event any dispute / disagreement the decision of the Ar-
chitect / Consultant shall be final binding on the contractor. 

34.0 Maintenance  of  Registers 
The contractor shall maintain the following registers as per the enclosed proforma at site of work 
and should produce the same for inspection of SBI / Architect / Consultant whenever desired by 
them. The contractor shall also maintain the records / registers as required by the local authori-
ties / Govt. from time to time. 

 (ii) Register for hindrance to work. 
 (iii) Register for running account bill. 
 (iv) Register for labour 
 Contractor shall also maintain a site order book  
34.0 Price  Variation 
 Not applicable. 
35.0 Force Majeure 
35.1 Neither contractor not SBI shall be considered in default in performance of their obligations if 

such performance is prevented or delayed by events such as but not to war, hostilities revolu-
tions, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire storms, 
floods, droughts, earthquakes or ordinances or any act of god or for any other cause beyond the 
reasonable control of the party affected or prevented or delayed. However a notice is required to 
be given within 30 days from the happening of the even with complete details, to the other party 
to the contract if it is not possible to serve a notice, within the shortest possible without delay. 

35.2 As soon as the cause of force majeure has been removed the party whose ability to perform its 
obligations has been affected shall notify the other of such cessation and the actual delay in-
curred in such affected activity adducing necessary evidence in support thereof. 

35.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be 
suspended during the continuance of any inability so caused. With the cause itself and inability 
resulting there from having been removed, the agreed time of completion of the respective obli-
gations under this agreement shall stand extended by a period equal to the period of delay oc-
casioned by such events. 

35.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of 
force majeure lasting to a period of 6 months or more the two parties shall each other to decide 
regarding the future execution of this agreement. 

36.0 Local  Laws,  Acts,  Regulations 
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 
(regulations and abolition act of 1970) and other safety regulations. The contractor shall comply 
with the provision of all labour legislation including the latest requirements of all the Acts, laws, 
any other regulations that are applicable to the execution of the project. 

 (i) Minimum Wages Act 1948 (Amended) 
 (ii) Payment of Wages Act 1936 (Amended) 
 (iii) Workmen’s Compensation Act 1923 (Amended) 

(iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 
 (v) Apprentice Act 1961 (Amended) 
 (vi) Industrial Employment (Standing Order) Act 1946 (Amended) 
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 (vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications  
(viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment 

thereof. 
 (ix) Shop and Establishment Act. 

(x) Any other Act or enactment relating thereto and rules framed there under from time to 
time. 

37.0 Accidents 
The contractor shall immediately on occurrence of any accident at or about the site or in con-
nection with the execution of the work report such accident to the Architect / Consultant. The 
Contractor shall also such report immediately to the competent authority whenever such report 
is required to be lodged by the law and take appropriate actions thereof. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

A P P E N D I X 
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SPECIAL CONDITIONS  OF  CONTRACT 

1.0 Dimensions  and  Levels 

Name   of    Work : Tender for Interior furnishing for Renovation of SBI-Junagarh 

   
Location : Jagannathpada, Bhawanipatna, Odisha 

   
Scope  of   Work : As above and as further detailed in the General Conditions               

of Contract. 
   
Defects Liability Period  
Clause No. 37 of Special condi-
tions                  of  contract ) 

: 12  ( Twelve )  months  after  completion  of  the work. 

   
Date  /  Time  of  Completion : 30 days 
   
Liquidated  Damages  
( Clause  No.  9   of  G.C.C.) 

: 0.5% of the accepted tender amount per week of delay              
subject  to  ceiling   5%  of  the  accepted  contracted  
sum. 

   
Earnest  Money 
( Clause  No. 1  of  G.C.C.) 

: Rs. 8,500.00 (Rupees Eight Thousand Five Hundred only)  

   
Security  Deposit 
( Clause  No. 1 of  G.C.C.) 

: Details  as  per  Clause  No.1 

   
Initial  Security  Deposit 
( Clause  No. 1  of  G.C.C.) 

: 2%  of   the  accepted   tender   value  ( EMD  +  ISD ) 

   
Instalment after completion 
certificate ( Release of  Reten-
tion Money)  ( Clause No. 1 of  
G.C.C.) 

: 50% on virtual completion of the work and balance 50%                        
after 15 (fifteen) days on expiry of defects liability period                        
as   per   details  given  in  Clause  No. 1 

   
Period  of  Interim  Certificate  
:- 

: 1. No Interim Payment Shall be entertained by the Bank. 
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All dimensions and levels shown on the drawing shall be verified by the contractor on the site 
and he will be held responsible for the accuracy and maintenance of all the dimensions and the 
levels. Figured dimensions are in all cases to be accepted and no dimension shall be scaled. 
Large-scale details shall take precedence over small-scale drawings. In case of discrepancy the 
contractor shall ask for clarification from the Architect / Consultant before proceeding with the 
work. 

2.0 Notice  of  Operation 
The contractor shall not carryout any important operation without the consent in writing from the                
Architect / Consultant. 

3.0 Construction  Records 
The contractor shall keep and provide to the Architect / Consultant full and accurate records of 
the dimensions and positions of all new work and any other information necessary to prepare 
complete drawings  recording  details  of  the  work  as  constructed. 

 4.0 Safety  of  Adjacent Structures  and  Trees 
The contractor shall provide and erect to the approval of the Architect / Consultant such sup-
ports as may be required to protect effectively all structures and protective guards to trees which 
may be endangered by the execution of the works or otherwise take such permanent measures 
as may be required by the Architect to protect the trees and structures. 

5.0 Temporary  Works 
Before any temporary works are commenced the contractor shall submit at least 7 days in ad-
vance to the Architect / Consultant for approval complete drawings of all temporary works he 
may require for the execution of the works. The contractor shall carry out the modifications relat-
ing to strength, if required by the Architect / Consultant may require in accordance with the con-
ditions of contract at his own cost. The Contractor shall be solely responsible for the stability 
and safety of all temporary works and unfinished works and for the quality of the permanent 
works resulting from the arrangement eventually adopted for their execution. 

6.0 Work  Programme 
As soon as the contract is awarded, a suitable programme of work preferably in the form of Bar 
Chart shall be drawn up for completion of the different stages of the work, so as to ensure its 
completion within the allotted period of time. This programme shall be submitted by the contrac-
tor in consultation with Architect / PMC or Site Engineer. 
(ii). As soon as possible after the Contract is concluded, the Contractor shall submit a Time and 
Progress Chart for each mile stone and get it approved by the architect/ engineer –in-charge. 
The Chart shall be prepared in direct relation to the time stated in the Contract documents for 
completion of items of the works. It shall indicate the forecast of the dates of commencement 
and completion of various trades of sections of the work and may be amended as necessary by 
agreement between the Engineer-in-Charge and the Contractor within the limitations of time im-
posed in the Contract documents, and further to ensure good progress during the execution of 
the work, the contractor shall in all cases in which the time allowed for any work, exceeds one 
month (save for special jobs for which a separate programme has been agreed upon) complete 
the work as per mile stones. 
(iii) The programme chart should include the following: 
(a) Descriptive note explaining sequence of the various activities. 
(b) Network (PERT / CPM / BAR CHART). 
(c) Programme for procurement of materials by the contractor. 
Programme of procurement of machinery / equipments having adequate capacity, commensu-
rate with the quantum of work to be done within the stipulated period, by the contractor.  In addi-
tion to above, to achieve the progress of Work as per programme, the contractor must bring at 
site adequate shuttering material required for cement concrete and R.C.C. works etc. for three 
floors within a week from the date of start of work till the completion of RCC work as per re-
quirement of work. The contractor shall submit shuttering schedule adequate to complete struc-
ture work within laid down physical milestone. 
(iv) If at any time, it appears to the Architect/ Engineer-in-Charge that the actual progress of 
work does not conform to the approved programme referred above or after rescheduling of 
milestones, the contractor shall produce a revised programme within 7 (seven) days, showing 
the modifications to the approved programme to ensure timely  completion of the work. The 
modified schedule of programme shall be approved by the Engineer in Charge/ Architect. A re-
covery of Rs. 500/- (For works costing upto Rs. 50 Lakhs) / Rs. 1000/- (for works costing more 
than Rs. 50 lakhs upto Rs 2 crores) and Rs 2500 (for works costing more than Rs 2 cr upto Rs 5 
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Cr)  and Rs 2500  (for works costing more than Rs 5 cr upto Rs 20Cr) and Rs 5000 (for works 
costing more than Rs 20 cr) shall be made on per day basis in case of delay in submission of 
the modified programme 
(v) The submission for approval by the Engineer-in-Charge of such programme or such particu-
lars shall not relieve the contractor of any of the duties or responsibilities under the contract. 
This is without prejudice to the right of Engineer-in-Charge/ Architect to take action against the 
contractor as per terms and conditions of the agreement. 

7.0 Water, Power  and  Other  Facilities 
(a) The rate quoted by the contractor shall include all expenses that are required for provid-

ing all the water required for the work and the contractor shall make his own arrange-
ments for the supply of good quality water suitable for the construction and good quality 
drinking water for their workers. If necessary the contractor has to sink and a tube well / 
open well and bring water by means of tankers at his own cost for the purpose. The SBI 
will not be liable to pay any charges in connection with the above. 

(b) The rate quoted in the tender shall include the expenses for obtaining and maintaining 
power connections and shall pay for the consumption charges. 

(c) The contractors for other trades directly appointed by the SBI shall be entitled to take 
power and water connections from the temporary water and power supply obtained by 
the contractor. However the concerned contractor shall make their own arrangements to 
drawn the supply and pay directly the actual consumption charges at mutually agreed 
rates between them. All municipal charges for drainage and water connection for con-
struction purposes shall be borne by the contractor and charges payable for permanent 
connections, if any, shall be initially paid by the contractor and the SBI will reimburse the 
amount on production of receipts. 

(d) The SBI as well as the Architect / Consultant shall give all possible assistance to the 
contractors to obtain the requisite. 

(e) Permission from the various authorities, but the responsibility for obtaining the same in 
time shall be of the contractor. 

8.0 Office Accommodation 
(a) The contractor shall provide and maintain all necessary offices, workshops, stores, shel-

ters, sanitary facilities, canteens and other temporary structures for themselves in con-
nection with the work at the site at their own cost after getting the approval from the Ar-
chitect / Consultant. 

(b) A site office for the use of SBI / Architect / Consultant shall be provided by the contractor 
at his own expenses. 

(c) All temporary buildings and facilities as mentioned above shall be removed on comple-
tion of the work at any other earlier date as directed by the Architect / Consultant. 

All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as 
running expenses shall be borne by the contractor at no extra cost. It is also the responsibility of the 
contractor to obtain statutory approvals for providing the above facilities. 
9.0 Facilities  for  Contractor’s  Employees 

The contractor shall make his own arrangement for the housing and welfare of his staff and 
workmen including adequate drinking water facilities. The contractor shall also make the ar-
rangements at his own cost for transport where necessary for his staff and workmen to and from 
site of work at his own cost. 

10.0 Lighting  of  Works 
The contractor shall at all times provide adequate and approved lighting as required for the 
proper execution and supervision and inspection of work. 

11.0 Fire  Fighting  Arrangement 
(i) The contractor shall provide suitable arrangement for fire fighting at his own cost. For 

this purpose he shall provide requisite number of fire extinguishers and adequate num-
ber of buckets, some of which are to be always kept filled with stand and some with wa-
ter. These equipments shall be provided at suitable prominent and easily accessible 
places and shall be properly maintained. 

(ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor 
at his own cost and to the approval of the relevant authorities. The contractor shall make 
the following arrangements at his own cost but not limited to the following :- 

  (a) Proper handling, storage and disposal of combustible materials and waste. 
  (b) Work operations which can create fire hazards. 
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  (c) Work operations which can create fire hazards.  
(d) Type, number and location of containers for the removal materials and rubbish. 
(e) Type, size, number and location of the fire extinguishers or other fire fighting 

equipment. 
  (f) General house keeping. 
12.0 Site Order  Book 

A site order book shall be maintained at site for the purpose of quick communication between 
the Architect / Consultant. Any communication relating to the works may be conveyed through. 
Records in the site order book. Such a communication from one party to the other shall be 
deemed to have been adequately served in terms of contract. Each site order book shall have 
machine numbered pages in triplicate and shall carefully maintained and preserved by the con-
tractor and shall be made available to the Architect / Consultant as and when demanded.  
Any instruction which the Architect / Consultant may like to issue to the contractor may like to 
bring to the Architect / Consultant two copies of such instructions shall be taken from the site 
order book and one copy will be handed over to the party against proper acknowledgement and 
the second copy will be retained for their record. 

13.0 Temporary  Fencing  /  Barricading 
The contractor shall provide and maintain a suitable temporary fencing / barricading and gate at 
his cost to adequately enclose all boundaries of the site for the protection of the public and for 
the proper execution and security of the work and in accordance with the requirement of the Ar-
chitect / Consultant and regulations of local authorities. These shall be altered, relocated and 
adopted from time to time as necessary and removed on completion of the work. 

14.0 Site  Meetings 
Site meetings will be held to review the progress and quality evaluation. The contractor shall 
depute a senior representative along with the site representative and other staff of approved 
sub-contractors and suppliers as required to the site meetings and ensure all follow up actions. 
Any additional review meetings shall be held if required by the Architect / Consultant. 

15.0 Disposal  of  Refuse 
The contractor shall cart away all debris, refuse etc. arising from the work from the site and de-
posit               the same as directed by the Architect / Consultant at his own cost. It is the re-
sponsibility of the contractor to obtain from the local authorities concerned to the effect that all 
rubbish arising out of contractor’s activities at the construction site or any other off site activities 
borrow pits has been properly deposed off. 

16.0 Contractor  to  verify  site  measurement 
The contractor shall check and verify all site measurements whenever requested by other spe-
cialist contractors or other sub contractors to enable them to prepare their own shop drawings 
and pass on the information with sufficient promptness as will not in any way delay the works. 

17.0 Displaying  the  name  of  the  work 
The contractor shall put up a name board of suitable size as directed by the Architect / Consult-
ant indicating therein the name of the project and other details as given by the Architect / Con-
sultant at his own cost and remove the same on completion of work. 

18.0 Approved  make 
The contractor shall provide all materials from the list of approved makes at his own cost and 
also appoint the specialized agency for the waterproofing anti-termite, aluminium doors and 
windows and any other item as specified in the tender. The Architect / Consultant may approve 
any make / agency within the approval list as given in the tender after inspection of the sample / 
mock up. 

19.0 Procurement of  Materials  
The contractor shall make his own arrangements to procure all the required materials for the 
work.  All wastage and losses in weight shall be to the contractor’s account. 

20.0 Excise Duty, Taxes, Levies etc. 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, 
fees cess or charges in respect of the works including but not limit to sales tax, tax on works 
contract excise duty, and octroi, payable in respect of materials, equipment plant and other 
things required for the contractor. All of the aforesaid taxes duties, levies, fess and charges shall 
be to the contractor’s account and the SBI shall not be required to pay any additional or extra 
amount on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of work 
shall be deemed to be included in the quoted rates and no extra claim amount on this account 
will in any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed 
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under as statue or law during the currency of contract the same shall be borne by the contrac-
tor.  Service Tax  which  will  be  paid  separately  to  the  contractors  on  submission  of  
bill / documents  for  onward  payment  to  the  Govt. Service  Tax  Department. 

21.0 Acceptance  of  Tender 
The SBI shall have the right to reject any or all tenders without assigning any reason. They                           
are not to bound to accept the lowest or any tender and the tenderer or tenderers shall have                    
no right to question the acts of the  SBI. However adequate transparency would be maintained                     
by  the SBI.  

22.0 Government  and  Local  Rules 
The contractor shall conform to the provisions of local Byelaws and Acts relating to the work and 
to the Regulation etc. of the Government and Local Authorities and of any company with whose 
system the structure is proposed to be connected. The contractor shall give shall notices re-
quired by said Act, Rules, Regulations and Bye-laws etc. and pay all fees payable to such au-
thority / authorities for execution of the work involved. The cost, if any, shall be deemed to have 
been included in his quoted rates, taking into account all liabilities for licenses, fees for footpath 
encroachment and restorations etc. and shall indemnify the Owner against such liabilities and 
shall defend all actions arising form such claims or liabilities. 

23.0 Possession Prior to Completion 
The Owner shall have right to take possession of or use any completed or partially completed 
part of the work. Such possession or use shall not be an acceptance of any work not completed                             
in  accordance  with  the  contract  Agreement. 

24.0 Tools ,  Storage  of  Materials ,  Protective  Works  and  Site  Office  Requirements 
The contractor shall provide, fix up and maintain in an approved position proper office accom-
modation for the contractor’s representative and staff which offices shall be open at all reasona-
ble hours to receive instruction notices or communications and clear away on completion of the 
works and make good all work disturbed. 
All drawings maintained on the site are to be carefully mounted on boards of appropriate size 
and covered with a coat of approved varnish. They are to be protected from ravages of termites, 
ants, and other insects. 
The contractor shall provide at his own cost all artificial light required for the work and to enable 
other contractors and sub-contractors to complete the work within the specified time. 
The contractor shall provide a suitable temporary hut for the watchmen and clear away the 
same when no longer required and to provide all necessary attendance, lights etc. required.  
The contractor shall arrange for temporary latrines for the use of workers and field staff and 
keep the same in a clean and sanitary condition to the satisfaction of the Public Health Authori-
ties and shall cause such latrines and soil to be cleared away whenever necessary and shall 
make good all the works disturbed by these convenience. 
Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the 
works during the construction, and all receptacles, cistern, water tanks etc. used for the storage 
of water must be suitably protected against breeding of mosquitoes. The contractor shall in-
demnify the owner against any breach of rules in respect of anti-malarial measures. 
The contractor shall not fix or place any placards or advertisement of any description or permit 
the same to be fixed or placed or upon any boarding gantry, building structure other than those 
approved by the Owner. 
Protective Measure :  The  contractor from time to time of  being placed possession of the site 
must make suitable arrangements for watching, lighting and protecting the work, the site and 
surrounding property by day, by night, on  Sundays and other holidays. 
Contractor shall indemnify the Owner against any possible damage to the building, Roads, or 
members of the public in course of execution of the work. 
The contractor shall provide necessary temporary enclosures, gates, entrances etc. for the pro-
tection of the work and materials and for altering and adopting the same as may be required 
and removing on completion of the works and making good all works disturbed. 

 
Storage of  Materials :  The contractor shall provide and maintain proper sheds for the proper 
storage and adequate protection of materials etc. and other work that may be executed on the 
site including the tools and materials of nominated sub-contractors and remove same on com-
pletion. 
Cement go down shall be constructed for storing six weeks’ requirement of cement and stored 
as per norms with a stack of 10 bags each and 2 feet opening all-round with  2 feet passage of  



27 
 

each stack. Structure shall be waterproof from all the sides & top. Cement should be stored one 
feet above the ground level and have pucca raised floor. 
So also reinforcement bars are to be stored above the ground level to prevent the same from 
getting rusted. 
Tools : Theodolite, levels prismatic compass, chain, steel and metallic tapes and all other sur-
veying instruments found necessary on the works shall be provided by the contractor for the due 
performance of this contract as instructed by the Site Engineer. 
All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required 
for safely taking measurement and shall be supplied by the contractor. 
The  mistries and the supervisors on the works shall carry with them always a one metre or two 
metre steel tape, a measuring tape of 30 metres, a spirit level., a  plumb bob and a square and 
shall check the work to see that the work is being done according to the drawing and specifica-
tions. The Site Engineer will use any or all measuring instruments or tools belonging  to the con-
tractors as he chooses for checking  the  works  executed  or  being  executed  on  the  contract. 
The contractor should cover in his rates for making provisions for all reasonable facilities for the 
use of his scaffolding, tools and plant etc. by nominated sub-contractors for their work. 

25.0   Datum 
The average ground level will be considered as the crown of the nearest Road, which should be 
taken as “Datum” which is however, subject to final confirmation by the Owner / Architects. All 
levels shown in the drawings are to be strictly adhered to. 

26.  Benches 
The contractor is to construct and maintain proper benches of all the main walls, in order that 
the lines and levels may be accurately checked at all times. 
These benches will consist of Sal wood post of adequate length and minimum diameter 75 mm 
to be driven in the ground at suitable distance as directed encased with brickwork. The wire 
nails will be driven on the top of Sal wood post on the centre lines of columns, walls, inside and 
outside faces of foundations trenches, in order that lines may be stretched between the benches 
and accurate intersection of excavation. Centre line of walls, columns etc. may be clearly indi-
cated and checked at any time if it is so required.  

27. Removal  of  Improper  work 
The Owner shall during the progress of the work have power to order in writing from time to time 
the removal from the work within such reasonable time or times as may be specified in the order 
of any materials which in the opinion of the Owner Architects are not in accordance with specifi-
cation or instructions, the substitution or proper re-execution of any work executed with materi-
als or workmanships not in accordance with the drawings and specifications or instructions.  
In case the contractor refuses to comply with the order the Owner shall have the poser to em-
ploy and pay other agencies to carry out the work and al expenses consequent thereon or inci-
dental thereto as certified by the Owner/Architects shall be borne by the contractor or may be 
deducted from any money due to or that may become due to the contractor. No certificate which 
may be given by the Architects shall relieve the contractor from his liability in respect of unsound 
work or bad materials. 

28.0 Dismissal  of  Workmen 
The contractor shall on the request of the Bank immediately dismiss from works any person 
employed thereon by him, who may in the opinion of the Bank be unsuitable or incompetent or 
who may misconduct himself. Such discharges shall be the basis of any claim for compensation 
or damage against the Owner or any of their officer or employee. 

29.0 Concealed  Work 
The contractor shall give not less than  5 days notice to the Bank / Architect  whenever any work 
is to be buried in the earth, concrete or in the bodies of walls or otherwise becoming inaccessi-
ble later on, in order that the work may be inspected and correct dimensions taken before such 
burial. In default whereof the same shall, at the opinion of the Bank / Architect be either opened 
up for measurement at the contractor’s expense or no payment may be made for such materi-
als. Should any dispute or differences arise after the execution of any work as to measurements 
etc. or other matters which cannot be conveniently tested or checked, the notes of the Bank / 
Architect shall be accepted as correct and binding on the contractor. 

30.0 Substitution 
Should the contractor desire to substitute any materials and workmanship, he/they must obtain 
the approval of the Bank / Architect in writing for any such substitution well in advance. Materi-
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als designated in this specifications indefinitely by such term as “Equal” or “Other approved” etc. 
specific approval of the Bank / Architect has been obtained in writing. 

31.0 Preparation  of  Building  works  for  Occupation  and  Use  of  Completion 
The whole of the work will be thoroughly inspected by the contractor and deficiencies and de-
fects put right. On completion of such inspection the contractor shall inform the Owner that he 
has completed the work and it is ready for inspection. 
On completion the contractor shall clean all windows and doors including the cleaning and oiling 
if necessary, of all hardware, inside and outside, all floors, staircases and every part of the 
building. He will leave the entire building neat and clean and ready for immediate occupation 
and to the satisfaction of the Owner. 

32.0 Defects  after  Completion 
The contractor shall make good at his own cost and to the satisfaction of the Owner all defects, 
shrinkage, settlements or other faults which may appear within 12 months after completion of 
the work. In default the Owner may employ and pay other persons to amend and make good 
such damage, losses and expenses consequent thereon or incidental thereto shall be made 
good and borne by the contractor and such damages, loss and expenses shall be recoverable 
from him by the Owner or may be deducted by the Owner, in lieu of  such amending and making 
good by the contractor, deduct from any money due to the contractor a sum equivalent to the 
cost of  amending such work and in the event of the amount retained being insufficient, recover 
that balance from the contractor from the amount retained under Clause No. 1.(c) together with 
any expenses the Owner may have incurred in connection therewith. 

33.0 Idle  Labour 
Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire and 
labour charges of tools and plants would be entertained under any circumstances. 

34.0 Guarantee  for  the  Specialised  Works 
Wherever provision for submission of a guarantee has been advised, the same shall be submit-
ted from the specialized agency along with a counter guarantee by the main contractor engaged 
for the work. The guarantee shall be furnished on a non-judicial stamp paper of appropriate val-
ue. If the contractor is required to submit guarantee / guarantees for any item / items for a peri-
od of more than 12 months, the guarantee/guarantees in case of those items shall remain valid 
even after expiry of the defect liability period of 12 months as stipulated in the contract.   

35.0 Declaration 
I/We have inspected the site of works and have made me/us fully acquainted with the local con-
ditions in and around the sites of works. I/We hereby declare that I/We have gone through the 
conditions laid down in the Notice Inviting Tender, General Conditions of Contract, Technical 
Specifications and understood the same particularly the contents of the Performance Guarantee 
Bond and on the basis of the same I/We quoted our rates in the schedule of quantities attached 
with the tender documents. 
I/We shall also uniformly maintain such progress with the work, as may be directed by the Own-
er/Architects to ensure completion of same within the target date as mentioned in the tender 
document. 
 
                                               __________________________________ 
                                                                                               Signature   of   Tenderer 

Address:  
Witness: 

 1)  ____________________________ 
2)  _____________________________ 

 
Dated:   ________________________ 

SAFETY MEASURES AT SITE: 
 
1. All personnel at site should be provided with Helmets and Safety Boots with some Identification 
Mark. Visitors also should be provided with Helmets. It should be ensured that these are used properly. 
2. First Aid Box should be kept at site with all requisite materials. 
3. No one should be allowed to inspect / work at a height without Safety Belt. 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the 
ground, or from solid construction except such short period Work as can be done safely from ladders. 
When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is 
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used for carrying materials as well as suitable footholds and handholds shall be provided on the ladder 
and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from 
an overhead support or erected with stationary support shall have a guard rail properly attached, bolt-
ed, braced and otherwise secured at least 1 Meter high above the floor or platform of such scaffolding 
or staging and extending along the entire length of the outside and ends thereof with only such open-
ings as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened 
as to prevent it from swaying from the building or structure.  
6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly 
or unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters 
above ground level or floor level they should be closely boarded, should have adequate width and 
should be suitably fenced, as described. 
7. Every opening in the floor of a building or in a working platform be provided with suitable means to 
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height 
shall be 1 Meter. 
8. Safe means of access shall be provided to all working platforms and other working places. Every 
ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the width 
between side rails in rung ladder shall in no case be less than 30cms for ladder upto and including Me-
ters in length. For longer ladders this width should be increased at least 6mm for each additional 30 
cms. Uniform step spacing shall not exceed 30 cms. 
9. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on 
line works gloves, rubber mats, and rubber shoes shall be used. 
10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for 
each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at 
least 1 Meter above the surface of the ground. The sides of the trenches, which are 1.5 Meters or more 
in depth shall be stepped back to give suitable slope, or securely held by timber bracing, so as to avoid 
the danger of sides collapsing. The excavated materials shall not be placed within 1.5 Meters of the 
edge of the trench or half of the depth of the trench whichever is more cuttings shall be done from top 
to bottom. Under no circumstances undermining or under cutting shall be done. 
11. Before any demolition work is commenced and also during the process of the work :- 
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected; 
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus 
used by the operator shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion 
or flooding. No floor, roof or other part of the building shall be so over-loaded with debris or materials as 
to render it unsafe. 
d) All necessary personal safety equipment as considered adequate by the Site Engineer should be 
kept available for the use of the persons employed on the Site and maintained in a condition suitable 
for immediate use; and the Contractor should take adequate steps to ensure proper use of equipment 
by those concerned. 
e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with 
protective footwear and protective goggles. 
f) Those engaged in white washing and mixing or stacking of cement bags or any materials which is 
injurious to the eyes shall be provided with protective goggles.  
g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 
h) Stone breakers shall be provided with protective goggles and protective clothing and seated at suffi-
ciently safe intervals.  
i) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure 
that the manhole covers are opened and are ventilated at least for an hour before the workers are al-
lowed to get into the manholes and the manholes so opened shall be cordoned off with suitable railing 
and provided with warning signals and boards to prevent accident to the Public. 
12. Use of hoisting machines and tackle including their attachments, anchorage and support shall con-
form to the following standard or conditions:- 
a) These shall be of good mechanical construction, sound material and adequate strength and free 
from patent defect and shall be kept in good repairs and in good working order. 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 
quality and adequate strength, and free from patent defects. 
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c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 
age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or give sig-
nals to the operator. 
d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used 
in hoisting or lowering or as means of suspension the safe working load shall be ascertained by ade-
quate means. 
e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working 
load. In case of hoisting machine having  
a variable safe working load, each safe working load of the conditions under which it is applicable shall 
be clearly indicated. No part of any machine or of any gear referred to above in this paragraph shall be 
loaded beyond the safe working load except for the purpose of testing. 
f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances 
should be provided with efficient safeguards, hoisting appliances should be provided with such means 
as will reduce to the minimum the risk of accidental descent of the load, adequate precautions should 
be taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally dis-
placed. 
g) When workers are employed on electrical installation, which are already energized, insulating mats, 
wearing apparel such as gloves, sleeves, and boots as may be necessary should be  rovided. The 
workers should not wear any rings, watches and carry keys or other materials, which are good conduc-
tors of electricity. 
13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained 
in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Ad-
equate washing facilities shall be provided at or near places of work. 

              
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

Details of  Insurance  Policies 
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Type of Policies Name of Insurance Amount (Rs.) Policy No. Validity 
         
CAR Policy including        
3rd  Party  Liability 

        

 
 

 
Workmen’s  Compensation 
_______________________________________________________________________________ 
 
 
 
Remarks  : 
 
1. This is only on-account payment and is not to be interpreted either as approval of                  

work materials  brought  or  affixed  at  site  or  for  that  matter  approval  of  any  sort 
 
2. The quantum of work done and materials delivered at site have been certified                                

by ………………………………………………. 
 
 3. Should you  wish  to  audit  such  work,  kindly  contract  the  undersigned  and  oblige. 
 

 
Architects 

 
 

PROFORMA  OF  HINDRANCE  REGISTER 
 
 
Name of Work  :    Date of state of work : 
 
Name of Contractor :    Period of completion : 
 
Agreement No. :    Date of completion : 
 
 
Sl. No. Nature of 

hindrance 
Date of occur-
rence of hin-

drance 

Date of which 
hindrance was 

removed 

Period or 
hindrance 

Signature  
SE/PE 

Remarks     

1 2 3 4 5 6 7 
 
SE  =  Site  Engineer 
 
PE  =  Project  Engineer 
 

          Place  : ___________________ 
 
Date   :  __________________ 

 
 
 
 
 
 
 
 

PROFORMA  OF  REGISTER  OF  MATERIAL  AT  SITE  ACCOUNT 
 

Name  of  Work  :    Name  of  Article  : 
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Name  of  Contractor :    Estimated  Requirement : 
 
Agreement  No. :    Issue  Rate    : 
 

Sl. 
No 

Date 
of Re-
ceipt 

Received 
form / is-
sued to 
(with) 

Re-
ceipt 

Issue Balance Initials of 
Contrac-
tors 

Initials of 
Bank’s / Archi-
tect’s Repre-
sentative 

Remarks 

         

 
PROFORMA  FOR  APPLICATION  BY  CONTRACTOR  FOR  EXTENSION  OF  TIME 

 
1. Name  of  the  Contractor  
   
2. Name  of  the  works  as  given  in  the  Agreement  
   
3. Agreement  WO  
   
4. Tender Amount  
   
5. Date  of  Commencement  of  Work  
   
6. Period  allowed  for  completion  as  per  agreement  
   
7. Date  of  completion  as  per  agreement  
   
8. Period  for  which  extension  of  time  has  been  given  
   
   Date Month Year 
      
 (a) 1st extension vide Bank’s Letter No.    
      
 (b) 2nd extension vide Bank’s Letter No.    
      
 (c) 3rd extension vide Bank’s Letter No.    
      
9. Reasons for which extensions have been previously given ( copies of the previous applica-

tions  should  be  attached ) 
   
10. Period for which extension is applied for and the reasons thereof including hindrances                  

time  for  extra  work  assigned ,  if  any  etc. 
   
   
 

Signature of Contractor 
 
 
 
 
 
 
A chart showing the recommended time and quality scheduled for conducting test on various building 
materials is given. Please ensure that tests are carried out according to the above guidelines. Contrac-
tor’s rate should include for necessary expenditure for testing of samples of following materials. 
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Sl. 
No. 

Material Test Test Pro-
cedure 

Minimum 
Quantity 

Frequency 

      
1. Sand a) Silt content Field 20 Cum 20 Cum or part there-

of 
  b) Bulking Field 20 Cum ---- do ----- 
  c) Particle size distribution Field 40 Cum Every 40 cum re-

quired for RCC work. 
       

2. Stone a) Soft and deleterious ma-
terials 

IS – 2386 
Part - II 

 As required 

  b) Particle size distribution Field 90 Cum Every 90 Cum of part 
thereof for RCC work. 

For rest of work as 
desired. 

       
3. Steel a) Tensile Strength IS - 1529 20 tones Every 20 tones or 

part. 
  b) Bend Strength -- do -- --- do --- -------- do ------ 
       
       

4. Bricks  Dimensions  Designation 
100 

Every 50,000 or part 
thereof. 

   Water absorption  75) Every 100000 or part 
thereof . One test for 
source of 50,000 or 

part thereof. Two sets 
for 1st lot of 1,00,000 
and one test later for 
every 2,00,000 and 

part thereof. 

     50) 100000 
     35) 
   Efflorescence  ----- do ----- 
   Compressive  100 - 

50000 
   Strength  75) 
     50) 100000 
     35) 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 TECHNICAL  SPECIFICATION 
 
1. GENERAL 
1.1 Scope of  work 
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The  work  contemplated under this contract includes Civil and  Sanitary / Plumbing  Works  for  the    
aforesaid  project,  all  as  detailed  in  the  Bill  of  Quantities,  specifications  and   Drawings. 
Such other works which are not included in the aforesaid Bill of Quantities are generally intended to be 
executed through a separate agency. Notwithstanding the above, Owners reserve the right to order ad-
ditional  works under the same contract. The Owners reserve the right to omit any item of work included 
in the aforesaid Bill of Quantities and award the same to any other contractor or not perform it at all at 
their discretion and the contractor shall not have any claim because of the same. 
The contractor for this work shall be required to work in co-operation and co-ordination with other 
agencies  on site and give them all reasonable assistance and help for the execution of the work in an 
efficient manner all directed. The words “approved” or “as directed” shall be deemed to convey approv-
al or the discretion                  of  Architect / Owner.  
1.2 Indian  Standard  Specifications 
The particular specification for the work is as detailed hereinafter. These specifications shall be read in 
conjunction with the relevant Indian Standard Specifications and the obtainable local practice as de-
tailed in various regional handbooks of practice and the work shall be executed accordingly. Where the 
specifications in any of the standards are at variance with the specifications detailed herein, the specifi-
cations herein shall govern. 
1.3 Quality of materials and General Standards of Work 
The Contractor under this contract commits himself to use first class materials and assumes full re-
sponsibility for the quality of all material incorporated or brought for incorporation in the work. The work 
shall be executed in accordance with best engineering practice and as per direction of Architect / Own-
er. 
Samples and materials shall be approved before placement of order and approved samples shall be 
deposited with the Architect / Owner. 
If for any material, reference to IS Code is not shown in the specification, then the materials shall be 
tested in any approved laboratory and the test certificate in original shall be submitted to owners. The 
entire charges for testing including repeated tests if ordered for shall be borne by the Contractor. 
All works shall be of best workmanship and shall be carried out in proper workman like manner and in 
accordance with sound engineering practice to the satisfaction of the Architect / Owner. 
No work shall be considered complete until the Architect / Owner certifies in writing that it has been 
completed. 
1.4 Power for construction 
Contractor shall have to arrange for D.G. set at his own cost, risk and responsibility to carryout work, at 
site, whenever required and asked by the  Bank / Architect . 
1.5 Scaffolding 
All scaffolding and ladders required for the proper execution of the work shall be provided by the Con-
tractor. The scaffolding should be stout and strong to prevent any collapse or displacement. Proper 
measure for safety of workmen working on scaffolding should be taken by the Contractor. 
1.6 Measurements 
The mode of measurements, wherever possible is specifically mentioned in these documents, where it 
has not been mentioned, it shall be as per the provision of the relevant Indian Standards. All the meas-
uring tapes and other accessories necessary, shall be provided by the Contractor. Any dimension given 
in F.P.S. system to be converted as follows : 
1 foot = 0.3048 metre. 
1.7 Tools  and  Plant 
The tenderer along with his tender furnish a list of tools, plant and machinery which he intends to use 
on the works in Appendix – I of the Bill of Quantities. The list should indicate the exact type of machine, 
its capacity year if manufacture, kind and capacity of propelling force, spare parts readily available and 
all other pertinent information. The contractor is obliged to use all the machinery mentioned in his list if 
Architect considers it necessary. 
1.8 Access to site, approach roads and roads within the premises 
The Contractor shall at his own cost provide all approach roads required for the purpose of carrying out 
the work in the most expeditious and efficient manner and shall remove the temporary roads on com-
pletion. He shall acquaint himself thoroughly regarding condition and suitability of public roads leading 
upto the limits of the premises and will provide vehicles for transportation of materials, which meet the 
requirements of these road conditions. It shall also be responsibility of the Contractor to maintain at his 
own cost these roads till the construction is completed. The tenderer should also be acquainted with 
local laws and Bye laws and complying with all police and highway authority requirements. 
2. DISMANTLING, REMOVING  EXISTING  WORK 
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2.1 Dismantling carefully existing / old / damaged brick work, concrete work, flooring, plastering etc. 
and removing debris from site in any place and dumping them at any place outside the premises by 
mechanical transport and serviceable materials stocked at site as per direction. Every precaution 
should be taken from demolition contractor / agency side to avoid any injury / accident etc. Contractor 
should consider all costs for scaffolding, propping, staging, lifting, removal, transport etc. in their quoted 
rate. 
3. Concrete  work 
All concrete works shall be of proportions as specified in the schedule. Cement shall confirm to relevant 
I.S. Code. Crushed stone aggregate shall be properly graded and shall be free from soft, friable, thin, 
elongated and laminated pieces. Foreign matter including earth or dirt shall be washed away before 
use in work. Sand shall preferably be obtained from pits, clean, sharp and shall not contain harmful im-
purities such as Pyrite, coal, lignite, Mica or similar laminated material. Silt contents shall not be more 
than 8%. 
Concrete shall preferably be mixed in a mechanical mixer. Hand mixing may be permitted by addition of                
10% extra cement for which no additional cost will be paid. Concrete after mixing shall present a uni-
form colour of homogeneous mix. 
The concrete shall be placed in position within half an hour from adding water to the mix. The concrete 
after being told in position shall be properly vibrated and compacted, special care mist be taken regard-
ing the  use of water     in the mix which should be just sufficient to produce dense concrete of ade-
quate work ability. 
4. Form  Work 
The form work for all concrete work shall be done with approved materials conforming to the shape, 
lines, levels a dimensions shown on the drawings. The from work shall be sufficiently rigid and de-
signed with runners, props and boarding material so as to enable withstanding the weight of green con-
crete, working loads, vibration load or any other imposed loading without causing undue deformation, 
deflection, distortion, bulging or loosening of its components. 
Form work shall be retained in position conforming to relevant I. S. Code and sound engineering prac-
tice.                 De shuttering shall be done in a way so as not to jar the concrete or cause and injury or 
shock to the same. 
5. Reinforcement 
All reinforcements for use in work shall be of tested quality obtained from Manufactures / Dealers and 
shall be free from loose scale, oil, grease, paints and other harmful matters. 
The bars shall be placed in position after bending conforming to the drawings and all intersections shall 
be properly tied with 16 g. black annealed wire. 
Approval of the reinforcement as laid shall be obtained from the Consultant before casting is allowed. 
Cover for reinforcement is to be provided in conformity with the drawings. 
6. Brick  Masonry  Work 
Bricks of strength as specified in the schedule and having generally uniform dimension (+ 8% variation 
on dimension is tolerable) and water absorption less than 20% and free from other defects shall be 
used in the work. 
a) Solid Masonry Wall 
Masonry walls shall be done in English Bond with cement mortar of proportion mentioned in the sched-
ule. Brick work shall be raised uniformly and true to level and plumb. Joints shall be properly raked. The 
work is to be cured for at least 10 days. 
7. Plastering 
Plastering shall be done with cement mortar in proportion given in the schedule. The plastering should 
be true to line and plumb. All corners shall be weathered and plumbed. Rounding of corners may be 
done with approval of the consultant for which no additional payment will be made. The finished plas-
tered surface should be uniform and free form any defects like cracks, waviness etc. The plastering 
work shall be cured for at least 7 days. 
a) General 
 
For any item of work, not covered by the specifications mentioned hereinabove, the instruction and di-
rections of the Architect / Consultant / Banks shall be obtained and work shall be done accordingly. 
8. Cleaning the Stone surface if any 
Cleaning  Stone Facade  of  the   portion  of  others  entire  building  as per  direction  Engineer  in 
charge  at               any level  as well as compound wall with high pressure jet machine by using  Liquid  
Ammonia  Chemical                    of  5% solution  of  other cleaning agent  as  approved  Engineer  in  
charge  to remove all the dirt, dust, bird  dropping, greese , oil, algae , monkey beats fungus & moss 
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etc./ grinding with rotary grinding machine  where  necessary  so  that all  black stains are removed in-
cluding  uprooting  of  small plants at certain places with                 acid  as  per  direction .  
9. Checking Stone Slabs 
Checking  Stone  Slabs  on  the  façade & bolting  the  loose  slabs  with  anchor  fastener - 8 mm dia  
and                    100 mm long  of  Fischer ( Mico Bosch Group ) centrally 1 No per tile as approved  
by  the  Architect / Bank                     and matching  the  surface  by filling  while white cement with 
matching pigment admixed with approved                 bonding  agent .  
10. Spraying or Brushing  Water  Repellent 
Spraying or Brushing Water Repellent Silicone based single component ( Dr.Fixit / Sika / Choksey / 
Fosrok / Wacker ) ready  to  use  clear  water  repellent  on  back  to  back  basis  upto  saturation  level  
by  means  of  spraying  or  brushing  to  make  the  stone  façade  totally  water  proof 
11. Sealing the  Stone  Slab  Joint 
Sealing  the stone Slab Joints at some strategic damaged areas as directed by Bank / Architect  with 
the                    neutral cure, non-staining grade Silicon Sealant with the help of non-staining adhesive 
tape ( 3M grade ) to                 make  the  joint water proof  and with  white cement with matching pig-
ment admixed with water proofing compound   of  approved  brand  where  ever  necessary 
12. Sealing the  Window  Perimeter 
Sealing the window perimeter with the  premium quality neutral cure,  non-staining grade Silicon Seal-
ant                            ( Dr. Fixit / Sika / Choksey / Fosrok / Wacker ) with  the help  of  non-staining  ad-
hesive tape ( 3M grade ),                        to  make   the  window  sides  water  tight . 
13.   Hardware Fittings 
All hardware fittings for doors shall be Oxidised Iron, Brass, Anodised Aluminium or Brass Stainless 
steel etc. as specified in the Schedule of Quantities. These hardware fittings shall be obtained from ap-
proved manufacturers and shall bear ISI mark wherever available. The samples for the fittings shall be 
submitted to the Bank / Architect for their approval. Hardware fittings for door shutters shall be paid as 
separate item as given in schedule of quantities. The rate for hardware fittings shall include for supply-
ing, fitting and fixing the fittings with necessary cadmium plated screws, washers, bolts, nuts etc. as 
required. All locks shall be provided with keys in duplicate and rate shall include for the same. Ap-
proved samples of hardware fittings shall be deposited with Bank / Architects for reference. 
14.    Workmanship 
a) The workmanship shall be of first class quality and to the satisfaction and approval of the Bank / 

Architects. Scantlings and board shall be accurately sawn and shall be of required width and 
thickness. All carpenter’s work shall be wrought except where otherwise described. The work-
manship and joinery shall be accurately set out in strict conformity to the drawings and shall be 
framed together and securely fixed in approved manner and with properly made joints. All work 
is to be properly tenanted shouldered, wedged, pinned, braced etc. and properly glued with ap-
proved quality glue to the satisfaction of the Bank / Architect. 

b) Screws : Unless otherwise specified all screws to be used in wood work joinery shall be of oxi-
dised iron or brass or pure brass or stainless steel and of approved quality. The size diameter 
and length should conform to those specified in hardware schedule. 

c) Tolerance  :  1.5 mm (1/16”) will be allowed for each wrought face sizes specified except where 
described as finished in which case they shall hold to the full dimensions. 

d) Protection  :  All edges of timber frame etc. shall be protected from being damaged during con-
struction by providing rough timber casing securely fixed and other adequate protective meas-
ure. Door / Window frame shall have cut rebate. Planted rebates shall not be permitted. Where 
door frames are fixed and flush with plaster of wall, teak wood cover mould as per drawings 
shall be provided all round and shall be painted or polished to match with finished shutters. 

15.   Rates to Include 
Apart from other factors mentioned elsewhere in this contract the rate for item of wood work and joinery 
include for the following :- 
 
A. Item of  scantling : 

i) All labour, materials and equipment for fixing frame work as per drawing excluding the 
cost of hold fasts, Rail plugs or other fasteners etc. 

B. Item of shutters : 
i) All labour, materials, hardware fittings and equipment for carrying out the work as per 

drawings. 
ii) Labour for fixing the shutters in position (excluding the cost of fittings) as per drawing. 

16.   Mode of Measurement 
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All measurement shall be as per relevant section of I.S. 1200 of latest edition. 
i) Scantling shall measured in cum. The sectional areas shall be the area of the least square or 

rectangles from which the scantling may be cut. The length shall be actual length of timber re-
quired for the purposes including the extra portion required for jointing. 

ii) Shuttering shall be measured in square metre for closed door shutters area i.e. rebate to rebate 
without extra measurement for rebates and / or splayed meeting styles of door. 

17.  Painting 
Mode  of  Measurement 
The measurement shall be in square metre. The mode of measurement shall be as applicable so that                        
for  plaster. 
18.  Plaster  of  Paris  Punning 
If the plastered surface is to be finished with plaster of Paris punning, the surface shall be combed 
slightly with the wire brushes or nails before it is completely set to form key for plaster of Paris punning. 
The surface shall be only damped but not soaked before the application of Plaster of Paris punning. 
The Gypsum for preparing punning shall be approved quality. It shall be dry and free from lumps and 
shall be suitably packed in watertight bags or containers. 
Paste shall be prepared by adding required quantum of water and same shall be used before it sets. 
No dropping paste shall be used in the work. 
Punning shall be applied to the prepared surface with steel trowel to a thickness required to make the 
surface produce perfectly smooth and even surface, working from top to bottom. 
The finished surface shall not show any sign of disintegration, topping or pilling. The surface shall be 
protected from injury and damage. 
Rates  to  Include  
Apart from other factors mentioned elsewhere in this contract, rates for the item of plaster of Paris pun-
ning shall include the following :- 
i) Erecting, dismantling and removing the scaffolding. 
ii) Preparing the surface to receive the said finish. 
iii) Providing plaster of Paris punning of the required thickness to make the surface perfect smooth 

and even including cost of materials. 
iv) Any moulding work if shown in the drawings or as specified. 
v) Finishing in bends, arises, rounded angles, fair edges, narrow returns, quirk, ‘V’ joints, splays, 

drip mouldings, making good to metal frames, junctions with skirting or dado’s, narrow widths 
and small quantities, making good round pipes, conduits, timbers, sills, brackets, railings etc. 
and making good after all the sub-contractor or nominated sub-contractors have done their 
works. 

 
Mode  of   Measurement 
The measurement shall be in square metre. The mode of measurement shall be as applicable to that 
for plaster. 
 
19.   Synthetic  Enamel  Paint 
a) Material 
Ready mixed oil paints and primer, in general shall be of approved quality, colour and of approved 
manufacture. These materials shall be in sealed tins and shall be opened in the presence of the Bank / 
Architects at site. 
b) Preparation  of  Surface 
i) Iron  and  Steel  Works 
 
Surface to be painted shall be thoroughly cleaned, sand papered and / or rubbed with emery cloth, if 
necessary, to remove grease, mortar or any other foreign materials. In case of rusted surface, it shall 
be first cleaned with wire brushes till the corroded rust in removed. The prepared surface shall be shiny 
and free from brush marks, patches, blisters and other irregularities. The surface thus finished shall be 
approved for painting. 
20.   Whether Coat   Paint 
The paint and primer ( ICI make/ approved make ) shall be of approved quality, colour and shall be 
obtained from approved manufacturers. These shall  be in  sealed containers and shall be opened in  
the  presence  of   the representative  of   Engineer-in-Charge / Architect / Bank. 
The number of coats shall be as specified in the schedule. 
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Surface to be painted shall be thoroughly cleaned sand cement (Primer & top coat) prepared and / or 
rubbed with emery cloth. The paints shall be applied with brushes of type and size suitable for the job / 
or by roller and subsequent coat shall be applied after previous coat has dried and care shall be taken 
so that dust or other foreign materials do not settle or disfigure the various coats. 
The thinning of the emulsion is to be done with water and not with turpentine. Thinning with water will 
be particularly required for the undercoat which is applied on the absorbent surface. The quality of wa-
ter to be added shall be as per manufacturer’s instructions. 
No left over paint shall be put back into the stock tins. When not in use the containers shall be kept 
properly closed. 
No hair marks from the brush or clogging of paint puddles in the corners of panels, angles of mouldings 
etc. shall be left on the work. 
The surface on finishing shall present a flat velvety smooth finish. If necessary more coats will be ap-
plied till the surface presents a uniform appearance. 
Precautions 
a) Old brushes if they are to be used with emulsion paints, should be completely dried of turpen-

tine or oil paints by washing in warm soap water. 
Brushes should be quickly washed in water immediately after use and kept immersed in water 
during break periods to prevent the paint from hardening on the brush. 

b) In the preparation of walls for plastic emulsion painting : no oil base putties shall be used in fill-
ing cracks, holes etc.  

c) Splashes on floors etc. shall be cleaned out without delay as they will be difficult to remove after 
hardening. 

d) Washing of surface treated with emulsion paints shall not be done within 3 to 4 weeks of appli-
cation. 

Rate  to  Include 
Apart from other factors mentioned elsewhere in this contract, the rates for the item of plastic emulsion 
paint shall include for the following:- 
i) All labour, materials and equipment necessary to carry out the work. 
ii) Supplying the approved emulsion paint for priming and finishing coats. 
iii) Preparing the surface for receiving the primer and finishing coats. 
iv) Scaffolding including its erections and dismantling. 
v) Application of one primer coat and minimum two coats of finishing. If a proper and even surface 

is not obtained to the satisfaction of  Bank / Architects in 3 coats mentioned above, the contrac-
tor shall carry out additional coats of painting to approval at contractor’s expense. 

vi) Protection to painted surface till dried and handed over. 
vii) Expense, if any, for supervision and technical assistance supplied by the approved paint manu-

facturers.  
Mode of Measurement 
The measurement shall be in square metre. The mode of measurement shall as applicable to that for 
white washing. 
Preparatory works  for  painting etc. 
Painting, polishing, plaster or paris work etc. shall not be taken up unless the surfaces to be so treated                   
with are made ready with all related preliminary works and the approval of the Architect / Bank is ob-
tained. 
20.  Glass 
Glass used shall be cleaned and / or tinted as mentioned and of the best quality approved by Architect  
without any scratches, bubbles, specks, waviness, undulations or any other defects, unless otherwise 
specified, all             glass shall be as shown in the drawings. The tolerance allowed in the weight of 
glass shall  be  20% per Sft. The glass used shall be either sheet or plate / float glass with bevelled 
edges etchings etc. as per requirement                   if necessary as indicated on the drawings and BOQ 
and is to be got approved by Architect. Glass shall be well protected from any damage during transpor-
tation, storage and progress of work. Any glass which in the opinion    of Architect is not suitable for 
work, shall be rejected and the Contractor shall replace the glass with an                approved one. 
 

 
STANDARD   SPECIFICATION 

Unless otherwise specified elsewhere in this contract, all work under this contract shall be                   
carried out in accordance with the technical specification and the latest issue of the Indian               
Standard Specification applicable to the particular class of work. Relevant issue of I.S. specification ap-
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plicable to the particular work have been described along with the specification for the respective 
works. If same is not specified, in such case, the contractor may contact Architect for further instruc-
tions. In case of any confusion of dispute regarding the meaning and interpretation of  any specification 
for the  respective  works, the  decision  of  the  Bank / Architects shall  be  final  and  binding  on  the  
Contractor. 

LIST  OF  MATERIALS  FOR  APPROVED  BRAND  AND / OR MANUFACTURER 
1 Second class hard wood Seasoned, Chemically treated hardwood of size 100mm X75 mm, 

75mm x 50mm, 50mm x 50mm, 50mm x 25mm of Ba-
dam/Kasi/Gambhari/Tentra. 

   

2 Teak  wood beading, leap Seasoned, Chemically treated  best quality local polished  teak wood 
beading of size 20 mm x 20mm, leaping of size 90 mm x 12 mm, 19 
mm x 12 mm, 19 mm x 6 mm &  moulding of   size 75 mm x 25 mm 
(as per approved design ) 

   

3 Ply  board & Block board (BWP grade)  Green / Century / DURO/ MAYUR GOLD/Equivalent Conforming to IS: 
710 & IS: 1659 

   

4 Pre -laminated MDF board Century / Merino / Equivalent    
5 Adhesive Fevicol  / Jeevanjor / Equivalent    
6 Laminate Century / Merino / Soner/Sunmica/Equivalent    
7 Soft Board Jolly  Board / Equivalent    
8 Wood  primer & Synthetic enamel paint ICIC  / Berger / Asian / Equivalent    
9 Door Closure, Floor spring Godrej / Hardwyn / Equivalent    
10 Plumbing Items Jaquar/ Hindware/ Cera/ Parryware as approved    
11 Screw Ebco /GKW / Nettlefold  / Equivalent    
12 Vitrified Tiles Orient Bell/ RAK/ Varmora premium quality    
13 Drawer Slides Hettich / Ebco / Equivalent                       
14 Vertical Blinds Vista / Mac / Equivalent    
15 Multipurpose  lock, night latches mortise 

lock (Open in/out-R/L) 
Ebco / Godrej / Hettich / Equivalent    

16 Anchors & Fixings Fischer /Equivalent    
17 Auto  shut hinges and other hardware Ebco / Hettich / Hafley / Equivalent    
18 Glass 5.5mm / 8mm / 12mm       Float Glass of Modiguard / Indo-Asahi / Saint Gobin / Equivalent 

19 Concrete  Paving Designer Tiles Ultra / Eurocon / Multiwyn / Equivalent 

20 Edge  binding tape Rehau / Dolkin / Equivalent 

21 Solid Surface Merino/ Dupont 

22 Polish   French  / Zinc Oxide / Melamine ( Asian )  or  equivalent  

23 Synthetic Enamel Paints / Plastic Emul-
sion Paints / Distemper 

Tractor Emlusinon , Asian  Paints or equivalent. 

24 Weather Coat  Paints  / Cement based 
Paints /  Acrylic  Emulsion  Paints  etc. 

ICI  Paints /  Asian  Paints /  Berger  Paints 

25 Silicon  Sealant  
 

M/s.Wacker,  Dr. Fixit , M/s. Sika , M/s. Choksey,  M/s. Fosroc 

26 32-35mm thk. Flush Door  Readily available flush door of Sylvan/green/ Century or equiv  

Note:-  
1)     Bank / Architects   reserve   the   right   to insist contractor for use of any   specific brand / make 

etc. 
2) In case any materials  are  not  available  from  the  above  brands, Bank / Architect  will suggest 

names  of   other  brands / manufacturers  and   contractor  will  have  to  abide   by the  same. 
 

 Signature of contractor with seal 


