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NOTICE INVITING 

TENDER 

 
TENDER NO. JAI201903019 DATE 13.03.2019 

 
 

 

SBI INFRA MANAGEMENT SOLUTIONS PVT LTD.  behalf of SBI Invites Sealed Tenders 

From The Empanelled Interior-Furnishing Contractors for ELECTRICAL, TELEPHONE & 

DATA WORK AT SBI KOTPUTLI  BRANCH. 

Details of tenders are as under :- 

 
 

1. Name of work ELECTRICAL, TELEPHONE & DATA 

WORK AT SBI KOTPUTLI  BRANCH. 

 

2. Time allowed for completion 30 days from the date of Commencement/ handing 

over of site whichever is earlier. 

3. Earnest Money Deposit Rs.9,500/- (Nine Thousand five hundred) as Earnest 

Money (approx. 2 % of the estimate) in the form of 

D.D. in favour SBI payable at Jaipur. 

4. Security Deposit 2% of the accepted value of the 

contract including earnest money. 

5. Cost of tender documents Rs. 1000/-  in the form of D.D. in favor of 

SBI INFRA MANAGEMENT SOLUTIONS 

PVT LTD. payable  at Jaipur to be deposited 

along with technical bid towards the cost of 

tender which is Non Refundable. 

JAI201903019 

 

6. Last date and time of receipt of tender Online       22.03.2019                           Up to 

03:00 PM 

 

7. Address at which the tenders are to 

be submitted 

SBI e-Tender Portal etender.sbi 

8. Date and time of opening of tender Online on   22.03.2019                               at 03:30 

PM 

9. Place of opening tenders Online 

10. Defects Liability Period 12 months from the date of completion 

11. Validity of offer 90 days from the date of opening of tenders. 

http://www.tenderwizard.com/SBIETENDER
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12. Liquidated Damages At the rate of 0.5% of the contract value per 

week of delay subject to a maximum of 5% of 

the accepted 

contract value. 

13. Rates Rates quoted by the bidder shall 

remain firm throughout the contract period 

(including variations) taxes, duties, levies,  

  royalties, transportations, labour other 

incidental charges, etc. PVA & PVA 

clause shall not be applicable, 

Rates are inclusive of all taxes except 

GST. GST shall be paid as per Bank‟s 

norms. 

 

14. 

 

Payment terms 

 

1st Running/ Adhoc payment @ 50-75 % of 

work progress assessment. 

Final payment will be made within 30 days 

from the date of joint verification of the bill 

by the Bank‟s Engineer/Architect and 

contractor. 

15. Refund of security deposit 50% of the total security deposit deducted 

shall be refunded at a time of issuance of 

virtual completion certificate. The balance 

50% would be paid after successful 

completion of the Defect Liability Period 

of 12 months. 

16. Working schedule Since the work has to be carried out in the 

running office and hence the contractor 

has to execute the work with minimum 

disturbance to the occupant. 

17. Insurance The contractor shall obtain all necessary 

insurance policies as per the law 

applicable at the centre and shall be 

required to produce the original policies 

and receipts of the premium applicable in 

the matter to the Bank. 
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18. Water & Electricity Water and Electricity shall be provided by 

the Bank at one point, if available However, 

further distribution and extension and light 

fixtures etc. with required MCB switches.  

Switch boards, lamp, tube etc. shall be 

arranged by the contractor at their own cost 

with the accepted tender cost. 

19. For e-Tender related queries Service provider: 

M/s. E-Procure Technologies 

Limited. 

 
Help Desk: 

Contact Persons: 

(On working days 9 AM to 6 PM) 

1. Mr. Yashraj 

Mobile No.: 

+918469384966 

 

In case the date of opening of tenders is declared as a holiday, the tender will be opened on the 

next working day at the same time. 

SBIIMS has the right to accept/reject any/ all tenders without assigning any reasons. 

 
 

 

 

 

           VICE PRESIDENT, SBIIMS 

MODE OF SUBMISSION OF TENDER: 

 

The tender shall be submitted online as per procedure by the conducting agency. 

 

State Bank of India has the right to accept / reject any or all tenders without assigning any 

reasons. 

 

Yours faithfully, 

 

 

 

 

Signature of the Tenderer                                       VICE PRESIDENT, SBIIMS 
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INSTRUCTIONS TO THE TENDERERS 
 

1.0 SCOPE OFWORK 

ONLINE Sealed Tenders are invited by M/s. E-procurement technologies Limited, for and on 

behalf of State bank of India for ELECTRICAL, TELEPHONE & DATA WORK OF SBI, 

KOTPUTLI BRANCH. 

1.1 SITE AND IT`S LOCATION 

The proposed work is to be carried out at SBI, KOTPUTLI BRANCH. 

2.0 Tender documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in the tender 

consisting of the following documents and the most workmen like manner. 

i) Instructions to Tenderers 

ii) General Conditions of Contract 

iii) Special conditions of contract 

iv) Additional condition for electrical installation 

v) Technical specifications 

vi) Price bid 

vii) Drawings 

2.2 The above documents shall be taken as complementary and mutually explanatory of one 

another but in case of ambiguities or discrepancies, shall take precedence in the order 

given below: 

i) Price bid 

ii) Additional condition for electrical installation 

iii) Technical specifications 

iv) Instructions to the tenderer 

v) Special Conditions of Contract 

vi) General Conditions of Contract 

 
2.3 Complete set of tender documents including relative drawings can be downloaded from 

Bank‟s website www.sbi.co.in under procurement news. 

 
2.4 Tender documents are not transferable. 

 
3.0 SITE VISIT 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data which may be required for the purpose of filling this tender 

document and enter into a contract for the satisfactory performance of the work. The 

tenderer is requested satisfy himself regarding the availability of water, power, transport 

and communication facilities, the character quality and quantity of the materials labour, the 

law and order situation, climatic conditions local authorities requirements, traffic regulations etc. 

The tenderer will be fully responsible for considering the financial effect of any or all the 

factors while submitting his tender. 

 

 

 

http://www.sbi.co.in/
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4.0 EARNEST MONEYDEPOSIT 

4.1 The tenderers are requested to submit the Earnest Moneyof`Rs.9500/- 

(Rs. NineThousand five hundred Only) in the form of D.D, in favour of SBI payable at Jaipur. 
 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD shall be rejected. 

4.3 No interest will be paid on the EMD. 

4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 

4.5 EMD of successful tenderer will be retained as a part of security deposit. 

 

5.0 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract value less 

EMD by means of D/D drawn in favour of State Bank of India within a period of 15 days 

of acceptance of tender. 

 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in 

the form of initial security deposit which includes the EMD. Balance 3% shall be 

deducted from the running account bill of the work at the rate of 10% of the respective 

running account bill i.e. deduction from each running bill account will be 10% till total 

3% of contract value is reached. 50% of the total security shall be paid to the contractors 

on the basis of architect‟s certifying the virtual completion. The balance 50% would be 

paid to the contractors after the defects liability period as specified in the contract. 

 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 

7.0 Signing of Contract Documents :- 

The successful tenderer shall be bound to implement the contract by signing an 

agreement and conditions of contract attached herewith within 15 days from the receipt of 

intimation of acceptance of his tender by the Bank. However, the written acceptance of 

the tender by the Bank will constitute a binding agreement between the Bank and 

successful tenderer whether such formal agreement is subsequently entered into ornot. 

 

8.0 Completion Period 30 days from the date of commencement. 

 

9.0 Validity of Tender Tenders shall remain valid and open for acceptance for a period of 3    

 (Three) months from the date of opening price bid. If the tenderer withdraws his/her offer 

during the validity period or makes modifications in his/her original offer which  are not 

acceptance to the Bank without prejudice to any other right or remedy the Bank shall be at 

liberty to forfeit the EMD. 

 

10.0 Liquidated Damages 

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract 

value. 

 

11.0 Rates and Prices 

 

11.1 In case of item rate tender 

 

11.1.1 The tenderers shall quote their rates for individual items both in words and figures in 
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case of discrepancy between the rates quoted in words and figures the unit rate quoted in words 

will prevail. If no rate is quoted for a particular item the contractor shall not be paid for that item 

when it is executed. The amount of each item shall be calculated and the requisite total is given. 

In case of discrepancy between the unit rate and the total amount calculated from multiplication 

of unit rate and the quantity the unit rate quoted will govern and the amount will be corrected. 

 

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case 

the tenderers quote their rates for such items those rates will be ignored and will not be 

considered during execution. 

 

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor would be paid 

accordingly. The tenderer should not change or modify or delete the description of the item. If 

any discrepancy is observed he should immediately bring to the knowledge of the 

Architect/Bank. 

 

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or 

overwriting shall be duly attested by him. 

 

11.1.5 Each page shall be totaled and the grand total shall be given. 

 

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies, etc. 

except GST. (GST will be paid extra as applicable)
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GENERAL CONDITIONS OF CONTRACT 
 

1.0 Total Security Deposit 

Total Security deposit comprise of : 

Earnest Money Deposit 

Initial Security Deposit 

Retention Money 

 

a) Earnest Money Deposit: 

The tenderer shall furnish EMD of 10,000.00 (Ten Thousand Only) 

No tender shall be considered unless the EMD is so deposited in the required form. No interest 

shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded soon after 

the decision to award the contract is taken without interest. The EMD shall stand absolutely 

forfeited if the tenderer revokes his tender at any time during the period when he is required to 

keep his tender open acceptance by the SBI or after it is accepted by the SBI the contractor fails 

to enter into a formal agreement or fails to pay the initial security deposit as stipulated or fails to 

commence the work within the stipulated time. 

 

b) Initial Security Deposit(ISD) 

The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance of ISD 

(i.e. excluding EMD) is to be submitted in the form of D/D drawn on any scheduled Bank and 

shall be deposited within 15 days from the date of letter of acceptance of tender. 

 

c) Retention Money 

Besides the ISD as deposited by the contractor in the above said manner the retention money 

shall be deducted from the running account bill at the rate of 10% of the gross value of work 

done by the contractor and claimed in each bill provided the total security deposit i.e. the ISD 

plus Retention Money shall both together not exceed 5% of the contract value. 50% of the total 

security deposit shall be refunded to the contractor without any interest on issue of Virtual 

Completion certificate by the Architect/consultant. The balance 50% of the total security deposit 

shall be refunded to the contractors without interest within fifteen days after the end of defects 

liability period provided the contractor has satisfactorily attended to all defects in accordance 

with the conditions of contract including site clearance. 

 

3.0 Language Errors, Omissions and Discrepancies 

In case of errors, omissions and/or disagreement between written and scaled dimensions on the 

drawings or between the drawings and specifications etc, the following order shall apply. 

 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted. 

 

ii) Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 
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iii) Between written description of the item in the specifications and descriptions in bills of 

quantities of the same item, the latter shall be adopted. 

 

iv) In case of difference between rates written in figures and words, the rate in words shall 

prevail. 

 

v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as 

correct. 

 

4.0 Scope of Work 

The contractor shall carry out, complete and maintain the said work in every respect strictly in 

accordance with this contract and with the directions of and to the satisfaction of the Bank to be 

communicated through the architect/consultant. The architect/consultant at the directions of the 

Bank from time to time issue further drawings and/or written instructions, details directions and 

explanations which are hereafter collectively referred to as Architect‟s/Consultant‟s instructions 

in regard to: the variation or modification of the design, quality or quantity of work or the 

addition or omission or substitution of any work, any discrepancy in the drawings or between 

the BOQ and/or drawings and/or specifications, the removal from the site of any material 

brought thereon by the contractor and the substitution of any other materials thereof, the 

demolition, removal and/or re-execution of any work executed by him, the dismissal from the 

work of any person employed/engaged there upon. 

 

5 (i) Letter of Acceptance 

Within the validity period of the tender the Bank shall issue a letter of acceptance either directly 

or through the architect by registered post or otherwise depositing at the address of the contractor 

as given in the tender to enter into a Contract for the execution of the work as per the terms of the 

tender. The letter of acceptance shall constitute a binding contract between the SBI and the 

contractor. 

 

5 (ii) Contract Agreement 

On receipt of intimation of the acceptance of tender from the SBI/Architect the successful 

tenderer shall be bound to implement the contract and within fifteen days thereof he shall sign 

an agreement in a non-judicial stamp paper of appropriate value. 

 

6.0 Ownership of drawings 

All drawings, specifications and copies thereof furnished by the SBI through its Architect/ 

consultants are the properties of the SBI. They are not to be used on other work. 

 

7.0 Detailed drawings and instructions 

The SBI through its architects/consultants shall furnish with reasonable promptness additional 

instructions by means of drawings or otherwise necessary for the proper execution of the work. All 

such drawings and instructions shall be consistent with the contract documents, true developments 

thereof and reasonably inferable there from. 

The work shall be executed in conformity therewith and the contractor prepare a detailed 

programme schedule indicating therein the date of start and completion of various activities on 

receipt of the work order and submit the same to the SBI through the Architect/Consultant. 

 

Copies of Agreement 

Two copies of agreement/tender document duly signed by both the parties with the drawings shall 

be handed over to the contractors. 
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8.0 Liquidated Damages 

If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to 

complete the work and clear the site including vacating their office on or before the contracted or 

extended date or completion without justification in support of the cause of delay, he may be 

called upon without prejudice to any other right of remedy available under the law to the SBI on 

account of such breach to pay a liquidated damages at the rate of 0.5% of the contract value per 

week subject to a maximum of 5% of the contract value. 

 

9.0 Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, 

power, tools, equipment transportation and any other facilities that are required for the 

satisfactory execution and completion of the work. Unless or otherwise specified all materials 

shall be new and both workmanship and materials shall be best quality. The contractor shall at all 

times enforce strict discipline and good order among his employees and shall not employ on the 

work any unfit person or anyone not skilled in the work assigned to him. Workman whose work 

or behavior is found to be unsatisfactory by the SBI/Architect/Consultant he shall be removed 

from the site immediately. 

 

10.0 Permits, Laws and Regulations 

Permits and licenses required for the execution of the work shall be obtained by the 

contractor at his own expenses. 

 

The contractor shall give notices and comply with the regulations, laws, and ordinances rules, 

applicable to the contractor. If the contractor observes any discrepancy between the drawings and 

specifications, he shall promptly notify the SBI in writing under intimation of the 

Architect/Consultant. If the contractor performs any act which is against the law, rules and 

regulations he shall meet all the costs arising there from and shall indemnify the SBI any legal 

actions arising there from. 

 

11.0 Setting out Work 

The contractor shall set out the work and shall be responsible for the true and perfect setting out 

of the same and for the correctness of the positions, levels, dimensions, and alignment of all 

parts thereof and get it approved by the architect/consultant before proceeding with the work. If 

at any time any error in this respect shall appear during the progress of the works, irrespective of 

the fact that the layout had been approved by the architect/consultant the contractor shall be 

responsible for the same and shall at his own expenses rectify such error, if so, required to 

satisfaction of the SBI. 

 

12.0 Protection of works and property 

The contractor shall continuously maintain adequate protection, of all his work from damage 

and shall protect the SBI‟s properties from injury or loss arising in connection with contract. 

He shall make good any such damage, injury, loss due to his fault or negligence except which 

are due to causes beyond his control. 

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall 

take all precautions for safety and protection of his employees on the works and shall comply with 

all applicable provisions of Government and local bodies‟ safety laws and building codes to 

prevent accidents, or injuries to persons or 

property of about or adjacent to his place of work. The contractor shall take insurance covers as 

per clause 24.0 at his own cost. The policy may be taken in joint 

names of the contractors and the SBI and the original policy may be lodged with the SBI. 
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13.0 Inspection of Work 

The SBI/Architect/Consultant or their representatives shall at all reasonable time have free 

access to the work site and/or to the workshop, factories or other places where materials are lying 

or from where they are obtained and the contractor shall give every facility to the SBI, 

Architect/Consultant and their representatives necessary for inspection and examination and test 

of the materials and workmanship. No person unless authorized by the SBI/Architect/Consultant 

except the representative of Public authorities shall be allowed on the work at any time. The 

proposed work either during its construction stage or its completion can also be inspected by 

the Chief Technical Examiner‟s organization a wing of Central Vigilance Commission. 

 

14.0 Assignment and subletting 

The whole of work included in the contract shall be executed by the contractor and he shall not 

directly entrust and engage or indirectly transfer assign or underlet the contract or any part or 

share thereof or interest therein without the written consent of 

the SBI through the architect and no undertaken shall relieve the contractor from the 

responsibility of the contractor from active superintendence of the work during its progress. 

 

15.0 Quality of Materials, Workmanship & Test 

(i) All materials and workmanship shall be best of the respective kinds described in the contract 

and in accordance with Architect/Consultant instructions and shall be subject from time to time 

to such tests as the architect/consultant may direct at the place of manufacture or fabrication or 

on the site or an approved testing laboratory. The contractor shall provide such assistance, 

instruments, machinery, labour and materials 

 

(ii) Samples 

All samples of adequate numbers, size, shades & pattern as per specifications shall be 

supplied by the contractor without any extra charges. If certain items proposed to be used are 

of such nature that samples cannot be presented or prepared at the site detailed literature/test 

certificate of the same shall be provided to the satisfaction of the Architect/ consultant. 

Before submitting the sample/literature the contractor shall satisfy himself that the 

material/equipment for which he is submitting the samples/literature meet with the 

requirement of tender specification. Only when the samples are approved in writing by the 

architect/consultant the contractor shall proceed with the procurement and installation of the 

particular material/equipment. The approved samples shall be signed by the 

Architect/Consultant for identification and shall be kept on record at site office until the 

completion of the work for inspection/comparison at any time. The Architect/Consultant 

shall take reasonable time to approve the sample. Any delay that might occur in approving 

the samples for reasons of its not meeting the specifications or other discrepancies 

inadequacy in furnishing samples of best qualities from various manufacturers and such 

other aspects causing delay on the approval of the materials/equipments etc shall be to the 

account of the contractor. 

 

(iii) Cost of tests 

a)The cost of making any test shall be borne by the contractor if such test is intended by or 

provided for in the specifications or BOQ. 

 

(iv) Cost of test not provided for 

If any test is ordered by the Architect/ Consultant which is either: 

 

(a) If so intended by or provided for or ( in the cases above mentioned) is not so particularized or 

through so intended or provided for but ordered by the Architect/Consultant which is either to be 
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carried out by an independent person at any place other than the site or the place of manufacture 

or fabrication of the materials tested or any Government/approved laboratory, then the cost of 

such test shall be  borne by the contractor. 

 

16.0 Obtaining Information related to execution of work 

No claim by the contractor for additional payment shall be entertained which is consequent upon 

failure on his part to obtain correct information as to any matter affecting the execution of the 

work nor any misunderstanding or the obtaining incorrect information or the failure to obtain 

correct information relieve him from any risks or from the entire responsibility for the fulfillment 

of contract. 

 

17.0 Contractor’s superintendence 

The contractor shall give necessary personal superintendence during the execution of the works 

and as long, thereafter, as the Architect/consultant may consider necessary until the expiry of the 

defects liability period, stated hereto. 

 

18.0 Quantities 

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared 

in accordance with the Indian Standard Method of Measurements 

 

The rate quoted shall remain valid for variation of quantity against individual item to any extent 

subject to maximum variation of the contract value by 25%. The entire amount paid under 

Clause 20 hereof as well as amounts of prime cost and provisional sums, if any, shall be 

excluded. 

 

ii) Variation exceeding 25% : The items of work executed in relation to variation exceeding 25% 

shall be paid on the basis of provisions of clause 22(e)hereof. 

   

19.0 Works to be measured 

The Architect/Consultant may from time to time intimate to the contractor that he required the 

work to be measured and the contractor shall forthwith attend or send a qualified representative 

to assist the Architect in taking such measurements and calculation and to furnish all particulars 

or to give all assistance required by any of them. Such measurements shall be taken in 

accordance with the Mode of measurements detailed in the specifications. The representative of 

the Architect/Consultant shall take joint measurements with the contractor‟s representative and 

the measurements shall be entered in the measurement book. The contractor or his authorized 

representative shall sign all the pages of the measurement book in which the measurements have 

been recorded in token of his acceptance. All the corrections shall be duly attested by both 

representatives. No over writings shall be made in the M book. Should the contractor not attend 

or neglect or omit to depute his representative to take measurements then the measurements 

recorded by the representative of the Architect/consultant shall be final. All authorized extra 

work, omissions and all variations made shall be included in such measurements. 

 

20.0 Variations: 

No alteration, omission or variation ordered in writing by the Architect/Consultant shall vitiate the 

contract. 

In case the SBI/Architect/Consultant thinks proper at any time during the progress of works to 

make any alteration in, or additions to or omission from the works or any alteration in the kind or 

quality of the materials to be used therein, the Architect/Consultant shall give notice thereof in 

writing to the contractor or shall confirm in writing within seven days of giving such oral 

instructions the contractor shall alter to, add to, or omit from as the case may be in accordance 
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with such notice but the contractor shall not do any work extra to or make any alteration or 

additions to or omissions from the works or any deviation from any of the provisions of the 

contract, stipulations, specifications or contract drawings without previous consent in writing of 

the Architect/Consultant and the value of such extras, alterations, additions or  omissions shall in 

all cases be determined by the Architect/Consultant and the same shall be added to or deducted 

from the contract value, as the case maybe. 

 

21.0 Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the authority of 

the Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such extra is 

herein referred to as authorized extra and shall be made in accordance with the following 

provisions. 

 

a) i)The net rates or prices in the contract shall determine the valuation of the extra 

work where such extra work is of similar character and executed under similar conditions as 

the work priced herein. 

 

ii) Rates for all items, wherever possible should be derived out of the rates given in the priced 

BOQ. 

 

b) The net prices of the original tender shall determine the value of the items omitted, provided if 

omissions do not vary the conditions under which any remaining items of works are carried out, 

otherwise the prices for the same shall be valued under sub clause (c) hereunder. 

 

c) Where the extra works are not of similar character and/or executed under similar conditions 

as aforesaid or where the omissions vary the conditions under which any remaining items or 

works are carried out, then the contractor shall within 7 days of the receipt of the letter of 

acceptance inform the Architect/Consultant of the rate which he intends to charge for such items 

of work, duly supported by analysis of the rate or rates claimed and the Architect/Consultant 

shall fix such rate or prices as in the circumstances in his opinion are reasonable and proper, 

based on the market rate. 

 

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day 

work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance 

with the local day work rates and wages for the district; provided that in either case, vouchers 

specifying the daily time (and if required by the Architect/Consultant) the workman‟s name and 

materials employed be delivered for verifications to the Architect/Consultant at or before the end 

of the week following that in which the work has been executed. 

 

e) It is further clarified that for all such authorized extra items where rates cannot be derived 

from the tender, the contractor shall submit rates duly supported by rate analysis worked on the 

“market rate basis” for material, labour, hire/running charges of equipment and wastages etc plus 

15% towards establishment charges, contractor‟s overheads and profit. Such items shall not be 

eligible for escalation. 

 

22.0 Final Measurement 

The measurement and valuation in respect of the contract shall be completed within six months 

of the virtual completion of the work. 

 

23.0 Virtual Completion Certificate (VCC) 

On successful completion of entire works covered by the contract to the full satisfaction of the 
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SBI, the contractor shall ensure that the following works have been completed to the satisfaction 

of the SBI. 

 

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor‟s labour, 

equipment and machinery. 

 

b) Demolish, dismantle and remove the contractor‟s site office, temporary works, structures 

including labour sheds/camps and constructions and other items and things whatsoever brought 

upon or erected at the site or any land allotted to the contractor by the SBI and not incorporated 

in the permanent works. 

 

c) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the 

SBI and shall clear, level and dress, compact the site as required by the SBI. 

 

d) Shall put the SBI in undisputed custody and possession of the site and all land allotted by the 

SBI. 

 

e) Shall hand over the work in a peaceful manner to the SBI. 

 

f) All defects/imperfections have been attended and rectified as pointed out by the SBI to the full 

satisfaction of SBI. 

 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled 

to apply to the Architect/Consultant for the certificate. If the Architect/Consultant is satisfied of 

the completion of the work, relative to which the completion certificate has been sought, the 

Architect/Consultant shall within fourteen 

(14) days of the receipt of the application for virtual completion certificate, issue a VCC in 

respect of the work for which the VCC has been applied. 

 

This issuance of a VCC shall be without prejudice to the SBI‟s rights and contractor‟s liabilities 

under the contract including the contractor‟s liability for defects liability period nor shall the 

issuance of VCC in respect of the works or work at any site be construed as a waiver of any right 

or claim of the SBI against the contractor in respect of works or work at the site and in respect of 

which the VCC has been issued. 

 

24.0 Work by other agencies 

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the site for 

execution of any work not included in the scope of this contract which it may desire to have 

carried out by other persons simultaneously and the contractor shall not only allow but also 

extend reasonable facilities for the execution of such work. The contractor however shall not be 

required to provide any plant or material for the execution of such work except by special 

arrangement with the SBI. Such work shall be carried out in such manners not to impede the 

progress of the works included in the contract. 

 

25.0 Insurance of Works 

25.1 Without limiting his obligations and responsibilities under the contract the contractor shall 

insure in the joint names of the SBI and the contractor against all loss or damages from whatever 

cause arising other than the excepted risks, for which he is responsible under the terms of 

contract and in such a manner that the SBI and contractor are covered for the period stipulated in 

clause 28 of GCC and are also covered during the period of maintenance for loss or damage 

arising from a cause, occurring prior to the commencement of the period of maintenance and for 
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any loss or damage occasioned by the contractor in the course of any operations carried out by 

him for the purpose of complying with his obligations under clause. 

 

a) The works for the time being executed to the estimated current Contract value thereof, or 

such additional sum as may be specified together with the materials for incorporation in the 

works at their replacement value. 

 

b) The constructional plant and other things brought on to the site by the contractor to the 

replacement value of such constructional plant and other things. 

 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which 

approval shall not be unreasonably withheld and the contractor shall whenever required 

produce to the Architect/Consultant the policy of insurance and the receipts for payment of 

the current premiums. 

 

25.2 Damage to persons and property 

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 

against all losses and claims in respect of injuries or damages to any person or material or 

physical damage to any property whatsoever which may arise out of or in consequence of the 

execution and maintenance of the works and against all claims proceedings, damages, costs, 

charges and expenses whatsoever in respect of or in relation thereto except any compensation of 

damages for or with respect to : 

 

a) The permanent use or occupation of land by or any part thereof. 

 

b) The right of SBI to execute the works or any part thereof, on, over, under, in or through any 

lands. 

 

c) Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract. 

 

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, their 

agents, employees or other contractors not being employed by the contractor or in respect of any 

claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation 

thereto or where the injury or damage was contributed to by the contractor, his servants or agents 

such part of the compensation as may be just and equitable having regard to the extent of the 

responsibility of the SBI, their employees, or agents or other employees, or agents or other 

contractors for the damage or injury. 

 

25.3 Contractor to indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges 

and expenses in respect of the matters referred to in the provision sub-clause 

26.2 of this clause. 

 

25.4 Contractor’s superintendence 

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 

proceeding relating to infringement or use of any patent or design or any alleged patent or design 

rights and shall pay any royalties which may be payable in respect of any article or part thereof 

included in the contract. In the event of any claim made under or action brought against SBI in 

respect of such matters as aforesaid the contractor shall be immediately notified thereof and the 

contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation 
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that may arise there from, provided that the contractor shall not be liable to indemnify the SBI if 

the infringement of the patent or design or any alleged patent or design right is the direct result of 

an order passed by the Architect/Consultant in this behalf. 

 

25.5 Third Party Insurance 

25.5.1 Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under clause 26.0 of GCC shall insure against his liability for any 

material or physical damage, loss, or injury which may occur to any property including that of 

SBI, or to any person, including any employee of the SBI, by or arising out of the execution of 

the works or in the carrying out of the contract, otherwise than due to the matters referred to in 

the provision to clause 26.0thereof. 

 

25.5.2 Minimum Amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBI which 

approval shall not be reasonably withheld and for at least the amount stated below. The 

contractor shall, whenever required, produce to the Architect/Consultant the policy or policies of 

insurance cover and receipts for payment of the current premiums. 

 

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per 

occurrence with the number of occurrences limited to four. After each occurrence contractor will 

pay additional premium necessary to make insurance valid for four occurrences always. 

 

25.7 Accident or Injury to Workmen 

25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at 

law in respect or in consequence of any accident or injury to any workmen or other person in the 

employment of the contractor or any sub-contractor, save and except an accident or injury 

resulting from any act or default of the SBI or their agents, or employees. The contractor shall 

indemnify and keep indemnified SBI against all such damages and compensation, save and 

except as aforesaid and against all claims, proceedings, costs, charges and expenses whatsoever 

in respect thereof or in relation thereto. 

 

25.7.2 Insurance against accidents etc to workmen 

The contractor shall insure against such liability with an insurer approved by the SBI during the 

whole of the time any person employed by him on the works and shall, when required, produce 

to the architect/consultant such policy of insurance and receipt for payment of the current 

premium. Provided always that, in respect of any persons employed by any sub-contractor the 

contractor‟s obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub 

contractor shall have insured against the liability in respect of such persons in such manner that 

SBI is indemnified under the policy but the contractor shall require such sub-contractor to 

produce to the Architect/Consultant when required such policy of insurance and the receipt for 

the payment of the current premium. 

 

25.7.3 Remedy on Contractor’s failure to insure 

If the contractor fails to effect and keep in force the insurance referred to above or any other 

insurance which he may be required to effect under the terms of contract, then and in any such 

case the SBI may effect and keep in force any such insurance and pay such premium or 

premiums as may be necessary for that purpose and from time to time deduct the amount so paid 

by the SBI as aforesaid and also deduct 15% of contract value from any amount due or which 

may become due to the contractor, or recover the same as debt from the contractor. 
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25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such 

default, the Bank shall be entitled to deduct from any sums payable to the contractor the amount 

of any damages costs, charges, and other expenses paid by the SBI and which are payable by the 

contractors under this clause. The contractor shall upon settlement by the insurer of any claim 

made against the insurer pursuant to a policy taken under this clause, proceed with due diligence 

to rebuild or repair the works destroyed or damaged. In this event all the monies received from 

the insurer in respect of such damage shall be paid to the contractor and the contractor shall not 

be entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of 

the materials or goods destroyed or damaged. 

 

26.0 Commencement of Works 

The date of commencement of the work will be reckoned as the recorded date of handing over 

site by the SBI or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is 

later. 

 

27.0 Time for completion 

Time is the essence of the contract and shall be strictly observed by the contractor. The entire 

work shall be completed within a period of 30 days (Thirty Days) from the date of 

commencement. If required in the contract or as directed by the Architect/Consultant, the 

contractor shall complete certain portions of work before completion of the entire work. 

However the completion date shall be reckoned as the date by which the whole work is 

completed as per the terms of the contract. 

 

28.0 Extension of Time 

If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the control 

of the contractor, the Architect/Consultant may submit a recommendation to the SBIIMS to grant 

a fair and reasonable extension of time for completion of work as per the terms of contract. If the 

contractor needs an extension of time for the completion of work or if the completion of work is 

likely to be delayed for any reasons beyond the due date of completion as stipulated in the 

contract, the contractor shall apply to the SBIIMS through the Architect/Consultant in writing at 

least 30 days before the expiry of the scheduled time and while applying for extension of time he 

shall furnish the reasons in detail and his justification if any, for the delays. The 

architect/consultant shall submit their recommendations to the SBIIMS in the prescribed format 

for granting extension of time. While granting extension of time the contractor shall be informed 

the period extended time which will qualify for levy of liquidated damages. For the balance 

period in excess of original stipulated period and duly sanctioned extension of time by the SBI 

the provision of liquidated damages as stated under clause 9 of GCC shall become applicable. 

Further contract shall remain in force even for the period beyond the due date of completion 

irrespective whether the extension is granted or not. 

 

29.0 Rate of progress 

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner 

and speed of execution and maintenance of the works are to be of a kind and conducted in a 

manner to the satisfaction of the Architect/Consultant. Should the rate of progress of the work or 

any part thereof be at any time be in the opinion of the Architect/ Consultant too slow to ensure 

the completion of the whole of the work by the prescribed time or extended time for completion 

the Architect/Consultant shall thereupon take such steps as considered necessary by the 

Architect/Consultant to expedite progress so as to complete the woks by the prescribed time or 

extended time. Such communications from the Architect/Consultant neither shall relieve the 

contractor from fulfilling obligations under the contract nor he shall be entitled to raise any 

claims arising out of such directions. 
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30.0 Work during nights and holidays 

Subject to any provision to the contrary contained in the contract no permanent work shall save 

as herein provided be carried on during the night or on holidays without the permission in 

writing of the Architect/Bank, save when the work is unavoidable or absolutely necessary for the 

saving of life or property or for the safety of the work in which case the contractor shall 

immediately advise the Architect/Bank. However the provision of the clause shall not be 

applicable in the case of any work which becomes essential to carry by rotary or double shifts in 

order to achieve the progress and quality of the part of the works being technically required and 

continued with the prior approval of the Architect/consultant at no extra cost to the SBI. 

 

All work at night after obtaining approval from competent authorities shall be carried out without 

unreasonable noise and disturbance. 

 

31.0 No compensation for restrictions of work 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of 

work for any reason whatsoever and hence not require the whole or any part of the work to be 

carried out, the Architect/Consultant shall give notice in writing to that effect to the contractor 

and the contractor shall act accordingly in the matter. The contractor shall have no claim to any 

payment of compensation or otherwise whatsoever, on account of any profit or advantage which 

he might have derived from the execution of the work fully but which he did not derive in 

consequence of the foreclosure of the whole or part of the work. Provided that the contractor 

shall be paid the charges on the cartage only of materials actually and bona fide brought to the 

site of the work by the contractor and rendered surplus as a result of the abandonment, 

curtailment of the work or any portion thereof and then taken back by the contractor, provided 

however that the Architect/Consultant shall have in such cases the option of taking over all or 

any such materials at their purchase price or a local current rate whichever is less. 

 

In case of such stores having been issued from SBI stores and returned by the contractor to 

stores, credit shall be given to him at the rates not exceeding those at which were originally 

issued to the contractor after taking into consideration and deduction for claims on account of 

any deterioration or damage while in the custody of the contractor and in this respect the decision 

of Architect/Consultant shall be final. 

 

32.0 Suspension of work 

i) The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose 

decision shall be final and binding on the contractor) suspend the progress of works or any part 

thereof for such time and in such manner as Architect/ Consultant may consider necessary so as 

not cause any damage or injury to the work already done or endanger the safety thereof for any 

of following reasons. 

 

a) On account any default on the part of the contractor, or 

 

b) For proper execution of the works or part thereof for reasons other than the default of the 

contractor, or 

 

c) For safety of the works or part thereof. The contractor shall, during such suspension, properly 

protect and secure the works to the extent necessary and carry out the instructions given in that 

behalf by the Architect/Consultant. 
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ii) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above : The contractor shall 

be entitled to an extension of time equal to the period of every such suspension. No 

compensation whatsoever shall be paid on this account. 

 

33.0 Action when the whole security deposit is forfeited 

In any case in which under any clause or clauses of this contract, the Contractor shall have 

rendered himself liable to pay compensation amounting to the whole of  his security deposit 

the Architect/Consultant shall have the power to adopt any of the following course as they may 

deem best suited to the interest of the SBI. 

 

a) To rescind the contract (of which rescission notice in writing to the contractor by the 

Architect/Consultant shall be conclusive evidence) and in which case the security deposit of the 

contractor shall be forfeited and be absolutely at the disposal of SBI. 

 

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of 

the work, debiting the contractor with the cost of the labour and materials (the cost of such 

labour and materials as worked out by the Architect/ Consultant shall be final and conclusive 

against the contractor) and crediting him with the value of the work done, in all respects in the same 

manner and at the same manner and at the same rates as if it had been carried out by the contractor under 

the terms of this contract the certificate of Architect/Consultant as to the value of work done shall be final 

and conclusive against the contractor. 

 

c) To measure up the work of the contractor, and to take such part thereof as shall be 

unexecuted, out of his hands, and to give it to another contractor to complete in which case any 

expenses which may be incurred in excess of the sum which would have been paid to the original 

contractor, if the whole work had been executed by him (of the amount of which excess the certificates in 

writing of the Architects/ Consultant shall be final and conclusive) shall be borne by original contractor 

and may be deducted from any money due to him by SBI under the contract or otherwise, or from his 

security deposit or the proceeds of sale thereof, or sufficient part thereof. 

 

In the event of any of above courses being adopted by the SBI the contractor shall have no claim 

to compensation for any loss sustained by him by reasons of his having purchased or procured 

any material or entered into any engagements or make any advances on account of, or with a 

view to the execution of the work or the performance of the contract and in case the contract 

shall be rescinded under the provision  aforesaid, the contractor shall not be entitled to recover or 

to be paid any sum or any work thereto for actually performed under this contract, unless, and 

until the Architect/Consultant will have certified in writing the performance of such work and the 

value payable in respect thereof, and he shall only be entitled to be paid the value so certified. 

 

34.0 Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any „Act of Insolvency‟ or shall be 

adjusted an insolvent or being an incorporated company shall have an order for compulsory 

winding up voluntarily or subject to the supervision of Government and of the Official Assignee 

of the liquidator in such acts of insolvency or winding up shall be unable within seven days after 

notice to him to do so, to show to the reasonable satisfaction of the Architect/Consultant that he 

is able to carry out and fulfil the contract, and to give security therefore if so required by the 

Architect/Consultant. 
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Or if the contractor (whether an individual firm or incorporated Company) shall suffer 

execution to be issued or shall suffer any payment under this contract to be attached by or on 

behalf of any of the creditors of the contractor. 

 

Or shall assign or sublet this contract without the consent in writing of the SBI through the 

Architect/Consultant or shall charge or encumber this contract or any payment due to which may 

become due to the contractor there under. 

 

a) Has abandoned the contract; or 

 

b) Has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for 14 days after receiving from the SBI through the 

Architect/Consultant written notice to proceed, or 

 

c) Has failed to proceed with the works with such diligence and failed to make such due progress 

as would enable the works to be completed within the time agreed upon, or has failed to remove 

the materials from the site or to pull down and replace work within seven days after written 

notice from the SBI through the Architect/ Consultant that the said materials were condemned 

and rejected by the Architect/ Consultant under these conditions; or has neglected or failed 

persistently to observe and perform all or any of the acts, matters or things by this contract to be 

observed and performed by the contractor for seven days after written notice shall have been given to the 

contractor to observe or perform the same or has to the detriment of good workmanship or in defiance of 

the SBI‟s or Architect‟s/Consultant‟s instructions to the contrary subject any part of the contract. Then 

and in any of said cases the SBI and or the Architect/Consultant, may not withstanding any previous 

waiver, after giving seven days notice in writing to the contractor, determine the contract, but without 

thereby affecting the powers of the SBI or the Architect/Consultant or the obligation and liabilities of the 

contractor the whole of which shall continue in force as fully as if the contract had not been so determined 

and as if the works subsequently had been executed by or on behalf of the contractor. And, further the SBI 

through the Architect/Consultant, their agents or employees may enter upon and take possession of the 

work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises or on the 

adjoining lands or roads, use the same by means of their own employees or workmen in carrying on and 

completing the work or by engaging any other contractors or persons to complete the work and the 

contractor shall not in any was interrupt or do any act, matter or thing to prevent or hinder such other 

contractor or other persons employed for completing and finishing or using the materials and plant for the 

works. 

 

When the works shall be completed or as soon thereafter as convenient the SBI or the 

Architect/Consultant shall give a notice in writing to the contractor to remove his surplus 

materials and plants and should the contractor fail to do so within 14 days after receipt thereof by 

him the SBI sell the same by public auction after due publication and shall adjust the amount 

realized by such auction. The contractor shall have no right to question any of the act of the SBI 

incidental to the sale of the materials etc. 
 

 35.0 Certificate of Payment 

The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant to 

the contractor within 10 working days from the date of certificate to the payment from SBI from 

time to time. The SBI shall recover the statutory recoveries and other dues including the 

retention amount from the certificate of payment. 

Provided always that the issue of any certificate by the Architect/Consultant during the progress 

of works or completion shall not have effect as certificate of satisfaction or relieve the contractor 

from his liability under clause. 
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The Architect/Consultant shall have power to withhold the certificate if the work or any 

part thereof is not carried out to their satisfaction. 

 

The Architect/Consultant may by any certificate make any corrections required in previous 

certificate. 

 

The SBI shall modify the certificate of payment as issued by the Architect/Consultant from time 

to time while making the payment. The contractor shall submit interim bills only after taking 

actual measurements and properly recorded in the Measurement book (M.B). The contractor 

shall not submit interim bills when the approximate value of work done by him is less than 50% 

of the tender amount, and the minimum interval between two such bills shall be 20 Days. 

 

The final bill may be submitted by contractor within a period of one month from the date of 

virtual completion and Architect/Consultant shall issue the certificate of payment within a period 

of two months. The SBI shall pay the amount within a period 

of three months from the date of issue of certificate provided there is no dispute in respect of 

rates and quantities. The contractor shall submit the interim bills in the prescribed format with all 

details. 

 

36.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions herein before mentioned and 

as to the quality of workmanship or materials used on the work or as to any other question, 

claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 

designs, drawings, specifications, estimates, instructions, orders or these conditions or 

otherwise concerning the work or the execution or failure to execute the same, whether arising 

during the progress of the work or after the cancellation, termination, completion or 

abandonment there of shall be dealt with as mentioned herein after : 

 

i) If the contractor considers that he is entitled to any extra payment or compensation 

in respect of the works over and above the amounts admitted as payable by the Architect or in 

case the contractor wants to dispute the validity of any deductions or recoveries made or 

proposed to be made from the contract or raise any dispute, the Contractor shall forthwith give 

notice in writing of his claim, or dispute to VICE PRESIDENT SBIIMS, Jaipur and endorse a 

copy of the same to the Architect, within 30 days from the date of disallowance thereof or the 

date of deduction or recovery. The said notice shall give full particulars of the claim, grounds on 

which it is based and detailed calculations of the amount claimed and 

the contractor shall not be entitled to raise any claim nor shall the Bank be in any way liable in 

respect of any claim by the contractor unless notice of such claim shall have been given by the 

contractor to VICE PRESIDENT SBIIMS, Jaipur in the manner and within the time as aforesaid. 

The contractor shall be deemed to have waived and extinguished all his rights in respect of any 

claim not notified to the VICE PRESIDENT SBIIMS, Jaipur in writing in the manner and within 

the time aforesaid. 

 

ii) VICE PRESIDENT SBIIMS, Jaipur shall give his decision in writing on the claims notified by 

the contractor. The contractor may within 30 days of the receipt of the decision of VICE 

PRESIDENT SBIIMS, Jaipur submit his claims to the conciliating authority namely the COO, 

SBIIMS Mumbai for conciliation along with all details and copies of correspondence exchanged 

between him and VICE PRESIDENT SBIIMS, Jaipur) 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to the 



33  

concerned Chief General Manager/Dy. Managing Director &Corporate Development Officer of 

the Bank for appointment of an arbitrator to adjudicate the notified claims failing which the 

claims of the contractor shall be deemed to have been considered absolutely barred and waived. 

 

iv) Except where the decision has become final, binding and conclusive in terms of the contract, 

all disputes or differences arising out of the notified claims of the contractor as aforesaid and all 

claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 

appointed by the Chief General Manager/Dy. Managing Director &Corporate Development 

Officer. It will also be no objection to any such appointment that the Arbitrator so appointed is a 

Bank Officer and that he had to deal with the matters to which the Contract relates in the course 

of his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns 

his appointment or vacates his office due to any reason whatsoever another sole arbitrator shall 

be appointed in the manner aforesaid by the said Chief General Manager/Dy. Managing Director 

&Corporate Development Officer. Such person shall be entitled to proceed with the reference 

from the stage at which it was left by his predecessor. 

 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

 

It is also a term of this contract that no person other than a person appointed by such Chief 

General Manager aforesaid should act as arbitrator. 

 

The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and 

the rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 

equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank 

Officer. 

 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the 

reference on the date he issues notice to both the parties calling them to submit their statement of 

claims and counter statement of claims. The venue of the arbitration shall be such place as may 

be fixed by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required 

to be paid before the award is made and published, be paid half and half by each of the parties. 

The cost of the reference and of the award (including the fees, if any of the arbitrator) shall be in 

the discretion of the arbitrator who may direct to any by whom and in what manner, such costs or 

any part thereof shall be paid and fix or settle the amount of costs to be so paid. 

 

37.0 water supply 

The contractor shall make his own arrangements for water required for the work and nothing 

extra will be paid for the same. This will be subject to the following conditions: 

 

i) That the water used by the Contractor shall be fit for construction purpose to the satisfaction of 

the Architect/Consultant. 

 

ii) The Contractor shall make alternative arrangements for the supply of water if the 

arrangements made by the Contractor for procurement of water in the opinion of the Architect/ 

Consultant is unsatisfactory. 

 

37.1 The Contractor shall construct temporary well/tube well in SBI land for taking water for 

construction purposes only after obtaining permission in writing from the SBI. The contractor 
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has to make his own arrangements for drawing and distributing the water at his own cost. He has 

to make necessary arrangements. To avoid any accidents or damages caused due to construction 

and subsequent maintenance of the wells. He has to obtain necessary approvals from the local 

authorities, if required at his own cost. He shall restore the ground to its original condition after 

wells are dismantled on completion of work or hand over the well to the SBI without any 

compensation as directed by the Architect/Consultant. 

 

38.0 Power supply 

The contractor shall make his own arrangements for power and supply/distribution system for 

driving plant or machinery for the work and for lighting purpose at his own cost. The cost of 

running and maintenance of the plants are to be included in his tender prices. He shall pay all 

fees and charges required for the power supply and include the same in his tendered rates and 

hold the owner free from all such costs. He has to obtain necessary approvals from the 

appropriate authorities, if required. 

 

39.0 Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the property of 

SBI and shall be handed over to the Bank immediately. 

 

40.0 Method of Measurement 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 

measurement will be on the net quantities or work produced in accordance with up to date. Rules 

laid down by the Bureau of Indian Standards. In the event any dispute/disagreement the decision 

of the Architect/Bank shall be final and binding on  the contractor. 

 

41.0 Maintenance of Registers 

The contractor shall maintain the following registers as per the enclosed format at site of work 

and should produce the same for inspection of SBI/Architect/Consultant whenever desired by 

them. The contractor shall also maintain the records/registers as required by the local 

authorities/Government from time to time. 

i) Register for secured advance 

ii) Register for hindrance to work 

iii) Register for running account bill 

iv) Register for labour 

 

42.0 Force Majeure 

42.1 Neither contractor not SBI shall be considered in default in performance of their 

obligations if such performance is prevented or delayed by events such as war, hostilities 

revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, 

storms, floods, droughts, earthquakes or ordinances or any act of god or for any other cause 

beyond the reasonable control of the party affected or prevented or delayed. However a notice is 

required to be given within 30 days from the happening of the event with complete details, to the 

other party to the contract, if it is not possible to serve a notice, within the shortest possible 

period without delay. 

 

42.2 As soon as the cause of force majeure has been removed the party whose ability to perform 

its obligations has been affected, shall notify the other of such cessation and the actual delay 

incurred in such affected activity adducing necessary evidence in support thereof. 

 

42.3 From the date of occurrence of a case of force majeure obligations of the party affected 

shall be suspended during the continuance of any inability so caused. With the cause itself and 
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inability resulting there from having been removed, the agreed time of completion of the respective 

obligations under this agreement shall stand extended by a period equal to the period of delay 

occasioned by such events. 

 

42.4 Should one or both parties be prevented from fulfilling the contractual obligations by a 

state of force majeure lasting to a period of 6 months or more the two parties shall mutually 

decide regarding the future execution of this agreement. 

 

43.0 Local Laws, Acts, Regulations 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 

(regulation and abolition act of 1970) and other safety regulations. The contractor shall comply 

with the provision of all labour legislation including the latest 

requirements of all the Acts, laws, any other regulations that are applicable to the execution of the 

project. 

i)Minimum Wages Act, 1948 (Amended) ii)Payment 

of Wages Act 1936 (Amended) iii)Workmen‟s 

Compensation Act 1923 (Amended) 

iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 

v) Apprentice Act 1961(Amended) 

vi) Industrial Employment (Standing Order) Act 1946(Amended) 

vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 

viii)Employees‟ Provident Fund and Miscellaneous Provisions Act 1952 and amendment 

thereof 

ix) Shop and Establishment Act 

x) Any other Act or enactment relating thereto and rules framed there under from time to 

time. 

 

44.0 SAFETY CODE: 

SAFETY MEASURES AT SITE: 

1. All personnel at site should be provided with Helmets and Safety Boots with some 

Identification Mark. Visitors also should be provided with Helmets. It should be ensured that 

these are used properly. 

 

2. First Aid Box should be kept at site with all requisite materials. 

 

3. No one should be allowed to inspect / work at a height without Safety Belt. 

 

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done 

from the ground, or from solid construction except such short period Work as can be done safely 

from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder 

and if the ladder is used for carrying materials as well as suitable footholds and handholds shall 

be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ 

horizontal and 1vertical). 

 

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 

attached, bolted, braced and otherwise secured at least 1 Meter high above the floor or platform 

of such scaffolding or staging and extending along the entire length of the outside and ends 

thereof with only such openings as may be necessary for the delivery of materials. Such 

scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 

structure. 
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6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag 

unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more 

than 3-5 Meters above ground level or floor level they should be closely boarded, should have 

adequate width and should be suitably fenced, as described. 

 

7. Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing whose 

minimum height shall be 1Meter. 

 

8. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length 

while the width between side rails in rung ladder shall in no case be lessthan30cmsforladderup-

toandincludingMetersinlength.For longer ladders this width should be increased at least 6mm for 

each additional 30 cms. Uniform step spacing shall not exceed 30 cms. 

 

9. Adequate precautions shall be taken to prevent danger from electrical equipments. For 

electrical on line works gloves, rubber mats, and rubber shoes shall be used. 

 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one 

ladder for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the 

trench to at least 1 Meter above the surface of the ground. The sides of the trenches, which are 

1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely held by 

timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not 

be placed within 1.5 Meters of the edge of the trench or half of the depth of the trench whichever 

is more cuttings shall be done from top to bottom. Under no circumstances undermining or under 

cutting shall be done. 

 

11. Beforeanydemolitionworkiscommencedandalsoduringtheprocessofthework 

:- 

 

a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected; 

 

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 

 

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or 

explosion or flooding. No floor, roof or other part of the building shall be so over- loaded with 

debris or materials as to render it unsafe. 

 

d) All necessary personal safety equipment as considered adequate by the Site Engineer should 

be kept available for the use of the persons employed on the Site and maintained in a condition 

suitable for immediate use; and the Contractor should take adequate steps to ensure proper use of 

equipment by those concerned. 

 

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided 

with protective footwear and protective goggles. 

 

f) Those engaged in white washing and mixing or stacking of cement bags or any materials 

which is injurious to the eyes shall be provided with protective goggles. 
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g) Those engaged in welding works shall be provided with Welder‟s protective eye- shields. 

 

h) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals . 

 

i) When workers are employed in sewers and manholes, which are in use, the Contractor shall 

ensure that the manhole covers are opened and are ventilated at least for an hour before the 

workers are allowed to get into the manholes and the manholes so opened shall be cordoned off 

with suitable railing and provided with warning signals and boards to prevent accident to the 

Public. 

 

12. Use of hoisting machines and tackle including their attachments, anchorage and support 

shall conform to the following standard or conditions:- 

 

a) These shall be of good mechanical construction, sound material and adequate strength and 

free from patent defect and shall be kept in good repairs and in good working order. 

 

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength, and free from patent defects. 

 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be in-charge of any hoisting machine including any scaffold, 

winch or give signals to the operator. 

 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or lowering or as means of suspension the safe working load shall be 

ascertained by adequate means. 

 

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe 

working load. In case of hoisting machine having a variable safe working load, each safe 

working load of the conditions under which it is applicable shall be clearly indicated. No part of 

any machine or of any gear referred to above in this paragraph shall be loaded beyond the safe 

working load except for the purpose of testing. 

 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards, hoisting appliances should be provided 

with such means as will reduce to the minimum the risk of accidental descent of the load, 

adequate precautions should be taken to reduce to the minimum the risk of any part of a 

suspended load becoming accidentally displaced. 

 

g) When workers are employed on electrical installation, which are already energized, insulating 

mats, wearing apparel such as gloves, sleeves, and boots as may be necessary should be 

provided. The workers should not wear any rings, watches and carry keys or other materials, 

which are good conductors of electricity. 

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 

while it is in use. Adequate washing facilities shall be provided at or near places of work. 
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30.0Accidents 

The contractor shall immediately on occurrence of any accident at or about the site or in 

connection with the execution of the work report such accident to the Architect/Consultant. The 

contractor shall also report immediately to the competent authority whenever such report is 

required to be lodged by the law and take appropriate actions thereof. 

 

46. Storage of materials: The contractor shall not store their materials and debris within the 

premises other than the work site handed over to him. 

 

47. Shelter or stay for the labourers has to be arranged by the contractor at his own expense 

&responsibility. 

 
48. The rates quoted shall be for complete work at site and inclusive of all taxes (except GST as 

GST extra as applicable) or any other Government levies if applicable, E.S.I. charges, Octroi, 

Royalties, Cartage etc. or any other tax as applicable during the course of execution of works as 

applicable by State government or Central Government or as per direction of the Government. 

The rates shall be firm and shall not be subject to cost other condition whatsoever. All taxes shall 

be deducted at source as per Government norms. Nothing extra including Escalation shall be 

payable by the Bank. 

 

49. The Quantities taken in schedule are only for guide. It may increase or decrease or deleted & 

payment shall be made on the basis of actual measurement/quantities executed on site, which to 

be measured jointly with the Architect and contractor. In absence of contractor for joint 

measurement, the quantity measured by the Architect/Bank‟s Engineer will be final & binding 

upon you. 

 
50. The STATE BANK OF INDIA does not bind itself to accept the lowest or any tender, or to 

assign any reason thereof and also reserves the right of accepting the whole or part of the tender 

and the tenderer shall in such an event is bound to perform the contract at the same rates quoted 

in the tender for the various items of the work. 

51. At any point of time Bank may cancel competitive tenders if it is found that rates thus 

arrived are on higher side/extreme lower side or delete a part of it as required by bank. It will be 

sole discretion of Bank to decide and allocate works to respective contractor as per his past 

performance or even he may be debarred from the forthcoming tender/tenders; against this 

decision no challenge will be entertained by Bank. 

 
52. Time is the essence of the contract and the tenderer are required to complete the work in all 

respects within the stipulated time of completion and hand over the same, complete in all respect 

to the satisfaction of the Bank and if the contractor fails to complete the work within stipulated 

time, then left over works and other job will be allotted to another contractor, may be at his own 

cost and risk. The contractor will have to ensure normal function of staff at the floor during 

office hours/ non banking hours/ day/ night without hampering normal banking business and the 

site will be available in parts as progress of work. Existing furniture, dismantled items shall be 

shifted from one place to other and form the floor by the contractor for which no extra payment 

will be made. 
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53. It shall be clearly understood that the rates quoted in the tender are to be for complete work 

on site, as per instructions in the tender specifications and drawing and also for all such works as 

are necessary for the proper completion to the contract. Although specifications thereof may not 

have been made in the specifications or Drawings or tender documents. The rates shall be firm 

and shall not be subject to cost escalation on account of  labour and material, and labour condition or 

any other reason whatsoever. 

 
54. Regarding the list of material to be used in works has to be got approved by the 

Architect/Engineer in-charge along with drawing of works, if not attached with the tender; these 

may be obtained from the Architect/Bank's Engineer, prior to submission of tender. The decision 

of the Engineer in-charge shall be considered as final and binding upon you. 

 

55. The tenderer shall use only the form issued with this tender to fill up the rates. Every page of 

the tender shall be signed by the contractor along with stamp & Digital Signature. 

 
56. DELINQUENCIES 

The under noted delinquencies / defaults / misconduct / misdemeanors on the part of tenderer or 

enlisted contractor will attract disqualification action. 

 Incorrect information about credentials, about his performance, equipment, resources, 

technical staff etc. 

 Non-submission of the fresh / latest income tax clearance certificate 

 Irregular tendering practice. 

 Submission of tender containing far too many arithmetical errors and freak rates. 

 Revoking a tender without any valid reasons. 

 Tardiness in commencing work 

 Poor organization at site and lack of his personal supervision 

 Ignoring Bank‟s notices for replacement / rectification of rejected materials, 

workmanship etc. 

 Violating any of the important conditions of contract i.e. site facilities, insurance, labour 

laws, ban on subletting etc. 

 Lack of promptitude and co-operation in measurement of work and settlement of final 

account. 

 Non-submission of vouchers and proof of purchases etc. 

 Tendency towards putting up false and untenable claims. 

 Tendency towards suspension of work for frivolous reasons. 

 Treatment of labour 

 Bad treatment of sub-contractors (piece workers) and un business like dealings with 

suppliers of material. 

 Lack of co-operation with nominated contractors of Bank 

 Contractors becoming Bankrupt or insolvent. 

 Contractor‟s conviction by a Court of Law. 

 Failure to satisfactorily rectify defects during Defects Liability Period (DLP) and 

discovery of latent defects in contractor‟s work after the expiry of DLP of his contract. 
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DISQUALIFICATION ACTION AGAINST (DELINQUENCIES OF) CONTRACTOR 

 
The award of the under noted disciplinary action shall be considered. 

 a) Placing embargo on issue of tenders or temporary suspension from the Bank‟s 

approved list. 

 b) Permanent ban on issue of tenders and removal from the Bank‟s approved list. 

 
57. The contractor will attend to all the defects noticed during the defect liability period. If the 

contractor fails to attend the defects, the same will be rectified by the Bank and the expenditure 

incurred on this account will be recovered from security deposit amount. If the expenditure 

incurred exceeds the security deposit the contractor has to deposit such excess amount within 15 

days otherwise Bank will initiate action as deemed fit at the risk and cost of the contractor. 

 
58. Deduction of Income tax and W.C.T, Service Tax and other govt. levies, etc will be made as 

per the prevailing rates/Government rule from the contractor‟s final bill applicable as per Bank's 

requirement/instructions and the final bill shall be submitted by bifurcating service tax 

component on gross bill amount. 

 
59. No mobilization advance or secured advance is to be allowed to the contractor. 

 
60. The tenderer, must associate himself with agencies of the appropriate class for specialized 

works such as flooring, tiling, false ceiling, plumbing, sanitary etc. 

 
61. The contractor shall remove all malba/debris, wastage material from the site beyond 

municipal limit and clean the floor, furniture, glass etc at his own cost and handover the site in 

proper manner after the completion of the project. Any damage done to the property of SBI 

during execution of work shall be the responsibility of the contractor and it shall be made good 

by him at his cost to the entire satisfaction of consulting Architect/Bank. 

 

62. The contractor shall arrange to deploy himself or their competent representative (acceptable 

to the Bank) who will responsible for the conduct of the worker and who has authority to receive 

and act on such instructions issued by the Architect/Bank's Engineer. 

 
63. The contractor shall give due notice to the Bank/Architect to check measurement of any 

work which is likely to be hidden before covering the same. The final measurement of works 

shall be taken jointly for the finalization of final bill along with the Architect or his 

representative and Engineer in-charge; if contractor remains absent during the final 

measurement, the measurement & quality of work certified by the Architect/Bank's Engineer 

binding upon you. 
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64. Certificates of purchase of company specified items/units like Chairs, Tube lights, electrical 

fixture & fittings, AC's and any such items as deemed necessary by the Architects/Bank 

Engineer may be asked to produce by the contractor from the authorized 

distributors/dealers/company showroom/transporter along with the final bill. If required bank 

may ask the purchase bill of the material. The Architect/Bank Engineer shall have full powers to 

get the material or workmanship to be inspected and tested by an independent agency for it's 

soundness and adequacy on all the cost of contractor. 

State Bank Of India has right to accept / reject any or all tenders without assigning any reason. 

 

 

 

 

 

 

 

Contractor's signature with seal 
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GENERAL MATERIAL SPECIFICATIONS 

     (For Electrical, Telephone & Data Work) 

 

S.No Particulars and Specifications Approved Make 
  

   

1 

M.S./PVC CONDUITS & 

ACCESSORIES ( ISI ) 
BEC/ STEEL CRAF/ AKC/ SETIA/ JINDAL 

2 

WIRES (MULTI STRANDED ONLY)  

( ISI )  FINOLEX/ POL YCAB/ As  

approved by Bank Engineer 

  

3 SHEET Hylam 3mm white  both side WHITE 

4 
SWITCHES/SOCKETS ETC. and 

Modular accessories 

 

Legrand (Myrius), ABB ( Classic Luminia), 

Philips, Havells ( crabtree)    
 

   

5 

MCCB, MCBs, ELCBs, DBs                                   LEGRAND/ SIEMENS/ SCHNEIDER 
( DBS DOUBLE DOOR TYPE ONLY)  

6 CHANGE OVER SWITCHES                          L &T/ GE/ HPL ( FRONT OPERATED) 

7 SWITCH FUSE UNITS                                    EE/ L&T/ ABB/ HPL/ GE 

8 
CABLES      KEI/ POLYCAB/ HAVELLS 

9 
JOINNING KITS/CONNECTORS                   SCREWLESS WAGO & CONTROLS (I) LTD. 

10 INDICATING LAMPS                                     TELEMECANIQUE / L&T. 

11 
MEETING EQUIPMENTS                              RISHAB / AUTOMATIC ELCTRIC / 

CONZERV 

12 ASS / VSS                                                        KAYCEE / L & T 

13 
CABLE GLAND / LUGS                                   COMET / CONNECT WEL / DOWELS. 

 

14 LUMINARIES AND FIXTURES                      PHILIPS / HAVELLS 

15 FANS     USHA / CROMPTON GREAVES / HAVELL`S 

16 TELEPHONE WIRE                                       PLAZA / DELTRON / GRANDLAV / LEADEr 

17 STABLISERS   LOGICSTATE / CREAST/IN-LINE 

18 A.C.s                                                              HITTACHI/ OG/ DAIKIN/ MITSUBISHI 

   

NOTE:- SPECIFICATION OF FINANCIAL BID WILL BE CONSIDERED FINAL 
COMPLETE IN ALL RESPECTS AS PER BANK ENGINEER/ ARCHITECT. 

 

 

 

 

 

 

 

Signature & Seal of the Contractor 


