
Tender ID AMR201904004

Date 16/04/19

SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMSPL), 
(WHOLLY OWNED SUBSIDIARY OF SBI)

AMARAVATI CIRCLE OFFICE

INVITES e-TENDERS ON BEHALF OF

STATE BANK OF INDIA

THROUGH E-TENDERING PROCESS

FOR

PROPOSED ELECTRICAL WORKS AT SBI ONGOLE MAIN BRANCH NEW 
PREMISES SITUATED IN ONGOLE, PRAKASHAM DIST, ANDHRA PRADESH 

(Branch Code : 00890)
Contractors who are on the panel of SBI, Hyderabad Circle, (LHO) in the appropriate category are only 

eligible.  (Contractors should submit proof of the same)

Note:Firm should possess valid digital signature for this tender. 

Last date for submission of e-Tender: 3:00 P.M. (IST) on 30.04.2019

Opening of e Tenders: 3:30 P.M. (IST) on 30.04.2019

CLIENT/EMPLOYER ON BEHALF OF SBI : ARCHITECT / CONSULTANTS : 

VICE PRESIDENT,
SBI Infra Management Solutions Pvt. Ltd.,
Amaravati Circle Office,
2nd Floor, SBI Amaravati LHO Building,
Gun foundry, Abids,
HYDERABAD – 500 001.
Ph: 040-23387364, 365
E-mail: headand.sbiims@sbi.co.in    

MAPE CONNOISSEURS,
(Milind Architectural, Interior &Pankaj 
Engineering Connoisseurs)
3-4-485 & 485/1, D1, First Floor, 
Adj. Bank of Baroda, Near Reddy women’s 
College, Barkatpura,
HYDERABAD – 500 027.
Tel.  : 27566409 – 48557866.
URL: www.mapeindia.com
E-mail: info@mapeindia.com    
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NOTICE INVITING TENDER (NIT)

SBI  Infra Management  Solutions  Pvt  Ltd.  invites online  e tenders on behalf  of  SBI  for  the  below 
mentioned work from the  Contractors who are on the panel of SBI, Hyderabad Circle, (LHO) in the 
appropriate category are only eligible.  (Contractors should submit proof of the same).

1 Name of the work PROPOSED ELECTRICAL  WORKS AT  SBI  ONGOLE MAIN 
BRANCH  NEW  PREMISES  SITUATED  IN  ONGOLE, 
PRAKASHAM  DIST,  ANDHRA  PRADESH  (Branch  Code  : 
00890)

2 Cost of Tender Documents 1) Rs 500/- to be paid through  SB Collect Payment Portal  (in 
account of respective Tender ID mentioned above) available in 
SBI internet banking site https://www.onlinesbi.com/.

2) Proof for crediting the amount i.e. Reciept / Unique Reference 
No. should be enclosed along with EMD.

For further details see clause 5 in “Instructions to the Tenderer”.
3 Date  and  Time  where 

tender forms are available 
Available from  16.04.2019 to 30.04.2019

at          (i).  https://etender.sbi/
             (ii). SBI Procurement news.

4 Time  and  last  date  of 
submission  of  online  e-
Tender

Up to 3.00pm on 30.04.2019

5 Place,  Time&  Address  for 
submission  of  e 
tender/contact  person 
/telephone  no/email 
address.

Up to 3.00 pm  on 30.04.2019 
A) Tender documents (as specified) through online at
                       https://etender.sbi/

B) EMD, Tender fees credit proof physically at the Address:

SBI Infra Management Solutions Pvt. Ltd.
Amaravati Circle Office
2nd Floor, SBI Amaravati LHO Building,
Gun foundry, Abids
Hyderabad – 500 001
Ph : 040-23387364, 365
e- mail id : headand.sbiims@sbi.co.in

6 Date,  Time  and  Place  of 
opening of e - Tenders

On 30.04.2019  at  3:30 PM 

SBI Infra Management Solutions Pvt. Ltd.
Amaravati Circle Office
2nd Floor, SBI Amaravati LHO Building,
Gun foundry, Abids
Hyderabad – 500 001
Ph: 040-23387364, 365
email id : headand.sbiims@sbi.co.in

7 Quantum of Earnest Money 
Deposit (EMD).

Rs. 20,000.00 /- (DD-Drawn in favor of Regional Manager, State 
Bank Of India, RBO, Region-4 payable at Ongole)

8 Quantum  of  Security 
Deposit (SD).

1.  Initial  Security  Deposit  (ISD)  –  2%  of  the  Tender  value 
including EMD.

2. Retention Money- Deductible in running bills  @ 10% of the 
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value  of  work  and  Total  deductible  is  5%  of  value  of  work 
including EMD, ISD.

9 Estimated cost Rs.19,39,833.00 /-

10 Terms of payment of Bills 1. No Advance will be paid
2.Two running bills minimum of 8 lakhs will be paid.

11 Penalty  clause/Liquidated 
Damages

@ 0.5% of  the  value of  work  per  week  of  delay  subject  to  a 
maximum penalty of  5% of the value of work  would be strictly 
imposed.

12 Stipulated  time  for 
completion  of  the 
work/supply.

60 DAYS

13 Validity  period  of  the 
tender.

90 days from last date for receipt of tender 

14 Eligible Taxes A) Income  Tax  will  be  deducted  at  source  as  per  Govt. 
Guidelines.

B) Reimbursement of GST will be made only on submission of 
proper GST invoice as per applicable GST provisions/Rules. The 
contractor should comply with the following;

 Contractor should have GST Registration Number. 
 Invoice should specifically/separately disclose the amount 
of GST levied at applicable rate as per GST provisions/Rules.
 In case of Correction in the bills after scrutiny, contractor 
should submit fresh bills for payment.
 Contractor  should  timely file  his  GST return in  accord-
ance with GST provisions to enable the bank to claim the 
credit of GST paid to the contractor.
 The GST Number of State Bank Of India are

For Andhra Pradesh state-37AAACS8577K1ZO
For Telangana State         -36AAACS8577K1ZQ
For Puducherry U.T         - 34AAACS8577K1ZU

15 Electronic Payment Electronic  payment  shall  be preferred.  All  the contractor  must 
furnish contact details for communication in addition to, 

a. Name of their branch
b. Account number 
c. Name of the account holder as in the bank account  
d. IFSC No of the branch 
a. PAN number. 

16 For further Clarifications on 
Technical  matters  & 
Agency  for  arranging  e-
tender/online bidding

1. All e-Tender/Online bidding related issues,

e-Procurement technologies Limited, Ahmedabad.

Primary Contact Numbers:- M:- 9081000427
1.Sujith Nair:-079-68136857, sujith@eptl.in
2.Jaymeet Rathod:- 079-68136829, jaymeet.rathod@eptl.in
3.Vinayak Khambe:- 079-68136835, vinayak.k@eptl.in
4.Pratik Parekh:- 79-68136863, pratik.parekh@eptl.in
5.Anshul Juneja:- 079-68136840, anshul.juneja@eptl.in
6.Mehnaz Bano:-079-68136831, mehnaz@eptl.in
7.Devang Patel:- 079-68136859, devang@eptl.in
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Alternate Contact No.:- Mr. Yashrajsinh Rathod:- 079-68136815, 
yashrajsinh@auctiontiger.net

2. All technical matters contact ,
1.Sri.  Nagendra  Prasad,  Manager  (Electrical),SBIIMS 
-8886034541.

2.M/s Mape connoisseurs, Architect, -9848059791.

17 Defect Liability Period. One year from date of Virtual Completion

18 Any additional Information The quoted rate should be inclusive of materials, labour, wages, 
fixtures,  transportation,  installation,  all  taxes  (excluding  GST), 
wastage’s,  Octroi,  machinery,  temporary  works  such  as 
scaffolding,  cleaning,  overheads,  profit,  statutory  expenses, 
incidental charges and all related expenses to complete the work

➢ Any clarifications sought after opening of the tenders will not be entertained at any cost.  Firm should 
visit the website till last date of submission for changes/ corrigendum if any.

➢ In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next  
working day at the same time.

➢ The SBIIMS reserves the right to cancel or postpone the tenders at any stage without assigning any  
reason.

For and behalf of State Bank of India,

VICE PRESIDENT,
SBIIMSPL,

AMARAVATI.
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MANDATORY / CHECKLIST DOCUMENTS 

TO BE SUBMITTED BY BIDDER

 S canned copy of Tender Fees / Cost credit proof paid through SB Collect must be uploaded and 
physically the same needs to be submitted at given address within due date of tender.

 S canned  copy  of  D.D/B.C  of  EMD must  be  uploaded  and  physically  the  same  needs  to  be 
submitted at given address within due date of tender.

   Scan copy of Letter of Empanel should be uploaded, failing which tender summarily rejected.

   Scan copy of valid Electrical contractor license of the respective bidder to be uploaded.

 Scan copy of  Declaration copy duly filled &  signed by the respective bidder to be uploaded.

 Scan copy of  Tender Form / Form of Submission duly filled & signed by the respective bidder to 
be uploaded.

 The signed and scanned copy of entire  Tender document in pdf format which is downloaded from 
https://etender.sbi/.

 Scan copy of  GST Registration certificate, PAN of respective bidder to be uploaded.

  Communication details of  the bidder in addition to details  as per Pt No. 16 in Notice Inviting 
Tender(NIT).
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1. TENDER FORM

PROJECT: PROPOSED  ELECTRICAL  WORKS  AT  SBI  ONGOLE  MAIN  BRANCH  NEW 
PREMISES  SITUATED  IN  ONGOLE,  PRAKASHAM  DIST,  ANDHRA  PRADESH 
(Branch Code : 00890)

Dear Sirs,

I/We the undersigned have carefully gone through and clearly understood after visiting the site and the 
Tender drawings and tender documents comprising of  the tender form, Notice to contractors,  and 
conditions for building contract, Special Conditions, Specifications and Schedule of Probable quantities 
and Draft Agreement prepared by your Architects :-

MAPE CONNOISSEURS, 
(Milind Architectural, Interior & Pankaj Engineering Connoisseurs) 
3-4-485 & 485/1, D1, First Floor, 
Adj. Bank of Baroda, 
Near Reddy Women’s college, 
Barkatpura, 
HYDERABAD – 500 0027.
Tel.  : 27566409 – 48557866.  
URL: www.mapeindia.com  
E-mail:  info@mapeindia.com.

I/We do hereby undertake to execute and complete the whole or part of the work (as desired by you) 
at  the  respective  rates  which/I/We  have  quoted  for  the  respective  items  of  the  Probable  Bill  of  
Quantities and at which rate the items specified amount to Rs.________________ /-

I/We are depositing as Earnest Money a sum of Rs. _____________ (Rupees __________________ 
Only) in favor of Regional Manager, RBO, Ongole payable at Ongole along with this tender for due 
execution of the work at my/our tendered rates together with any variations which shall be adjusted by 
the Architects at prices based on our tendered rates. 

I/We shall  deposit  further sum equivalent  to 2% of tender amount,  less EMD paid in the event of 
my/our tender being accepted,  towards initial security deposit.

In the event  of  this  Tender  being accepted I/We agree to enter  into an agreement  as and when 
required and execute the contract according to your form of Agreement, within 15 days of receipt of  
work order,  in default  thereof,  I/We do hereby bind my-self/ourselves to forfeit  the aforesaid initial  
security deposit.

I/We further agree to complete the work covered in the said schedule of quantities within 60 Days from 
the 5th day reckoned from the date of issue of the work order to commence the work or on which 
contractor is instructed to take possession of the site, whichever is later.

I/We agree not to employ Sub-contractors other than those that may be specifically approved by your 
Architects for this contract work.

I/We agree to and to get the work, workers, employees (of contractor, Architect & Employer) engaged 
on the work at site and all materials at site for execution of the work shall be insured comprehensive 
insurance including fire/accidents/ rain/ floods/riots/CAR policy (contractor’s all risk insurance policy) 
and the insurance shall cover the period from date of start of work to date of actual completion of work 
plus 3 months.  
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In case part work is taken over by the Employer before final completion of the whole work, such parts 
may not be covered by the insurance from the date of taking over that part of work by the Employer. 
Draft  Insurance deed will  be got vetted by the Architect,  before obtaining the same.  All  the rates 
quoted by me/ us are inclusive of the same in full  and nothing extra shall be claimed anytime on 
account of any of these.

I/We agree to pay Income tax, to be deducted at source, at the rate prevailing from time to time on  the 
Gross value of the work done, and the rates quoted by me/we are inclusive of same.

Yours faithfully,

Contractor’s Signature

Address: Date:

___________________________

___________________________

___________________________
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2. NOTICE TO CONTRACTOR

ADDRESS:

_________________________

_________________________

_________________________

PROJECT: PROPOSED  ELECTRICAL  WORKS  AT  SBI  ONGOLE  MAIN  BRANCH  NEW 
PREMISES  SITUATED  IN  ONGOLE,  PRAKASHAM  DIST,  ANDHRA  PRADESH 
(Branch Code : 00890)

Dear Sirs,

(a) On behalf of SBI we have pleasure in inviting tender for the aforesaid work.

(b) The scope of work broadly as given below is for PROPOSED ELECTRICAL WORKS AT 
SBI  ONGOLE MAIN BRANCH NEW PREMISES SITUATED IN ONGOLE,  PRAKASHAM  
DIST, ANDHRA PRADESH (Branch Code : 00890)

(c) Tender  Documents  should  be  filled  and  uploaded/quoted  on  the  site  of 
https://etender.sbi/

(d) The tenderer must obtain for himself, on his own responsibility and at his own expenses, all the 
information which may be necessary for the purpose of filling this tender and for entering into a 
contract for the execution of the same and must examine the drawings and inspect the site of 
the work and acquaint himself with all local conditions and matters pertaining thereto.

5. Each  of  the  tender  documents  page  is  required  to  be  signed  by  the  person  or  persons 
submitting  the  tender  in  token  of  his/their  having  acquainted  himself/themselves  with  the 
General conditions etc., as laid down.  Any tender with any of the documents not so signed will 
be rejected.

6. The tender shall be valid for a period of 90 days from the date of opening. 

9 TOTAL SECURITY DEPOSIT: shall comprise of:

2) Earnest Money deposit
3) Initial Security deposit
4) Retention money

9.1 The intending tenderer shall deposit EMD amount as mentioned in NIT by Demand Draft as a 
guarantee of good faith, which amount shall be forfeited as liquidated damages, in the event of 
any evasive/direct refusal or delay in starting the work and or signing the contract.  The deposit  
of the unsuccessful tenderers will be returned, without interest, immediately after a decision is 
taken regarding the award of the contract.  The Earnest money of the successful tenderer will  
be adjusted towards Security Deposit.  A tender not accompanied by Earnest money deposit 
will not be considered.  
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9.2 The successful  tenderer  will have to pay further sum equivalent to 2% of his contract 
value,  less  EMD  already  paid,  as  initial  Security  Deposit  (ISD)  by  means  of  a 
D.D./Banker’s cheque in favor of Regional Manager,  RBO, Ongole payable at  Ongole 
within 14 days from the date of issue of work order to commence work.  The EMD and 
Security deposit thus paid shall be held by the State Bank of India as Security deposit, 
for due execution and fulfillment of the contract,  till  the completion of the work and 
defect liability period in all respects and shall not bear any interest.

9.3 Together with the money paid above, further retention of 10% of the value of the work done will  
be deducted from every running bill, till total retention, including EMD and initial SD paid earlier, 
comes to 5% of the contract value, and same shall be held by the Bank as Total Security 
Deposit.  On the Architect’s certifying the completion of work, 50% of the total security deposit 
shall be released to the contractor along with the final certificate of payment, and the balance 
amount will be retained in the manner stated elsewhere for a further period of twelve months 
after  the  completion  date  recorded  in  completion  certificate,  issued  by  the  Architects  and 
agreed to by the Bank.  

10. Within one month of the receipt of intimation from the Architects of the acceptance of his/their  
tender, the successful tenderer shall be bound to sign an agreement, on a stamp paper in 
accordance with the Draft  Agreement and conditions of contract attached herewith,  but the 
work order or the written acceptance of  a tender by the Employer  will  constitute a binding 
agreement between the Employer and the person tendering whether such formal contract is or 
not signed by the contractor.

11. All compensation or other sums of money payable by the contractors to the clients, under the 
terms of this contract, may be deducted from the Security Deposit or from any sum that may be 
or may become due to the contractor on any account whatsoever,  and in the event of the 
Security deposit being reduced by reasons of any such deductions, the contractor shall within 
15 days of being asked to do so make good in cash or cheque, any sum which have been 
deducted from his security deposit.

12. The rates quoted by the Contractor shall include all eventualities, such as heavy rain, sudden 
floods, accidents, fire, riots etc., which may cause damage to the executed work or which may 
totally wash out the work.  Until the completion certificate is issued to the Contractors, neither 
the Architect nor the clients will be responsible for such damage or wash out of the construction 
work.

13. Time is the essence of the contract.  The work should be completed within 60 days from the 
date  of  commencement.   The  date  of  commencement  shall  be  within  ONE  day  after 
confirmation.

a) The day five days from the date of issue of work order.

Or

b) The day on which the contractor receives the possession of the site which ever is later.

Or

       c) The contractor is asked in writing to take over the possession of the site.
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The successful contractor will have to give a CPM/PERT chart of various activities of work to 
be  done  so  that  the  work  gets  completed  within  the  stipulated  time.   The  chart  shall  be 
submitted within 15 days from the date of acceptance of the tender.

14. If the contractor fails to complete the work by the Scheduled date of completion or within any 
sanctioned extended time, he will have to pay liquidated damages at the rate of ½% of contract 
amount  for  each  week  of  delay  the  work  remains  incomplete  beyond  the  completion 
(Original/extended date), subject to maximum of 5% of the contract value (without extra items) .

15. The quantities contained in the Schedule are only indicative.  The work as actually carried out 
and done will be measured up from time to time, for which payment will be made subject to the 
terms and conditions of contract.

16. The unit prices shall be deemed to be fixed prices.  In case of extra items, a record of labour  
charges paid shall  be maintained and shall  be presented every month for  extra/substituted 
items regularly to the Architects for checking.  The settlement will be made based on figures 
arrived at jointly and taking into account unit prices of items of work mentioned in the contract 
assigned to the successful tenderers.  In case, of extra items, where similar or comparable 
items are quoted in the tender, extra rates shall invariably be based on those tender rates to 
the extent reasonable.

17. SBI/SBIIMS,  do  not  bind  themselves  to  accept  the  lowest  or  any  tender  and  reserve  to 
themselves the right to accept or reject any or all tenders, either in whole or in part, without 
assigning any reason whatsoever for doing so.

18. No employee of the bank or SBIIMS is allowed to work as a contractor for a period of two years 
of his retirement from service, without the previous permission of the bank or SBIIMS.  This 
contract is liable to be cancelled, if either the contractor or any of his employees is found at any 
time to be such a person who had not obtained the permission of the bank or SBIIMS as 
aforesaid before submission of the tender or engagement in the contractor’s service.

19. The tenderer, apart from being a competent contractor must associate himself with agencies of 
the appropriate class who are eligible to tender for (1) Electrical (2) Airconditioning works (3) 
Fire fighting systems & (4) Interiors (fixed furniture), as the case maybe.

ARCHITECTS: MAPE CONNOISSEURS, 
(Milind Architectural, Interior & Pankaj Engineering Connoisseurs) 
3-4-485 & 485/1, D1, First Floor, 
Adj. Bank of Baroda, 
Near Reddy Women’s college, 
Barkatpura, 
HYDERABAD – 500 0027.  
Tel.  : 27566409 – 48557866.  
URL: www.mapeindia.com  
E-mail: info@mapeindia.com
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3. ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made the ______________ day of __________ 2019
between 
_________________________________________________________________________________
_________________________________________________________________________________
of 
_________________________________________________________________________________
_________________________________________________________________________________

(hereinafter called the “Employer”) of the one part and ___________________________
of ________________________________________ (hereinafter called “The Contractor”) of the other 
part,  where  as  the  Employer  is  desirous  of  getting  the  work  of 
“______________________________________________________________________”  executed 
and  has  caused  drawings,  conditions  of  contract,  specifications  and  schedule  of  quantities  etc., 
describing  the  works  prepared  by  mape  connoisseurs,  (Milind  Architectural,  Interior  &  Pankaj 
Engineering  Connoisseurs)  3-4-485  &  485/1,  D1,  First  Floor,  Adj.  Bank  of  Baroda,  Near   Reddy 
Women’s  college,  Barkatpura,  HYDERABAD  – 500 0027.  Tel.   :  27566409  –  48557866.   URL: 
www.mapeindia.com  E-mail:  info@mapeindia.com.

AND WHEREAS  the SAID DRAWINGS numbered as per list attached inclusive of  and the conditions 
of contract, specifications and schedule of quantities etc., have been signed by or on behalf of the 
parties hereto.

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set 
forth in the Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown upon the 
said drawings and described in the same specifications and included in the said schedule of quantities 
for such sum as may be ascertained to be payable in terms of the Bills of Quantities, and which sum is 
estimated to be Rs. ____________ (Rupees __________________ ___________________________ 
_______ (hereinafter referred to as “Said Contract Amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS:

2. In consideration of the said sum to be paid at the times and in the manner set 
forth  in  the  said  conditions,  the  contractor  shall  upon  and  subject  to  the  said  conditions, 
execute  and  complete  the  work  shown  in  the  said  drawings  and  described  in  the  said 
specifications.

3. The  employer  will  be  pay  the  contractor  a  sum   of   RS.______________ 
(Rupees  ________________________________________)  herein  after  referred  to  as  the 
contract sum or such other sum as shall become payable at the times and in the  manner 
specified in the said conditions.

4. The  term  “Architect”  in  the  said  conditions  shall  mean  the  said  MAPE 
CONNOISSEURS, (Milind Architectural, Interior & Pankaj Engineering Connoisseurs) 3-4-485 
& 485/1,  D1,  First  Floor,  Adj.  Bank of  Baroda,  Near  Reddy Women’s college,  Barkatpura, 
HYDERABAD – 500 0027, Tel.   :  27566409 – 48557866,  URL:  www.mapeindia.com,  E-mail: 
info@mapeindia.com. or in the event of their ceasing to be the Architect for the purpose of this 
contract, such other person as shall be nominated for that purpose by the Employer , not being 
a person to whom the contractor shall object for reasons considered to be sufficient by the 
Arbitrator  mentioned  in  the  said  conditions  provided  always  that  no  persons  subsequently 
appointed to be the Architect under this contract shall be entitled to disregard or over-rule any 
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previous decision or  approval  or direction given or expressed by the Architect for  the time 
being.

5. Tender  documents  containing  Notice  Inviting  Tender(NIT),  work  order, 
Contractors  acceptance  letter,  Notice  to  the  Contractor,  General  Conditions  of  Contract, 
Appendix thereto, Special Conditions of Contract, Specifications and Schedule of Quantities 
with  the  rates  entered  therein,  drawing  shall  be  read  and  studied  as  forming  part  of  this 
agreement and the parties hereto shall respectively abide by and submit themselves to the 
conditions  and  stipulations  and  perform  the  agreement  on  their  part  respectively  in  such 
conditions contained.

6. The contract is neither a fixed lumpsum contract or a piece work contract, but is 
a contract to carry out work in respect of the entire works to be paid for according to actual  
measured quantities, including variations from BOQ at the rates contained in the Schedule of 
rates and Probable bill of quantities or as provided in the said conditions.

7. The Employer through the Architect, reserves to himself the right of altering the 
drawings and natures of the work, of adding/substitution to or omitting any items of work or 
having portions of the same carried out through alternate agencies without prejudice to this 
contract.

8. Time shall be considered a the essence of this agreement and the contractor 
hereby agrees to commence the work soon after the site is handed over to him but within 15 
days reckoned from the date of issue of work order to execute the work, as provided for in the 
said  conditions  and  complete  the  entire  work  in 60  days subject  to  nevertheless  to  the 
provisions for extension of time.

9. This agreement and contract shall be deemed to have been made in Ongole, 
Guntur  District,  Andhra Pradesh and any questions  or  dispute  rising  out  of  or  in  any way 
connected with this Agreement and Contract shall be deemed to have arisen in Ongole, Guntur 
District, Andhra Pradesh and only the courts in Ongole, Guntur District, Andhra Pradesh shall 
have jurisdiction to determine the same. The limitation period will be 90 days from the date of 
dispute having arisen.

AS WITNESS our hand this _____________ day of ____________ 2019

Signed by the said in the presence of:

WITNESS :   SIGNATURE

NAME       :

ADDRESS : EMPLOYER

WITNESS :   SIGNATURE

NAME       :

ADDRESS :
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4. APPENDIX TO GENERAL CONDITIONS OF CONTRACT

1 Earnest Money Deposit (EMD) Rs. 20,000/-

2 Initial Security Deposit (ISD) 2% of contract value including EMD.

3 Period of completion 60 DAYS

4 Defects Liability period 12  months  after  completion  as  recorded  in 
the completion certificate.

5 Agreed Liquidated Damages ½% of  contract  amount  per  week  of  delay 
subjected to a maximum of  5% of  contract 
value

6 Period of final measurement One months   after  completion   as recorded 
in the completion certificate

7 Minimum value of  work  to  be Executed 
for issue of interim Certificates for making 
payment

Minimum Rs. 8.00  Lakhs

8 Retention money from each bill 10%  of  gross  value  of  each  interim  bill, 
subject to max. 5% of contract value

9 Total   retention  money including Earnest 
money and initial security Deposit

5% of the contract value

10 Release  of  Security  deposit  after  Virtual 
completion.

50%   of   the   total   security   to be released 
along  with  final  certificate  of  payment,  but 
only  after  removing  all  his  materials, 
equipment,  labour,  huts/force,  temporary 
sheds/stores, all  his installations, machinery 
etc., from the site.  Balance payment to be 
released  on  completion  of  defects  liability 
period of 12 months

11 Period for honoring Architect’s certificate 20  working  days  from  date  of  receipt  of 
Architect’s certificate of  payment  for  interim 
bills and 30 working days for final certificate.

WITNESS :

DATE :                                 SIGNATURE OF THE CONTRACTOR WITH DATE
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5. INDEX TO GENERAL CONDITIONS OF CONTRACT

1. Interpretations

2. Scope of Contract

3. Drawings and Specifications

4. Schedule of Quantities

5. Sufficiency of Schedule of Quantities

6. Errors in schedule of Quantities

7. Contractor  to  provide  everything 
necessary

8. Authorities,  Notices,  Patent  rights  and 
royalties

9. Materials and workmanship to conform 
to description.

10. The setting out

11. Removal of all offensive matters

12. Opening up works

13. Contractor’s  superintendence  and 
representative on the work

14. Dismissal of workmen

15. Access to works

16. Employer’s representative/PMC

17. Assignment of sub-letting

18. Sub contractors

19. Variations not to vitiate contract

20. Measurement to works

21. Prices of Extras etc., Ascertainment of 

22. Unfixed materials

23. Removal  of  improper  work  and 
materials

24. Defects after completion

25. Certificate of virtual completion

26. Other  persons  engaged  by  the 
Employer

27. Insurance  in  respect  of  damage  to 
persons and property

28. Contractor’s All risk policy

29. Minimum  amount  of  third  party 
Insurance

30. Commencement and completion

31. Delay and extension of time

32. Damages for Non-completion

33. Failure  by  contractor  to  comply  with 
Architect’s instructions

34. Architect’s delay in progress.

35. Supervision of works

36. Prime cost and provisional sums

37. Certificates and payments

38. Notices

39. Termination  of  contract  by  the 
Employer.

40. Termination  of  contract  by  the 
contractor.

41. Matters to be finally determined by the 
Architects

42. Settlement of dispute (Arbitration)
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6. GENERAL CONDITIONS OF CONTRACT

1. INTERPRETATIONS:  

In  construing  these  conditions  and  the  specifications,  schedule  of  quantities  and  contract 
agreement, the following words shall have the meaning herein assigned to them except where 
the subject or context otherwise required: 

a. “Employer” shall mean SBIIMS/SBI
b.  and shall include his/their heirs, legal representatives, assignees and successors.

c. “Contractor” shall mean ________________________________________
____________________________________________________________
and shall include his/their heirs, legal representatives, assignees and successors.

d. “Banks Engineer”  shall  mean any Engineer who is employed by SBIIMS/SBI or any 
other Engineer appointed from time to time by the Employer to act as Engineer for the 
purpose of the Contract.

e.  “Architects”  shall  mean  any  Engineer/  representative  appointed  by  mape 
connoisseurs, (Milind Architectural, Interior & Pankaj Engineering Connoisseurs) 3-4-
485 & 485/1,  D1,  First  Floor,  Adj.  Bank of  Baroda,  Near  Reddy Women’s college, 
Barkatpura,  HYDERABAD  –  500  0027.  Tel.   :  27566409  –  48557866.   URL: 
www.mapeindia.com  E-mail:  info@mapeindia.com.

f. “Works”  shall  mean  the  works  to  be  executed  in  accordance  with  contract 
specifications, quantities etc.

g. “Contract”  shall  mean  the  Articles  of  Agreement,  the  General  Conditions,  Special 
Conditions,  the  Appendix,  the  Schedule  of  Quantities,  Specifications  and  drawings, 
work order etc., attached hereto and duly signed.

h. “Contract  Price” shall  mean the sum named in the Tender,  subject  to such amount 
additions  thereto  or  deductions  there  from  as  may  be  made under  the  provisions, 
hereinafter contained.

i. “Site” shall mean the Premises, on which the works are to be carried out provided by 
the Employer for the purpose of the Contract.

j. “Drawings”  shall  mean  the  drawings  referred  to  in  the  contract  etc.,  and  any 
modifications of such drawings approved in writing by the Architect and the Bank and 
such other drawings as may from time to time be furnished or approved in writing by the 
Architect and Employer.

k. “Notice in  Writing” or  written notice shall  mean a notice in  writing,  typed or  printed 
characters  sent  (unless  delivered  personally  or  otherwise  provided  to  have  been 
received) by registered post to the last known private or business address or registered 
office of the address and shall be deemed to have been received, when in the ordinary 
course of post, it would have been delivered.

l. “Act  of  Insolvency”  shall  mean any Act  of  Insolvency as defined by the Presidency 
Towns  Insolvency  Act,  or  the  Provincial  Insolvency  Act  or  any  act  amending  such 
original.
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m. “Net  Prices”  if  in  arriving  at  the  Contract  Amount,  the  contractor  has  added  to  or 
deducted from the total of the items of the Tender any sum, either as a percentage or 
otherwise, then the net price of any items, in the tender, shall be the sum arrived at by 
adding to or deducting from the actual figure appearing in the Tender, as the price of 
that  item,  a  similar  percentage  or  proportionate  sum.  Provided  always  that  in 
determining  the percentage or  proportion of  the sum so added or  deducted by the 
contractor, the total amount of any Prime cost items and provisional sums of money 
shall be deducted from the total amount of the Tender.  The expression “net rates” or 
“net prices” when used with reference to the contract or account shall be held to mean 
rates or prices so arrived at.

n. “Virtual Completion” shall mean that the building is in the opinion of the Architect and 
Employer,  sufficiently  completed  for  occupation  by  the  Employer,  in  relation  to  the 
scope of work of this contract.

o. Words importing persons include firms and corporations.  Words importing the singular 
only, also include the plural and vice versa, where the context requires.

2. SCOPE OF CONTRACT:  

The contractor shall carry out and complete the said work in every respect in accordance with 
this  contract  with  the  directions  of  and  to  the  satisfaction  of  the  Architect  and  Employer. 
Architect,  with  the  approval  of  the  Employer,  may  issue  further  drawings  and/or  written 
instructions, details, directions and explanations, which are hereafter collectively referred to as 
“Architect’s Instructions” in regard to:

a. The  variations  or  modifications  of  the  designs,  quality  or  quantity  of  works  or  the 
addition or omission or substitution of any work.

b. Any discrepancy in the drawings or between the Schedule of Quantities/ or drawings 
and/or specifications etc.

c. The removal and/or re-execution or any works executed by the contractor.

d. The removal from the site of any material brought there on by the contractor, and the 
substitution of any other material there from.

e. The dismissal from the works of any person employed thereupon.

f. The opening up for inspection of any work covered up.

g. The amending and making good of any defects under clause 24 “Removal of Improper 
works and Materials”.

The contractor shall forthwith comply and fully execute any work comprised in such Architect’s 
instruction,  provided  always  that  instructions,  directions  and  explanations  given  to  the 
contractor or his representative upon the works by the Architect shall, if involving a variation, be 
confirmed in writing by the contractor or within 7 days, and if not dissented from in writing within 
further 7 days by the Architect, such shall be deemed to be the Architects instructions within  
the scope of contract.

If compliance with the Architect’s instructions as aforesaid involved work and/or expense and/or 
loss beyond that contemplated by the contract, then unless the same were issued owing to 
some breach of this contract by the contractors, the employer shall pay to the Contractor on the 
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Architect’s  certificate,  the price of  the said work  (as an extra  to be valued as herein  after 
provided) and/or expense and/or loss.

The Brief Scope of work involves the following.
1. Main Panel Installation, DB installation, Ac wiring etc.
2. Fan point wiring, light point wiring.
3. Installation of switch boards, Light fixtures etc.
4. Supply and installation of lights, fans...etc.
5. Earthing and UPS installations..etc.

3. DRAWINGS AND SPECIFICATIONS:  

The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in 
accordance with the contract document, drawings and specifications and such further drawings 
and  details  as  may  be  provided  by  the  Architect,  and  in  accordance  with  such  written 
instructions, directions and explanations, as may from time to be given by the Architect and the 
SBIIMS, whose decision as to the sufficiency and quality of the work and materials shall be 
final and binding on the contractor.  If the work shown on any such further drawings or work  
that may be necessary to comply with any such instructions, directions or explanations, be in 
the opinion of the contractor outside the scope of work or reasonably could not be inferred from 
the contract, he shall before proceeding with such work, give notice in writing to this effect to 
the Architect and the SBIIMS, and in the event of the Architects and the SBIIMS agreeing to the 
same in writing, the contractor shall be entitled to an allowance in respect of such extra work as 
an authorized extra.  If the Architect and the contractor fail to agree, as to whether or not there 
is an extra, then, if the Architect decided that the contractor is to carry out the said work, the 
contractor shall do so, and the question whether or not there is any extra and if so, the amount 
thereof,  shall  failing  agreement  be settled  by Arbitration  as  hereinafter  provided,  but  such 
reference shall in no way delay the fulfillment of this contract.

No drawing shall be taken as in itself an order for variation, unless in addition to the Architect’s 
signature, it  bears express works stating that it  is intended to be such an order or bears a 
remark “VALID FOR CONSTRUCTION”.  No claim for payment for extra work shall be allowed,  
unless the said work shall have been executed under the provisions of clause 8 (Authorities, 
notices,  patents,  rights  and royalties)  or  by the authorities,  of  directions  in  drawing  of  the 
Architect as herein mentioned.

One complete set of the signed drawings and a copy of contract document (specifications and 
schedule of quantities etc) shall be furnished by the Architect to the contractor.  The Architect 
shall  furnish  within  such time as he may consider  reasonable,  one copy of  any additional 
drawings, which in his opinion may be necessary for the execution of any part of the work. 
Such copies shall be kept at the works, and the Architect or hiss representatives shall, at all 
reasonable  times have  access to  the same and shall  be  returned  to  the Architect  by  the 
Contractor,  before  the issue of  the  final  certificate.   The original  contract  documents shall  
remain in the custody of employer.

4. SCHEDULE OF QUANTITIES:  

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in 
accordance  with  the  Standard  Procedure  of  the  Architects  and  shall  be  considered  to  be 
approximate and no liability shall attach to the Architect for any error/variations that may be 
discovered therein.

Please refer Clause 5, 6  of Special conditions of contract. 
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5. SUFFICIENCY OF SCHEDULE OF QUANTITIES:  

The contractor shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his tender for the works and of the prices stated in the schedule of Quantities 
and/or  the  Schedule  of  Rates  and  Prices,  which  rates  and  prices  shall  cover  all  things 
necessary for the proper completion of the works.

6. ERRORS IN SCHEDULE OF QUANTITIES:  

Should any error appear in the Schedule of Quantities, other than in the Contractor’s prices and 
calculations, it  shall  be rectified and such rectification shall not vitiate the contract but shall 
constitute a variation of the contract and be dealt with as an authorised extra or deduction.

7. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY:  

The contractor shall provide everything necessary for the proper execution of works according 
to the true intent and meaning of the drawings, specifications and the Schedule of Quantities 
etc., taken together,  whether the same may or may not be particularly shown or described 
there in, provided the same can be inferred there from.  The several document forming the 
contract are to be taken as mutually explanatory to one another; detailed drawings and figured 
dimensions in preference to scale, and special conditions in preference to General conditions 
and particular specifications in preference to General specifications.

In  case  of  discrepancy  between  the  Schedule  of  Quantities,  the  specifications  and/or  the 
drawings, the following order of preference shall be observed:-

i) Description of Schedule of Quantities.
ii) Particular specifications and special condition, if any.
iii) Drawings.
iv) C.P.W.D. specifications.
v) Indian Standard specifications of B.I.S.

If there are varying or conflicting provisions made in any document forming part of the contract, 
the Architect shall be the deciding authority, with regard to the intention of the document and 
his decision shall be final and binding on the contractor.

Any error in description, quantity or rate in schedule of quantities or any omission there from 
shall not vitiate the contract or release the contractor from the execution of the whole or any 
part of the works expressed therein according to drawings and specifications or from any of his 
obligations under the contract.

The contractor shall make his own arrangements for providing water, for carrying out the work, 
at  his  own  cost.   If  water  from  any  source  other  than  Municipal  main  is  to  be  used  for  
construction, the same shall be tested at the contractor’s cost, and a report submitted to the 
Architect  for  his  approval,  before  such water  is  used for  the  works.   Temporary Electrical 
connections shall be obtained by the contractor to facilitate execution and completion of work at 
their cost and all the charges there of should be borne by them.

The contractor shall supply, fix and maintain at his cost, during the execution of any works, all 
the necessary scaffolding, staging, hoarding, watching and lighting during nights as well as by 
day required not only for the proper execution and protection of the said works, but also for the 
protection of the public and the safety of any adjacent road, streets, cellars, vaults, pavements, 
walls, houses, buildings and all other erections, matters or things.  The Contractor shall take 
down and remove any or all such scaffolding, staging, etc., as occasion shall require or when 
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ordered or so to do, and shall fully reinstate at his own cost and make good all the matters and 
things disturbed during the execution of the works to the satisfaction of the Architects.

8. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES:  

The contractor shall conform to the provisions of the statutes relating to the works, and to the 
regulation and by laws of any local authority, and of any water, lighting and other companies or 
authorities, with whose systems the structures are proposed to be connected; and shall before 
making any variation  from the drawings  or  specifications,  that  may be necessitated by so 
conforming, give to the Architects a written notice, specifying the variations proposed to be 
made and the reason for making it and apply for instruction thereon.  In case, the contractor 
shall not within ten days receive such instructions, he shall proceed with the work conforming 
with the provisions, regulations or by laws in question.

The contractor shall bring to the attention of the Architect all notices required by the said acts, 
regulations or bylaws to be given to any authority, and pay to such authority or to any Public  
Officer all fees that may be properly chargeable in respect of the works, and lodge the receipts 
with the Architects.

The contractor  shall  indemnify  the  Employer  against  all  claims in  respect  of  patent  rights, 
designs, trademarks or name or other protected rights in respect of any constructional plant, 
machine, work or material used for or in connection with works or temporary works and from 
and  against  all  claims,  demands,  proceedings,  damages,  costs,  charges,  and  expenses 
whatsoever in respect thereof or in relation thereto.  The Contractor shall defend all actions 
arising from such claims, unless he has informed the Architects, before any such infringement 
and received their  permission  to proceed,  and shall  himself  pay all  royalties,  licence  fees, 
damages,  cost  and changes  of  all  and  every sort  that  may be  legally  incurred in  respect 
thereof.

9. MATERIALS AND WORKMANSHIP TO CONFORM DESCRIPTION:

All materials and workmanship shall, so far as procurable be of the respective kinds specified in 
the  Schedule  of  Quantities  and/or  specifications  and  in  accordance  with  the  Architect’s 
instructions and the contractor shall on the request of the Architects furnish to them all invoices, 
accounts, receipts and the other vouchers to prove that the materials comply therewith.  The 
contractor shall at his own cost arrange for and/or carry any test of any materials, which the 
Architect  &  Employer  may  require.  The  costs  of  materials  used  for  testing,  packing, 
transportation and testing shall be borne by the contractor and his quoted rates/amounts shall 
include all such expenses/contingencies.

. In case of non-availability of specified Make/brand of any material the alternate make/brand will 
be given by the Employer/Architect.

10. THE SETTING OUT:

The Contractor shall at his own expense, set out the works accurately in accordance with the 
plans  and  to  the  complete  satisfaction  of  the  Architect.   The  Contractor  shall  be  solely 
responsible for the true and perfect setting out of the same and for the correctness of the 
positions, levels, dimensions and alignment of all parts thereof.  If at any time any error shall  
appear during the progress or on completion of any part of the work, the contractor shall at his 
cost rectify such error if called upon to the satisfaction of the Architects/Employer.  The work 
shall  from time to time be inspected by the Architect  and/or  his  representatives,  but  such 
inspections shall not exonerate the contractor in any way form his obligation to remedy any 
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defects, which may be found to exist at any stage of the work or after the same is completed, at 
his own cost.

11. REMOVAL OF ALL OFFENSIVE MATERIALS:

All debris arising out of the work shall be disposed off as per the rules and regulations of the 
Local authorities concerned.

12. OPENING UP WORKS:

In the event of the Architect / Employer feels that the work is not carried out as per tender 
specifications, contractor at his cost shall open the concealed work at his cost for which no 
Extra cost will be paid.

13 CONTRACTOR’S SUPERINTENDENCE & REPRESENTATIVE ON THE WORKS:

The contractor shall give all necessary personal superintendence during the execution of the 
works and so long thereafter as the Architect may consider it necessary until the expiration of 
the “Defects Liability Period”.  The Contractor shall  meet the Architect or his representative, 
whenever required and so informed by the Architect.
The Contractor  shall  maintain and be represented at  site at  all  times,  while  the work  is  in 
progress, by a responsible and efficient  foreman, approved by the Architect and who must 
thoroughly understand all the trades entailed and be constantly in attendance while the men 
are  at  work.   Any  directions,  explanations,  instructions  or  notices  give  by  the Architect  & 
Employer to such foreman shall be deemed to have been given to the contractor and shall be 
binding as such on the contractor.   The Foreman shall  be thoroughly  conversant  with  the 
English language and should be able to read, write and speak English.

14 DISMISSAL OF WORKMEN:

The contractor shall on the request of the Architect and Employer immediately dismiss from the 
works any person employed thereon who may, in the opinion of the Architect and Employer be 
unsuitable or incompetent or who may misconduct himself, and such person shall not again be 
employed or allowed on the works without the permission of the Architect & Employer.

15 ACCESS TO WORKS:

The Architect, the Employer and any person authorized by them shall at all reasonable times 
have free access to the works and to the workshops, factories or other places where materials 
are being prepared or constructed by the contract and also to any place where the materials 
are lying or from which they are being obtained.  The Contractor shall give every facility to the 
Architect and the Employer and their representatives for inspection and examination and test of 
the  materials  and  workmanship.   No  person,  unless  authorised  by  the  Architect  or  the 
Employer, except the representatives of Public authorities, shall be allowed on the works at any 
time.  If any work is to be done at a place other than the site of works, the contractor shall 
obtain the written permission of the Architect for doing so.

16 EMPLOYER’S REPRESENTATIVE/PMC:

The  Employer  may  appoint  an  assistant  to  the  Engineer,  any  Site  Engineer  or  Project 
Management Consultant (PMC), who shall be the representative of the Employer.  The duties 
of  the  Employer’s  representatives  are  to  watch  and  supervise  the  works  and  to  test  any 
materials to be used and of workmanship employed in connection with the works.  He shall 
have no authority either to relieve the contractor of any of his duties or obligations under the 
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contract, or except those expressly provided hereunder, to order any work involving delay or 
any extra payment by the Employer or any variation of or in the works.

The  contractor  shall  afford  the  Employer’s  representative  every  facility  and  assistance  for 
examining the works and materials and checking and measuring item and materials.  Neither 
the Employer’s representative nor any assistant to the Architect shall have power to revoke, 
alter, enlarge or relax the requirements of this contract, or to sanction any new-work, additions, 
alterations, deviations or omissions unless such an authority may be specially conferred by a 
written order of the Architect and Employer.

The Employer’s representative shall have to give notice to the Contractor or his representating 
about the non-approval of any work or materials and such works shall be suspended or the use 
of such materials should be discontinued until the decision of the Architect is obtained.  The 
work will from time to time be examined by the Architect or the Employer’s representative, but 
such examinations shall not in any way exonerate the contractor from the obligation to remedy 
any  defects,  which  may be  found  to  exist  at  any  stage  of  the  work  or  after  the  same is 
completed.  Subject to the limitations of the clause, the contractor shall take instructions only 
from the Architect and Employer.

17 ASSIGNMENT OF SUB-LETTING:

The works included in the contract shall be executed by the contractor and the contractor shall 
not directly or indirectly transfer, assign or underlet the contract or any part/share thereof or 
interest therein without the written consent of the Architect and Employer, and no undertaking 
shall relieve the contractor from the full and entire responsibility of the contract or from active 
superintendence of the works during their progress.

18 SUB-CONTRACTORS:

All specialists, merchants, tradesmen, and others, executing any work or supply and fixing any 
goods  for  which  prime  cost  prices  or  provisional  sums  are  included  in  the  Schedule  of 
Quantities  and/or  specifications,  who  may  be  nominated  or  selected  by  the  Architect  and 
employer and hereby declared to be sub-contractors employed by the Contractor, are herein 
referred to as nominated sub-contractors.  No nominated sub-contractors shall be employed on 
or in connection with the works, against whom the contractor shall make reasonable objection 
or (see where the Architect and contractor shall otherwise agree), who will  not enter into a 
contract provided.

a. The  nominated  sub-contractors  shall  indemnify  the  contractor  against  the  same 
obligations in respect of the sub-contract as the contractor is under, in respect of this 
contract.

b. The nominated sub-contractors shall indemnify the contractor against claims in respect 
of any negligence by the sub-contractor, his servants or agents or any misuse by him or 
them of  any scaffolding  or  other  plant,  the property  of  the contractor  or  under  any 
Workman’s Compensation Act in force.

c. Payment shall be made by the contractor to the nominated sub-contractor, within 14 
days  of  receipt  of  the  Architect’s  certificate,  provided  that  before  any  certificate  is 
issued,  the  contractor  shall  upon  request  furnish  to  the  Architect  proof  that  all 
nominated sub-contractor’s account included in the previous certificates have been duly 
discharged; in default whereof the Employer may pay the same upon a certificate of the 
Architect and deduct the amount thereof  from any sums due to the contractor.  The 
exercise  of  this  power  shall  not  create  any  contract  between  Employer  and  Sub-
contractor.
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19 VARIATIONS NOT TO VITIATE CONTRACT:

The contractor shall when directed in writing by the Architect, omit from or vary works shown 
upon the drawings or  described in  the specifications  or  included in  the priced schedule  of 
quantities, but the contractor shall not make any alterations or additions to or omissions from 
the works or any deviations from the provisions of the Contract without such authorizations or 
direction in writing from the Architect and Employer.
No claim for any extra item or deviations shall be allowed, unless it shall have been executed 
by the Authority of the Architect and Employer as herein mentioned. Any such extra item or 
deviation is hereinafter referred to as an authorised extra item or deviation.  No variations i.e., 
additions, omissions or substitutions shall vitiate the contract.

The rate of items not included in the bill  of  quantities shall  be settled by the Architect and 
Employer in accordance with the provisions of clause 21, hereof.

20 MEASUREMENTS OF WORKS:

The Architect/PMC may from time to time intimate the Contractor that he requires the works to 
be measured and  the contractor  shall  forthwith  attend or  send  a  qualified  agent  to  assist 
PMC/Architect’s  representative in  taking measurements and calculations,  and to furnish  all 
particulars or give all assistance required by either of them.

Should  the  contractor  not  attend  or  neglect  or  omit  to  send  such  an  agent,  then  the 
measurements taken by the PMC/Architects representative approved by them shall be taken to 
be  the  correct  measurements.   The  mode  of  measurements  wherever  not  mentioned  in 
contract  documents  be  taken  in  accordance  with  the  Indian  Standard  of  Method  of 
measurements of building works (I.S.1200 – 1958) and its revisions, if any.  In case of any 
discrepancy between various contract documents on mode of measurements, the mode given 
in Bill of Quantities will take precedence over others.

The  contractor  or  his  agent  may  at  the  time  of  measurement  take  such  notes  and 
measurements as he may require.

21. PRICES FOR SUBSTITUTIONS/EXTRA ETC., ASCERTAINMENT OF:

Should it be found after the completion of the works from measurements taken (in accordance 
with the previous paragraph) that any of the quantities or amounts specified for the works in the 
priced schedule of quantities of work thus ascertained are less or greater than the amounts 
and/or tender or that any variations, is made, and any substituted/ extra (new) items have been 
executed, the valuation of such quantities/items,  amounts or variations, unless previously or 
otherwise agreed upon, shall be made in accordance with the following rules:

 
a. The net rates or prices in the original tender shall determine the valuation of the extra 

(additional quantities and or extra/substituted item of work),  where that work is of a 
similar character and executed under similar conditions of the work priced therein. This 
applies to extra and substituted items of work to the extent, they are similar in nature to 
the items in the contract.

b. The  net  prices  given  in  the  original  tender  shall  determine  the  value  of  the  items 
omitted, provided if omissions vary the conditions under which any remaining items of 
work are carried out, the prices for the same shall be valued under thereof.

c. Where extra/substituted item of works are not of similar character (either partly & fully) 
and/or executed under similar conditions as aforesaid or where the omissions vary the 
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conditions under which any remaining items of works are carried out or if the amount of 
any omission or additions relative to the amount of the whole of the contract works or to 
be any part thereof shall be such that in the opinion of the Architects the net rate or 
price contained in the priced schedule of quantities or tender or for any item of the work 
involves less or more beyond that reasonably contemplated by the Contractor or is by 
reason  of  such  omission  or  addition  rendered  unreasonable  for  in-applicable,  the 
Architect shall fix in consultation with the Employer such other rates or prices as in the 
circumstances he shall think reasonable and proper, which shall be final and binding on 
the contractor.  For extra and substituted items this will apply for portions of the items 
for which,  items of similar nature are not available in the contract.

d. Where extra and or substituted items of work cannot be properly measured or valued, 
the contractor shall be allowed based on the net local day work rates and wages for the 
district and prevalent market rates for materials etc., at the time of ordering that item; 
provided that in either case vouchers for wages paid specifying the daily time (and if 
required by the Architect, the workmen’s name) and materials employed at or before the 
end of the week following that in which the work has been executed.

The measurements and valuations in respect of the extra and substituted items of work 
shall be completed within the “Period of final measurement” or within 3 (three) months 
from the completion of the contract works as defined under clause No.26(certificate of 
virtual completion).

22. UNFIXED MATERIALS:

When any materials intended for the works shall have been placed at site by the contractor, 
such materials shall not be removed there from (except for the purposes of being used on the 
works)  without the written authority of the Architect and Employer and when the contractor 
shall  have received payment  in  respect  of  any certificate in  which the architect  shall  have 
stated that he has taken into account the value of such unfixed materials on the works such 
materials shall become the property of the Employer and the Contractor shall be liable for any 
loss or damage to any such materials.

23. REMOVAL OF IMPROPER WORK AND MATERIALS:

The Architect shall, during the progress of the works, have power to order in writing from time 
to time the removal from the works, within such reasonable times as may be specified in the 
order,  of  any  materials  which  in  the  opinion  of  the  Architect  and  Employer  are  not  in 
accordance with the specifications or the instructions of the Architect and Employer and the 
substitution with proper materials and the removal and proper re-execution of any work, which 
has be executed with materials or workmanship, not in accordance with the contract/drawings 
and specifications or instructions etc., the contractor shall forthwith carry out such orders at his 
own cost.  In case of default on the part of the contractor to carry out such orders, the Employer 
shall have the power to employ and pay other persons to carry out the same and all expenses 
consequent  thereon  or  incidental  thereto  shall  be  borne  by  the  Contractor,  and  shall  be 
recoverable from the contractor by the Employer, or may be deducted by the Architect, from 
any money due or may become due to the contractor for this work or on any other account.

Instead of this procedure for work not done in accordance with the contract, the Architect and 
Employer  may allow such work  to  remain,  and  in  that  case  may make allowance  for  the 
difference in value together with such further allowance for damages to the Employer, as in his 
opinion may be reasonable.  This allowance shall be recoverable from the contractor by the 
Employer, or may be deducted by the Architect, from any money due or may become due to 
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the contractor  for  this work or  on any other accounts.   The decision of  Architects in these 
matters shall be final and binding on the contractor.

24. DEFECTS AFTER COMPLETION:

Any defect, bend, bubbles in laminate, shrinkage, settlement or other faults which may appear 
with in the “Defects Liability Period” i.e. within  12 months after the virtual completion of the 
works arising in the opinion of the Architect and the Bank, from materials or workmanship not in 
accordance  with  the  contract,  shall  upon  the  directions  and  writing  of  the  Architect  and 
Employer and within such reasonable time as shall be specified therein, be rectified and made 
good by the Contractor at his own cost.  In case of default, the Employer may employ any other 
person to rectify and make good such defects,  shrinkage,  settlements or  other  faults.   All 
damages, loss and expenses consequent therein or incidental thereto shall be made good and 
borne by the contractor and such damage, loss and expenses shall be recoverable from him by 
the employer or may be deducted by the Employer, the damages, loss and expenses from any 
sums that may be due to the contractor or amount retained under condition 37 (Certificate and 
payment) and in event of the amount retained being insufficient recover the balance from the 
amount held against EMD & Security deposit or any other amounts due or may become due 
later.

25 CERTIFICATE OF VIRTUAL COMPLETION:

The contractors shall intimate in writing to the Architects, as and when the works are complete 
in all respects in order to enable the Architect to intimate the Employer to take possession of 
the same.  The works shall not be considered as virtually completed, until the Architect has 
certified  in  writing  that  the  same  have  been  “Virtually  completed”  and  accepted  by  the 
employed.   The defects  liability  period shall  commence,  only  from the date of  such virtual 
completion certificate.

26. OTHER PERSONS ENGAGED BY THE EMPLOYER:  

The Employer  reserves the right  to  use the premises and any portions  of  the site  for  the 
execution of any work not included in this contract which he may desire to carry out through 
other persons, and the contractor is to allow all reasonable facilities for the execution of such 
work, except by special arrangement with the Employer.  Such work shall be carried out in such 
a manner a not to impede the progress of the works included in the contract, and the contractor 
shall not be responsible for any damage or delay which may happen to or be occasioned by 
such work.

27. INSURANCE IN RESPECT OF DAMAGE TO PERSONS AND PROPERTY:  

The contractor  shall  be  responsible  for  all  injury  to  persons,  animals  or  things  and for  all 
structural and decorative damage to property,  which may arise from operation or neglect of 
himself or any of his or sub-contractor’s employees, whether or any other cause whatever in 
any way connected with the carrying out of this contract.  This clause shall be held to include, 
interalia any damage to buildings, whether immediately adjacent or otherwise, any damage to 
roads, caused to the buildings and works forming the subject of this contract by frost or other 
inclement weather.   The contractor shall  indemnify the employer and hold him harmless in 
respect of all and any expenses arising from any such injury or damage to persons or property 
as aforesaid and also in respect of any claim made in respect of injury or damage under any 
acts  of  government  or  otherwise,  and  also  in  respect  of  any  award  of  compensation  or 
damages consequent upon such claim.
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The Contractor shall reinstate all  damages of every sort mentioned in this clause, so as to 
deliver up the whole of the contract works complete and perfect in every respect and so as to 
make good or otherwise satisfy all claims for damage to the property of third parties.

The contractor shall indemnify the Employer against all claims which may be made against the 
Employer, by any member of the Public or other party, in respect of anything which may arise 
in respect of the works or in consequence thereof and shall at his own cost, effect and maintain 
until one month after the works are taken over by the Employer or three months after the date 
of completion of the contract with an approved office, a policy of Insurance in the joint names of 
the Employer and the contractor against such risks and signing of the contract.  The contract 
shall also indemnify the employer against all claims which may be made upon the Employer 
whether  under  the  Workmen’s  compensation  act  or  any  other  statute  in  force  during  the 
currency of this contract or at common law in respect of any employees of the contractor or of 
any sub-contractor and shall at his own expense effect and maintain until one month beyond 
the virtual completion of the contract, with an approved office.  A policy of Insurance in the joint 
names of  the Employer  and the Contractor  against  such risks  and deposit  such policy  or 
policies with the Employer/Architects from time to time, during the currency of the contract.  In 
default of the contractor insuring as provided above, the Architect on behalf of the Employer 
may so insure and may deduct the premiums paid from any money due or which may become 
due to the contractor.

The contractor shall be responsible for anything which may be excluded from the Insurance 
Policies above referred to and also for all other damages to any property arising out of and 
incidental to the negligent or defective carrying out of this contract however, such damage shall 
be caused.
The Contractor shall also indemnify the Employer in respect of any costs, charges or expenses 
arising out of any claim or proceedings and also in respect of any Award of or compensation of 
damages arising there from.

The  Employer  with  the  concurrence  of  the  Architect  shall  be  at  liberty  and  is  hereby 
empowered  to  deduct  the  amount  of  any  damages,  compensations,  costs,  charges  and 
expenses arising or occurring from or in respect of any such claims of damages from any sums 
due or to become due to the contractor.

28. CONTRACTOR’S ALL RISK  POLICY:  

The contractor shall within 14 days from the date of commencement of the work insure the 
works at his cost and keep them insured until one month after the works are taken over by the 
Employer or three months after the date of completion whichever is earlier, against  loss or 
damage by fire and usual risks other than fire against which insurers generally provide cover in 
a CONTRACTOR’S ALL RISK POLICY, with an insurer to be approved the Architects, in the 
joint names of the Employer and contractor  (the name of the former being placed first in the 
policy), progressively for the full amount of the contract, in three stages, beginning with 1/3 of 
the contract value, and for any further sum as called upon to do so by the Architect, with the 
prior written consent of the Employer,  the premium of such further sum  being allowed to the 
contractor as an authorised extra.  Such policy shall cover the property of the Employer only 
and Architects and surveyor’s fees for assessing the claim and in connection with his services 
generally  in  reinstatement  and  shall  not  cover  any  property  of  the  contractor  of  any 
subcontractor  or  employee.   The  contractor  shall  deposit  the  policy  and  receipts  for  the 
premiums paid with the Architects, within twenty one days of the date of commencement of 
work,  unless  otherwise  instructed,  as  provided  above  failing  which  the  employer  or  the 
Architect on his behalf may insure and may deduct the premium paid from any money that may 
be due or that may become due to the contractor.  The contractor shall as soon as the claim 
under the policy is settled, or the work reinstated by the insurers should they elect to do so, 
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proceed with all due diligence with the completion of the works in the same manner as though 
the fire or other such risk had not occurred and in all respects under the same conditions of 
contract.

The contractor in case of rebuilding or reinstatement after fire or other such usual risk shall be 
entitled to such extension of time for completion as recommended by the Architect.

29. MINIMUM AMOUNT OF THIRD PARTY INSURANCE:

Such insurance shall be effected with an insurer and in terms approved by the SBIIMS/SBI 
which approval shall not be reasonably withheld and for at least the amount stated below.  The 
contractor shall, whenever required, produce to the Architect/Consultant the policy or policies of 
insurance cover and receipts for payment of the current premium.

The minimum insurance cover for  physical  property,  injury,  and death is Rs.5.00 lakhs per 
occurrence or as per law prevailing with the number of occurrences limited to four.  After each 
occurrence contractor will pay additional premium necessary to make insurance valid for four 
occurrences always.

30. COMMENCEMENT AND COMPLETION:

The contractor shall be allowed admittance to the site on the “Date of Commencement” stated 
in the Appendix,  and he shall  thereupon and forthwith  begin the works and shall  regularly 
proceed with and complete the same (except such painting or other decorative work as the 
Architect may desire to delay) on or before the ‘Day of Completion” started in the Appendix 
subject nevertheless to the provisions for extension of time hereinafter contained.

31. DELAY AND EXTENSION OF TIME:

If in the opinion of the Architect the works be delayed:

a. by force majeure, or

b. by reason of any exceptionally inclement weather, or

c. by  reason  of  proceedings  taken  on  threatened  by  or  dispute  with  adjoining  or 
neighbouring  owners  or  public  authorities  arising  otherwise,  than  through  the 
contractor’s own default, or

d. by the works or delays of the contractors or tradesmen engaged or nominated by the 
Employer  or  Architect  and  not  referred  to  in  the  Schedule  of  Quantities  and/or 
specifications, or

e. by  reason  of  civil,  commotion,  local  combination  of  workmen  or  strike  or  lock-out 
affecting any of the buildings/traders, or

f. by reason of the Architect’s instructions or

g. In consequence of the contractor not having in due time, necessary instructions from 
the Architect, for which he shall have specifically applied in writing ahead of time, giving 
reasonable time to prepare such instructions.

The  Architect  shall  make  a  fair  and  reasonable  assessment  for  extension  of  time,  for 
completion of the contract works which may be approved by the Employer.
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In case of such strike or lock-out, the contractor shall as soon as possible, give written notice 
thereof to the Architect, but the contractor shall nevertheless constantly use his endeavours to 
prevent  delay  and shall  do all  that  may reasonably  be required,  to  the  satisfaction  of  the 
Architect to proceed with the work.

32. DAMAGES FOR NON-COMPLETION:

If  the contractor fails to complete the works within the time mentioned in NIT or within any 
extended time certified  (extension of time) and if  the Architect shall  certify in writing on or 
before the date of issue of the certificate for the last payment to which the contractor may 
become entitled hereunder that the works could have been reasonably completed by the said 
date or within the said extended time, then the contractor shall pay to the Employer or allow the 
employer  to  recover  from  dues  to  the  contractor  on  any  account  the  sum  by  liquidated 
damages and not by way of penalty, subject to a maximum amount of 5% of contract value as 
stated in Appendix of General Conditions of contract and as stated in “Notice to contractors” 
and such damages may be deducted from any money due or  which may become due to the 
contractor.

The deduction of such sums shall not, however, absolve the contractor of his responsibility and 
obligations to complete the work in its entirety.

33 FAILURE BY CONTRACTOR TO COMPLY WITH ARCHITECT’S INSTRUCTIONS:

If the contractor after receipt of written notice from the Architect requiring compliance with such 
further drawings and/or Architects instruction, fails within seven days to comply with the same, 
the Architect  and Employer  may employ and pay other persons to execute any such work 
whatsoever as may be necessary to give effect thereto and all costs incurred in connection 
therewith shall be recoverable from the contractors by the employer on a Certificate by the 
Architect as a debit or may be deducted by him from any money due or which may become due 
to the contractors.

34. ARCHITECT’S DELAY IN PROGRESS:  

The Architect  may delay  the progress  of  the  works  in  case of  rains  or  otherwise,  without 
vitiating the contract and grant such extension of time with the approval of the Employer for the 
completion of the contract as he may think proper and sufficient in consequence of such delay,  
and the contractor shall not make any claim for compensation or damage in relation thereto.

35. SUSPENSION OF WORKS:  

If the contractor, except on account of any legal restraint upon the employer preventing the 
continuance  of  the  works,  or  on  account  of  any  of  the  causes  mentioned  in  the  clause 
“Extension of time” or in the case of certificate being withheld or not paid when due, shall 
suspend works or in the opinion of the Architects, shall  neglect or fail  to proceed with due 
diligence in the performance of his part of the contract or if he shall more than once make 
default  in  the  respects  mentioned  in  clause  -removal  of  improper  work  and materials,  the 
Employer through the Architect shall have the power to give notice in writing to the contractor 
required that the works be provided within a reasonable manner, and with reasonable dispatch, 
such notice shall not be unreasonably given and must signify that it purports to be a notice 
under the provisions of this clause and must specify the acts or defaults on the part of the 
contractor upon which it is based.  After such notice shall have been given, the contractor shall 
not be at liberty to remove from the site of works, or from any ground contiguous thereto, the 
site of works, or from any ground contiguous thereto, any plant or materials belonging to him 

 Signature of Contractor                                                                                                                Page No. 28 of 80



which shall have been placed thereon for the purpose of work, and the Employer shall have 
lien upon such plants and materials to subsist from date of such notice being given until the 
notice  shall  has  been  complied  with,  provided  always  that  such  line  shall  not  under  any 
circumstances subsist after the expiration of 30 (thirty) day from the date of such notice given, 
unless the employer shall have entered upon and taken possession of the works and site, as 
hereinafter provided.

If the contractor shall fail for seven days after such notice has been given, to proceed with the 
works as therein prescribed, the Employer may enter upon and take possession of the works 
and site, and of all such plants, machinery and materials thereon intended to be used for the 
works,  and the Employer  shall  retain and hold a lien upon all  such plants,  machinery and 
materials until the work shall have been completed, under powers hereinafter conferred upon 
him;

If the Employer shall exercise the above power, he may engage any other person to complete 
the works and exclude the contractor, his agents and servants from entry upon or access to the 
same, except that the contractor or any person appointed in writing may have access at all 
times during the progress of the works to inspect, survey and measure the works.  Such written 
appointments or a copy thereof shall be delivered to the Architects before the person appointed 
comes on to the works and the Employer shall take such steps as in the opinion of the Architect 
may be reasonably  necessary for  completion  the works,  without  undue delay  or  expenses 
using for that purpose the plant, machinery and materials above mentioned in so far as they as 
they are suitable and adopted to such use.

Upon the completion of  the works,  the Architects shall  certify the amount of  the expenses 
properly incurred consequent on and incidental to the default of the contractor as aforesaid and 
in completion the works by other persons.

Should the amount so certified as the expenses properly incurred be less than amount which 
should have been due to the contractor upon the completion of the works by him, the difference 
shall be paid to the contractor by the Employer, should the amount of the former exceed the 
later, the difference shall be paid by the contractor to the Employer.  The Employer shall not be 
liable to  make any further payments or compensations to the contractor for or on accounts of 
the proper use of the plant for the completion of the works under the provisions herein before 
mentioned other than such payments as is included in the contract.

After the works shall have been so completed by persons other than the contractor, under the 
provisions herein before contained, the Architect shall give notice to the contractor to remove 
his plan and all surplus materials as may not have been used in the completion of the works 
from the site.

If such plant and materials are not removed within a period of 14 days after the notice shall 
have been given, the Employer may remove and sell the same, holding the proceeds less the 
cost  of  the  removal  and sale,  to  the  credit  of  the  contractor.   The Employer  shall  not  be 
responsible for any loss sustained by the Contractor from the sale of the plant in the event of 
the Contractor not removing it after notice.

36. PRIME COST AND PROVISIONAL SUMS:  

(a) Where “Prime Cost” (P.C.) prices or provisional sums of money are considered for any goods 
or works in the specifications or Schedule of quantities or deviations hereof, the same are exclusive of 
any trade discounts, or allowances, discount for cash, or profit which the contractor may require and or 
carriage and fixing.
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(b) All goods or work, for which prime cost prices or provisional sums of money are considered 
may be selected or ordered from any manufacturer’s or firms, at the discretion of the Architect 
or the Employer.  The Employer reserves to himself the right of paying directly for any such 
goods or work and the Architect may deduct the said prices or sums from the amount of the 
contract.   Should any goods or works  for  which prime cost  prices or  provisional  sums are 
considered or portions of same be not required, such prices or sums, together with the profits 
allowed for such additional amount as the Contractor may have allowed for carriage and fixing 
will be deducted in full from the amount of the Contract.  Whether the goods be ordered by the 
Contractor or otherwise, the contractor shall at his own cost fix the same, if called upon to do 
so, and the contractor shall also receive and sign for such goods and be responsible for their 
safe custody as and from the date of their delivery upon the works.

(c) In cases in which provisional quantities of items/materials are contained in the contract, the 
contractor  shall  provide  such materials  and or  execute  such items to such amounts  or  to 
greater or lesser amounts as the Architect shall direct in his schedule of quantities.

(d) No prime cost sum or sums (or any portion thereof) shall  be included in any certificate for 
payment to the contractor until the receipted accounts relating to them have been produced by 
the contractor to the Architect.  Such accounts shall show all discounts and any sum or sums in 
respect of such discounts shall be treated as a trade discount.  Provided always, that should 
the contractor in lieu of producing such receipted accounts, request the Architect in writing to 
issue a certificate to the Employer for such sum or sums, due either on account or in settlement 
to a sub-contractor direct, the Architect shall, upon satisfying himself that the sub-contractor is 
entitled to the same, so issue the certificate and such sum or sums be deducted from the 
amount of the contractor, at the settlement of accounts and any profit  or sum to which the 
contractor is properly entitled, in respect of such sub-contract, and which is in conformity with 
the terms of contract as though the amount of such certificates to the sub-contractor has been 
included in a certificate drawn in favour of the contractor.

(e) If the contractor neither produces the receipt not gives authority to the Architect to issue a 
certificate in favour of such sub-contractor direct, the Architect may upon giving the contractor 
SEVEN DAYS NOTICE in writing of his intentions to do so, issue to the sub-contractor such 
certificate direct to the Employer and obtain a receipt from the sub-contractor, which receipt 
shall be deemed as a discharge for the amount of such certificates, as though given by the 
contractor.  In such event, the contractor shall not be allowed any profit he may have added in 
the Schedule of Quantities upon such sub-contract.

(f) The exercise of the option before referred to by the Contractor and the issue of certificates, as 
before described to sub-contractor direct of certificates by the Architect,  shall  not however, 
relieve the contractor from any of the liabilities in respect of insufficient, faulty of incompleted 
work of the sub-contractor for which he may be liable under the terms of the contract.

37. CERTIFICATES AND PAYMENTS:  

The contractor shall be paid by the Employer after due checking and after making necessary 
correction from time to time, by instalments under  Interim Certificates to be issued by the 
Architect on account of the works executed by the contractor based on the joint measurements 
taken by the PMC, the Architects representative and the contractors representative, work to the 
minimum value mentioned in NIT/Appendix as “Value of work for Interim Certificates”, (or less 
at the reasonable discretion of the Employer) has be executed in accordance with the Contract, 
subject  to  however,  to  a  retention  of  the  percentage  of  such  value  mentioned  in  the 
Appendix/conditions hereto mentioned as “Retention Percentage for Interim Certificates”, until 
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the total amount retained shall reach the sum mentioned in the appendix as Total Retention 
Money. 

And when the works have been virtually completed and the Architect shall have certified in 
writing that they have been so completed, the contractor shall be paid by the Employer after 
satisfying himself in accordance with the certificate issued by the Architect, the sum of money 
named in the Appendix as ‘Instalment after Virtual Completion’ being a part of the said Total 
Retention Money.

The  Contractor  shall  be  entitled  to  the  payment  of  the  final  balance  (balance  security 
deposit/retention money) in accordance with the final certificate to be issued in writing by the 
Architect at the expiration of the period referred to as ‘The Defects Liability period’ in appendix 
hereto, from the date of virtual completion or as soon after the expiration of such period as the 
work shall have been finally completed and all defects made good according to the true intent 
and meaning hereof, whichever shall happen, provided always that the issue by the Architect of 
any Certificate during the progress of the works or after the completion shall not relieve the 
contractor from his liabilities in cases of fraud, dishonesty or fraudulent concealment relating to 
the works or materials or any matter dealt within the certificate, and in case of all such defects 
and  insufficiencies  in  the  works  or  materials,  which  reasonable  examination  would  have 
disclosed.  No certificate of the Architect shall by itself be conclusive evidence that any works 
or materials to which it relates are in accordance with the contract.

The Architect shall have power to withhold any Certificate, if the works or any parts thereof are 
not being carried out to his and employers satisfaction.  The Architect may by any certificate 
make  any  correction  in  any  previous  Certificate,  which  shall  have  been  issued  by  him. 
Payment  upon  the  Architect’s  Certificates  shall  be  made  within  the  period  named  in  the 
Appendix as ‘Period of Honoring of Certificates, after such certificates have been delivered to 
Employer.

38. NOTICES:  

Notices for the Employer, the Architect, or the Contractor may be served personally or by being 
left at or sent by registered post to the last known place of abode or business of the party to 
whom the same is to be given or in the case of the contractor by being left on the works.  In  
case of a company or corporation, notices may be served at or sent by registered post to the 
Registered Offices of the Company or Corporation.  Any notice sent by registered post shall be 
deemed to be served at the time, when in the ordinary course of post it would be delivered.

39. TERMINATION OF CONTRACT BY THE EMPLOYER:  

If  the  contractor  being  an  individual  or  a  firm,  commit  any  act  of  insolvency,  or  shall  be 
adjudged as Insolvent or being an incorporated Company shall have an order for compulsory 
winding up made against it or pass an effective resolution for winding up voluntarily or subject 
to the Supervision of the Court and of the Official Assignee of the Liquidator in such acts of 
insolvency or winding up, shall be unable within seven days after notice to him requiring him to 
do so, to show to the reasonable satisfaction of the Architect that he is able to carry out and 
fulfill the contract, and to give security thereof, if so required by the Architect.

Or if the contractor (whether an individual, firm or incorporated Co.) shall suffer execution to be 
issued.

Or shall suffer any payment under this contract to be attached by or on behalf of any of the 
creditors of the contractor.
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Or shall assign or sublet this contract without the consent in writing of the Architects/Employer 
first obtained.

Or shall charge or encumber this Contract or any payments due or which may be due to the 
Contract thereunder.

Or if the Architect shall certify in writing to the Employer that the contractor,

a. has abandoned the contract or

b. has  failed  to  commence  the  works,  or  has  without  any  lawful  excuse  under  these 
conditions suspended the progress of the works for 14 days, after receiving from the 
Architect written notice to proceed, or

c. has failed to proceed with the works with such due diligence and failed to make such 
due progress as would enable the works to be completed within the time agreed upon, 
or

d. has failed to remove materials from the site or to pull down and replace work for 7 days  
after receiving from the Architect written notice that the said materials or work were 
condemned and rejected by the Architect under these conditions, or

e. has neglected persistently to observe and perform all  or any of the acts, matters or 
things by this contract to the observed and performed by the Contractors for 7 days 
after written notice shall have been given to the contractor requiring the contractor to 
observe or perform the same, or

f. has to the determent of good workmanship or in defiance of the Architect’s instructions 
to the contrary, sublet any part of the contract.

Then and in any of the said cases the Employer with written consent of the Architect, 
may notwithstanding any previous waiver, after giving 7 days notice in writing to the 
contractor,  determine  the  contract,  but  without  hereby  affecting  the  powers  of  the 
Architect to continue in force as full as if the contract has not been so determined and 
as  if  the  works  subsequently  executed  has  been  executed  by  or  on  behalf  of  the 
contractor.

And further, the Employer under  recommendations of the Architect, by his Agents, or 
servants  may  enter  upon  and  take  possession  of  the  works  and  all  plants,  tools, 
scaffoldings, sheds, machinery, and other equipment and materials also laying upon the 
premises or the adjoining lands or roads, and use the same as his own property or may 
employ  the same by means of  his  own  servants  and workmen in  carrying  on and 
completion  the  works  or  by  employing  any  other  contractors  or  other  persons  to 
complete the works and the contractor shall  not  in any way interrupt  or do not  act, 
matter or thing to prevent or hinder such other contractor or other persons or person 
employed for completing and finishing or using the materials and plant for the works. 
When the works shall be completed or soon thereafter as convenient, the Architect shall 
give a notice in writing to the contractor to remove his surplus materials and plant, and 
should the contractor fail to do so, within a period of 14 days, after receipt thereof by 
him,  the  Employer  shall  sell  the  same  by  publication  and  shall  give  credit  to  the 
contractor for the amount realised.  The Architect shall thereafter ascertain and certify in 
writing  under  his  hand  when  (if  anything)  what  shall  be  due  to  or  payable  by  the 
Employer for the value of the said plant and materials so taken possession of by the 
Employer, and the expense or loss, which the Employer shall have incurred due to the 
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contractor, and the amount which shall be so certified shall thereupon be paid by the 
Employer to the contractor or by the contractor to the Employer, as the case may be.

40. TERMINATION OF CONTRACT BY CONTRACTOR:  

If payment of the amount payable by the Employer under certificate of the Architect as provided 
for hereinafter shall be in arrears and unpaid for 30 (thirty) days after notice in writing requiring 
payment of the amount, as aforesaid shall have been given by the Contractor to the Employer, 
or if the Employer obstructs the issue of any such certificates, or if the employer commits any 
Act of insolvency,  or if  the Employer (being an incorporated company) shall  have an order 
made against him or pass an effective.

Resolution for  winding up,  either compulsorily  or  subject  to the supervision of the Court or 
voluntarily, or if the Official Liquidator or the Employer shall repudiate the contract, or if the if  
the Official Liquidator in any such winding up shall  be unable within 15 days notice to him 
requiring him to do so, to the reasonable satisfaction of the contractor that he is not able to 
carry out and fulfill the contract and to give security for the same (including Earnest money), or 
if the works be stopped for any payments due, and to become due thereunder and if required 
under the order of the Architects or the Employer or by an injunction or other order of any court 
of law, then in any of the said cases, the contractor shall be at liberty to determine the contract  
by notice in writing  to the Employer/Architect,  and he shall  be entitled to recover from the 
Employer, payment for all works executed and for any losses he may sustain, upon any plant 
or materials supplied or purchased or prepared for the purpose of the contract.

In arriving at the amount of such payment,  the net rates contained in the contract shall  be 
followed, or where the same may not apply, valuation shall be made in accordance with clause 
21 thereof.

41. Matters to be finally determined by the Architects and the Bank (Called excepted matters) – 
(refer 42(a) below), which shall be final, conclusive and binding on the following matters:

a) Instructions
b) Transactions with local authorities
c) Proof of quality of materials
d) Assigning or under letting of the contract,
e) Certificate as to the causes of delay on the part of the contractor and justifying 

extension of time or otherwise,
f) Rectification of defects pointed out during the defects liability period.
g) Notice to the contractor to the effect that he is not proceeding with due diligence.
h) Certificate that the contractor has abandoned the contract.
i) Notice for determination of the contract by the Employer.

42. ARBITRATION:  

a. When the contractor is dissatisfied with the decision of the Architect/Employer, the contractor is 
required to give a notice to the Employer within 30 days of the receipt of such decision, for the 
appointment of the Arbitrator for the settlement of the outstanding disputes.

b. Circle Head,  SBIIMS shall be empowered to refer those disputes for adjudication  to a sole 
arbitration.

c. It is also a term of the contract that if the contractor does not make any demand for Arbitrator in 
respect of any claims within 90 days of receiving the intimation from the Bank that the final bill  
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is ready for payment, the claims if any received after 90 days period shall be absolutely barred 
from reference to the Arbitrator.

d. All disputes or differences of any kind whatsoever, which shall at any time arise between the 
parties hereto touching or concerning the works or the execution or maintenance thereof this 
contract, or the rights touching or of this contract, effect thereof, or to the rights or liabilities of 
the parties arising out of or in relation thereto, whether during progress or after determination,  
foreclosure  or  breach  of  the  contract  (other  than  those  in  respect  of  which  the  decision 
expressed to be final and binding in cases listed out in condition 40 above), Architects shall, 
after written notice to either party to the contract and to the appointing Authority, who shall be 
appointed for  this  purpose by the employer  refer  those disputes  for  adjudication  to a sole 
arbitrator, to be appointed as hereinafter provided.

e. For the purpose of appointing the sole arbitrator referred to above, the Appointing authority will 
send, within thirty days of receipt by him of the written notice aforesaid, to the contractor a 
panel of three names of persons, who shall be presently unconnected with the organization for 
which the work executed.

f. The contractor shall on receipt by him of the names as aforesaid, select any one of the persons 
named to be appointed as a sole arbitrator and communicate his name to be appointed as a 
sole arbitrator to the Appointing Authority, within thirty days of receipt of the names by him. 
The Appointing Authority shall thereupon without any delay appoint the said person as the sole 
arbitrator.  If the contractor fails to communicate such selection as provided above within the 
period specified, the Appointing Authority shall make the selection and appoint the selected 
person as the sole arbitrator.

g. If the Appointing Authority fails to send to the contractor the panel of three names as aforesaid 
within the period specified, the contractor shall send to the appointing authority a panel of three 
names of persons, who shall be unconnected with either party.  The Appointing Authority shall 
on receipt by him of the names as aforesaid select any one of the persons named and appoint 
his as the sole arbitrator.  If the Appointing Authority fails to select the person and appoint him 
as the sole arbitrator within 30 days of receipt by him of the panel and inform the contractor 
accordingly, the contractor shall be entitled to appoint one of the persons from the panel as the 
sole arbitrator and communicate his name to the Appointing Authority.

h. If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 
his  office  due  to  any  reasons  whatsoever,  another  sole  arbitrator  shall  be  appointed  as 
aforesaid.

i. The work under the contract, shall however, continue during the arbitration proceedings and no 
payment due or payable to the contractor shall be withheld on account of such proceedings.

j. The arbitrator shall be deemed to have entered on the reference, on the date he issues notice 
to both the parties, fixing the date of first hearing.

k. The arbitrator  may from time to time,  with  the consent  of  the parties,  enlarge the time for 
making and publishing the award.

l. The Arbitrator shall give a separate award in respect of each dispute or difference referred to 
him.  The Arbitrator shall decide each dispute in accordance with the terms of the contract and 
give a reasoned award.  The venue of arbitration shall be such a place, as may be fixed by the 
Arbitrator in his sole discretion.
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The fees,  if  any,  of  the  Arbitrator,  if  required  to  be  paid  before  the  award  is  made  and 
published, shall be paid half and half by each of the parties.  The costs of the reference and of  
the award including the fees, if any, of the Arbitrator, who may direct to any by whom and in  
what manner such costs or any part there of shall be paid and may fix or settle the amount of 
costs to be so paid.

m. The award of the Arbitrator shall be final and binding on both the parties.

n. Subject  to  aforesaid,  the  provisions  of  the  Arbitration  and  Conciliation  Act,  1996,  or  any 
statutory modifications or re-enactments thereof, and the rules made there under, and for time 
being in force, shall apply to the arbitration proceedings under this clause.
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7. INDEX TO SPECIAL CONDITIONS OF CONTRACT

1 Inspection of drawings 31 Force Majeure

2 Contractor to visit site 32 Architect’s drawings and instructions

3 Execution of work (Prices to include) 33 Completion  of  work  and  liquidated 
damages

4 Schedule of Quantities 34 Bill of payments

5 Quantities liable to alterations 35 Workmanship

6 Filling of tenders 36 Schedule of quantities

7 Access for inspection 37 Site Supervision

8 Dimensions 38 Engagement of Apprentices

9 Program of works 39 Rates

10 Offices, Stores, Sheds 40 Income tax

11 Water and Electricity 41 Extra items rates

12 Procurement of materials 42 Service  drawings/shop 
drawings/catalogue

13 Sanitary& Accommodation In Site 43 Payment

14 Facilities to other contractors 44 Permission

15 Testing 45 Maintaining Registers at site

16 Site meetings 46 Agreement

17 Custody and security of materials 47 Insurance

18 Treasure trove 48 Indebtedness and liens 

19 Notices 49 Work performed at contractor’s risk

20 Statutory regulations 50 Photographs

21 Measurments to be recorded before work is 
covered up.

51 Inspection  by  the  Chief  Technical 
Examiner

22 Working at night or on holidays. 52 Special conditions of contract

23 Working on holidays 53 B.I.S. Codes 

24 Action where there is no specification 54 Other special conditions

25 Reporting of accident

26 Cleaning the site on completion/determination 
of work

27 Possession of buildings/work completed

28 Typographic, Clerical and other errors.

29 Information to be supplied by the Contractors.

30 Bench marks
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8. SPECIAL CONDITIONS OF CONTRACT

1. INSPECTION OF DRAWINGS:

Before filling in the tender, the contractor will have to check up all drawings and Schedule of 
quantities, and will have to get immediate clarifications from the Architect on any point, that he 
feels is vague or uncertain.  No claim/damages or compensation will  be entertained on this 
account. 

CONTRACTOR TO VISIT SITE:

Each tenderer must, before submitting his tender, visit the site of works, so as to ascertain the 
physical  site  conditions  prices  and  availability  and  quality  of  materials  according  to 
specifications before submitting the quotations.  No excuse regarding non-availability of any 
materials or changes in the price will be entertained or extra allowed on that account.

The existing adjacent buildings belonging to Govt/private which are in close proximity of the 
proposed ELECTRICAL WORKS, hence the contractor shall cater for all arrangements to carry 
out  the  work  without  causing  any disturbance  to  the occupants  by  providing  screens with 
bamboo matting or other suitable material approved by Architects/Engineer.  The contractor 
shall ensure that no dust or construction material falls near/around the existing buildings.

3. EXECUTION OF WORK (PRICES TO INCLUDE):

The whole of the work as described in the Contract (including the Schedule of Quantities, the 
specifications and all drawings pertaining thereto) and as advised by the Architect & employer 
from time to time is to be carried out and completed in all its parts to the entire satisfaction of 
the  Architect  &  Employer.   Any  minor  details  of  construction,  which  may  not  have  been 
definitely  referred  to  in  this  contract,  but  which  are  usual  in  sound  building,  road  and  all 
construction practice and essential to the work, are deemed to be included in this contract. 
Rates quoted in the Tender are inclusive of transportation and other over heads.

The rates quoted in the tender should also include all charges for:
1. Carrying
2. Hauling
3. Labour
4. Fixing
5. Watering
6. Cleaning
7. Making good and
8. Maintenance etc.

The contractor should arrange timely at his cost for all required.
i) Plant,  machinery,  scaffolding,  formwork,  ladders,  ropes,  nails,  spikes,  shuttering, 

temporary supports, platforms, tools, all materials etc., required for executing the work, 
and protecting them from weather and other normal/natural causes.

ii) Covering/protecting for the walling and other works, during inclement weather, strikes 
etc., as and when necessary and or as directed.

iii) All temporary canvas covers/covering, lights, tarpaulin, barricades, water shoots etc.

iv) All stairs and steps, thresholds and any other requisite protection for the works.
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v) All required temporary weather-proof sheds at such places and in a manner approved 
by the Architect, for the storage and protection of materials, against the effects of sun 
and rain.

vi) All required temporary fences, lighting/sign-boards etc., guards, approaches and roads 
as may be necessary for  execution  of  the contract  works  and for  safegaurding the 
public.

The Architect & Employer will be the sole judge in deciding as to the suitability or otherwise of 
the tools/formwork/machinery or plant that may be brought to the work site by the contractor for 
the proper execution of the work.

The rates quoted by the tenderer in the Schedule of Probable items of work will be deemed to 
be for the finished work.

4. SCHEDULE OF QUANTITIES:

The Schedule of quantities forms part of the contract, but the Employer reserves the right to 
modify the same or any part thereof as per variation clause stated herein below. The contractor 
shall  not  be  allowed  any  compensation  or  damages  for  the  work  which  is  so  omitted  or 
cancelled or added or substituted by the Architect & Employer.

5. QUANTITIES LIABLE TO VARY:

This clause applies for unlimited variations (+ or -) for items of foundations and those executed 
below plinth level.  For all other items, only in case where + variations of any item exceeds 
100% of Quantities of respective items given in the schedule of quantities of the contract, such 
additional quantities of those items shall be treated as extra items and valued as per relevant 
clause of special conditions of contract, considering of that rates for these items cannot be 
derived from the contracted items of work.

The quantities indicated in the bill of quantities are only approximate, and hence may vary on 
either  side  (+  or  -)  for  accomplishing  the  works  enunciated  under  the  scope  of  works,  in 
accordance with designs, drawings and specifications and  or instructions of the Architect & 
Employer.  Variations may also occur, consequent upon addition or deletion or substitution of 
particular  items,  change of  designs or  specifications  during the course of  execution.   The 
contractor, in either case, is bound to carryout the modified quantities upto +100% (plus one 
hundred percent) variation, without any enhancement in rates and at the same rates as per 
accepted original tendered rates.

6. FILLING OF TENDERS:

The rates are to be quoted electronically in online mode. For any clarification on e-tendering 
please refer NIT for agency conducting e-tendering.

7. ACCESS OF INSPECTION:

The contractor is to provide at all times, during the progress of the works and the maintenance 
period, means of access with ladders, gangways etc., and the necessary attendants to move 
and adopt the same as directed for the inspection or measurement of the work by the Architect 
and Employer or any other agency employed by the client.

8. DIMENSIONS:
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In all cases figured dimensions are to be accepted in preference to scaled sizes.  Large scale 
details shall take precedence over small scale details/drawings.  In case of any discrepancy, 
the contractor shall ask for a clarification, before proceeding with the work.  Accordingly, if any 
work is executed without prior clarification, it is liable to be rejected and shall not be paid for.

9. PROGRAMME OF WORKS:

The contractor on starting the work shall furnish to the Employer and Architect a PERT/CPM 
programme, for carrying out the work stage by stage in the stipulated time, for the approval of 
Architects  and  Employer,  and  follow  strictly  the  approved  time  schedule  by  incorporating 
changes,  if  any,  so authorised by the Architect  and Employer,  to ensure the completion of 
construction work ins stipulated time. A graph or chart on individual item/group of items/trades 
of work shall be maintained, showing the progress both in terms of quantities and value, week 
by week. The contractor shall submit to the Employer and Architect a weekly progress report 
stating the number of skilled and unskilled labourers employed on the work,  working hours 
done, quantity of cement, steel and other major items of materials (quantity and value wise) 
used and corresponding place, type and quantity of work done during the period.

The contractor must inform the Architects, 10 days in advance of requirement of respective 
drawings and details by him, from time to time.  The contractor shall  strictly adhere to the 
approved programme and arrange for the materials and labour etc., accordingly.

Despite repeated instructions, if the contractor fails to show satisfactory progress of the work, 
the Employer/Architect may take suitable action as deemed fit, including levying of liquidated 
damages not exceeding ½% of contract price for delay of every week or part thereof, subject to 
a limit  of  total  liquidated damages levied under this clause to 5% of contract  price without 
prejudice to any terms and conditions of the contract.

10. OFFICES, STORES, SHEDS ETC., ON THE SITE:

a. The contractor shall provide for all necessary storage on the site, in a specified area for 
all materials, in such a manner that all such materials, tools etc., shall be duly protected 
from damages by weather or any other cause.  Stores for storage of cement shall have 
all weather proof floors, walls and roof and have proper locking arrangements and must 
be secure.  All these must be maintained till the work is completed and so certified by 
the Architect.  Necessary and adequate watch and ward for all such accommodations 
and stores shall be provided for by the contractor at his cost and same included in the 
rates/amounts quoted by him.  All such stores shall be cleared away and the ground left 
in good and proper order on completion of  this contract  unless otherwise expressly 
mentioned herein.

b. All materials which are stored on the site such as plywood, false ceiling material etc.,  
shall be stacked in such a manner as to facilitate rapid and easy checking of quantities 
of such materials and prevent deterioration in quality due to water etc.

11. WATER AND ELECTRICITY:

Contractor shall make his own and adequate arrangements for water required for drinking and 
construction purposes and also for required electric supply at site for satisfactory execution and 
completion  of  the  work,  at  his  own  cost.   The  contractor  shall  get  the  water  used  for 
construction purpose tested periodically as per relevant BIS codes at his cost, and shall get the 
same approved from Architect and clients before using such water for the work.

 12. PROCUREMENT OF MATERIALS:
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Contractor  shall  procure all  the materials  for  the work  from the open market.   Time is the 
essence of the contract.  Acceptance of the completion date by the contractor shall mean that 
he has taken into consideration the availability of all materials of approved make and quality in 
sufficient quantities at respective markets/sources, to enable him to complete the entire work in 
the stipulated period.
Contractor will  get samples of all materials approved by the Architect and employer, before 
placing order/purchase/procurement.  They shall conform to relevant B.I.S. codes and or tender 
specifications as applicable.
For  all  materials,  the  contractor  shall  quote  for  the  best  quality  of  the  materials  of  best 
make/source or supply and they should be got approved by the architect and employer, before 
procurement.
In  case  sufficient  quantities  of  approved  quality  materials  from  approved  sources  are  not 
available in time, contractor may have to procure the same from neighboring areas even with 
longer leads, as required and directed, at no extra cost.  

13. SANITARY& ACCOMMODATION IN SITE:  

The contractor shall provide and maintain at his own cost and expense adequate closet and 
sanitary, accommodation for the use of his workmen and others in accordance with the rules 
and regulations of the relevant local authorities.

14. FACILITIES TO OTHER CONTRACTORS:  

The contractor shall give full facilities and co-operation to all other contractors working at site 
doing plumbing, Electrical, civil, AC works etc., as directed by the Architect & Employer and 
shall arrange his programme of work, so as not to hinder the progress of other works. The 
decision of the Architect & Employer, on any point of disputes between the various contractors, 
shall be final and binding on all parties concerned.

15. TESTING:  

The contractor  shall,  as  and  when  directed  by  the  Architect  &  Employer,  arrange  to  test 
materials and/or portions of the work at site in any approved laboratory at his own cost, in order 
to provide their soundness and efficiency.  The contractor shall transport all the materials from 
site to the approved laboratory at his own cost.  The contractor shall carryout all the mandatory 
tests as per list attached at the frequencies stated therein.  Even after such tests, any materials 
brought to site or incorporated in the works are found to be defective or unsound or not as per 
approved samples, the contractor shall  remove the same and re-erect at his own cost and 
without any additional time/period for the same, with reference to the date fixed for completing 
the work.  In case these tests are not carried out at the frequencies stated, then proportionate 
costs  of  materials  not  so  tested,  including  cost  of  testing  and  quantities  of  items of  work 
executed with such materials, if otherwise accepted for retention in the work, will be deducted 
from the dues to the contractor.  The deductions will be worked out by the Architect/client and 
shall be final and binding on him.

Tolerance on various material and items of work shall be allowed laid down in the documents 
below and the order of precedence shall be:

a) Relevant Indian Standards Specifications.
b) CPWD norms.
c) Manufacturer’s Specifications.
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In absence of above Architect’s decision basing on the general practice being following shall be 
final.

16. SITE MEETINGS:

A senior representative of the contractor shall attend weekly meetings at works site; and in 
additions, meetings as and when arranged by Architect & Employer to discuss the progress of 
the work and sort out problems, if any, and ensure that the work is completed in the stipulated 
time.

17. CUSTODY AND SECURITY OF MATERIALS:

The contractor shall be responsible for the custody and security of all materials and equipment 
at site and he will  provide full  time watchman/watchmen to look after his materials,  stores, 
equipments etc., including cement, steel, ply, laminate etc at site and ensure that at no time 
unauthorised persons gains any access at works site.

18. NOTICES:

The contractor shall give all notices and pay all necessary and relevant fees and shall comply 
with all Acts and Regulations, for the successful completion of the contract work.

19. STATUTORY REGULATIONS:

The whole of the work including sanitation and electrical is to be complied with, as per the 
requirements  and  bylaws  of  the  relevant  statutory  authorities,  including  Contract  Labour 
(Regulation and Abolition)Act, 1970 of Central Government.

LOCAL LAWS, ACTS, REGULATIONS

The contractor should abide by the central labour regulation and also shall strictly adhere to all 
prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) and 
other safety regulations. The agency shall comply with the provision of all labour legislation 
including the latest requirements of all the acts, laws, any other regulations that are applicable 
to the execution of the tests.

a) Minimum wages act, 1948 (Amended)
b) Payment of wages act,1936 (Amended)
c) Workmen’s compensation act 1923 (Amended)
d) Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended)
e) Chief  Labour  Commissioner(  C)  ,  Ministry  of  Labour&Employment  vide  Gazette 

notification No.F.No.1/13(3)/2017-LS-II dated 20th April 2017 on minimum wages
f)    Apprentice act 1961 (Amended)
g) Industrial employment (Standing order) Act 1946 (Amended)
h) Personal injuries (compensation insurance ) Act  1963 and other modifications
i)   Employees’  Provident  Fund and Miscellaneous Provisions Act  1952 and amendment 

thereof
j)    Shop and Establishment Act
k)  Employer’s Liability Act.
l)    Any other Act or enactment thereof and rules framed there under from time to time.

The contractor shall keep the Employer saved harmless an indemnified against claims if any of 
the workmen and all costs and expenses as may be incurred by the Employer in connection 
with any claim that may be made by any workmen.
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The contractor shall comply at his own cost with the order for requirement of any Health Officer 
of the State or any local authority or of the Employer regarding the maintenance of proper 
environmental  sanitation  of  the  area  where  the  contractor’s  laborers  are  housed  or 
accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and other 
contagious  diseases.  The  contractor  shall  provide,  maintain  and  keep  in  good  sanitary 
condition adequate sanitary accommodation and provide facilities for pure drinking water at all 
times for the use of men engaged on the works and shall remove and clear away the same on 
completion of  the works.  Adequate precautions shall  be taken by the contractor  to prevent 
nuisance of any kind on the works or the lands adjoining the same.

The contractor  shall  arrange to provide first  aid  treatment  to  the  laborers engaged on the 
works. He shall within 24 hours of the occurrence of any accident at or about the site or in 
connection with execution of the works report such accident to the Employer and also to the 
competent Authority where such report is required by law.

20. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP:

The  contractor  shall  take  joint  measurements  with  the  Employer’s  representative  (Project 
Management Consultant or any Engineer identified by the Bank) and Architect’s representative 
before covering up or otherwise placing beyond the reach of measurement any item of work.  
Should  the  contractor  neglect  to  do  so,  the  same  shall  be  uncovered  at  the  contractor’s 
expense or in default thereof, no payment or allowance shall be made for such work or the 
materials with which the same was executed.

21. WORKING AT NIGHT OR ON HOLIDAYS:

The contractor can carry out major work at night, only with prior permission of the Site Engineer 
of Employer/Architect and with proper supervision.  However, all concrete work will be carried 
out only during the day light. While carrying out work at night contractor should ensure that, 
neighbors have no objection/disturbance.   

WORKS AT NIGHT:

If  the contractor is required to do preliminary works at night, in order to complete the work 
within the Time Schedule, the contractor shall provide and maintain at his own cost necessary 
and sufficient barricades/lights etc., to enable the work to proceed satisfactorily without danger. 
Approaches to the site also shall be sufficiently lighted by the contractor.

22. WORKING ON HOLIDAYS:

Subject to any provision to the contrary contained in the contract no permanent work shall save 
as herein provided be carried on during the night  or on holidays  without  the permission in 
writing  of  the  SBI/SBIIMSPL/Architect,  save  when  the  work  is  unavoidable  or  absolutely 
necessary for the saving of life or property or for the safety of the work in which case the 
contractor shall immediately advise the SBI/SBIIMSPL/Architect.

23.      ACTION WHERE THERE IS NO SPECIFICATION:

In case of any item/class of work, for which there is no specification mentioned (either in part or 
full), the same will be carried out in accordance with the relevant CPWD specifications (only for 
the specifications missing in the contract) and if not available even there (either in part or full) 
in, relevant standards of BIS shall be followed (only for the portions of specifications missing in 
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the contract specifications and CPWD specifications).  Indian standard specifications, subject 
to the approval of the Architect & Employer.

24.      REPORTING OF ACCIDENT TO:

The contractor shall be responsible for the safety of all persons employed by him on the works 
and shall report serious accidents to any of them, whenever and wherever occurring one the 
works to Employer.  This shall be without prejudice to the responsibility of the Contractor, under 
the Insurance clause of the General Conditions.  Contractor shall take all the precautions as 
detailed in the safety code attached separately.

25. CLEARING THE SITE ON COMPLETION/DETERMINATION OF WORKS:

The contractor shall clear the site of works as per the instructions of the Architect.  The site of 
works shall be cleared of all men, materials, sheds, huts etc., belonging to the contractor.  The 
site shall be delivered in a clean and neat condition, as required by Architect, within a period 
one week after the job is completed.  In case of failure by the contractor, the Employer, under 
advice to the Architect, have the right to get the site cleared to his satisfaction at the risk and 
cost of the contractor.

26. POSSESSION OF BUILDINGS/WORK COMPLETED:

The contractor shall hand over to the Employer possession of the completed works in stages, 
as and when required, and as directed by the Architect & Employer.The Employer will take over 
the possession of completed works in stages as directed by the Architect, and defects liability 
period will commence only from the date of final handing over of all the work accordingly.

27 TYPOGRAPHIC, CLERICAL AND OTHER ERRORS:

The Architects/Employer’s clarification regarding partially omitted particulars or typographical, 
clerical and other errors shall be final and binding on the contractors.

28 INFORMATION TO BE SUPPLIED BY THE CONTRACTOR:

The contractor shall furnish to the architect & Employer the following from time to time:

a. Detailed industrial  statistics regarding the labour employed by him, etc, every month 
(within 5th of succeeding month),

b. The Power of Attorney, name and signature of his authorised representative, who will  
be in charge for the execution of work.

c. The list of technically qualified persons (to be approved by the Architect) employed by 
him for the execution of the work within 15 days from date of start of work,

d. The total quantity and quality of materials used for the works, every month within 5 th of 
succeeding month.

29 FORCE MAJEURE :

Neither  party  shall  be  held  responsible  by  the  other  for  breach  of  any  condition  of  this 
Agreement, attributable to any “Act of God”, Act of State, Strike, lock-out or control or any other 
reason, beyond the control of the parties and any breach of clauses arising from such Force 
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Majeure  conditions  as aforesaid  shall  not  be regarded as breach of  the  provisions  of  this 
Agreement.

30 ARCHITECT’S DRAWINGS AND INSTRUCTIONS:

A set of major drawings, along with the contract documents shall be provided to the contractor. 
If any clarification or further drawings are required by the Contractor during or before the start  
of construction work, the contractor shall inform the Architects and the SBIIMS sufficiently in 
advance in writing to provide the same.  Working details will be given to the Contractor from 
time  to  time,  during  the  progress  of  work,  as  and  when  required.   In  case,  any  other 
drawing/detail is required by the contractor, he will give a minimum of fifteen days notice to the 
Architect.

31. COMPLETION OF WORK AND LIQUIDATED DAMAGES:

The work should be completed within the time mentioned in NIT and shall be intimated to the 
Architect/Employer,  failing which Liquidated Damages will  be levied@ 0.5% of the value of 
work per week of delay subject to a maximum penalty of 5% of the value of work  would be 
strictly imposed

32 BILLS OF PAYMENTS:

The  minimum  value  of  completed  work  for  interim  payments  should  be  as  mentioned  in 
Appendix/NIT.  The contractor shall submit interim bills  on the basis of joint measurements 
recorded at site by the contractor’s, Employer’s and the Architects representatives.  The bill will  
be certified by the Architect within 15 working days from the date of submission of the bill by 
the contractor,  and the Employer  will  make payment  as stated in the Appendix to General 
Conditions of Contract.  All such interim payments shall not be considered as an admission of 
the due performance of the contract or any part thereof in any respect and shall not preclude 
the requiring of bad unsound and imperfect or unskilled work to be removed and taken away 
and  reconstructed  or  re-erected  at  contractor’s  cost,  all  as  per  Employer  and  Architect’s 
instruction and directions.

33. WORKMANSHIP:

Quality of materials and workmanship shall conform strictly to specifications given/stipulated in 
the tender/contract, and contractor will ensure that the best quality of work will be done to the 
satisfaction of the Architect and Employer, with strict control on the materials, workmanship and 
supervision.

34 SCHEDULE OF QUANTITES:

Quantities mentioned in the Schedule of Quantities, included in the contract, are approximate 
and are subjected to variations as per actual site conditions & requirements and as directed by 
the Architect & Employer.  The work shall be executed and completed accordingly.

35 SITE SUPERVISION:

The contractor  shall  appoint  at  his  own cost  competent  and adequate  number  of  qualified 
Engineers at site, for (a) joint measurements and preparations of bills.  (b) for testing materials 
at site and outside laboratory. (c) for quality checking (d) for other general supervision.  Their 
appointment shall be approved by the Architect & Employer.  The site engineers shall not be 
removed from the site without the written consent of the Architect & Employer.
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36. ENGAGEMENT OF APPRENTICES:

The Contractor  shall  during  the currency of  the contract,  when called  upon by the clients, 
engage  and  also  ensure  engagement  by  sub-contractors  and  others  employed  by  the 
contractor  in  connection  with  the  works  such  number  of  apprentices  in  the  categories 
mentioned in the act and for such period as may be required by the clients. The contractor shall 
train them as required under the Apprentice Act 1961 and the Rules made there under and 
shall be responsible for all obligations of the clients under the said Act, including the liability to 
make payment of apprentices, as required under the said Act.

37. RATES:

The rates are to be quoted electronically in online mode. If any discrepancy is observed he 
should immediately bring to the knowledge of the Architect / SBIIMS.

38 INCOME TAX   :  

Income tax shall be deducted at source by the client from the contractor’s interim and final bill 
payments as required by law.

39 EXTRA/SUBSTITUTED ITEM RATES:

Such items shall be executed as per directions/instructions of the Architects of the employer. 
The work on extra/substituted items shall be started only after the receipt of written order from 
the client/Architect.  Rates for additional/extra or substituted (altered) items of work, which are 
not covered in the contract cannot be derived from the contract item rates either in full or partly, 
shall be calculated on the basis of actual costs plus 15% for overhead and profit etc., only to 
the extent not derivable from the contract item rates.

40. SERVICES DRAWINGS/SHOP DRAWINGS/CATALOGUE(WHEREVER APPLICABLE):

After  getting  approval  from  the  Architect  &  Employer,  the  contractor  shall  submit  to  the 
concerned  local  authorities  necessary  services  drawings  showing  layouts  etc.,  for  getting 
approval  of  the  schemes.   On  completion,  the  contractor  shall  arrange  to  get  Drainage 
Completion  Certificate  and  other  Certificate  necessary  for  obtaining  Building  Completion 
certificate.  The contractor shall furnish completion drawings of all services in triplicate, showing 
the work as actual executed, along with levels. Contractor shall submit for approval 4 copies of 
shop drawings/ catalogue/ equipment characteristics/ manufacturer’s specifications, drawings 
etc., as and when required and directed by the Architect & Employer.  Costs of all these are 
deemed to  have been included  in  the respective  item rates quoted by the contractor  and 
nothing extra shall be paid on account of any of these requirement/acts.

41. PAYMENT:

No payment whatsoever shall be made by the Employer, if the Contractor abandons the work, 
due to any site difficulties etc.,

42. PERMISSION:

The contractor shall also obtain necessary permission approvals from the relevant authorities 
at no extra cost.

43 MAINTAINING REGISTERS AT SITE:
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The  contractor  shall  maintain  registers  for  consumption  of  various  materials,  testing  of 
materials, labour etc., in the proforma which shall be given by the Architect & Employer from 
time to time.

44 AGREEMENT:

The successful contractor shall be required to enter into an agreement in accordance with the 
Draft Agreement and Schedule of Conditions etc., within 15 days from the date the contractor is 
advised by the Architect & Employer that his tender has been accepted.  The contractor shall 
pay for all stamps and legal expenses incidental thereto.  However, the written acceptance of 
the tender by the Employer, will constitute as a binding contract between the Employer and 
contractor,  whose  tender  has been accepted,  whether  such formal  agreement  is  or  is  not 
subsequently executed.

45 INSURANCE:

The contractor shall provide insurance in respect of damage to persons and property and firm 
insurance as per relevant clauses of General conditions of contract.  In addition he will also 
insure against riots and civil commotion.  The insurance shall also cover third party and all the 
persons working at  site  and visitors  including contractor’s,  worker’s,  Architect’s  and clients 
people, other contractor’s workers etc.  The contractor shall indemnify the Employer against 
any claim or compensation or mishaps of whatsoever nature at site during the progress of 
work.

The contractor shall prove to the Architect/Client from time to time that he has taken out all the 
insurance policies as required and directed and has paid the necessary premium for keeping 
the policies valid as per relevant clauses of General Conditions of Contract.
 
In case of failure by the Contractor or sub-contractor to effect and keep in force the insurance 
policies, then the client, without being bound to, may pay such premiums as may be necessary 
and deduct the same from any money due or which may become due to the contractor or 
recover the same as a debt due from the contractor.

46 INDEBTEDNESS AND LIENS:

The contractor agrees to furnish the Employer from time to time, during the progress of the 
work as requested, verified statement showing the contractor’s total outstanding indebtedness 
in  connection  with  the  work  covered by  the  contract.   Before  final  payment  is  made,  the 
Employer may require the contractor to furnish the Employer with satisfactory proof that there 
are no outstanding debts or liens in connection with the contract. If during the progress of the 
work, the contractor shall allow any indebtedness to accrue to sub-contractor or other and shall 
fail  to  pay  or  discharge  same within  five  (5)  days  after  demand,  then  the  Employer  may 
withhold any money due to the contractor until such indebtedness is paid, or apply the same 
towards the discharge thereof.

47. WORK PERFORMED AT CONTRACTOR’S RISK:

The contractor shall take all precautions necessary and shall be responsible for the safety of 
the work and shall maintain all lights, guards, signs, barricades, temporary passages or other 
protection necessary for the purpose.  All work shall be done at the contractor’s risk and if any 
loss or damage shall result from fire or from any other cause, the contractor shall promptly 
repair or replace such loss or damage free from all expenses to the Employer.  The Contractor 
shall be responsible for any loss or damage to materials, tools or other articles used or held for 
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use in connection with the work.  The work shall be carried on to Employer or of others and 
without interference with the operation of existing machinery or equipment, if any.

48. PHOTOGRAPHS:

The contractor at his own cost shall take photographs of site and individual buildings during the 
progress  of  the  work  as  directed  by  the  Architect/Client  and  submit  two  copies  of  each 
photograph with minimum size 20 cm x 15 cm to the client/Architect.

49 INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE):

The proposed work covered under this tender, during the progress and/ or after completion, 
can also be inspected by the Chief Technical Examiner/ Technical Examiner or Officers of the 
Central  Vigilance  Commission,  Government  of  India,  on behalf  of  Architect  & Employer  to 
ascertain that the execution of the work has been done with materials and workmanship all as 
stipulated in the contract and as directed.

Contractor shall  afford all  reasonable facilities to the above vigilance staff  and also provide 
them with ladders, tapes, plum bob, level etc., as required and directed and also necessary 
labourers skilled/unskilled to enable them to complete their inspection/study/technical scrutiny 
and no extra shall be admissible to the contractor on this account.

50. SPECIAL CONDITIONS OF CONTRACT:

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the 
clauses  mentioned  within  special  conditions  of  contract,  the  clauses  mentioned  within  the 
special conditions of contract shall supersede there mentioned elsewhere.

51. BIS CODES
It  is  compulsory  for  the  contractor  to  keep  all  the  B.I.S.  codes  mentioned  in  this  tender 
document at his cost at the site to ensure the proper supervision/quality of work and materials.

52. AS BUILT DRAWINGS

The contractor   shall  prepare and submit   a  set  of  as-built  drawings,  duly  certified by the 
Architect.  The set consists of 2 soft copies and 3 sets of hard copies.
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OTHER SPECIAL CONDITIONS.

1. Contractor shall not be entitled to any compensation for any loss suffered by him on account of 
delays  in  commencing or executing  the work,  what  ever  the cause of  the delays  may be, 
including delays arising out of modifications to the work entrusted to him or in any subcontract 
connected there  with  or  delays  in  awarding  contracts  for  other  trades of  the  project  or  in 
commencement or completion of such works in obtaining water  and power  connections for 
construction purpose or for any other reason  what so ever and the Employer shall not be liable 
for any claim in respect thereof.  The Employer does not accept liabilities for any sum besides 
the tender amount, subject to such variations as are provided for herein.

2. The successful tenderer is bound to carry out any items of work necessary for completion of  
the job if  such instructions in respect of such   additional items and their quantities will  be 
issued in writing by the Architects with the prior consent in writing of the Employer.

3. The rates quoted in tender shall also include electric consumption charges for power. If no 
power is available at site the contractor shall  have to make his own arrangement to obtain 
power connection and maintain at his expense an efficient service of electric   light and power 
and shall pay for the electricity consumed.  The Employer shall give all   possible assistance to 
the  contractor  to  obtain  the  requisite  permission  from  the  various  authorities,  but  the 
responsibility for obtaining the same shall be that of contractor.

4 If the work is delayed beyond 30 days after the date of completion, the remaining work will be 
carried out through other agencies at the risk and cost of the contractors under the contract 
with prevailing market rates.

5. Before filling in the tender the contractor will check all the drawings and schedule of quantities 
and  will  get  an  immediate  clarification  from the  employer  /  Architects  on  item not  clearly 
understood. No claims for any loss or compensation will be entertained on this account.

6. The rates quoted in the tender shall be for the finished items of work They shall include all the 
charges labour, materials, transportation of material equipment, double scaffolding water and 
electric charges, tool and plants, marking out and cleaning of site, to do all things necessary to 
provide  complete  finished  item for  work  consistent  with  the specifications  attached  to  this 
tender  document.   The  rates  shall  be  inclusive  of  octroi  duty,  excise  duty,  packing  and 
forwarding, loading or unloading or any other duties or fees levied by any government, public or 
local bodies. The rates shall be firm and shall not be subject to exchange variations, labour 
conditions or any other conditions whatsoever.

7. The calculations made by the tenderer should be based upon the probable quantities of  the 
several items of work which are furnished for the tenderer's convenience in the schedule of 
quantities ,but it must be clearly understood that the contract is not a lumpsum contract , that 
neither the probable quantities nor the value of individual items nor the aggregate value of the 
entire tender will form part of the contract and that  the employer / Architects do not in any way  
assure the tenderer or guarantee that the  work would correspond there to.

8. Adequate engineering and technical staff to be appointed at site. INTERIOR contractor should 
inform of their number and qualification. An Approval of employer / Architects should be taken 
prior to appointing such technical staff on site.

9. The  contractor  shall  keep  the  tender  submitted  by  him  open  for  acceptance  for  a 
minimum period of three months from the date of it's submission .When once the tender 
is accepted the rates quoted by the successful tenderer shall be firm and the variation in rates 
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of any one or all the items on any account shall not be allowed during the entire duration of the 
contract.

10. During the execution of work, contractor must check the work with his drawings .The contractor 
shall be responsible for all the errors in this connection and shall have to rectify all the defects 
at his own cost, failing which the client reserves the right to get the same rectified at the risk 
and cost of contractor. 

11. No claim for extra item or deviation from specification shall be entertained unless the same is 
pointed out and accepted as such before the work is taken in hand or within 15 days of work by 
the successful tenderer. 

12. The contractor shall comply with all bye- laws and tax regulations (including GST) of local and 
other statutory authorities having jurisdiction over the works and shall be responsible for the 
payment of all the fees and other charges and for giving and receiving of all necessary notices 
drawings and test certificates.

13. The successful tenders shall properly safeguard against damage or injury to the public and to 
any property or thing and shall alone be responsible for any such damage and injury to any 
person or persons or thing arising in connection with it's execution of work .The successful 
tenderer shall protect and hold harmless the employer against   any or all claims for any such 
injury or damage.

14. The work  in  every  respect  during  the  progress  and  till  final  acceptance  by  the  employer, 
including raw materials delivered at the site to be incorporated or used in INTERIOR work by 
the successful tenderer will be at his own risk . Any loss or damage to any such material or  
work shall immediately be replaced by the successful tenderer at his own expense.

15. The employer shall have the right to direct the contractor to purchase and use the materials 
from any source for proper execution of work.

16. The  employer  /  Architects  or  their  authorized  representatives  shall  have  full  power  for 
inspecting  the  contractor's  works  or  at  any  place  from  which  the  material  is  obtained. 
Acceptances of any such materials shall no way relieve the contractor of his responsibility for 
meeting the requirements and /or analysis not called for in the specifications shall be borne by 
the employer in case the material or work is found defective or of inferior quality .tests and /or 
analysis shall be done in the laboratory approved by the client and  the contractor shall permit 
SBIIMS and or the client's or their authorized representative to be present during any of the 
tests and /or analysis.

17. INSURANCE

The contractor shall indemnify the employer up to CAR Policy (Contractor’s All  Risk Policy) 
against all claim which may be made  against  SBI/SBIIMS  by any member of the public or 
third party in respect of anything which may arise in consequence thereof and shall at his own 
expense arrange to effect and maintain up to one month, after the virtual completion from an 
office approved by the SBI/SBIIMS a policy of insurance in the joint names and deposit such 
policy or policies with the employer from time to time during the currency of this contract. The 
contractor shall also indemnify SBI/SBIIMS against all claims which may be made upon the 
employer  under  the  workman's  compensation  act  or  any  other  statute  in  force  during  the 
currency of this contract or at common law in respect of any employee of the contractor or any 
sub contractor and shall at his own expenses effect and maintain upto one month after virtual 
completion  of  the  contract,  from an office  approved by  SBI/SBIIMS a policy  or  policies  of 
insurance in the joint names of the employer and the contractor as aforesaid .The contractor 
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shall be responsible for any other thing which may be excluded from the insurance policies 
above referred to and also for any other damage to any property arising out of and incidental to 
the negligent or defective carrying out of this contract.

He shall also indemnify SBI/SBIIMS in respect of any costs, charges or expenses arising out of 
any claim or proceedings and also in respect of any award of compensation or damage arising 
there from.  SBI/SBIIMS shall be at liberty and is hereby empowered to deduct the amount of 
any damages, compensation caused, charges and expenses arising or occurring from or in 
respect of any such claims or damages from any sum or sums due or to become due to the 
contractor.

18. WORKMAN AT SITE :

The contractor’s workpeople shall not be allowed to live on the site at any time throughout the 
contract nor to trespass beyond the limits of the site. The contractor will be held responsible for 
any acts of trespass by his workpeople.

19. DIMENSIONS:

Figures dimensions are to be taken in preference to scaled dimensions in all cases.  Before 
commencing any work the contractor shall verify all measurements. If any discrepancies are 
found they shall immediately be brought to the notice of the Architects.

20. DISCREPANCIES

All the items shown on the drawings or specifications are taken to be included in both. Any 
discrepancies,  which  occur  in  either  the  drawings  or  specifications,  shall  immediately  be 
brought to the attention of the Architects.

21. CUTTING AND MAKING GOOD

Where it is found necessary to interfere with finished work in order to execute this contract, the 
contractor will be required to do all necessary work at his expenses. Only approved hangers 
and bolts or other metal fixing devices shall be used to secure frames panels and other units in 
position.Wooden  plugs  will  not   be  permitted  .Holes  shall  be  formed  with  electric  drills 
whenever possible .Structural members shall not be cut or drilled without prior consent of the 
client .

22. MAINTENANCE AND GUARANTEE

The  whole  of  the  work  to  be  performed  under  this  contract  shall  be  completed  to  the 
satisfaction of the Architects / Bank.
The contractor without additional charge to the employer renew or replaces any works which 
prove faulty from workmanship or  materials  and fully  maintain the whole  installations  for  a 
period of 6 months after the commencement of defects liability period of the main contract and 
a sum of 5% of the contract amount shall be retained by the employer for his period.

23. PREVENTION OF SPOIL DUMPING

The contractor shall take all reasonable steps to prevent spoil, rubbish, debris surplus materials 
etc..  arising  from  a  work  being  dumped  on  any  area.  It  should  be  carted  away  to 
unobjectionable place. Contractor will be held responsible for and shall indemnify the employer 
against any claim or loss arising there from.
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24.  LEAVE PERFECT: 

The Contractor shall remove all rubbish and superfluous material from the site of the works with 
all reasonable speed from time to time and at completion.  On no account shall W.C' S or the 
employer's receptacles to be used for this purpose.
The client  reserves its right  to clear  contractors un cleared debris  at  contractors own cost 
without any reasons & not more than one notice will be given for this.

25. SETTLEMENT OF DISPUTES AND ARBITRATION:

Except  where otherwise provided in  the contract  all  questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before mentioned and 
as to the quality of workmanship of materials used on the work or as to any other question, 
claim, right matter or thing whatsoever in any way arising out of our relating to the contract, 
designs,  drawings,  specifications,  estimates,  instructions  orders  or  these  conditions  or 
otherwise concerning the work or the execution or failure to execute the same whether arising 
during the progress of work or after the cancellation, termination, completion or abandonment 
thereof shall be dealt with as mentioned hereinafter:

(a) If the contractor considers that he is entitled to any extra payment or compensation in respect 
of the works over and above the amounts admitted as payable by the Architect or in case the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be 
made from the contract or raise any dispute, the contractor shall forthwith give notice in writing 
of  his  claim,  or  dispute  to  The Vice  President,  SBI  Infra Management  Solutions  Pvt.  Ltd., 
Amaravati  Circle  Office,  2nd  Floor,  SBI  Amaravati  LHO  Building,  Gunfoundry,  abids, 
HYDERABAD–500 001  and endorse a copy of the same to the Architect, within 30 days from 
the date of disallowance thereof or the date of deduction or recovery.  The said notice shall 
give full particulars of the claim, grounds on which it is based and detailed calculations of the 
amount claimed and the contractor shall not be entitled to raise any claim nor shall the bank be 
in any way liable in respect of any claim by the contractor unless notice of such claim have 
been given by the Contractor The Vice President, SBIIMS in the manner and within the time as 
aforesaid. The contractor shall be deemed to have waived and extinguished all his rights in 
respect of any claim not notified to The Vice President, SBIIMS  in writing in the manner and 
within the time aforesaid.

(b) The Vice President,  SBIIMS  shall give his decision in writing on the claims notified by the 
contractor.   The contractor  may within  30 days of  the receipt  of  the decision  of  The Vice 
President,  SBIIMS  submit  his  claims  to  the  conciliating  authority  namely  the  Circle 
Development Officer, State Bank of India, Local Head Office, Amaravati for conciliation along 
with all details and copies of correspondence exchanged between him and The Vice President, 
SBIIMS.

(c) If the conciliation proceedings are terminated without settlement of the disputes, the contractor 
shall, within a period of 30 days of termination thereof shall give a notice to the SBIIMS for 
appointment of an arbitrator to adjudicate the notified claims failing which the claims of the 
contractor shall be deemed to have been considered absolutely barred and waived.

(d) Except where the decision has become final, binding and conclusive in terms of the contract, all 
disputes of differences arising out of the notified  claims of the contractor as aforesaid and all 
claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 
appointed by SBIIMS .  It will also be no objection to any such appointment that the Arbitrator 
so appointed is a Officer and that he had to deal with the matters to which the Contract relates 
in the course of his duties as Officer.  If the arbitrator so appointed is unable or unwilling to act  
or resigns his appointment or vacates his office due to any reason whatsoever another sole 
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arbitrator shall be appointed in the manner aforesaid by the said SBIIMS.  Such person shall be 
entitled to proceed with the reference from the stage at which it was left by his predecessor.
It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator.
It is also a term of this contract that no person other than a person appointed by such SBIIMS 
as aforesaid should act arbitrator.
The conciliation and arbitration shall  be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and 
the rules mad there under.
It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties.  However, no fees will be payable to the arbitrator if he is a Bank 
Officer. 
It  is also a term of the contract that the arbitrator shall  be deemed to have entered on the 
reference  on  the  date  he  issues  notice  to  both  the  parties  calling  them  to  submit  their 
settlement of claims and counter statement of claims.  The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion.  The fees, if any, of the 
arbitrator shall, if required to be paid before the award is made and published, be paid half and 
half by each of the parities.  The cost of the reference and of the award (including the fees, if 
any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom 
and in what manner, such costs or any part thereof, shall be paid and fix or settle the amount of 
costs to be so paid.

26. TERMINATION OF CONTRACT BY EMPLOYER:

If the contractor (being an individual or a firm) commit any “ Act of Insolvency “, or shall be 
adjudged as  insolvent,  or  shall  make an assignment  or  composition  of  the greater  part  in 
number of amount of his creditors, or shall enter into a Deed of Assignment with his creditors, 
or (being an incorporated Company) shall have an order made against him or pass an effective 
Resolution for  winding up either compulsorily,  or  Subject  to the supervision of the court  or 
voluntarily,  or if the official Assignee of the contractor shall repudiate the Contract, or if  the 
Official Assignee or the Liquidator in any such winding up shall be unable, within seven days 
after  notice  to  them requiring  him to  do so,  to  show to the reasonable  satisfaction  of  the 
Architect that he is able to carry out and fulfill the Contract and if required by the Architect to 
give a security there for, or if the contractor shall suffer any payment under this contract to be 
attached by or on behalf of any of creditors of the Contractor, if the Contractor shall assign or 
sublet  the  contract  without  the  consent  in  writing  of  the  Architect  first  obtained,  or  if  the 
contractor shall charge or encumber this Contract for any payments due or which may become 
due to the Contractor thereunder, or if the Architect shall certify in writing to the Employer that 
in his opinion the Contractor:

(a) Has abandoned the Contract, or
(b) Has failed  to  commence the works,  or  has  without  any  lawful  excuse  under  these 

conditions suspended the progress of the work for fourteen days after receiving from 
the Architect written notice to proceed, or

(c) Has failed to proceed with the work with such due diligence and failed to make such 
due progress as would enable the works to completed within time agreed upon or 

(d) Has failed to remove materials from site or to pull down and replace works within seven 
days after receiving from Architect written notice that the said materials or work where 
condemned and rejected by the Architect under these conditions or 

(e) Has neglected or  failed  persistently  to  observe and perform all  or  any of  the  acts, 
matters  or  things  required  by  this  Contract  to  be  observed  and  performed  by  the 
Contractor for seven days after written notice shall have been given to the Contractor 
requiring the contractor to observe or perform the same, or
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(f) Has to the detriment of good workmanship or in defiance of the Architects instructions 
to the Contrary, submit any part of the contract or has used in the permanent works 
important  materials  which  are  substandard and not  as per  specification  fraudulently 
making the Architect / Employer to believe that it is the specified material.

Then and in any of the said caused the Employer with the written consent of the Architect may, 
notwithstanding any previous waiver, after giving seven days notice in writing to the Contractor, 
determine  the  contract,  but  without  thereby  affecting  the  powers  of  the  Architect  or  the 
obligations and liabilities of the Contractor, the whole of which shall continue to be in force as 
fully as if the contract has not been so determined and as if the works subsequently executed 
and being executed by or  on behalf  of  the contractor.  And further,  the Employer  with  the 
consent of the Architect by his agents or servants may enter upon and take possession of the 
works and all plant, tools, scaffoldings, shed, machines, steam and other power utensils and 
materials lying upon premises or the adjoining lands or roads, and use the same as his own 
property or may employ the same by means of his own servants and workman in carrying on 
and completing of  the works or by employing any other Contractor or  any other person or 
persons to complete the works and the Contractor shall not in any way interrupt or do any act, 
matter or thing to prevent or hinder such other Contractor or other person or persons employed 
for completing and finishing or using the materials and plant for the works, when the work shall 
be completed, or as soon thereafter as convenient, the Architect shall give a notice in writing to 
the Contractor, to remove his surplus material and plant and should the Contractor fail to do so 
within a period of fourteen days after receipt thereof by him, the Employer may sell the same by 
public auction and shall give credit to the Contractor for the amount so realized.  The Architects 
shall thereafter shall assertion and certify in writing under his hand what (if anything) shall be 
due or payable to or by the Employer, for the value of the said plant and materials so taken 
possession of by the Employer, and the expense or loss which the Employer shall have been 
put to in getting the works to be so completed, and the amount, if any owing to the Contractor 
and the amount which shall be so certified shall, thereupon, be paid by the Employer to the 
Contractor or by the Contractor to the Employer as the case may be, and the certificate of the 
Architect shall be final and conclusive between the parties.

27. CONTRACTOR SHOULD  WORK AT  ODD HOURS,  ON HOLIDAYS  TO KEEP  UP  TIME 
SCHEDULE. CONTRACTOR TO CO-ORDINATE WITH L/W WITH REGARDS TO WORKING 
HOURS.

28. The Contractor shall not be eligible for any material advance.

29.       LABOUR LAWS AND RULES

The  contractor  shall  ensure  to  maintains  relevant  records  and  fulfils  all  conditions  and 
requirements in accordance with

a. The payment of Wages Act

b. Employer’s Liability Act

c. Workmen’s Compensation Act

d. Contract Labour (Regulations & Abolition) Act 1970 and Central Rules 1971.

e. Apprentices Act 1961.

f. Required notice boards, registers and records as provided in section 29 of the 
Act.
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g. Payment of proper wages as per the rules are effected within the prescribed 
time limits.

h. Prescribed facilities and amenities are provided 

i. Proper efforts are made to set right contravention of law  as soon as the notice 
pointing  out  the same is  received from the Labour  Enforcement  Officer,  and 
reports  “on  action  taken”  are  sent  to  the  Labour  Enforcement  officer  at  the 
earliest with copies to the Employer.

j. Any other Act or enactment relating thereto and rules framed there under from 
time to time.
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SPECIAL CONDITIONS AND SAFETY CONDITIONS

The contractor is hereby advised to read the following conditions carefully before quoting rates and to 
be strictly adhered during execution of work. 

SPECIAL INSTRUCTIONS 

(a) Contractor to provide proof of monthly remittances with regard to the workmen deployed at the 
site. 

(b) Contractor  shall  submit  copies  of  all  statutory  compliance  certificates  such  as  ESIC,  PF, 
Contract labour registration, shop & establishment and or any other local authority registration 
as applicable. 

(c) All workmen, engineers, supervisors shall be converted as per ESIC, PF & minimum wages 
act.

(d) All workmen, engineers, supervisors shall under go pre employment medical check up through 
company recognized medical officer and submit copies of test report.

(e) Contractor  is  responsible  to ensure  that  his  workmen are confined to their  work  area and 
comply with all safety, security and administrative instructions given by the site engineer. 

(f) Contractor shall provide identification badges to all his people. On completion of day’s work, 
the entire area shall be kept clean and neat. All debris, surplus material etc., shall be removed 
immediately from the site. 

(g) Any such standard material used during execution will be rejected and fully deducted from the 
bills. 

(h) The contractor has to carry out the work in coordination with the other appointed agencies. The 
contractor should study the situation at site and organize the work accordingly. 

(i) Whenever work needs to be done in coordination with other agencies, the contractor shall work 
out the actual time required to complete his part of the job in respects and inform the company. 

(j) Revision of rates is not allowed and will be not paid for any reason due to unexpected increase 
in the cost of the materials or delay in completing the works etc., 

(k) No labour hutment is allowed inside the premises. 

(l) The areas is in “No smoking Zone” therefore smoking is strictly prohibited. 

(m) All  workmen, Mastri,  supervisor and Engineers wearing shoes and safety helmets are only 
allowed to enter the gate. 

(n) Every day contractor / his supervisor should take necessary “ Work permit ” from the company 
engineer before starting the job. 

(o) Workers are not allowed to sleep during night and cook good inside the premises. 

(p) Work to be carried out only under supervision of the qualified engineer. 
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(q) Contractor should strictly follow safety guidelines. 

(r) Contractor should use only angle/pipe  scaffolding. Wooden scaffolding is not allowed. 

(s) All  contractor’s  people  need  to  undergo  induction/safety  training  and  formal  interview  by 
company selection committee. 

(t) Contractor shall submit a copy of competency certificates like wiremen license, supervisor’s 
license, IBR welder license etc., issued by competent authority before starting the work. 

(u) Contractor shall maintain daily master roll book for his people at site. Based on that, ESIC & PF 
contribution to be made. 

COMPANY SAFETY GUIDE LINES     

WORKING BELOW GROUND LEVEL: 

1. Check that there are no underground cables/ water/sewage lines prior to start of work area. If 
found inform site in-charge. Disconnect power supply to any cables found in work areas with 
permission. 

2. For pits  deeper  than 3 feet  workmen should be provided with  lifelines.  Ladders should be 
provided for quick escape from the pit. Provide firmly supported side shuttering or shoring to 
prevent accidental  collapse of earth into pits; cordon off  the area around the pit  to prevent 
accidental falls. ( cordon must be at least 3 feet beyond the pit edge) excavated earth from the 
pit must be stacked only beyond the cordon. 

3. Refill the pit promptly on completion. 

4. Incase pits need to be left open for any reason, ensure proper covers over the pits. 

WORKING AT HEIGHTS : 

1. All personnel working at heights beyond 1.8M should wear safety belts. 

2. Ensure that safety belts are tied security to anchors while working at heights. 

3. Ensure that rigging is well anchored to solid supports prior to erecting items like trusses at a 
height. 

4. Ensure that debris is cleared on a daily basis from work spots. 

5. Ensure that a nylon safety net is securely fitted under the trusses to provide safety against 
accidental falls to personnel ( who will need to have safety belts securely fastened) working on 
the t6russes and roofing. Alternatively well-supported platforms with protected railings should 
be used a height suitable for personnel to work while standing. 

6. Ensure that roof top ladders are used while laying and working on the roof. 

7. Ensure that ladders used for climbing to heights are firmly secured against slippage. 

8. All scaffolding should be in steel frames. 
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9. Scaffolding should be provided with 3 feet wide working platforms. The platforms should be 
provided with protective railings. 

WORKING WITH ELECTRICITY 

1. Ensure proper earthing of all electrical machines used. 

2. Ensure that all connection s are taken throughout earth leakage’s circuit breakers. Providing 
ELCB on the main distribution board prevents accidental shocks. 

3. Ensure that welders always used suitable welding goggles and gloves while welding. 

4. Ensure availability of 2 CO2 type fire extinguishers at any easily accessible location at site for 
fire fighting 

5. Provide a paid of fire buckets filled with dry sand for fire fighting at site. 

6. As far as possible DC generators sets shall be used instead of AC transformer sets. 

7. Contractor shall get his welding sets certified by inspector of electrical department. 

8. The welding transformer shall be fed through an armored cable. 

9. All connections from main to individual M/C ( such as cutter, planer, compressor etc) to be 
taken through shielded cable and 3-pin plug only. 

10. The potable machines should be of fully insulated or plastic body. No metal body is allowed. 

11. During welding the earthling to be provided directly to the member to be welded throughout 
cable only not using any reinforcement rod/angles. 

PERSONAL PROTECTIVE GEAR 

Following is a list of itmes to be provided to workmen by the contractor as and when required the items 
must be ISI  certified. 

(a) Safety shoes 
(b) Hard hats 
(c) Safety belts 
(d) Goggles 
(e) Gloves 
(f) Safety nets 
(g) Roof top laddes 
(h) GENERAL 

BREAKING WORKS: 

Workmen engaged in breaking stones/chipping of concrete should wear safety goggles. 
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OTHER CONDITIONS:

CONTENTS:

A) SPECIAL CONDITIONS
B) TECHNICAL SPECIFICATIONS

Chapter 1 INTERNAL ELECTRIFICATION
Chapter 2 POWER CONTROL CENTERS
Chapter 3 LAYING OF CABLES

      Chapter 4 EARTHING
      Chapter 5 STANDARD DRAWINGS 

GI PIPE EARTH STATION
COPPER PLATE EARTH STATION

      
C)  RECOMMENDED MAKES OF MATERIAL

      D) SCHEDULE OF QUANTITIES

A) SPECIAL CONDITIONS
1.   General:
     
1.1  These  special conditions shall be read in conjunction  with  the description of the item of work in 
the Bill(s) of Quantities, the particular  Specifications, Local Statutory  Regulations,  Indian Standards 
Specifications/Codes and the drawings.   All  the  above quoted  documents,  shall   be considered 
supplementary  to  each other.   However,  in the case of conflict  amongst  the  various provisions the 
owner's and the consultants opinion will be  final and shall be adopted.

1.2  The  tenderer  is advised to inspect the site  to  ascertain  the nature of site, access thereto, local 
facilities for  procurement of  materials and working labour rates prevalent in the area,  in fact all  
matters affecting his prices and execution of the  work. The  tenderer shall be deemed to have full  
knowledge of the  site and drawings whether or not he actually inspects them.

2. Rates 

2.1  The  rates quoted shall be deemed to allow for all  minor  extras and  constructional details which 
are not specifically  shown  on drawings or given on the specifications but are essential in the opinion 
of  the Engineer-in-charge to the execution  of   works  to confirm to good workmanship  and sound 
engineering practice.  The Consultant/SBIIMS reserves the right to make any minor  changes during 
the execution without any extra payment.

2.2  The Consultants/SBIIMS decision to clarify any item under minor changes, minor   extras  and 
constructional  details  shall   be   final, conclusive and binding on the Contractor.

2.3  The rates quoted by the Contractor shall be net so as to  include all requirements described in the 
contract agreement and no claim whatsoever  due  to  fluctuations in the price  of  material and labour  
will be entertained.

2.4  The rates quoted by the Contractor shall include  for  supplying materials  and  labour necessary 
for completing the work  in  the best and most workmanship like manner to the satisfaction of  the 
Consultant/SBIIMS  and which in the opinion of  the  Consultant cannot  be made better,  and for 
maintaining the same.  The  rates shall  be  complete  in  all   respects  also  including  cost  of 
materials, erection, fabrication, labour, supervision, tools  and plant,  transport,  sales and other taxes, 
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royalties,  duties  and materials,    contingencies,   breakage,    wastage,    sundries, scaffoldings,  etc., 
on the basis of works contract.   The  rates quoted  shall include all transport,  insurance, octroi, or any 
other levies applicable under the statute.

3.0  Materials:

3.1  The Contractor   shall  ensure  to   the   satisfaction  of   the Consultant/SBIIMS  that  the materials 
are packed  in  original sealed  containers/packing  bearing manufacturer's  markings and brands  etc., 
except  where the gross  quantity  required  is a fraction of the smallest packings.  Materials not 
complying  with this requirement shall be rejected.

3.2  Testing of Materials:

a)   When required by the Consultant / SBIIMS, the Contractor shall provide all facilities  at site or at  
manufacturer's works or in an  approved laboratory for testing the materials and/or workmanship.  All 
the expenditure  in respect of this shall be borne by the  Contractor unless  specified  otherwise  in the 
Contract.   The  Contractor shall,  when required to do so by the Consultant shall submit  at his own  
cost, manufacturer's certificate of tests, proof  sheets, mill sheets etc., showing that the materials have 
been tested  in accordance with requirements of these specifications. The samples for Tests shall be 
selected by SBIIMS / Consultant.

4.0  Rectification of Defects:

4.1  Any  defect  in the work done or materials  used  in  the  works pointed out by the Consultant /  
SBIIMS shall be rectified within a week or such  extended time as may be allowed in this failing  which  
the said  defect shall be got rectified by the Consultant at the  risk and cost of the Contractors.

5.0  Conduit and Cables Layout :

5.1  Prior to the pulling of wires, the Contractor shall verify the conduits laid at site by Civil Contractors 
and satisfy themselves about the adequacy of the same. The contractors shall prepare Wiring layout 
along with Conduit layout and submit for approval. Prior to laying of the cables, the Contractor shall  
submit to  the Consultant /SBIIMS detailed layout plans of the cable net  work and  get  the  same 
approved.  The  layout  plans  shall  contain particulars regarding size and routes of the cables. The 
Cables shall be procured only after approval of Layout Drawings.

6.0 Regulations & Standards :

6.1  The installation shall conform in all respects to Indian Standard Code  of Practice for Electrical  
Wiring Installation  IS:732  and IS:2274.  It shall also be in conformity with the current  Indian Electricity 
Rules and Regulations  and requirements of  the local  Electric  Supply  Authority in  so far  as these 
become applicable to the  installation.  Wherever this specification calls for higher standard  of material 
and/or workmanship than those  required by any  of the above regulations then this specification shall 
take precedence over the said regulations and standards.

7.0 Shop Drawings :

7.1  The Contractor shall prepare and submit to the Consultant / SBIIMS for the approval of detailed 
fabrication drawings for  Main LT Panels/SwitchGears/Rising  Mains special  boxes and Distribution 
Board,  switch board, special any other equipment to be fabricated by Contractor within 7 days of 
signing of the contract.

8.0 Completion Drawings :
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8.1  At the completion of the work and before  issuance of certificate of  virtual  completion  the  
contractor  shall   submit to the consultant / SBIIMS  layout   drawings  drawn  at  approved scale 
indicating  the  complete  wiring system  "As  Installed". These drawings shall in particular, give the 
following information.

(a)  Run and size of conduits, inspection, junction and pull boxes.

(b)  Location  and rating of sockets and  switches,  controlling  the light and power outlets.

(c)  Number and size of conductors in each circuit.

(d)  Location and details of distribution boards, mains, switches, switchgear and other particulars.

(e)  A complete wiring diagram, as installed and schematic drawings showing all connections in the 
complete electrical system.

(f)  Location of telephone outlets, T.V. Music & Fire  Alarm  outlet boxes, junctions boxes, sizes of  
various conduits.

(g)  Locations of all earthing stations, routs and size of all earthing conductors, manholes etc.

(h)  Layout and particulars of all cables.

9.0 Manufacturer's Instructions:

9.1 Where  manufacturers  have  furnished  specific   instructions, rating  to the materials used in this 
job, covering points  not specifically mentioned in the documents, these instructions shall be followed 
in all cases.

10.0 Completion Certificate :

10.1 On completion of the Electrical Installation a certificate  shall be furnished  by  the  Contractor 
counter  signed  by  a   licensed supervisor,  under whose direct supervision the installation  was 
carried out.

This  certificate  shall  be  in  the  prescribed  form as  required   by  the  local  supply  authority.   The 
Contractor shall be  responsible for  getting the drawings and Electrical  Installation  inspected 
and approved by the local Authority concerned.

11.0 Qualified Competent Supervision :

11.1 The Contractor shall employ competent fully licensed,  qualified full time Engineer to direct the 
work of Electrical  installation in  accordance  with drawings and specifications.   The  Engineer shall  
be  available  at  all  times  on  the  site  to receive instructions  from  Consultant  in the  day  to  day  
activities, through out the duration of the contract.  The foremen shall  co-relate the  progress  of  the 
work  in  conjunction  with  all relevant requirements of the supply authorities.

12. Approval from SEB/ Electrical Inspectorate : 

The Contractor  shall  prepare and submit  all  the relevant  drawings as per the Requirement  of  AP 
TRANSCO/  Electrical  Inspectorate  and  obtain  the  Approvals  from  CEIG,CEA,  Hyderabad.  No 
incidental expenses will be paid towards the same. Only statutory fees if any will be paid by SBIIMS.

 Signature of Contractor                                                                                                                Page No. 60 of 80



TECHNICAL SPECIFICATIONS
CHAPTER 1

INTERNAL ELECTRIFICATION
1.0  Scope :

This  specification  is  intended  to  cover  the  requirements  of  supply,  installation,    testing    and 
commissioning  of  electrical wiring installation  and  other accessories required for its satisfactory 
operation.   This  covers the essential  requirements  or  precautions regarding wiring installations for 
ensuring satisfactory and reliable service.   

2.0 Standards :

The Electrical wiring installations and other accessories shall comply with  latest IS : 732 - 1989 and 
National Electrical code - 1985.  

3. Construction

Wall  mounted switch boards shall be installed such  that  the bottom is at a minimum height of 1.35 m 
above finished floor level wherever applicable, as indicated in the drawing. Equipment which is on the 
front of a switch board shall be  so arranged  that  inadvertent  personnel  contact  with  live  parts  is  
unlikely during the manipulation of switches, changing of fuses or similar operation.

In every case in which switches and fuses are fitted  on  the same  pole,  these fuses, shall be so 
arranged that the fuses  are  not live  when their respective switches  are in 'OFF' position. No  fuses 
other than fuses in instrument  circuit  shall  be fixed on the back or behind a switch board panel or 
frame.

4. Capacity of circuit :

Lighting Circuits shall not have more than a total of ten points of fans, 5A  socket outlets and light 
points and its total  load  shall not  exceed 800 watts.  Lights, fans, and 5A socket outlets  can  be 
wired  on  a  single  common  circuit.   If  fan  circuit  is  drawn separately,  circuit  shall not be used 
more than eight  points  and load shall not exceed more than 800 watts. In the circuit, the neutral and 
earth wires can be looped up to 10points. From distribution boards Neutral & Earth wires shall be run 
for every circuit.

The power circuits shall not have more than two outlets  per circuit if load to be fed by each outlet is 
less than 1KW, and if load is more than 2KW, each outlet shall be connected to a separate circuit.

Switches  :  All switches shall be placed in the live  conductor  of the  circuit and no single pole switch 
or fuse shall be inserted  in the earth or earthed neutral conductor of the circuits.  Single pole switches 
(other than for multiple control) carrying not more than 15amperes may be of the piano flush type and 
the switch  shall be 'ON' When the knob is down.

Lamp holders  :  Lamp holders for use on brackets  and  the  like shall  have  not less than 1.3 cm 
nipple and all those  for  use  with flexible pendant shall  be provided with cord grips.  All lamp holders 
shall be provided with shade carriers.  Where centre contact Edison screw  lamp  holders  are used, 
the outer or screw  contact  shall be connected  to  the  'middle wire' or the neutral  or  to  the  earthed 
conductor of the circuit.

Lamps  :  All incandescent lamps, unless otherwise specified  shall be hung  at  a height of not less 
than 2.5 m above the  finished  floor level.
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Ceiling  rose  :  a) A ceiling rose or any other similar attachment shall not be used on circuit, the 
voltage of which normally exceeds 250 volts. A ceiling rose shall not embody fuse  terminals as an 
integral part of it.

Every socket outlet shall be controlled by a switch. The switch controlling the socket shall be on the 
'live'  side  of side line.5 Amps and 15 Amps socket-outlet shall  normally be fixed at any convenient 
place 60 cm above the floor level or near such level  as indicated  in drawing.   15 Amps socket outlets 
in kitchen shall be fixed  at  convenient place 23cm above the working platform. In a room  containing 
a fixed bath or shower, there shall be  no  socket outlet  and  there shall be no provision for connecting 
a  portable appliance.  

5 Recessed MS conduit wiring system

a)  Making of chase :  The chase in the wall  shall  neatly be  made  and shall  be  of  suitable 
dimension to permit the conduit to be  fixed in the  manner  desired  by  the  Engineer-in-charge.   In  
the  case of buildings  under construction, chases shall be provided in  the wall, ceiling, etc. at the time 
of their construction and shall be filled up neatly after erection of conduit and brought to the original 
finish of the wall.

b)  Fixing of conduit in chase :  The conduit shall be fixed by  means of staples or by means of 
saddles not more than 600 mm apart. Fixing of standard bends or elbows shall be avoided as far as 
practicable and  all curves maintained by bending the conduit pipe itself with a long radius which will 
permit easy drawing-in of conductors. All the threaded joints of rigid steel conduits shall be treated with 
approved preservative compound to ensure protection against rust.

c)  Inspection  boxes  :   To  permit  periodical  inspection  and  to facilitate  replacement of wires, 
suitable inspection boxes shall  be provided   at  convenient  locations.   They  shall  be  mounted in 
flush with the wall.  The minimum size of inspection boxes shall be 75 x 75 mm.  Suitable ventilating 
holes shall be provided in the inspection box covers.

d) Types of accessories to be used :  All outlets, such as switches and  sockets,  may  be either of 
flush mounting  type  or  of  surface mounting type.

The switches and other outlets shall be mounted on such boxes. The metal box shall be efficiently 
earthed with the earth continuity wire  run along the conduit.

When crossing through expansion joints in buildings, the conduit  sections across the joint may be 
through flexible copper bellows of the same size as PVC conduit. The  Number  of wires that can be 
drawn through a conduit  shall  be strictly as per IS 732 and as mentioned in Drawings.

6. MS Conduits :

MS conduit shall be black enameled and of thickness not less than 16SWG and of size minimum 19 
mm dia. The Conduit shall conform to IS 9537/ Part II

Bunching  of  cables : Separate conduits shall  be  used  for bunching of  conductors of AC supply 
and DC supply for  lighting  and small power outlet circuits.

All outlets of conduit systems shall  be properly drained and ventilated, but in such a manner so as to 
prevent the entry of insects etc. as  far as possible.  

Bends in conduit  :  Wherever necessary,  bends or diversions may be achieved by bending the 
conduits or by employing normal bends, inspection bends, inspection boxes, elbows or  similar fittings.

 Signature of Contractor                                                                                                                Page No. 62 of 80



In  case  of plain conduit, heat may be  used  to  soften  the conduit  for  bending and forming joints. 
Positioning of  conduit  in close proximity to hot surfaces should be avoided.   

7. TESTING OF WIRING:

The  following  tests shall be carried out on all types of  wiring  on completion of the work and before  
energizing the installation :

i)   Insulation resistance test,
ii)  Electrical continuity test,
iii) Earth continuity test,
iv)  Earth electrode resistance test,
v)   Switch polarity test.

i) Insulation Resistance test :  

The insulation resistance shall  be measured by using 500 v megger between the following points.  
Phase and neutral conductor with all fuses in position and  all switches  in  closed condition and main 
switch in  OFF  position  with lamps and other devices removed. Between earth and whole system of 
conductors with all fuses  in place, all switches closed and all lamps in position.

Between all conductors connected to one phase of the supply  of the  above  tests shall not be less 
than 50 divided by the  number  of points on the circuit. Where a whole installation is being tested, a 
lower   value  than that  given by the above  formula  is  acceptable  subject  to  a minimum of  one 
megaohm.

The insulation resistance in megaohm as obtained by each of the  above tests shall not be less than 
50 divided by the number of points on the circuit. Where a whole installation is being tested, a lower 
value than that given by the above formula is acceptable subject to a minimum of one megaohm.

(ii) Electrical continuity test :

Each  and every circuit shall be tested for electrical  continuity  by using a multimeter.

(iii) Earth continuity test :  

The earth continuity conductor including metal  conduit  shall  be tested for  electrical  continuity  and 
the resistance of the same along with the earthing lead measured from the connection  with  the  earth 
electrode to  any  point  in  the  earth continuity conductor in the complete installation shall not exceed 
one ohm.

iv) Earth electrode resistance test :  

The earth electrode resistance shall be tested as specified in section   

(v).Switch polarity test :

Test shall be made to verify that all switches in every circuit  have been fitted in the same conductor  
throughout and such conductor shall be marked for connection to the phase conductor.

8  Distribution Boards :

All the distribution boards shall be with MCBs as described in the respective schedule. The distribution 
boards shall be controlled by a switch  fuse, miniature circuit beaker or an isolator as described in the 
respective schedule.  Each outgoing circuit shall be provided either with MCB or a fuse on the phase. 
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The neutral shall be connected to a common link and be capable of being disconnected individually for 
testing purposes.

The distribution boards shall be located as indicated in  the respective electrical  working drawings and 
as directed by Engineer - in - charge.   The distribution boards shall be fixed on wall in the niche  
provided and marked with the details of  circuits, source of supply, size of incoming wires Etc.,

All marking shall be clear and legible. The  total  load  of the consuming  devices  shall  be  evenly 
distributed between the number of ways of distribution board. The  consuming  devices circuit shall be 
connected  to  distribution board  in  proper sequence, so as to avoid unnecessary  crossing of wires.

Cables shall be connected to a terminal only by  crimped lugs. Cables  shall  be  rigidly fixed in such  a 
manner  that  a clearance of  at  least  2.5cm  is  maintained  between  conductors  of opposite polarity 
or phase and between the conductors and any material other than insulating  material. The incoming 
and outgoing cables shall be neatly bunched.

9. MOUNTING HEIGHTS :

The  Mounting heights of various fixtures shall be as  specified  in the Drawings.
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CHAPTER 2

POWER CONTROL CENTRES

1.0  Scope  :  

This  specification   is  to  cover  the  requirement  of   design,   supply,  installation,  testing  and 
commissioning of LT power control centres / main  switch boards with all components, Instruments, 
fittings and accessories  for efficient operation without any trouble.

2.0  Standards :

The  PCC  specified herein,  unless otherwise stated shall   conform  to the  relevant  and  latest 
revisions of Indian  standards  and  Indian Electricity Rules.

3.0  Design and construction :

3.1   Design  requirements  :   The  power  control  centres  shall  be suitable  for  operation  on 
440volt, 3 phase,4wire  50HZ system to withstand a short circuit level of 50 KA RMS  symmetrical.

The  PCC shall be designed for operation in high  ambient  temperature upto 45 degrees centigrade 
and high  humidity  upto  95%  and  tropical  atmospheric  conditions.   Means  shall  be  provided  to 
facilitate ease of inspection, Maintenance and Servicing.

3.2  Constructional requirements :  

The  power control centre shall be of 
i)  Metal  clad, cubicle, indoor,  free standing type  suitable  for Mounting on Built up Trenches with U 
Channels of adequate size.

ii) Made up of the requisite vertical sections, which when  coupled together shall form continuous dead 
front switch board.

iii) Dust and damp protected, the degree of protection shall be better than IP-54 as specified in IS-
2147.

iv)  Readily  extendable  on both sides by the  addition  of  vertical sections after removal of the end 
covers.

v)  Single  front  construction  with  the  circuit  beaker  feeder  and  switch   fuse  feeders  suitable  for 
operation from the front of the panel.

The  PCC  shall have the feeder ratings as per the schematic  diagrams enclosed  with the schedule 
and constructed only of  materials capable of  withstanding  the mechanical, electrical and thermal 
stresses as well as the effects of humidity, which are likely to be encountered in normal service. 

3.3  Vertical Sections :Each  vertical section shall comprise a front framed structure  rolled  folded 
sheet steel channel section of minimum 2 mm thickness  rigidly bolted   together.   This  structure shall 
house the components contributing  the  major  weight  of the  equipment  such  as circuit breaker,  
switch fuse units, main horizontal busbars, vertical risers and other front mounted accessories.   The 
structure shall be mounted on  a rigid  base  frame  of  folded  sheet  steel  of  minimum  of  2.5  mm  
thickness  and  100mm  height.  The design   shall  ensure  Structural stability during Transit and also 
during Operation after Commissioning Suitable  cable chamber housing the cable end connections 
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and  power   /  control  cable  terminations  shall  be  provided.  The  design  shall   ensure  generous 
availability of space for ease of installation and maintenance of  cabling  and adequate safety for 
working in one  vertical  section without coming into accidental contact with live parts in the adjacent 
section.

A    cover  plate  at  the  top  of  the  vertical  section  shall   be   provided  with  necessary  ventilating 
arrangements.  Any aperture for ventilation shall  be  covered  with a perforated sheet having  less 
than  1 mm diameter perforations to prevent entry of vermin.

3.4  Sheet Steel Cubicle :

3.4.1   The sheet steel cubicle shall be designed in fully  segregated multitier formation.  Each cubicle 
shall have hinged front access door with  easy  operating fasteners.  All the doors and  covers  shall be 
heavily  gasketed to make the compartment dust  tight.   Each cubicle shall  have a covering at the 
bottom to make a dust and  vermin  proof construction.  Door hinges shall be of concealed type.

The  cubicle shall be of minimum 2 mm thick sheet steel.  Sheet  steel shrouds  and  partitions shall be 
of minimum 1.6  mm  thickness.  All sheet  steel  work  forming the exterior of  switch  boards shall be 
smoothly    finished,  leveled  and  free  from  flaws.   The  corners  shall  be  rounded.  The  minimum 
Thickness of Gland plates shall be 3mm.

3.4.2   The apparatus and circuits in the power control centers  shall be so arranged as to facilitate  
their operation and maintenance at the same time to ensure the necessary degree of safety.
Apparatus forming part of the control centers shall have the following minimum clearance.

i)   between phases  -  25 mm,

ii)  between phase and neutral - 25 mm,

iii) between phases and earth  - 25 mm,

iv)  Between neutral and earth - 19 mm,

When, for any reason, the above clearances are not available suitable insulation shall be provided. 
Clearance shall be  maintained  during normal service conditions. Creepage distances shall comply 
with  those specified in relevant standards.

3.4.3   All  insulating  materials used in  the  construction  of  the equipment  shall  be  non hygroscopic 
duly treated  to  withstand the effect of high humidity, high temperature and tropical ambient service 
conditions.

3.4.4    Functional  units such as circuit beakers and  fuse  switches shall  be arranged in multitier 
formation, except that not more  than One air  circuit braker housed in a single vertical section.

3.4.5   Metallic/insulated  barriers shall be provided within vertical sections  and  between  adjacent  
sections  to  ensure  prevention of accidental  contact with :

i)   Main busbars and vertical risers during operation, inspection  or  maintenance of functional 
units and front connected accessories.
ii)  Cable terminations of one functional unit, when working on  those of adjacent unit/units.

3.4.6.  All doors / covers providing access to live power  equipment / circuits shall  be  provided with 
tool operated  fastners  to  prevent unauthorized access.
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3.4.7   Provisions shall be made for permanently earthing  the  frames and   other  metal  parts  of  the  
switchgear  by   two   independent connections.

3.5   Metal treatment and finish :

All  steel works  used  in the  construction  of  the  switch  boards shall have undergone a suitable 
rigorous metal treatment process so as to remove oxide scales and rust formation and to facilitate a 
durable coating  of  the paint on the metal surfaces and also to  prevent the spreading  of rust, in the 
event of the paint film being  mechanically damaged.
Two  coats  of Anti Corrosive primer followed by a finishing  coat  of Epoxy spray power coating of the 
shade 631 of IS : 5 (i.e. Siemens grey) shall be given. The total thickness of paint shall not be  less 
than 25 micron.

3.6  Bus Bars :

3.6.1    The  busbars  shall be housed in  non-segregated  sheet  steel compartments  in the cubicle at 
convenient locations   with  provision for  access  to the buses from the front of the  panel.   The 
busbar shall   be suitably  braced with  DMC/SMC supports to  provide a through  fault   withstand 
capacity of 50 KA RMS  symmetrical  for one second and a peak short circuit withstand capacity 150 
KA minimum. The neutral as well as the earth bus shall be capable of  withstanding the  above fault 
level.

3.6.3  Large clearance and creeping distance shall be  provided on the busbar system to minimize the 
possibility of a fault.

3.6.4   High tension bolts, nuts and spring washers shall be  provided at all busbar joints.

3.6.5  The continuous rating of the busbar shall be  125% of the rated current.  Maximum temperature 
of the bus and the connections shall not exceed 85 degrees centigrade.  The busbars shall be of 
liberal  design for the required current rating i.e. 0.8Amp/sq.mm.   

The main phase busbars shall have continuous current rating  throughout the length of each power 
control centre and the neutral busbars  shall have continuous rating of at least 50% of phase busbars.

3.6.6    Connections  from  the main busbars  to  functional  circuits  shall be arranged and supported 
so as to withstand without any damage or deformation, the thermal and dynamic stresses due to short 
circuit currents.

All  busbars and tapings shall be provided with color coded sleeves for phase identification.

All joints/tapping points of the buses shall be suitably shrouded to prevent accidental contact.

4.0  Circuit Breakers :

4.1  General :

4.1.1  Circuit  breakers shall be of triple pole /  four  pole,  air break,  horizontal draw out /Fixed type,  
as given in the  schedule of work  and  comply  with the requirements of relevant  IS  with  latest 
amendments and shall have the following :

i)   A short circuit breaking capacity of not less than 50 KA  RMS  at 415 volts, 50 Hz AC.
ii)  A short circuit making capacity of 105 KA.
iii) A short time withstand capacity of 150 KA for one second.
iv)  Electrical  overload performance at 6 times  the  rated  current, 100% of the rated voltage 
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as recovery voltage at 0.5 power factor.
v)    Dielectric  test  of  2.5 KV applied  for  one  minute  on  main circuits.

4.1.2    The  circuit  breakers shall be fitted  with  detachable  arc chutes  on each pole designed to  
permit rapid dispersion, cooling  and extinction  of  the  arc.  Interphase barriers shall  be  provided  to 
prevent flash over between phases.

4.1.3    Arcing  contacts shall be of  hard  wearing  material  copper tungsten  or  silver tungsten and 
shall be easily  replaceable. Main contacts  shall be of silver plated copper of high  pressure type and 
generous cross section.

4.2   Operating Mechanism :

The  operating  mechanism  shall be of  robust  design,  with  minimum number  of linkages to ensure 
maximum reliability.  Manually operated circuit  breakers  shall  be provided  with  spring  operated 
closing mechanism  which  are  independent  of  speed  of  manual  operation. Electrically  shall be 
independent of the motor  which  shall be  used slowly for charging the closing spring.  

The operating mechanism shall be such that the breaker is at all times free to open immediately when 
the trip coil is energized.

Mechanical operation indicators  shall  be  provided to  show open and close positions of the breaker.  
Electrically  operated  breakers  shall  be  additionally  provided  with  mechanical  indications  to  show 
charged and discharged conditions of the charging spring.

Means  shall be provided for slow closing and opening of  the  breaker for  maintenance  purposes, 
and for manual changing  and  closing  of electrically operated breakers during emergencies, 

4.3  Protection :  

Provisions  shall  be  available for fitting a minimum  of  five  trip devices  -  three  over current, as  
shunt trip and  an  under  voltage release or two over current and earth fault release, a shunt trip and 
one  under  voltage release.  The breakers shall be of  the  shunt or series trip type as specified in the  
schedule.

4.4  Housing of Circuit Breaker :

Circuit breakers shall be individually housed in sheet  metal  castle provided  with  hinged doors.  The 
breaker along  with  its  operating mechanism  shall  be  mounted on a robust  carriage  moving  on 
guide rollers  with in the castle.  Isolating contacts  for both  power  and control  circuits shall be of  
robust design and  fully self  aligning. The  assembly shall be designed to allow smooth and easy 
movement  of the breakers within its castle.

The  breaker shall have three distinct positions within the castle  as follows :
i)  `  Service'  position : With main and auxiliary contacts connected.
ii)   `Test'  position :  with power contacts fully  disconnected  and control circuit contacts 
connected.
iii)   `Isolated'   position : with both  power  and  control  circuit contacts fully disconnected.

It  shall be possible to achieve any of the above positions  with  the castle doors closed.  Mechanical 
position indicators shall be provided for the three positions of the breakers.

4.5  Interlocking :  

 Signature of Contractor                                                                                                                Page No. 68 of 80



4.5.1. The moving portion of the circuit breaker shall  be  interlocked so that :

i)   It shall not be possible either to isolate it from the connected position,  or  to  plug it in from the 
Isolated  position  with the breaker closed.

ii)   The circuit breaker can be closed only when it is in one of  the three positions or when it is fully out  
of the castle.

iii)   It shall not be possible to open the hinged door of the  castle unless the breaker is drawn to the  
isolated position.

iv)   Inadvertent with drawl of the circuit breaker too far beyond  the supporters is prevented by the 
suitable stops.

4.5.2    Provisions  shall  be available for  the  padlocking  of  the circuit breaker access flame in any of  
the three positions.

4.5.3    Automatically  operated safety shutters shall  be  provided  to screen  the  fixed isolating 
contacts when the breaker is  drawn out from the castle.

4.5.4    The moving portion of the circuit breaker shall  be  provided with  a  heavy duty,  self aligning  
earth contact, which  shall  make before  and break after the  main isolating contacts during  insertion 
into with drawl from the service position of the breaker.  Even in  the isolated position positive earthing 
contact should exist.

4.5.5    Auxiliary switches directly operated by the breaker operating  mechanism and having 4 `NO' 
and 4 `NC' contacts, shall be provided  on each breaker. The auxiliary switch contacts shall have a 
minimum rated thermal current of 10 amps.

5.0   Switch Fuse Units :

5.1   General :

The  switch  fuse  units  shall  be  of  the  load  break,  heavy  duty,   cubicle  type  conforming  to  the 
requirements IS and of AC 23 duty.

The switch fuse units shall  be capable of  withstanding the thermal  and electromagnetic   stresses 
caused by short circuits  for the  time of operation of the associated fuse links.

The switch fuse units shall be double break and have quick make  break mechanism, designed to 
ensure positive operation.

All  switch  fuse  contacts  shall be silver  plated  at  the  current transfer surfaces.

The unit shall be provided with a front operating handle.  The ON  and OFF  positions of the switch 
handle shall be clearly marked.

5.2   Interlocks and Safety :

Interlocks shall be provided so as to prevent opening of the unit door when  the switch is in the ON 
position and also to prevent  closing of  the  switch with  the door not  properly  secured.   It  should 
however be possible  for  a  competent  person to operate  the  switch  shall be suitable  for  locking  
with switch in the OFF position by means  of a padlock.
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The  interior arrangement of the switch fuse unit shall be  such  that all 'Live' parts are shrouded.

5.3  HRC  Fuses :

The switch fuse units shall be fitted with  High   rupturing  capacity cartridge fuse links with ISI marking 
for a rupturing capacity of not less  than  80 KA at 415 volts. The fuse links shall be mounted in a  
drawout carriage, thus ensuring positive isolation of contacts during fuse replacements.

6.0  Current Transformers.  

Current  transformers shall  comply with the requirements of  relevant latest amendment IS.  They shall 
have ratios, outputs and accuracy as specified in the schedule.

7.0  Indicating / Integrating Meters :

All  indicating  instruments  shall be  of  flush  mounted  industrial pattern conforming to the relevant 
latest amended IS.  The  instrument shall  have  non reflecting bazels, clearly, divided  and  indelibly  
marked   scales,  and  shall  be  provided  with   zero  adjusting  devices  in  the   front.   Integrating 
instruments shall be of flush mounted switch board pattern complying with the requirements of relevant 
latest IS.

8.0   Relays :

Circuit  breakers shall be provided with integrally mounted relays  as specified in the schedule. The 
relay shall have a set of three phase characteristics, which  shall be adjustable over a wide range, to 
provide discrimination between a multiplicity  of  devices.  The relay shall be able to  provide  over 
current and earth fault protection. Also UV and Shunt trip Relays are to be provided.

9.0  Control  switches/Selector switches :

Control switches/Selector switches shall be of the heavy duty  rotary type, with plates clearly marked to 
show the operating position. They shall be of semi-flush mounted type with only the front plate and the 
operating handle projected. Circuit  breakers  control switches shall be of the spring  return  to neutral 
type.

10.0  Indicating lamps and push buttons :

Indicating   lamps  shall  be  of  the  LED      type  of  low   watt consumption, provided with series  
resistors where necessary  and  with translucent   lamp   covers.   Bulbs  and  lenses  shall   be   easily  
replaceable from the front.

Push  buttons shall be of the momentary contact, push to  actuate  type fitted with self-reset contacts 
and provided with plates marked  with its junctions.

11.0  Cable terminations :

Cable  entries and terminals shall be provided in the switch board  to suit the number, type and size of  
aluminum conductor power cables and copper conductor control cables as indicated in the schematic 
diagram.

Provision shall  be  made for  top  or  bottom entry  of  cables  as  required.  Generous size  of  cabling 
chambers shall be provided, with the position of  cable  glands  and terminals such that cables can  be 
easily  and safely terminated.
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Barriers  or shrouds shall be provided to  permit safe working at  the terminals of one circuit without 
accidentally touching that of another live circuit.

Cable riser shall be adequately supported to withstand the effects  of rated  short  circuit  currents 
without  damage  and  without  causing secondary faults. Cable sockets shall be of copper and of the 
crimping type/soldering as required.

12.0  Control wiring :

All control wiring shall be carried out with 1100/650 V grade single core  Copper  cable conforming to 
relevant IS having  stranded  copper conductors of minimum 2.5 sq.mm. section for CT Wiring and 
1.5sq.mm for Control/indicating Instruments.

Wiring  shall  be neatly bunched, adequately  supported  and  properly routed to allow easy access 
and maintenance.

Wires  shall be  identified  by numbered ferrules  at  each  end.   The ferrules  shall  be of the ring type 
of  non-deteriorating  material. They  shall  be  firmly located on each wire so  as  to  prevent  free 
movement.

All control circuit fuses shall be mounted in front of the panel  and shall be easily accessible.

13.0  Terminal blocks and lables :

Terminal  block  shall  be  of  500 volts  grade of  the  stud type.  Insulating  barriers  shall  be  provided 
between adjacent terminals.

Terminal block shall have minimum current rating of 10 amps and  shall be shrouded.

Provisions shall be made for lable inscriptions.

Lables  shall be made of anodized aluminum, with white  engraving  on black  background.   They shall 
be properly secured  with  fasteners. Danger  plate of size and descriptions as recommended in the 
relevant IS shall be provided on the PCC.

14.0  Tests :

i)    The power control centre shall be completely  assembled,  wired,  adjusted  and  tested  for 
operation under  simulated  conditions to ensure  correctness of wiring and interlocking and proper 
functioning of all components.

ii)    Each power control centre and components shall be subjected  to standard  routine  tests  as  per 
applicable  clauses  of  relevant standards.

iii)     All  current  carrying  parts  and wiring  of  power  control   centre  shall  be  subjected to  power  
frequency voltage withstand test.

15.0 Drawings :

After  the  award of the contract the contractors shall  submit three copies of 
the following drawings for approval of the Department.

i)    Outline  dimensional  drawing of the  PCC  showing  the  general arrangement indicating the 
following :
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a)  Busbar clearances;
b)  power and control cable entry points;
c)  Configuration of busbars;
d)  Details of support insulations and spacings;
e)  Outgoing power cable termination arrangements.

ii) Single line diagram of power control centre showing  Protection, Metering etc.
iii) Cubicle wiring diagram.
iv)  List of Firements with Ratings & makes / Models

16.0 Installation Testing and commissioning :

The power control centre shall be installed over the cable trench/cable pit  using  suitable  size of MS 
channel  including  grouting  of the channel with necessary bolts and nuts. 

Proper earthing of PCC shall be done  using two independent copper/GI strip of sizes as  indicated in 
the  schedule.   

The channel shall be painted with  one  coat  of  red oxide  primer and two coats of anticorrosive 
enamel paint  of  proper shade as directed by the Engineer-i-charge.

The  pre-commissioning  tests as required shall be done  and  the  PCC  shall be commissioned.
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CHAPTER 3
 LAYING OF CABLES

1.0  Scope :

This   specification  is  intended  to  cover  the   requirements   of installation   and  energizing  of 
PVC/XLPE/PILCDSTA   power   cables including jointing of cables.

2.0  Standards :

The  power  cable  and its fixing accessories shall  comply  with  the latest relevant Indian Standards  
and National Electrical Code.

3.0  Laying of Cables :

3.1  General :

3.1.1  Before the commencement of cable laying, it shall be ensured by  the Engineer-in-Charge that 
only  ISI  marked cables  are   used.   It  shall   be  the responsibility  of  the  contractor  to  check  the 
soundness and correctness of the size of the cable while taking delivery of  the cable from stores.  Any 
defect noticed shall be brought to the notice of  the  issuing authorities immediately.  If any defects  is 
noticed after  the cable is laid or during the process of laying, it shall  be brought  to  the  notice  of  the  
Engineer-in-Charge  and  upon his satisfaction,  that the cable is not damaged due to bad  handling, it 
will  be the entire responsibility of the contractor to  retrieve  the cable  already laid and return the 
defective cable to store  and  take fresh length of the cable from the store and relay the same.

3.1.2  The material such as bricks, sand, cable route markers,  RCC slab of best quality as approved 
by the Engineer-in-Charge only  shall be used for cable laying works.

3.1.3  The  contractor  shall provide all  the  necessary  labour, tools,  plants and other requisites at his 
own cost for  carrying out pumping  of water and removing of water from trenches,  if  any,  where 
required.

3.1.4  Installation shall be carried out in a neat,  workman  like manner  by  skilled, experienced and 
competent workman  in  accordance with standard practices.

3.1.5   While  laying  the  cable care  shall  be  taken  to  avoid formation of kinks and also damage to  
the cable.  In the case of cable bends,  it shall not have bent radius lesser than 20 times the overall  
diameter of the cable.
3.1.6  A cable loop of about five meters length and as directed  by the Engineer-in-Charge / SBIIMS 
shall be provided at the following locations.
     a) Near the termination points
     b) Near to the straight through joint

3.1.7 The method of cable laying and routing of cables, shall  in every case be as directed by the 
Engineer-in-Charge / consultant / SBIIMS.

3.1.8 Whenever cable passes through hume pipes/GI  pipes  embedded across  the  wall in a building, 
both the ends of the  pipe  shall  be suitably sealed.

3.1.9 Identification  tags indicating the size of the  cable  and feeder  designation  shall be securely 
attached at both ends  of  the cable.   Such tags shall also be attached to the cable at intervals  of 50 
Mtrs.  The materials of the tag shall be of either 12 SWG GI  sheet.  In case of plastic, the details have 
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to be engraved  and incase  of  GI  sheet, the details should  be  punched. Cable route markers shall 
be provided at the intervals of 200 M with a minimum of one number route marker.  The details of the 
route makers shall be as per  the drawing.  At the locations of  straight  through joints, necessary joint-
markers shall be provided.

3.1.10   When cable runs vertically, it shall be clamped on mild steel flats or angle iron fixed on walls  
and are spaced at such intervals as to  prevent  buckling of the cables. All steel work shall  be  painted 
with  a coat of red oxide and thereafter finished with suitable anticorrosive paints.

3.2  Cable laid in ground :

3.2.1. All MV cables (up to 1.1 KV) shall be laid at a minimum depth of  0.75 M & HT cables (1.1 KV to 
11 KV) shall be laid at a  depth  of 1.0 M when laid in ground. When cable pass through roads, nallahs 
etc. they  must  be protected by either hume pipe or GI  pipe  of  suitable dimensions.

3.2.2. Excavations of trenches shall be carried out as indicated  in the drawing. The width of the trench 
at the bottom shall be 0.4 M  for one cable. In case the total number of cables laid in trenches is more 
than  one, then the width shall be such that the spacing  between  the cables is maintained as shown 
in the drawing. Before the cable is laid in  the trench the bottom of the trench shall be cleared  from 
stones and  other  sharp materials and filled with sand layers of 75  mm, as shown in the drawing.

3.2.3. While removing the cable from the drum, it shall  be  ensured that  the  cable drum is supported 
on suitable jacks and the  drum is rotated  to unwind the cable from the drum. The cable should never  
be pulled  while  unwinding from the drum. It shall be ensured  that the cables  are  run  over  the 
wooden rollers placed  in  the trench at intervals not exceeding 2 M.

3.2.4. After  placing the cables in the trench shall  be  filled  in  layers  ensuring that each layer is well  
rammed by spraying water and consolidated.  The  extra  earth shall be removed from  the  place of 
trench and deposited at a place as directed by the Engineer-in-Charge/consultant / SBIIMS.

3.2.5. The HT cables shall be provided with RCC slabs (marked  HT cable) on top as protection. 

3.3  Cables laid in built up trench :

3.3.1. Before the commencement of cable laying the cable trench shall be  drained  properly. Cable 
shall be laid as explained in  item 3.2. Cable  shall  be  properly clamped to the  cable  supports ,  
which are provided  in the cable trench. The method of clamping shall  suit the size  of  the cable and 
the cable supports, which are provided in the cable trench. The method of clamping shall suit the size 
of the cable and the cable supports, as directed by the Engineer-in-Charge / SBIIMS.

Care shall be taken while removing and replacing the trench cover slab. It is the responsibility of the 
contractor to make good  any  damaged trench covers.

3.4.  Cable terminations and straight through joints :

3.4.1. All  cable jointing materials such as straight  through  joint boxes,  cable compound, cable lugs, 
insulation tapes etc. shall be of best quality and as approved by the Engineer-in-Charge / SBIIMS.

3.4.2.   Cable   glands  for  strip /  armoured cables  shall   include a suitable  armour  clamp  for 
receiving  and  securely  attaching the armouring of the cable in a manner such that no movement of  
the armour occurs when the assembly is subjected to tension forces.

The  cable gland shall not impose on the armouring, a  bending  radius  not  less than the diameter of  
the cable. The clamping ring  shall  be solid and of adequate strength.
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Provision  shall be made for attachment of an external  earthing  bond between the metallic covering of 
the cable and the metallic  structure of the apparatus to which the cable box is attached.

3.5 Sealing boxes :

3.5.1  A sealing box, irrespective of the class of insulation  of the  cable for which it is intended, shall 
be so designed that it   may be filled with compound after connecting the cable specially in flame 
proof/hazardous areas.

3.5.2  All parts and connection for attaching the armouring, wiping or  clamping  the metallic sheath in 
a sealing box,  shall  be  easily accessible.  This may be achieved by splitting the box or by providing a 
suitable cover or other such means.

3.5.3  The joints in the box shall prevent leakage of the compound.

3.5.4  Provision  shall be made to ensure that the  cores  of  the cable are efficiently sealed to prevent 
moisture penetrating along the strands or the cable conductors.

3.5.5  The  sealing box shall be provided  with  compound  filling orifices  with suitable covers or plugs  
of size that will permit easy pouring of the compound.

In all  cases where  screwed plugs  are used,  one or  more air  vents shall  be  provided to ensure 
complete expulsion of air and total filling of the box with compound.3.5.6   The  box  shall  be  of  
sufficient  length  to  allow  for manipulation  of the insulated cover without damage to them or to  the 
insulation.

3.5.7   A  sealing  box intended to be  attached  directly  to  the apparatus  shall  be  designed such 
that  the   box   together   with  the connected  cable  may be detached  from the apparatus  without 
disturbing the sealing compound.

3.5.8 Cable  sealing and dividing boxes intended for use  in  the flame  proof  areas  shall comply  
additionally  with  the   relevant requirements of IS:2148-1968.

4.0  Testing

Once cable is laid, following tests shall be conducted in the  presence of Engineer-in-Charge, before 
energizing the cable:

i)   Insulation resistance test (Sectional and Overall).
ii)  Sheathing continuity test.
iii) Continuity and conductor resistance test.
iv)  Earth test.
v)   High voltage test.

Tests  conducted  shall  be  as  per  Indian  Standards  and  National Electrical Code.
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CHAPTER 4
EARTHING

1.0   SCOPE:

This  specification  is  intended  to  cover  the  requirements  of  supply,  installation,  testing  and 
commissioning of 

a) Pipe earthing
b) Plate earthing
c) Strip earthing

2.0   STANDARDS:

Earthing installations shall conform to the Indian Electricity Rules  - 1956, as amended from time to 
time and IS 3043-1989  "code of practice for earthing", with latest amendments.

3.0  Earth electrode arrangement :

3.1  Pipe electrode :

3.1.1 Electrode shall be made of CI pipe having a clean  surface and  not  covered  with paint, enamel 
or  poorly  conducting  material. Galvanized  pipe  shall not be smaller than 100 mm ID.  Earthing  with 
pipe  electrode  shall  be  done  as  per  the  details  indicated  in IS : 3043/87  . 

3.1.2 Electrodes shall be embedded below permanent moisture level.

3.1.3 The length of pipe electrodes shall not be less than 2.5  m. if  rock is encountered, pipes shall be 
driven to a depth of not  less than 2.5 m with suitable inclination.  Pipe shall be in one piece  and 
deeply driven.

3.1.4 To  reduce  the depth of burial  of  an  electrode  without increasing  the resistance, a number of 
rods or pipes may have  to be connected  together in parallel.  The distance between two  electrodes 
in  such  a  case  shall  not be less than  twice  the  length  of the electrode.  The earthing lead shall be 
connected by means of a through bolt, nuts and washers and cable socket.

3.2  Plate electrode :

For plate electrodes, minimum dimensions of the electrode shall be  as under.

3.2.1 GI plate electrode : 600 x 600 x 6 mm thick.
3.2.2 Copper plate electrode : 600 x 600 x 3.15 mm thick
3.2.3 The  electrode shall be buried in ground,  with  its  faces vertical and top not less than 2.5 M from 
the surface of the ground.

3.2.4 Earthing using plate electrode shall be done as per details, indicated in drawing.

3.2.5 Plate electrodes shall have a galvanized iron  water  pipe, buried vertically and adjacent to the 
electrode.  One end of pipe shall be  atleast 5 cm above the surface of the ground and need not be 
more than 10 cm.  The internal diameter of the pipe shall be atleast 19 mm. The  length  of pipe under 
the earth's surface shall be such  that it shall  be  able to reach the center of the plate.  The  earthing 
lead shall be securely bolted the plate with two bolts, nuts, check nuts and washers.

3.3.   Strip or conductor electrodes :
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3.3.1. Strip electrode shall  not be smaller than 25 x 1.6 mm,  if   of  copper and 25 x 3 mm, if  of 
galvanized iron and steel. If round conductors  are used as earth electrodes, their cross sectional area 
shall not  be  smaller than 3 sq.mm , if of copper and 6 sq.mm.  if galvanized iron and steel.

3.3.2. Conductor shall be buried in trenches not less than 0.5 m deep.

4.0  General :

i)  All  materials used for connecting the earth lead  with  electrode shall  be  of GI in case of GI pipe  
and GI plate  electrodes, and of tinned  brass  in case of copper plate electrode. The  earthing lead 
shall be securely connected at the other end to the main board.

ii)  The  earthing  lead  from electrode  onwards  shall  be  suitably protected against mechanical injury 
by routing the earth wire /  strip through a suitable size of GI pipe.

iii)  All medium voltage equipments shall be earthed by  two  separate and distinct connections with the 
earth. In the case of high and extra high  voltages, the neutral points shall be earthed by not  less than 
two separate and distinct connections with the earth, each having its own electrode at the generating 
station or substation.

iv)  All  materials,  fittings  etc.  used  in  earthing  shall   conform  to  Indian   standard   specifications 
wherever they exist. In the  case of materials  for  which  Indian standard specifications  do  not  exist, 
such materials shall be approved by the Engineer-in-Charge.

v)  The earth electrode shall be kept free from paint, enamel and grease.

vi) It shall be ensured that similar materials  for  respective earth electrodes and earth conductors are 
used.

vii)Earth  electrode shall not be installed in proximity  to  a metal fence.

viii)Copper/GI  strip shall be connected to the respective  earth electrodes,  either  by  brazing or 
welding  respectively.   The Copper/GI  strip  shall be jointed only either by brazing  or  by riveting at  
the end of over lapping portions.  The over lap shall 
not be less than 50 mm.

ix) Earthing  clamps used for supporting earth strips  shall  be made  of such materials so as to avoid 
bimetallic action  between strip and clamps.

5.0 Testing :

The earth resistance of each electrode shall be measured by  using  a reliable  and  calibrated earth 
megger and the value shall be as per IS/IE rules . 
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LIST OF I.S.CODES FOR INTERNAL ELECTRIFICATION INSTALLATIONS

1.    EXTERNAL ELECTRIFICATION wiring installation
(system voltage not exceeding 650V) IS 732 – 1989

2. Graphical symbols used in Electro-technology IS 2032-1969
art-XI-Electrical Installation buildings

3. Fire safety of buildings (General) Electrical Installation IS 1646-1961

4. 3 pin plugs and sockets IS 1293

5. Earthing. IS 3043-1966

6. Rigid steel conduits for electrical wiring IS 9537-PII-1989

7. Fittings for electrical wiring IS 2667-1964

8. Flexible steel conduits electrical wiring IS 3430-1966

9. Accessories for rigid steel conduit insulated cables IS 3837-1966

10. General and safety requirements for electric lighting fittings IS 1913-1969

11. Protecting of buildings and allied structures against 
lightning IS 2309-1967

12. Busbar ratings IS 8084-1976

13. On load change over switches IS 4064-1978
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STATE BANK OF INDIA

LIST OF APPROVED MANUFACTURERS OF MATERIALS TO BE USED IN THE ELECTRICAL 
WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY THE CONSULTANT/ ENGINEER

S.No Material Name.
1 Switches/Sockets : Legrand –Mosaic / MK-wrap around/ Anchor -Woods / Schneider-

Clipsal/ Crabtree-Thames/Athena /Wipro (North west) - Stylus/Convex / GM Four- Five

2 Copper Conductor wires : Finolex /RR Cable/Havells/ Poly Cab/ KEI 

3 PVC conduits, Casing , Capping & Accessories : Precision / Sudhakar/ Avon plast/ 
FINOLEX 

4 Metal clad Sockets : Legrand /L&T- Hager /ABB/SIEMENS/ Schneider/ Inodo- Asian            

5 MCBs /MCB Distribution boards(Powder coated Only)  : ABB/Siemens/ Legrand / 
Schneider /L&T/ Hager /Havells

6 MCCBs/Switchgear   : GE Power /Hager(Compact) /L&T/  ABB/Schneider/ Legrand/ 
Siemens               

7 Underground Cables : CCI /Nicco /Havells/ Universal/ Poly Cab/ Gloster              

8 Cable Glands  : HMI /Comet/ Cosmos/Dowells (Biller India)/ Hax Brass               

9 Capacitor Bank  : Epcos /Neptune/ Tibcon

10 Cable Lugs : Dowell's / 3D

11 MV  Panels  (PCCs)  : Manufacturers with CPRI Test Certificate.               

12 Measuring Instruments : Conzerv/ CMS/ El measure/IME/ L&T/ Nippen/ Schneider Electric

13 Selector Switches: Vaishno / Salzer / Kaycee

14 Indication Lamps LED  :Schneider / Vaishno / Binay

15 Resign cast CTs : AE / Kappa

16 Telephone Wires: Lapp / Delton / Polycab/ Finolex/

17 LAN Cables: D LINK, Finolex, Ploycab, Legrand

18 Light Fixtures (LED): Philips /  GE/ Havells/ CG/ Wipro/Bajaj

19 Ceiling Fans, Wall mounted fans  & Exhaust Fans : Havells/Bajaj/ CG/Orient/ USHA/ 
Almonard

  

 Note:All Items Materials Used on site  shall be ISI Mark only & Materials will be 
selected by bank only
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DECLARATION

The Vice president,
SBI Infra Management Solutions Pvt. Ltd.,
Amaravati Circle Office,2nd Floor, 
SBI Amaravati LHO Building,
Gun foundry,Abids,
Hyderabad – 500 001.

Dear sir,

       I/We have inspected the site  SBI ONGOLE MAIN BRANCH NEW PREMISES SITUATED IN 
ONGOLE, PRAKASHAM DIST, ANDHRA PRADESH (Branch Code : 00890) and I/We have made 
me/ us fully acquainted with the local conditions in and around the sites of works and Lay out drawings 
of works, drawings of each items etc. complete. 

  

        I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice 
Inviting  Tender,  General  notes,  General  Conditions  of  Contract,  Special  conditions,  Schedule  of 
approximate  quantities  and  rates  ,  Form  of  Agreement,  General  Specification,  Approved 
manufacturers/ natural source of materials (i.e. all parts of Technical bid), Technical Specifications of 
schedule of quantities (i.e. all parts of Price bid), and clearly understood all the same and on the basis 
of the same I/ We have quoted our rates in the Schedule of Quantities/BOQ attached with the tender 
documents.

      We accept all  the terms and conditions of tender documents. We will  abide by the technical 
specification mentioned in the tender. We here by undertake to use only specified material/ make as 
per the tender schedule. I/ We hereby declare that, in particular during execution of all works at site; it 
will be my/ our sole responsibility to strictly adhere to/ meticulously follow the General Specification, 
Approved  manufacturers/  natural  source  of  materials,  Technical  Specifications  of  schedule  of 
quantities, all drawings of layout and items.

    For  any  type  of  deviation  (to  any  of  above  or  subsequent  instructions),  it  will  be  my/  our 
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing which it  
shall be deemed that I have carried out any such deviations at my own and I shall be duty bound to  
replace the all deviated material/ works from the site at my/ our cost as well as I shall be liable to  
penalized by the employer as deemed fit and for all such loses made thereof, I/ we shall not have any 
right to arbitrate in any manner.

      I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in time  
and  also  shall  uniformly  maintain  such  progress  as  may be  directed  by  the  employer  to  ensure 
completion of same within the target date/ time as mentioned in the tender document.

Date:                                                                                Signature and seal of Contractor/ Tenderer

Witness:

1.

2.
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