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SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD. 
(A wholly owned subsidiary of SBI) 

 
 

TENDER FOR SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 10 
NOS., (ONGC COMPLEX- 4 NOS, HATHWARA- 3 NOS., KADI- 3 NOS.) 3 STAR 
RATED (JANUARY, 2018 BEE RATING) 1.5 TR CAPACITY SPLIT AIR-
CONDITIONERS OF VOLTAS / HITACHI / CARRIER / DAIKIN / PANASONIC / 
TRANE / BLUE STAR / MITSUBISHI HEAVY. 
 
ONLY THOSE DEALERS WHO ARE HAVING VALID AUTHORISATION 
CERTIFICATE FROM THE COMPANY FOR DEALERSHIP IN GUJARAT WILL BE 
ELIGIBLE FOR PARTICIPATION IN THIS TENDER. 
 

 
PART – A: TECHNICAL BID (COVER-A) 

 
TENDER SUBMITTED BY: 
 
NAME :   
 
ADDRESS :   
 
 
 
 
DATE :   
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NOTICE INVITING TENDERS 
 
SBIIMS on behalf of SBI invites tenders in two bid system i.e. Technical Bid (Cover-A) 
and Price Bid (Cover-B) from the authorized dealer having valid authorization certificate 
from the company for dealership in Gujarat for Voltas, Hitachi, Carrier, Daikin, 
Panasonic, Trane, Blue Star, Mitsubishi Heavy for Supply, Installation, Testing and 
Commissioning of 1.5 TR capacity Split Air-Conditioners 4 Nos. at ONGC Complex, 3 
Nos. at Hathwara and 3 Nos. at Kadi Branch 
 
The details of tender are as under: 
 

S.No. Description  

1. Name of work Supply, Installation, Testing and Commissioning 
of 10 nos., 1.5 TR capacity Split Air-Conditioners 
in ATMs at GAO-II Branches. 

2. Nature of Work Air-Conditioning 
 

3. Time allowed for completion 14 days from the date of work order.  
4. Cost of Tender Documents Rs. 1,000/- (To be deposited along with Tender 

Part-A by way of Demand Draft/Cheque of SBI in 
favour of SBI Infra Management Solutions Pvt. 
Ltd. and payable at Ahmedabad) 
 

5. Earnest Money Deposit Rs.4,000/- (Four Thousand only) by means of 
Demand Draft / Pay Order (Valid for a period of 
90 Days from the last date of submission of the 
tender) from any Nationalized/Scheduled Bank 
drawn in favour of State Bank of India and 
payable at Gandhinagar. 

6. Initial Security Deposit 2% of contract amount including EMD 

7. Total Security deposit 5% of the final bill amount including ISD. 

8. Start and end date for 
downloading of tender 
documents form Bank’s 
website 

15.06.2018 to 28.06.2018 at www.sbi.co.in
under<Link>procurement news. 

9. Last date & time for 
submission of Technical bid, 
EMD and cost of tender 
document in sealed Cover-A 
and Price Bid in sealed 
Cover-B. 

29.06.2018 by 3.00 PM 
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10. Address at which Technical 
bid (Cover-A)) along with 
EMD & Cost of tender 
document  and Price Bid 
(Cover-B) and both these 
covers should be placed in 
third cover super scribing 
tender for SITC of 10 Nos. 
SACs at GAO-II has to be 
submitted 

Circle Head & Vice President (Civil),  
SBI Infra Management Solutions Pvt. Ltd. 
Third Floor, SBI, LHO, Bhadra, Laldarwaja 
AHMEDABAD-380001 
 

11. Date and time of opening of 
Technical bid and Price Bid 
at SBIIMS, Circle Office 
address mentioned at Sr. 
No.10 

29.06.2018 at 3:30 PM 
 
 
 
 

12. Liquidated Damages 0.50% of contract amount per weeks subject to 
max. 5% of contract value or final bill value. 

13. Defects liability period 12 Months from the date of Virtual Completion 
 

14. Validity of offer 90 days from the date of opening of Price-bid 
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19. Tenders can be downloaded from the bank’s websitewww.sbi.co.in(link) <Procurement 
News>. It shall be responsibility of the contractor to arrange and ensure that all pages of 
technical and financial bid are properly bound separately. Tenders in loose pages may 
be disqualified. 
 

20. The contractor shall sign and stamp each page of the tender document thereby 
ensuring the number and sequence of all pages. 
 

21. No conditions other than mentioned in the tender will be considered, and if given they 
will have to be withdrawn before opening of the price-bid. 
 

22. The SBIIMS Pvt. Ltd. reserve their rights to accept or reject any or all the tenders, either 
in whole or in part without assigning any reason(s) for doing so and no claim / 
correspondence shall be entertained in this regard. 
 

23. Tenders received without EMD and Cost of Tender Documents shall be summarily 
rejected and such tenders shall not be allowed to participate in the online price bidding 
process. 
 

24. In case the date of opening of tenders is declared as a holiday, the tenders will be 
opened on the next working day at the same time. 
 

25. SBIIMS Pvt. Ltd. has the right to accept / reject any / all tenders without assigning any 
reasons and no correspondence shall be entertained in this regard. 
 
Yours Faithfully, 
 
 
Circle Head & Vice President (Civil)
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FORM TENDER 

To, 
The Circle Head & VP (Civil), 
Circle Office, 
SBI Infra Management Solutions Pvt. Ltd.,  
Ahmedabad- 380001. 
 
Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating 
to the works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works specified in the said memorandum and having acquired 
the requisite information relating thereto as affecting the tender, I/We hereby offer to 
execute the works specified in the said memorandum at the rates mentioned in the 
attached Schedule of Quantities and in accordance in all respects with the 
specifications, design, drawings and instructions in writing referred to in conditions of 
tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and 
Conditions of Contract and with such materials as are provided for by, and in all other 
respects in accordance with such conditions so far as they may be applicable. 

MEMORANDUM 
Description of work Supply, Installation, Testing and Commissioning 

of 10 nos., 1.5 TR capacity Split Air-Conditioners 
at GAO-II Branches. 

Earnest Money Rs. 4,000.00 - (Four Thousand only) by means 
of Demand Draft / Pay Order from any scheduled 
Nationalized Bank drawn in favour of State Bank 
of India and payable at Gandhinagar  

Percentage, if any, to be 
deducted from Bills and total amount 
to be retained 

10 % from Running Bills, subject to maximum 
Total 5% of contract amount or actual Final Bill 
value including EMD & Initial Security Deposit. 

Time allowed for completion of the 
Works from fourteenth day after the 
date of written order or date of 
handing over of the site (whichever is
later)to commence the work 

 14 days 

 
I/We have deposited a sum of Rs.4,000.00-(Four Thousand only) of the total tender 
amount as Earnest Money with the State Bank of India which is not to bear any interest. 
Should I / We fail to execute the Contract when called upon to do so I/ We do hereby 
agree that this sum shall be forfeited by me/us to SBI Infra Management Solutions Pvt. 
Ltd.
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1) Our Bankers are: i) 

ii) 
 
The names of partners of our firm are: i) 

ii) 
 
Name of the partner of the firm Authorized to sign 

Or 
 
(Name of person having Power of Attorney to sign the Contract.) 

(Certified true copy of the Power of Attorney should be attached) 

 
Yours faithfully, 

 Signature of Contractors. 

 
Signature and addresses of Witnesses  
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ARTICLES  OF AGREEMENT 
(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules) 

ARTICLES OF AGREEMENT made the  date of  between 
SBIIMSPVT. LTD., on behalf of SBI, having its office at Mumbai herein after called" the 
Service Provider" of the One  Part  and 

WHEREAS the SBIIMS PVT.LTD. is desirous of 

and has caused drawings and specifications describing the work to be done to be 
prepared by the SBIIMS, Ahmedabad Office. 
AND WHERE AS the said Drawings numbered to  
inclusive, the Specifications and the Schedule of Quantities have been signed by or on 
behalf of the parties hereto. 
AND WHEREAS the Contractor has agreed to execute upon and subject to the 
Conditions set forth herein and to the Conditions set forth herein in the Special 
Conditions and in the Schedule of Quantities and Conditions of Contract (all of which 
are collectively hereinafter referred to as “the said conditions”) the works shown upon 
the said Drawings and / or described in the said Specifications and included in the 
Schedule of Quantities at the respective rates therein set forth amounting to the sum as 
therein arrived at our such other sum as shall become payable there under (hereinafter 
referred to as “the said Contract Amount.) 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

1) In consideration of the said Contract Amount to be paid at the times and in the manner 
set forth in the said Conditions, the Contractor shall upon and subject to the said 
Conditions execute and complete the work shown upon the said Drawings and 
described in the said Specifications and the priced Schedule of Quantities. 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum 
as shall become payable, at the times and in the manner specified in the said 
Conditions. 
The  term  “the Architects” in the  said  Conditions shall mean  the  SBIIMS, or in the 
event of their ceasing to be the Architects for the purpose of this Contract for whatever 
reason, such other person or persons as shall be nominated for that purpose by the 
Employer, not being a person to whom the Contractor shall object for reasons 
considered to be sufficient by the Employer, PROVIDED ALWAYS that no person or 
persons subsequently appointed to be Architects under this Contract shall be entitled to 
disregard or overrule any previous decisions or approval or direction given or expressed 
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in writing by the outgoing Architects for the time being. 
3) The said Conditions and Appendix thereto shall be read and construed as forming part 

of this Agreement, and the parties hereto shall respectively abide by submit themselves 
to the said Conditions and perform the Agreements on their part respectively in the said 
Conditions contained. 

4) The Plans, Agreements and Documents mentioned herein shall form the basis of this 
Contract. 

5) This Contract is neither a fixed lump-sum contract nor a piece work contract but a 
contract to carry out the work in respect of the entire building complex to be paid for 
according to actual measured quantities at the rates contained in the Schedule of 
Quantities and Rates or as provided in the said Conditions. 

6) The Contractor shall afford every reasonable facility for the carrying out of all works 
relating to civil works, installation of lifts, Telephone, electrical installations, fittings air-
conditioning and other ancillary works in the manner laid down in the said Conditions, 
and shall make good any damages done to walls, floors, etc. after the completion of his 
work. 

7) The SBIIMS Pvt. Ltd. reserves to itself the right of altering the drawings and nature of 
the work by adding to or omitting any items of work or having portions of the same 
carried out without prejudice to this Contract. 

8) Time shall be considered as the essence of this Contract and the Contractor hereby 
agrees to commence the work soon after the Site is handed over to him or from the date 
of issue of formal work order as provided for in the said Conditions whichever is later 
and to complete the entire work within 14 days subject to nevertheless the provisions 
for extension of time. 

9) All payments by the SBI under this contract will be made only at Gandhinagar. 
10) All disputes arising out of or in any way connected with this agreement shall be deemed 

to have arisen at Ahmedabad and only the courts in Ahmedabad i shall have jurisdiction 
to determine the same. 

11) That the several parts of this Contract have been read by the Contractor and fully 
understood by the Contractor. 
IN WITNESS WHERE OF THE SBIIMS PVT. LTD. and the Contractor have set their 
respective hands to these presents and two duplicates hereof the day and year first 
hereinabove written. 
 
 
 
 
 
SIGNATURE CLAUSE 
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SIGNED AND DELIVERED by the 
 
 By the (Employer) 
 
hand of Shri   
 
  
(Name and Designation) In the 

presence of: 

1) Shri /Smt.  

(Signature of Employer) 
 
 
 

(Signature of Witness) 
 
Address _________________________ 
 
 __________________________ 
 
 
 (Witness) 
 
SIGNED AND DELIVERED by the 
 
 By the 
(Contractor) (Signature of Contractors) 
 
 
in the presence of: 
 
Shri/ Smt.  (Signature of Witness) 
 
Address   
 

 
(Witnes
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SECTION – 1 

INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of work 
Supply, Installation, Testing and Commissioning of 10 nos., 1.5 TR capacity Split Air-
Conditioners at GAO-II Branches. 
 

1.1 Site and its location 
 
The proposed work is to be carried out at GAO-II Branches as per list enclosed.  

2.0 Tender documents 
 

2.1 The work has to be carried out strictly according to the conditions stipulated in the 
tender consisting of the following documents and the most workmen like manner. 
Instructions to tenderers General conditions of Contract Special conditions of 

Contract Additional Specifications Drawings 

Priced bid A 
 

2.2 The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take precedence in the 
order given below; 

a) Price Bid 
b) Additional Specifications 
c) Technical specifications 
d) Drawings 
e) Special conditions of contract 
f) General conditions of contract 
g) Instructions to Tenderers 

 
2.3 Complete set of tender documents including relative drawings can be downloaded from 

the website www.sbi.co.in 
 

2.4 The tender documents are not transferable. 
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3.0 Site Visit: 
 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data that may be required for the purpose of filling this tender document 
and enter into a contract for the satisfactory performance of the work. The tenderer is 
requested satisfy himself regarding the availability of water, power, transport and 
communication facilities, the character quality and quantity of the materials, labour, the 
law and order situation, climatic conditions local authorities requirement, traffic 
regulations etc; The tenderer will be fully responsible for considering the financial effect 
of any or all the factors while submitting his tender. 
 

4.0 Earnest Money: 
 

4.1 The tenderers are requested to submit the Earnest Money of Rs.4,000.00 (Rupees Four 
Thousand only by means of Demand Draft/Pay Order(Valid for a period of 180 Days 
from the last date of submission of the tender) from any scheduled Nationalized Bank 
drawn in favour of SBI payable at Gandhinagar  
 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
 

4.3 No interest will be paid on the EMD. 
 

4.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 
 

4.5 EMD of successful tenderer will be retained as a part of security deposit. 
 

5.0  Initial/ Security Deposit: 
 
The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value less EMD by means of DD drawn in favour of SBIIMS Pvt. Ltd. Payable at 
Ahmedabad within a period of 7 days of acceptance of tender. 
 

6.0 Security Deposit: 
 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is 
in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall 
be deducted from the running account bill of the work at the rate of 10% of the 
respective running account bill i.e., deduction from each running bill account will be @ 
10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract value. The 
50% of the Total Security Deposit shall be paid to the contract on the basis of architect’s 
certifying the virtual completion. The balance 50% would be paid to the contractors after 
the defects liability period as specified in the contract
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6.2 Additional Security Deposit: 

 
 
In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated 
project cost), the bank may ask such bidder to deposit additional security deposit (ASD) 
equivalent to difference of estimated cost vis-à-vis L-1quoted amount for due fulfillment 
of contract. Such ASD could be in the joint name of the Bank and bidder in the form of 
FDR / Bank’s guarantee as per format approved by the Bank. On successful completion 
of work ASD will be returned to the contractor. In case contractor fails to complete the 
work in time or as per tender specification or leave the job incomplete, the bank will be 
at liberty to recover the dues from ASD or to forfeit such ASD as the case may be within 
its sole discretion. 
 

6.3 No interest shall be paid to the amount retained by the Bank as Security Deposit for 
the defect liability period of one year from the date virtual completion certificate (VCC). 
However, interest on FDR for additional security deposit will be received by the bidder. 

 
7.0  Signing of contract Documents: 

 
The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 15 days from the receipt 
of intimation of acceptance of the tender by the Bank. However, the written acceptance 
of the tenders by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered in to or 
not. 
 
8.0 Completion Period: 

 
Time is essence of the contract. The work should be completed in all respect 
accordance with the terms of contract within a period of 14 days from the date of award 
of work. 
 
9.0 Validity of tender: 

 
Tenders shall remain valid and open for acceptance for a period of 90 days from the 
date of e-reverse auction. If the tenderer withdraws his/her offer during the value period 
or makes modifications in his/her original offer which are not acceptable to Bank without 
prejudice to any other right or remedy the Bank shall be at liberty forfeit the EMD. 
 
10.0 Liquidated Damages: 

 
The liquidated damages shall be 0.50% per week subject to a maximum of 5% of 
contract value. 
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11.0 Rate and prices: 

 
11.1 In case of item rate tender: 

 
11.1.1 The tenderers shall quote their rates for individual items both in words and figure. In 

case of discrepancy between the rate quoted in words and figures, the unit rate quantity 
in words will prevail. If no rate is quoted for a particular item the contractor shall not be 
paid for that item when it is executed. The amount of each item shall be calculated and 
the requisite total is given. In case of discrepancy between the unit rate and the total 
amount calculated from multiplication of unit rate and the quantity the unit rate quoted 
will govern and the amount will be corrected. 

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In 
case the tenderers quote their rates for such items those rates will be ignored and will 
not be considered during execution. 

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is 
changed the tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly. 
The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect/ 
SBIIMS Pvt. Ltd. 

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or  over 
writing shall be duly attested by him. 

11.1.5 Each page shall be totaled and the grand total shall be given. 
 

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, materials, 
labours, taxes etc. except G.S.T, which shall be payable / reimbursed at actual 

 
The SBIIMS Pvt. Ltd. Reserve their rights to accept any tenders, either in whole or in 
part or may entrust the work in phases or may drop the part scope of work at any stage 
of the project within its sole discretion without assigning any reason(s) for doing so and 
no claim / correspondence shall be entertained in this regard. 
 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL
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GENERAl CONDITIONS OF CONTRACT 
 

1.0 Definitions:- 
“Contract means the documents forming the tender and the acceptance thereof and the 
formal agreement executed between SBI Infra Management Solutions Pvt. Ltd. (client) 
and the contractor, together with the documents referred there in including these 
conditions, the specifications, designs, drawings and instructions issued from time to 
time by the Architects / Bank and all these documents taken together shall be deemed 
to form one contract and shall be complementary to one another. 
 

1.1 In the contract the following expressions shall, unless the context otherwise requires, 
have the meaning hereby respectively assigned to them. 
 

1.1.1 ‘SBIIMS’ shall mean SBI Infra Management Solutions Pvt. Ltd.(Service Provider)having 
its Circle Office, Third Floor, SBI, LHO, Bhadra, Laldarwaja, Ahmedanbad-380001 and 
includes the client’s representatives, successors andassigns. 
 

1.1.2 ‘Architects/ Consultants’ shall mean SBIIMS, Ahmedabad,  
 

1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBIIMS at site as their 
representative for day-to-day supervision of work and to give instructions to the 
contractors. 
 

1.1.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporate not, 
undertaking the works and shall include legal personal representative of individual or 
the composing the firm or company and the permitted assignees of individual or firms of 
company. 
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
description in the “Scope of work” and/or to be executed in accordance with the contract 
includes materials, apparatus, equipment, temporary supports, fittings and things of 
kinds to be provided, the obligations of the contractor hereunder and work to be done by 
the contractor under the contract. 
 

1.1.5 ‘Engineer’ shall mean the representative of the Architect/consultant. 
 

1.1.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 
Engineer and refer red to in the specifications and any modifications of such drawings 
as may be issued by the Engineer from time to time Contract value shall mean value of 
the entire work as stipulated in the letter of acceptance of tender subject such additions 
there to or deductions there from as may be made under the provide herein after 
contained. 
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1.1.7 Specifications’ shall mean the specifications referred to in the tender and modifications 
thereof as may time to time be furnished or approved by the Architect/Consultant. 
 

1.1.8 “Month” means calendar month. 
 
 

1.1.9 “Week” means seven consecutive days. 
 
1 .1.10 “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs 
respectively. 
 

1.1.11 “SBIIMS’s Engineer” shall mean The Civil/Electrical Engineer in-charge of the Project, 
as nominated by the Circle Head and Vice President, SBI Infra Management Solutions 
Pvt.Ltd., Ahmedabad 
 

1.1.12 The following shall constitute the Joint Project Committee (herein under referred to as 
JPC) for assessing and reviewing the progress of the work on the project and to issue 
instructions or directions from time to time for being observed and followed by the 
Architects Site Engineer / PMC and other consultants / contractors engaged in the 
execution of the project. 
 

i) Vice President – Circle Head of SBIIMS Pvt. Ltd. 
ii) SBIIMS Engineer (Civil and Electrical) in-charge of the Project 
iii) Concerned partner of the Architects and their Resident Architect…. Member. 

 
CLAUSE 
 
1.0 Total Security Deposit 
 
Total Security deposit comprise of Earnest Money Deposit 

Initial security deposit Retention Money 

a) Earnest Money Deposit- 
 
The tenderer shall furnish EMD of Rs. 4,000/- (Four Thousand  only) in the form of 
Demand draft or bankers cheque drawn in favour of SBI payable at Gandhinagar., on 
any Scheduled Bank. No tender shall be considered unless the EMD is so deposited in 
the required form. No interest shall be paid on this EMD. The EMD of the un successful 
tenderer shall be refunded soon after the decision to award the contract is taken without 
interest. The EMD shall stand absolutely forfeited if the tenderer revokes his tender at 
any time the period when he is required to keep his tender open acceptance by the 
SBIIMS Pvt. Ltd. or after it is accepted by the SBIIMS Pvt. Ltd. the contractor fails to 
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enter into a formal agreement or fails to pay the initial security deposit as stipulated or 
fails to commence the commence the work within the stipulated time. 
 

b) Initial Security Deposit (lSD) 
 
The amount of ISD shall be 2% of accepted value of tender including the EMD in the 
form of DD/FDR drawn on any scheduled Bank and shall be deposited within 15 days 
from the date of acceptance of tender. 
 
 
ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE 
 
In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated 
project cost), the bank may ask such bidder to deposit additional security deposit (ASD) 
equivalent to difference of estimated cost vis-à-vis L-1 quoted amount for due fulfillment 
of contract. Such ASD could be in the joint name of the Bank and bidder in the form of 
FDR / Bank’s guarantee as per format approved by the Bank. On successful completion 
of work ASD will be returned to the contractor. In case contractor fails to complete the 
work in time or as per tender specification or leave the job in complete, the bank will be 
at liberty to recover the dues from ASD or to forfeit such ASD as the case may be within 
its sole discretion. 
 
No interest shall be paid to the amount retained by the Bank as Security Deposit for  
the defect liability period of one year from the date virtual completion certificate (VCC).  
However, interest on FDR for additional security deposit will be received by the bidder. 
 

c) Retention Money: 
 
Besides the SD as deposited by the contractor in the above said manner, the Retention 
money shall be deducted from the running account bill at the rate of 10% of the gross 
value of work done by the contractor and claimed in each bill provided the total security 
deposit i.e. ISD plus EMD plus Retention Money shall both together not exceed 5% of 
the contract value. The 50% of the total security deposit shall be refunded to the 
contractor without any interest on issue of Virtual Completion certificate by the 
Architect/consultant. The balance 50% of the total security deposit shall be refunded to 
the contractors without interest within fifteen days after the end of defects liability period 
provided the contractor has satisfactorily attended to all defects in accordance with the 
conditions of contract including site clearance. 
 
2.0 Language: 
The language in which the contract documents shall be drawn shall be in English. 
 
3.0 Errors, omissions and discrepancies: 
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In case of errors, omissions and/ or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 
 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be 
adopted. 
 

ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 
 

iii) Between written description of the item in the specifications and descriptions in bills of 
quantities of the same item, the former shall be adopted: 
 

a) In case of difference between rates written in figures and words, the rate in words shall 
prevail. 

b) Between the duplicate / subsequent copies of the tender, the original tender shall be 
taken as correct. 
 
4.0 Scope of Work: 
 
The contractor shall carryout complete and maintain the said work in every respect 
strictly accordance with this contract and with the directions of and to the satisfaction 
Bank to be communicated through the architect/consultant. The architect/consultant at 
the directions of the SBIIMS from time to time issue further drawings and / or write 
instructions, details directions and explanations which are here after collectively 
references to as Architect’s / consultant’s instructions in regard to the variation or 
modification of the design, quality or quantity of any work or the addition or omission or 
substitution work. Any discrepancy in the drawings or between BOQ and / or drawings 
and/or specifications. The removal from the site of any material brought thereon by the 
Contractor and any substitution of any other materials therefore the removal and/orre- 
executed of any work executed by him. The dismissal from the work of any person 
engaged the re upon. 
 
5.0 i) Letter of Acceptance: 
 
Within the validity period of the tender the SBIIMS shall issue a letter of acceptance 
directly or through the architect by registered post or otherwise depositing at the of the 
contractor as given in the tender to enter into a Contract for the execution of the work as 
per the terms of the tender. The letter of acceptance shall constitute a bind contract 
between the SBIIMS and the contractor. 
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ii) Contract Agreement: 
 
On receipt of intimation of the acceptance of tender from the SBIIMS Pvt. Ltd/Architect 
the successful tenderer shall be bound to implement the contract and within fifteen days 
there of shall sign an agreement in a non-judicial stamp paper of appropriate value. 
 
6.0 Ownership of drawings: 
 
All drawings, specifications and copies thereof furnished by the SBIIMS Pvt. Ltd SBI 
through its Architect / consultants are the properties of the SBIIMS Pvt. Ltd. They are 
not to be used on other work. 
 
7.0 Detailed drawings and instructions: 
 
The SBIIMS Pvt. Ltd. through its architects / consultants shall furnish with reasonable 
proper additional instructions by means of drawings or otherwise necessary for the 
execution of the work. All such drawings and instructions shall be consistent with 
contract documents, true developments thereof and reasonably inferable there. 
 
The work shall be executed in conformity there with and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion of 
various activities on receipt of the work order and submit the same to the SBIIMS Pvt. 
Ltd. through the architect/consultant 
 
7.0  Copies of agreement: 
 
Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors. 
 
8.0  Liquidated damages: 
 
If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or 
to complete the work and clear the site including vacating their office on or before the 
contracted or extended date or completion, without justification in support of the cause 
of delay, he may be called upon without prejudice to any other right of remedy available 
under the law to the SBIIMS Pvt. Ltd. on account of such breach to pay a liquidated 
damages at the rate of 0.50% of the contract value which subject to a maximum of 5% 
of the contract value. 
 
9.0 Materials, Appliances and Employees: 
 
Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are 
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required for the satisfactory execution and completion of the work. Unless or otherwise 
specified all materials shall be new and both workmanship and materials shall be best 
quality. The contractor shall at all times enforce strict discipline and good order among 
his employees and shall not employ on the work any unfit person or anyone not skilled 
in the work assigned to him. Workman whose work or behavior is found to be 
unsatisfactory by the SBIIMS Pvt. Ltd. /Architect/ consultant he shall be removed from 
the site immediately. 
 
10.0 Permits, Laws and Regulations: 
 
Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contract. If the contractor 
observes any discrepancy between the drawings and specifications, he shall promptly 
notify the SBIIMS Pvt. Ltd. in writing under intimation of the Architect/ Consultant. If the 
contractor performs any act, which is against the law, rules and regulations he shall 
meet all the costs arising the reform and shall indemnify the SBIIMS Pvt. Ltd. any legal 
actions arising there from. 
 
11.0 Setting out Work: 
 
The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, and 
alignment of all parts thereof and get it approved by the architect / consultant before 
proceeding with the work. If at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been approved by, the 
architect / consultant the contractor shall be responsible for the same ad shall his own 
expenses rectify such error, if so, required to satisfaction of the SBIIMS Pvt. Ltd. 
 
12.0 Protection of works and property: 
 
The contractor shall continuously maintain adequate protection. of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in connection 
with contract. He shall make good any such damage, injury, loss, except due to causes 
beyond his control and due to his fault or negligence. 
 
He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the 
works and shall comply with all applicable provisions of Govt. and local bodies’ safety 
laws and building codes to prevent accidents, or injuries to persons or property on about 
or adjacent to his place of work. The contractor shall take insurance covers as per 
clause at his own cost. The policy may be taken in joint names of the contractor and the 
SBIIMS Pvt. Ltd. and the original policy may be lodged with the SBIIMS Pvt. Ltd. 
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13.0 Inspection of work: 
 
The SBIIMS Pvt. Ltd. / Architect / Consultant or their representatives shall at all 
reasonable times have free access to the work site and / or to the workshop, factories, 
or other places where materials are lying or from where they are obtained and the 
contractor shall give every facility to the SBIIMS Pvt. Ltd./Architect/consultant and their 
representatives necessary for inspection and examination and test of the materials and 
workmanship. No person unless authorized by the SBIIMS Pvt. Ltd./ Architect 
/Consultant except the representative of Public authorities shall be allowed on the work 
at any time. The proposed work either during its construction stage or its completion can 
also be inspected by the Chief Technical Examiner’s Organization a wing of Central 
Vigilance commission. 
 
14.0 Assignment and subletting: 
 
The whole of work included in the contract shall be executed the contractor and he shall 
not directly entrust and engage or indirectly transfer, assign or underlet the contract or 
any part or share there of or interest therein without the written consent of the SBIIMS 
Pvt. Ltd. through the Architect and no undertaking shall relieve the contractor from the 
responsibility of the contractor from active & superintendence of the work during its 
progress. 
 
15.0 Quality of materials, workmanship &Test: 
 
All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/consultant instructions and shall be subject 
from time to time to such tests as the architect/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide such assistance, instruments, machinery, labor, and materials 
as are normally required for examining measuring sampling and testing any material or 
part of work before in corporation in the work for testing as may be selected and 
required by the architect/consultant. 
 

ii) Samples: 
 
All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be 
used are of such nature that samples cannot be presented or prepared at the site 
detailed literature / test certificate of the same shall be provided to the satisfaction of the 
Architect/consultant before submitting the sample/literature the contractor shall satisfy 
himself that the material / equipment for which he is submitting the sample / literature 
meet with the requirement of tender specification. Only when the samples are approved 
in writing by the architect/consultant the contractor shall proceed with the procurement 
and installation of the particular material / equipment. The approved samples shall by  
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the signed by the Architect / Consultant for identification and shall be kept on record at 
site office until the completion of the work for inspection / comparison at any time. The 
Architect/Consultant shall take reasonable time to approve the sample. Any delay that 
might occur in approving the samples for reasons of its not meeting the specifications or 
other discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the materials / 
equipment etc. shall be to the account of the contractor. 
 

iii) Cost of tests: 
 
The cost of making any test shall be borne by the contractor if such test is intended by 
or provided for in the specification or BOQ. 
 
 

iv) Costs of tests not provided for: 
 
 
 
If any test is ordered by the Architect/ Consultant which is either 

a)  If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than the site 
or the place of manufacture or fabrication of the materials tested or any Government / 
approved laboratory, then the cost of such test shall be borne by the contractor. 

 
16.0 Obtaining information related to execution of work: 
 
No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him from any risks or from 
the entire responsibility for the fulfillment of contract. 
 
17.0 Contractor’s superintendence: 
 
 
 
The contractor shall give necessary personal superintendence during the execution the 
works and as long, thereafter, as the Architect/Consultant may consider necessary until 
the expiry of the defects liability period, stated hereto. 
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18.0 Quantities: 
 
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against individual 
item to any extent. The entire amount paid under Clause 19, 20 hereof as well as 
amounts of prime cost and provision sums, if any, shall be excluded. 
 
 
19.0 Works to be measured: 
 
 
The Architect/Consultant may from time to time intimate to the contractor that he 
requires the work to be measured and the contractor shall forthwith attend or send a 
quantity representative to assist the Architect in taking such measurements and 
calculation and to furnish all particulars or to give all assistance required by any of them. 
Such measurements shall be taken in accordance with the Mode of measurements 
detail in the specifications. The representative of the Architect / Consultant shall take 
measurements with the contractor’s representative and the measurements shall be 
entered in the measurement book. The contractor or his authorized representative shall 
sign all the pages of the measurement book in which the measurements have bee
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recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book should the contractor not 
attend or neglect or omit to depute his representative to take measurements the 
measurements recorded by the representative of the Architect/consultant shall be final. 
All authorized extra work, omissions and all variations made shall be included such 
measurement. 
 
20.0 Variations: 
 
No alteration, omission or variation ordered in writing by the Architect/consultant vitiates 
the contract. In case the SBIIMS Pvt. Ltd. / Architect / Consultant thinks proper at any 
during the progress of works to make any alteration in, or additions to or omission from 
the works or any. Alteration in the kind or quality of the materials to be used therein, the 
Architect / Consultant shall give notice thereof in writing to the contractor shall confirm in 
writing within seven days of giving such oral instructions the contract shall alter to, add 
to, or omit from as the case may be in accordance with such but the contractor shall not 
do any work extra to or make any alterations or additions to or omissions from the works 
or any deviation from any of the provisions of the contract, stipulations, specifications or 
contract drawings without previous consent in writing of the Architect/ Consultant and 
the value of such extras, alterations, additions or omissions shall in all cases be 
determined by the Architect / Consultant and the same shall be added to or deducted 
from the contract value, as the case maybe. 
 

21.0 Valuation of Variations: 
 
No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect / Consultant with the concurrence of the SBIIMS Pvt. Ltd. as 
herein mentioned. Any such extra is herein referred to as authorized extra and shall be 
made in accordance with the following provisions. 
 

a) (i) The net rates or prices in the contract shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similar conditions as 
the work price herein. 
 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the 
priced BOQ. 
 

b) The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub- 
Clause ‘c’ hereunder. 
 

c) Where the extra works are not of similar character and/or executed under similar 
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conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of the 
receipt of the letter of acceptance inform the Architect/ consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or rates 
claimed and the Architect/consultant shall fix such rate or prices as in the circumstances 
in his opinion are reasonable and proper, based on the market rate. 

d) Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender, of  the BOQ or, if not, so 
stated then in accordance with the local day work rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant) the workman’s name and materials employed be delivered for 
verifications to the Architect /consultant at or before the end of the week following that in 
which the work has been executed. 
 

e) It is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the ‘market rate basis for material, labour hire / running charges of 
equipment and wastages etc. plus 15% towards establishment charges, contractor’s 
overheads and profit. Such items shall, not be eligible for escalation. 
 
22.0 Final measurement: 
 
The measurement and valuation in respect of the contract shall be completed within two 
months of the virtual completion of the work. 
 
23.0 Virtual Completion Certificate (VCC): 
 
On successful completion of entire works covered by the contract to the full satisfaction 
of the SBIIMS Pvt. Ltd., the contractor shall ensure that the following works have been 
completed the satisfaction of the SBIIMS Pvt. Ltd.: 
 

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour 
equipment and machinery. 
 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structure 
including labour sheds/camps and constructions and other items and things whatsoever 
brought upon or erected at the site or any land allotted to the contractor by the SBIIMS 
Pvt. Ltd. not incorporated in the permanent works. 
 

c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by 
the SBIIMS Pvt. Ltd. and shall clear, level and dress, compact the site as required by 
the SBIIMS Pvt. Ltd. 
 

d) Shall put the SBIIMS Pvt. Ltd. in undisputed custody and possession of the site and all 
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land allot by the SBIIMS Pvt. Ltd. 
 

e) Shall hand over the work in a peaceful manner to the SBIIMS Pvt. Ltd. 
 

f) All defects / imperfections have been attended and rectified as pointed out by the 
Architects to the full satisfaction of SBIIMS Pvt. Ltd. 
 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor is 
entitled to apply to the Architect / consultant is satisfied of the completion of work. 
Relative to which the completion certificate has been sought, the Architect/ consultant 
shall within fourteen (14) days of the receipt of the application for completion certificate, 
issue a VCC in respect of the work for which the VCC has applied. 
This issuance of a VCC shall not be without prejudice to the SBIIMS’s rights and 
contractor liabilities under the contract including the contractor’s liability for defects 
liability nor shall the issuance of VCC in respect of the works or work at any site be 
construction as a waiver of any right or claim of the SBIIMS Pvt. Ltd. against the  
contractor in respect of or work at the site and in respect of which the VCC has been 
issued. 

24.0 Work by other agencies: 
 
The SBIIMS Pvt. Ltd. / Architect / consultant reserves the rights to use premises and 
any portion the site for execution of any work not included in the scope of this contract 
which it may desire to have carried out by other persons simultaneously and the 
contractor shall not only allow but also extend reasonable facilities for the execution of 
such work. The contractor however shall not be required to provide any plant or material 
for the execution of such work except by special arrangement with the SBI. Such work 
shall be carried out in such manner as not to impede the progress of the works included 
in the contract. 
 

25.0 Insurance of works: 
 

25.1 Without limiting his obligations and responsibilities under the contract the contractor 
shall insure in the joint names of the SBIIMS Pvt. Ltd. And the contractor against all loss 
of damages from whatever cause arising other than the excepted risks, for which he is 
responsible under the terms of contract and in such a manner that the SBIIMS Pvt. Ltd. 
and contractor are covered for the period stipulated I clause of GCC and are also 
covered during the period of maintenance for loss or damage arising from a cause, 
occurring prior to the commencement of the period of maintenance and for any loss or 
damage occasioned by the contractor in the course of any operations carried out by him 
for the purpose of complying with his obligations under clause. 
 

a) The Works for the time being executed to the estimated current Contract value thereof, 
or such additional sum as may be specified together with the materials for incorporation 
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in the works at their replacement value. 
 

b) The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 
 

c) Such insurance shall be effected with an insurer and in terms approved by the SBIIMS 
Pvt. Ltd. which approval shall not be unreasonably withheld and the contractor shall 
whenever required produce to the Architect / consultant the policy if insurance and the 
receipts for payment of the current premiums. 
 

25.2 Damage to persons and property: 
 
The contractor shall, except if and so far as the contract provides otherwise indemnify 
the SBI against all losses and claims in respect of injuries or damages to any personor 
material or physical damage to any property whatsoever which may arise out of or in 
consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to: 
 

a) The permanent use or occupation of land by or any part thereof. 
 

b) The right of SBIIMS Pvt. Ltd. to execute the works or any part thereof on, over, under, in 
or through any lands. 
 

c) Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract 
 

d) Injuries or damage to persons or property resulting from any act or neglect of the 
SBIIMS Pvt. Ltd. their agents, employees or other contractors not being employed by 
the contractor or for or in respect of any claims, proceedings, damages, costs, charges 
and expenses in respect thereof or in relation thereto or where the injury or damage 
was contributed to by the contractor, his servants or agents such part of the 
compensation as may be just and equitable having regard to the extent of the 
responsibility of the SBIIMS Pvt. Ltd., their employees, or agents or other employees, or 
agents or other contractors for the damage or injury. 
 

25.3 Contractor to indemnify SBIIMS Pvt. Ltd.: 
 
The contractor shall indemnify the SBIIMS Pvt. Ltd. against all claims, proceedings, 
damages, costs, charges and expenses in respect of the matters referred to in the 
provision sub-clause 25.2 of this clause. 
 

25.4 Contractor’s superintendence: 
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The contractor shall fully indemnify and keep indemnified the SBIIMS Pvt. Ltd. against 
any action, claim, or proceeding relating to infringement or use of any patent or design 
or any alleged patent or design rights and shall pay any royalties which may be payable 
in respect to any article or part thereof included in the contract. In the event of any claim 
made under or action brought against SBIIMS Pvt. Ltd. in respect of such matters as 
aforesaid the contractor shall be immediately notified thereof and the contractor shall be 
at liberty, at his own expenses to settle any dispute or to conduct any litigation that may 
arise there from, provided that the contractor shall not be liable to indemnify the SBIIMS 
Pvt. Ltd. if the infringement of the patent or design or any alleged patent or design right 
is the direct result of an order passed by the Architect / consultant in this behalf. 
 

25.5 Third Party Insurance: 
 

25.5.1 Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 24.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to any 
property including that of SBIIMS Pvt. Ltd., or to any person, including any employee of 
the SBIIMS Pvt. Ltd., by or arising out of the execution of the works or in the carrying 
out of the contract, otherwise than due to the matters referred to in the provision to 
clause 24.0 thereof. 
 

25.5.2 Minimum amount of Third Party Insurance:  
 
Such insurance shall be affected with an insurer and in terms approved by the SBIIMS 
Pvt. Ltd. which approval shall not be reasonably withheld and for at least the amount 
stated below. The contractor shall, whenever required, produce to the. Architect / 
consultant the policy or policies of insurance cover and receipts for payment of the 
current premiums. 

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 
occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 
 

25.7 Accident or Injury to workman: 
 

25.7.1 The SBIIMS Pvt. Ltd. Shall not be liable for or in respect to any damages or 
compensation payable at law in respect or inconsequence of any accident or injury to 
any workmen or other person in the employment of the contractor or any sub-contractor, 
save and except an accident or injury resulting from any act or default of the SBIIMS 
Pvt. Ltd. or their agents, or employees. The contractor shall indemnify and keep 
indemnified SBIIMS Pvt. Ltd. against all such damages and compensation, save and 
except as aforesaid, and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. 
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25.7.2 Insurance against accidents etc. to workmen:  

 
The contractor shall insure against such liability with an insurer approved by the SBIIMS 
Pvt. Ltd. During the whole of the time that any persons are employed by him on the 
works and shall, when required, produce to the architect / consultant such policy of 
insurance and receipt for payment of the current premium. Provided always that, in 
respect of any persons employed by any sub-contractor the contractor’s obligation to 
insured as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall 
have insured against the liability in respect of such persons in such manner that SBIIMS 
Pvt. Ltd. is indemnified under the policy but the contractor shall require such sub-
contractor to produce to the Architect /consultant when such policy of insurance and the 
receipt for the payment of the current premium. 
 

25.7.3 Remedy on contractor’s failure to insure: 
 
If the contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect under the terms of contract, then 
and in any such case the SBIIMS Pvt. Ltd. may effect and keep in force any such 
insurance and pay such premium or premiums as may be necessary for that purpose 
and from time to time deduct the amount so paid by the SBIIMS Pvt. Ltd. as aforesaid 
from any amount due or which may become due to the contractor, or recover the same 
as debt from the contractor. 
 

25.7.4 Without prejudice to the others rights of the SBIIMS Pvt. Ltd. against contractors. In 
respect of such default, the employer shall be entitled to deduct from any sums payable 
to the contractor the amount of any damages costs, charges, and other expenses paid 
by the SBIIMS Pvt. Ltd. And which are payable by the contractors under this clause. 
The contractor shall upon settlement by the Insurer of any claim made against the 
insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the monies received 
from the Insurer in respect of such damage shall be paid to the contractor and the 
Contractor shall not be entitled to any further payment in respect of the expenditure 
incurred for rebuilding or repairing of the materials or goods destroyed or damaged. 
26.0 Commencement of Works: 
The date of commencement of the work will be reckoned from the date of award of letter 
by the SBIIMS Pvt. Ltd. 
 
27.0 Time for completion: 
 
Time is essence of the contract and shall be strictly observed by the contractor. The 
entire work shall be completed within a period of 14 days from the date of 
commencement. If required in the contract or as directed by the Architect / consultant. 
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The contractor shall complete certain portions of work before completion of the entire 
work. However, the completion date shall be reckoned as the date by which the whole 
work is completed as per the terms of the contract. 
 
28.0 Extension of time: 
 
If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the 
control of the contractor, the Architect/consultant may submit a recommendation to the 
SBIIMS Pvt. Ltd. to grant a fair and reasonable extension of time for completion of work 
as per the terms of contract. If the contractor needs an extension of time for the 
completion of work or if the completion of work is likely to be delayed for any reasons 
beyond the due date of completion as stipulated in the contract, the contractor shall 
apply to the SBIIMS Pvt. Ltd. Through the Architect’ Consultant in writing at least 30 
Days before the expiry of the scheduled time and while applying for extension of time he 
shall furnish the reason in detail and his justification if an’, for the delays. The 
architect/consultant shall submit their recommendations to the SBIIMS Pvt. Ltd. in the 
prescribed format for granting extension of time. While granting extension of time the 
contractor shall be informed the period extended time which will qualify for levy of 
liquidated damages. For the balance period in excess of original stipulated period and 
duly sanctioned extension of time by the provision of liquidated damages as stated  
under clause 10.0 shall become applicable. Further the contract shall remain in force 
even for the period beyond the due date of completion irrespective whether the 
extension is granted or not. 
 
29.0 Rate of progress: 
 
Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Architect/consultant should the rate of 
progress of the work or any part thereof be at any time be in the opinion the. Architect / 
consultant too Slow to ensure the completion of the whole of the work the prescribed 
time or extended time for completion the Architect/consultant shall the re upon take 
such steps as considered necessary by the Architect / consultant to expedite progress 
so as to complete the works by the prescribed time or extended time. Such 
communications from the Architect / consultant neither shall relieve. The contractor from 
fulfilling obligations under the contract nor he will be entitled to raise any claims arising 
out of such directions. 
 
30.0 Work during nights and holidays: 
 
Subject to any provision to the contrary contained in the contract no permanent work 
shall save as herein provided be carried on during the night or on holidays without the 
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Permission in writing of the Architect/consultant, save when the work is unavoidable or 
absolutely necessary for the saving of life or property or for the safety of the work in 
which case the contractor shall immediately advise the Architect / consultant. However 
the provisions of the clause shall not be applicable in the case of any work which 
becomes essential to carry by rotary or double shifts in order to achieve the progress 
and quality of the part of the works being technically required / continued with the prior 
approval of the Architect / consultant at no extra cost to the SBIIMS Pvt. Ltd.. 
 
All work at night after obtaining approval from competent authorities shall be carried out 
without unreasonable noise and disturbance. 
 
31.0 No compensation or restrictions of work: 
 
If at any time after acceptance of the tender SBIIMS Pvt. Ltd. shall decide to abandon or 
reduce the scope of work for any reason whatsoever and hence not required the whole 
or any part of the work to be carried out. The Architect / consultant shall give notice in 
writing that effect to the contractor and the contractor shall act accordingly in the matter. 
The contractor shall have no claim to any payment of compensation or otherwise what 
so ever on account of any profit or advantage which he might have derived from the 
execution of the Work fully but which he did not derive in consequence of the fore 
closure of the whole or part of the work. 
 
Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bonafide brought to the site of the work by the contractor and rendered 
surplus as a result of the abandonment, curtailment of the work or any portion thereof 
and then taken back by the contractor, provided however that the Architect/Consultant 
shall have in such cases the option of taking over all or any such materials at their 
purchase price or a local current rate whichever is less. 
 
“In case of such stores having been issued from SBIIMS Pvt. Ltd. stores and returned 
by the contractor to stores, credit shall be given to him at the rates not exceeding those 
at which were originally issued to the contractor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the custody of 
the contractor and in this respect the decision of Architect / consultant shall be final. 
 
32.0 Suspension of work: 
 
i) The contractor shall, on receipt of the order in writing of the Architect / consultant 

(whose decision shall be final and binding on the contractor) suspend the progress 
of works or any part the offer such time and in such manner as Architect/consultant 
may consider necessary so as not to cause any damage or injury to the work 
already done or end anger the safety thereof for any of following reasons: 
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a) On account any default on the part of the contractor, or 
 

b) For proper execution of the works or part thereof for reasons other than the default the 
contractor, or 

c) For safety of the works or part thereof. 
The contractor shall, during such suspension, properly protect and secure the works the 
extent necessary and carry out the instructions given in that behalf by the Architect / 
consultant. 
i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
 
The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 
 
33 Action when the whole security deposit is forfeited: 
 
In any case in which under any clause or clauses of this contract, the Contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his 
security deposit the Architect / consultant shall have the power to adopt any of the 
following course as they may deem best suited to the interest of the SBIIMS Pvt. Ltd.: 
 

a) To rescind the contract (of which rescission notice in writing to the contractor by - 
Architect / consultant shall be conclusive evidence) and in which case the security, 
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBIIMS 
Pvt. Ltd.. 
 

b) To employ labour paid by the SBIIMS Pvt. Ltd. and to supply materials to carry out the 
work, or part of the work, debiting the contractor with the cost of the labour and 
materials cost of such labour and materials as worked out by the Architect / consultant 
shall final and conclusive against the contractor) and crediting him with the value of the 
workdone, in all respects in the same manner and at the same manner and at the same 
rates as if it had been carried out by the contractor under the terms of this contract 
certificate of architect /consultant as to the value of work done shall be final conclusive 
against the contractor. 
 

c) To measure up the work of the contractor, and to take such part thereof as shall 
unexecuted, out of his hands, and to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have been 
paid to the original contractor, if the whole work had been executed by him (The amount 
of which excess the certificates in writing of the Architects / consultant shall final and 
conclusive) shall be borne by original contractor and may be deducted any money due 
to him by SBIIMS Pvt. Ltd. under the contract or otherwise, or from his security deposit 
or the proceeds of sale thereof, or sufficient part thereof. 
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In the event of any of above courses being adopted by the SBIIMS Pvt. Ltd. the 
contractor shall have no claim to compensation for any loss sustained by him by 
reasons of his having purchased or procured any material or entered into any 
engagements or make any advances on account of, or with a view to the execution of 
the work or the performance of the contract and incase the contract shall be rescind 
under the provision aforesaid, the contractor shall not be entitled to recover or to be 
paid any sum or any work thereto for actually performed under this contract, unless, and 
until the Architect / consultant will have certified in writing the performance of such work 
and the value payable in respect thereof, and he shall only been titled to be paid the 
value so certified. 
 
34.0 Owner’s right to terminate the contract: 
 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the 
contract, and to dye security therefore if so required by the Architect /Consultant. 
 
 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by 
or on behalf of any of the creditors of the contractor. 
 
Or shall assign or sublet this contract without the consent in writing of the SBIIMS Pvt. 
Ltd. through the Architect/Consultant or shall charge or encumber this contract or any 
payment due to which may become due to the contractor there under: 
 

a) has abandoned the contract; or 
 

b) has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from the 
SBIIMS Pvt. Ltd. through the Architect / consultant written notice to proceed, or 

c) has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or 
has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBIIMS Pvt. Ltd. through the Architect / 
Consultant that the said materials were condemned and rejected
 by the Architect/consultant under these conditions; or has 
neglected or failed persistently to observe and perform all or any of the acts matters or 
things by this contract to be observed and performed by the contactor for seven days 
after written notice shall have been given to the contractor to observe or perform the 
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same or has to the detriment of good workmanship or in defiance of the SBIIMS Pvt. 
Ltd. or Architect’s / consultant’s instructions to the contrary subject any part of the 
contract. Then and in any of said cases the SBIIMS Pvt. Ltd. and or the Architect / 
consultant, may not withstanding any previous waiver, after giving seven days’ notice in 
writing to the contractor, determine the contract, but without thereby affecting the 
powers of the SBIIMS Pvt. Ltd. or the Architect/consultant or the obligation and liabilities 
of the contractor the whole of which shall continue in force as fully as if the contract had 
not been determined and as if the works subsequently had been executed by or on 
behalf of the contractor. And, further the SBIIMS Pvt. Ltd. through the Architect / 
consultant their agents or employees may enter upon and take possession of the work 
and all plants, took scaffoldings, materials, sheds, machineries lying upon the premises 
or on the adjoining lands or roads use the same by means of their own employees or 
workmen in carrying on and completing the work or by engaging any other contractors 
or persons to the work and the contractor shall not in any was interrupt or do any act, 
matter or thing to prevent or hinder such other contractor or other persons employed for 
complement and finishing or using the materials and plant for the works. 
 
When the works shall be completed or as soon thereafter as convenient the SBIIMS 
Pvt. Ltd. Or architect/consultant shall give a notice in writing to the contractor to remove 
his surplus materials and plants and should the contractor fail to do so within 14 days 
after receive thereof by him the SBIIMS Pvt. Ltd. sell the same by publication, and after 
due publication, and shall, adjust the amount realized by such auction. The contractor 
shall have no right to question any of the act of the SBIIMS Pvt. Ltd. incidental to the 
sale of the materials etc. 
 
35.0 Certificate of payment: 
 
The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to 
payment from SBIIMS Pvt. Ltd. From time to time. The SBIIMS Pvt. Ltd. Shall recover 
the statutory recovering other dues including the retention amount from the certificate of 
payment. Provided always that the issue of any certificate by the Architect / consultant 
during progressofworksorcompletionshallnothaveeffectascertificateofsatisfactionrelieve 
the contractor from his liability under clause. 
 
The Architect / consultant shall have power to withhold the certificate if the work or in 
part thereof is not carried out to their satisfaction. The Architect/consultant may by any 
certificate make any corrections required previous certificate. 
The SBIIMS Pvt. Ltd. shall modify the certificate of payment as issued by the architect/ 
consultant from time to time while making the payment 
The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the M books 
The Contractor shall not submit interim bills when the approximate value of work done 
by him is less than Rs. 3.0 Lakh. 
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The final bill may be submitted by contractor within a period of one month from the date 
of virtual completion and Architect / consultant shall issue the certificate of payment 
within a period of two months. The SBIIMS Pvt. Ltd. Shall pay the amount within a 
period of three months from the date of issue of certificate provided there is no dispute 
in respect of rates and quantities. 
 
The contractor shall submit the interim bills in the prescribed format with all details. 
 

36.0   A. Settlement of Disputes and Arbitration: 
 
Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question , claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, drawings specifications, estimates, instructions orders 
or these conditions or otherwise concerning the work or the execution or failure to 
execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter: 
 

i) If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect 
or in case the contractor wants to dispute the validity of any deductions or recoveries 
made or proposed to be made from the contractor raise any dispute, the contractor shall 
forthwith give notice in writing of his claim, or dispute to The Senior Vice President. 
SBIIMS Pvt. Ltd., Head Office, Mumbai and endorse a copy of the same to the 
Architect, within 30 days from the date of disallowance thereof or the date of deduction 
or recovery. The said notice shall give full particulars of the claim, grounds on which it is 
based and detailed calculations of the amount claimed  and the contractor shall not be 
entitled to raise any claim nor shall the SBIIMS Pvt. Ltd be in any way liable in respect 
of any claim by the contractor unless notice of such claim shall have been given by the 
contractor to the Senior Vice President, SBIIMS Pvt. Ltd., Head Office, Mumbai in the 
manner and within the time as aforesaid. The Contractor shall be deemed to have 
waived and extinguished all his rights in respect of any claim not notified to the Senior 
Vice President, Head Office, Mumbai in writing in the manner and within the time 
aforesaid. 
 

B. Settlement of Disputes and Arbitration: 
 

The Senior Vice President, Head Office, Mumbai shall give his decision in writing on the 
claims notified by the receipt of the contractor may within 30 days of the receipt of the 
decision of the Sr. V.P., Head Office / Submit his claims to the conciliating authority 
namely the M.D. & C.E.O., SBIIMSPL, Head Office, Mumbai for conciliation alongwith 
all details and copies of correspondence exchanged between him and the SBIIMS Pvt. 
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Ltd. 
 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to 
the concerned M.D. & C.E.O. of the SBIIMS Pvt. Ltd. for appointment of an arbitrator to 
adjudicate the notified claims falling which the claims of the contractor shall be deemed 
to have been considered absolutely barred and waived. 
 

iv) Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the SBIIMS Pvt. Ltd shall be referred for adjudication through 
arbitration by the Sole Arbitrator appointed by the M.D. & C.E.O. and who will be of 
Deputy General Manager rank. It will also be no objection to any such appointment that 
the Arbitrator so appointed is a SBIIMS Pvt. Ltd., Officer and that he had to deal with the 
matters to which the Contract relates in the course of his duties as SBIIMS Pvt. Ltd., 
Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever another sole arbitrator 
shall be appointed in the manner aforesaid by the said M.D. & C.E.O. of the SBIIMS 
Pvt. Ltd. Such person shall be entitled to proceed with the reference from the stage at 
which it was let by his predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment 
of arbitrator. 
 
It is also a term of this contract that no person other than a person appointed by such 
Chief General Manager as aforesaid should act as arbitrator. The conciliation and 
arbitration shall be conducted in accordance with the provisions of the Arbitration & 
Conciliation Act 1996 or any or any accordance modification or reenactment thereof and 
the rules made there under. 
 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall 
be paid equally by both the parties. However, no fees will be payable to the arbitrator if 
he is a SBIIMS Pvt. Ltd. Officer. 
 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit 
their statement of claims and counter statement of claims. The venue of the arbitration 
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if 
any of the arbitrators shall, if required to be paid before the award is made and 
published, be paid half and half by each of the parties. The Cost of the reference and of 
the award (including the fees, if any of the arbitrator) shall be in the discretion of the 
arbitrator who may direct to any by whom and din what manner, such costs or any part 
thereof, shall be paid and fix or settle the amount of costs to be so paid. 
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37.0 Water supply: 
 
The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following condition. 
 

i) That the water used by the contractor shall be fit for construction purposes to the 
satisfaction of the Architect /consultant’s. 
 

ii) The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for procurement of water in the opinion of the 
Architect / consultant is unsatisfactory. 
 

iii) In case contractor is permitted to use SBIIMS’s source of water i.e. Municipal 
connection, Bore well (existing or new) etc., the SBIIMS Pvt. Ltd will recover @ 0.5% of 
contract amount form the final bill of contractor. 
 

37.1 The contractor shall construct temporary well / tube well in SBIIMS Pvt. Ltd land for 
taking water for construction purposes only after obtaining permission in writing from the 
SBIIMS Pvt. Ltd. The contractor has to make his own arrangements for drawing and 
distributing the water at his own cost. He has to make necessary arrangements. To 
avoid any accidents or damages caused due to construction and subsequent 
maintenance of the wells. He has to obtain necessary approvals from local authorities, if 
required, at his own cost. He shall restore the ground to its original condition after wells 
are dismantled on completion of work or hand over the well to the SBIIMS Pvt. Ltd. 
without any compensation as directed by the architect /consultant. 
 
38.0 Power supply: 
 
The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose at his own 
cost, the cost of running and maintenance of the plants are to be included in his tender 
prices, He shall pay all fees and charges required, by the power supply and include the 
same in his tendered rates and hold the owner free from all such costs. He has to obtain 
necessary approval from the appropriate authorities, if required. 
 
In case contractor is permitted to use Bank’s source of power supply provided at one 
point, the SBIIMS Pvt. Ltd. will recover @ 0.5% of contract amount from the bill of 
contractor. 
 
39.0 Treasure trove etc. 
 
Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBIIMS Pvt. Ltd. and shall be handed over to the bank immediately. 
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40.0 Method of measurement: 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
the measurement will be on the net quantities or work produced in accordance with up 
to date rules laid down by the Bureau of Indian Standards. In the event any dispute/ 
disagreement the decision of the Architect / consultant shall be final and binding on the 
corrector. 
 

41.0 Maintenance of registers: 
 
The contractor shall maintain the following registers as per the enclosed perform at site 
of work and should produce the same for inspection of SBIIMS Pvt. Ltd /Architect / 
consultant whenever desired by them. The contractor shall also maintain the records / 
registers as required by the local authorities / Govt. from time to time. 

i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 
42.0   Force Majeure: 

 
42.1 Neither contractor nor SBIIMS Pvt. Ltd. shall be considered in default in performance of 

the obligations if such performance is prevented or delayed by events such as but not 
war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any 
act of or for any other cause beyond the reasonable control of the party affected or 
prevents or delayed. However, a notice is required to be given within 30 days from the 
happening of the event with complete details, to the other party to the contract ,if it is not 
possible to serve a notice, within the shortest possible period without delay. 
 

42.2   As soon as the cause of force majeure has been removed the party whose ability 
perform its obligations has been affected, shall notify the other of such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in 
support thereof. From the date of occurrence of a case off or force majeure obligations 
of the party affected
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8.0 Water power and other facilities: 
 

a) The rate quoted by the contractor shall include all expenses that are required for providing 
all the water required for the work and the contractor shall make his own arrangements for 
the supply of good quality water suitable for the construction and good quality drinking 
water for their workers If necessary the contractor has to sink a tubewell 
/ open well and bring water by means of tankers at his own cost for the purpose The 
SBIIMS Pvt. Ltd. will not be liable to pay any charges in connection with the above 
 

b) The rate quoted in the tender shall include the expenses for obtaining and maintaining 
power connections and shall pay for the consumption charges 
 

c) The contractors for other trades directly appointed by the SBIIMS Pvt. Ltd. shall be entitled 
to take power and water connections from the temporary water and power supply obtained 
by the contractor However, the concerned contractor shall make their own arrangements to 
draw the supply and pay directly the actual consumption charges at mutually agreed rates 
between them. All municipal charges for drainage and water connection for Construction 
purposes shall be borne by the contactor and charges payable for permanent connections, 
if any, shall be initially paid by the contactor and the SBIIMS Pvt. Ltd. will reimburse the 
amount on production of receipts. 
 

d) The SBIIMS Pvt. Ltd. as well as the Architect / consultant shall give all possible assistance 
to the Contractor’s to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor. 

 
e) In case contractor is permitted to use Bank’s source of water and power supply provided at 

one point, the SBIIMS Pvt. Ltd. will recover @ 0.5% of contract amount for water and 
electricity separately from the bill of contractor. 
 

9.0     Facilities for contractor’s employees: 
 
The contractor shall make his own arrangement for the housing and welfare of his staff and 
workmen including adequate drinking water facilities. The contractor shall also make the 
arrangements at his own cost for transport where necessary for his staff and workmen to 
and from site of work at his own cost. 
 

10.0  Lighting of works: 
 
The contractor shall at all times provide adequate and approved lighting as required for the 
proper execution and supervision and inspection of work. 
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11.0 Firefighting arrangements: 
 

i) The contractor shall provide suitable arrangement for firefighting at his own cost. This 
purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water these 
equipment shall be provided at suitable prominent and easily accessible place and shall be 
properly maintained. 
 
 

ii)   Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor 
at his own cost and, to the approval of the relevant authorities. The contractor make the 
following arrangements at his own cost but not limited the following: 
 

a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards. 
c) Access for fire-fighting equipment. 
d) Type, number and location of containers for the removal of surplus materials and rubbish. 
e) Type, size, number and location of fire extinguishers or other tire fightingequipment. 
f) General housekeeping 

 
12.0 Site order book: 

 
A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from one party to 
the other shall be deemed to have been adequately served in terms of contract Each site 
order book shall have machine numbered pages in triplicate and shall carefully maintained 
and preserved by the contractor and shall be made available to the architect 
/consultant as and when demanded- Any instruction which the architect/consultant may like 
to issue to the contractor or the contractor may like to bring to the architect / consultant two 
copies of such instructions shall be taken from the site order book and one copy will be 
handed over to the party against proper acknowledgment and the second copy will be 
retained for their record. 
 

13.0 Temporary fencing/barricading: 
 
The contractor shall provide and maintain a suitable temporary fencing/barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the architect/consultant and regulations of local authorities. These shall be 
altered, relocated and adopted from time to time as necessary and removed on completion 
of the work. 
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14.0 Site meetings: 
 
Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior representative along with the site representative and other staff of 
approved sub-contractors and suppliers as required to the site meetings and ensure all 
follow up actions. Any additional review meetings shall he held if required by the architect/ 
consultant.- 
 

15.0 Disposal of refuse: 
 
The contractor shall cart away all debris, refuse etc. arising from the work from the site and 
deposit the same as directed by the architect / consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the effect 
that all rubbish arising out of contractor’s activities at the construction site or any other off-
site activities borrow pits has been properly disposed off. 

16.0 Contractor to verify site measurement: 
 
The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sufficient promptness as will in any way delay the 
works. 
 
17.0 Displaying the name of the work: 
 
The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating therein the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work. 
 
18.0 As built drawings: 
 

i) For the drawings issued to the contractor by the Architect / Consultant. The architect 
Consultant will issue two sets of drawings to the Contractor for the items for some 
changes have been made. From the approved drawings as instructed by the SBIIMS Pvt. 
Ltd. / Architect / Consultant. The contractor will make the changes made on these copies 
and return these copies to the architect / Consultant for their approval. In cases revision is 
required or the corrections are not properly marked the architect/Consultant will pointout 
the discrepancies to the contractor. The contractor will have to incorporated these 
corrections and / or attend to discrepancies either on copies as directed by the architect / 
consultant and resubmit to him for approval. The architect / consultant will return one copy 
duly approved by him. 
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ii) For the drawings prepared by the contractor: 
 
The contractor will modify the drawing prepared by him wherever the changes made by 
the SBIIMS Pvt. Ltd. / architect / consultant. And submit two copies of such modified 
drawings to the architect/ consultant for approval. The architect / consultant will return one 
copy of the approved drawing to the contractor. 
 
19.0 Approved make: 
The contractor shall provide all materials from the list of approved makes at his own cost 
and also appoint the specialized agency for the waterproofing anti-termite, aluminum 
doors and windows and any other item as specified in the tender. The architect/consultant 
may approve any make / agency within the approved list as given in the tender after 
inspection of the sample/mockup. 
 
20.0 Procurement of materials: 
The contractor shall make his own arrangements to procure all the required materials for 
the work. All wastages and losses in weight shall be to the contractors account 
 
21.0 Excise duty, taxes, levies etc.; 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to sales 
tax, tax on works contract excise duty, and octroi, payable in respect of materials, 
equipment plant and other things required for the contact. All of the aforesaid taxes, 
duties, levies, fees and charges shall be to the contractor’s account and the SBIIMS Pvt. 
Ltd. Shall not be required to pay any additional or extra amount on this account. Variation 
of taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to be 
included in the quoted rates and no extra amount on this account. Variation of taxes, 
duties, fees, levies etc. if any, till completion of work shall be deemed to be included in the 
quoted rates and no extra claim on this account will in any case be entertained. If a new 
tax or duty or levy or cess or royalty or octroi is imposed under as statutory law during the 
currency of contract the same shall be borne by the contractor. However, GST will be paid 
extra.

 
22.0 Acceptance of tender: 
 
The SBIIMS Pvt. Ltd. shall have the right to reject any or all tenders without assigning 
any reason. They are not to bind to accept the lowest or any tender and the tenderer or 
tenderers shall have no right to question the acts of the SBIIMS Pvt. Ltd. However 
adequate transparency would be maintained by the SBIIMS Pvt. Ltd. 
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23.0   Photographs: 
 

 The Contractor shall at his own expense supply to the Architects with duplicate hard 
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken 
from two approved portions of each building, at intervals of not more than one months 
during the progress of the work or at every important stage of construction. 
 

 In addition to above, the contractor shall be bound to submit adequate no.of site 
photographs alongwith each Running Bill for the project clearing showing major 
progress of work measured and claimed therein failing which the Architect/ SBIIMS Pvt. 
Ltd. may consider returning the Bill to the contractor and no claim for delay on this 
account will be entertained.
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SAFETY CODE 
1. First aid appliances including adequate supply of sterilized dressing and cotton wool 

shall be kept in a readily accessible place. 
 

2. An injured person shall be taken to a public hospital without loss of time, in cases when 
the injury necessitates hospitalization. 
 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot 
safely be done from the ground. 
 

4. No portable single ladder shall be over 8 meters in length. The width between the side 
rails shall not be less than 30 cm. (clear) and the distance between two adjacent 
runnings shall not be more than 30 cm. When a ladder is used an extra mazdoor shall 
be engaged for holding ladder. 
 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench 
half of the depth of trench whichever is more. All trenches and excavations shall be 
provided with necessary fencing and lighting. 
 

6. Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be one meter. 
 

7. No floor, roof or other part of the structure shall be so overloaded with debris or material 
as to render it unsafe. 
 

8. Workers employed on mixing and handling material such as asphalt, cement, mortar, 
concrete and lime shall be provided with protective footwear and rubber hand gloves. 
 

9      Those engaged in welding works shall be provided with welders’ protective eye shield  
and gloves. 
 

10. (i) No paint containing lead or lead products shall be used except in the form of paste 
readymade paint. 
(ii)Suitable face masks should be supplied for use by the workers when the paint 
applied in the form of spray or surface having lead paint dry rubbed and scrapped. 
 

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall 
be provided to enable the working painters to wash during cessation of work. 
 

12      Hoisting machines and tackle used in the works including their attachments anchor and 
supports shall be in perfect condition. 

13. The ropes used in hoisting or lowering material or as a means of suspension shall be 
durable quality and adequate strength and free form defects. 
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APPENDIX HEREINBEFORE REFERRED TO 
 

 Name of the organization Offering Contract: The Circle Head &Vice President (Civil). 
SBIIMS Pvt. Ltd., Circle Office, SBI, LHO, Bhadra, Laldarwaja, Ahmedabad-1 
 
 

 Site Address : Branches of  GAO-II Branches. 
  

Scope of Work                                                   : SITC of 10 Nos., 1.5 TR capacity, 3 
Star rating (BEE Jan, 2018) SACs at  
GAO-II Branches. 

 
5)Name of the Contractor : ----------------------------------- 

----------------------------------- 
------------------------------------ 

 
6)Address of the Contractor : ------------------------------------ 

------------------------------------ 
------------------------------------ 

 
 Period of Completion : 14 days from the date of  

• Issue of work order. 
 Earnest Money Deposit : Rs. 4,000/- 
  (Four Thousand  only) by means of Demand Draft/Pay Order (Valid for a period of 

180 Days from the last date of submission of the tender) from any scheduled 
Nationalized Bank drawn in favour of SBI and payable at Gandhinagar. 
 

 Retention Money : As per clause no. 11(a) of 
general Conditions 
 

 Defects Liability Period : Twelve Months from the date of 
                                                                                      Virtual Completion. 



   

 

45         (Signature of the vendor with stamp) 
                                                                                                       

 
 

12) Insurance to be undertaken by the : 125% of Contract Value 
Contractor at his cost  (Contractor’s all risk policy) 
 

 Liquidated damages : 0.5% of the Contract amount 
shown in the tender per week subject to max. 5% of the contract value or actual final bill 
value. 
 

 Value of Interim Bill(Min.) : No interim payment. 
 

 Date of Commencement : From the date of work order 
                                                                                       Issued to the Contractor  
 

 Period of Final Measurement : 1 Months from the date of Virtual 
                                                   Completion. 

 
 Initial Security Deposit : 2% of the Accepted Value ofthe 

Tender. (Clause No. 22) 
 

 Total Security Deposit : As per clause No. 11a 
 

19)  Refund of initial Security Deposit 
 Comprising of EMD and ISD. : 50% of the Security Deposit  
shall be refunded to the Contractor on completion of the work and balance refunded 
only after the Defect Liability Period is over. 
 

20)  Period for Honoring Certificate : 1. One Month for R.A.Bills 
2. The final bill will be submitted by the Contractor within one month of the date fixed for 
completion work and the Bill shall be Certified within 3 months from the date of receipt 
of final bill provided the bills are submitted with all pre-
requisite documents/test reports etc. prescribed in the tender. 
. 
 
 
 

                                                               Signature of Tenderer. 
 

Date: 
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LETTER OF DECLARATION 
 
 
 
To, 
The C.H. &V.P., Circle Office (Civil), 
SBI Infra Management Solutions Pvt. Ltd., Third Floor, SBI, LHO, 
Bhadra, Laldarwaja, 
Ahmedabad-1 
 
Dear Sir, 
 
PROPOSED SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 10 
NOS., 1.5 TR CAPACITY, 3 STAR SPLIT AIR-CONDITIONERS AT GAO-II 
BRANCHES 
. 
 
Having examined the terms & conditions, drawings, specifications, design relating to the  
works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works specified in the said memorandum and having acquired 
the requisite information relating thereto and affecting the quotation, I/We hereby offer 
to execute the works specified in the  said  memorandum  within  the  time  specified  in  
the  said memorandum on the item rate basis mentioned in the attached schedule and 
in accordance in all respect with the specifications, design, drawings and instructions in 
writing referred to in conditions of Tender, the articles of agreement, conditions of 
contract and with such conditions so far as they may be applicable. 
 
 
MEMORANDUM 
 
(a) Description of work Proposed SITC of 10 nos., 1.5 TR capacity, 

3 Star SACs at GAO-II Branches. 
(b) Earnest Money Rs. 4,000 / - (Four Thousand only)by 

means of Demand Draft / Pay Order from 
any scheduled Nationalized Bank drawn in
favour of SBI. and payable in Gandhinagar . 

(c) Time allowed for completion of 
work from the date of issue of 
work order. 

14 days from the date of commencement as 
per tender. 
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Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of Contract annexed hereto so far as they may be 
applicable or in default thereof to forfeit and pay to SBIIMS PVT.LTD., the amount 
mentioned in the said conditions. 
 
I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of Rs. 4,000/-
(Four Thousand only) as Earnest money deposit with the SBI Infra Management 
Solutions Pvt. Ltd. Should I/we do fail to execute the contract when called upon to do 
so, I/we hereby agree that this sum shall be forfeited by me/us to SBI Infra Management 
Solutions Pvt. Ltd. 
 
We understand that as per terms of this tender, the SBIIMS Pvt. Ltd. may consider 
accepting our tender in part or whole or may entrust the work of various buildings 
proposed (i.e. Institute Building, Staff Qtrs. And Director’s Bungalow/Interior work) in 
phases. We, therefore, undertake that we shall not raise any claim/compensation in the 
eventuality of Bank deciding to drop any of the building/buildings from the scope of work 
of this tender at any stage during the contract period. Further, we also undertake to 
execute the work entrusted to us in phases on our approved rates and within the 
stipulated time limit without any extra claim for price escalation as provided for in Clause 
11.1.7 and 11.1.8 “Instructions to Tenderers” of this tender. 
 
We, hereby, also undertake that, we will not raise any claim for any escalation in the 
prices of any of the material during the currency of contract/execution/completion 
period. 
 
 
Yours faithfully, 
 
 

Signature of contractor With Seal 
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PROFORMA FOR RUNNING A/C BILLTABLE - XIII 
 

i. Name of Contractor/ Agency : 
 

ii. Name of Work : 
 

iii. Sr. No. of this Bill: 
 

iv. No. & Date of previous Bill : 
 

v. Reference to Agreement No. : 
 

vi. Date of Written order to commence : 
 

vii. Date of Completion as per Agreement : 
 

 
S.No. Item Description Unit Rate (Rs.) As per Tender 

Quantity Amount (Rs.) 
1 2 3 4 5 
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Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks 
Quantity Amount 

(Rs.) 
Quantity Amount 

(Rs.) 
Quantity Amount 

(Rs.) 
6 7 8 9 

    

 
Note: 1. If part rate is allowed for any items, it 

should be indicated with reasons for 
allowing such a rate. 

  
  

Net Value since previous bill 
 2. If ad-hoc payment is made, it should be 

mentioned specifically. 
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CERTIFICATE 

 
The measurements on the basis of which the above entries for the Running Bill No.---- 
---------------------- were made have been taken jointly on -------------------------- and are 

recorded at pages -------------------------- to -------------------------- of measurement book 

No.-------------------- 
------. 
 
 
 
 
 
 

-------------------- ----------------------- --------------------- 
 
 

Signature and date   
of Contractor 

Signature and date of 
Architects 

Representative (Seal) 

Signature and date of 
Site Engineer 

 
 
 
 

The work recorded in the above-mentioned measurements has been done at the 

site satisfactorily as per tender drawings, conditions and specifications. 

 
 

-------------------- --------------------- 

Architect Signature and date of Site Engineer 
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TABLE – XV 

 
MEMORANDUM FOR PAYMENT 

 
 
 

R/A BILL NO. 
 
 
 

1. Total value of work done since 
previous bill (A) 

Rs. -----------

2. Total amount of secured advance due 
since Previous Bill (B) 

Rs. -----------

3. Total amount due since Previous Bill 
(C) (A+B) 

Rs. -----------

4. PVA on account of declaration in price of 
Steel, Cement and other materials and 
labour as detailed in separate 
statements enclosed. 

Rs. -----------

5. Total amount due to the Contractor Rs. -----------

 OBJECTIONS:  

i) Secured Advance paid in the previous 
R/A 

Rs. ----------- 

ii) Retention money on value of works as 
per accepted tenders upto date amount 
Rs. 

Rs. ----------- 

 Less already recovered Rs. ----------- 

 Balance to be recovered Rs. ----------- 
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iii) Mobilization Advance, if any 
 
 

 

(a) Outstanding amount (principal + 
interest) as on date 
 
 

Rs. ----------- 

(b) To be recovered in this bill Rs. ----------- 
 
 
 

iii. Any other Departmental materials cost 
to be recovered as per contract, if any 

Rs. ----------- 
 
 
 

iv. Any other Departmental service charges 
to be recovered if any, as per contract 
(water, power etc.) enclose 
statement. 

Rs. ----------- 
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Total Deduction as per contract (F) Rs. ----------- 

Adjustments, if any ------------------- 
Amount less received by Contract or in 
--------- R/A Bill (as per statement of 
Contractor) 

Rs. ----------- 

P.V.A. Rs. ----------- 

Total amount payable as per contract 
(E+F+G) 

Rs. ----------- 

(Rupees --------------------------- in 
words) 

 

 
The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us 
after due checking of the measurements of work as required and is recommended for 
payment. 
 
 
Date:------------------------- ----------------------------- 
Signature of Architect 
with Seal 
 

The bill amount to Rs.-----------------certified by Consultants has been scrutinized 
by me after due test checking of measurements of works as required and is 
recommended for payment for an amount of Rs................................... 
 
 
Date : -----------------------------  

Signature of Owners Engineer 
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 STATUTORY DEDUCTION:  

i) Total Amount due (E) Rs. -----------

ii) Less I.T. Payable Rs. -----------

iii) Less S.T. Payable Rs. -----------
 Net Payable Rs. -----------

 
 
 
 
 
 
 
 
This figures given in the Memorandum for payable has been verified and bill passed for 
payment ---------------------------------------------------------------- (in words and figures) 
 
 
Date:----------------------  ---------------------------------- 
 
 
 
 
 
Signature of the Circle Head & V.P. (Civi
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PRICE BID (COVER-B) 
(PLACE IN SEPARATE SEALED COVER MARKED AS COVER-B) 

Sr. 
No. 

Description Unit Qty. Rate 
(Rs.) 

Total Amount 
(Rs.) 

1 SITC of 1.5 TR, BEE 3 Star (2018) rating 
split AC with copper condenser, Rotary 
compressor, BTU/Hr-18000 with 5 mtrs 
copper piping 
(Mandev/Ratanmani/Totaline/Maxwell 
make) with 13 mm thick Nitrile Class “O” 
insulation (Armaflex/Kflax), 20/25 mm 
CPVC drain pipe (Astral/Supreme/Dutron)  
and 2.5 sqmm, 3 core copper flexible cable 
(Polycab/Finolex/RR Kable/Havells) 
The total quantity of 10 Nos. SAC is to be 
installed at different locations under GAO-II 
Branches. 

Nos 10   

2 Extra copper piping (Maxwell, Mandev, 
Ratanamani, Totaline) with 13 mm thick 
Nitrile Class “O” insulation (Armaflex/Kflax) 
with 2.5 sqmm, 3 core copper flexible cable 
(Polycab/Finolex/RR Kable/Havells) . 

Mtrs 60   

3 MS powder coated stand for out door unit Nos. 10   
4 CPVC, 25 mm drain pipe 

(Astral/Supreme/Dutron) 
Mtrs 60   

 
 SUB TOTAL-A (Rs.)     
5 Less buyback of 10 nos. existing old SAC  

SUB TOTAL-B (Rs.) 
Nos 10   

 
 FINAL AMOUNT (A-B) (Rs.)     

 
TOTAL AMOUNT AFTER BUYBACK IN WORDS (Rs.):  
 
 
(Note: Amount quoted should be inclusive of all taxes, duties, transportation, 
installation, testing and other charges except GST. GST shall be paid extra as 
applicable as per actual) 
 
(Stamp and Signature of the vendor)     Date: 


