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SBI INFRA MANAGEMENT SOLUTIONS PVT.LTD.

CIRCLE OFFICE

State Bank of India, Local Head Office Building, 3™ Floor, C-6, G-Block,
Bandra Kurla Complex, Bandra East, Mumbai-400051

PART — A : TECHNICAL BID

TENDER FOR:

REPAIR WORK IN BANK'’S FLAT NO. 11 AT RAM JANKI HSG. SOC. LTD.
KHAR WEST, MUMBAI

DATE OF ISSUE OF TENDER : 14.06.2018 to 21.06.2018

LAST DATE AND TIME FOR SUBMISSION: 21.06.2018 up to 3.00 p.m.
OF BID IN HARD COPY WITH EMD.

EARNEST MONEY : Rs.4,600.00 (Rupees Four Thousand
DEPOSIT Six Hundred Only)

D.D. / BANKER'S CHEQUE NO. : ....ooiiiiiiieeeeee e
NAME OF THE ISSUING BANK @ .o
TENDERER GST NUMBER @ ..

Signature of Contractor with Seal
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NOTICE INVITING TENDERS

SBIIMSPL on behalf of SBI invites “online item rate E-tender” from the SBIIMSPL
Empaneled contractors under the category of “‘Repairs And Maintenance of Civil,
Sanitary, Plumbing, Interior And Furnishing Works”.

The SBIIMS Empaneled contractors who receives NIT from Architect are only entitled to

quote for this tender.

The details of tender are as under:

S.No. | Description

1. Name of work REPAIR WORK IN BANK'S FLAT NO. 11 AT
RAM JANKI HSG. SOC. LTD. KHAR WEST,
MUMBAI

2. Nature of Work Civil Repair Works

3. Time allowed for completion | 1 (One) Month

4, Cost of Tender Documents Rs. 2,000/- (To be deposited along with Tender
Part-A by way of Demand Draft in favour of SBI
Infra Management Solutions Pvt. Ltd. and
payable in Mumbai.)

5. Earnest Money Deposit Rs.4,600/- (Four Thousand Six Hundred only)
by means of Demand Draft / Pay Order (Valid
for a period of 90 Days from the last date of
submission of the tender) from any scheduled
Nationalized Bank drawn in favour of SBI Infra
Management Solutions Pvt. Ltd. and payable
in Mumbai.

6. Initial Security Deposit 2% of contract amount including EMD

7. Date of issue of tender | 14-06-2018 to 21-06-2018 www.sbi.co.in under

documents form  Bank’s | <Link>procurement news.
website
8. Last date & time for|21-06-2018 by 3.00 PM
submission of Technical bid,
EMD and cost of tender
document

9. Address at which Technical | V.P & Circle Head, SBI Infra Management
bid (hard copy) along with | Solutions Pvt. Ltd., Circle Office, State Bank of
EMD & Cost of tender | India, Local Head Office Building, 3™ Floor, C-6,
document has to be | G-Block, Bandra Kurla Complex, Bandra East,
submitted. Mumbai-400051

10. Last date & time for|25-06-2018 at 3.00 PM

submission of online price | At: - hitps://tenderwizard.com/
bid.

11. Last date & time for opening | 25-06-2018 at 3.30 PM

of online price bid. At: - https://tenderwizard.com/

12. Place of opening tenders V.P & Circle Head, SBI Infra Management
Solutions Pvt. Ltd., Circle Office, State Bank of
India, Local Head Office Building, 3" Floor, C-6,

Signature of Contractor with Seal
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G-Block, Bandra Kurla Complex, Bandra East,
Mumbai-400051

13. Liquidated Damages 0.50% of contract amount per weeks subject to
max. 5% of contract value or final bill value.

14. Defects liability period 12 Months from the date of Virtual Completion
15. Validity of offer 90 days from the date of opening of Price-bid
16. Value of Interim Certificate Rs. 5 Lakhs. No advance on materials / plant /

machinery or mobilization advance shall be paid
under any circumstances

16. Tenders can be downloaded from the bank’s website www.sbi.co.in (link)
<Procurement News>. It shall be responsibility of the contractor to arrange and ensure that
all pages of technical and financial bid are properly bound separately. Tenders in loose
pages may be disqualified.

17. The contractor shall sign and stamp each page of the tender document thereby ensuring
the number and sequence of all pages.

18. No conditions other than mentioned in the tender will be considered, and if given they
will have to be withdrawn before opening of the price-bid.

19. The bidding contractor shall possess valid electrical license and should submit the same
alongwith technical bid failing which their tender is liable for disqualification.

20. The SBIIMS Pvt. Ltd. reserve their rights to accept or reject any or all the tenders, either
in whole or in part without assigning any reason(s) for doing so and no claim /
correspondence shall be entertained in this regard.

21. Tenders received without EMD and Cost of Tender Documents shall be summarily
rejected and such tenders shall not be allowed to participate in the online price bidding
process.

22. In case the date of opening of tenders is declared as a holiday, the tenders will be opened
on the next working day at the same time.

23. SBIIMS Pvt. Ltd. has the right to accept / reject any / all tenders without assigning any
reasons and no correspondence shall be entertained in this regard.

Yours Faithfully,

For & On-behalf of SBI Infra Management Solutions Pvt. Ltd.

Signature of Contractor with Seal
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FORM TENDER

To,

The V.P & Circle Head,

SBI Infra Management Solutions Pvt. Ltd.,
Circle Office, State Bank of India,

Local Head Office Building,

3" Floor, C-6, G-Block,

Bandra Kurla Complex,

Bandra East, Mumbai-400051

Dear Sir,

Having examined the specification and schedule of quantities relating to the works specified
in the memorandum hereinafter set out and having visited and examined the site of the
works specified in the said memorandum and having acquired the requisite information
relating thereto as affecting the tender, I/We hereby offer to execute the works specified in
the said memorandum at the rates mentioned in the attached Schedule of Quantities and in
accordance in all respects with the specifications, design, drawings and instructions in
writing referred to in conditions of tender, the Articles of Agreement, Special Conditions,
Schedule of Quantities and Conditions of Contract and with such materials as are provided
for by, and in all other respects in accordance with such conditions so far as they may be
applicable.

MEMORANDUM
Description of work REPAIR WORK IN BANK’S FLAT NO. 11 AT RAM
JANKI HSG. SOC. LTD. KHAR WEST, MUMBAI
Earnest Money Rs.4,600/- (Four Thousand Six Hundred only) by means

of Demand Draft / Pay Order from any scheduled
Nationalized Bank drawn in favour of SBI Infra Management
Solutions Pvt. Ltd. and payable in Mumbai.

Percentage, if any, to be | 10 % from Running Bills, subject to maximum Total 5% of
deducted from Bills and total | contract amount or actual Final Bill value including EMD &
amount to be retained Initial Security Deposit.

Time allowed for completion | 1 (One) month
of the Works from fourteenth
day after the date of written
order or date of handing over
of the site (whichever is later)
to commence the work

I / We have deposited a sum of Rs.4,600/- (Four Thousand Six Hundred only) of the total
tender amount as Earnest Money with the SBI Infra Management Solutions Pvt. Ltd. which
amount is not to bear any interest. Should | / We fail to execute the Contract when called
upon to do so | / We do hereby agree that this sum shall be forfeited by me/us to SBI Infra
Management Solutions Pvt. Ltd.

Signature of Contractor with Seal
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1) Our Bankers are:
i)
ii)
The names of partners of our firm are:
i)
ii)
Name of the partner of the firm
Authorised to sign
Or

(Name of person having Power of
Attorney to sign the Contract.
(Certified true copy of the Power
of Attorney should be attached)

Yours faithfully,

Signature of Contractors.

Signature and addresses of Witnesses

Signature of Contractor with Seal
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SAMPLE BUISNESS RULE DOCUMENT

ONLINE E-TENDERING FOR REPAIR WORK IN BANK'S FLAT NO. 11 AT RAM
JANKI HSG. SOC. LTD. KHAR WEST, MUMBAI

(A) Business rules for E-tendering:

1.

Only empaneled contractors with SBIIMS PVT.LTD. under appropriate category who
are invited by the project Architect/SBIIMS shall only be eligible to participate.

SBIIMS PVT.LTD. will engage the services of an E-tendering service provider who
will provide necessary training and assistance before commencement of online
bidding on Internet.

In case of e-tendering, SBIIMS will inform the vendor in writing, the details of service
provider to enable them to contact and get trained.

Business rules like event date, closing and opening time etc. also will be
communicated through service provider for compliance.

Contractors have to send by email, the compliance form in the prescribed format
(provided by service provider), before start of E-tendering. Without this the vendor will
not be eligible to participate in the event.

The Contractors will be required to submit the various documents in sealed Envelope
to the office of SBI Infra Solutions Pvt Ltd.at the address mentioned hereinbefore by
the stipulated date i.e. (1) Hard Copy of Technical Bid duly signed and stamped on
each page (2) Demand Draft of specified amount of EMD (3) Demand Draft of Cost
of Tender documents. Contractors not submitting any one or more documents shall
not be eligible to participate in the on line price bidding.

E-tendering will be conducted on schedule date & time.

The e-tendering will be treated as closed only when the bidding process gets
closed in all respects for the item listed in the tender.

(B) Terms & conditions of E-tendering:

SBIIMS PVT.LTD. shall finalize the Tender through e-tendering mode for which M/s.Antares
Systems Limited. has been engaged by SBIIMS an authorized service provider. Please go
through the guidelines given below and submit your acceptance to the same along with your
Commercial Bid.

1.

E-tendering shall be conducted by SBIIMS through M/s. Antares Systems Limited.,
on pre-specified date. While the Contractors shall be quoting from their own offices/
place of their choice, Internet connectivity and other paraphernalia requirements
shall have to be ensured by Contractors themselves. In the event of failure of their
Internet connectivity, (due to any reason whatsoever it may be) SBIIMS shall not be
held responsible & no-further request by the bidder/ tenderer shall be entitled. In
order to ward-off such contingent situation bidders are requested to make all the
necessary arrangements/ alternatives such as back—up power supply whatever
required so that they are able to circumvent such situation and still be able to
participate in the E-tendering successfully. Failure of power at the premises of
Contractors during the E-tendering cannot be the cause for not participating in the
E-tendering. On account of this the time for the E-tendering cannot be extended and
SBIIMS Pvt. Ltd. is not responsible for such eventualities.

Signature of Contractor with Seal
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M/s. Antares Systems Limited., shall arrange to train your nominated person(s),
without any cost to you. They shall also explain you all the Rules related to the E-
tendering. You are required to give your compliance on it before start of bid process.

BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted
in Indian currency & Unit of Measurement will be displayed in Online E-tendering.

BID PRICE: The Bidder has to quote the rate as per the Tender Document provided
by SBIIMS Pvt. Ltd. their appointed Architects.

VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender
document and shall not be subjected to any change whatsoever.

Procedure of E-tendering:
i. Online E-tendering :

(a) The hard copy of the Technical as well as Price Bid Document are available
on the Bank’s website during the period specified in the Notice Inviting
Tender (NIT).

(b) Online e-tendering is open to the empaneled bidders who receive NIT and
are qualified for participating in the price bidding as provisions mentioned
hereinabove through SBIIMSPL approved Service Provider.

(c) The Price-Bid shall be made available online by the Service Provider
wherein the contractors will be required to fill-in their ltem-wise rates for
each item.

(d) The Contractors are advised not to wait till the last minute to submit their
online item-wise quote in the price bid to avoid complications related with
internet connectivity, network problems, system crash down, power failure,
etc.

(e) Itis mandatory to all the bidders participating in the price bid to quote their
rates for each and every item.

(f) In case, contractor fails to quote their rates for any one or more tender
items, their tender shall be treated as “Incomplete Tender’ and shall be
liable for rejection.

LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name &
Password by M/s. Antares Systems Limited. The Bidders are requested to change
the Password after the receipt of initial Password from M/s. Antares Systems Limited.
All bids made from the Login ID given to the bidder will be deemed to have been
made by the bidder.

BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as
specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be
bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out
or fail to complete the work as per the rates quoted, SBIIMS shall at liberty to take
action as deemed necessary including de-paneling such contractors and forfeiting
their EMD.

At the end of the E-tendering, SBIIMS Pvt. Ltd. will decide upon the winner. SBIIMS
Pvt. Ltd. decision on award of Contract shall be final and binding on all the Bidders.

SBIIMS shall be at liberty to cancel the E-tendering process / tender at any time,
before ordering, without assigning any reason.

SBIIMS shall not have any liability to bidders for any interruption or delay in access
to the site irrespective of the cause.

Signature of Contractor with Seal



Page 8 of 58

12. Other terms and conditions shall be as per your techno-commercial offers and other

correspondences till date.

13. OTHER TERMS & CONDITIONS:

- The Bidder shall not involve himself or any of his representatives in Price
manipulation of any kind directly or indirectly by communicating with other
suppliers / bidders.

- The Bidder shall not divulge either his Bids or any other exclusive details of
SBIIMS Pvt. Ltd. to any other party.

- SBIIMS Pvt. Ltd. decision on award of Contract shall be final and binding on all
the Bidders.

- SBIIMS Pvt. Ltd. reserves their rights to extend, reschedule or cancel any E-
tendering within its sole discretion.

- SBIIMS or its authorized service provider M/s. Antares Systems Limited shall not
have any liability to Bidders for any interruption or delay in access to the site
irrespective of the cause.

- SBIIMS or its authorized service provider M/s. Antares Systems Limited is not
responsible for any damages, including damages that result from, but are not
limited to negligence.

- SBIIMS or its authorized service M/s. Antares Systems Limited will not be held

responsible for consequential damages, including but not limited to systems
problems, inability to use the system, loss of electronic information etc.

All the Bidders are required to submit the Process Compliance Statement (Annexure
II) duly signed to M/s. Antares Systems Limited.

All the bidders are requested to ensure that they have a valid digital signature
certificate well in advance to participate in the online event.

Signature of Contractor with Seal



Page 9 of 58

PROCESS COMPLIANCE STATEMENT (ANNEXURE 1I)

(The bidders are required to print this on their company’s letter head and sign, stamp

before emailing)

To,

M/s. Antares Systems Limited,
# 24, 3 Stage, 4" Block,
Basaveshwaranagar, Bangalore- 560 079.

Tel:

080-4935 2000. Mobile no. 7980042472

Email: manojkumar.d@antaressystems.com

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-

TENDERING FOR REPAIR WORK IN BANK'S FLAT NO. 11 AT RAM JANKI HSG. SOC. LTD. KHAR

WEST, MUMBAI

Dear Sir,

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender
document
This letter is to confirm that:

1)

2)

6)

The undersigned is authorized representative of the company.

We have studied the Commercial Terms and the Business rules governing the E-
tendering as mentioned in RFP of SBIIMS Pvt. Ltd. as well as this document and confirm
our agreement to them.

We also confirm that we have taken the training on the E-tendering tool and have
understood the functionality of the same thoroughly.

We confirm that SBIIMS Pvt. Ltd. and M/s. E-tendering Technologies Ltd. Limited shall
not be liable & responsible in any manner whatsoever for my/our failure to access & bid
on the E-tendering platform due to loss of internet connectivity, electricity failure, virus
attack, problems with the PC, any other unforeseen circumstances etc. before or during
the E-tendering event.

We confirm that we have a valid digital signature certificate issued by a valid Certifying
Authority.

We, hereby confirm that we will honor the Bids placed by us during the E-tendering
process.

With regards,
Date:

Signature with company seal

Name:

Company / Organization:

Designation within Company / Organization:

Address of Company / Organization:

Scan it and send to this Document on

Signature of Contractor with Seal
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ARTICLES OF AGREEMENT

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules)

ARTICLES OF AGREEMENT made the date of between
SBIIMS PVT.LTD., on behalf of SBI, having its office at Mumbai hereinafter called "the
Service Provider" of the One Part and
WHEREAS the SBIIMS PVT. LTD. is desirous of

and has caused specifications describing the work to be done to be prepared by SBIIMS
PVT.LTD.

AND WHEREAS the said Specifications and the Schedule of Quantities have been signed
by or on behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions
set forth herein and to the Conditions set forth herein in the Special Conditions and in the
Schedule of Quantities and Conditions of Contract (all of which are collectively hereinafter
referred to as “the said conditions”) the works shown upon the said Drawings and / or
described in the said Specifications and included in the Schedule of Quantities at the
respective rates therein set forth amounting to the sum as therein arrived at our such other
sum as shall become payable there under (hereinafter referred to as “the said Contract
Amount.)

NOW IT IS HEREBY AGREED AS FOLLOWS:

1) In consideration of the said Contract Amount to be paid at the times and in the manner
set forth in the said Conditions, the Contractor shall upon and subject to the said
Conditions execute and complete the work shown upon the said Drawings and described
in the said Specifications and the priced Schedule of Quantities.

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum
as shall become payable, at the times and in the manner specified in the said Conditions.

3) The said Conditions and Appendix thereto shall be read and construed as forming part
of this Agreement, and the parties hereto shall respectively abide by submit themselves
to the said Conditions and perform the Agreements on their part respectively in the said
Conditions contained.

4) The Plans, Agreements and Documents mentioned herein shall form the basis of this
Contract.

5) This Contract is neither a fixed lump-sum contract nor a piece work contract but a
contract to carry out the work in respect of the entire building complex to be paid for
according to actual measured quantities at the rates contained in the Schedule of
Quantities and Rates or as provided in the said Conditions.

Signature of Contractor with Seal
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The Contractor shall afford every reasonable facility for the carrying out of all works
relating to civil works, installation of lifts, Telephone, electrical installations, fittings air-
conditioning and other ancillary works in the manner laid down in the said Conditions,
and shall make good any damages done to walls, floors, etc. after the completion of his
work.

The SBIIMS Pvt. Ltd. reserves to itself the right of altering the drawings and nature of
the work by adding to or omitting any items of work or having portions of the same carried
out without prejudice to this Contract.

Time shall be considered as the essence of this Contract and the Contractor hereby
agrees to commence the work soon after the Site is handed over to him or from the date
of issue of formal work order as provided for in the said Conditions whichever is later
and to complete the entire work within 1 (One Month) subject to nevertheless the
provisions for extension of time.

All payments by the SBI under this Contract will be made only at Mumbai.

10) All disputes arising out of or in any way connected with this Agreement shall be deemed

to have arisen at Mumbai and only the Courts in Mumbai shall have jurisdiction to
determine the same.

11) That the several parts of this Contract have been read by the Contractor and fully

understood by the Contractor.

IN WITNESS WHEREOF THE SBIIMS PVT. LTD. and the Contractor have set their
respective hands to these presents and two duplicates hereof the day and year first
hereinabove written.

SIGNATURE CLAUSE
SIGNED AND DELIVERED by the

By the

(Employer)

hand of Shri

(Signature of Employer)

(Name and Designation)

In the presence of :

1)

Shri / Smt. (Signature of Witness)

Address

(Witness)

SIGNED AND DELIVERED by the

by the

(Contractor) (Signature of Contractors)

Signature of Contractor with Seal
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in the presence of :

Shri / Smt. (Signature of Witness)

Address

(Witness)

Signature of Contractor with Seal
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SECTION -1

INSTRUCTIONS TO THE TENDERERS

Scope of work

Sealed Tenders are invited by SBIIMS PVT.LTD. for Proposed REPAIR WORK
IN BANK’S FLAT NO. 11 AT RAM JANKI HSG. SOC. LTD. KHAR WEST,
MUMBAI. The proposed work is to be carried out at SBI’s Residential Flat
at Ram Janki CHS, Khar West, Mumbai

Tender documents

The work has to be carried out strictly according to the conditions stipulated in the
tender consisting of the following documents and the most workmen like manner.

Instructions to tenderers
General conditions of Contract
Special conditions of Contract
Additional specifications
Drawings

Priced Bid A

The above documents shall be taken as complementary and mutually explanatory of
one another but in case of ambiguities or discrepancies, shall take precedence in the
order given below;

a) Price Bid

b) Additional Specifications

c¢) Technical specifications

d) Drawings

e) Special conditions of contract

f) General conditions of contract

g) Instructions to Tenderers

Complete set of tender documents including relative drawings can be downloaded
from the website www.sbi.co.in

The tender documents are not transferable.

Site Visit

The tenderer must obtain himself on his own responsibility and his own expenses all
information and data that may be required for the purpose of filling this tender
document and enter into a contract for the satisfactory performance of the work. The

tenderer is requested satisfy himself regarding the availability of water, power,

Signature of Contractor with Seal
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transport and communication facilities, the character quality and quantity of the
materials, labour, the law and order situation, climatic conditions, local authorities
requirement, traffic regulations efc;

The tenderer will be fully responsible for considering the financial effect of any or all
the factors while submitting his tender.

Earnest Money

The tenderers are requested to submit the Earnest Money of Rs. 4,600/- (Four
Thousand Six Hundred only) by means of Demand Draft / Pay Order (Valid for
a period of 90 Days from the last date of submission of the tender) from any
scheduled Nationalized Bank drawn in favour of SBI Infra Management Solutions
Pvt. Ltd. and payable in Mumbai.

EMD in any other form other than as specified above will not be accepted. Tender
not accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD.

EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.
EMD of successful tenderer will be retained as a part of security deposit.

Initial/ Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of accepted
tender value less EMD by means of DD drawn in favour of SBIIMS Pvt. Ltd. within a
period of 15 days of acceptance of tender.

Security Deposit

Total security deposit shall be 5% of contract value. Out of this 2% of contract value
is in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3%
shall be deducted from the running account bill of the work at the rate of 10% of the
respective running account bill i.e., deduction from each running bill account will be
@10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract
value. The 50% of the Total Security Deposit shall be paid to the contract on the
basis of architect’s certifying the virtual completion. The balance 50% would be paid
to the contractors after the defects liability period as specified in the contract.

Additional Security Deposit

In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated
project cost), the bank may ask such bidder to deposit additional security deposit
(ASD) equivalent to difference of estimated cost vis-a-vis L-1 quoted amount for due
fulfillment of contract. Such ASD could be in the form of FDR / Bank’s guarantee in
the Bank’s name as per format approved by the Bank. On successful completion of
work ASD will be returned to the contractor. In case contractor fails to complete the
work in time or as per tender specification or leave the job incomplete, the bank will
be at liberty to recover the dues from ASD or to forfeit such ASD as the case may be
within its sole discretion.

No interest shall be paid to the amount retained by the Bank as Security Deposit.

Signature of Contractor with Seal
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Signing of contract Documents

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 30 days from the
receipt of intimation of acceptance of the tender by the Bank. However, the written
acceptance of the tenders by the Bank will constitute a binding agreement between
the Bank and successful tenderer whether such formal agreement is subsequently
entered into or not.

Completion Period

Time is essence of the contract. The work should be completed in all respect
accordance with the terms of contract within a period of 1 (One Months) from the
date of award of work.

Validity of tender

Tenders shall remain valid and open for acceptance for a period of 90 days from the
date of opening price bid. If the tenderer withdraws his/her offer during the value
period or makes modifications in his/her original offer which are not acceptable to
Bank without prejudice to any other right or remedy the Bank shall be at liberty forfeit
the EMD.

Liquidated Damages

The liquidated damages in case of breach of any terms of this RFP & delay in
completion of the work within stipulated time shall be 0.50% per week subject to a
maximum of 5% of contract value. In the event of liquidated damages exceeding the
cap of 5% the award of contract shall be cancelled.

Rate and prices:

In case of item rate tender

11.1.1 The tenderers shall quote their rates for individual items both in words and figure. In

case of discrepancy between the rate quoted in words and figures, the unit rate
quantity in words will prevail. If no rate is quoted for a particular item the contractor
shall not be paid for that item when it is executed.

The amount of each item shall be calculated and the requisite total is given. In case
of discrepancy between the unit rate and the total amount calculated from
multiplication of unit rate and the quantity the unit rate quoted will govern and the
amount will be corrected.

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In

11.1.3

11.1.4

case the tenderers quote their rates for such items those rates will be ignored and
will not be considered during execution.

The tenderers should not change the units as specified in the tender. If any unit is
changed the tenders would be evaluated as per the original unit and the contractor
would be paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed he should immediately bring to the knowledge of SBIIMS
Pvt. Ltd.

Each page of the BOQ shall be signed by the authorized person and cutting or
overwriting shall be duly attested by him.

Signature of Contractor with Seal
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11.1.5 Each page shall be totaled and the grand total shall be given.
11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies.

11.1.7 The SBIIMS Pvt. Ltd. reserve their rights to accept any tenders, either in whole or in
part or may entrust the work in phases or may drop the part scope of work at any stage of
the project within its sole discretion without assigning any reason(s) for doing so and no
claim / correspondence shall be entertained in this regard.

11.1.8 In case it is decided by the SBIIMS Pvt. Ltd. to drop one or more buildings from the
scope of work at any stage of the project, the contractor shall not be entitled to raise any
claim / compensation for such deleted scope of work. Also, the SBIIMS Pvt. Ltd. may
consider issuing work order for various buildings in phases but within a reasonable time
interval and the contractor shall be bound to execute the same within the stipulated time
period and as per rates quoted by them in this tender without any claim for price escalation.

SIGNATURE OF THE CONTRACTOR

WITH SEAL

Signature of Contractor with Seal
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GENERAL CONDITIONS OF CONTRACT

Definitions: -

“Contract means the documents forming the tender and the acceptance thereof and
the formal agreement executed between SBI Infra Management Solutions Pvt. Ltd.
(client) and the contractor, together with the documents referred there in including
these conditions, the specifications, designs, drawings and instructions issued from
time to time by the Architects / Bank and all these documents taken together shall
be deemed to form one contract and shall be complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires,
have the meaning hereby respectively assigned to them.

‘SBIIMS’ shall mean SBI Infra Management Solutions Pvt. Ltd. (Service Provider)
having its Head Office, Ground Floor, Raheja Chambers, Free Press Marg, Nariman
Point, Mumbai- 400 021 and includes the client’s representatives, successors and
assigns.

‘Architects/ Consultants’ shall mean Architects & Interior Designers appointed by
SBIIMS Pvt. Ltd., Mumbai.

‘Site Engineer’ shall mean an Engineer appointed by the SBIIMS at site as their
representative for day-to-day supervision of work and to give instructions to the
contractors.

‘The Contractor’ shall mean the individual or firm or company whether incorporate
not, undertaking the works and shall include legal personal representative of
individual or the composing the firm or company and the permitted assignees of
individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work
description in the “Scope of work” and / or to be executed in accordance with the
contract includes materials, apparatus, equipment, temporary supports, fittings and
things of kinds to be provided, the obligations of the contractor hereunder and work
to be done by the contractor under the contract.

‘Engineer’ shall mean the representative of the Architect/consultant.

‘Drawings’ shall mean the drawings prepared by the Architects and issued by the
Engineer and referred to in the specifications and any modifications of such drawings
as may be issued by the Engineer from time to time ‘Contract value shall mean value
of the entire work as stipulated in the letter of acceptance of tender subject such
additions there to or deductions there from as may be made under the provide herein
after contained.

Specifications’ shall mean the specifications referred to in the tender and
modifications thereof as may time to time be furnished or approved by the Architect/
Consultant.

“Month” means calendar month.

“Week” means seven consecutive days.

1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively.

1.1.11 “SBIIMS’s Engineer”’ shall mean The Civil / Electrical Engineer in - charge of the

Project, as nominated by the M.D. & CEO, SBI Infra Management Solutions Pvt. Ltd.
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1.1.12 The following shall constitute the Joint Project Committee (herein under referred to

as JPC) for assessing and reviewing the progress of the work on the project and to
issue instructions or directions from time to time for being observed and followed by
the Architects Site Engineer / PMC and other consultants / contractors engaged in
the execution of the project.

i) Vice President — Circle Head of SBIIMS Pvt. Ltd.
i) SBIIMS Engineer (Civil and Electrical) in-charge of the Project, as may be
nominated by the M.D. & CEO, SBI Infra Management Solutions Pvt. Ltd. ....

Members.
iii)) Concerned partner of the Architects and their Resident Architect.... Member.
CLAUSE
1.0 Total Security Deposit

Total Security deposit comprise of
Earnest Money Deposit
Initial security deposit

Retention Money

Earnest Money Deposit -

The tenderer shall furnish EMD of Rs.4,600/- (Four Thousand Six Hundred only)
in the form of Demand draft or bankers cheque drawn in favour of SBIIMS PVT. LTD.,
on any Scheduled Bank. No tender shall be considered unless the EMD is so
deposited in the required form. No interest shall be paid on this EMD. The EMD of
the unsuccessful tenderer shall be refunded soon after the decision to award the
contract is taken without interest. The EMD shall stand absolutely forfeited if the
tenderer revokes his tender at any time the period when he is required to keep his
tender open acceptance by the SBIIMS Pvt. Ltd. or after it is accepted by the SBIIMS
Pvt. Ltd. the contractor fails to enter into a formal agreement or fails to pay the initial
security deposit as stipulated or fails to commence the commence the work within
the stipulated time.

Initial Security Deposit (ISD)

The amount of ISD shall be 2% of accepted value of tender including the EMD in the
form of DD/FDR drawn on any scheduled Bank and shall be deposited within 15 days
from the date of acceptance of tender.

ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE

In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated
project cost), the bank may ask such bidder to deposit additional security deposit
(ASD) equivalent to difference of estimated cost vis-a-vis L-1 quoted amount for due
fulfillment of contract as performance guarantee. Such ASD could be in the form of
FDR / Bank’s guarantee in the Bank’s name as per format approved by the Bank.
On successful completion of work ASD will be returned to the contractor. In case
contractor fails to complete the work in time or as per tender specification or leave
the job incomplete, the bank will be at liberty to recover the dues from ASD or to
forfeit such ASD as the case may be within its sole discretion.

No interest shall be paid to the amount retained by the Bank as Security Deposit.

Signature of Contractor with Seal
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Retention Money: -

Besides the SD as deposited by the contractor in the above said manner, the
Retention money shall be deducted from the running account bill at the rate of 10%
of the gross value of work done by the contractor and claimed in each bill provided
the total security depositi.e. ISD plus EMD plus Retention Money shall both together
not exceed 5% of the contract value. The 50% of the total security deposit shall be
refunded to the contractor without any interest on issue of Virtual Completion
certificate by the Architect/consultant. The balance 50% of the total security deposit
shall be refunded to the contractors without interest within fifteen days after the end
of defects liability period provided the contractor has satisfactorily attended to all
defects in accordance with the conditions of contract including site clearance.

Language
The language in which the contract documents shall be drawn shall be in English.

Errors, omissions and discrepancies

In case of errors, omissions and/ or disagreement between written and scaled
dimensions on the drawings or between the drawings and specifications etc., the
following order shall apply.

Between scaled and written dimension (or description) on a drawing, the latter shall
be adopted.

Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.

Between written description of the item in the specifications and descriptions in bills
of quantities of the same item, the former shall be adopted:

In case of difference between rates written in figures and words, the rate in words
shall prevail.

Between the duplicate / subsequent copies of the tender, the original tender shall be
taken as correct.

Scope of Work:

The contractor shall carryout complete and maintain the said work in every respect
strictly accordance with this contract and with the directions of and to the satisfaction
Bank to be communicated through the architect/consultant. The architect/consultant
at the directions of the SBIIMS from time to time issue further drawings and / or write
instructions, details directions and explanations which are here after collectively
references to as Architect’s /consultant’s instructions in regard to the variation or
modification of the design, quality or quantity of any work or the addition or omission
or substitution work. Any discrepancy in the drawings or between BOQ and / or
drawings and / or specifications. The removal from the site of any material brought
thereon by the Contractor and any substitution of any other materials therefore the
removal and / or re-executed of any work executed by him. The dismissal from the
work of any person engaged thereupon.

Letter of Acceptance:

Within the validity period of the tender the SBIIMS shall issue a letter of acceptance
directly or through the architect by registered post or otherwise depositing at the of
the contractor as given in the tender to enter into a Contract for the execution of the
work as per the terms of the tender. The letter of acceptance shall constitute a bind
contract between the SBIIMS and the contractor.

Signature of Contractor with Seal
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Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBIIMS Pvt. Ltd /
Architect the successful tenderer shall be bound to implement the contract and within
fifteen days there of shall sign an agreement in a non-judicial stamp paper of
appropriate value.

Ownership of drawings:

All drawings, specifications and copies thereof furnished by the SBIIMS Pvt. Ltd SBI
through its Architect / consultants are the properties of the SBIIMS Pvt. Ltd. They are
not to be used on other work.

Detailed drawings and instructions:

The SBIIMS Pvt. Ltd. through its architects / consultants shall furnish with
reasonable proper additional instructions by means of drawings or otherwise
necessary for the execution of the work. All such drawings and instructions shall be
consistent with contract documents, true developments thereof and reasonably
inferable there.

The work shall be executed in conformity therewith and the contractor prepare a
detailed programme schedule indicating therein the date of start and completion of
various activities on receipt of the work order and submit the same to the SBIIMS
Pvt. Ltd. through the architect/consultant

Copies of agreement
Two copies of agreement duly signed by both the parties with the drawings shall be
handed over to the contractors.

Liquidated damages:

If the contractor fails to maintain the required progress in terms of clause 6. 0 of GOC
or to complete the work and clear the site including vacating their office on or before
the contracted or extended date or completion, without justification in support of the
cause of delay, he may be called upon without prejudice to any other right of remedy
available under the law to the SBIIMS Pvt. Ltd. on account of such breach to pay a
liquidated damages at the rate of 0.50% of the contract value which subject to a
maximum of 5% of the contract value.

Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that are
required for the satisfactory execution and completion of the work. Unless or
otherwise specified all materials shall be new and both workmanship and materials
shall be best quality. The contractor shall at all times enforce strict discipline and
good order among his employees and shall not employ on the work any unfit person
or anyone not skilled in the work assigned to him. Workman whose work or behavior
is found to be unsatisfactory by the SBIIMS Pvt. Ltd. /Architect/ consultant he shall
be removed from the site immediately.

Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses. The contractor shall give notices and comply with
the regulations, laws, and ordinances rules, applicable to the contract. If the
contractor observes any discrepancy between the drawings and specifications, he
shall promptly notify the SBIIMS Pvt. Ltd. in writing under intimation of the Architect/
Consultant. If the contractor performs any act, which is against the law, rules and
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regulations he shall meet all the costs arising there from and shall indemnify the
SBIIMS Pvt. Ltd. any legal actions arising there from.

Setting out Work:

The contractor shall set out the work and shall be responsible for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions,
and alignment of all parts thereof and get it approved by the architect / consultant
before proceeding with the work. If at any time any error in this respect shall appear
during the progress of the works, irrespective of the fact that the layout had been
approved by, the architect / consultant the contractor shall be responsible for the
same ad shall his own expenses rectify such error, if so, required to satisfaction of
the SBIIMS Pvt. Ltd.

Protection of works and property:

The contractor shall continuously maintain adequate protection. of all his work from
damage and shall protect the SBI’s properties from injury or loss arising in connection
with contract. He shall make good any such damage, injury, loss, except due to
causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protections of his employees on
the works and shall comply with all applicable provisions of Govt. and local bodies’
safety laws and building codes to prevent accidents, or injuries to persons or property
on about or adjacent to his place of work. The contractor shall take insurance covers
as per clause 24.0 at his own cost. The policy may be taken in joint names of the
contractor and the SBIIMS Pvt. Ltd. and the original policy may be lodged with the
SBIIMS Pvt. Ltd.

Inspection of work:

The SBIIMS Pvt. Ltd. / Architect / Consultant or their representatives shall at all
reasonable times have free access to the work site and / or to the workshop,
factories, or other places where materials are lying or from where they are obtained
and the contractor shall give every facility to the SBIIMS Pvt. Ltd./Architect/consultant
and their representatives necessary for inspection and examination and test of the
materials and workmanship. No person unless authorized by the SBIIMS Pvt. Ltd./
Architect /Consultant except the representative of Public authorities shall be allowed
on the work at any time. The proposed work either during its construction stage or
its completion can also be inspected by the Chief Technical Examiner’s Organization
a wing of Central Vigilance commission.

Assignment and subletting

The whole of work included in the contract shall be executed the contractor and he
shall not directly entrust and engage or indirectly transfer, assign or underlet the
contract or any part or share there of or interest therein without the written consent
of the SBIIMS Pvt. Ltd. through the Architect and no undertaking shall relieve the
contractor from the responsibility of the contractor from active & superintendence of
the work during its progress.

Quality of materials, workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the
contract and in accordance with Architect/consultant instructions and shall be subject
from time to time to such tests as the architect/consultant may direct at the place of
manufacture or fabrication or on the site or an approved testing laboratory. The
contractor shall provide such assistance, instruments, machinery, labor, and
materials as are normally required for examining measuring sampling and testing
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any material or part of work before incorporation in the work for testing as may be
selected and required by the architect/consultant.

Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall
be supplied by the contractor without any extra charges. If certain items proposed to
be used are of such nature that samples cannot be presented or prepared at the site
detailed literature / test certificate of the same shall be provided to the satisfaction of
the Architect/consultant. Before submitting the sample / literature the contractor shall
satisfy himself that the material / equipment for which he is submitting the sample /
literature meet with the requirement of tender specification. Only when the samples
are approved in writing by the architect / consultant the contractor shall proceed with
the procurement and installation of the particular material / equipment. The approved
samples shall by the signed by the Architect / Consultant for identification and shall
be kept on record at site office until the completion of the work for inspection /
comparison at any time. The Architect/Consultant shall take reasonable time to
approve the sample. Any delay that might occur in approving the samples for reasons
of its not meeting the specifications or other discrepancies inadequacy in furnishing
samples of best qualities from various manufacturers and such other aspects
causing delay on the approval of the materials / equipment etc. shall be to the
account of the contractor.

Cost of tests
The cost of making any test shall be borne by the contractor if such test is intended
by or provided for in the specification or BOQ.

Costs of tests not provided for
If any test is ordered by the Architect/ Consultant which is either

If so intended by or provided for or (in the cases above mentioned) is not so
particularized, or though so intended or provided for but ordered by the Architect /
Consultant to be carried out by an independent person at any place other than the
site or the place of manufacture or fabrication of the materials tested or any
Government / approved laboratory, then the cost of such test shall be borne by the
contractor.

Obtaining information related to execution of work

No claim by the contractor for additional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any matter
affecting the execution of the work nor any misunderstanding or the obtaining
incorrect information or the failure to obtain correct information relieve him from any
risks or from the entire responsibility for the fulfilment of contract.

Contractor’s superintendence

The contractor shall give necessary personal superintendence during the execution
the works and as long, thereafter, as the Architect / Consultant may consider
necessary until the expiry of the defects liability period, stated here to.

Quantities

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been
prepared in accordance with the Indian Standard Method of Measurements and
quantities. The rate quoted shall remain valid for variation of quantity against
individual item to any extent. The entire amount paid under Clause 19, 20 hereof as
well as amounts of prime cost and provision sums, if any, shall be excluded.
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Works to be measured

The Architect/Consultant may from time to time intimate to the contractor that he
require the work to be measured and the contractor shall forthwith attend or send a
quantity representative to assist the Architect in taking such measurements and
calculation and to furnish all particulars or to give all assistance required by any of
them. Such measurements shall be taken in accordance with the Mode of
measurements detail in the specifications. The representative of the Architect /
Consultant shall take measurements with the contractor’s representative and the
measurements shall be entered in the measurement book. The contractor or his
authorised representative shall sign all the pages of the measurement book in which
the measurements have been recorded in token of his acceptance. All the
corrections shall be duly attested by both representatives. No over writings shall be
made in the M book should the contractor not attend or neglect or omit to depute his
representative to take measurements the measurements recorded by the
representative of the Architect / consultant shall be final. All authorized extra work,
omissions and all variations made shall be included such measurement.

Variations

No alteration, omission or variation ordered in writing by the Architect / consultant
vitiates the contract. In case the SBIIMS Pvt. Ltd. / Architect / Consultant thinks
proper at any during the progress of works to make any alteration in, or additions to
or omission from the works or any. alteration in the kind or quality of the materials to
be used therein, the Architect / Consultant shall give notice thereof in writing to the
contractor shall confirm in writing within seven days of giving such oral instructions
the contract shall alter to, add to, or omit from as the case may be in accordance with
such but the contractor shall not do any work extra to or make any alterations or
additions to or omissions from the works or any deviation from any of the provisions
of the contract, stipulations, specifications or contract drawings without previous
consent in writing of the Architect/ Consultant and the value of such extras,
alterations, additions or omissions shall in all cases be determined by the Architect /
Consultant and the same shall be added to or deducted from the contract value, as
the case may be.

Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the
authority of the Architect / Consultant with the concurrence of the SBIIMS Pvt. Ltd.
as herein mentioned. Any such extra is herein referred to as authorized extra and
shall be made in accordance with the following provisions.

a) (i) The net rates or prices in the contract shall determine the valuation of the
extra work where such extra work is of similar character and executed under
similar conditions as the work priced herein.

(i) Rates for all items, wherever possible should be derived out of the rates
given in the priced BOQ.

The net prices of the original tender shall determine the value of the items omitted,
provided if omissions do not vary the conditions under which any remaining items of
Works are carried out, otherwise the prices for the same shall be valued under sub-
Clause ‘c’ hereunder.

Where the extra works are not of similar character and/or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which any
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remaining items or works are carried out, then the contractor shall within 7 days of
the receipt of the letter of acceptance inform the Architect/ consultant of the rate
which he intends to charge for such items of work, duly supported by analysis of the
rate or rates claimed and the Architect/ consultant shall fix such rate or prices as in
the circumstances in his opinion are reasonable and proper, based on the market
rate.

Where extra work cannot be properly measured or valued the contractor shall be
allowed day work prices at the net rates stated in the tender, of the BOQ or, if not,
so stated then in accordance with the local day work rates and wages for the district;
provided that in either case, vouchers specifying the daily time (and if required by the
Architect/Consultant) the workman’s name and materials employed be delivered for
verifications to the Architect /consultant at or before the end of the week following
that in which the work has been executed.

It is further clarified that for all such authorized extra items where rates cannot be
derived from the tender, the Contractor shall submit rates duly supported by rate
analysis worked on the ‘market rate basis for material, labour hire / running charges
of equipment and wastages etc. plus 15% towards establishment charges,
contractor’s overheads and profit. Such items shall, not be eligible for escalation.

Final measurement

The measurement and valuation in respect of the contract shall be completed within
two months of the virtual completion of the work.

Post Completion requirements & Virtual Completion Certificate (VCC)

On successful completion of entire works covered by the contract to the full
satisfaction of the SBIIMS Pvt. Ltd., the contractor shall ensure that the following
works have been completed the satisfaction of the SBIIMS Pvt. Ltd.:

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour
equipment and machinery.

Demolish, dismantle and remove the contractor's site office, temporary works,
structure including labour sheds/camps and constructions and other items and things
whatsoever brought upon or erected at the site or any land allotted to the contractor
by the SBIIMS Pvt. Ltd. not incorporated in the permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the contractor
the SBIIMS Pvt. Ltd. and shall clear, level and dress, compact the site as required
by the SBIIMS Pvt. Ltd.

Shall put the SBIIMS Pvt. Ltd. in undisputed custody and possession of the site and
all land allot by the SBIIMS Pvt. Ltd.

Shall hand over the work in a peaceful manner to the SBIIMS Pvt. Ltd.

All defects / imperfections have been attended and rectified as pointed out by the
Architects to the full satisfaction of SBIIMS Pvt. Ltd.

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is
entitled to apply to the SBIIMS Pvt. Ltd./ Architect / consultant is satisfied of the
completion of work. Relative to which the completion certificate has been sought,
SBIIMS Pvt. Ltd. / Architect/ consultant shall within fourteen (14) days of the receipt
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of the application for completion certificate, issue a VCC in respect of the work for
which the VCC has applied.

This issuance of a VCC shall not be without prejudice to the SBIIMS’s rights and
contractor liabilities under the contract including the contractor’s liability for defects
liability nor shall the issuance of VCC in respect of the works or work at any site be
construction as a waiver of any right or claim of the SBIIMS Pvt. Ltd. against the
contractor in respect of or work at the site and in respect of which the VCC has been
issued.

Work by other agencies

The SBIIMS Pvt. Ltd. / Architect / consultant reserves the rights to use premises and
any portion the site for execution of any work not included in the scope of this contract
with may desire to have carried out by other persons simultaneously and the
contractor shall not only allow but also extend reasonable facilities for the execution
of such work. The contractor however shall not be required to provide any plant or
material for the execution of such work except by special arrangement with the SBI.
Such work shall be carried out in such manner as not to impede the progress of the
works included in the contract.

Insurance of works

Without limiting his obligations and responsibilities under the contract the contractor
shall insure in the joint names of the SBIIMS Pvt. Ltd. and the contractor against all
loss of damages from whatever cause arising other than the excepted risks, for which
he is responsible under the terms of contract and in such a manner that the SBIIMS
Pvt. Ltd. and contractor are covered for the period stipulated | clause of GCC and
are also covered during the period of maintenance for loss or damage arising from a
cause, occurring prior to the commencement of the period of maintenance and for
any loss or damage occasioned by the contractor in the course of any operations
carried out by him for the purpose of complying with his obligations under clause.

The Works for the time being executed to the estimated current Contract value
thereof, or such additional sum as may be specified together with the materials for
incorporation in the works at their replacement value.

The constructional plant and other things brought on to the site by the contractor to
the replacement value of such constructional plant and other things.

Such insurance shall be effected with an insurer and in terms approved by the
SBIIMS Pvt. Ltd. which approval shall not be unreasonably withheld and the
contractor shall whenever required produce to the Architect / consultant the policy if
insurance and the receipts for payment of the current premiums.

Indemnification against Damage to persons and property

The contractor shall, except if and so far as the contract provides otherwise indemnify
the SBI against all losses and claims in respect of injuries or damages to any person
or material or physical damage to any property whatsoever which may arise out of
or in consequence of the execution and maintenance of the works and against all
claims proceedings, damages, costs, charges and expenses whatsoever in respect
of or in relation thereto except any compensation of damages for or with respect to:

The permanent use or occupation of land by or any part thereof.

The right of SBIIMS Pvt. Ltd. to execute the works or any part thereof on, over, under,
in or through any lands.
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Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract

Injuries or damage to persons or property resulting from any act or neglect of the
SBIIMS Pvt. Ltd. their agents, employees or other contractors not being employed
by the contractor or for or in respect of any claims, proceedings, damages, costs,
charges and expenses in respect thereof or in relation thereto or where the injury or
damage was contributed to by the contractor, his servants or agents such part of the
compensation as may be just and equitable having regard to the extent of the
responsibility of the SBIIMS Pvt. Ltd., their employees, or agents or other employees,
or agents or other contractors for the damage or injury.

Contractor to indemnify SBIIMS Pvt. Ltd.

The contractor shall indemnify the SBIIMS Pvt. Ltd. against all claims, proceedings,
damages, costs, charges and expenses in respect of the matters referred to in the
provision sub-clause 25.2 of this clause.

Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the SBIIMS Pvt. Ltd.
against any action, claim, or proceeding relating to infringement or use of any patent
or design or any alleged patent r design rights and shall pay any royalties which may
be payable in respect of any article or part thereof included in the contract. In the
event of any claim made under or action brought against SBIIMS Pvt. Ltd. in respect
of such matters as aforesaid the contractor shall be immediately notified thereof and
the contractor shall be at liberty, at his own expenses to settle any dispute or to
conduct any litigation that may arise there from, provided that the contractor shall not
be liable to indemnify the SBIIMS Pvt. Ltd. if the infringement of the patent or design
or any alleged patent or design right is the direct result of an order passed by the
Architect / consultant in this behalf.

Third Party Insurance

25.5.1 Before commencing the execution of the work the contractor but without limiting his

obligations and responsibilities under clause 24.0 of GCC shall insure against his
liability for any material or physical damage, loss, or injury which may occur to any
property including that of SBIIMS Pvt. Ltd., or to any person, including any employee
of the SBIIMS Pvt. Ltd., by or arising out of the execution of the works or in the
carrying out of the contract, otherwise than due to the matters referred to in the
provision to clause 24.0 thereof.

25.5.2 Minimum amount of Third Party Insurance

25.6

Such insurance shall be affected with an insurer and in terms approved by the
SBIIMS Pvt. Ltd. which approval shall not be reasonably withheld and for at least the
amount stated below. The contractor shall, whenever required, produce to the.
Architect / consultant the policy or policies of insurance cover and receipts for
payment of the current premiums.

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh
per occurrence with the number of occurrences limited to four. After each occurrence
contractor will pay additional premium necessary to make insurance valid for four
occurrences always.
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Accident or Injury to workman:

The SBIIMS Pvt. Ltd. shall not be liable for or in respect of any damages or
compensation payable at law in respect or in consequence of any accident or injury
to any workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or default of
the SBIIMS Pvt. Ltd. or their agents, or employees. The contractor shall indemnify
and keep indemnified SBIIMS Pvt. Ltd. against all such damages and compensation,
save and except as aforesaid, and against all claims, proceedings, costs, charges
and expenses whatsoever in respect thereof or in relation thereto.

25.7.2 Insurance against accidents etc. to workmen

The contractor shall insure against such liability with an insurer approved by the
SBIIMS Pvt. Ltd. during the whole of the time that any persons are employed by him
on the works and shall, when required, produce to the architect / consultant such
policy of insurance and receipt for payment of the current premium. Provided always
that, in respect of any persons employed by any sub-contractor the contractor’s
obligation to insured as aforesaid under this sub-clause shall be satisfied if the sub-
contractor shall have insured against the liability in respect of such persons in such
manner that SBIIMS Pvt. Ltd. is indemnified under the policy but the contractor shall
require such sub-contractor to produce to the Architect /consultant when such policy
of insurance and the receipt for the payment of the current premium.

25.7.3 Remedy on contractor’s failure to insure

2574

26.0

27.0

If the contractor fails to effect and keep in force the insurance referred to above or
any other insurance which he may be required to effect under the terms of contract,
then and in any such case the SBIIMS Pvt. Ltd. may effect and keep in force any
such insurance and pay such premium or premiums as may be necessary for that
purpose and from time to time deduct the amount so paid by the SBIIMS Pvt. Ltd. as
aforesaid from any amount due or which may become due to the contractor, or
recover the same as debt from the contractor.

Without prejudice to the others rights of the SBIIMS Pvt. Ltd. against contractors. In
respect of such default, the employer shall be entitled to deduct from any sums
payable to the contractor the amount of any damages costs, charges, and other
expenses paid by the SBIIMS Pvt. Ltd. and which are payable by the contractors
under this clause. The contractor shall upon settlement by the Insurer of any claim
made against the insurer pursuant to a policy taken under this clause, proceed with
due diligence to rebuild or repair the works destroyed or damaged. In this event all
the monies received from the Insurer in respect of such damage shall be paid to the
contractor and the Contractor shall not be entitled to any further payment in respect
of the expenditure incurred for rebuilding or repairing of the materials or goods
destroyed or damaged.

Commencement of Works:

The date of commencement of the work will be reckoned as the date, fifteen days
from the date of award of letter by the SBIIMS Pvt. Ltd.

Time for completion

Time is essence of the contract and shall be strictly observed by the contractor. The
entire work shall be completed within a period of 1 calendar month from the date of
commencement. If required in the contract or as directed by the Architect /
consultant. The contractor shall complete certain portions of work before completion
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of the entire work. However, the completion date shall be reckoned as the date by
which the whole work is completed as per the terms of the contract.

Extension of time

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond
the control of the contractor, the Architect/consultant may submit a recommendation
to the SBIIMS Pvt. Ltd. to grant a fair and reasonable extension of time for completion
of work as per the terms of contract. If the contractor needs an extension of time for
the completion of work or if the completion of work is likely to be delayed for any
reasons beyond the due date of completion as stipulated in the contract, the
contractor shall apply to the SBIIMS Pvt. Ltd. through the Architect’ Consultant in
writing at least 30 Days before the expiry of the scheduled time and while applying
for extension of time he shall furnish the reason in detail and his justification if an’,
for the delays. The architect/consultant shall submit their recommendations to the
SBIIMS Pvt. Ltd. in the prescribed format for granting extension of time. While
granting extension of time the contractor shall be informed the period extended time
which will qualify for levy of liquidated damages. For the balance period in excess of
original stipulated period and duly sanctioned extension of time by the provision of
liquidated damages as stated under clause 10.0 shall become applicable. Further
the contract shall remain in force even for the period beyond the due date of
completion irrespective whether the extension is granted or not.

Rate of progress

Whole of the materials, plant and labour to be provided by the contractor and the
mode, manner and speed of execution and maintenance of the works are to be of a
kind and conducted in a manner to the satisfaction of the Architect / consultant should
the rate of progress of the work or any part thereof be at any time be in the opinion
the. Architect / consultant too Slow to ensure the completion of the whole of the work
the prescribed time or extended time for completion the Architect / consultant shall
thereupon take such steps as considered necessary by the Architect / consultant to
expedite progress so as to complete the works by the prescribed time or extended
time. Such communications from the Architect / consultant neither shall relieve. The
contractor from fulfilling obligations under the contract nor he will be entitled to raise
any claims arising out of such directions.

Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work
shall save as herein provided be carried on during the night or on holidays without
the permission in writing of the Architect / consultant, save when the work is
unavoidable or absolutely necessary for the saving of life or property or for the safety
of the work in which case the contractor shall immediately advise the Architect /
consultant. However the provisions of the clause shall not be applicable in the case
of any work which becomes essential to carry by rotary or double shifts in order to
achieve the progress and quality of the part of the works being technically required /
continued with the prior approval of the Architect / consultant at no extra cost to the
SBIIMS Pvt. Ltd..

All work at night after obtaining approval from competent authorities shall be carried
out without unreasonable noise and disturbance.
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No compensation or restrictions of work

If at any time after acceptance of the tender SBIIMS Pvt. Ltd. shall decide to abandon
or reduce the scope of work for any reason whatsoever and hence not required the
whole or any part of the work to be carried out. The Architect / consultant shall give
notice in writing o that effect to the contractor and the contractor shall act accordingly
in the matter. The contractor shall have no claim to any payment of compensation or
otherwise what so ever on account of any profit or advantage which he might have
derived from the execution of the Work fully but which he did not derive in
consequence of the foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials
actually and bonafide brought to the site of the work by the contractor and rendered
surplus as a result of the abandonment, curtailment of the work or any portion thereof
and then taken back by the contractor, provided however that the Architect /
Consultant shall have in such cases the option of taking over all or any such materials
at their purchase price or a local current rate whichever is less.

“In case of such stores having been issued from SBIIMS Pvt. Ltd. stores and returned
by the contractor to stores, credit shall be given to him at the rates not exceeding
those at which were originally issued to the contractor after taking into consideration
and deduction for claims on account of any deterioration or damage while in the
custody of the contractor and in this respect the decision of Architect / consultant
shall be final.

32.0 Suspension of work

i)

33

The contractor shall, on receipt of the order in writing of the Architect / consultant
(whose decision shall be final and binding on the contractor) suspend the progress
of works or any part thereof for such time and in such manner as Architect /consultant
may consider necessary so as not to cause any damage or injury to the work already
done or endanger the safety thereof for any of following reasons:

On account any default on the part of the contractor, or

For proper execution of the works or part thereof for reasons other than the default
the contractor, or

For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works
the extent necessary and carry out the instructions given in that behalf by the
Architect / consultant.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every
such suspension. No compensation whatsoever shall be paid on this account.

Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor shall
have rendered himself liable to pay compensation amounting to the whole of his
security deposit the Architect / consultant shall have the power to adopt any of the
following course as they may deem best suited to the interest of the SBIIMS Pvt.
Ltd.:

To rescind the contract (of which rescission notice in writing to the contractor by -
Architect / consultant shall be conclusive evidence) and in which case the security,
deposit of the contractor shall be forfeited and be absolutely at the disposal of
SBIIMS Pvt. Ltd..
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To employ labour paid by the SBIIMS Pvt. Ltd. and to supply materials to carry out
the work, or part of the work, debiting the contractor with the cost of the labour and
materials cost of such labour and materials as worked out by the Architect/consultant
shall final and conclusive against the contractor) and crediting him with the value of
the work done, in all respects in the same manner and at the same manner and at
the same rates as if it had been carried out by the contractor under the terms of this
contract certificate of architect /consultant as to the value of work done shall be final
conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as shall
unexecuted, out of his hands, and to give it to another contractor to complete in which
case any expenses which may be incurred in excess of the sum which would have
been paid to the original contractor, if the whole work had been executed by him (
The amount of which excess the certificates in writing of the Architects / consultant
shall final and conclusive) shall be borne by original contractor and may be deducted
f any money due to him by SBIIMS Pvt. Ltd. under the contract or otherwise, or from
his security deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBIIMS Pvt. Ltd. the
contractor shall have no claim to compensation for any loss sustained by him by
reasons of his having purchased or procured any material or entered into any
engagements or make any advances on account of, or with a view to the execution
of the work or the performance of the contract and in case the contract shall be
rescind under the provision aforesaid, the contractor shall not be entitled to recover
or to be paid any sum or any work thereto for actually performed under this contract,
unless, and until the Architect / consultant will have certified in writing the
performance of such work and the value payable in respect thereof, and he shall only
be entitled to be paid the value so certified.

Owner’s right to terminate the contract

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall
be adjusted an insolvent or being an incorporated company shall have an order for
compulsory winding up voluntarily or subject to the supervision of Govt. and of the
Official Assignee of the liquidator in such acts of insolvency or winding up shall be
unable within seven days after notice to him to do so, to show to the reasonable
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the
contract, and to dye security therefore if so required by the Architect / Consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this contract to be attached
by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBIIMS
Pvt. Ltd. through the Architect/Consultant or shall charge or encumber this contract
or any payment due to which may become due to the contractor there under:

has abandoned the contract; or

has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for 14 days after receiving from the
SBIIMS Pvt. Ltd. through the Architect / consultant written notice to proceed, or

has failed to proceed with the works with such diligence and failed to make such due

progress as would enable the works to be completed within the time agreed upon,
or
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has failed to remove the materials from the site or to pull down and replace work
within seven days after written notice from the SBIIMS Pvt. Ltd. through the Architect
/ Consultant that the said materials were condemned and rejected by the
Architect/consultant under these conditions; or has neglected or failed persistently to
observe and perform all or any of the acts matters or things by this contract to be
observed and performed by the contactor for seven days after written notice shall
have been given to the contractor to observe or perform the same or has to the
detriment of good workmanship or in defiance of the SBIIMS Pvt. Ltd. or Architect’s
/ consultant’s instructions to the contrary subject any part of the contract. Then and
in any of said cases the SBIIMS Pvt. Ltd. and or the Architect / consultant, may not
withstanding any previous waiver, after giving seven days’ notice in writing to the
contractor, determine the contract, but without thereby affecting the powers of the
SBIIMS Pvt. Ltd. or the Architect / consultant or the obligation and liabilities of the
contractor the whole of which shall continue in force as fully as if the contract had not
been determined and as if the works subsequently had been executed by or on
behalf of the contractor. And, further the SBIIMS Pvt. Ltd. through the Architect /
consultant their agents or employees may enter upon and take possession of the
work and all plants, took scaffoldings, materials, sheds, machineries lying upon the
premises or on the adjoining lands or roads use the same by means of their own
employees or workmen in carrying on and completing the work or by engaging any
other contractors or persons to the work and the contractor shall not in any was
interrupt or do any act, matter or thing to prevent or hinder such other contractor or
other persons employed for complement and finishing or using the materials and
plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBIIMS
Pvt. Ltd. or architect / consultant shall give a notice in writing to the contractor to
remove his surplus materials and plants and should the contractor fail to do so within
14 days after receive thereof by him the SBIIMS Pvt. Lid. sell the same by
publication, and after due publication, and shall, adjust the amount realized by such
auction. The contractor shall have no right to question any of the act of the SBIIMS
Pvt. Ltd. incidental to the sale of the materials etc.

Certificate of payment

The contractor shall be entitled under the certificates to be issued by the Architect /
consultant to the contractor within 10 working days from the date of certificate to
payment from SBIIMS Pvt. Ltd. from time to time. The SBIIMS Pvt. Ltd. shall recover
the statutory recovering other dues including the retention amount from the certificate
of payment.

Provided always that the issue of any certificate by the Architect / consultant during
progress of works or completion shall not have effect as certificate of satisfaction
relieve the contractor from his liability under clause.

The Architect / consultant shall have power to withhold the certificate if the work or
in part thereof is not carried out to their satisfaction.

The Architect / consultant may by any certificate make any corrections required
previous certificate.

The SBIIMS Pvt. Ltd. shall modify the certificate of payment as issued by the architect
/ consultant from time to time while making the payment

The contractor shall submit interim bills only after taking actual measurements and
properly recorded in the M books
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The Contractor shall not submit interim bills when the approximate value of work
done by him is less than Rs. 1.5 Lakh.

The final bill may be submitted by contractor within a period of one month from the
date of virtual completion and Architect / consultant shall issue the certificate of
payment within a period of two months. The SBIIMS Pvt. Ltd. shall pay the amount
within a period of three months from the date of issue of certificate provided there is
no dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

36.0 A. Settlement of Disputes and Arbitration

ii)

Except where otherwise provided in the contract all questions and disputes to the
meaning of the specifications, design, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or as
to any other question , claim, right, matter or thing whatsoever in any way arising out
of or relating to the contract, designs, drawings specifications, estimates, instructions
orders or these conditions or otherwise concerning the work or the execution or
failure to execute the same whether arising during the progress of the work or after
the cancellation, termination, completion or abandonment thereof shall be dealt with
as mentioned hereinafter:

If the contractor considers that he is entitled to any extra payment or compensation
in respect of the works over and above the amounts admitted as payable by the
Architect or in case the contractor wants to dispute the validity of any deductions or
recoveries made or proposed to be made from the contract or raise any dispute, the
contractor shall forthwith give notice in writing of his claim, or dispute to The M.D.&
C.E.O. SBIIMS Pvt. Ltd., Head Office, Raheja Chambers, Free Press Journal Marg,
Mumbai And endorse a copy of the same to the Architect, within 30 days from the
date of disallowance thereof or the date of deduction or recovery. The said notice
shall give full particulars of the claim, grounds on which it is based and detailed
calculations of the amount claimed and the contractor shall not be entitled to raise
any claim nor shall the SBIIMS Pvt. Ltd be in any way liable in respect of any claim
by the contractor unless notice of such claim shall have been given by the contractor
to the M.D.& C.E.O. SBIIMS Puvt. Ltd., Head Office in the manner and within the time
as aforesaid. The Contractor shall be deemed to have waived and extinguished all
his rights in respect of any claim not notified to the M.D.& C.E.O. SBIIMS Pvt. Ltd.,
Head Office in writing in the manner and within the time aforesaid.

B. Settlement of Disputes and Arbitration

The M.D.& C.E.O. SBIIMS Puvt. Ltd., Head Office shall give his decision in writing on
the claims notified by the receipt of the contractor may within 30 days of the receipt
of the decision of the M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office / Submit his claims
to the conciliating authority namely the M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office,
Raheja Chambers, Free Press Journal Marg, Mumbai. For conciliation along with all
details and copies of correspondence exchanged between him and the SBIIMS Pvt.
Ltd.

If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of termination thereof shall give a notice
to the concerned M.D. & C.E.O. of the SBIIMS Pvt. Ltd. for appointment of an
arbitrator to adjudicate the notified claims falling which the claims of the contractor
shall be deemed to have been considered absolutely barred and waived.
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Except where the decision has become final, binding and conclusive in terms of the
contract, all disputes or differences arising out of the notified claims of the contractor
as aforesaid and all claims of the SBIIMS Pvt. Ltd shall be referred for adjudication
through arbitration by the Sole Arbitrator appointed by the M.D. & C.E.O. and who
will be of Deputy General Manager rank. It will also be no objection to any such
appointment that the Arbitrator so appointed is a SBIIMS Pvt. Ltd., Officer and that
he had to deal with the matters to which the Contract relates in the course of his
duties as SBIIMS Pvt. Ltd., Officer. If the arbitrator so appointed is unable or unwilling
to act or resigns his appointment or vacates his office due to any reason whatsoever
another sole arbitrator shall be appointed in the manner aforesaid by the said M.D.
& C.E.O. of the SBIIMS Pvt. Ltd. Such person shall be entitled to proceed with the
reference from the stage at which it was let by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed in respect of each dispute along with the notice for
appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such
Chief General Manager as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions
of the Arbitration & Conciliation Act 1996 or any or any accordance modification or
reenactment thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the Arbitrator these
shall be paid equally by both the parties. However, no fees will be payable to the
arbitrator if he is a SBIIMS Pvt. Ltd. Officer.

It is also a term of the contract that the Arbitrator shall be deemed to have entered
on the reference on the date he issues notice to both the parties calling them to
submit their statement of claims and counter statement of claims. The venue of the
arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.
The fees, if any of the arbitrators shall, if required to be paid before the award is
made and published, be paid half and half by each of the parties. The Cost of the
reference and of the award (including the fees, if any of the arbitrator) shall be in the
discretion of the arbitrator who may direct to any by whom and din what manner,
such costs or any part thereof, shall be paid and fix or settle the amount of costs to
be so paid.

Water supply

The contractor shall make his own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject to the following condition.

That the water used by the contractor shall be fit for construction purposes to the
satisfaction of the Architect / consultant’s.

The contractor shall make alternative arrangements for the supply of water if the
arrangement made by the contractor for procurement of water in the opinion of the
Architect / consultant is unsatisfactory.

In case contractor is permitted to use SBIIMS’s source of water i.e. Municipal
connection, Bore well (existing or new) etc., the SBIIMS Pvt. Ltd may consider
recovering @1% of contract amount form the final bill of contractor.

The contractor shall construct temporary well / tube well in SBIIMS Pvt. Ltd land for
taking water for construction purposes only after obtaining permission in writing from
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the SBIIMS Pvt. Ltd. The contractor has to make his own arrangements for drawing
and distributing the water at his own cost. He has to make necessary arrangements.
To avoid any accidents or damages caused due to construction and subsequent
maintenance of the wells. He has to obtain necessary approvals from local
authorities, if required, at his own cost. He shall restore the ground to its original
condition after wells are dismantled on completion of work or hand over the well to
the SBIIMS Pvt. Ltd. without any compensation as directed by the architect /
consultant.

Power supply

The contractor shall make his own arrangements for power and supply / distribution
system for driving plant or machinery for the work and for lighting purpose at his own
cost, The cost of running and maintenance of the plants are to be included in his
tender prices, He shall pay all fees and charges required, by the power supply and
include the same in his tendered rates and hold the owner free from all such costs.
He has to obtain necessary approval from the appropriate authorities, if required.

Treasure trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be
the property of SBIIMS Pvt. Ltd. and shall be handed over to the bank immediately.

Method of measurement

Unless otherwise mentioned in the schedule of quantities or in mode of
measurement, the measurement will be on the net quantities or work produced in
accordance with up to date rules laid down by the Bureau of Indian Standards. In the
event any dispute / disagreement the decision of the Architect / consultant shall be
final and binding on the corrector.

Maintenance of registers

The contractor shall maintain the following registers as per the enclosed perform at
site of work and should produce the same for inspection of SBIIMS Pvt. Ltd /Architect
/ consultant whenever desired by them. The contractor shall also maintain the
records / registers as required by the local authorities / Govt. from time to time.

Register for secured advance
Register for hindrance to work
Register for running account bill
Register for labour

Force Majeure

Neither contractor nor SBIIMS Pvt. Ltd. shall be considered in default in performance
of the obligations if such performance is prevented or delayed by events such as but
not war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations,
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or
any act of or for any other cause beyond the reasonable control of the party affected
or prevents or delayed. However a notice is required to be given within 30 days from
the happening of the event with complete details, to the other party to the contract, if
it is not possible to serve a notice, within the shortest possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability
perform its obligations has been affected, shall notify the other of such cessation and
the actual delay incurred in such affected activity adducing necessary evidence in
support thereof.

From the date of occurrence of a case of force majeure obligations of the party
affected shall be suspended during the continuance of any inability so caused. With
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the caused itself and inability resulting there from having been removed, the agreed
time completion of the respective obligations under this agreement shall stand
extended a period equal to the period of delay occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations by
state of force majeure lasting to a period of 6 months or wore the two parties, shall
each other to decide regarding the future execution of this agreement.

Local laws, Acts Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive at contract
labour (regulation and abolition act of 1970) and other safety regulations. The
contractors should comply with the provision of all labour legislation including the
latest requirements of the Acts, laws, any other regulations that are applicable to the
execution of the project.

Minimum wages Act 1948 (Amended)

Payment of wages Act 1936 (Amended)

Workmen’s compensation Act 1923 (Amended)

Contract labour regulation and abolition act 1970 and central rules 1971 (Amended)
Apprentice act 1961 (amended)

Industrial employment (standing order) Act 1946 (Amended)

Personal injuries (Compensation insurance) act 1 963 and any other modifications
Employees’ provident fund and miscellaneous provisions Act 1952 and amendment
thereof

Shop and establishment act

Any other act or enactment relating thereto and rules framed there under from time
to time.

Prevailing Indian Electricity rules & act.

Accidents

The contractor shall immediately on occurrence of any accident at or about the site
or in connection with the execution of the work report such accident to the architect
/ consultant. The contractor shall also such report immediately to the competent
authority whenever such report is required to be lodged by the law and take
appropriate actions thereof.
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SPECIAL CONDITION OF CONTRACT

Scope of work

1.0

2.0

3.0

04

5.0

6.0

7.0

8.0

The scope of work is to carry out for the Proposed REPAIR WORK IN BANK’S FLAT
NO. 11 AT RAM JANKI HSG. SOC. LTD. KHAR WEST, MUMBAI

Address of site

The site is located at SBI's Residential flat located at Ram Janki Hsg. Soc. Ltd. Khar
West, Mumbai

Dimensions and levels

All dimensions and levels shown on the drawings shall be verified by the contractor
and the site and he will be held responsible for the accuracy and maintenance of. All
the dimensions and the levels. Figured dimensions are in all cases to be accepted
and dimension shall be scaled. Large scale details shall take precedence over small
scale drawings. In case of discrepancy the contractor shall ask for clarification from
the Architect / consultant before proceeding with the work.

Notice of operation

The contractor shall not carry out any important operation without the Consent in with
from the Architect / consultant:

Construction records

The contractor shall keep and provide to the Architect / consultant full and accurate
records of the dimensions and positions of all new work and any other information
necessary to prepare complete drawings recording details of the work as
construction.

Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect / consultant
supports as may be required to protect effectively all structures and protective give
to trees, which may be endangered by the execution of the works or otherwise such
permanent measures as may be required by the Architect to protect the tree
structures.

Temporary works.

Before any temporary works are commenced the contractor shall submit at least in
advance to the architect / consultant for approval complete drawings of all temporary
works he may require for the execution of the works. The contractor shall carry out
the modifications relating to strength, if required by the architect / consultant may
require in accordance with the conditions of contract at his own cost The contractor
shall be solely responsible for the stability and safety of all temporary works and
unfinished works and for the quality of the permanent works resulting from the
arrangement eventually adopted for their execution.

Water power and other facilities

The rate quoted by the contractor shall include all expenses that are required for
providing all the water required for the work and the contractor shall make his own
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arrangements for the supply of good quality water suitable for the construction and
good quality drinking water for their workers If necessary the contractor has to sink
a tube well / open well and bring water by means of tankers at his own cost for the
purpose The SBIIMS Pvt. Ltd. will not be liable to pay any charges in connection with
the above

The rate quoted in the tender shall include the expenses for obtaining and
maintaining power connections and shall pay for the consumption charges

The contractors for other trades directly appointed by the SBIIMS Pvt. Ltd. shall be
entitled to take power and water connections from the temporary water and power
supply obtained by the contractor However, the concerned contractor shall make
their own arrangements to draw the supply and pay directly the actual consumption
charges at mutually agreed rates between them. All municipal charges for drainage
and water connection for Construction purposes shall be borne by the contactor and
charges payable for permanent connections, if any, shall be initially paid by the
contactor and the SBIIMS Pvt. Ltd. will reimburse the amount on production of
receipts

The SBIIMS Pvt. Ltd. as well as the Architect / consultant shall give all possible
assistance to the Contractor’s to obtain the requisite Permission from the various
authorities, but the responsibility for obtaining the same in time shall be of the
contractor

Facilities for contractor’s employees

The contractor shall make his own arrangement for the housing and welfare of his
staff and workmen including adequate drinking water facilities. The contractor shall
also make the arrangements at his own cost for transport where necessary for his
staff and workmen to and from site of work at his own cost.

Lighting of works

The contractor shall at all times provide adequate and approved lighting as required
for the proper execution and supervision and inspection of work.

Firefighting arrangements

The contractor shall provide suitable arrangement for firefighting at his own cost. This
purpose he shall provide requisite number of fire extinguishers and adequate number
of buckets, some of which are to be always kept filled with sand and some with water
these equipment shall be provided at suitable prominent and easily accessible place
and shall be properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor

at his own cost and, to the approval of the relevant authorities. The contractor make
the following arrangements at his own cost but not limited the following:

Proper handling, storage and disposal of combustible materials and waste.

Work operations which can create fire hazards.

Access for fire-fighting equipments.

Type, number and location of containers for the removal of surplus materials and
rubbish.

Type, size, number and location of fire extinguishers or other tire fighting equipment.
General house keeping
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Site order book

A site order book shall be maintained at site for the purpose of quick communication
between the Architect / Consultant. Any communication relating to the work may be
conveyed through records in the site order book. Such a communication from one
party to the other shall be deemed to have been adequately served in terms of
contract Each site order book shall have machine numbered pages in triplicate and
shall carefully maintained and preserved by the contractor and shall be made
available to the architect / consultant as and when demanded- Any instruction which
the architect /consultant may like to issue to the contractor or the contractor may like
to bring to the architect / consultant two copies of such instructions shall be taken
from the site order book and one copy will be handed over to the party against proper
acknowledgment and the second copy will be retained for their record.

Temporary fencing/ barricading

The contractor shall provide and maintain a suitable temporary fencing / barricading
and gates at his cost to adequately enclose all boundaries of the site for the
protection of the public and for the proper execution and security of the work and in
accordance with the requirement of the architect | consultant and regulations of local
authorities. These shall be altered, relocated and adopted from time to time as
necessary and removed on completion of the work.

Site meetings

Site meetings will be held to review the progress and quality evaluation. The
contractor shall depute a senior representative along with the site representative and
other staff of approved sub-contractors and suppliers as required to the site meetings
and ensure all follow up actions. Any additional review meetings shall he held if
required by the architect/ consultant. -

Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the
site and deposit the same as directed by the architect / consultant at his own cost. It
is the responsibility of the contractor to obtain from the local authorities concerned to
the effect that all rubbish arising out of contractor’s activities at the construction site
or any other off-site activities borrow pits has been properly disposed off.

Contractor to verify site measurement

The contractor shall check and verify all site measurements whenever requested
other specialists contractors or other sub-contractors to enable them to prepare the
own shop drawing and pass on the information with sufficient promptness as will in
any way delay the works.

Displaying the name of the work

The contractor shall put up a name board of suitable size as directed by the architect/
consultant indicating therein the name of the project and other details as given by
the architect/consultant at his own cost and remove the same on completion of work.

As built drawings

For the drawings issued to the contractor by the Architect / Consultant. The architect
Consultant will issue two sets of drawings to the Contractor for the items for some
changes have been made. From the approved drawings as instructed by the SBIIMS
Pvt. Ltd. / Architect / Consultant. The contractor will make the changes made on
these copies and return these copies to the architect / Consultant for their approval.
In cases revision is required or the corrections are not properly marked the architect
/ Consultant will point out the discrepancies to the contractor. The contractor will have
to incorporated these corrections and / or attend to discrepancies either on copies

Signature of Contractor with Seal
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as directed by the architect / consultant and resubmit to him for approval. The
architect / consultant will return one copy duly approved by him.

For the drawings prepared by the contractor

The contractor will modify the drawing prepared by him wherever the changes made
by the SBIIMS Pvt. Ltd. / architect / consultant. And submit two copies of such
modified drawings to the architect/ consultant for approval. The architect / consultant
will return one copy of the approved drawing to the contractor.

Approved make

The contractor shall provide all materials from the list of approved makes at his own
cost and also appoint the specialized agency for the waterproofing anti-termite,
aluminum doors and windows and any other item as specified in the tender. The
architect/consultant may approve any make / agency within the approved list as
given in the tender after inspection of the sample/mock up.

Procurement of materials
The contractor shall make his own arrangements to procure all the required materials
for the work .All wastages and losses in weight shall be to the contractors account

Excise duty, taxes, levies etc.;

The contractor shall pay and be responsible for payment of all taxes, duties, levies,
royalties, fees, cess or charges in respect of the works including but not limited to
sales tax, tax on works contract excise duty, and octroi, payable in respect of
materials, equipment plant and other things required for the contact. All of the
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account
and the SBIIMS Pvt. Ltd. shall not be required to pay any additional or extra amount
on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of
work shall be deemed to be included in the quoted rates and no extra amount on this
account. Variation of taxes, duties, fees, levies etc. if any, till completion of work shall
be deemed to be included in the quoted rates and no extra claim on this account will
in any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is
imposed under as statutory law during the currency of contract the same shall be
borne by the contractor.

Acceptance of tender

The SBIIMS Pvt. Ltd. shall have the right to reject any or all tenders without assigning
any reason. They are not to bind to accept the lowest or any tender and the tenderer
or tenderers shall have no right to question the acts of the SBIIMS Pvt. Ltd. However
adequate transparency would be maintained by the SBIIMS Pvt. Ltd.

Photographs:

o The Contractor shall at his own expense supply to the Architects/ SBIIMS
Pvt. Ltd. with duplicate hard copies of large photographs not less than 25 cm.
x 20 cm. (10” x 8”) of the works, taken from two approved portions of each
building, at intervals of not more than one months during the progress of the
work or at every important stage of construction.

e |n addition to above, the contractor shall be bound to submit adequate no. of
site photographs along with their each Running Bill for the project clearing
showing major progress of work measured and claimed therein failing which
the Architect/ SBIIMS Pvt. Ltd. may consider returning the Bill to the
contractor and no claim for delay on this account will be entertained.

Signature of Contractor with Seal



10.

11.

12

13.

Page 40 of 58

SAFETY CODE

First aid appliances including adequate supply of sterilized dressing and cotton wool
shall be kept in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases
when the injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that
cannot safely be done from the ground.

No portable single ladder shall be over 8 meters in length. The width between the
side rails shall not be less than 30 cm. (clear) and the distance between two adjacent
runnings shall not be more than 30 cm. When a ladder is used an extra mazdoor
shall be engaged for holding ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the trench
half of the depth of trench whichever is more. All trenches and excavations shall be
provided with necessary fencing and lighting.

Every opening in the floor of a building or in a working platform be provided with
suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or
material as to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement, mortar,
concrete and lime shall be provided with protective footwear and rubber hand gloves.

Those engaged in welding works shall be provided with welders’ protective eye
shield and gloves.

(i) No paint containing lead or lead products shall be used except in the form of paste
readymade paint.

(i) Suitable facemasks should be supplied for use by the workers when the paint
applied in the form of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the contractor to the painters and adequate facilities
shall be provided to enable the working painters to wash during cessation of work.

Hoisting machines and tackle used in the works including their attachments anchor
and supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall
be durable quality and adequate strength and free form defects.

Signature of Contractor with Seal
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APPENDIX HEREINBEFORE REFERRED TO

Name of the organization Offering Contract : The V.P. & Circle Head, SBI Infra

Site Address

Scope of Work

Name of the Contractor

Address of the Contractor

Period of Completion

Earnest Money Deposit

Retention Money
Defects Liability Period
Insurance to be undertaken by the

Contractor at his cost

Liquidated damages

Value of Interim Bill (Min.)

Date of Commencement

Management Solutions Pvt. Ltd., Circle
Office, 3@ Floor, State Bank Of India,
LHO, Synergy Building, C-2, G-Block,
Bandra Kurla Complex, Bandra Esat,
Mumbai

Bank’s residential flats at Ram Janki
CHS, Khar West, Mumbai

Proposed Repair Work In Bank’s
Flat No.11 At Ram Janki CHS, Khar
West, Mumbai

1 (One) months from the dated of
Commencement

Rs.4,600/- (Four Thousand Six
Hundred only) by means of Demand
Draft / Pay Order (Valid for a period of
180 Days from the last date of
submission of the tender) from any
Nationalized Bank drawn in favour of
SBI Infra Management Solutions
Pvt. Ltd. and payable in Mumbai.

As per clause no. 11(a) of general
Conditions

Twelve Months from the date of
Virtual Completion.

125% of Contract Value
(Contractor’s all risk policy)

0.5% of the Contract amount shown

in the tender per week subject to max.
5% of the contract value or actual final
bill value.

Rs. 1.50 Lakhs.

15 days from date of acceptance letter
is issued to the Contractor/ or the day
on which the Contractor is instructed to
take possession of the site whichever is
earlier.

Signature of Contractor with Seal
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Period of Final Measurement

Initial Security Deposit

Total Security Deposit

Refund of initial Security Deposit
Comprising of EMD and ISD.

Period for Honoring Certificate

1 Month from the date of Virtual
Completion.

2% of the Accepted Value of the
Tender. (Clause No. 22)

As per clause No. 11 a

50% of the Security Deposit shall be
refunded to the Contractor on
completion of the work and balance
refunded only after the Defect Liability
Period is over.

1. 10 Days for R.A. Bills

2. The final bill will be submitted by the
Contractor within one month of the date
fixed for completion work and the Bill
shall be Certified within 3 months from
the date of receipt of final bill provided
the bills are submitted with all pre-
requisite documents/test reports etc.
prescribed in the tender.

Signature of Tenderer.

Date:

Signature of Contractor with Seal
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LETTER OF DECLARATION

To,

The V.P & Circle Head,

SBI Infra Management Solutions Pvt. Ltd.,
Circle Office, State Bank of India,

Local Head Office Building,

3" Floor, C-6, G-Block, Bandra Kurla Complex,
Bandra East, Mumbai-400051.

Dear Sir,

PROPOSED REPAIR WORK IN BANK’S FLAT NO. 11 AT RAM JAKI CHS, KHAR WEST,
MUMBAI

Having examined the terms & conditions, drawings, specifications, design relating to the
works specified in the memorandum hereinafter set out and having visited and examined
the site of the works specified in the said memorandum and having acquired
the requisite information relating thereto and affecting the quotation, I/We hereby offer to
execute the works specified in the said memorandum within the time specified in the
said memorandum on the item rate basis mentioned in the attached schedule and in
accordance in all respect with the specifications, design, drawings and instructions in writing
referred to in conditions of Tender, the articles of agreement, conditions of contract and with
such conditions so far as they may be applicable.

MEMORANDUM
(a) | Description of work PROPOSED REPAIR WORK IN BANK’S FLAT
NO. 11 AT RAM JAKI CHS, KHAR WEST,
MUMBAI
(b) | Earnest Money Rs.4,600/- (Four Thousand Six Hundred

only) by means of Demand Draft / Pay Order
from any scheduled Nationalized Bank drawn
in favour of SBI Infra Management Solutions
Pvt. Ltd. and payable in Mumbai.

(c) | Time allowed for completion of |1 (One) month from the date of
work from the date of issue of work | commencement as per tender.

order.

Should this tender be accepted, |/we hereby agree to abide by and fulfill the terms and
provisions of the said conditions of Contract annexed hereto so far as they may be applicable
or in default thereof to forfeit and pay to SBIIMS PVT.LTD., the amount mentioned in the
said conditions.

I/'we have deposited Demand Draft / Banker's Cheque / FDR for a sum of Rs.4,600/- (Four
Thousand Six Hundred only) as Earnest money deposit with the SBI Infra Management
Solutions Pvt. Ltd. Should I/we do fail to execute the contract when called upon to do so,
I/'we hereby agree that this sum shall be forfeited by me/us to SBI Infra Management
Solutions Pvt. Ltd.

Signature of Contractor with Seal
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We understand that as per terms of this tender, the SBIIMS Pvt. Ltd. may consider accepting
our tender in part or whole or may entrust the work of various buildings proposed (i.e.
Institute Building, Staff Qtrs. And Director’s Bungalow) in phases. We, therefore, undertake
that we shall not raise any claim / compensation in the eventuality of Bank deciding to drop
any of the building / buildings from the scope of work of this tender at any stage during the
contract period. Further, we also undertake to execute the work entrusted to us in phases
on our approved rates and within the stipulated time limit without any extra claim for price
escalation as provided for in Clause 11.1.7 and 11.1.8 “Instructions to Tenderers” of this
tender.

We, hereby, also undertake that, we will not raise any claim for any escalation in the prices

of any of the material during the currency of contract/execution/completion period.

Yours faithfully,

Signature of contractor
With Seal

Signature of Contractor with Seal
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PROFORMA FOR RUNNING A/C BILL

i. Name of Contractor / Agency

ii. Name of Work
ii. SlI.No. of this Bill
iv. No. & Date of previous Bill
V. Reference to Agreement No.
Vi. Date of Written order to commence
Vii. Date of Completion as per Agreement :

S.No. Item Description Unit Rate (Rs.) As per Tender

Quantity | Amount (Rs.)
1 2 3 4 5
Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks
Quantity Amount Quantity Amount Quantity Amount
(Rs.) (Rs.) (Rs.)
6 7 8 9

Note: 1. |If part rate is allowed forany items, it
should be indicated with reasons for
allowing such a rate. Net Value since previous bill

2. If ad-hoc payment is made, it should be
mentioned specifically.

Signature of Contractor with Seal
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CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill No. ---------

----------------- were made have been taken jointly on and are recorded
at pages to of measurement book No. -----------—----
Signature and Signature and Signature and
date of Contractor date of Architects date of Site Engineer

Representative (Seal)

The work recorded in the above mentioned measurements has been done at the site

satisfactorily as per tender drawings, conditions and specifications.

Architect Signature and
date of Site Engineer

Signature of Contractor with Seal
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TABLE - XV

MEMORANDUM FOR PAYMENT

R/A BILL NO.

1. Total value of work done since
previous bill (A)

2. Total amount of secured advance due
since Previous Bill (B)

3. Total amount due since Previous Bill
(C) (A+B)

4. PVA on account of declaration in price
of Steel, Cement and other materials
and labour as detailed in separate
statements enclosed.

5. Total amount due to the Contractor
OBJECTIONS:

i) Secured Advance paid in the previous
R/A

ii) Retention money on value of works as
per accepted tenders upto date
amount Rs.

Less already recovered
Balance to be recovered

iii) Mobilization Advance, if any

(@) Outstanding amount (principal +
interest) as on date

(b)  To be recovered in this bill

iii. Any other Departmental materials cost
to be recovered as per contract, if any

iv. Any other Departmental service

charges to be recovered if any, as per
contract (water, power etc.) enclose
statement.

Signature of Contractor with Seal
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Total Deduction as per contract (F) Rs. -----------
Adjustments, if any ----------mmmmem- R
Amount less received by Contractor in
--------- R/A Bill (as per statement of
Contractor)

P.VA. =Y

Total amount payable as per contract Rs. ——=mmmmmmm-
(E+F+G)

(Rupees in
words)

The bill amount to Rs. ------------—---- (both figures and words) has been scrutinized by us

after due checking of the measurements of work as required and is recommended for
payment.

Date:

Signature of Architect
with Seal

The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by
me after due test checking of measurements of works as required and is recommended for
payment for an amount of RS............cccccceiiiiiiiinen,

Date :
Signature of Owners
Engineer
STATUTORY DEDUCTION:
i) Total Amount due (E) ST ——
i) Less I.T. Payable = —
iii) Less S.T. Payable R —
Net Payable = (Y —

This figures given in the Memorandum for payable has been verified and bill passed
for payment (in words and figures)

Date:

Signature of the M.D. & C.E.O.

Signature of Contractor with Seal
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LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTUERS

VITRIFIEDTiles

Kajaria/Somany/ H.R. Johnson/ Nitco/Simpolo

2 Ceramic wall Tiles Kajaria/Somany/ H.R. Johnson/ Nitco/Simpolo,
3 Ceramic floor Tiles | Kajaria/Somany/ H.R. Johnson/ Nitco/Simpolo
(antiskid)
4 False Flooring Unifloor /Flexi Access Floor/Armstrong
5 Wooden Laminated | Pergo/Tiles/ Xylos / Armstrong/Vista.
Flooring
6 Aluminum Fittings Jindal/Hindalco/MAAN
7 Aluminum Extrusion | Jindal/Hindalco/MAAN
Sections
8 Commercial Plywood Century/Green/ Archid / Kit ply/ Anchor
9 Laminates (1.00mm thk.) Royale touch / Century / Green lam/ Archid
10 | Veneer Century / Durian / Green
11 | Drawer Sliding Fittings Earl Bihari (EBCO) / Godrej/ Hettich/Heffle
12 | Floor Spring / Door Closure | Godrej / Hardwyn / Hyper
13 | Triple Computer monitor | Vivo/ Dell/ HP
mount/stand arm
14 | Flush Door Century/ Anchor/Archid/Kit ply
15 | Texturized Interior Paint Sandtex Matt/ Dulux/ Berger.
16 | Readymade Computer | Ebco/ Hettich/ Blum
Drawer
17 | Paints Asian/ Nerolac/ Berger/Dulex
a) | Cement paint Snowcem/ Surfacem/ Durocem.
b) | Synthetic Enamel Paint Asian/ Nerolac / Berger/ Dulex.
c) | Acrylic Emulsion Paint
(Interior and Exterior) Asian/ Nerolac / Berger / Dulex
18 | Glazing Modi float Glass, Triveni Glass Ltd., Indo Asahi
Glass Co. Ltd.
19 | Cement Grade 43/53 of L. & T., A.C.C., Rajashree,
Ambuja.
20 | Fibre Mineral False Ceiling | Armstrong /Indian Gypsum Board/Gypro.
21 | ACP Panels Aluco bond/ ALU Décor/ Alstrong/Alstone
22 | Acrylic Sheets Sanmati Acrylics/Acrylic Sheet India/ Acry Plus
23 | Vertical/Roller blinds Vista/MAC/DACK

1) The contractor should obtain prior approval from Employer / Consultants before

placing order for any specific materials. Employer may / delete any of the makes

or brands out of the above list.

2). All materials should conform to relevant standards and codes of BIS.

Signature of Contractor with Seal
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3) Materials with |.S.l. mark shall be used duly approved by the SBIIMS Engineer /
Architect.

Note: - If any material is found to be not up to the mark, the contractor will have
to produce original bills/certificate from the manufacturer or his
authorised Distributor for authenticity and genuineness of the material
for consideration and as per make approved by the SBIIMS. The same will

not be considered for payment.

Signature of Contractor with Seal
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MODE OF MEASUREMENT

Unless otherwise stated, all pipes shall be measured net, length as laid and
measured overall fittings, such as bends, junctions, etc., and given in running meters.
The length shall be taken along the center line of the pipes and fittings.

Length of fittings viz, taps, valves, traps etc., which are paid under appropriate items
shall not be re-measured under linear measurements as enumerated above.

Soil waste and vent pipes shall be measured along the center line of the stack
including the connecting bends/tees to W.C. Pan, Nahani trap, etc. and shall be paid
as enumerated above.

W.C. Pans, Lavatory basins, Sinks, Drain boards, Urinals, Mirrors, Glass shelf Toilet
paper Holder, shall be measured by number and shall include all accessories as
enumerated in detail specification under each item.

Unless otherwise specified, all types of taps, valves, etc., shall be measured by
number and paid separately.

Manholes, inspection Chambers, Gully traps, etc. shall be constructed according to
detail specification and measured by number and paid separately. The depth of
Manhole shall mean the vertical distance from the top of the Manhole cover to the
outgoing invert of the main drain channel.

Water meter shall include Y strainer and other appurtenances required by the local
bodies and shall include brick masonry chamber, etc., as per detailed specifications
and item shall be measured by number and paid for accordingly or as per schedule
of quantity.

Signature of Contractor with Seal
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PREAMBLE TO SCHEDULE OF QUANTITIES

Note: While quoting rates for each item of work, the contractor shall include for the following
irrespective whether it has been mentioned or not in the description of the item
without any extra claim / payment.

1. All unexposed surfaces of timber (any variety) used shall be treated with necessary
coats of wood preservative.

2. All exposed surfaces of timber (any variety) shall also have necessary coat of wood
primer / putty and paint / polish as per description in the item.

3. Before making bulk quantities , the contractor shall make each of the item as
sample and get it approved in writing from the consultants minor modification if and
as suggested by the consultant the same shall have to be incorporated without any
extra cost.

4. All exposed edges of ply board shall be fixed with cedar / teak wood lipping.

5. All fabrics / leatherite to be used shall cost Rs. 300/ - per meter unless otherwise
specified in the item.

Difference in cost for approved sample shall be adjusted accordingly.

6. For furniture item where required whether mentioned or not shall be include

providing an fixing of Brass / Power coated handles /knobs multipurpose locks,

mini tower bolts ,ball catchers, hinges, screws and sliding rails etc.

7. Back of all storage, cabinets, and consoles shall be in 6mm commercial ply only.
8. Thickness of laminates to be used shall be 1 mm except where specified.
9. Ant termite treatment is to provide for all wood / board /ply used in the storage.

Signature of Contractor with Seal
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SBI INFRA MANAGEMENT SOLUTIONS PVT.LTD.

CIRCLE OFFICE

State Bank of India, Local Head Office Building, 3™ Floor, C-6, G-Block,
Bandra Kurla Complex, Bandra East, Mumbai-400051

PART — B : FINANCIAL BID

TENDER FOR:

REPAIR WORK IN BANK'’S FLAT NO. 11 AT RAM JANKI HSG. SOC. LTD.
KHAR WEST, MUMBAI

Signature of Contractor with Seal
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BILL OF QUANTITIES

RENOVATION OF FLAT No.11 AT RAM JANKI HSG. SOC. LTD., KHAR WEST,

MUMBAI
Sl. | Description Qty. Unit
No.
1 DISMANTLING/ DEMOLISHING
a Demolishing/ dismantling of flooring, dado & skirting, etc. | 55 Sq.Mts
manually/ by mechanical means; including carting away and
disposal of the debris to the Municipal dumping yard as
approved by Municipal Corporation of Greater Mumbai and
clearing the site clean, complete.
b Demolishing/ dismantling of windows, doors manually/ by | 3 Nos

mechanical means; including carting away and disposal of the
debris to the Municipal dumping yard as approved by
Municipal Corporation of Greater Mumbai and clearing the site
clean, complete.

2 PATCHWORK INTERNAL PLASTERING: -

Carefully breaking & removing the existing loose plaster in 40 Sq.Mts
patches or long stretches without damaging the plaster,
brickwork in the vicinity including cutting a groove first to
demarcate exact area. Further Providing and applying internal
cement plaster in patches or long stretches over the removed
plaster portion in C.M. 1:4 upto average 20 mm thickness with
proper curing, cleaning, including provision of scafolding for
the same for walls and ceiling, complete.

3 Providing and constructing Half brick masonry at all height & 12 Sq.Mts
levels, above the lintel and other places wherever required
with best quality locally available machine moulded, chimney
burnt bricks with proper curing, cleaning, including provision of
scafolding for the same for walls and ceiling, complete. (As
per the sample approved by Engineer in charge)

4 POLYMER MODIFIED MORTAR/CONCRETE

Carefully breaking & removing the existing damaged /
corroded R.C.C. Columns, beam, slabs, chajjas, paradis, fins
etc including disposal & cating away of the debris, cleaning etc
in the patches or long stretches by means of light chisel upto
50mm depth, upto the level

a) Reinforcement treatment coat

Scrapping reinforcement with wire brush and cleaning the
same from all sides by light tapping, wire brushing and emery

paper.

Applying Rusticide Rustprime/Ruskill A or approved equivalent
in one or more coats as directed as per manufacturers
specification, washing with water.

b) Bond coat

Signature of Contractor with Seal
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Providing & applying Polyalk Fixoprime or equivalent and
Cement (1:1.25) to exposed steel bars in two coats as per
manufacturer's specifications and brushable consistency for
bonding old and new concrete surfaces.

Providing and applying bonding coat of POLYALK EP or
equivalent and Cement (1: 1.25) to the entire concrete
surface.

¢) Mortar application

Applying Polymer modified mortar/concrete treatment as per
manufacturer's instructions in layers of thickness not
exceeding 20 mm including curing, curing, scaffolding,
cleaning etc. complete

Note: If the depth of polymer modified mortar/concrete
exceeds 50 mm, then quantity shall be paid by considering
multiplication factor = (actual depth) / 50mm for additional
thickness.

At a time apply mortar layer not more than 20 mm thick. The 5 Sq.Mts
mortar should be prepared using mechanical mixers / stirrers

Reinforced cement concrete work in beams, suspended floors, | 5 Cu Mts
roofs having slope up to 15° landings, balconies, shelves,
chajjas, lintels, bands, plain window sills, staircases and spiral
stair cases above plinth level up to floor five level, excluding
the cost of centering, shuttering, finishing and reinforcement,
with 1:1.5:3 (1 cement : 1.5 coarse sand (zone-lll) : 3 graded
stone aggregate 20 mm nominal size).

Flooring & Skirting: Providing and laying 9 to 10mm thk 50 Sq.Mts
Mirror finish premium range Vitrified Tiles in flooring and
skirting of approved makes and of size 600 x 600 x 9mm thk
(Min) laid in required pattern on an avg. 25 to 30mm thk. bed
of 1:4 cement mortar (1 cement : 4 coarse sand). Vitrified tiles
approved by the Engineer and approved design in proper line
and level including neat white cement float, filling joints with
neat cement slurry, of appropriate colour, curing and cleaning
complete. Tiles to be laid on the existing mosaic floor after
tamping and scrapping the floor rough by chiselling so as to
receive the new cement mortar for proper adhesion.

Toilet Flooring: Providing and laying 5mm thk, 1st quality 6 Sq.Mts
antiskid Ceramic tiles of approved make and shade of size
300mm x 300mm and thickness as per manufacturer's
standards and as approved by Engineer in charge in flooring
in a required pattern and design over and including 25 to 30
mm thk. bed of Cement Mortar 1:4 ( 1 Cement : 4 Coarse
sand ). Tiles approved by the Engineer and approved design
in proper line and level including neat white cement float, filling
joints with neat cement slurry, of appropriate colour, curing
and cleaning complete. Tiles to be laid on the existing mosaic
floor after tamping and scrapping the floor rough by chiselling
so as to receive the new cement mortar for proper adhesion.

Signature of Contractor with Seal
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Dado: Providing and fixing 5mm thk, 1st quality Ceramic tiles
to wall upto a height of 2 meters of approved make and shade
including Digital Print and bevelled edge Tiles of size 300x450
or 300x600 for toilet dado including backing plaster in CM 1:4
as per manufacturers design. Tiles approved by the Engineer
and approved design in proper line and level including neat
white cement float, filling joints with neat cement slurry, of
appropriate colour, curing and cleaning complete. Tiles to be
laid on the existing mosaic floor after tamping and scrapping
the floor rough by chiselling so as to receive the new cement
mortar for proper adhesion.

40

Sq.Mts

Providing and laying water proofing treatment in sunken
portion of WCs, bathroom etc., by applying cement slurry
mixed with water proofing cement compound consisting of
applying : a) First layer of slurry of cement @ 0.488 kg/sqm
mixed with water proofing cement compound @ 0.253 kg/
sgm. This layer will be allowed to air cure for 4 hours. b)
Second layer of slurry of cement @ 0.242 kg/sgm mixed with
water proofing cement compound @ 0.126 kg/sgm. This layer
will be allowed to air cure for 4 hours followed with water
curing for 48 hours. The rate includes preparation of surface,
treatment and sealing of all joints, corners, junctions of pipes
and masonry with polymer mixed slurry.

Sq.Mts

Sanitary Ware

Providig and fixing of off-white coloured sanitaryware of
approved make and shape. (Makes: - Parryware, Hindware,
American Standards or equivalent approved by the Bank)

10

Providing and fixing first quality floor mounted European water
closet of approved make with water jet arrangement,
telephone jet arrangement for WC, low level PVC flushing
Cistern with necessary porcelain P/S trap, heavy duty plastic
seat cover including all associated assessories,

Nos

11

Providing and fixing white vitreous china round / oval wash
basin fixed with white enamel painted CI/MS Brackets
including PVC flexible connection, rubber plug, 32 mm dia CP
brass waste coupling, CP Bottle trap, quarter turn Stop Cock
and Pillar Cock, waste coupling etc complete

Nos

12

Sanitary Fittings & Fixtures

Providing and fixing CP sanitary fittings of Jaquar or
equivalent approved make as follows.

Providing and fixing heavy duty Angle Cock of Jaguar (Clarion
Series) or equivalent approved make all complete.

Nos

Providing and fixing heavy duty 15 mm dia CP brass short
body stop cock of Jaguar (Clarion Series) or equivalent
approved make with wall flange all complete.

Nos

Providing and fixing heavy duty 15 mm dia CP brass short
body bib cock of Jaguar (Clarion Series) or equivalent
approved make with wall flange all complete.

Nos

Providing and fixing heavy duty 15 mm dia CP Two way bib
cock of Jaguar (Clarion Series) or equivalent approved make
with wall flange all complete.

Nos

Signature of Contractor with Seal
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Providing and fixing CP Brass Soap Holder of Jaguar or
equivalent approved make all complete

Nos

Providing and fixing CP Brass towel rod 2' long Jaguar or
equivalent approved make all complete

Nos

P/F 100 mm dia heavy quality approved make PVC Nahani
trap with 75 mm dia outlet including its S.S jali,

Nos

Providing and fixing heavy duty 15 mm dia CP brass pillar
cock of Jaguar (Clarion Series) or equivalent approved make
with wall flange all complete.

Nos

Providing & fixing Mirror of size 2'-0" x 2'-6" above the wash
basin including melamine polished t.w. frame of approved size
with bevelled edges for mirror

Nos

Providing & fixing Exhaust Fans in aluminium frame

Nos

Providing & fixing Set of Bath assessories comprising of CP
Hot & Cold 3IN1 water diverter/mixer of Jaguar or equivalent
make for toilets all complete.

Nos

Providing & fixing set of 15 mm dia CP overhead shower of
Jaguar or equivalent make including with Shower Arm and
wall flange

Nos

13

TOILET FLUSH DOORS

Providing and fixing FRP Flush door shutters 35mm thick ISI
mark with necessary fittings etc. to the existing wooden frame
complete.

Nos

14

TOILET / BATHROOM LOUVERED WINDOWS Providing &
Fixing Aluminium Louvers for the toilet / bath windows of 20
gauge 1"x2" series rectangular section of JINDAL/ Indal/
Hindalco make anodized aluminum section with louver fittings
, all fittings as required, 3" wide and 4mm thick louver frosted
glasses etc. within adjustible aluminium sections of Jindal or
equivalent approved make No extra charges will be paid.
TOILET WINDOW approx size (2'6" X 1'6")

Nos

15

Entrance Door: Providing and fixing in position 32/35mm thk
factory make water proof Solid Core Flush door shutters for
entrance door of size (1.2m x 2m), including 2nd class BTC (
Berma Teak Wood ) frame of 100 X 50mm finished with 1.0
mm thk approved laminate on both sides including providing
6mm thick seasoned Teak wood lipping to edges duly
polished/painted in matching shade, Dorma/Dorset/Hefle
make door closure, cylinderical mortise lock of Doset /Godrej
with computerised key, SS handles, 3 Nos. S.S.Butt hinges
(125x32x2mm), S.S.tower bolt 150 mm etc. complete as per
the directions of Engineer. Samples of all Hardware fittings to
be got approved from the SBIIMS prior to its use at site.

Nos

Signature of Contractor with Seal




Page 58 of 58

16

Painting: Providing and applying Acrylic Emulsion Paint in
three or more coats of approved make and shade on Walls
and ceiling of approved colour including all the necessary
surfaces preparation, POP punning to the wall up to average
thickness of 12 mm to proper level & plumb, including grooves
etc scrapping, base coats etc to receive 3 coats of paint,
including scafolding, etc. complete.

Make: Asian/Nerolac/ Berger/Dulex

250

Sq.Mts

17

Providing and applying in two or more coats synthetic enamel
paint on doors, grills, etc. after preparing the surface by
scrapping, sand papering, cleaning etc and applying 2 or more
coats of synthetic enamel paint of approved make and shade
over a coat of primer as approved by engineer-in-charge ,
including scaffolding, etc. complete

20

Sqg.Mts

18

Providing & fixing in position powder coated aluminium sliding
windows of approved shade with three tracks-mitred and
mechanically assembled at corners with frame size 62mm X
45mm (bottom frame with gutter section, bottom frame 0.90
kg/m & top and side frames 0.838 kg/m) shutters with section
of 18mm X 40mm (wt 0.56 kg/m) & interlocking sections
18mm X 40mm (wt 0.625 kg/m) including 5.5 mm thk tinted
glass with s.s. jali, glazing clips/rubber/PVC gasket/roller
bearing encased in nylon caring & self Locking catch filled in
vertical section with all other assessories etc complete as
directed by E-I-C.

10

Sq.Mts

19

Kitchen Cupboard

Providing and fixing wall hung cupboard 450mm deep made
out of 19mm ply for sides, shelf, shutters, to & bottom with
shelves at 450mm c/c fixed for entire length of wall. All the
external surfaces to be provided with Tmm thk laminate and all
internal surfaces with 0.8mm thk laminate including hinges,
handles, ball catches, tower bolts, magnetic locks, etc.
complete as per the direction of the engineer.

Sq.Mts

TOTAL

CGST @ 9%

SGST @9%

GRAND TOTAL

Signature of Contractor with Seal




