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SBI INFRA MANAGEMENT SOLUTIONS PVT.LTD. 
 

Mezzanine Floor, State Bank of India, Local Head Office, Hoshangabad Road, Bhopal 
462011 

 

PART – A :  TECHNICAL BID 
 

TENDER ID: BHO201907125 
 
TENDER FOR: 
 
 
PROPOSED AIR CONDITIONING  WORK OF MANDLA MAIN BRANCH, REGION-
2, MANDLA 
 
 
TENDER SUBMITTED BY : 
 
NAME   : __________________________________ 
 
ADDRESS  : __________________________________ 
 
    __________________________________ 
 
    __________________________________ 
  
DATE   : __________________________________ 
 
 
ARCHITECT : 

M/s. PARELKAR OVALEKAR PARPIA, 
139, SEKSARIA CHAMBERS, 
NAGINDAS MASTER ROAD, 
FORT, MUMBAI 400 001. 
TEL. NO. 2267 3725 / 2267 5840 
FAX NO. 2267 5840 
E-mail :parelkarovalekarparpia@gmail.com 
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NOTICE INVITING TENDERS 
 

SBIIMS on behalf of SBI through its Architect M/s. PARELKAR OVALEKAR PARPIA, 
Mumbai invites “online item rate E-tender” from the SBIIMSEmpaneled contractors under 
appropriate category for the captioned work.  
 
The SBIIMS Empaneled contractors who receives NIT from Architect are only entitled to 
quote for this tender. 
 

The details of tender are as under: 
 

S.No. Description  

1. Name of work Proposed Air conditioning work of Mandla Main 
Branch, Region-2, Mandla 

2. Nature of Work AC  Work 

3. Time allowed for completion 2 (Two) Months 

4. Cost of Tender Documents Tender Processing Fee amounting to Rs 3000.00 
(Rupees three thousand only)(Non-Refundable) 
to be credited only through State Bank 
Collect(SB Collect an efficient MIS report 
generating tool). The steps involved in making 
the payment is provided at Annexure-A .The 
receipt generated with the Reference No. will be 
submitted along with the Technical Bid as a proof 
for payment. 
 

5. Earnest Money Deposit Rs.10000/- (Ten thousand only) by means of 
Demand Draft / Pay Order (Valid for a period of 
180 Days from the last date of submission of the 
tender) from any scheduled Nationalized Bank 
drawn in favour of SBI Infra Management 
Solutions Pvt. Ltd. and payable in Bhopal. 

6. Initial Security Deposit 2% of contract amount including EMD 

7. Date of issue of tender 
documents form Bank’s 
website 

From 15.07.2019 to 24.07.2019 
https://etender.sbi/ 

8. Last date & time for 
submission of Online 
Technical and Price bid, 
EMD and cost of tender 
document 

Up to 3:00 P.M. on  24.07.2019 

9. Date & Time of opening of e-
tenders 

3:30 P.M. on  24.07.2019 

10. Address at which alongwith 
EMD & Cost of tender 
document proof has to be 
submitted. 

The V.P. & Circle Head,State Bank of India Infra 
Management & Solutions Pvt. Ltd., Mezzanine 
Floor, State Bank of India, Local Head Office, 
Hoshangabad Road, Bhopal 462011 
 
 



Page 3 of 58 
 

TENDER ID: BHO201907125                                         Signature of Contractor with Seal 

11. Place of opening tenders The V.P. & Circle Head,State Bank of India Infra 
Management & Solutions Pvt. Ltd., Mezzanine 
Floor, State Bank of India, Local Head Office, 
Hoshangabad Road, Bhopal 462011 
 

12. Liquidated Damages 0.50% of contract amount per weeks subject to 
max. 5% of contract value or final bill value. 
 

13. Defects liability period 12 Months from the date of Virtual Completion 

14. Validity of offer 90 days from the date of opening of Price-bid 

15. Value of Interim Certificate Rs. 5 Lakhs. No advance on materials / plant / 
machinery or mobilization advance shall be paid 
under any circumstances 

16 Support helpdesk team 
for Assist you in tender 
bidding process 

M/s e-procurement Technologies Limited- 
Auction Tiger 
 
Address- B-704, Wall Street-II, Opp. Orient Club, 
Nr. Gujarat College, Ellis Bridge, Ahmedabad- 
380006 Gujarat (India) 
 
 
Bidder Support-                      9265562821 
079 61200 594/598/568/587/538 
 
Email Address- mp@auctiontiger.net 
 
Website Address- http://sbi.auctiontiger.net 
 

 
 
16. Tenders can be downloaded from the bank’s website www.sbi.co.in (link) <Procurement 
News>.It shall be responsibility of the contractor to arrange and ensure that all pages of 
technical and financial bid are properly bound separately. Tenders in loose pages may be 
disqualified. 
 
17. The contractor shall sign and stamp each page of the tender document thereby ensuring 
the number and sequence of all pages. 
 
18. No conditions other than mentioned in the tender will be considered, and if given they will 
have to be withdrawn before opening of the price-bid. 
 
19. The SBIIMS Pvt. Ltd. reserve their rights to accept or reject any or all the tenders, either in 
whole or in part without assigning any reason(s) for doing so and no claim / correspondence 
shall be entertained in this regard. 
 
20. Tenders received without EMD and Cost of Tender Documents shall be summarily 
rejected and such tenders shall not be allowed to participate in the online price bidding 
process.  
 
21. In case the date of opening of tenders is declared as a holiday, the tenders will be opened 
on the next working day at the same time. 
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22. SBIIMS Pvt. Ltd. has the right to accept / reject any / all tenders without assigning any 
reasons and no correspondence shall be entertained in this regard. 
 
Yours Faithfully, 
For  M/s. PARELKAROVALEKARPARPIA 

 

 

 

Mr. MandarOvalekar 

Architect & Interior Designer  
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Annexure-A 

 

The steps involved in making the payment through SB Collect are as under:-  

 

1. The Vendor needs to use SBI internet banking site https://www.onlinesbi.com/.  

2. Select "SB Collect" from Top Menu that will lead to the next page:  

3. “Proceed” will lead to the next page:  

4. Select "All India" in "State of Corporate / Institution” & Select "Commercial Services" in "Type 

of Corporate / Institution".  

5. “Go” will lead to the next page:  

6. Select "SBI Infra Management Solutions" in Commercial Services Name and “Submit”  

7. Select “Tender Application Fee” in “Payment Category” and enter the “Tender ID” exactly 

as we preloaded with characters in Uppercase only in place of Circle Codes.  

8. The next Page will be ready with few of the Preloaded Tender Details:  

9. The Vendor will have to fill up the fields properly and upon making the payment a receipt 

will be generated with a Reference No.  

 

NOTE :Any type of vendor, whether dealing with SBI or other bank can use this SB Collect 

facility. Even a contractor not dealing with any bank can use this portal and generate challan 

and deposit by cash in any SBI branch. The bank charges for cash deposit will be also borne 

by the vendor himself. 
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FORM TENDER 
  
 
To, 
The V.P. & Circle Head, 
State Bank of India Infra Management & Solutions Pvt. Ltd., 
Mezzanine Floor, 
State Bank of India, 
Local Head Office, Hoshangabad Road, 
Bhopal 462011 
 
Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating to the 
works specified in the memorandum hereinafter set out and having visited and examined the 
site of the works specified in the said memorandum and having acquired the requisite 
information relating thereto as affecting the tender, I/We hereby offer to execute the works 
specified in the said memorandum at the rates mentioned in the attached Schedule of 
Quantities and in accordance in all respects with the specifications, design, drawings and 
instructions in writing referred to in conditions of tender, the Articles of Agreement, Special 
Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are 
provided for by, and in all other respects in accordance with such conditions so far as they 
may be applicable. 
 

MEMORANDUM 

Description of work Proposed Air conditioning work of Mandla Main Branch, 
Region-2, Mandla 

Earnest Money  

Percentage, if any, to be 
deducted from Bills and total 
amount to be retained 

10 % from Running Bills, subject to maximum Total 5% of 
contract amount or actual Final Bill value including 
EMD&Initial Security Deposit. 

Time allowed for completion 
of the Works from fourteenth 
day after the date of 
writtenorder or date of 
handing over of the site 
(whichever is later) to 
commence the work 

2 (Two) months 

 

I / We have deposited a sum of Rs.10000/- (ten thousand only) of the total tender amount 

as Earnest Money with the SBI Infra Management Solutions Pvt.Ltd.which amount is not to 
bear any interest. Should I / We fail to execute the Contract when called upon to do so I / We 
do hereby agree that this sum shall be forfeited by me/us to SBI Infra Management Solutions 
Pvt. Ltd. 
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1) Our Bankers are: 

 
i)  
 
ii)  
 
The names of partners of our firm are: 

 
i)  
 
ii)  
 
Name of the partner of the firm 
   
Authorised to sign  
      
Or   
      
(Name of person having Power of    

Attorney to sign the Contract.  

(Certified true copy of the Power   

of Attorney should be attached) 

  

Yours faithfully, 
 
Signature of Contractors. 
 
 
Signature and addresses of Witnesses 
 
 
i)  
 
 
 ii)  
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SAMPLE BUISNESS RULE DOCUMENT 
 
ONLINE E-TENDERING FOR Proposed Air conditioning work of Mandla Main Branch, 
Region-2, Mandla  
(A) Business rules for E-tendering: 

1. Only empaneledcontractors with SBIIMS PVT.LTD.under appropriate category who are 
invited by the project Architect/SBIIMS shall only be eligible to participate. 
 

2. SBIIMS PVT.LTD. will engage the services of and E-tendering service provider who will 
provide necessary training and assistance before commencement of online bidding on 
Internet. 

 
3. In case of e-tendering, SBIIMS will inform the vendor in writing, the details of service 

provider to enable them to contact and get trained. 
 

4. Business rules like event date, closing and opening time etc. also will be communicated 
through service provider for compliance. 

 
5. Contractors have to send by email, the compliance form in the prescribed format 

(provided by service provider),before start of E-tendering. Without this the vendor will 
not be eligible to participate in the event. 
 

6. The Contractors will be required to submit the hard copy of EMD and proof of tender 
application copies in sealed Envelope to the office of SBI Infra Solutions Pvt Ltd.at the 
address mentioned hereinbefore by the stipulated date and time. Contractors not 
submitting any one or more documents shall not be eligible to participate in the on line 
price bidding. 

 
7. E-tendering will be conducted on schedule date & time. 

 
8. The e-tendering will be treated as closed only when the bidding process gets 

closed in all respects for the item listed in the tender. 
 
 
(B) Terms & conditions of E-tendering: 

SBIIMS PVT.LTD.shall finalize the Tender through e-tendering modefor which M/s e-
Procurement technologies Pvt Ltd, Ahemedabad has been engaged by SBIIMS an 
authorized service provider. Please go through the guidelines given below and submit your 
acceptance to the same along with your Commercial Bid. 
 

1. E-tendering shall be conducted by SBIIMS through M/s e-Procurement technologies 
Pvt Ltd, Ahemedabad, on pre-specified date. While the Contractors shall be quoting 
from their own offices/ place of their choice, Internet connectivity and other 
paraphernalia requirements shall have to be ensured by Contractors themselves. In 
the event of failure of their Internet connectivity, (due to any reason whatsoever it may 
be) it is the bidders’ responsibility. In order to ward-off such contingent situation 
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bidders are requested to make all the necessary arrangements/ alternatives such as 
back–up power supply whatever required so that they are able to circumvent such 
situation and still be able to participate in the E-tendering successfully. Failure of 
power at the premises of Contractors during the E-tendering cannot be the cause for 
not participating in the E-tendering. On account of this the time for the E-tendering 
cannot be extended and SBIIMS Pvt. Ltd. is not responsible for such eventualities. 
 

2. M/s e-Procurement technologies Pvt Ltd, Ahemedabad shall arrange to train your 
nominated person(s), without any cost to you. They shall also explain you all the Rules 
related to the E-tendering. You are required to give your compliance on it before start 
of bid process.   

 
3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in 

Indian currency & Unit of Measurement will be displayed in Online E-tendering. 
 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by 
SBIIMS Pvt. Ltd. their appointed Architects. 

 
5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender 

document and shall not be subjected to any change whatsoever. 
 

6. Procedure of E-tendering: 
i. Online E-tendering :   

 
(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s 

website during the period specified in the NIT. 
(b) Online e-tendering is open to the empaneled bidders who receive NIT from 

the Architect and qualified for participating in the price bidding as provisions 
mentioned hereinabove through SBIIMS approved Service Provider. 

(c) The Price-Bid shall be made available online by the Service Provider wherein 
the contractors will be required to fill-in their Item-wise rates for each item. 

(d) TheContractors are advised not to wait till the last minute to submit their 
online item-wise quote in the price bid to avoid complications related with 
internet connectivity, network problems, system crash down, power failure, 
etc. 

(e) It is mandatory to all the bidders participating in the price bid to quote their 
rates for each and every item.  

(f) In case, contractor fails to quote their rates for any one or more tender items, 
their tender shall be treated as “Incomplete Tender” and shall be liable for 
rejection. 
 

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & 
Password by M/s e-Procurement technologies Pvt Ltd, Ahemedabad. The Bidders 
are requested to change the Password after the receipt of initial Password from M/s e-
Procurement technologies Pvt Ltd, Ahemedabad. All bids made from the Login ID 
given to the bidder will be deemed to have been made by the bidder.  

 
8.  BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as 

specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be 
bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out or 
fail to complete the work as per the rates quoted, SBIIMS shall at liberty to take action 
as deemed necessary including depaneling such contractors and forfeiting their EMD.. 
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9. At the end of the E-tendering, SBIIMS Pvt. Ltd. will decide upon the winner. SBIIMS 
Pvt. Ltd. decision on award of Contract shall be final and binding on all the Bidders.  

  
10. SBIIMS shall be at liberty to cancel the E-tendering process / tender at any time, 

before ordering, without assigning any reason. 
 

11. SBIIMS shall not have any liability to bidders for any interruption or delay in access to 
the site irrespective of the cause. 

 
12. Other terms and conditions shall be as per your techno-commercial offers and other 

correspondences till date.  
 

13. OTHER TERMS & CONDITIONS:  
 
- The Bidder shall not involve himself or any of his representatives in Price 

manipulation of any kind directly or indirectly by communicating with other 
suppliers / bidders. 

 
- The Bidder shall not divulge either his Bids or any other exclusive details of 

SBIIMS Pvt. Ltd. to any other party. 
 
- SBIIMS Pvt. Ltd. decision on award of Contract shall be final and binding on all the 

Bidders. 
 

- SBIIMS Pvt. Ltd. reserve their rights to extend, reschedule or cancel any E-
tendering within its sole discretion.  

 
- SBIIMS or its authorized service provider M/s e-Procurement technologies Pvt 

Ltd, Ahemedabad shall not have any liability to Bidders for any interruption or 
delay in access to the site irrespective of the cause. 

 
- SBIIMS or its authorized service providerM/s e-Procurement technologies Pvt 

Ltd, Ahemedabadis not responsible for any damages, including damages that 
result from, but are not limited to negligence.  

 
- SBIIMS or its authorized service M/s e-Procurement technologies Pvt Ltd, 

Ahemedabadwill not be held responsible for consequential damages, including but 
not limited to systems problems, inability to use the system, loss of electronic 
information etc. 

 
N.B. 

- All the Bidders are required to submit the Process Compliance Statement (Annexure 
II) duly signed to M/s. Antares Systems Limited. 

 
 -      All the bidders are requested to ensure that they have a valid digital signature 

certificate well in advance to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

 

 

(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing) 

 
To, 
M/s. e-Procurement Technologies Pvt Limited, 
B-704, Wall Street-II, Opp. Orient Club, Near Gujrat College Road, 
Ellise Bridge, Ahemedabad-380006 
Mobile no. 7940016800 

Email: aman.v@procuretiger.com 
 

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-

TENDERING FOR Proposed Air conditioning work of Mandla Main Branch, Region-2, Mandla 
Dear Sir, 
 
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender 
document 
This letter is to confirm that: 
1) The undersigned is authorized representative of the company. 

 

2) We have studied the Commercial Terms and the Business rules governing the E-tendering 

as mentioned in RFP of SBIIMS Pvt. Ltd.as well as this document and confirm our 

agreement to them. 

 

3) We also confirm that we have taken the training on the E-tendering tool and have 

understood the functionality of the same thoroughly. 

 

4) We confirm that SBIIMS Pvt. Ltd. and M/s.e-Procurement Technologies Pvt Limitedshall 

not be liable & responsible in any manner whatsoever for my/our failure to access & bid on 

the e-E-tendering platform due to loss of internet connectivity, electricity failure, virus 

attack, problems with the PC, any other unforeseen circumstances etc. before or during 

the E-tendering event. 

 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying 

Authority.  
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6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering 

process.  

 

With regards, 

Date: 
 
Signature with company seal 
 
Name: 
 
Company / Organization: 
 
Designation within Company / Organization: 
 
Address of Company / Organization:  
 
Scan it and send to this Document on --------------------------- 
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ARTICLES  OF AGREEMENT 

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules) 

ARTICLES OF AGREEMENT made the ______________ date of _______ between SBIIMS 

PVT.LTD., on behalf of SBI, having its office at Bhopal hereinafter called "the Service 

Provider" of the One Part and 

_____________________________________________________________________

___________________________________________________________________________ 

 

WHEREAS the SBIIMS PVT.LTD. is desirous of 

___________________________________________________________________________

___________________________________________________________________________

and has caused drawings and specifications describing the work to be done to be prepared by 

M/s. PARELKAR OVALEKAR PARPIA, its Architects. 

 

AND WHEREAS the said Drawings numbered _______________ to_______________ 

inclusive, the Specifications and the Schedule of Quantities have been signed by or on behalf 

of the parties hereto. 

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set 

forth herein and to the Conditions set forth herein in the Special Conditions and in the 

Schedule of Quantities and Conditions of Contract (all of which are collectively hereinafter 

referred to as “the said conditions”) the works shown upon the said Drawings and / or 

described in the said Specifications and included in the Schedule of Quantities at the 

respective rates therein set forth amounting to the sum as therein arrived at our such other 

sum as shall become payable there under (hereinafter referred to as “the said Contract 

Amount.) 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1) In consideration of the said Contract Amount to be paid at the times and in the manner set 

forth in the said Conditions, the Contractor shall upon and subject to the said Conditions 

execute and complete the work shown upon the said Drawings and described in the said 

Specifications and the priced Schedule of Quantities.   

 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as 

shall become payable, at the times and in the manner specified in the said Conditions.  

 

3) The     term   “the Architects” in   the   said   Conditions   shall   mean   the   saidM/s. 

PARELKAR OVALEKAR PARPIA, or in the event of their ceasing to be the Architects for 

the purpose of this Contract for whatever reason, such other person or persons as shall be 

nominated for that purpose by the Employer, not being a person to whom the Contractor 

shall object for reasons considered to be sufficient by the Employer, PROVIDED ALWAYS 

that no person or persons subsequently appointed to be Architects under this Contract 

shall be entitled to disregard or overrule any previous decisions or approval or direction 

given or expressed in writing by the outgoing Architects for the time being.  
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4) The said Conditions and Appendix thereto shall be read and construed as forming part of 

this Agreement, and the parties hereto shall respectively abide by submit themselves to 

the said Conditions and perform the Agreements on their part respectively in the said 

Conditions contained.  

 

5) The Plans, Agreements and Documents mentioned herein shall form the basis of this 

Contract.  

 

6) This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract 

to carry out the work in respect of the entire building complex to be paid for according to 

actual measured quantities at the rates contained in the Schedule of Quantities and Rates 

or as provided in the said Conditions.  

 

7) The Contractor shall afford every reasonable facility for the carrying out of all works 

relating to civil works, installation of lifts, Telephone, electrical installations, fittings air-

conditioning and other ancillary works in the manner laid down in the said Conditions, and 

shall make good any damages done to walls, floors, etc. after the completion of his work.  

 

8) The SBIIMS Pvt. Ltd. reserves to itself the right of altering the drawings and nature of the 

work by adding to or omitting any items of work or having portions of the same carried out 

without prejudice to this Contract. 

 

9) Time shall be considered as the essence of this Contract and the Contractor hereby 

agrees to commence the work soon after the Site is handed over to him or from 14th day 

after the date of issue of formal work order as provided for in the said Conditions 

whichever is later and to complete the entire work within 2 (Two Months) subject to 

nevertheless the provisions for extension of time. 

 

10) All payments by the SBI under this Contract will be made only at Mumbai. 

 

11) All disputes arising out of or in any way connected with this Agreement shall be deemed to 

have arisen at Mumbai and only the Courts in Mumbai shall have jurisdiction to determine 

the same. 

 

12) That the several parts of this Contract have been read by the Contractor and fully 

understood by the Contractor. 

 

IN WITNESS WHEREOF THE SBIIMS PVT. LTD. and the Contractor have set their 

respective hands to these presents and two duplicates hereof the day and year first 

hereinabove written.  

 
SIGNATURE CLAUSE 
 
SIGNED AND DELIVERED by the  
 
_______________________ By the  
(Employer)  
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hand of Shri ___________________ 
 
______________________________   (Signature of Employer) 
(Name and Designation) 
 
In the presence of : 
 
1) Shri / Smt. ___________________   (Signature of Witness) 
 

Address     ___________________ 
 
  ___________________ 
  (Witness) 
 
SIGNED AND DELIVERED by the  
 
_______________________  by the  
(Contractor)        (Signature of Contractors) 
 
 
in the presence of : 
 
Shri / Smt. ___________________    (Signature of Witness) 
 

Address     ___________________ 
 
  ___________________ 
  (Witness) 
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SECTION – 1 
 

INSTRUCTIONS TO THE TENDERERS 
 
1.0  Scope of work 
 

Sealed Tenders are invited M/s. PARELKAR OVALEKAR PARPIA, Architects, & 
Interior Designers,on behalf of SBIIMS PVT.LTD Proposed Air conditioning work of 
Mandla Main Branch, Region-2, Mandla  
Site and its location 

 

The proposed work is to be carried out at Proposed Air conditioning work of 
Mandla Main Branch, Region-2, Mandla 

 
2.0  Tender documents 
 
2.1  The work has to be carried out strictly according to the conditions stipulated in the 

tender consisting of the following documents and the most workmen like manner. 
 

Instructions to tenderers 
 
General conditions of Contract 
 
Special conditions of Contract 

 
Additional specifications 

 
Drawings 

 
Priced bid A 
 

2.2  The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take precedence in the 
order given below; 

 
a) Price Bid 

b) Additional Specifications 

c) Technical specifications 

d) Drawings 

e) Special conditions of contract 

f) General conditions of contract 

g) Instructions to Tenderers 

 
2.3  Complete set of tender documents including relative drawings can be downloaded 

from the website www.sbi.co.in 
 
2.4  The tender documents are not transferable. 
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3.0  Site Visit 
 
3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data that may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. The 
tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the 
materials, labour, the law and order situation, climatic conditions local authorities 
requirement, traffic regulations etc; 

 
The tenderer will be fully responsible for considering the financial effect of any or all 
the factors while submitting his tender. 

 
4.0  Earnest Money 
 
4.1  The tenderers are requested to submit the Earnest Money of Rs.10000 (Rupees  ten 

thousand  only by means of Demand Draft / Pay Order (Valid for a period of 180 
Days from the last date of submission of the tender) from any scheduled Nationalized 
Bank drawn in favour of SBI Infra Management Solutions Pvt. Ltd. and payable in 
Bhopal. 

 
4.2  EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
 
4.3  No interest will be paid on the EMD. 
 
4.4  EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 
 
4.5  EMD of successful tenderer will be retained as a part of security deposit. 
 
5.0  Initial/ Security Deposit 
 

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value less EMD by means of DD drawn in favour of SBIIMS Pvt. Ltd. within a period of 
15 days of acceptance of tender. 

 
6.0  Security Deposit 
 
6.1  Total security deposit shall be 5% of contract value. Out of this 2% of contract value is 

in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall 
be deducted from the running account bill of the work at the rate of 10% of the 
respective running account bill i.e., deduction from each running bill account will be 
@10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract value. 
The 50% of the Total Security Deposit shall be paid to the contract on the basis of 
architect’s certifying the virtual completion. The balance 50% would be paid to the 
contractors after the defects liability period as specified in the contract. 

 
 
 
 
6.2 Additional Security Deposit 
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In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated 
project cost), the bank may ask such bidder to deposit additional security deposit 
(ASD) equivalent to difference of estimated cost vis-à-vis L-1 quoted amount for due 
fulfillment of contract. Such ASD could be in the form of FDR / Bank’s guarantee in the 
Bank’s name as per format approved by the Bank. On successful completion of work 
ASD will be returned to the contractor. In case contractor fails to complete the work in 
time or as per tender specification or leave the job incomplete, the bank will be at 
liberty to recover the dues from ASD or to forfeit such ASD as the case may be within 
its sole discretion. 

 
6.3 No interest shall be paid to the amount retained by the Bank as Security Deposit. 
 
7.0  Signing of contract Documents 
 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 30 days from the 
receipt of intimation of acceptance of the tender by the Bank. However, the written 
acceptance of the tenders by the Bank will constitute a binding agreement between the 
Bank and successful tenderer whether such formal agreement is subsequently entered 
into or not. 

 
8.0  Completion Period 

 
Time is essence of the contract. The work should be completed in all respect 
accordance with the terms of contract within a period of 2 (Two Months)from the date 
of award of work. 

 
9.0  Validity of tender 
 

Tenders shall remain valid and open for acceptance for a period of 90 days from the 
date of opening price bid. If the tenderer withdraws his/her offer during the value 
period or makes modifications in his/her original offer which are not acceptable to Bank 
without prejudice to any other right or remedy the Bank shall be at liberty forfeit the 
EMD. 
 

10.0  Liquidated Damages 
 

The liquidated damages shall be 0.50% per week subject to a maximum of 5% of 
contract value. 

 
11.0  Rate and prices: 
 
11.1  In case of item rate tender 
 
11.1.1 The tenderers shall quote their rates for individual items both in words and figure. In 

case of discrepancy between the rate quoted in words and figures, the unit rate 
quantity in words will prevail. If no rate is quoted for a particular item the contractor 
shall not be paid for that item when it is executed. 
The amount of each item shall be calculated and the requisite total is given. In case of 
discrepancy between the unit rate and the total amount calculated from multiplication 
of unit rate and the quantity the unit rate quoted will govern and the amount will be 
corrected. 
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11.1.2 The tenderers need not quote their rates for which no quantities have been given. In 
case the tenderers quote their rates for such items those rates will be ignored and will 
not be considered during execution. 

 
11.1.3 The tenderers should not change the units as specified in the tender. If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly. 
 
The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the 
Architect/ SBIIMS Pvt. Ltd. 

 
11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or 

overwriting shall be duly attested by him. 
 
11.1.5 Each page shall be totaled and the grand total shall be given. 
 
11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies. 
 
11.1.7 The SBIIMS Pvt. Ltd. reserve their rights to accept any tenders, either in whole or in 
part or may entrust the work in phases or may drop the part scope of work at any stage of the 
project within its sole discretion without assigning any reason(s) for doing so and no claim / 
correspondence shall be entertained in this regard. 
 
11.1.8 In case it is decided by the SBIIMS Pvt. Ltd. to drop one or more buildings from the 
scope of work at any stage of the project, the contractor shall not be entitled to raise any claim 
/ compensation for such deleted scope of work. Also, the SBIIMS Pvt. Ltd. may consider 
issuing work order for various buildings in phases but within a reasonable time interval and the 
contractor shall be bound to execute the same within the stipulated time period and as per 
rates quoted by them in this tender without any claim for price escalation. 
 
 
 
SIGNATURE OF THE CONTRACTOR 
 
WITH SEAL 
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GENERAL CONDITIONS OF CONTRACT 
 
1.0  Definitions: - 

“Contract means the documents forming the tender and the acceptance thereof and 
the formal agreement executed between SBI Infra Management Solutions Pvt. Ltd. 
(client) and the contractor, together with the documents referred there in including 
these conditions, the specifications, designs, drawings and instructions issued from 
time to time by the Architects/ Bank and all these documents taken together shall be 
deemed to form one contract and shall be complementary to one another. 

 
1.1  In the contract the following expressions shall, unless the context otherwise requires, 

have the meaning hereby respectively assigned to them. 
 
1.1.1 ‘SBIIMS’ shall mean V.P. & Circle Head,State Bank of India Infra Management & 

Solutions Pvt. Ltd., Mezzanine Floor, State Bank of India, Local Head Office, 
Hoshangabad Road, Bhopal 462011and includes the client’s representatives, 
successors and assigns. 

 
1.1.2 ‘Architects/ Consultants’ shall mean M/s PARELKAR OVALEKAR PARPIA, Architects 

&Interior Designers, Mumbai. 
 
1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBIIMS at site as their 

representative for day-to-day supervision of work and to give instructions to the 
contractors. 

 
1.1.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporate not, 

undertaking the works and shall include legal personal representative of individual or 
the composing the firm or company and the permitted assignees of individual or firms 
of company. 
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
description in the “Scope of work” and / or to be executed in accordance with the 
contract includes materials, apparatus, equipment, temporary supports, fittings and 
things of kinds to be provided, the obligations of the contractor hereunder and work to 
be done by the contractor under the contract. 

 
1.1.5 ‘Engineer’ shall mean the representative of the Architect/consultant. 
 
1.1.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 

Engineer and referred to in the specifications and any modifications of such drawings 
as may be issued by the Engineer from time to time ‘Contract value shall mean value 
of the entire work as stipulated in the letter of acceptance of tender subject such 
additions there to or deductions there from as may be made under the provide herein 
after contained. 

 
1.1.7 Specifications’ shall mean the specifications referred to in the tender and modifications 

thereof as may time to time be furnished or approved by the Architect/ Consultant. 
 
1.1.8  “Month” means calendar month. 
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1.1.9  “Week” means seven consecutive days. 
 
1 .1.10“Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively. 
 
1.1.11 “SBIIMS’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the 

Project, as nominated by the V.P. & Circle Head, SBI Infra Management Solutions Pvt. 
Ltd. 

 
1.1.12 The following shall constitute the Joint Project Committee (herein under referred to as 

JPC) for assessing and reviewing the progress of the work on the project and to issue 
instructions or directions from time to time for being observed and followed by the 
Architects Site Engineer /PMC and other consultants / contractors engaged in the 
execution of the project. 
 
i) Vice President – Circle Head of SBIIMS Pvt. Ltd. 
ii) SBIIMS Engineer (Civil and Electrical) in-charge of the Project, as may be 

nominated by the M.D. & CEO, SBI Infra Management Solutions Pvt. 
Ltd.T.Members. 

iii) Concerned partner of the Architects and their Resident ArchitectT. Member. 
 
CLAUSE 
 
1.0  Total Security Deposit 
 

Total Security deposit comprise of 
 

Earnest Money Deposit 
 

Initial security deposit 
 

Retention Money 
 

 
a)  Earnest Money Deposit - 

 

The tenderer shall furnish EMD of Rs. 6,500/- (Six Thousand five hunderd only)in 

the form of Demand draft or bankers cheque drawn in favour of SBIIMS PVT. LTD., on 
any Scheduled Bank. No tender shall be considered unless the EMD is so deposited in 
the required form. No interest shall be paid on this EMD. The EMD of the unsuccessful 
tenderer shall be refunded soon after the decision to award the contract is taken 
without interest. The EMD shall stand absolutely forfeited if the tenderer revokes his 
tender at any time the period when he is required to keep his tender open acceptance 
by the SBIIMS Pvt. Ltd. or after it is accepted by the SBIIMS Pvt. Ltd.  the contractor 
fails to enter into a formal agreement or fails to pay the initial security deposit as 
stipulated or fails to commence the commence the work within the stipulated time. 

 
b) Initial Security Deposit (lSD) 
 

The amount of ISD shall be 2% of accepted value of tender including the EMD in the 
form of DD/FDR drawn on any scheduled Bank and shall be deposited within 15 days 
from the date of acceptance of tender. 
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ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE 
In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated 
project cost), the bank may ask such bidder to deposit additional security deposit 
(ASD) equivalent to difference of estimated cost vis-à-vis L-1 quoted amount for due 
fulfillment of contract as performance guarantee. Such ASD could be in the form of 
FDR / Bank’s guarantee in the Bank’s name as per format approved by the Bank. On 
successful completion of work ASD will be returned to the contractor. In case 
contractor fails to complete the work in time or as per tender specification or leave the 
job incomplete, the bank will be at liberty to recover the dues from ASD or to forfeit 
such ASD as the case may be within its sole discretion. 
No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 
c)  Retention Money: - 
 

Besides the SD as deposited by the contractor in the above said manner, the 
Retention money shall be deducted from the running account bill at the rate of 10% of 
the gross value of work done by the contractor and claimed in each bill provided the 
total security deposit i.e. ISD plus EMD plus Retention Money shall both together not 
exceed 5% of the contract value.The50% of the total security deposit shall be refunded 
to the contractor without any interest on issue of Virtual Completion certificate by the 
Architect/consultant. The balance 50% of the total security deposit shall be refunded to 
the contractors without interest within fifteen days after the end of defects liability 
period provided the contractor has satisfactorily attended to all defects in accordance 
with the conditions of contract including site clearance. 

 
2.0  Language 
 

The language in which the contract documents shall be drawn shall be in English. 
 
3.0  Errors, omissions and discrepancies 
 

In case of errors, omissions and/ or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 

 
i)  Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted. 
 
ii)  Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 
 
iii)  Between written description of the item in the specifications and descriptions in bills of 

quantities of the same item, the former shall be adopted: 
 
a)  In case of difference between rates written in figures and words, the rate in words shall 

prevail. 
b)  Between the duplicate / subsequent copies of the tender, the original tender shall be 

taken as correct. 
 
4.0 Scope of Work: 
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The contractor shall carryout complete and maintain the said work in every 
respectstrictly accordance with this contract and with the directions of and to the 
satisfaction Bank to be communicated through the architect/consultant. The 
architect/consultant at the directions of the SBIIMS from time to time issue further 
drawings and / or write instructions, details directions and explanations which are here 
after collectively references to as Architect’s /consultant’s instructions in regard to the 
variation or modification of the design, quality or quantity of any  work or the addition or 
omission or substitution work. Any discrepancy in the drawings or between BOQ and / 
or drawings and / or specifications. The removal from the site of any material brought 
thereon by the Contractor and any substitution of any other materials therefore the 
removal and / or re-executed of any work executed by him. The dismissal from the 
work of any person engaged thereupon. 

 
5.0 i)  Letter of Acceptance: 
 

Within the validity period of the tender the SBIIMSshall issue a letter of acceptance 
directly or through the architect by registered post or otherwise depositing at the of the 
contractor as given in the tender to enter into a Contract for the execution of the work 
as per the terms of the tender. The letter of acceptance shall constitute a bind contract 
between the SBIIMS and the contractor. 

 
ii) Contract Agreement: 
 

On receipt of intimation of the acceptance of tender from the SBIIMS Pvt. Ltd/ Architect 
the successful tenderer shall be bound to implement the contract and within fifteen 
days there of shall sign an agreement in a non-judicial stamp paper of appropriate 
value. 

 
6.0  Ownership of drawings: 
 

All drawings, specifications and copies thereof furnished by the SBIIMS Pvt. LtdSBI 
through itsArchitect / consultants are the properties of the SBIIMS Pvt. Ltd. They are 
not to be used on other work.             

 
7.0  Detailed drawings and instructions: 
 

The SBIIMS Pvt. Ltd.through its architects / consultants shall furnish with reasonable 
proper additional instructions by means of drawings or otherwise necessary for the 
execution of the work. All such drawings and instructions shall be consistent with 
contract documents, true developments thereof and reasonably inferable there. 

 
The work shall be executed in conformity therewith and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion of 
various activities on receipt of the work order and submit the same to the SBIIMS Pvt. 
Ltd.through the architect/consultant 

 
7.0  Copies of agreement 
 

Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors. 
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8.0  Liquidated damages: 
 

If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC 
or to complete the work and clear the site including vacating their office on or before 
the contracted or extended date or completion, without justification in support of the 
cause of delay, he may be called upon without prejudice to any other right of remedy 
available under the law to the SBIIMS Pvt. Ltd. on account of such breach to pay a 
liquidated damages at the rate of 0.50% of the contract value which subject to a 
maximum of 5% of the contract value. 

 
9.0  Materials, Appliances and Employees 
 

Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or otherwise 
specified all materials shall be new and both workmanship and materials shall be best 
quality. The contractor shall at all times enforce strict discipline and good order among 
his employees and shall not employ on the work any unfit person or anyone not skilled 
in the work assigned to him. Workman whose work or behavior is found to be 
unsatisfactory by the SBIIMS Pvt. Ltd. /Architect/ consultant he shall be removed from 
the site immediately. 

 
10.0 Permits, Laws and Regulations: 
 

Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contract. If the contractor 
observes any discrepancy between the drawings and specifications, he shall promptly 
notify the SBIIMS Pvt. Ltd. in writing under intimation of the Architect/ Consultant. If the 
contractor performs any act, which is against the law, rules and regulations he shall 
meet all the costs arising there from and shall indemnify the SBIIMS Pvt. Ltd. any legal 
actions arising there from. 

 
11.0  Setting out Work: 
 

The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, 
andalignment of all parts thereof and get it approved by the architect / consultant 
before proceeding with the work. If at any time any error in this respect shall appear 
during the progress of the works, irrespective of the fact that the layout had been 
approved by, the architect / consultant the contractor shall be responsible for the same 
ad shall his own expenses rectify such error, if so, required to satisfaction of the 
SBIIMS Pvt. Ltd. 

 
12.0  Protection of works and property: 

 
The contractor shall continuously maintain adequate protection. of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in connection 
with contract. He shall make good any such damage, injury, loss, except due to 
causes beyond his control and due to his fault or negligence. 

 
He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the 
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works and shall comply with all applicable provisions of Govt. and local bodies’ safety 
laws and building codes to prevent accidents, or injuries to persons or property on 
about or adjacent to his place of work. The contractor shall take insurance covers as 
per clause 24.0 at his own cost. The policy may be taken in joint names of the 
contractor and the SBIIMS Pvt. Ltd. and the original policy may be lodged with the 
SBIIMS Pvt. Ltd. 

 
13.0  Inspection of work: 
 

The SBIIMS Pvt. Ltd. / Architect / Consultant or their representatives shall at all 
reasonable times have free access to the work site and / or to the workshop, factories, 
or other places where materials are lying or from where they are obtained and the 
contractor shall give every facility to the SBIIMS Pvt. Ltd./Architect/consultant and their 
representatives necessary for inspection and examination and test of the materials and 
workmanship. No person unless authorized by the SBIIMS Pvt. Ltd./ Architect 
/Consultant except the representative of Public authorities shall be allowed on the work 
at any time. The proposed work either during its construction stage or its completion 
can also be inspected by the Chief Technical Examiner’s Organization a wing of 
Central Vigilance commission. 

 
14.0  Assignment and subletting 
 

The whole of work included in the contract shall be executed the contractor and he 
shall not directly entrust and engage or indirectly transfer, assign or underlet the 
contract or any part or share there of or interest therein without the written consent of 
the SBIIMS Pvt. Ltd. through the Architect and no undertaking shall relieve the 
contractor from the responsibility of the contractor from active & superintendence of 
the work during its progress. 

 
15.0 Quality of materials, workmanship & Test  
 

All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/consultant instructions and shall be subject 
from time to time to such tests as the architect/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide such assistance, instruments, machinery, labor, and materials 
as are normally required for examining measuring sampling and testing any material or 
part of work before incorporation in the work for testing as may be selected and 
required by the architect/consultant. 

 
ii)  Samples 
 

All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be 
used are of such nature that samples cannot be presented or prepared at the site 
detailed literature / test certificate of the same shall be provided to the satisfaction of 
the Architect/consultant. Before submitting the sample / literature the contractor shall 
satisfy himself that the material / equipment for which he is submitting the sample / 
literature meet with the requirement of tender specification. Only when the samples are 
approved in writing by the architect / consultant the contractor shall proceed with the 
procurement and installation of the particular material / equipment. The approved 
samples shall by the signed by the Architect / Consultant for identification and shall be 
kept on record at site office until the completion of the work for inspection / comparison 
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at any time. The Architect/Consultant shall take reasonable time to approve the 
sample. Any delay that might occur in approving the samples for reasons of its not 
meeting the specifications or other discrepancies inadequacy in furnishing samples of 
best qualities from various manufacturers and such other aspects causing delay on the 
approval of the materials / equipment etc. shall be to the account of the contractor. 

 
iii)  Cost of tests 

 
The cost of making any test shall be borne by the contractor if such test is intended by 
or provided for in the specification or BOQ. 

 
iv)  Costs of tests not provided for 
 

If any test is ordered by the Architect/ Consultant which is either 
 
a)  If so intended by or provided for or (in the cases above mentioned) is not so 

particularized, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than the site 
or the place of manufacture or fabrication of the materials tested or any Government / 
approved laboratory, then the cost of such test shall be borne by the contractor. 

 
16.0  Obtaining information related to execution of work 
 

No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him from any risks or 
from the entire responsibility for the fulfillment of contract. 

 
17.0 Contractor’s superintendence 
 

The contractor shall give necessary personal superintendence during the execution 
the works and as long, thereafter, as the Architect / Consultant may consider 
necessary until the expiry of the defects liability period, stated here to. 

 
18.0  Quantities 
 
i)  The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against individual 
item to any extent. The entire amount paid under Clause 19, 20 hereof as well as 
amounts of prime cost and provision sums, if any, shall be excluded. 

 
 
19.0  Works to be measured 
 

The Architect/Consultant may from time to time intimate to the contractor that he 
require the work to be measured and the contractor shall forthwith attend or send a 
quantity representative to assist the Architect in taking such measurements and 
calculation  and to furnish all particulars or to give all assistance required by any of 
them. Such measurements shall be taken in accordance with the Mode of 
measurements detail in the specifications. The representative of the Architect / 
Consultant shall take measurements with the contractor’s representative and the 
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measurements shall be entered in the measurement book. The contractor or his 
authorised representative shall sign all the pages of the measurement book in which 
the measurements have been recorded in token of his acceptance. All the corrections 
shall be duly attested by both representatives. No over writings shall be made in the M 
book should the contractor not attend or neglect or omit to depute his representative to 
take measurements the measurements recorded by the representative of the Architect 
/ consultant shall be final. All authorized extra work, omissions and all variations made 
shall be included such measurement. 

 
20.0  Variations 
 

No alteration, omission or variation ordered in writing by the Architect / consultant 
vitiates the contract. In case the SBIIMS Pvt. Ltd. / Architect / Consultant thinks proper 
at any during the progress of works to make any alteration in, or additions to or 
omission from the works or any. alteration in the kind or quality of the materials to be 
used therein, the Architect / Consultant shall give notice thereof in writing to the 
contractor shall confirm in writing within seven days of giving such oral instructions the 
contract shall alter to, add to, or omit from as the case may be in accordance with such 
but the contractor shall not do any work extra to or make any alterations or additions to 
or omissions from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications or contract drawings without previous consent in writing of 
the Architect/ Consultant and the value of such extras, alterations, additions or 
omissions shall in all cases be determined by the Architect / Consultant and the same 
shall be added to or deducted from the contract value, as the case may be. 

 
21.0  Valuation of Variations 
 

No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect / Consultant with the concurrence of the SBIIMS Pvt. Ltd. as 
herein mentioned. Any such extra is herein referred to as authorized extra and shall be 
made in accordance with the following provisions. 

 
a)  (i) The net rates or prices in the contract shall determine the valuation of the 

extra work where such extra work is of similar character and executed under 
similarconditions as the work priced herein. 

 
(ii) Rates for all items, wherever possible should be derived out of the rates 
given in the priced BOQ. 

 
b)  The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub-
Clause ‘c’ hereunder. 

 
c)  Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of the 
receipt of the letter of acceptance inform the Architect/ consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or 
rates claimed and the Architect/ consultant shall fix such rate or prices as in the 
circumstances in his opinion are reasonable and proper, based on the market rate. 
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d)  Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, so 
stated then in accordance with the local day work rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant) the workman’s name and materials employed be delivered for 
verifications to the Architect /consultant at or before the end of the week following that 
in which the work has been executed. 

 
e)  It is further clarified that for all such authorized extra items where rates cannot be 

derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the ‘market rate basis for material, labour hire / running charges of 
equipment and wastages etc. plus 15% towards establishment charges, contractor’s 
overheads and profit. Such items shall, not be eligible for escalation. 

 
22.0  Final measurement 
 

The measurement and valuation in respect of the contract shall be completed within 
two months of the virtual completion of the work. 

 
23.0  Virtual Completion Certificate (VCC) 
 

On successful completion of entire works covered by the contract to the full 
satisfaction of the SBIIMS Pvt. Ltd., the contractor shall ensure that the following works 
have been completed the satisfaction of the SBIIMS Pvt. Ltd.: 

 
a)  Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour 

equipment and machinery.  
 
b)  Demolish, dismantle and remove the contractor’s site office, temporary works, 

structure including labour sheds/camps and constructions and other items and things 
whatsoever brought upon or erected at the site or any land allotted to the contractor by 
the SBIIMS Pvt. Ltd. not incorporated in the permanent works. 

 
c)  Remove all rubbish, debris etc. from the site and the land allotted to the contractor the 

SBIIMS Pvt. Ltd. and shall clear, level and dress, compact the site as required by the 
SBIIMS Pvt. Ltd. 

 
d)  Shall put the SBIIMS Pvt. Ltd. in undisputed custody and possession of the site and all 

land allot by the SBIIMS Pvt. Ltd. 
 
e)  Shall hand over the work in a peaceful manner to the SBIIMS Pvt. Ltd. 
 
f)  All defects / imperfections have been attended and rectified as pointed out by the 

Architects to the full satisfaction of SBIIMS Pvt. Ltd. 
 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is 
entitled to apply to the Architect / consultant is satisfied of the completion of work. 
Relative to which the completion certificate has been sought, the Architect/ consultant 
shall within fourteen (14) days of the receipt of the application for completion 
certificate, issue a VCC in respect of the work for which the VCC has applied. 

 
This issuance of a VCC shall not be without prejudice to the SBIIMS’s rights and 
contractor liabilities under the contract including the contractor’s liability for defects 
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liability nor shall the issuance of VCC in respect of the works or work at any site be 
construction as a waiver of any right or claim of the SBIIMS Pvt. Ltd. against the 
contractor in respect of or work at the site and in respect of which the VCC has been 
issued. 

 
 
24.0  Work by other agencies 
 

The SBIIMS Pvt. Ltd. / Architect / consultant reserves the rights to use premises and 
any portion the site for execution of any work not included in the scope of this contract 
with may desire to have carried out by other persons simultaneously and the 
contractor shall not only allow but also extend reasonable facilities for the execution of 
such work. The contractor however shall not be required to provide any plant or 
material for the execution of such work except by special arrangement with the SBI. 
Such work shall be carried out in such manner as not to impede the progress of the 
works included in the contract. 

 
25.0  Insurance of works 
 
25.1  Without limiting his obligations and responsibilities under the contract the contractor 

shall insure in the joint names of the SBIIMS Pvt. Ltd. and the contractor against all 
loss of damages from whatever cause arising other than the excepted risks, for which 
he is responsible under the terms of contract and in such a manner that the SBIIMS 
Pvt. Ltd. and contractor are covered for the period stipulated I clause of GCC and are 
also covered during the period of maintenance for loss or damage arising from a 
cause, occurring prior to the commencement of the period of maintenance and for any 
loss or damage occasioned by the contractor in the course of any operations carried 
out by him for the purpose of complying with his obligations under clause. 

 
a)  The Works for the time being executed to the estimated current Contract value thereof, 

or such additional sum as may be specified together with the materials for 
incorporation in the works at their replacement value. 

 
b)  The constructional plant and other things brought on to the site by the contractor to the 

replacement value of such constructional plant and other things. 
 
c)  Such insurance shall be effected with an insurer and in terms approved by the SBIIMS 

Pvt. Ltd. which approval shall not be unreasonably withheld and the contractor shall 
whenever required produce to the Architect / consultant the policy if insurance and the 
receipts for payment of the current premiums. 

 
25.2  Damage to persons and property 
 

The contractor shall, except if and so far as the contract provides otherwise indemnify 
the SBI against all losses and claims in respect of injuries or damages to any person 
or material or physical damage to any property whatsoever which may arise out of or 
in consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to: 

 
a)  The permanent use or occupation of land by or any part thereof. 
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b)  The right of SBIIMS Pvt. Ltd. to execute the works or any part thereof on, over, under, 
in or through any lands. 

 
c)  Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract 
 
d)  Injuries or damage to persons or property resulting from any act or neglect of the 

SBIIMS Pvt. Ltd. their agents, employees or other contractors not being employed by 
the contractor or for or in respect of any claims, proceedings, damages, costs, charges 
and expenses in respect thereof or in relation thereto or where the injury or damage 
was contributed to by the contractor, his servants or agents such part of the 
compensation as may be just and equitable having regard to the extent of the 
responsibility of the SBIIMS Pvt. Ltd., their employees, or agents or other employees, 
or agents or other contractors for the damage or injury.  

 
25.3  Contractor to indemnify SBIIMS Pvt. Ltd. 
 

The contractor shall indemnify the SBIIMS Pvt. Ltd. against all claims, proceedings, 
damages, costs, charges and expenses in respect of the matters referred to in the 
provision sub-clause 25.2 of this clause. 

 
25.4  Contractor’s superintendence 
 

The contractor shall fully indemnify and keep indemnified the SBIIMS Pvt. Ltd.against 
any action, claim, or proceeding relating to infringement or use of any patent or design 
or any alleged patent r design rights and shall pay any royalties which may be payable 
in respect of any article or part thereof included in the contract. In the event of any 
claim made under or action brought against SBIIMS Pvt. Ltd. in respect of such 
matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expenses to settle any dispute or to conduct 
any litigation that may arise there from, provided that the contractor shall not be liable 
to indemnify the SBIIMS Pvt. Ltd. if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order passed by the Architect / 
consultant in this behalf. 

 
25.5  Third Party Insurance 
 
25.5.1 Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under clause 24.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to any 
property including that of SBIIMS Pvt. Ltd., or to any person, including any employee 
of the SBIIMS Pvt. Ltd., by or arising out of the execution of the works or in the 
carrying out of the contract, otherwise than due to the matters referred to in the 
provision to clause 24.0 thereof. 

 
 
 
 
25.5.2 Minimum amount of Third Party Insurance 
 

Such insurance shall be affected with an insurer and in terms approved by the SBIIMS 
Pvt. Ltd. which approval shall not be reasonably withheld and for at least the amount 
stated below. The contractor shall, whenever required, produce to the. Architect / 
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consultant the policy or policies of insurance cover and receipts for payment of the 
current premiums. 

 
25.6  The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 

occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 

 
 
25.7 Accident or Injury to workman: 
 
25.7.1 The SBIIMS Pvt. Ltd. shall not be liable for or in respect of any damages or 

compensation payable at law in respect or in consequence of any accident or injury to 
any workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or default of 
the SBIIMS Pvt. Ltd. or their agents, or employees. The contractor shall indemnify and 
keep indemnified SBIIMS Pvt. Ltd. against all such damages and compensation, save 
and except as aforesaid, and against all claims, proceedings, costs, charges and 
expenses whatsoever in respect thereof or in relation thereto. 

 
25.7.2 Insurance against accidents etc. to workmen 
 

The contractor shall insure against such liability with an insurer approved by the 
SBIIMS Pvt. Ltd. during the whole of the time that any persons are employed by him 
on the works and shall, when required, produce to the architect / consultant such 
policy of insurance and receipt for payment of the current premium. Provided always 
that, in respect of any persons employed by any sub-contractor the contractor’s 
obligation to insured as aforesaid under this sub-clause shall be satisfied if the sub-
contractor shall have insured against the liability in respect of such persons in such 
manner that SBIIMS Pvt. Ltd. is indemnified under the policy but the contractor shall 
require such sub-contractor to produce to the Architect /consultant when such policy of 
insurance and the receipt for the payment of the current premium. 

 
25.7.3 Remedy on contractor’s failure to insure 
 

If the contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect under the terms of contract, then 
and in any such case the SBIIMS Pvt. Ltd. may effect and keep in force any such 
insurance and pay such premium or premiums as may be necessary for that purpose 
and from time to time deduct the amount so paid by the SBIIMS Pvt. Ltd. as aforesaid 
from any amount due or whichmay become due to the contractor, or recover the same 
as debt from the contractor. 

 
25.7.4 Without prejudice to the others rights of the SBIIMS Pvt. Ltd. against contractors. In 

respect of such default, the employer shall be entitled to deduct from any sums 
payable to the contractor the amount of any damages costs, charges, and other 
expenses paid by the SBIIMS Pvt. Ltd. and which are payable by the contractors under 
this clause. The contractor shall upon settlement by the Insurer of any claim made 
against the insurer pursuant to a policy taken under this clause, proceed with due 
diligence to rebuild or repair the works destroyed or damaged. In this event all the 
monies received from the Insurer in respect of such damage shall be paid to the 
contractor and the Contractor shall not be entitled to any further payment in respect of 
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the expenditure incurred for rebuilding or repairing of the materials or goods destroyed 
or damaged. 

 
 
26.0  Commencement of Works: 
 

The date of commencement of the work will be reckoned as the date, fifteen days from 
the date of award of letter by the SBIIMS Pvt. Ltd. 

 
27.0  Time for completion 

 
Time is essence of the contract and shall be strictly observed by the contractor. The 
entire work shall be completed within a period of 2calendar months from the date of 
commencement. If required in the contract or as directed by the Architect / consultant. 
The contractor shall complete certain portions of work before completion of the entire 
work. However, the completion date shall be reckoned as the date by which the whole 
work is completed as per the terms of the contract. 

 
28.0  Extension of time 
 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond 
the control of the contractor, the Architect/consultant may submit a recommendation to 
the SBIIMS Pvt. Ltd. to grant a fair and reasonable extension of time for completion of 
work as per the terms of contract. If the contractor needs an extension of time for the 
completion of work or if the completion of work is likely to be delayed for any reasons 
beyond the due date of completion as stipulated in the contract, the contractor shall 
apply to theSBIIMS Pvt. Ltd. through the Architect’ Consultant in writing at least 30 
Days before the expiry of the scheduled time and while applying for extension of time 
he shall furnish the reason in detail and his justification if an’, for the delays. The 
architect/consultant shall submit their recommendations to the SBIIMS Pvt. Ltd. in the 
prescribed format for granting extension of time. While granting extension of time the 
contractor shall be informed the period extended time which will qualify for levy of 
liquidated damages. For the balance period in excess of original stipulated period and 
duly sanctioned extension of time by the provision of liquidated damages as stated 
under clause 10.0 shall become applicable. Further the contract shall remain in force 
even for the period beyond the due date of completion irrespective whether the 
extension is granted or not. 

 
29.0 Rate of progress 

 
Whole of the materials, plant and labour to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be of a 
kind and conducted in a manner to the satisfaction of the Architect / consultant should 
the rate of progress of the work or any part thereof be at any time be in the opinion the. 
Architect / consultant too Slow to ensure the completion of the whole of the work the 
prescribed time or extended time for completion the Architect / consultant shall 
thereupon take such steps as considered necessary by the Architect / consultant to 
expedite progress so as to complete the works by the prescribed time or extended 
time. Such communications from the Architect / consultant neither shall relieve. The 
contractor from fulfilling obligations under the contract nor he will be entitled to raise 
any claims arising out of such directions.  
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30.0  Work during nights and holidays 
 

Subject to any provision to the contrary contained in the contract no permanent work 
shall save as herein provided be carried on during the night or on holidays without the 
permission in writing of the Architect / consultant, save when the work is unavoidable 
or absolutely necessary for the saving of life or property or for the safety of the work in 
which case the contractor shall immediately advise the Architect / consultant. However 
the provisions of the clause shall not be applicable in the case of any work which 
becomes essential to carry by rotary or double shifts in order to achieve the progress 
and quality of the part of the works being technically required / continued with the prior 
approval of the Architect / consultant at no extra cost to the SBIIMS Pvt. Ltd.. 

 
All work at night after obtaining approval from competent authorities shall be carried 
out without unreasonable noise and disturbance. 

 
31.0  No compensation or restrictions of work 
 

If at any time after acceptance of the tender SBIIMS Pvt. Ltd. shall decide to abandon 
or reduce the scope of work for any reason whatsoever and hence not required the 
whole or any part of the work to be carried out. The Architect / consultant shall give 
notice in writing to that effect to the contractor and the contractor shall act accordingly 
in the matter. The contractor shall have no claim to any payment of compensation or 
otherwise what so ever on account of any profit or advantage which he might have 
derived from the execution of the Work fully but which he did not derive in 
consequence of the foreclosure of the whole or part of the work. 

 
Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bonafide brought to the site of the work by the contractor and rendered 
surplus as a result of the abandonment, curtailment of the work or any portion thereof 
and then taken back by the contractor, provided however that the Architect / 
Consultant shall have in such cases the option of taking over all or any such materials 
at their purchase price or a local current rate whichever is less. 

 
“In case of such stores having been issued from SBIIMS Pvt. Ltd. stores and returned 
by the contractor to stores, credit shall be given to him at the rates not exceeding 
those at which were originally issued to the contractor after taking into consideration 
and deduction for claims on account of any deterioration or damage while in the 
custody of the contractor and in this respect the decision of Architect / consultant shall 
be final. 

 
32.0 Suspension of work 
 
i)  The contractor shall, on receipt of the order in writing of the Architect / consultant 

(whose decision shall be final and binding on the contractor) suspend the progress 
ofworks or any part thereof for such time and in such manner as Architect /consultant 
may consider necessary so as not to cause any damage or injury to the work already 
done or endanger the safety thereof for any of following reasons: 

 
a) On account any default on the part of the contractor, or 
 
b) For proper execution of the works or part thereof for reasons other than the default the 

contractor, or  
c)  For safety of the works or part thereof.  
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The contractor shall, during such suspension, properly protect and secure the works 
the extent necessary and carry out the instructions given in that behalf by the Architect 
/ consultant. 

i) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
The contractor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account. 

 
33 Action when the whole security deposit is forfeited 

 
In any case in which under any clause or clauses of this contract, the Contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his 
security deposit the Architect / consultant shall have the power to adopt any of the 
following course as they may deem best suited to the interest of the SBIIMS Pvt. Ltd.: 

 
a) To rescind the contract (of which rescission notice in writing to the contractor by - 

Architect / consultant shall be conclusive evidence) and in which case the security, 
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBIIMS 
Pvt. Ltd.. 

 
b) To employ labour paid by the SBIIMS Pvt. Ltd. and to supply materials to carry out the 

work, or part of the work, debiting the contractor with the cost of the labour and 
materials cost of such labour and materials as worked out by the Architect/consultant 
shall final and conclusive against the contractor) and crediting him with the value of the 
work done, in all respects in the same manner and at the same manner and at the 
same rates as if it had been carried out by the contractor under the terms of this 
contract certificate of architect /consultant as to the value of work done shall be final 
conclusive against the contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as shall  

unexecuted, out of his hands, and to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have 
been paid to the original contractor, if the whole work had been executed by him ( The 
amount of which excess the certificates in writing of the Architects / consultant shall  
final and conclusive) shall be borne by original contractor and may be deducted f any 
money due to him by SBIIMS Pvt. Ltd. under the contract or otherwise, or from his 
security deposit or the proceeds of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBIIMS Pvt. Ltd. the 
contractor shall have no claim to compensation for any loss sustained by him by 
reasons of his having purchased or procured any material or entered into any 
engagements or make any advances on account of, or with a view to the execution of 
the work or the performance of the contract and in case the contract shall be rescind 
under the provision aforesaid, the contractor shall not be entitled to recover or to be 
paid any sum or any work thereto for actually performed under this contract, unless, 
and until the Architect / consultant will have certified in writing the performance of such 
work and the value payable in respect thereof, and he shall only be entitled to be paid 
the value so certified. 
 

 
34.0  Owner’s right to terminate the contract 
 

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for 
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compulsory winding up voluntarily or subject to the supervision of Govt. and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the 
contract, and to dye security therefore if so required by the Architect / Consultant. 

 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached 
by or on behalf of any of the creditors of the contractor. 

 
Or shall assign or sublet this contract without the consent in writing of the SBIIMS Pvt. 
Ltd. through the Architect/Consultant or shall charge or encumber this contract or any 
payment dueto which may become due to the contractor there under: 

 
a)  has abandoned the contract; or 
b)  has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from the 
SBIIMS Pvt. Ltd. through the Architect / consultant written notice to proceed, or 

 
c)  has failed to proceed with the works with such diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or 
has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBIIMS Pvt. Ltd. through the Architect / 
Consultant that the said materials were condemned and rejected by the 
Architect/consultant under these conditions; or has neglected or failed persistently to 
observe and perform all or any of the acts matters or things by this contract to be 
observed and performed by the contactor for seven days after written notice shall have 
been given to the contractor to observe or perform the same or has to the detriment of 
good workmanship or in defiance of the SBIIMS Pvt. Ltd. or Architect’s / consultant’s 
instructions to the contrary subject any part of the contract. Then and in any of said 
cases the SBIIMS Pvt. Ltd. and or the Architect / consultant, may not withstanding any 
previous waiver, after giving seven days’ notice in writing to the contractor, determine 
the contract, but without thereby affecting the powers of the SBIIMS Pvt. Ltd. or the 
Architect / consultant or the obligation and liabilities of the contractor the whole of 
which shall continue in force as fully as if the contract had not been  determined and 
as if the works subsequently had been executed by or on behalf of the contractor. And, 
further the SBIIMS Pvt. Ltd. through the Architect / consultant their agents or 
employees may enter upon and take possession of the work and all plants, took 
scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining 
lands or roads use the same by means of their own employees or workmen in carrying 
on and completing the work or by engaging any other contractors or persons to the 
work and the contractor shall not in any was interrupt or do any act, matter or thing to 
prevent or hinder such other contractor or other persons employed for complement 
and finishing or using the materials and plant for the works. 

 
When the works shall be completed or as soon thereafter as convenient the SBIIMS 
Pvt. Ltd. or architect / consultant shall give a notice in writing to the contractor to 
remove his surplus materials and plants and should the contractor fail to do so within 
14 days after receive thereof by him the SBIIMS Pvt. Ltd. sell the same by publication, 
and after due publication, and shall, adjust the amount realized by such auction. The 
contractor shall have no right to question any of the act of the SBIIMS Pvt. Ltd. 
incidental to the sale of the materials etc. 
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35.0  Certificate of payment 
 
The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to 
payment from SBIIMS Pvt. Ltd. from time to time. The SBIIMS Pvt. Ltd. shall recover 
the statutory recovering other dues including the retention amount from the certificate 
of payment. 
 
Provided always that the issue of any certificate by the Architect / consultant during 
progress of works or completion shall not have effect as certificate of satisfaction 
relieve the contractor from his liability under clause. 

 
The Architect / consultant shall have power to withhold the certificate if the work orin 
part thereof is not carried out to their satisfaction. 

 
The Architect / consultant may by any certificate make any corrections required 
previous certificate. 

 
The SBIIMS Pvt. Ltd. shall modify the certificate of payment as issued by the architect 
/ consultant from time to time while making the payment 

 
The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the M books 

 
The Contractor shall not submit interim bills when the approximate value of work done 
by him is less than Rs.5,00,000 Lakh. 

 
The final bill may be submitted by contractor within a period of one month from the 
date of virtual completion and Architect / consultant shall issue the certificate of 
payment within a period of two months. The SBIIMS Pvt. Ltd. shall pay the amount 
within a period of three months from the date of issue of certificate provided there is no 
dispute in respect of rates and quantities. 

 
The contractor shall submit the interim bills in the prescribed format with all details. 
 

36.0   A. Settlement of Disputes and Arbitration  
 

Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question , claim, right, matter or thing whatsoever in any way arising out of 
or relating to the contract, designs, drawings specifications, estimates, instructions 
orders or these conditions or otherwise concerning the work or the execution or failure 
to execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter:  

 
If the contractor considers that he is entitled to any extra payment or compensation in respect 
of the works over and above the amounts admitted as payable by the Architect or in case the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to 
be made from the contract or raise any dispute, the contractor shall forthwith give notice in 
writing of his claim, or dispute to The The V.P. & Circle Head,State Bank of India Infra 
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Management & Solutions Pvt. Ltd., Mezzanine Floor, State Bank of India, Local Head Office, 
Hoshangabad Road, Bhopal 462011 

i) And endorse a copy of the same to the Architect, within 30 days from the date of 
disallowance thereof or the date of deduction or recovery. The said notice shall give 
full particulars of the claim, grounds on which it is based and detailed calculations of 
the amount claimed and the contractor shall not be entitled to raise any claim nor shall 
the SBIIMS Pvt. Ltd be in any way liable in respect of any claim by the contractor 
unless notice of such claim shall have been given by the contractor to the M.D.& 
C.E.O. SBIIMS Pvt. Ltd., Head Office in the manner and within the time as aforesaid. 
The Contractor shall be deemed to have waived and extinguished all his rights in 
respect of any claim not notified to the M.D.&C.E.O. SBIIMS Pvt. Ltd., Head Office in 
writing in the manner and within the time aforesaid.  

 
B. Settlement of Disputes and Arbitration  

 
The M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Officeshall give his decision in writing on the claims 
notified by the receipt of the contractor may within 30 days of the receipt of the decision of the 
M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office/ Submit his claims to the conciliating 
authoritynamely the The V.P. & Circle Head,State Bank of India Infra Management & 
Solutions Pvt. Ltd., Mezzanine Floor, State Bank of India, Local Head Office, Hoshangabad 
Road, Bhopal 462011 

. For conciliation along with all details and copies of correspondence exchanged 
between him and the SBIIMS Pvt. Ltd. 

 
iii)  If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to 
the concerned M.D. & C.E.O. of the SBIIMS Pvt. Ltd. for appointment of an arbitrator 
to adjudicate the notified claims falling which the claims of the contractor shall be 
deemed to have been considered absolutely barred and waived. 

 
iv)  Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified claims of the contractor 
as aforesaid and all claims of the SBIIMS Pvt. Ltd shall be referred for adjudication 
through arbitration by the Sole Arbitrator appointed by the M.D. & C.E.O. and who will 
be of Deputy General Manager rank. It will also be no objection to any such 
appointment that the Arbitrator so appointed is a SBIIMS Pvt. Ltd., Officer and that he 
had to deal with the matters to which the Contract relates in the course of his duties as 
SBIIMS Pvt. Ltd., Officer. If the arbitrator so appointed is unable or unwilling to act or 
resigns his appointment or vacates his office due to any reason whatsoever another 
sole arbitrator shall be appointed in the manner aforesaid by the said M.D. & C.E.O. of 
the SBIIMS Pvt. Ltd. Such person shall be entitled to proceed with the reference from 
the stage at which it was let by his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment 
of arbitrator. 

 
It is also a term of this contract that no person other than a person appointed by such 
Chief General Manager as aforesaid should act as arbitrator. 

 
The conciliation and arbitration shall be conducted in accordance with the provisions of 
the Arbitration & Conciliation Act 1996 or any or any accordance modification or 
reenactment thereof and the rules made there under. 



Page 38 of 58 
 

TENDER ID: BHO201907125                                         Signature of Contractor with Seal 

 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall 
be paid equally by both the parties. However, no fees will be payable to the arbitrator if 
he is a SBIIMS Pvt. Ltd. Officer. 
 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit 
their statement of claims and counter statement of claims. The venue of the arbitration 
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if 
any of the arbitrators shall, if required to be paid before the award is made and 
published, be paid half and half by each of the parties. The Cost of the reference and 
of the award (including the fees, if any of the arbitrator) shall be in the discretion of the 
arbitrator who may direct to any by whom and din what manner, such costs or any part 
thereof, shall be paid and fix or settle the amount of costs to be so paid.   

 
37.0  Water supply 
 

The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following condition. 

 
i)  That the water used by the contractor shall be fit for construction purposes to the 

satisfaction of the Architect / consultant’s.  
 
ii)  The contractor shall make alternative arrangements for the supply of water if the 

arrangement made by the contractor for procurement of water in the opinion of the 
Architect / consultant is unsatisfactory. 
 

iii)  In case contractor is permitted to use SBIIMS’s source of water i.e. Municipal 
connection, Bore well (existing or new) etc., the SBIIMS Pvt. Ltd may consider 
recovering @1% of contract amount form the final bill of contractor. 

 
37.1 The contractor shall construct temporary well / tube well in SBIIMS Pvt. Ltd land for 

taking water for construction purposes only after obtaining permission in writing from 
the SBIIMS Pvt. Ltd. The contractor has to make his own arrangements for drawing 
and distributing the water at his own cost. He has to make necessary arrangements. 
To avoid any accidents or damages caused due to construction and subsequent 
maintenance of the wells. He has to obtain necessary approvals from local authorities, 
if required, at his own cost. He shall restore the ground to its original condition after 
wells are dismantled on completion of work or hand over the well to the SBIIMS Pvt. 
Ltd. without any compensation as directed by the architect / consultant. 

 
38.0  Power supply 
 

The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose at his own 
cost, The cost of running and maintenance of the plants are to be included in his 
tender prices, He shall pay all fees and charges required, by the power supply and 
include the same in his tendered rates and hold the owner free from all such costs. He 
has to obtain necessary approval from the appropriate authorities, if required. 
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39.0  Treasure trove etc. 
 
Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBIIMS Pvt. Ltd. and shall be handed over to the bank immediately. 

 
 
40.0 Method of measurement 

 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
the measurement will be on the net quantities or work produced in accordance with up 
to date rules laid down by the Bureau of Indian Standards. In the event any dispute / 
disagreement the decision of the Architect / consultant shall be final and binding on the 
corrector. 

 
41.0   Maintenance of registers 
 

The contractor shall maintain the following registers as per the enclosed perform at 
site of work and should produce the same for inspection of SBIIMS Pvt. Ltd/Architect / 
consultant whenever desired by them. The contractor shall also maintain the records / 
registers as required by the local authorities / Govt. from time to time. 

 
I)  Register for secured advance  
ii) Register for hindrance to work  
iii)  Register for running account bill  
iv)  Register for labour 
 
42.0  Force Majeure 
 
42.1  Neither contractor nor SBIIMS Pvt. Ltd. shall be considered in default in performance 

of the obligations if such performance is prevented or delayed by events such as but 
not war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any 
act of or for any other cause beyond the reasonable control of the party affected or 
prevents or delayed. However a notice is required to be given within 30 days from the 
happening of the event with complete details, to the other party to the contract, if it is 
not possible to serve a notice, within the shortest possible period without delay. 

 
42.2  As soon as the cause of force majeure has been removed the party whose ability 

perform its obligations has been affected, shall notify the other of such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in 
support thereof. 

 
42.3  From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. With 
the caused itself and inability resulting there from having been removed, the agreed 
time completion of the respective obligations under this agreement shall stand 
extended a period equal to the period of delay occasioned by such events. 

 
42.4  Should one or both parties be prevented from fulfilling the contractual obligations by 

state of force majeure lasting to a period of 6 months or wore the two parties, shall 
each other to decide regarding the future execution of this agreement. 
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43.0  Local laws, Acts Regulations: 
 
The contractor shall strictly adhere to all prevailing labour laws inclusive at contract 
labour (regulation and abolition act of 1970) and other safety regulations. The 
contractors should comply with the provision of all labour legislation including the latest 
requirements of the Acts, laws, any other regulations that are applicable to the 
execution of the project. 

 
i)  Minimum wages Act 1948 (Amended) 
ii)  Payment of wages Act 1936 (Amended) 
iii)  Workmen’s compensation Act 1923 (Amended) 
iv)  Contract labour regulation and abolition act 1970 and central rules 1971 (Amended) 
v)  Apprentice act 1961 (amended) 
vi)  Industrial employment (standing order) Act 1946 (Amended) 
vii)  Personal injuries (Compensation insurance) act 1 963 and any other modifications 
viii)  Employees’ provident fund and miscellaneous provisions Act 1952 and amendment 

thereof 
ix)  Shop and establishment act 
x)  Any other act or enactment relating thereto and rules framed there under from time to 

time. 
xi)      Prevailing Indian Electricity rules & act. 
 
44.0  Accidents 

 
The contractor shall immediately on occurrence of any accident at or about the site or 
in connection with the execution of the work report such accident to the architect / 
consultant. The contractor shall also such report immediately to the competent 
authority whenever such report is required to be lodged by the law and take 
appropriate actions thereof. 
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SPECIAL CONDITION OF CONTRACT 
 
 
Scope of work 
1.0 The scope of work is to carry out for Proposed Air conditioning work of Mandla Main 

Branch, Region-2, Mandla  
2.0  Address of site 
 
The site is located at Proposed Air conditioning work of Mandla Main Branch, Region-2, 

Mandla 
 

3.0  Dimensions and levels 
 

All dimensions and levels shown on the drawings shall be verified by the contractor 
and the site and he will be held responsible for the accuracy and maintenance of. All 
the dimensions and the levels. Figured dimensions are in all cases to be accepted and 
dimension shall be scaled. Large scale details shall take precedence over small scale 
drawings. In case of discrepancy the contractor shall ask for clarification from the 
Architect / consultant before proceeding with the work. 

 
04 Notice of operation  

 
The contractor shall not carry out any important operation without the Consent in with 
from the Architect / consultant: 

 
5.0 Construction records  
 
           The contractor shall keep and provide to the Architect / consultant full and accurate 

records of the dimensions and positions of all new work and any other information 
necessary to prepare complete drawings recording details of the work as construction. 

 
6.0  Safety of adjacent structures and trees 
 

The contractor shall provide and erect to the approval of the Architect / consultant 
supports as may be required to protect effectively all structures and protective give to 
trees, which may be endangered by the execution of the works or otherwise such 
permanent measures as may be required by the Architect to protect the tree 
structures.  

 
 
7.0  Temporary works.  

 
Before any temporary works are commenced the contractor shall submit at least in 
advance to the architect / consultant for approval complete drawings of all temporary 
works he may require for the execution of the works. The contractor shall carry out the 
modifications relating to strength, if required by the architect / consultant may require 
in accordance with the conditions of contract at his own cost The contractor shall be 
solely responsible for the stability and safety of all temporary works and unfinished 
works and for the quality of the permanent works resulting from the arrangement 
eventually adopted for their execution. 
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8.0  Water power and other facilities 
 
a)  The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and 
good quality drinking water for their workers If necessary the contractor has to sink a 
tube well / open well and bring water by means of tankers at his own cost for the 
purpose The SBIIMS Pvt. Ltd. will not be liable to pay any charges in connection with 
the above 

 
b)  The rate quoted in the tender shall include the expenses for obtaining and maintaining 

power connections and shall pay for the consumption charges 
 
c) The contractors for other trades directly appointed by the SBIIMS Pvt. Ltd.  shall be 

entitled to take power and water connections from the temporary water and power 
supply obtained by the contractor However, the concerned contractor shall make their 
own arrangements to draw the supply and pay directly the actual consumption charges 
at mutually agreed rates between them. All municipal charges for drainage and water 
connection for Construction purposes shall be borne by the contactor and charges 
payable for permanent connections, if any, shall be initially paid by the contactor and 
the SBIIMS Pvt. Ltd. will reimburse the amount on production of receipts 

 
d)  The SBIIMS Pvt. Ltd.  as well as the Architect / consultant shall give all possible 

assistance to the Contractor’s to obtain the requisitePermission from the various 
authorities, but the responsibility for obtaining the same in time shall be of the 
contractor 

 
9.0  Facilities for contractor’s employees 
 

The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate drinking water facilities. The contractor shall also 
make the arrangements at his own cost for transport where necessary for his staff and 
workmen to and from site of work at his own cost.  

 
10.0  Lighting of works 
 

The contractor shall at all times provide adequate and approved lighting as required for 
the proper execution and supervision and inspection of work. 

 
11.0  Firefighting arrangements 
 
i)  The contractor shall provide suitable arrangement for firefighting at his own cost. This 

purpose he shall provide requisite number of fire extinguishers and adequate number 
of buckets, some of which are to be always kept filled with sand and some with water 
theseequipment shall be provided at suitable prominent and easily accessible place 
and shall be properly maintained. 

 
ii)       Any deficiency in the fire safety or unsafe conditions shall be correctedby the contractor 

at his own cost and, to the approval of the relevant authorities. The contractor make the 
following arrangements at his own cost but not limited the following: 

 
a) Proper handling, storage and disposal of combustible materials and waste. 
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b)  Work operations which can create fire hazards. 
c) Access for fire-fighting equipments. 
d) Type, number and location of containers for the removal of surplus materials and 

rubbish. 
e)  Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f)  General house keeping 
 
12.0  Site order book 
 

A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from one 
party to the other shall be deemed to have been adequately served in terms of 
contract Each site order book shall have machine numbered pages in triplicate and 
shall carefully maintained and preserved by the contractor and shall be made available 
to the architect / consultant as and when demanded- Any instruction which the 
architect /consultant may like to issue to the contractor or the contractor may like to 
bring to the architect / consultant two copies of such instructions shall be taken from 
the site order book and one copy will be handed over to the party against proper 
acknowledgment and the second copy will be retained for their record. 

 
13.0  Temporary fencing/ barricading 
 

The contractor shall provide and maintain a suitable temporary fencing / barricading 
and gates at his cost to adequately enclose all boundaries of the site for the protection 
of the public and for the proper execution and security of the work and in accordance 
with the requirement of the architect I consultant and regulations of local authorities. 
These shall be altered, relocated and adopted from time to time as necessary and 
removed on completion of the work. 

 
14.0  Site meetings 
 

Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior representative along with the site representative and other staff 
of approved sub-contractors and suppliers as required to the site meetings and ensure 
all follow up actions. Any additional review meetings shall he held if required by the 
architect/ consultant. - 

 
15.0  Disposal of refuse 
 

The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the architect / consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the 
effect that all rubbish arising out of contractor’s activities at the construction site or any 
other off-site activities borrow pits has been properly disposed off. 

 
 
16.0 Contractor to verify site measurement 

 
The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own 
shop drawing and pass on the information with sufficient promptness as will in any way 
delay the works. 
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17.0 Displaying the name of the work 

 
The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating therein the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work.  

 
18.0  As built drawings 
 
i) For the drawings issued to the contractor by the Architect / Consultant. The architect 

Consultant will issue two sets of drawings to the Contractor for the items for some 
changes have been made. From the approved drawings as instructed by the SBIIMS 
Pvt. Ltd. / Architect / Consultant. The contractor will make the changes made on these 
copies and return these copies to the architect / Consultant for their approval. In cases 
revision is required or the corrections are not properly marked the architect / 
Consultant will point out the discrepancies to the contractor. The contractor will have to 
incorporated these corrections and / or attend to discrepancies either on copies as 
directed by the architect / consultant and resubmit to him for approval. The architect / 
consultant will return one copy duly approved by him. 

 
ii) For the drawings prepared by the contractor 
 

The contractor will modify the drawing prepared by him wherever the changes made 
by the SBIIMS Pvt. Ltd.  / architect / consultant. And submit two copies of such 
modified drawings to the architect/ consultant for approval. The architect / consultant 
will return one copy of the approved drawing to the contractor. 

 
19.0 Approved make 

The contractor shall provide all materials from the list of approved makes at his own 
cost and also appoint the specialized agency for the waterproofing anti-termite, 
aluminum doors and windows and any other item as specified in the tender. The 
architect/consultant may approve any make / agency within the approved list as given 
in the tender after inspection of the sample/mock up. 

 
20.0  Procurement of materials 

The contractor shall make his own arrangements to procure all the required materials 
for the work .All wastages and losses in weight shall be to the contractors account 

 
21.0  Excise duty, taxes, levies etc.; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to 
sales tax, tax on works contract excise duty, and octroi, payable in respect of 
materials, equipment plant and other things required for the contact. All of the 
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account 
and the SBIIMS Pvt. Ltd. shall not be required to pay any additional or extra amount on 
this account. Variation of taxes, duties, fees, levies etc. if any, till completion of work 
shall be deemed to be included in the quoted rates and no extra amount on this 
account. Variation of taxes, duties, fees, levies etc. if any, till completion of work shall 
be deemed to be included in the quoted rates and no extra claim on this account will in 
any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is 
imposed under as statutory law during the currency of contract the same shall be 
borne by the contractor. 
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22.0  Acceptance of tender 

The SBIIMS Pvt. Ltd. shall have the right to reject any or all tenders without assigning 
any reason. They are not to bind to accept the lowest or any tender and the tenderer 
or tenderers shall have no right to question the acts of the SBIIMS Pvt. Ltd. However 
adequate transparency would be maintained by the SBIIMS Pvt. Ltd. 

 
 
23.0Photographs: 
 

• The Contractor shall at his own expense supply to the Architects with duplicate 
hard copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the 
works, taken from two approved portions of each building, at intervals of not 
more than one months during the progress of the work or at every important 
stage of construction. 

 

• In addition to above, the contractor shall be bound to submit adequate no. of 
site photographs along with their each Running Bill for the project clearing 
showing major progress of work measured and claimed therein failing which 
the Architect/ SBIIMS Pvt. Ltd. may consider returning the Bill to the contractor 
and no claim for delay on this account will be entertained.  
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SAFETY CODE 
 
1.  First aid appliances including adequate supply of sterilized dressing and cotton wool 

shall be kept in a readily accessible place. 
 
2.  An injured person shall be taken to a public hospital without loss of time, in cases 

when the injury necessitates hospitalization. 
 
3.  Suitable and strong scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground. 
 
4.  No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm. (clear) and the distance between two adjacent 
runnings shall not be more than 30 cm. When a ladder is used an extra mazdoor shall 
be engaged for holding ladder. 

 
5.  The excavated material shall not be placed within 1.5 meters of the edge of the trench 

half of the depth of trench whichever is more. All trenches and excavations shall be 
provided with necessary fencing and lighting. 

 
6.  Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing 
or railing whose minimum height shall be one meter. 

 
7.  No floor, roof or other part of the structure shall be so overloaded with debris or 

material as to render it unsafe. 
 
8.  Workers employed on mixing and handling material such as asphalt, cement,mortar, 

concrete and lime shall be provided with protective footwear and rubber hand gloves. 
 
9  Those engaged in welding works shall be provided with welders’ protective eye shield 

and gloves. 
 
10.  (i) No paint containing lead or lead products shall be used except in the form of paste 

readymade paint. 
(ii) Suitable facemasks should be supplied for use by the workers when the paint 
applied in the form of spray or surface having lead paint dry rubbed and scrapped. 

 
11.  Overalls shall be supplied by the contractor to the painters and adequate facilities shall 

be provided to enable the working painters to wash during cessation of work. 
 
12  Hoisting machines and tackle used in the works including their attachments anchor 

and supports shall be in perfect condition. 
 
13.  The ropes used in hoisting or lowering material or as a means of suspension shall be 

durable quality and adequate strength and free form defects. 
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APPENDIX HEREINBEFORE REFERRED TO 

 
1) Name of the organization Offering Contract :The V.P. & Circle Head, State Bank of 

India Infra Management & Solutions Pvt. 
Ltd., MezzanineFloor, State Bank of India, 
Local Head Local Head Office, 
Hoshangabad Road, Bhopal 462011 

 
2)   Consultants    : M/s. PARELKAROVALEKARPARPIA 

Architects & Interior              
       Designers, 139, SeksariaChambers 

Nagindas Master Road 
Mumbai-400001. 
TEL. NO. 2267 3725 / 2267 5840 
FAX NO. 2267 5840 

E-mail:parelkarovalekarparpia@gmail.com 
 
3) Site Address    Proposed Air conditioning work of Mandla Main 

Branch, Region-2, Mandla    
 
4)  Scope of Work   : Proposed Air conditioning work of Mandla 

Main Branch, Region-2, Mandla For State Bank of India. 
5)  Name of the Contractor : ----------------------------------- 
       ----------------------------------- 
       ------------------------------------ 
 
6) Address of the Contractor  : ------------------------------------ 
       ------------------------------------ 
       ------------------------------------  
 
7)  Period of Completion   : 2 (Two) months from the date of  
       Commencement 
 
8)  Earnest Money Deposit : Rs. 10000/- (ten  thousand 

only) by means of Demand Draft / Pay  
Order (Valid for a period of 180 Days  
from the last date of submission of the  
tender) from any scheduled Nationalized  
Bank drawn in favour of SBI Infra  
Management Solutions Pvt. Ltd. and  
payable in Bhopal.  

 
9) Retention Money   : As per clause no. 11(a) of general  

Conditions 
 
10) Defects Liability Period  : Twelve Months from the date of  

Virtual Completion. 
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11) Insurance to be undertaken by the  : 125% of Contract Value  
            Contractor at his cost    (Contractor’s all risk policy) 
 
12) Liquidated damages    : 0.5% of the Contract amount shown  

in the tender per week subject to max. 5% 
of the contract value or actual final bill 
value. 

  
13) Value of Interim Bill (Min.)  : Rs. 5 Lakhs. 
 
14) Date of Commencement  : 15 days from the date of acceptance letter 

is issued to the Contractor/ or the day on 
which the Contractor is instructed to take 
possession of the site whichever is earlier. 

 
15) Period of Final Measurement  : 3 Months from the date of Virtual  

Completion. 
 
16) Initial Security Deposit  : 2% of the Accepted Value of the 
Tender. (Clause No. 22)                                                                      
 
17) Total Security Deposit   : As per clause No. 11 a  
 
18)      Refund of initial Security Deposit 

Comprising of EMD and ISD. : 50% of the Security Deposit shall be 
refunded to the Contractor oncompletion 
of the work and balance refunded only 
after the Defect Liability Period is over. 

  
19)    Period for Honoring Certificate  : 1. One Month for R.A. Bills 
       2. The final bill will be submitted by the 

Contractor within one monthof the date 
fixedfor completionwork and the Bill shall 
be Certified within 3 months from the date 
of receipt of final bill provided the bills are 
submitted with all pre-requisite 
documents/test reports etc. prescribed in 
the tender. 

. 
 
 
       ________________________ 

      Signature of Tenderer. 
 

       Date: 
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LETTER OF DECLARATION 

 
 
 
To, 

The V.P. & Circle Head, 
State Bank of India Infra Management & Solutions Pvt. Ltd., 
Mezzanine Floor, 
State Bank of India, 
Local Head Office, Hoshangabad Road, 
Bhopal 462011 
 
Dear Sir, 

 
Proposed Air conditioning work of Mandla Main Branch, Region-2, Mandla 
 
Having  examined the terms &  conditions, drawings, specifications,  design relating to the 
works specified in the  memorandum hereinafter  set out and having visited and examined the 
site  of the  works specified in the said memorandum and  having  acquired the  requisite 
 information relating thereto and  affecting  the quotation,  I/We hereby offer to execute the 
works specified in the  said memorandum within the time specified in the said  memorandum 
on the item rate basis mentioned in the attached  schedule and in accordance in all respect 
with the specifications, design, drawings and instructions in writing referred to in conditions of 
Tender, the articles of agreement, conditions of contract  and with such conditions so far as 
they may be applicable. 
 
 

MEMORANDUM 
 

(a) Description of work Proposed Air conditioning work of Mandla Main 
Branch, Region-2, Mandla 

(b) Earnest Money Rs. 10000/- (ten  thousand  only) 
by means of Demand Draft / Pay Order from 
any scheduled Nationalized Bank drawn in 
favour of SBI Infra Management Solutions Pvt. 
Ltd. and payable in Bhopal. 

(c) Time allowed for completion of 
work from the date of issue of work 
order.      

2 (Two) months from the date of 
commencement as per tender. 

 
 
Should thistender be accepted, I/we  hereby  agree  to abide  by and fulfill the terms and 
provisions of the said  conditions of Contract annexed hereto so far as they may be applicable 
or in default thereof to forfeit and pay to SBIIMS PVT.LTD., the amount mentioned in the said 
conditions. 
 
 
I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of Rs. 10000/- (ten 
thousand only)as Earnest money deposit with the SBI Infra Management Solutions Pvt. Ltd. 
Should I/we do fail to execute the contract when called upon to do so, I/we hereby agree that 
this sum shall be forfeited by me/us to SBI Infra Management Solutions Pvt. Ltd. 
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We understand that as per terms of this tender, the SBIIMS Pvt. Ltd.may consider accepting 
our tender in part or whole or in phases. We, therefore, undertake that we shall not raise any 
claim / compensation in the eventuality of Bank deciding to drop any of the building / buildings 
from the scope of work of this tender at any stage during the contract period. Further, we also 
undertake to execute the work entrusted to us in phases on our approved rates and within the 
stipulated time limit without any extra claim for price escalation as provided for in Clause 
11.1.7 and 11.1.8 “Instructions to Tenderers” of this tender. 
 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of 
any of the material during the currency of contract/execution/completion period.  
 
 
Yours faithfully, 
 
 
 
Signature of contractor 
With Seal 
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TABLE-XII 
 

PROFORMA FOR HINDRANCE TO WORK 
 

Name of Work  :    Date of Start of work : 

Name of Contractor :    Period of Completion  : 

Agreement No. :    Dt. of Completion of work : 

 
 

S.No. Nature of 
Hindrance 

Date of 
Occurrenc

e of 
Hindrance 

Date of 
which 

Hindran
ce was 

removed 

Period 
of which 
Hindran

ce 
existed 

Signatu
re  of 
Site 

Engine
er 

Signature 
of Bank / 
Architects 

Representa
tive 

1 2 3 4 5 6 7 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      

 



Page 52 of 58 
 

TENDER ID: BHO201907125                                         Signature of Contractor with Seal 

TABLE - XIII 
PROFORMA FOR RUNNING A/C BILL 

 
i. Name of Contractor / Agency  : 
 
ii. Name of Work    : 
 
iii. Sl.No. of this Bill    : 
 
iv. No. & Date of previous Bill   : 
 
v. Reference to Agreement No.  : 
 
vi. Date of Written order to commence  : 
 
vii. Date of Completion as per Agreement : 

S.No. Item Description Unit Rate (Rs.) As per Tender 

Quantity Amount (Rs.) 

1 2 3 4 5 

 
 
 
 
 
 
 
 
 
 
 
 

    

     

 

Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

6 7 8 9 

 
 
 
 
 
 
 
 

   

 
Note: 1. If part rate is allowed forany items, it 

should be indicated with reasons for 
allowing such a rate. 

 ____________ 
___________ 

Net Value since previous bill 
 2. If ad-hoc payment is made, it should be 

mentioned specifically. 
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CERTIFICATE 
 
 The measurements on the basis of which the above entries for the Running Bill No. ----

---------------------- were made have been taken jointly on -------------------------- and are recorded 

at pages -------------------------- to -------------------------- of measurement book No. --------------------

------. 

 

 

 

-------------------- ----------------------- --------------------- 
 

Signature and  
date of Contractor 

Signature and  
date of Architects 

Representative (Seal) 

Signature and  
date of Site Engineer 

   
 

 

 The work recorded in the above mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

--------------------  --------------------- 
 

Architect  Signature and  
date of Site Engineer 
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TABLE - XIV 
 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 
MATERIALS HELD AT SITE BY THE CONTRACTOR 

 
 
 

S.No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

 
 
 
 
 

     

 
Total value of materials at Site. 
 
 
Secured Advance @ ---------------- of above value -   B 
 
 
 
CERTIFIED: 
 
(i) That the materials mentioned above have actually been brought by the Contractor to 

the site of the work and on advance on any quantity of any of this item is outstanding 
on their security. 

 
(ii) That the materials (are of imperishable nature) and are all required by the Contractor 

for use in the work in connection with the items for which rates of finished work have 
been agreed upon. 

 
 

Dated Signature of 
Site Engineer 
Preparing the bill 
Rank ----------------------------- 
 
 
 
Date signature of 
Banks Architects------------------- 
(Name of the Architects) 

 
 
 

--------------------------- 
Dated Signature of 
the Contractor 
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TABLE - XV 
 

MEMORANDUM FOR PAYMENT 
 
R/A BILL NO. 
 
 
 
1. Total value of work done since 

previous bill (A) 
 

  Rs. ----------- 

2. Total amount of secured advance due 
since Previous Bill (B) 
 

  Rs. ----------- 

3. Total amount due since Previous Bill 
(C) (A+B) 
 

  Rs. ----------- 

4. PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 
statements enclosed. 
 

  Rs. ----------- 

5. Total amount due to the Contractor 
 

  Rs. ----------- 

     
 OBJECTIONS: 

 
   

i) Secured Advance paid in the previous 
R/A 
 

 Rs. -----------  

ii) Retention money on value of works as 
per accepted tenders upto date 
amount Rs. 
 

 Rs. -----------  

 Less already recovered 
 

 Rs. -----------  

 Balance to be recovered 
 

 Rs. -----------  

iii) Mobilization Advance, if any 
 

   

(a) Outstanding amount (principal + 
interest) as on date  
 

 Rs. -----------  

(b) To be recovered in this bill  
 

 Rs. -----------  

iii. Any other Departmental materials cost 
to be recovered as per contract, if any 
 

 Rs. -----------  

iv. Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 
statement. 
 

 Rs. -----------  
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 Total Deduction as per contract (F) 
 

 Rs. -----------  

 Adjustments, if any ------------------- 
Amount less received by Contractor in 
--------- R/A Bill (as per statement of 
Contractor) 
 

 Rs. -----------  

 P.V.A. 
 

 Rs. -----------  

 Total amount payable as per contract 
(E+F+G) 
 

 Rs. -----------  

 (Rupees --------------------------- in 
words) 

   

 
The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after 
due checking of the measurements of work as required and is recommended for payment. 
 
 
Date: -------------------------    ----------------------------- 
       Signature of Architect 
        with Seal 
 
 The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by 
me after due test checking of measurements of works as required and is recommended for 
payment for an amount of Rs................................... 
 
 
Date : ----------------------------- 
        Signature of Owners 
        Engineer 
 
 
 STATUTORY DEDUCTION: 

 
   

i) Total Amount due (E) 
 

 Rs. -----------  

ii) Less I.T. Payable 
 

 Rs. -----------  

iii) Less S.T. Payable  Rs. -----------  
 

 Net Payable  Rs. ----------- 
 

 

 
 This figures given in the Memorandum for payable has been verified and bill passed 
for payment ---------------------------------------------------------------- (in words and figures) 
 
Date: ----------------------    ---------------------------------- 
       Signature of the M.D. & C.E.O. 
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APPROVED MAKE OF MATERIAL FOR ELECTRICAL WORK 

S.No Description of Items Make of Material 

1 Modular type 6/16/32 amp switch, socket, step 
electronic fan regulator 250 Volt, cover plate, box, 
bulb holder, 3 pin ceiling rose,TV/Telephone socket 
with all accessories 

Legrand/ Anchor(Roma)/MK/Crabtree 

2 MCCB( 25 KA) breaking capacity Legrand/Hagger/Siemens/Schneider 

3 MCCB/ELCB (10 KA) breaking capacity Legrand/Hagger/Siemens/Schneider 

4 MS steel/PVC Conduit with accessories AKG/BEC/NIC/Precision 

5 DBs ( IP 43) Legrand/Hagger/Siemens/Schneider 

6 PVC insulated copper wire(FR) 650V/1100Volt 
grade 

Finolex/Havells/RR cable 

8 PVC/XLPE insulated Al./Cu. Armoured cable 1100 
Volt Grade 

Finolex/Havells/RR cable/ C.C.I( Cable 
Corp. Of India) 

9 Telephone wire/cable Finolex/Delton 

10 Data cable, Cat-6 cable, Switch, Jack Panel, Rack, 
Patch cords, Computer I/Os and other accessories 

D-link, Legrand 

11 Switch Fuse Unit(SFU) L&T/ Siemens/Schneider 

12 Contactors L&T/ Siemens/Schneider 

13 Meters L&T/Conserve/Elmeasure 

14 Cable Termination Dowells/Comet 

15 Cable Tray Profab/Metalemms/Asian Ancillary 
Corporation 

16 Light Fixture Philips/Wipro/Crompton Greaves/Havells 

17 Ceiling Fan/Wall Fan Orient/Usha/Crompton Greave/Havells 

18 Exhaust Fan Crompton 
Greave/Almonard/Alstom/Usha/Havells 

19 Amplifier/Speakers Bosch/Ahuja 

20 Sensors(Occupancy) Honeywell(MK)/ Siemens/Johnson control 
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21 Panel As per IS standard/ CPRI Tested 

 APPROVED MAKE OF AIR CONDITIONING WORKS 

 Air Conditioners  Daikin/ Hitachi/ Voltas/Bluestar/ Carrier 

 Drain Pipe Kasta/ Supreme/Astral/Finolex 

 Voltage Stabilizer Microteck, V-Gard 

 Timer Legrad/L&T other eq.  ISI make 

Note:- All the material to be ISI marked. The material shall be only of the approved make only as 
specified as above. The Contractor shall submit samples of all the makes as specified in above 
specified makes and the Bank shall have the power to select any of them. The Bank's decision in this 
regard shall be beinding on the contractor. In case any material is not avalible for any one or all of the 
above approved make the Bank's shall select and approve alternative makes. The contractor is 
beinding to arrange that material. The LT panel as per IS standard/CPRI Tested. 

   

Seal & Signature of the contractor  

 
 

 

NB.   1)  The contractor should obtain prior approval from Employer / Consultants before 

placing order for any specific materials.  Employer may / delete any of the makes 

or brands out of the above list.  

 2).  All materials should conform to relevant standards and codes of BIS. 

3) Materials with I.S.I. mark shall be used duly approved by the SBIIMS Engineer / 

Architect. 

 

Note: -    If any material is found to be not up to the mark, the contractor will have to 

produce original bills/certificate from the manufacturer or his authorised 

Distributor for authenticity and genuineness of the material for 

consideration and as per make approved by the SBIIMS. The same will not 

be considered for payment.    

  
 


