
 
Tender ID: GUW202002016                                                                                                           

 

SBIIMS/GHY 
 

 
 

SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD.(SBIIMS),
(WHOLLY OWNED SUBSIDIARY OF SBI)

GUWAHATI CIRCLE OFFICE

Sl. No.   
(a) Tender ID 
 
(b) 

 
Tender Name 

(c) Date of Tender 
Ending Date of Tender

(d) Tender Fee Amount
 

 

 

 

 

 

 

 

 

 

 

                                                                                                           Dated: 18.02.2020

 

SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD.(SBIIMS),
(WHOLLY OWNED SUBSIDIARY OF SBI) 

GUWAHATI CIRCLE OFFICE 

 

 

 Description 
GUW202002016 
AIR-CONDITIONING WORK IN NEW 
BRANCH PREMISES AT G C 
COLLEGE ROAD, SILCHAR, 

 Up-loading from 18.02.2020   
Ending Date of Tender 26.02.2020   Till   02:00P
Tender Fee Amount Rs.3,000.00 (Rupees Three 

thousand) only to be paid only 
through  State Bank Collect 
Collect an efficient MIS report 
generating tool). The steps 
involved in making the payment is 
provided at Annexure

Dated: 18.02.2020 
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SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD.(SBIIMS), 

CONDITIONING WORK IN NEW 
BRANCH PREMISES AT G C 
COLLEGE ROAD, SILCHAR, ASSAM 

Till   02:00PM 
3,000.00 (Rupees Three 

to be paid only 
State Bank Collect (SB 

Collect an efficient MIS report 
generating tool). The steps 
involved in making the payment is 
provided at Annexure-A. 



 
Tender ID: GUW202002016                                                                                                           

 

SBIIMS/GHY 
 

 
SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMS),

(WHOLLY OWNED SUBSIDIARY OF SBI)

GUWAHATI CIRCLE OFFICE

INVITES ON

THROUGH SBI SERVICE PROVIDER 

M/S e-PROCUREMENT TECHNOLOGIES PVT. LTD., AHMEDABAD

 

NAME OF THE WORK :-AIR-CONDITIONING WORK IN NEW BRANCH PREMISES AT G 
C COLLEGE ROAD, SILCHAR, ASSAM

(TIME IS ESCENCE FOR THIS PROJECT AND THE WORK SHALL BE COMPLETED WITHIN

STIPULATED TIME PERIOD

The Contractors/Vendors who are in the list of approved empanelled contractors/vendors 
finalised in September, 2018 by  SBI, Local Head Office, Guwahati (North Eastern Circle) enlisted 
in all the eligible categories of work  i.e. 
and up to Rs 100.0 Lakh) under AIR
Tender 
 
Note:  The Contractors/Vendors 
Tendering Process. 
 
Important Note: The Vendor/Contractor/Supplier 
License issued by the Council for executing Bank’s Work in the State of 
Meghalaya to avoid any litigation.
 
 
 
 

The Circle Head &
SBI Infra Management Solutions Pvt. Ltd.

3rd Floor, SBI Guwahati LHO Building,

                                                                                                           Dated: 18.02.2020

 

SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMS),

(WHOLLY OWNED SUBSIDIARY OF SBI) 

GUWAHATI CIRCLE OFFICE 

ON-LINE E-TENDERS ON BEHALF OF SBI 

THROUGH SBI SERVICE PROVIDER  

PROCUREMENT TECHNOLOGIES PVT. LTD., AHMEDABAD

CONDITIONING WORK IN NEW BRANCH PREMISES AT G 
C COLLEGE ROAD, SILCHAR, ASSAM. 

ME IS ESCENCE FOR THIS PROJECT AND THE WORK SHALL BE COMPLETED WITHIN

STIPULATED TIME PERIOD AS STATED IN THE TENDER DOCUMENT

The Contractors/Vendors who are in the list of approved empanelled contractors/vendors 
finalised in September, 2018 by  SBI, Local Head Office, Guwahati (North Eastern Circle) enlisted 

e eligible categories of work  i.e. Category- I, II, III, & IV   (Work Value  above 
AIR-CONDITIONING WORK are only eligible to participate in this E

The Contractors/Vendors should possess Valid Digital Signature for participating in 

Vendor/Contractor/Supplier must possess Valid Trading 
License issued by the Council for executing Bank’s Work in the State of 
Meghalaya to avoid any litigation. 

Circle Head &Assistant Vice President (Civil), 
SBI Infra Management Solutions Pvt. Ltd. 

Guwahati Circle Office 
3rd Floor, SBI Guwahati LHO Building, 

P.O. Assam Sachivalaya, 
Dispur-781006 

 

 

Dated: 18.02.2020 
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SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMS), 

PROCUREMENT TECHNOLOGIES PVT. LTD., AHMEDABAD 

CONDITIONING WORK IN NEW BRANCH PREMISES AT G 

ME IS ESCENCE FOR THIS PROJECT AND THE WORK SHALL BE COMPLETED WITHIN THE 

DOCUMENT) 

The Contractors/Vendors who are in the list of approved empanelled contractors/vendors 
finalised in September, 2018 by  SBI, Local Head Office, Guwahati (North Eastern Circle) enlisted 

I, II, III, & IV   (Work Value  above  Rs 5.0 Lakh 
are only eligible to participate in this E-

for participating in this E-

possess Valid Trading 
License issued by the Council for executing Bank’s Work in the State of 



 
Tender ID: GUW202002016                                                                                                           

 

SBIIMS/GHY 
 

NOTICE INVITING TENDERS (NIT) 

Tender ID:

On behalf of State Bank Of India (hereinafter referred to as 
referred to as SBIIMS)(a wholly owned subsidiary of State Bank of India)
SBI Service provider M/s e-Procurement Technologies Pvt. Ltd. 
Contractors/vendors finalized in September,2018 

Category- I, II, III, & IV   (Work Value

Conditioning Work. 

1. Name & location of Work 

2. Eligibility criteria 

3. Availability of tender documents

4. Tender document Cost 

5. Earnest Money Deposit (Approx 1% of 

Estimated Cost) 

6. Technical Bid 

                                                                                                           Dated: 18.02.2020

 

NOTICE INVITING TENDERS (NIT)  

Tender ID: GUW202002016  Dated: 18.02.2020 

(hereinafter referred to as SBI), SBI Infra Management Solution Pvt. Ltd.
wholly owned subsidiary of State Bank of India), Circle Office,  Guwahati invites 

rement Technologies Pvt. Ltd. Ahmadabad from the empanelled 
in September,2018 by SBI, LHO, Guwahati enlisted in all the eligible categories of work i.e. 

& IV   (Work Value above Rs 5.0 Lakh and up to Rs 100.0 Lakh)

: AIR-CONDITIONING WORK IN NEW BRANCH 
PREMISES AT G C COLLEGE ROAD, SILCHAR, 
ASSAM 

: The empanelled AIR-CONDITIONING contractors/vendors finalized 

in September,2018 by SBI, LHO, Guwahati enlisted in all the eligible 

categories of work i.e. Category- I, II, III, & IV   (Work Value  

above  Rs 5.0 Lakh and up to Rs 100.0

CONDITIONING  WORK  

Availability of tender documents : Tender documents will be issued to the eligible contractors by the 

service provider M/S e-PROCUREMENT TECHNOLOGIES PVT. LTD., 

AHMEDABAD and also can be downloaded from the Bank's website 

www.sbi.co.in under section ‘Procurement news’

26.02.2020. 

: Tender Processing Fee amounting to Rs 3,000.00 (Rupees Three 

thousand) only(Non-Refundable) to be credited 

State Bank Collect (SB Collect an efficient MIS report 

generating tool). The steps involved in making the 

payment is provided at Annexure-A .The

with the Reference No. will be submitted along with the Technical Bid 

as a proof for payment. 

(Approx 1% of : Rs. 12,900.00 (Rupees Twelve thousand Five hundred)

deposited to A/C No. 10242804581 (SBI, LHO, PREMISES & ESTATE 

Department Misc. Deposit account) maintained at SBI, Dispur Branch 

(IFSC code-SBIN0003030).and submit the deposit voucher copy as 

proof of deposit the amount. 

: The following Documents should be submitted in the Technical Bid in 

a sealed envelope addressed to the Circle Head, SBIIMS, Guwahati 

Circle, SBI Local Head Office Building, 3rd Floor, ‘A’ Block, P.O. Assam 

Dated: 18.02.2020 
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SBI Infra Management Solution Pvt. Ltd.(hereinafter 
invites e-Tender through 

empanelled AIR-CONDITIONING 
enlisted in all the eligible categories of work i.e. . 

Lakh) under Air 

CONDITIONING WORK IN NEW BRANCH 
PREMISES AT G C COLLEGE ROAD, SILCHAR, 

contractors/vendors finalized 

enlisted in all the eligible 

I, II, III, & IV   (Work Value  

Rs 100.0 Lakh) under AIR 

Tender documents will be issued to the eligible contractors by the 

PROCUREMENT TECHNOLOGIES PVT. LTD., 

downloaded from the Bank's website 

Procurement news’ from 18.02.2020 to 

3,000.00 (Rupees Three 

Refundable) to be credited only through  

(SB Collect an efficient MIS report 

generating tool). The steps involved in making the 

.The receipt generated 

with the Reference No. will be submitted along with the Technical Bid 

12,900.00 (Rupees Twelve thousand Five hundred) only  EMD to be 

A/C No. 10242804581 (SBI, LHO, PREMISES & ESTATE 

maintained at SBI, Dispur Branch 

and submit the deposit voucher copy as 

The following Documents should be submitted in the Technical Bid in 

a sealed envelope addressed to the Circle Head, SBIIMS, Guwahati 

Circle, SBI Local Head Office Building, 3rd Floor, ‘A’ Block, P.O. Assam 



 
Tender ID: GUW202002016                                                                                                           

 

SBIIMS/GHY 
 

7. Price Bid 

8. Opening of Price Bid 

                                                                                                           Dated: 18.02.2020

 

Sachivalaya, Dispur, Guwahati-781006, Assam or 

of the following documents may be e

sbiims.circleguw@gmail.comon or before 25.02.2020

i) Tender Processing Fee amounting to Rs 3,000.00 (Rupees Three 

thousand) only(Non-Refundable) to be credited 

Bank Collect(SB Collect an efficient MIS report generating tool). The 

steps involved in making the payment is provided at Annexure

receipt generated with the Reference No. will be submitted along 

with the Technical Bid as a proof for payment. 

 

ii) Earnest Money Deposit (EMD) amounting Rs. 

Twelve thousand Five hundred) only to be deposited to the Bank’s 

A/C No. 10242804581 (Name of the Account :-

ESTATE Department Misc. Deposit account, maintained at SBI, Dispur 

Branch, IFSC code-SBIN0003030)and submit the deposit voucher 

copy as proof of deposit the amount.  

iii) The Process Compliance Form as at Annexure

and stamped by the Bidder as token of acceptance of all the terms 

& conditions stipulated in this tender, which is also 

the Service Provider for conducting e-Tendering Process.

The Bidder, who failed to submit any of the above mentioned 

documents, will be disqualified in Technical Bid and will not be 

allowed to participate in subsequent online 

submission. Moreover, the conditional tenders are liable for rejection 

and will not be allowed to participate in e-Tendering Process.

: The Lowest Bidder will be finalized from the Price Bid submitted by the 

Contractors/Vendors through the service provider .The Details of the 

events is as under:- 

i) Submission of On-Line Sealed Price Bid (Total Price as well as 

wise rate break-up): On 26.02.2020 from 11:00 AM up to 03:00 PM

Only the bidders who qualified in Technical Bid (submitted Tender 

Processing Fee, EMD and Process Compliance Form) will be eligible to 

participate in the Online Sealed Price Bid submission of this e

Tendering Process  . The bidder should have valid digital signature for 

participation in e-Tendering Process. 

: 
On 26.02.2020 after completion of the time period of e

Dated: 18.02.2020 
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or the scanned copies 

of the following documents may be e-mailed to 

.02.2020 up to 02:00 PM. 

3,000.00 (Rupees Three 

Refundable) to be credited only through  State 

Bank Collect(SB Collect an efficient MIS report generating tool). The 

steps involved in making the payment is provided at Annexure-A The 

receipt generated with the Reference No. will be submitted along 

Rs. 12,900.00 (Rupees 

to be deposited to the Bank’s 

- SBI, LHO, PREMISES & 

ESTATE Department Misc. Deposit account, maintained at SBI, Dispur 

and submit the deposit voucher 

) The Process Compliance Form as at Annexure-I duly filled, signed 

Bidder as token of acceptance of all the terms 

& conditions stipulated in this tender, which is also to be e-Mailed to 

Tendering Process. 

The Bidder, who failed to submit any of the above mentioned 

isqualified in Technical Bid and will not be 

allowed to participate in subsequent online sealed Price Bid 

Moreover, the conditional tenders are liable for rejection 

Tendering Process. 

The Lowest Bidder will be finalized from the Price Bid submitted by the 

Contractors/Vendors through the service provider .The Details of the 

(Total Price as well as item 

from 11:00 AM up to 03:00 PM. 

Only the bidders who qualified in Technical Bid (submitted Tender 

Processing Fee, EMD and Process Compliance Form) will be eligible to 

participate in the Online Sealed Price Bid submission of this e-

ss  . The bidder should have valid digital signature for 

completion of the time period of e-Tender. 



 
Tender ID: GUW202002016                                                                                                           

 

SBIIMS/GHY 
 

9. Validity of Tenders  

10. Initial security deposit 

11. Retention money 

12. Commence of the work 

13 Time allowed for completion 

14 Deduction of Income Tax and GST

                                                                                                           Dated: 18.02.2020

 

: For a period of 90 days from the date of e-Tendering.

: 2% of the awarded value of work including EMD

 5% (Including EMD+ISD) 

 The date of commencement of the work will be 
reckoned as the date of handing over site or 10 days 
from the date of issue of Work Order of the tender 
whichever is later. If the contractors fail to start the work 
within this period, the work order may be sta
cancelled without any further notification to the 
contractor and the EMD amount will be forfeited as per 
the general condition of contract. Moreover, the 
contractor may also be de-barred from participation in 
the future tender for at least 3 months peri

: 30 days from the date of handing over site or 10 days 
from the date of issue of letter of acceptance of Bank 
whichever is later. If the contractor fails to complete the 
works within the specified completion period the 
order may be stand cancelled without any further 
notification to the contractor and the security amount 
will be forfeited as per the general condition of 
contract. Moreover, the contractor may be de
from participation in the future tender for a
months period. 

Deduction of Income Tax and GST : A) Income Tax will be deducted at source as per Govt. Guidelines.

B) Reimbursement of GST on work contract will be made only on 

submission of proper GST invoice as per applicable GST provision.

contractor should comply with the following; 

i. Contractor should have GST Registration Number

ii. Invoice should specifically/separately disclose the amount of GST 

levied at applicable rate as per GST provision 

iii. In case of Correction in the bills after scrutiny, contractor should 

submit fresh invoice for payment 

iv. Contractor should timely file his GST return in accordance with GST 

provisions to enable the bank to claim the credit of GST paid to the 

contractor. 

Dated: 18.02.2020 
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Tendering. 

2% of the awarded value of work including EMD 

The date of commencement of the work will be 
reckoned as the date of handing over site or 10 days 
from the date of issue of Work Order of the tender 

If the contractors fail to start the work 
within this period, the work order may be stand 
cancelled without any further notification to the 
contractor and the EMD amount will be forfeited as per 

. Moreover, the 
barred from participation in 

the future tender for at least 3 months period. 

from the date of handing over site or 10 days 
from the date of issue of letter of acceptance of Bank 

If the contractor fails to complete the 
works within the specified completion period the work 
order may be stand cancelled without any further 
notification to the contractor and the security amount 
will be forfeited as per the general condition of 
contract. Moreover, the contractor may be de-barred 
from participation in the future tender for at least 3 

A) Income Tax will be deducted at source as per Govt. Guidelines. 

B) Reimbursement of GST on work contract will be made only on 

submission of proper GST invoice as per applicable GST provision. The 

i. Contractor should have GST Registration Number 

ii. Invoice should specifically/separately disclose the amount of GST 

after scrutiny, contractor should 

iv. Contractor should timely file his GST return in accordance with GST 

provisions to enable the bank to claim the credit of GST paid to the 



 
Tender ID: GUW202002016                                                                                                           

 

SBIIMS/GHY 
 

15. Terms & mode of payment 

16. Liquidated Damages 

17. Defects Liability Period 

18. Contact details for any clarification

19. Contact details for any e-Tender  

related queries 

20. Any additional Information 

                                                                                                           Dated: 18.02.2020

 

: i) No advance is payable. 

ii) After successful completion of entire work 100% payment will be 

released against submission of GST invoice and work completion 

Certificates after deducting security deposit and statutory deductions 

as applicable. 

iii) Payment shall be made by way of Electronic fund transfer by the 

concerned SBI Branch/Office where the work has been executed. 

The contractor should furnish details of the Bank, A/c no, IFSC code 

etc. 

: If the bidder is not able to complete the work within the stipulated 

completion period as per tender, liquidated Damages will be 

imposed at the rate of 0.5% of the contract value per week subject 

to a maximum of 5% of the contract value. 

: 12 Months (Twelve months) from the date of completion of the work

and handing over to the Bank. 

Contact details for any clarification : The Circle Head & The Assistant Vice President(Civil) 

SBI Infra Management Solutions Pvt. Ltd. 

Guwahati Circle Office, 3rd Floor,  

SBI, LHO Building, Guwahati, 

Dispur-781006,  

Ph: 0361-2237509 

Tender  : Service provider: M/s e-Procurement Technologies Ltd. (Procure Tiger)

A- 201, Wall Street - II, Opp. Orient Club, Nr. Gujarat College, 

Ahmedabad - 380 006. Gujarat State, India  

Tel.:- PH. NOS. : +91 79-40016837/ 835 / 886 / 887 / 802 / 852 / 865 / 

800, Fax:- 91 - 079 – 40016876. 

You are requested to contract the agency for further guidance on    

e-tendering process 

: The quoted rate should be inclusive of materials, labour, wages, 

fixtures, transportation, installation, all taxes & charges , cost of the 

insurances as specified in the tender, cost towards testing of materials 

supplied, wastages,  Octroi, machinery, temporary works such as 

scaffolding, cleaning, overheads, profit, statutory expenses, 

incidental charges and all related expenses to 

However, GST on work contract will be extra as applicable.

Dated: 18.02.2020 
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ii) After successful completion of entire work 100% payment will be 

released against submission of GST invoice and work completion 

Certificates after deducting security deposit and statutory deductions 

shall be made by way of Electronic fund transfer by the 

concerned SBI Branch/Office where the work has been executed. 

The contractor should furnish details of the Bank, A/c no, IFSC code 

the work within the stipulated 

completion period as per tender, liquidated Damages will be 

imposed at the rate of 0.5% of the contract value per week subject 

months) from the date of completion of the work 

(Civil) , 

Procurement Technologies Ltd. (Procure Tiger) 

II, Opp. Orient Club, Nr. Gujarat College, 

40016837/ 835 / 886 / 887 / 802 / 852 / 865 / 

You are requested to contract the agency for further guidance on    

The quoted rate should be inclusive of materials, labour, wages, 

fixtures, transportation, installation, all taxes & charges , cost of the 

insurances as specified in the tender, cost towards testing of materials 

achinery, temporary works such as 

scaffolding, cleaning, overheads, profit, statutory expenses, 

incidental charges and all related expenses to complete the work. 

GST on work contract will be extra as applicable. 



 
Tender ID: GUW202002016                                                                                                           

 

SBIIMS/GHY 
 

a) NOTES: 

Quoted Rates for Comprehensive 

Annual Maintenance Contract

(CAMC) of the Air-conditioners

b) All Tenderer are informed that, price bidding for the work will be through e

of tender i.e. “Price Bid” is to be submitted online on e

closing price by bidders in the “Price

c) The Tenderers are expected to examine all instructions, forms, terms and specifications in the tender documents. 

Failure to furnish all information required as per the Tender Documents or submission of bids not substantially 

responsive to the Tender Documents in every 

Tender. 

d) In case the date of submission of Tender Processing Fee, EMD, Online Sealed Price Bid  is declared as a holiday, 

the respective date will be considered on the next worki

authorized representative and participating on behalf of company/ Dealer/vendor, should have a valid digital 

signature certificate (DSC) for this tender. 

e) The SBIIMS reserves the right to cancel or postpone or modify the tenders at any stage without assigning any 

reason. 

f) Since bidder has to quote item-wise rate/amount in e

they are strongly advised to visit the 

required material to make the work complete in all respects.

g) If the L1 bidder quotes abnormally low (below 10% of the estimated cost), he will be 

required to furnish a Performance Guarantee Bond/STDR Lien in the name of  AGM(P&E)

LHO, Guwahati on the “Accepted Tender Amount

completion of the work and Additional Security Deposit amounting to additional 2% of the 

accepted tender amount in addition to EMD and ISD ,which will be released after 

successful completion of Defect Liability Period.

h) Corrigendum: (If any) Is to be f

procurement news and  https://etender.sbi/

 (For and on behalf of State Bank of India) 

                                                                                                           Dated: 18.02.2020

 

Comprehensive 

Annual Maintenance Contract 

conditioners 

 The rates for Comprehensive AMC of the Air

conditioners should be quoted reasonably so that the 

total amount quoted should not be more than 5% less 

than the total estimated cost for CAMC. After completion 

of e-tender, if it is found that the L-1 bidder’s quote is 

more than 5% below the total estimated 

CAMC, the tender would not be accepted and EMD 

deposited if any would be forfeited.  

are informed that, price bidding for the work will be through e-tendering method. The bill of quantity 

is to be submitted online on e-tendering portal. Orders will be placed on the basis of 

closing price by bidders in the “Price Bid. 

are expected to examine all instructions, forms, terms and specifications in the tender documents. 

Failure to furnish all information required as per the Tender Documents or submission of bids not substantially 

responsive to the Tender Documents in every respect will be at the Tenderers risk and shall result in rejection of the 

In case the date of submission of Tender Processing Fee, EMD, Online Sealed Price Bid  is declared as a holiday, 

the respective date will be considered on the next working day at the same time. The bidder, who is the 

authorized representative and participating on behalf of company/ Dealer/vendor, should have a valid digital 

signature certificate (DSC) for this tender. The validity of the DSC should be at least 3 months.

The SBIIMS reserves the right to cancel or postpone or modify the tenders at any stage without assigning any 

wise rate/amount in e-tendering process(i.e Price Bid) for the entire work, therefore 

the  site before submitting their bid and work out the quantity requirement for all 

required material to make the work complete in all respects.. 

If the L1 bidder quotes abnormally low (below 10% of the estimated cost), he will be 

Performance Guarantee Bond/STDR Lien in the name of  AGM(P&E)

on the “Accepted Tender Amount” which will be released after virtual

completion of the work and Additional Security Deposit amounting to additional 2% of the 

accepted tender amount in addition to EMD and ISD ,which will be released after 

successful completion of Defect Liability Period. 

Corrigendum: (If any) Is to be followed as published in SBI Website https://www.sbi.co.in/

https://etender.sbi/ portal only. 

(For and on behalf of State Bank of India)  

Dated: 18.02.2020 
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The rates for Comprehensive AMC of the Air-

conditioners should be quoted reasonably so that the 

total amount quoted should not be more than 5% less 

CAMC. After completion 

1 bidder’s quote is 

more than 5% below the total estimated amount for 

CAMC, the tender would not be accepted and EMD 

tendering method. The bill of quantity 

tendering portal. Orders will be placed on the basis of 

are expected to examine all instructions, forms, terms and specifications in the tender documents. 

Failure to furnish all information required as per the Tender Documents or submission of bids not substantially 

respect will be at the Tenderers risk and shall result in rejection of the 

In case the date of submission of Tender Processing Fee, EMD, Online Sealed Price Bid  is declared as a holiday, 

ng day at the same time. The bidder, who is the 

authorized representative and participating on behalf of company/ Dealer/vendor, should have a valid digital 

The validity of the DSC should be at least 3 months. 

The SBIIMS reserves the right to cancel or postpone or modify the tenders at any stage without assigning any 

Price Bid) for the entire work, therefore 

site before submitting their bid and work out the quantity requirement for all 

If the L1 bidder quotes abnormally low (below 10% of the estimated cost), he will be 

Performance Guarantee Bond/STDR Lien in the name of  AGM(P&E) SBI, 

which will be released after virtual 

completion of the work and Additional Security Deposit amounting to additional 2% of the 

accepted tender amount in addition to EMD and ISD ,which will be released after 

https://www.sbi.co.in/ under 



 
Tender ID: GUW202002016                                                                                                           

 

SBIIMS/GHY 
 

------------SD------------ 

The Circle Head & Assistant Vice President(Civil)

SBIIMS, Circle office, Guwahati.

 

 

 

The steps involved in making the payment through SB Collect are as under :

1. The Vendor needs to use SBI internet banking site 

2. Select "SB Collect" from Top Menu, that will lead to the next page:

3. “Proceed” will lead to the next page:

4. Select "All India" in "State of Corporate / Institution” & Select 
"Type of Corporate / Institution".

5. “Go” will lead to the next page:

6. Select "SBI Infra Management Solutions" 

7. Select “Tender Application Fee” 
exactly as we preloaded with characters in Uppercase only in place of Circle Codes.

8. The next Page will be ready with few of the Preloaded Tender Details:

9. The Vendor will have to fill up the fields properly and upon making the payment a 
receipt will be generated with a Reference No.

 

NOTE : Any type of vendor, whether dealing with SBI or other bank can use this SB Collect facility.

Even a contractor not dealing with any bank can use this portal and generate challan
deposit by cash in any SBI branch. The bank charges for cash deposit will be also borne by the 
vendor himself. 

 

                                                                                                           Dated: 18.02.2020

 

The Circle Head & Assistant Vice President(Civil) 

SBIIMS, Circle office, Guwahati. 

 
 

Annexure-A 

The steps involved in making the payment through SB Collect are as under :- 

The Vendor needs to use SBI internet banking site https://www.onlinesbi.com/

from Top Menu, that will lead to the next page: 

will lead to the next page: 

in "State of Corporate / Institution” & Select "Commercial Services" 
"Type of Corporate / Institution". 

will lead to the next page: 

"SBI Infra Management Solutions" in Commercial Services Name and 

“Tender Application Fee” in “Payment Category” and enter the “Tender ID” 
actly as we preloaded with characters in Uppercase only in place of Circle Codes.

The next Page will be ready with few of the Preloaded Tender Details: 

The Vendor will have to fill up the fields properly and upon making the payment a 
ted with a Reference No. 

Any type of vendor, whether dealing with SBI or other bank can use this SB Collect facility.

Even a contractor not dealing with any bank can use this portal and generate challan
deposit by cash in any SBI branch. The bank charges for cash deposit will be also borne by the 

 

 

 

 

Dated: 18.02.2020 
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https://www.onlinesbi.com/. 

"Commercial Services" in 

in Commercial Services Name and “Submit” 

“Tender ID” 
actly as we preloaded with characters in Uppercase only in place of Circle Codes. 

The Vendor will have to fill up the fields properly and upon making the payment a 

Any type of vendor, whether dealing with SBI or other bank can use this SB Collect facility. 

Even a contractor not dealing with any bank can use this portal and generate challan and 
deposit by cash in any SBI branch. The bank charges for cash deposit will be also borne by the 



 
Tender ID: GUW202002016                                                                                                           

 

SBIIMS/GHY 
 

 

Name of work / Project:-AIR-CONDITIONING WORK IN NEW BRANCH PREMISES AT G C 
COLLEGE ROAD, SILCHAR, ASSAM
 
Vide Tender ID: GUW202002016  Dated :
 

BUYER NAME State Bank of India

AUCTION TO BE CONDUCTED BY SBI Service Provider:

M/s e

A- 

006. Gujarat State, India

Tel.:

079 

DATES OF PRICE BID 

 

i) Submission of 

to 03:00 PM.

E-Tendering  Website : 

DOCUMENTS ATTACHED i) Notice Inviting Tenders (NIT)

ii) Business rule for finalization of tender

iii) Terms & conditions of  E

iv) Process Compliance Statement (Annexure I)

v) 

vi) SPECIAL CONDITIONS OF THE CONTRACT

vii) Bid Confirmation (Annexure 

viii) 

ix) 

xi) 

 

Against this Enquiry for the subject item/system with detailed scope of supply as per our specification, SBI may resort to 
“E-TENDERING PROCESS”  which comprises of 

1. For the proposed e-Tendering Process, already empanelled vendors for 
conditions including deposit of Tender process amount and earnest money amount only shall be eligible to 
participate. 

2. SBIIMS will engage the services of a service provider who will provide all necessary training an
before commencement of on line bidding on Internet.

3. SBIIMS will inform the vendor in 
trained. 

4. Business rules like event date, time,

                                                                                                           Dated: 18.02.2020

 

 

BUSINESS RULES FOR e-TENDERING 

CONDITIONING WORK IN NEW BRANCH PREMISES AT G C 
ASSAM. 

Dated : 18.02.2020 

State Bank of India 

SBI Service Provider: 

M/s e-Procurement Technologies Ltd. (Procure Tiger) 

 201, Wall Street - II, Opp. Orient Club, Nr. Gujarat College, 

006. Gujarat State, India  

Tel.:- PH. NOS. : +91 79-40016837/ 835 / 886 / 887 / 802 / 852 / 865 / 800

079 – 40016876. 

i) Submission of Online Sealed Price Bid (item wise): On 26.02.2020

to 03:00 PM. 

Tendering  Website : https://etender.sbi/ 

i) Notice Inviting Tenders (NIT) 

ii) Business rule for finalization of tender 

iii) Terms & conditions of  E-Tendering 

iv) Process Compliance Statement (Annexure I) 

v) TERMS & CONDITIONS OF THE CONTRACT 

vi) SPECIAL CONDITIONS OF THE CONTRACT 

vii) Bid Confirmation (Annexure –II) 

viii) BOQ- Break-up-of Quantity (Annexure-III) 

) Technical Specifications & List of Make of Air-conditioners 

xi) Contact Information. 

this Enquiry for the subject item/system with detailed scope of supply as per our specification, SBI may resort to 
”  which comprises of Technical Bid and Price Bid. 

Tendering Process, already empanelled vendors for the said purpose who fulfil all terms and 
conditions including deposit of Tender process amount and earnest money amount only shall be eligible to 

SBIIMS will engage the services of a service provider who will provide all necessary training an
before commencement of on line bidding on Internet. 

SBIIMS will inform the vendor in writing, the details of service provider to enable them to contact and get 

time, etc. also will be communicated through service provider for compliance.

Dated: 18.02.2020 
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CONDITIONING WORK IN NEW BRANCH PREMISES AT G C 

II, Opp. Orient Club, Nr. Gujarat College, Ahmedabad - 380 

40016837/ 835 / 886 / 887 / 802 / 852 / 865 / 800, Fax:- 91 - 

26.02.2020 from 11:00 AM 

this Enquiry for the subject item/system with detailed scope of supply as per our specification, SBI may resort to 

the said purpose who fulfil all terms and 
conditions including deposit of Tender process amount and earnest money amount only shall be eligible to 

SBIIMS will engage the services of a service provider who will provide all necessary training and assistance 

the details of service provider to enable them to contact and get 

gh service provider for compliance. 



 
Tender ID: GUW202002016                                                                                                           

 

SBIIMS/GHY 
 

5. Vendors have to fax the compliance form in the prescribed format (provided by service provider) before start 
of e-Tendering Process. Without this the vendor will not be eligible to participate in the event.

6. E-Tendering Process will be conducted on schedule date & time.

7. At the end of E-Tendering Process, the lowest bidder value will be known on the network.

8. The lowest bidder has to fax the duly signed filled
SBIIMS through service provider within 24 hours of completion of E

9. Any variation between the on
tender process and will invite disqualification of vender to conduct b
procedure. 

                                                                                                           Dated: 18.02.2020

 

Vendors have to fax the compliance form in the prescribed format (provided by service provider) before start 
Tendering Process. Without this the vendor will not be eligible to participate in the event.

rocess will be conducted on schedule date & time. 

Tendering Process, the lowest bidder value will be known on the network. 

The lowest bidder has to fax the duly signed filled-in prescribed format as provided on case
through service provider within 24 hours of completion of E-Tendering without fail.  

Any variation between the on-line bid value and signed document will be considered as sabotaging the 
tender process and will invite disqualification of vender to conduct business with SBI as per prevailing 

Dated: 18.02.2020 
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Vendors have to fax the compliance form in the prescribed format (provided by service provider) before start 
Tendering Process. Without this the vendor will not be eligible to participate in the event. 

in prescribed format as provided on case-to-case basis to 

line bid value and signed document will be considered as sabotaging the 
usiness with SBI as per prevailing 



 
Tender ID: GUW202002016                                                                                                           

 

SBIIMS/GHY 
 

Terms & Conditions of E

1. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by ETL. The Bidders are 
requested to change the Password after the receipt of initial 
the bidder will be deemed to have been made by the bidder.

2. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute the work. Bids once made by the 
bidder cannot be cancelled. The bidder is bound to execute the work the as mentioned above at the price that they 
bid. Should any bidder back out and not make the supplies at per the rates quoted, SBIIMS and / or ETL shall take action 
as appropriate. 

3. LOWEST BID OF A BIDDER: In case the bidder submits more than one bid, the lowest bid will be considered as the 
bidder’s final offer to execute the work 

4. E-TENDERING TYPE: a) Online Sealed Price Bid.

5. E-TENDERING WINNER: At the end of the Price Bid, SBI will evaluate all 
winner. 

6. GENERAL TERMS & CONDITIONS: Bidders are required to read the “Terms and Conditions” section of the e
site using the Login Ids and passwords given to them.

7. OTHER TERMS & CONDITIONS:  

 The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly or 
indirectly by communicating with other suppliers / bidders.

 The Bidder shall not divulge either his Bids or any other exclusive details of SBIIMS to 

 SBIIMS’s decision on award of Contract shall be final and binding on all the Bidders.

 SBIIMS along with ETL can decide to extend, reschedule or cancel any E
and / or ETL, after the first posting will have
time. 

 ETL shall not have any liability to Bidders for any interruption or delay in access to the site irrespective of the 
cause. 

 ETL is not responsible for any damages, including consequ
problems, inability to use the system, loss of electronic information etc.

N.B 

 All the bidders are requested to ensure that they have a valid digital signature certificate well in advance to 
participate in the online event 

 All the Bidders are required to submit the Agreement Form (Annexure
Technologies Pvt. Ltd, Ahmedabad  and copy of the same to be send to SBIIMS along with technical bid as 
mentioned in the above NIT before due date.  

                                                                                                           Dated: 18.02.2020

 

Terms & Conditions of E-Tendering Process 

1. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by ETL. The Bidders are 
requested to change the Password after the receipt of initial Password from ETL. All bids made from the Login ID given to 
the bidder will be deemed to have been made by the bidder. 

2. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute the work. Bids once made by the 
cancelled. The bidder is bound to execute the work the as mentioned above at the price that they 

bid. Should any bidder back out and not make the supplies at per the rates quoted, SBIIMS and / or ETL shall take action 

DER: In case the bidder submits more than one bid, the lowest bid will be considered as the 

TENDERING TYPE: a) Online Sealed Price Bid. 

At the end of the Price Bid, SBI will evaluate all the bids submitted and will decide upon the 

6. GENERAL TERMS & CONDITIONS: Bidders are required to read the “Terms and Conditions” section of the e
site using the Login Ids and passwords given to them. 

dder shall not involve himself or any of his representatives in Price manipulation of any kind directly or 
indirectly by communicating with other suppliers / bidders. 

The Bidder shall not divulge either his Bids or any other exclusive details of SBIIMS to any other party.

SBIIMS’s decision on award of Contract shall be final and binding on all the Bidders. 

SBIIMS along with ETL can decide to extend, reschedule or cancel any E-Tender. Any changes made by SBIIMS 
and / or ETL, after the first posting will have to be accepted if the Bidder continues to access the site after that 

ETL shall not have any liability to Bidders for any interruption or delay in access to the site irrespective of the 

ETL is not responsible for any damages, including consequential damages, including but not limited to systems 
problems, inability to use the system, loss of electronic information etc. 

All the bidders are requested to ensure that they have a valid digital signature certificate well in advance to 
 

All the Bidders are required to submit the Agreement Form (Annexure- I) duly signed to M/s e
Technologies Pvt. Ltd, Ahmedabad  and copy of the same to be send to SBIIMS along with technical bid as 

before due date.   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Dated: 18.02.2020 

 Page 11 

1. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by ETL. The Bidders are 
Password from ETL. All bids made from the Login ID given to 

2. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute the work. Bids once made by the 
cancelled. The bidder is bound to execute the work the as mentioned above at the price that they 

bid. Should any bidder back out and not make the supplies at per the rates quoted, SBIIMS and / or ETL shall take action 

DER: In case the bidder submits more than one bid, the lowest bid will be considered as the 

the bids submitted and will decide upon the 

6. GENERAL TERMS & CONDITIONS: Bidders are required to read the “Terms and Conditions” section of the e-Tendering 

dder shall not involve himself or any of his representatives in Price manipulation of any kind directly or 

any other party. 

Tender. Any changes made by SBIIMS 
to be accepted if the Bidder continues to access the site after that 

ETL shall not have any liability to Bidders for any interruption or delay in access to the site irrespective of the 

ential damages, including but not limited to systems 

All the bidders are requested to ensure that they have a valid digital signature certificate well in advance to 

I) duly signed to M/s e-Procurement 
Technologies Pvt. Ltd, Ahmedabad  and copy of the same to be send to SBIIMS along with technical bid as 



 
Tender ID: GUW202002016                                                                                                           

 

SBIIMS/GHY 
 

(The bidders are required to print this on their company’s letter head and sign, stamp and send the scanned copy to 
service provider and hard copy / scanned copy to SBIIMS, Guwahati 
 
To      
e-Procurement Technologies Ltd. (Procure Tiger)
A-201-208, Wall Street-II, Opp. Orient Club,
Nr. Gujarat College, Ahmedabad-380 006, 
Gujarat, India. 
Tel: (079) 40016837 / 835  
Fax: (079) 40016876  

Sub: Agreement to the Process related Terms and Conditions for the e

Dear Sir, 

This has reference to the Terms & Conditions for “ e

BRANCH PREMISES AT G C COLLEGE ROAD, SILCHAR, ASSAM
 
This letter is to confirm that: 

1. The undersigned is authorized representative of the company.
2. We have studied the all the terms & conditions specified in the tender, Commercial Terms and the Business rules 

governing the e-Tendering Process and the RFP as mentioned in your letter and confirm our agreement
them. 

3. We also confirm that we have taken the training on the E
functionality of the same thoroughly.

4. We confirm that SBIIMS and ETL shall not be liable & responsible in any manner whatsoever for my/our failure to
access & bid on the e-Tendering  platform due to loss of internet connectivity, electricity failure, virus attack, 
problems with the PC, any other unforeseen circumstances etc. before or during the E

5. We understand that in the event we are
on our behalf by sending a fax containing our offer price before the e
be made by us on either SBIIMS or ETL regarding any loss etc. suffered by u
authenticated fax instructions. 

6. I/we do understand that ETL may bid on behalf of other bidders as well in case of above mentioned 
exigencies.  

7. We also confirm that we have a valid digital certificate issued by a valid Certifying Au
8. We also confirm that we will fax the price confirmation of our quoted price as per Annexure II and the format as 

requested by SBIIMS/ ETL.  
9. We, hereby confirm that we will honour the Bids placed by us during the e
10. I/We have inspected the site of works and have made me/us fully acquainted with the local conditions in and 

around the sites of works. I/We hereby declare that I/We have gone through the conditions laid down in the 
Notice Inviting Tender, General Conditions of Contrac
and understood the same and on the basis of the same I/We will quote our rates in the indicative price bid and 
subsequent E-Tendering. 

 
With regards 
 
 
 
 
 
 
Signature with company seal 
Date:  
Name:  
Company / Organization: 
Designation within Company / Organization:
Address of Company / Organization: 
Scan it and sent this document on birva@procuretiger.com / 

                                                                                                           Dated: 18.02.2020

 

Process Compliance FormAnnexure- I 
 

(The bidders are required to print this on their company’s letter head and sign, stamp and send the scanned copy to 
service provider and hard copy / scanned copy to SBIIMS, Guwahati Circle) 

      Date:  
Procurement Technologies Ltd. (Procure Tiger) 

II, Opp. Orient Club, 
380 006,  

related Terms and Conditions for the e-Tender 

This has reference to the Terms & Conditions for “ e-Tendering for "AIR-CONDITIONING WORK IN NEW 
BRANCH PREMISES AT G C COLLEGE ROAD, SILCHAR, ASSAM” 

is authorized representative of the company. 
We have studied the all the terms & conditions specified in the tender, Commercial Terms and the Business rules 

Tendering Process and the RFP as mentioned in your letter and confirm our agreement

We also confirm that we have taken the training on the E-Tendering  tool and have understood the 
functionality of the same thoroughly. 
We confirm that SBIIMS and ETL shall not be liable & responsible in any manner whatsoever for my/our failure to

Tendering  platform due to loss of internet connectivity, electricity failure, virus attack, 
problems with the PC, any other unforeseen circumstances etc. before or during the E-Tendering event.
We understand that in the event we are not able to access the e-Tendering  site, we may authorize ETL to bid 
on our behalf by sending a fax containing our offer price before the e-Tendering  close time and no claim can 
be made by us on either SBIIMS or ETL regarding any loss etc. suffered by us due to acting upon our 

 
I/we do understand that ETL may bid on behalf of other bidders as well in case of above mentioned 

We also confirm that we have a valid digital certificate issued by a valid Certifying Authority.
We also confirm that we will fax the price confirmation of our quoted price as per Annexure II and the format as 

We, hereby confirm that we will honour the Bids placed by us during the e-Tendering  process. 
spected the site of works and have made me/us fully acquainted with the local conditions in and 

around the sites of works. I/We hereby declare that I/We have gone through the conditions laid down in the 
Notice Inviting Tender, General Conditions of Contract, Special Conditions of Contract, Technical Specifications 
and understood the same and on the basis of the same I/We will quote our rates in the indicative price bid and 

Designation within Company / Organization: 

birva@procuretiger.com / hemang@procuretiger.com/sbiims.circleguw@gmail.com
 

 

Dated: 18.02.2020 
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(The bidders are required to print this on their company’s letter head and sign, stamp and send the scanned copy to 

 

CONDITIONING WORK IN NEW 

We have studied the all the terms & conditions specified in the tender, Commercial Terms and the Business rules 
Tendering Process and the RFP as mentioned in your letter and confirm our agreement to 

Tendering  tool and have understood the 

We confirm that SBIIMS and ETL shall not be liable & responsible in any manner whatsoever for my/our failure to 
Tendering  platform due to loss of internet connectivity, electricity failure, virus attack, 

Tendering event. 
Tendering  site, we may authorize ETL to bid 

Tendering  close time and no claim can 
s due to acting upon our 

I/we do understand that ETL may bid on behalf of other bidders as well in case of above mentioned 

thority. 
We also confirm that we will fax the price confirmation of our quoted price as per Annexure II and the format as 

Tendering  process.  
spected the site of works and have made me/us fully acquainted with the local conditions in and 

around the sites of works. I/We hereby declare that I/We have gone through the conditions laid down in the 
t, Special Conditions of Contract, Technical Specifications 

and understood the same and on the basis of the same I/We will quote our rates in the indicative price bid and 

sbiims.circleguw@gmail.com. 



 
Tender ID: GUW202002016                                                                                                           

 

SBIIMS/GHY 
 

TERMS & CONDITIONS OF THE CONTRACT

GENERAL INSTRUCTIONS TO THE TENDERERS
 
1.0 Scope of Work 

Tenders are invited by SBIIMS on behalf of State Bank of India for “

BRANCH PREMISES AT G C COLLEGE 
 

1.1 Site and Its Location: The proposed work is to be carried out 
BRANCH PREMISES AT G C COLLEGE ROAD, SILCHAR, ASSAM
 
 
2.0 Tender Documents 
 
2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting the following 
documents and the most workmen like manner,
 

a) Instructions to tenderers 
b) General Conditions of Contract
c) Special Conditions of Contract 
d) Technical Specifications 
e) Drawings 
f) Priced Bid 

 
2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in case of 
ambiguities or discrepancies, shall take precedence in the order given below:
 

a) Price Bid 
b) Drawings 
c) Technical Specifications 
d) Special Conditions of Contract 
e) General Conditions of Contract
f) Instructions to Tenderer 

 
2.3 The tender documents are not transferable.
 
3.0 Site Visit 
The tenderer must obtain himself on his own responsibility and his own expenses all information and data which ma
required for the purpose of filling this tender document and enter into a contract for the satisfactory performance of the 
work. The tenderer is requested satisfy himself regarding the availability of water, power, transport and communication 
facilities, the character quality and quantity of the materials, labour, the law and order situation, climatic conditions 
local authorities requirement, traffic regulations etc; The tenderer will be fully responsible for considering the financial 
effect of any or all the factors while submitting his tender.
 
4.0 Earnest Money Deposit (EMD) :- 

4.1 The tenderer are requested to submit the Earnest Money of
onlyto be deposited to A/C No. 10242804581 (SBI, LHO, 
maintained at SBI, Dispur Branch (IFSC code
 
4.2 No interest will be paid on the EMD. 

4.3 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract.

4.4 EMD of successful tenderer will be retained as a part of security deposit.

4.5 The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time during the period when he is 
required to keep his tender open acceptance by the SBIIMS o

                                                                                                           Dated: 18.02.2020

 

TERMS & CONDITIONS OF THE CONTRACT 

GENERAL INSTRUCTIONS TO THE TENDERERS 

Tenders are invited by SBIIMS on behalf of State Bank of India for “AIR-CONDITIONING WORK IN NEW 
BRANCH PREMISES AT G C COLLEGE ROAD, SILCHAR, ASSAM” 

: The proposed work is to be carried out at State Bank of India, AIR-CONDITIONING WORK IN NEW 
BRANCH PREMISES AT G C COLLEGE ROAD, SILCHAR, ASSAM. 

strictly according to the conditions stipulated in tender consisting the following 
documents and the most workmen like manner, 

General Conditions of Contract 
 

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in case of 
ambiguities or discrepancies, shall take precedence in the order given below: 

 
General Conditions of Contract 

2.3 The tender documents are not transferable. 

The tenderer must obtain himself on his own responsibility and his own expenses all information and data which ma
required for the purpose of filling this tender document and enter into a contract for the satisfactory performance of the 
work. The tenderer is requested satisfy himself regarding the availability of water, power, transport and communication 

es, the character quality and quantity of the materials, labour, the law and order situation, climatic conditions 
local authorities requirement, traffic regulations etc; The tenderer will be fully responsible for considering the financial 

all the factors while submitting his tender. 

are requested to submit the Earnest Money of Rs. 12,900.00 (Rupees Twelve thousand Five hundred)
to be deposited to A/C No. 10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. Deposit account) 

code-SBIN0003030) 

EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 

EMD of successful tenderer will be retained as a part of security deposit. 

4.5 The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time during the period when he is 
required to keep his tender open acceptance by the SBIIMS or after it is accepted by the SBIIMS, the contractor fails to 

Dated: 18.02.2020 
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CONDITIONING WORK IN NEW 

CONDITIONING WORK IN NEW 

strictly according to the conditions stipulated in tender consisting the following 

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in case of 

The tenderer must obtain himself on his own responsibility and his own expenses all information and data which may be 
required for the purpose of filling this tender document and enter into a contract for the satisfactory performance of the 
work. The tenderer is requested satisfy himself regarding the availability of water, power, transport and communication 

es, the character quality and quantity of the materials, labour, the law and order situation, climatic conditions 
local authorities requirement, traffic regulations etc; The tenderer will be fully responsible for considering the financial 

12,900.00 (Rupees Twelve thousand Five hundred) 
PREMISES & ESTATE Department Misc. Deposit account) 

4.5 The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time during the period when he is 
r after it is accepted by the SBIIMS, the contractor fails to 



 
Tender ID: GUW202002016                                                                                                           

 

SBIIMS/GHY 
 

enter into a formal agreement or fails to pay the initial security deposit as stipulated or fails to commence the work within
the stipulated time. 
 
5.0 Initial Security Deposit(ISD) :- 
The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD 
No. 10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. Deposit account) maintained at SBI, Dispur Branch (IFSC 
code-SBIN0003030) within a period of 15 days of acceptance of tender.
 
6.0 Security Deposit:- 
6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of initial security
deposit, which includes the EMD. Balance 3% shall be 
10% of the respective running account bill i.e. deduction from each running bill account will be 10% till total 3% of 
contract value is reached. 50% of the total security shall be paid to th
certifying the virtual completion. The balance 50% would be paid to the contractors without interest within 15 days after 
the end of the defect liability period provided the contractor has satisfactorily atten
with the conditions of contract including site clearance.
 
6.2 No interest shall be paid to the amount retained by 
 
7.0 Signing of Contract Documents 
The successful tenderer shall be bound to implem
(draft agreement attached herewith) within 7 days from the receipt of intimation of acceptance of his tender by 
However, the written acceptance of the tender by the Bank will const
successful tenderer whether such formal agreement is subsequently entered into or not.
 
8.0 Completion Period 
Time is essence of the contract. The work should be completed in all respects in accordance with the terms of contract 
within a period of 30 days from the date of handing over site or 10 days from the date of issue of letter of acceptance 
of Bank whichever is later. 
 
9.0 Validity of Tender 
Tenders shall remain valid and open for acceptance for a period of three months fr
tenderer withdraws his/her offer during the validity period or makes modifications in his/her original o
acceptable to the Bank without prejudice to any other right or remedy the Bank shall be at liberty to forfeit the EMD.
 
10.0 Liquidated Damages 
The liquidated damages shall be 0.5% of the accepted tendered cost 
value. 
 
11.0 Rates and Prices 
 
11.1 The tenderers shall quote their rates for individual items through online submission in the  Price
attached BOQ of this tender. The rate quoted shall be firm and shall include all costs of labour, material, allowances, 
taxes if any (other than GST) as may be applicable. No extra claims/PVA by any means due to increase rates etc. will be 
entertained. Bank will only pay GST in addition to quoted rates
 
11.2 Rates as bid in the “Price Bid” will be the basis of final order placement.
 
 

                                                                                                           Dated: 18.02.2020

 

enter into a formal agreement or fails to pay the initial security deposit as stipulated or fails to commence the work within

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD to be deposited to A/C 
No. 10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. Deposit account) maintained at SBI, Dispur Branch (IFSC 

hin a period of 15 days of acceptance of tender. 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of initial security
deposit, which includes the EMD. Balance 3% shall be deducted from the running account bill of the work at the rate of 
10% of the respective running account bill i.e. deduction from each running bill account will be 10% till total 3% of 
contract value is reached. 50% of the total security shall be paid to the contractors without interest on the basis of 
certifying the virtual completion. The balance 50% would be paid to the contractors without interest within 15 days after 
the end of the defect liability period provided the contractor has satisfactorily attended to all defects in accordance 
with the conditions of contract including site clearance. 

6.2 No interest shall be paid to the amount retained by SBI as Security Deposit. 

The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of contract 
within 7 days from the receipt of intimation of acceptance of his tender by 

However, the written acceptance of the tender by the Bank will constitute a binding agreement between 
successful tenderer whether such formal agreement is subsequently entered into or not. 

Time is essence of the contract. The work should be completed in all respects in accordance with the terms of contract 
from the date of handing over site or 10 days from the date of issue of letter of acceptance 

Tenders shall remain valid and open for acceptance for a period of three months from the date of e
tenderer withdraws his/her offer during the validity period or makes modifications in his/her original o
acceptable to the Bank without prejudice to any other right or remedy the Bank shall be at liberty to forfeit the EMD.

of the accepted tendered cost per week subject to a maximum of 5% of contract 

11.1 The tenderers shall quote their rates for individual items through online submission in the  Price
attached BOQ of this tender. The rate quoted shall be firm and shall include all costs of labour, material, allowances, 
taxes if any (other than GST) as may be applicable. No extra claims/PVA by any means due to increase rates etc. will be 
entertained. Bank will only pay GST in addition to quoted rates 

11.2 Rates as bid in the “Price Bid” will be the basis of final order placement. 

 
 
 
 
 
 
 
 
 
 

Dated: 18.02.2020 
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enter into a formal agreement or fails to pay the initial security deposit as stipulated or fails to commence the work within 

to be deposited to A/C 
No. 10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. Deposit account) maintained at SBI, Dispur Branch (IFSC 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of initial security 
deducted from the running account bill of the work at the rate of 

10% of the respective running account bill i.e. deduction from each running bill account will be 10% till total 3% of 
e contractors without interest on the basis of 

certifying the virtual completion. The balance 50% would be paid to the contractors without interest within 15 days after 
ded to all defects in accordance 

ent the contract by signing an agreement and conditions of contract 
within 7 days from the receipt of intimation of acceptance of his tender by SBIIMS. 

itute a binding agreement between SBI and 

Time is essence of the contract. The work should be completed in all respects in accordance with the terms of contract 
from the date of handing over site or 10 days from the date of issue of letter of acceptance 

om the date of e-Tendering. If the 
tenderer withdraws his/her offer during the validity period or makes modifications in his/her original offer which are not 
acceptable to the Bank without prejudice to any other right or remedy the Bank shall be at liberty to forfeit the EMD. 

mum of 5% of contract 

11.1 The tenderers shall quote their rates for individual items through online submission in the  Price Bid as per the 
attached BOQ of this tender. The rate quoted shall be firm and shall include all costs of labour, material, allowances, 
taxes if any (other than GST) as may be applicable. No extra claims/PVA by any means due to increase rates etc. will be 
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To 
The Circle Head & Assistant Vice President
SBI Infra Management Solutions Pvt. Ltd. 
Guwahati Circle Office 
3rd Floor, SBI Guwahati LHO Building, 
P.O. Assam Sachivalaya, 
Dispur-781006. 
 
Dear Sir, 

Re: AIR-CONDITIONING WORK IN NEW BRANCH PREMISES AT G C COLLEGE ROAD, SILCHAR, 

1. I/We refer to the tender notice issued by the Bank for above work 

BRANCH PREMISES AT G C COLLEGE ROAD, SILCHAR, ASSAM

2. I/We do hereby offer to perform, provide, execute, complete and maint
conditions of contract, specifications, and bill of quantities at the respective rates quoted in the bill of quantities.

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings
conditions. Subject to above, I/We do hereby agree, should this tender be accepted in whole or in part, to:
 
a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto.
 

b) Complete the works within 30  days as stipulated in two or three shifts if considered necessary by the Bank/Consultant 
at no extra cost to the Bank. 
 
4. I/We have deposited the Tender Processing Fee(non
also submitted Process Compliance form confirming our acceptance of all the tender terms & conditions stipulated in 
the tender.  I/We note, the Earnest Money Deposit will not bear any interest and is liable for forfeiture:
 
i) If our offer is withdrawn within the validity period of acceptance. 
Or 
ii) If the Contract is not executed within 10 days from the date of receipt of the letter of acceptance.
Or 
iii) If the work is not commenced within 10 days after issue of work order or handing over of site whichever is later.
 
5. I/We understand that you are not bound to accept the lowest or any tender you receive.
 
6. Name of Partners/Directors of our Firm :
 
i) 
ii) 
iii) 

Name of Partner/Director of the firm authorized to 
Sign or Name of person having power of attorney to
sign the contract (Certified true copy of Power of 
Attorney should be attached)  
Signature and address of witnessName: 

                                                                                                           Dated: 18.02.2020

 

 
Form of Tender 

resident (Civil), 
 

CONDITIONING WORK IN NEW BRANCH PREMISES AT G C COLLEGE ROAD, SILCHAR, 
ASSAM” 

1. I/We refer to the tender notice issued by the Bank for above work at AIR-CONDITIONING WORK IN NEW 
BRANCH PREMISES AT G C COLLEGE ROAD, SILCHAR, ASSAM in connection with the above.

 
2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in conformity with the drawings, 

conditions of contract, specifications, and bill of quantities at the respective rates quoted in the bill of quantities.

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects of the tender 
conditions. Subject to above, I/We do hereby agree, should this tender be accepted in whole or in part, to:

a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto. 

days as stipulated in two or three shifts if considered necessary by the Bank/Consultant 

4. I/We have deposited the Tender Processing Fee(non-refundable), Earnest money deposit in the specified A/Cs and 
d Process Compliance form confirming our acceptance of all the tender terms & conditions stipulated in 

the tender.  I/We note, the Earnest Money Deposit will not bear any interest and is liable for forfeiture:

ity period of acceptance.  

ii) If the Contract is not executed within 10 days from the date of receipt of the letter of acceptance.

iii) If the work is not commenced within 10 days after issue of work order or handing over of site whichever is later.

5. I/We understand that you are not bound to accept the lowest or any tender you receive. 

6. Name of Partners/Directors of our Firm : 

Yours faithfully
 
            Signature: 

Name of Partner/Director of the firm authorized to   Designation: 
Sign or Name of person having power of attorney to   
sign the contract (Certified true copy of Power of  

  a) Signature: 
 

 Address: 

b) Signature: 

Dated: 18.02.2020 
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CONDITIONING WORK IN NEW BRANCH PREMISES AT G C COLLEGE ROAD, SILCHAR, 

CONDITIONING WORK IN NEW 
in connection with the above. 

ain the works in conformity with the drawings, 
conditions of contract, specifications, and bill of quantities at the respective rates quoted in the bill of quantities. 

and all aspects of the tender 
conditions. Subject to above, I/We do hereby agree, should this tender be accepted in whole or in part, to: 

days as stipulated in two or three shifts if considered necessary by the Bank/Consultant 

refundable), Earnest money deposit in the specified A/Cs and 
d Process Compliance form confirming our acceptance of all the tender terms & conditions stipulated in 

the tender.  I/We note, the Earnest Money Deposit will not bear any interest and is liable for forfeiture: 

ii) If the Contract is not executed within 10 days from the date of receipt of the letter of acceptance. 

iii) If the work is not commenced within 10 days after issue of work order or handing over of site whichever is later. 

Yours faithfully 
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(to be executed between SBI and the Contractor)

ARTICLES OF AGREEMENT made this ________________________ day of ____________Two thousand ...................between the 
State Bank of India, a Corporation constructed under the State Bank of India A
MADAM CAMA ROAD, MUMBAI-400021 & its LHO at Dispur, Guwahati
referred to as "the BANK") which expression shall include its successor or successors and assigns) of the ONE P
the authorized officer Shri ___________________ (designation).
AND 
M/s. __________________________________
(thereinafter referred to as the 'CONTRACTOR') of the OTHER
 

WHEREAS the Owner is desirous of executing ___________________________work 
at________________________________(hereinafter called the ‘works’)

AND WHEREAS for the purpose of executing the above said ‘works’, SBI Infra Management Solutions Pvt. Ltd.
Circle Office, Dispur, Guwahati a wholly owned subsidiary of SBI  (hereinafter called ‘SBIIMS’), had called E
through service provider M/s e-Procurement Technologies Pvt. Ltd. Ahmedabad)) on behalf of THE Owner 
Inviting Tender No________________ dated ___________

AND WHEREAS SBIIMS has caused the plans, drawings and specifications, price schedule of quantities of the work to be 
executed at the SBI ____________________
which the offer of the Contractor shall be accepted.

AND WHEREAS the tender of the Contractor for said work has been approved by BANK.

AND WHEREAS the Contractor has deposited w
as security deposit for the due performance of the agreement 

AND WHEREAS SBIIMS issued work order therefore to 

AND WHEREAS said drawings______________________________________________
priced schedule of quantities, condition of contract and special conditions (hereinafter collectively referred to as the 
said condition) have been signed by the parties hereto and the contractor has agreed to execu
subject to the said conditions. 

Agreed to execute upon and subject to the conditions set forth herein and Schedule of Items and quantities general 
conditions of contract, Specification and all correspondences exchanged by or between t
of tender till the award of work, both letter inclusive, (all of which are collectively hereinafter referred to as “the said 
condition”) the work shown upon the said drawings and/ or described in the said specification and in
schedule of  items and quantities at the respective rates therein at of such other sum as shall become payable there 
under (Hereinafter referred to as “the said contract amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the payment to be made to the contractor as hereinafter provided the contractor shall 
upon and subject to the said conditions executed the completed the works shown upon the said drawings 
etc. and such further detailed drawings as may be furnished to the contrac
SBIIMS as described in the said specifications and the said priced schedule of quantities.

2. The owner will pay to the contracto
Rs____________________________________________________________(
__________________________ ), hereinafter call the contract sum or such other sum as shall become payable 
hereunder at the times and in the manner specified in the said condition. However, the actual sum will be 
paid on the actual value of work done, irrespective of the contract sum.

 
3. The plans, agreement and documents above mentioned shall form the basis of this contract and 

all disputes to be decided in the manner prescribed in the conditions attached hereto.
 

                                                                                                           Dated: 18.02.2020

 

Name: 

Address: 

Draft of ARTICLES OF AGREEMENT 

(to be executed between SBI and the Contractor) 

ARTICLES OF AGREEMENT made this ________________________ day of ____________Two thousand ...................between the 
State Bank of India, a Corporation constructed under the State Bank of India Act, 1955 and having its central office at 

400021 & its LHO at Dispur, Guwahati-781006 and many other places (hereinafter 
referred to as "the BANK") which expression shall include its successor or successors and assigns) of the ONE P
the authorized officer Shri ___________________ (designation). 

_______________________________having its registered office at ______________________________________________ 
(thereinafter referred to as the 'CONTRACTOR') of the OTHER PART.  

s desirous of executing ___________________________work 
(hereinafter called the ‘works’) 

AND WHEREAS for the purpose of executing the above said ‘works’, SBI Infra Management Solutions Pvt. Ltd.
Circle Office, Dispur, Guwahati a wholly owned subsidiary of SBI  (hereinafter called ‘SBIIMS’), had called E

Procurement Technologies Pvt. Ltd. Ahmedabad)) on behalf of THE Owner 
der No________________ dated ___________ 

AND WHEREAS SBIIMS has caused the plans, drawings and specifications, price schedule of quantities of the work to be 
executed at the SBI ____________________ as per conditions of the contract and special conditions 
which the offer of the Contractor shall be accepted. 

AND WHEREAS the tender of the Contractor for said work has been approved by BANK. 

AND WHEREAS the Contractor has deposited with the owner Rupees_______________________________________
as security deposit for the due performance of the agreement  

AND WHEREAS SBIIMS issued work order therefore to the contractor vide letter No______________ dated___________

rawings_______________________________________________________inclusive of the specifications, 
priced schedule of quantities, condition of contract and special conditions (hereinafter collectively referred to as the 
said condition) have been signed by the parties hereto and the contractor has agreed to execute the works upon and 

Agreed to execute upon and subject to the conditions set forth herein and Schedule of Items and quantities general 
conditions of contract, Specification and all correspondences exchanged by or between the parties from the submission 
of tender till the award of work, both letter inclusive, (all of which are collectively hereinafter referred to as “the said 
condition”) the work shown upon the said drawings and/ or described in the said specification and in
schedule of  items and quantities at the respective rates therein at of such other sum as shall become payable there 
under (Hereinafter referred to as “the said contract amount”). 

 

yment to be made to the contractor as hereinafter provided the contractor shall 
upon and subject to the said conditions executed the completed the works shown upon the said drawings 
etc. and such further detailed drawings as may be furnished to the contractor by the said owner through 
SBIIMS as described in the said specifications and the said priced schedule of quantities. 
The owner will pay to the contractor the sum of 
Rs____________________________________________________________(Rupees____________________________________

), hereinafter call the contract sum or such other sum as shall become payable 
hereunder at the times and in the manner specified in the said condition. However, the actual sum will be 

id on the actual value of work done, irrespective of the contract sum. 

The plans, agreement and documents above mentioned shall form the basis of this contract and 
all disputes to be decided in the manner prescribed in the conditions attached hereto.

Dated: 18.02.2020 
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ARTICLES OF AGREEMENT made this ________________________ day of ____________Two thousand ...................between the 
ct, 1955 and having its central office at 

781006 and many other places (hereinafter 
referred to as "the BANK") which expression shall include its successor or successors and assigns) of the ONE PART through 

_______________________________ 

s desirous of executing ___________________________work 

AND WHEREAS for the purpose of executing the above said ‘works’, SBI Infra Management Solutions Pvt. Ltd., Guwahati 
Circle Office, Dispur, Guwahati a wholly owned subsidiary of SBI  (hereinafter called ‘SBIIMS’), had called E-Tender (  

Procurement Technologies Pvt. Ltd. Ahmedabad)) on behalf of THE Owner vide Notice 

AND WHEREAS SBIIMS has caused the plans, drawings and specifications, price schedule of quantities of the work to be 
as per conditions of the contract and special conditions prepared subject to 

ith the owner Rupees________________________________________________   

the contractor vide letter No______________ dated___________ 

inclusive of the specifications, 
priced schedule of quantities, condition of contract and special conditions (hereinafter collectively referred to as the 

te the works upon and 

Agreed to execute upon and subject to the conditions set forth herein and Schedule of Items and quantities general 
he parties from the submission 

of tender till the award of work, both letter inclusive, (all of which are collectively hereinafter referred to as “the said 
condition”) the work shown upon the said drawings and/ or described in the said specification and included in the 
schedule of  items and quantities at the respective rates therein at of such other sum as shall become payable there 

yment to be made to the contractor as hereinafter provided the contractor shall 
upon and subject to the said conditions executed the completed the works shown upon the said drawings 

tor by the said owner through 

r the sum of 
Rupees____________________________________

), hereinafter call the contract sum or such other sum as shall become payable 
hereunder at the times and in the manner specified in the said condition. However, the actual sum will be 

The plans, agreement and documents above mentioned shall form the basis of this contract and 
all disputes to be decided in the manner prescribed in the conditions attached hereto. 
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4. The said contract comprises___________________________________________________
shall subsidiary works connected therewith within the same site as may be  ordered to be done from time to 
time by SBIIMS even through said works may not be 
specifications or the priced schedule of quantities.

 
5. Notwithstanding what are stated in the special condition, conditions, of contract and hereinafter stated the 

owner through SBIIMS reserves to himself the r
to or omitting any items of works from or of having portions of the same carried out departmentally or 
otherwise and such alternations or variations shall be carried out without prejudice to t

 

6. The said condition shall be read and be treated as forming part of this Agreement, and the parties hereto will 
respectively be bound thereby and to abide by and submit themselves to the conditions and perform the 
same on their part to be respectively observed and preferred.

 
7. Any dispute arising under this Agreement shall be referred to the arbitration of a sole arbitrator appointed with 

consent of the Owner and the contractor as indicated in the Article of the general conditions. The award of 
the arbitrator shall be final and binding on both parties.
 
IN WITNESS WHEREOF, the parties hereto have executed these presents the day and year first hereinabove 
written 
 
WITNESS                                                                     
 
1.                                                                                     
 
2.                                                                                     

 
                                                                               

 
In case of the company, the common seal be affixed pursuant to resolution of Board of Directors in 
accordance with Articles of Association of the Company the direc
common seal may be initial in token thereof  and also by putting their names.

 

 

 

 

                                                                                                           Dated: 18.02.2020

 

id contract comprises___________________________________________________as above mentioned, and 
shall subsidiary works connected therewith within the same site as may be  ordered to be done from time to 
time by SBIIMS even through said works may not be shown on the drawings or described in the said 
specifications or the priced schedule of quantities. 

Notwithstanding what are stated in the special condition, conditions, of contract and hereinafter stated the 
owner through SBIIMS reserves to himself the right to alter the drawings and nature of the work and of adding 
to or omitting any items of works from or of having portions of the same carried out departmentally or 
otherwise and such alternations or variations shall be carried out without prejudice to this contact.

The said condition shall be read and be treated as forming part of this Agreement, and the parties hereto will 
respectively be bound thereby and to abide by and submit themselves to the conditions and perform the 

ectively observed and preferred. 

Any dispute arising under this Agreement shall be referred to the arbitration of a sole arbitrator appointed with 
consent of the Owner and the contractor as indicated in the Article of the general conditions. The award of 
the arbitrator shall be final and binding on both parties. 

IN WITNESS WHEREOF, the parties hereto have executed these presents the day and year first hereinabove 

                                                                    EXECUTANTS 

                                                                                    1. OWNER 

                                                                                    2. CONTRACTOR 

                                                                               Common Seal  

In case of the company, the common seal be affixed pursuant to resolution of Board of Directors in 
accordance with Articles of Association of the Company the director etc. as the case may be affixing 
common seal may be initial in token thereof  and also by putting their names. 

 

 

 

 

 

 

 

Dated: 18.02.2020 
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as above mentioned, and 
shall subsidiary works connected therewith within the same site as may be  ordered to be done from time to 

shown on the drawings or described in the said 

Notwithstanding what are stated in the special condition, conditions, of contract and hereinafter stated the 
ight to alter the drawings and nature of the work and of adding 

to or omitting any items of works from or of having portions of the same carried out departmentally or 
his contact. 

The said condition shall be read and be treated as forming part of this Agreement, and the parties hereto will 
respectively be bound thereby and to abide by and submit themselves to the conditions and perform the 

Any dispute arising under this Agreement shall be referred to the arbitration of a sole arbitrator appointed with 
consent of the Owner and the contractor as indicated in the Article of the general conditions. The award of 

IN WITNESS WHEREOF, the parties hereto have executed these presents the day and year first hereinabove 

In case of the company, the common seal be affixed pursuant to resolution of Board of Directors in 
tor etc. as the case may be affixing 
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GENERAL CONDITIONS OF CONTRACT

1.0 Definitions 
“Contract” means the documents forming the tender and the acceptance thereof and 
executed between State Bank of India (Client) and the contractor, together with the documents referred therein 
including these conditions, the specifications, designs, drawings and instructions issued from time to time by the Bank 
and all these documents taken together shall be deemed to form one contract and shall be complementary to one 
another. 

 
1.1 In the contract the following expressions shall, unless the context otherwise requires, have the meaning hereby 

respectively assigned to them. 
 

1.2 “Employer” shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan, Madame 
Cama Road, Mumbai 400 021 and includes the client’s representatives, successors and assigns.
 

1.3 ‘The Contractor’ shall mean the name of the con
representative of such individual or the composing the firm or company and the permitted assignees of such 
individual or firms of company. 

 
1.4 The expression ‘works’ or ‘work’ shall mean the perma

and/or to be executed in accordance with the contract and includes materials, apparatus, equipment, temporary 
supports, fittings and things of all kinds to be provided, the obligations of the contract
done by the contractor under the contract.

 
1.5 ‘Engineer’ shall mean the representative of the SBI.

 
1.6 ‘Drawings’ shall mean the drawings prepared by the employer and issued by the Engineer and referred to in the 

specifications and any modifications of such drawings as may be issued by the Engineer from time to time ‘
 

1.7 ‘Contract value’ shall mean the value of the entire work as stipulated in the letter of acceptance of tender subject 
to such additions thereto or deductions there from 

 
1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as may time to 

time be furnished or approved by the employer.
 

1.9 “Month” means calendar month. 
 

1.10 “Week” means seven consecutive days.
 

1.11 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively.
 

2.0 Language 
The language in which the contract documents shall be drawn shall be in English. All communications by employer & 
Contractor will be in English 

3.0 Errors, Omissions and Discrepancies 
In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or between 
the drawings and specifications etc, the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.

ii) Between the written or shown description or dimensions in the drawings and the corresponding one in the 
specification the former shall be taken as correct.

iii) Between written description of the item in the specifications and descriptions in bills of quantities of the 
same item, the latter shall be adopted.

iv) In case of difference between rates written in figures and words, the rate in words shall prevail.

v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as correct.

4.0 Scope of Work 
The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with this 
contract and with the directions of and to the satisfaction of the Employer

                                                                                                           Dated: 18.02.2020

 

 

GENERAL CONDITIONS OF CONTRACT 

“Contract” means the documents forming the tender and the acceptance thereof and the formal agreement 
executed between State Bank of India (Client) and the contractor, together with the documents referred therein 
including these conditions, the specifications, designs, drawings and instructions issued from time to time by the Bank 

all these documents taken together shall be deemed to form one contract and shall be complementary to one 

In the contract the following expressions shall, unless the context otherwise requires, have the meaning hereby 

“Employer” shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan, Madame 
Cama Road, Mumbai 400 021 and includes the client’s representatives, successors and assigns.

‘The Contractor’ shall mean the name of the contractor undertaking the works and shall include legal personal 
representative of such individual or the composing the firm or company and the permitted assignees of such 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of Work” 
and/or to be executed in accordance with the contract and includes materials, apparatus, equipment, temporary 
supports, fittings and things of all kinds to be provided, the obligations of the contractor hereunder and work to be 
done by the contractor under the contract. 

‘Engineer’ shall mean the representative of the SBI. 

‘Drawings’ shall mean the drawings prepared by the employer and issued by the Engineer and referred to in the 
ny modifications of such drawings as may be issued by the Engineer from time to time ‘

‘Contract value’ shall mean the value of the entire work as stipulated in the letter of acceptance of tender subject 
to such additions thereto or deductions there from as may be made under the provision herein after contained.

‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as may time to 
time be furnished or approved by the employer. 

“Week” means seven consecutive days. 

“Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 

The language in which the contract documents shall be drawn shall be in English. All communications by employer & 

In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or between 
the drawings and specifications etc, the following order shall apply.  

led and written dimension (or description) on a drawing, the latter shall be adopted.

Between the written or shown description or dimensions in the drawings and the corresponding one in the 
specification the former shall be taken as correct. 

n description of the item in the specifications and descriptions in bills of quantities of the 
same item, the latter shall be adopted. 

In case of difference between rates written in figures and words, the rate in words shall prevail.

subsequent copies of the tender, the original tender shall be taken as correct.

The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with this 
to the satisfaction of the Employer 

Dated: 18.02.2020 
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the formal agreement 
executed between State Bank of India (Client) and the contractor, together with the documents referred therein 
including these conditions, the specifications, designs, drawings and instructions issued from time to time by the Bank 

all these documents taken together shall be deemed to form one contract and shall be complementary to one 

In the contract the following expressions shall, unless the context otherwise requires, have the meaning hereby 

“Employer” shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan, Madame 
Cama Road, Mumbai 400 021 and includes the client’s representatives, successors and assigns. 

tractor undertaking the works and shall include legal personal 
representative of such individual or the composing the firm or company and the permitted assignees of such 

nent or temporary work described in the ‘Scope of Work” 
and/or to be executed in accordance with the contract and includes materials, apparatus, equipment, temporary 

or hereunder and work to be 

‘Drawings’ shall mean the drawings prepared by the employer and issued by the Engineer and referred to in the 
ny modifications of such drawings as may be issued by the Engineer from time to time ‘ 

‘Contract value’ shall mean the value of the entire work as stipulated in the letter of acceptance of tender subject 
as may be made under the provision herein after contained. 

‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as may time to 

The language in which the contract documents shall be drawn shall be in English. All communications by employer & 

In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or between 

led and written dimension (or description) on a drawing, the latter shall be adopted. 

Between the written or shown description or dimensions in the drawings and the corresponding one in the 

n description of the item in the specifications and descriptions in bills of quantities of the 

In case of difference between rates written in figures and words, the rate in words shall prevail. 

subsequent copies of the tender, the original tender shall be taken as correct. 

The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with this 
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5.0 Letter of Acceptance 
Within the validity period of the tender th
depositing at the address of the contractor as given in the tender to enter
as per the terms of the tender. The letter of acceptan
the contractor. 

5.1 Contract Agreement: On receipt of intimation of the acceptance of tender from the Employer the successful 
tenderer shall be bound to implement the contract and within seven days thereof he shall sign an agreement in a non 
judicial stamp paper of appropriate value.

6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBIIMS through its Architects/ Consultants are the 
properties of the SBI. They are not to be used on other work.

6.1 Detailed drawings and instructions: 
promptness additional instructions by means of drawings or otherwise necessary for the proper execution of the work. All 
such drawings and instructions shall be consistent with the contract documents,
reasonably inferable there from. 

The work shall be executed in conformity therewith and the contractor is to prepare a detailed program schedule 
including therein the date of start and completion of various activities on rece
to the SBIIMS through the Architect/ Consultant.

7.0 Copies of Agreement 
Two copies of agreement/tender document duly signed by both the parties with the drawings shall be handed over to 
the contractors. 

8.0 Liquidated Damages 
If the contractor fails to complete the work and clear the site including vacating their office on or before the contracted 
or extended date or completion without justification in support of the cause of delay, he may be called upon without 
prejudice to any other right of remedy available under the law to the SBI on account of such breach to pay a liquidated 
damages at the rate of 0.5% of the contract value per week subject to a maximum of 5% of the contract value.

9.0 Materials, Appliances and Employees
Unless or otherwise specified the contractor shall provide and  pay for all materials, labour, water, power, tools, 
equipment transportation and any other facilities that are required for the satisfactory execution and completion of the 
work. Unless or otherwise specified all materials shall be new and both workmanship and materials shall be best quality. 
The contractor shall at all times enforce strict discipline and good order among his employees and shall not employ on 
the work any unfit person or any one not skilled in the work assigned to him. Workman whose work or behaviour is found 
to be unsatisfactory by the SBIIMS/ architect/ consultant he shall be removed from the site immediately.

10.0 Permits, Laws and Regulations 
Permits and license required for the execution of the work shall be obtained by the contractor at his own expenses. The 
contractor shall give notices and comply with the regulations, laws, and ordinances rules, applicable to the contract. If 
the contractor observes any discrepancy between the drawings and specifications, he shall promptly notify the SBIIMS in 
writing under intimation of the Architect/ Consultant. If the contractor performs any act which is against the law, rules 
and regulations he shall meet all the costs ari
from. 

11.0 Setting out Work 
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same and for the 
correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it approved by the bank 
before proceeding with the work. If at any time any error in this respect shall appear during the progress of the works, 
irrespective of the fact that the layout had b
and shall at his own expenses rectify such error, if so, required to satisfaction of the SBI.

12.0 Protection of works and property 
The contractor shall continuously maintain adequat
properties from injury or loss arising in connection with contract. He shall make good any such damage, injury, loss, 
except due to causes beyond his control and due to his fault or negl

                                                                                                           Dated: 18.02.2020

 

Within the validity period of the tender the Employer will issue a letter of acceptance by registered post or otherwise 
depositing at the address of the contractor as given in the tender to enter into a Contract for the execution of the work 
as per the terms of the tender. The letter of acceptance shall constitute a binding contract between the Employer and 

On receipt of intimation of the acceptance of tender from the Employer the successful 
tenderer shall be bound to implement the contract and within seven days thereof he shall sign an agreement in a non 
judicial stamp paper of appropriate value. 

All drawings, specifications and copies thereof furnished by the SBIIMS through its Architects/ Consultants are the 
properties of the SBI. They are not to be used on other work. 

6.1 Detailed drawings and instructions: The SBIIMS through its Architects/ Consultants shall furnish with responsible 
promptness additional instructions by means of drawings or otherwise necessary for the proper execution of the work. All 
such drawings and instructions shall be consistent with the contract documents, true developments thereof and 

The work shall be executed in conformity therewith and the contractor is to prepare a detailed program schedule 
including therein the date of start and completion of various activities on receipt of the work order and submit the same 
to the SBIIMS through the Architect/ Consultant. 

Two copies of agreement/tender document duly signed by both the parties with the drawings shall be handed over to 

If the contractor fails to complete the work and clear the site including vacating their office on or before the contracted 
or extended date or completion without justification in support of the cause of delay, he may be called upon without 
prejudice to any other right of remedy available under the law to the SBI on account of such breach to pay a liquidated 
damages at the rate of 0.5% of the contract value per week subject to a maximum of 5% of the contract value.

nd Employees 
Unless or otherwise specified the contractor shall provide and  pay for all materials, labour, water, power, tools, 
equipment transportation and any other facilities that are required for the satisfactory execution and completion of the 

Unless or otherwise specified all materials shall be new and both workmanship and materials shall be best quality. 
The contractor shall at all times enforce strict discipline and good order among his employees and shall not employ on 

son or any one not skilled in the work assigned to him. Workman whose work or behaviour is found 
to be unsatisfactory by the SBIIMS/ architect/ consultant he shall be removed from the site immediately.

required for the execution of the work shall be obtained by the contractor at his own expenses. The 
contractor shall give notices and comply with the regulations, laws, and ordinances rules, applicable to the contract. If 

epancy between the drawings and specifications, he shall promptly notify the SBIIMS in 
writing under intimation of the Architect/ Consultant. If the contractor performs any act which is against the law, rules 
and regulations he shall meet all the costs arising there from and shall indemnify the SBI any legal actions arising there 

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same and for the 
, levels, dimensions, and alignment of all parts thereof and get it approved by the bank 

before proceeding with the work. If at any time any error in this respect shall appear during the progress of the works, 
irrespective of the fact that the layout had been approved by the bank the contractor shall be responsible for the same 
and shall at his own expenses rectify such error, if so, required to satisfaction of the SBI. 

The contractor shall continuously maintain adequate protection. Of all his work from damage and shall protect the SBI’s 
properties from injury or loss arising in connection with contract. He shall make good any such damage, injury, loss, 
except due to causes beyond his control and due to his fault or negligence. 
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issue a letter of acceptance by registered post or otherwise 
into a Contract for the execution of the work 

ce shall constitute a binding contract between the Employer and 

On receipt of intimation of the acceptance of tender from the Employer the successful 
tenderer shall be bound to implement the contract and within seven days thereof he shall sign an agreement in a non 

All drawings, specifications and copies thereof furnished by the SBIIMS through its Architects/ Consultants are the 

Architects/ Consultants shall furnish with responsible 
promptness additional instructions by means of drawings or otherwise necessary for the proper execution of the work. All 

true developments thereof and 

The work shall be executed in conformity therewith and the contractor is to prepare a detailed program schedule 
ipt of the work order and submit the same 

Two copies of agreement/tender document duly signed by both the parties with the drawings shall be handed over to 

If the contractor fails to complete the work and clear the site including vacating their office on or before the contracted 
or extended date or completion without justification in support of the cause of delay, he may be called upon without 
prejudice to any other right of remedy available under the law to the SBI on account of such breach to pay a liquidated 
damages at the rate of 0.5% of the contract value per week subject to a maximum of 5% of the contract value. 

Unless or otherwise specified the contractor shall provide and  pay for all materials, labour, water, power, tools, 
equipment transportation and any other facilities that are required for the satisfactory execution and completion of the 

Unless or otherwise specified all materials shall be new and both workmanship and materials shall be best quality. 
The contractor shall at all times enforce strict discipline and good order among his employees and shall not employ on 

son or any one not skilled in the work assigned to him. Workman whose work or behaviour is found 
to be unsatisfactory by the SBIIMS/ architect/ consultant he shall be removed from the site immediately. 

required for the execution of the work shall be obtained by the contractor at his own expenses. The 
contractor shall give notices and comply with the regulations, laws, and ordinances rules, applicable to the contract. If 

epancy between the drawings and specifications, he shall promptly notify the SBIIMS in 
writing under intimation of the Architect/ Consultant. If the contractor performs any act which is against the law, rules 

sing there from and shall indemnify the SBI any legal actions arising there 

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same and for the 
, levels, dimensions, and alignment of all parts thereof and get it approved by the bank 

before proceeding with the work. If at any time any error in this respect shall appear during the progress of the works, 
een approved by the bank the contractor shall be responsible for the same 

e protection. Of all his work from damage and shall protect the SBI’s 
properties from injury or loss arising in connection with contract. He shall make good any such damage, injury, loss, 
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He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all 
precautions for safety and protections of his employees on the work and shall comply with all applicable provisions of 
Govt. and local bodies safety laws and building codes to prevent accidents, or injuries to persons or property on, about 
or adjacent to his place of work. The contractor shall take i
may be taken in joint names of the contractor and the SBI and the original policy may be lodged with the SBI.

13.0 Inspection of work: 
The SBIIMS/ Architect /Consultant or their representative shall at all times have access to the work site and / or to the 
workshop, factories, or other places where materials are lying or from where they are obtained and the contractor shall 
give every facility to the SBIIMS, Architect/ consultant and their representatives necessary for inspection and examination 
and test of the materials and workmanship. No person unless authorized by the SBIIMS /architect/consultant and their 
representatives necessary for inspection and examination and test of the materials and workmanship. No person unless 
authorized by the SBIIMS/architect/consultant except the r
work at any time. The proposed work either during its construction stage or its completion can also be inspected by the 
Chief Technical Examiner’s organization, a wing of central Vigilance commiss

14.0 Assignment and subletting 
The whole of work included in the contract shall be executed by the contractor and he shall not directly entrust and 
engage or indirectly transfer assign or underlet the contract or any part or share thereof or interest 
written consent of the Employer and no undertaking shall relieve the contractor from the responsibility of the contractor 
from active superintendence of the work during its progress.

15.0 Quality of Materials, Workmanship & Test
All materials and workmanship shall be best of the respective kinds described in the contract and in accordance with 
architect/consultant instructions and shall be subject from time to time to such tests as the architect/ consultant/ SBIIMS 
may direct at the place of manufacture or fabrication or on the site or an approved testing laboratory. The contractor 
shall provide such assistance, instruments, machinery, labour and materials as are normally required for examining 
measuring sampling and testing any materi
selected and required by the architect/consultant.

i) Samples: All samples of adequate number, size, shades & pattern as per specifications shall be supplied by the 
contractor without any extra charges. If certain items proposed to be used are of such nature the samples cannot be 
presented or prepared at the site detailed literature/ test certificate of the same shall be provided to the satisfaction of 
the Architect/consultant. Before submitting the sample/literature the contractor shall satisfy himself that the material/ 
equipment for which he is submitting the sample/ literature meet with the requirement of tender satisfaction. Only when 
the samples are approved in writing by the Arc
installation of the particular material/equipment. The approved samples shall be sign by the Architect/ consultant for 
identification and shall be kept on record at site office until t
any time. The Architect/consultant shall take reasonable time to approve the sample. Any delay that might occur in 
approving the samples for reasons of its not meeting the specifications or other disc
samples of best qualities from various manufacturers and such other aspects causing delay on the approval of the 
materials/ equipment etc. shall be to the account of the contractor.

ii) Cost of tests:Test provided for in the specifications or BOQ :
 

a) The cost of making any test shall be borne by the contractor
 

b) Test not provided for in the Specifications of BOQ :If any test is ordered by the Architect/ consultant /SBIIMS 
which is either to be carried out by
manufacture or fabrication of the materials tested or any Government/ approved laboratory, then the cost of 
such test shall be borne by the contractor.

 
16.0 Obtaining Information related to execution of work
No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his part to 
obtain correct information as to any matter affecting the execution of the work nor any misunderstanding or 
obtaining incorrect information or the failure to obtain correct information relieve him from any risks or from the entire 
responsibility for the fulfillment of contract.

17.0 Contractor’s superintendence 
The contractor shall give necessary personal su
as the Employer may consider necessary until the expiry of the defects liability period, stated hereto.
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He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all 
precautions for safety and protections of his employees on the work and shall comply with all applicable provisions of 

dies safety laws and building codes to prevent accidents, or injuries to persons or property on, about 
or adjacent to his place of work. The contractor shall take insurance covers as per clause 25.0 at his own cost. The policy 

f the contractor and the SBI and the original policy may be lodged with the SBI.

The SBIIMS/ Architect /Consultant or their representative shall at all times have access to the work site and / or to the 
other places where materials are lying or from where they are obtained and the contractor shall 

give every facility to the SBIIMS, Architect/ consultant and their representatives necessary for inspection and examination 
nship. No person unless authorized by the SBIIMS /architect/consultant and their 

representatives necessary for inspection and examination and test of the materials and workmanship. No person unless 
authorized by the SBIIMS/architect/consultant except the representative of public authorities shall be allowed on the 
work at any time. The proposed work either during its construction stage or its completion can also be inspected by the 
Chief Technical Examiner’s organization, a wing of central Vigilance commission. 

The whole of work included in the contract shall be executed by the contractor and he shall not directly entrust and 
engage or indirectly transfer assign or underlet the contract or any part or share thereof or interest 
written consent of the Employer and no undertaking shall relieve the contractor from the responsibility of the contractor 
from active superintendence of the work during its progress. 

Quality of Materials, Workmanship & Test 
materials and workmanship shall be best of the respective kinds described in the contract and in accordance with 

architect/consultant instructions and shall be subject from time to time to such tests as the architect/ consultant/ SBIIMS 
lace of manufacture or fabrication or on the site or an approved testing laboratory. The contractor 

shall provide such assistance, instruments, machinery, labour and materials as are normally required for examining 
measuring sampling and testing any material or part of work before incorporation in the work for testing as may be 
selected and required by the architect/consultant. 

All samples of adequate number, size, shades & pattern as per specifications shall be supplied by the 
t any extra charges. If certain items proposed to be used are of such nature the samples cannot be 

presented or prepared at the site detailed literature/ test certificate of the same shall be provided to the satisfaction of 
submitting the sample/literature the contractor shall satisfy himself that the material/ 

equipment for which he is submitting the sample/ literature meet with the requirement of tender satisfaction. Only when 
the samples are approved in writing by the Architect/consultant the contractor shall proceed with the procurement and 
installation of the particular material/equipment. The approved samples shall be sign by the Architect/ consultant for 
identification and shall be kept on record at site office until the completion of the work for inspection/ comparison at 
any time. The Architect/consultant shall take reasonable time to approve the sample. Any delay that might occur in 
approving the samples for reasons of its not meeting the specifications or other discrepancies inadequacy in furnishing 
samples of best qualities from various manufacturers and such other aspects causing delay on the approval of the 
materials/ equipment etc. shall be to the account of the contractor. 

provided for in the specifications or BOQ : 

The cost of making any test shall be borne by the contractor 

Test not provided for in the Specifications of BOQ :If any test is ordered by the Architect/ consultant /SBIIMS 
which is either to be carried out by an independent person at any place other than the site or the place of 
manufacture or fabrication of the materials tested or any Government/ approved laboratory, then the cost of 
such test shall be borne by the contractor. 

related to execution of work 
No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his part to 
obtain correct information as to any matter affecting the execution of the work nor any misunderstanding or 
obtaining incorrect information or the failure to obtain correct information relieve him from any risks or from the entire 
responsibility for the fulfillment of contract. 

The contractor shall give necessary personal superintendence during the execution of the works and as long, thereafter, 
as the Employer may consider necessary until the expiry of the defects liability period, stated hereto.
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He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all 
precautions for safety and protections of his employees on the work and shall comply with all applicable provisions of 

dies safety laws and building codes to prevent accidents, or injuries to persons or property on, about 
.0 at his own cost. The policy 

f the contractor and the SBI and the original policy may be lodged with the SBI. 

The SBIIMS/ Architect /Consultant or their representative shall at all times have access to the work site and / or to the 
other places where materials are lying or from where they are obtained and the contractor shall 

give every facility to the SBIIMS, Architect/ consultant and their representatives necessary for inspection and examination 
nship. No person unless authorized by the SBIIMS /architect/consultant and their 

representatives necessary for inspection and examination and test of the materials and workmanship. No person unless 
epresentative of public authorities shall be allowed on the 

work at any time. The proposed work either during its construction stage or its completion can also be inspected by the 

The whole of work included in the contract shall be executed by the contractor and he shall not directly entrust and 
engage or indirectly transfer assign or underlet the contract or any part or share thereof or interest therein without the 
written consent of the Employer and no undertaking shall relieve the contractor from the responsibility of the contractor 

materials and workmanship shall be best of the respective kinds described in the contract and in accordance with 
architect/consultant instructions and shall be subject from time to time to such tests as the architect/ consultant/ SBIIMS 

lace of manufacture or fabrication or on the site or an approved testing laboratory. The contractor 
shall provide such assistance, instruments, machinery, labour and materials as are normally required for examining 

al or part of work before incorporation in the work for testing as may be 

All samples of adequate number, size, shades & pattern as per specifications shall be supplied by the 
t any extra charges. If certain items proposed to be used are of such nature the samples cannot be 

presented or prepared at the site detailed literature/ test certificate of the same shall be provided to the satisfaction of 
submitting the sample/literature the contractor shall satisfy himself that the material/ 

equipment for which he is submitting the sample/ literature meet with the requirement of tender satisfaction. Only when 
hitect/consultant the contractor shall proceed with the procurement and 

installation of the particular material/equipment. The approved samples shall be sign by the Architect/ consultant for 
he completion of the work for inspection/ comparison at 

any time. The Architect/consultant shall take reasonable time to approve the sample. Any delay that might occur in 
repancies inadequacy in furnishing 

samples of best qualities from various manufacturers and such other aspects causing delay on the approval of the 

Test not provided for in the Specifications of BOQ :If any test is ordered by the Architect/ consultant /SBIIMS 
an independent person at any place other than the site or the place of 

manufacture or fabrication of the materials tested or any Government/ approved laboratory, then the cost of 

No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his part to 
obtain correct information as to any matter affecting the execution of the work nor any misunderstanding or the 
obtaining incorrect information or the failure to obtain correct information relieve him from any risks or from the entire 

perintendence during the execution of the works and as long, thereafter, 
as the Employer may consider necessary until the expiry of the defects liability period, stated hereto. 
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18.0 Quantities 

i)The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance with the 
Indian Standard Method of Measurements and quantities. The rate quoted shall remain valid for variation of quantity 
against individual item to any extent subject to maximum variation of the contract value by 25%. 
under Clause 20 hereof as well as amounts of prime cost and provisional sums, if any, shall be excluded.

ii) Variation exceeding 25%: The items of work execute
of provisions of clause 21(e) hereof. 

19.0 Works to be measured 
The Employer may from time to time intimate to the contractor that he required the work to be measured and the 
contractor shall forthwith attend or send a qualified representative to assist the Employer in taking such measurements 
and calculation and to furnish all particulars or to give all assistance required by any of them. The representative of the 
Employer shall take joint measurements with the contractor’s representative and the measurements shall be entered in 
the measurement book. The contractor or his authorized representative shall sign all the pages of the measurement 
book in which the measurements have been recorde
and all variations made shall be included in such measurements.

20.0 Variations 
No alteration, omission or variation ordered in writing by the Employer shall vitiate the contract. In case t
thinks proper at any time during the progress of works to make any alteration in, or additions to or omission from the 
works or any alteration in the kind or quality of the materials to be used therein, the Employer shall give notice thereof in
writing to the contractor or shall confirm in writing within seven days of giving such oral instructions the contractor shall
alter to, add to, or omit from as the case may be in accordance with such notice but the contractor shall not do any 
work extra to or make any alteration or additions to or omissions from the works or any deviation from any of the 
provisions of the contract, stipulations, specifications or contract drawings without previous consent in writing of the 
Employer and the value of such extras, alterations, additions or omissions shall in all cases be determined by the 
Employer and the same shall be added to or deducted from the contract value, as the case may be.

21.0 Valuation of Variations 
No claim for an extra shall be allowed unless it
mentioned. Any such extra is herein referred to as authorized extra and shall be made in accordance with the following 
provisions. 

a)  
i) The net rates or prices in the contract shall determ

work is of similar character and executed under similar conditions as the work priced herein.
ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ.

 
b) The net prices of the original tender shall determine the value of the items omitted, provided if omissions do not 

vary the conditions under which any remaining items of works are carried out, otherwise the prices for the same 
shall be valued under sub clause (c) 
 

c) Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or 
where the omissions vary the conditions under which any remaining items or works are carried out, then the 
contractor shall within 7 days of the receipt of the letter of acceptance inform the Employer of the rate which 
he intends to charge for such items of work, duly supported by analysis of the rate or rates claimed and the 
Employer shall fix such rate or prices as in the circumstances i
on the market rate. 
 

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at 
the net rates stated in the tender of the BOQ or, if not, so stated then in accord
rates and wages for the district; provided that in either case, vouchers specifying the daily time (and if required 
by the Employer) the workman’s name and materials employed be delivered for verifications to the Employer 
at or before the end of the week following that in which the work has been executed.
 

e) It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, the 
contractor shall submit rates duly supported by rate analys
labor, hire/running charges of equipment and wastages etc plus 15% towards establishment charges, 
contractor’s overheads and profit. Such items shall not be eligible for escalation.

22.0 Final Measurement 
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The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance with the 
Indian Standard Method of Measurements and quantities. The rate quoted shall remain valid for variation of quantity 

to any extent subject to maximum variation of the contract value by 25%. The entire
hereof as well as amounts of prime cost and provisional sums, if any, shall be excluded.

Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be paid on the basis 

The Employer may from time to time intimate to the contractor that he required the work to be measured and the 
shall forthwith attend or send a qualified representative to assist the Employer in taking such measurements 

and calculation and to furnish all particulars or to give all assistance required by any of them. The representative of the 
nt measurements with the contractor’s representative and the measurements shall be entered in 

the measurement book. The contractor or his authorized representative shall sign all the pages of the measurement 
book in which the measurements have been recorded in token of his acceptance. All authorized extra work, omissions 
and all variations made shall be included in such measurements. 

No alteration, omission or variation ordered in writing by the Employer shall vitiate the contract. In case t
thinks proper at any time during the progress of works to make any alteration in, or additions to or omission from the 
works or any alteration in the kind or quality of the materials to be used therein, the Employer shall give notice thereof in
writing to the contractor or shall confirm in writing within seven days of giving such oral instructions the contractor shall
alter to, add to, or omit from as the case may be in accordance with such notice but the contractor shall not do any 

o or make any alteration or additions to or omissions from the works or any deviation from any of the 
provisions of the contract, stipulations, specifications or contract drawings without previous consent in writing of the 

tras, alterations, additions or omissions shall in all cases be determined by the 
Employer and the same shall be added to or deducted from the contract value, as the case may be.

No claim for an extra shall be allowed unless it shall have been executed under the authority of the Employer as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made in accordance with the following 

The net rates or prices in the contract shall determine the valuation of the extra work where such extra 
work is of similar character and executed under similar conditions as the work priced herein.
Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ.

prices of the original tender shall determine the value of the items omitted, provided if omissions do not 
vary the conditions under which any remaining items of works are carried out, otherwise the prices for the same 
shall be valued under sub clause (c) hereunder. 

Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or 
where the omissions vary the conditions under which any remaining items or works are carried out, then the 

s of the receipt of the letter of acceptance inform the Employer of the rate which 
he intends to charge for such items of work, duly supported by analysis of the rate or rates claimed and the 
Employer shall fix such rate or prices as in the circumstances in his opinion are reasonable and proper, based 

Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at 
the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with the local day work 
rates and wages for the district; provided that in either case, vouchers specifying the daily time (and if required 
by the Employer) the workman’s name and materials employed be delivered for verifications to the Employer 

before the end of the week following that in which the work has been executed. 

It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, the 
contractor shall submit rates duly supported by rate analysis worked on the “market rate basis” for material, 
labor, hire/running charges of equipment and wastages etc plus 15% towards establishment charges, 
contractor’s overheads and profit. Such items shall not be eligible for escalation. 

Dated: 18.02.2020 

 Page 21 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance with the 
Indian Standard Method of Measurements and quantities. The rate quoted shall remain valid for variation of quantity 

The entire amount paid 
hereof as well as amounts of prime cost and provisional sums, if any, shall be excluded. 

d in relation to variation exceeding 25% shall be paid on the basis 

The Employer may from time to time intimate to the contractor that he required the work to be measured and the 
shall forthwith attend or send a qualified representative to assist the Employer in taking such measurements 

and calculation and to furnish all particulars or to give all assistance required by any of them. The representative of the 
nt measurements with the contractor’s representative and the measurements shall be entered in 

the measurement book. The contractor or his authorized representative shall sign all the pages of the measurement 
d in token of his acceptance. All authorized extra work, omissions 

No alteration, omission or variation ordered in writing by the Employer shall vitiate the contract. In case the Employer 
thinks proper at any time during the progress of works to make any alteration in, or additions to or omission from the 
works or any alteration in the kind or quality of the materials to be used therein, the Employer shall give notice thereof in 
writing to the contractor or shall confirm in writing within seven days of giving such oral instructions the contractor shall 
alter to, add to, or omit from as the case may be in accordance with such notice but the contractor shall not do any 

o or make any alteration or additions to or omissions from the works or any deviation from any of the 
provisions of the contract, stipulations, specifications or contract drawings without previous consent in writing of the 

tras, alterations, additions or omissions shall in all cases be determined by the 
Employer and the same shall be added to or deducted from the contract value, as the case may be. 

shall have been executed under the authority of the Employer as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made in accordance with the following 

ine the valuation of the extra work where such extra 
work is of similar character and executed under similar conditions as the work priced herein. 
Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ. 

prices of the original tender shall determine the value of the items omitted, provided if omissions do not 
vary the conditions under which any remaining items of works are carried out, otherwise the prices for the same 

Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or 
where the omissions vary the conditions under which any remaining items or works are carried out, then the 

s of the receipt of the letter of acceptance inform the Employer of the rate which 
he intends to charge for such items of work, duly supported by analysis of the rate or rates claimed and the 

n his opinion are reasonable and proper, based 

Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at 
ance with the local day work 

rates and wages for the district; provided that in either case, vouchers specifying the daily time (and if required 
by the Employer) the workman’s name and materials employed be delivered for verifications to the Employer 

It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, the 
is worked on the “market rate basis” for material, 

labor, hire/running charges of equipment and wastages etc plus 15% towards establishment charges, 
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The measurement and valuation in respect of the contract shall be completed within six months of the virtual completion 
of the work. 

23.0 Virtual Completion Certificate (VCC)
On successful completion of entire works covered by the contract to the full sati
shall ensure that the following works have been completed to the satisfaction of the Employer.

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and machinery.
 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures including labor 
sheds/camps and constructions and other items and things whatsoever brought upon or erected at the site or 
any land allotted to the contractor by the S
 

c) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the Employer and shall 
clear, level and dress, compact the site as required by the Employer.
 

d) Shall put the Employer in undisputed custody and possession of the site and all land allotted by the Employer.
 

e) Shall hand over the work in a peaceful manner to the Employer.
 

f) All defects/imperfections have been attended and rectified as pointed out by the Employer to the full 
satisfaction of Employer. 

23.1 Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to apply to the 
Employer for the certificate. If the Employer is satisfied of the completion of the work, relative to which 
certificate has been sought, the Employer shall within fourteen (14) days of the receipt of the application for virtual 
completion certificate, issue a VCC in respect of the work for which the VCC has been applied.

23.2 This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under the contract 
including the contractor’s liability for defects liability period nor shall the issuance of VCC in respect of the works or wo
at any site be construed as a waiver of any right or claim of the SBI against the contractor in respect of works or work at 
the site and in respect of which the VCC has been issued.

24.0 Work by other agencies 
The SBIIMS/ Architect consultant reserves the rights to use premises and any 
not included in the scope of this contract which it may desire to have carried out by other persons simultaneously and 
the contractor shall not allow but also extend reasonable facilities for the execution of s
however shall not be provided any plant or material for the execution of such work except by special arrangement with 
the SBIIMS. Such work shall be carried out in such manner as not to impede the progress of the works included in 
contract 

25.0 Insurance of Works 
Contractor will have to obtain the following insurance covers for the full tenure of the work to cover risks detailed in the 
following pares/clauses: 
 

i) Contractor’s All Risk Policy including third party compensation as 
 

ii) Workmen Compensation Policy.
 
25.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint names of 
the Employer and the contractor against all loss or damages from whatever cause a
for which he is responsible under the terms of contract and in such a manner that the Employer and contractor are 
covered for the period stipulated in clause 28
damage arising from a cause, occurring prior to the commencement of the period of maintenance and for any loss or 
damage occasioned by the contractor in the course of any operations carried out by him for the purpose of complying 
with his obligations under clause. 

a) The works for the time being executed to the estimated current Contract value thereof, or such additional sum 
as may be specified together with the materials for incorporation in the works at their replacement value.
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The measurement and valuation in respect of the contract shall be completed within six months of the virtual completion 

.0 Virtual Completion Certificate (VCC) 
On successful completion of entire works covered by the contract to the full satisfaction of the Employer, the contractor 
shall ensure that the following works have been completed to the satisfaction of the Employer. 

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and machinery.

Demolish, dismantle and remove the contractor’s site office, temporary works, structures including labor 
sheds/camps and constructions and other items and things whatsoever brought upon or erected at the site or 
any land allotted to the contractor by the SBI and not incorporated in the permanent works.

Remove all rubbish, debris etc from the site and the land allotted to the contractor by the Employer and shall 
clear, level and dress, compact the site as required by the Employer. 

undisputed custody and possession of the site and all land allotted by the Employer.

Shall hand over the work in a peaceful manner to the Employer. 

All defects/imperfections have been attended and rectified as pointed out by the Employer to the full 

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to apply to the 
Employer for the certificate. If the Employer is satisfied of the completion of the work, relative to which 
certificate has been sought, the Employer shall within fourteen (14) days of the receipt of the application for virtual 
completion certificate, issue a VCC in respect of the work for which the VCC has been applied. 

C shall be without prejudice to the SBI’s rights and contractor’s liabilities under the contract 
including the contractor’s liability for defects liability period nor shall the issuance of VCC in respect of the works or wo

aiver of any right or claim of the SBI against the contractor in respect of works or work at 
the site and in respect of which the VCC has been issued. 

The SBIIMS/ Architect consultant reserves the rights to use premises and any portion of the site for execution of any work 
not included in the scope of this contract which it may desire to have carried out by other persons simultaneously and 
the contractor shall not allow but also extend reasonable facilities for the execution of such work. The contractor 
however shall not be provided any plant or material for the execution of such work except by special arrangement with 
the SBIIMS. Such work shall be carried out in such manner as not to impede the progress of the works included in 

Contractor will have to obtain the following insurance covers for the full tenure of the work to cover risks detailed in the 

Contractor’s All Risk Policy including third party compensation as detailed below. 

Workmen Compensation Policy. 

Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint names of 
the Employer and the contractor against all loss or damages from whatever cause arising other than the excepted risks, 
for which he is responsible under the terms of contract and in such a manner that the Employer and contractor are 

stipulated in clause 28 of GCC and are also covered during the period of maintena
om a cause, occurring prior to the commencement of the period of maintenance and for any loss or 

damage occasioned by the contractor in the course of any operations carried out by him for the purpose of complying 

The works for the time being executed to the estimated current Contract value thereof, or such additional sum 
as may be specified together with the materials for incorporation in the works at their replacement value.
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The measurement and valuation in respect of the contract shall be completed within six months of the virtual completion 

sfaction of the Employer, the contractor 

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and machinery. 

Demolish, dismantle and remove the contractor’s site office, temporary works, structures including labor 
sheds/camps and constructions and other items and things whatsoever brought upon or erected at the site or 

BI and not incorporated in the permanent works. 

Remove all rubbish, debris etc from the site and the land allotted to the contractor by the Employer and shall 

undisputed custody and possession of the site and all land allotted by the Employer. 

All defects/imperfections have been attended and rectified as pointed out by the Employer to the full 

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to apply to the 
Employer for the certificate. If the Employer is satisfied of the completion of the work, relative to which the completion 
certificate has been sought, the Employer shall within fourteen (14) days of the receipt of the application for virtual 

C shall be without prejudice to the SBI’s rights and contractor’s liabilities under the contract 
including the contractor’s liability for defects liability period nor shall the issuance of VCC in respect of the works or work 

aiver of any right or claim of the SBI against the contractor in respect of works or work at 

portion of the site for execution of any work 
not included in the scope of this contract which it may desire to have carried out by other persons simultaneously and 

uch work. The contractor 
however shall not be provided any plant or material for the execution of such work except by special arrangement with 
the SBIIMS. Such work shall be carried out in such manner as not to impede the progress of the works included in the 

Contractor will have to obtain the following insurance covers for the full tenure of the work to cover risks detailed in the 

Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint names of 
rising other than the excepted risks, 

for which he is responsible under the terms of contract and in such a manner that the Employer and contractor are 
of GCC and are also covered during the period of maintenance for loss or 

om a cause, occurring prior to the commencement of the period of maintenance and for any loss or 
damage occasioned by the contractor in the course of any operations carried out by him for the purpose of complying 

The works for the time being executed to the estimated current Contract value thereof, or such additional sum 
as may be specified together with the materials for incorporation in the works at their replacement value. 
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b) The constructional plant and other things brought on to the site by the contractor to the replacement value of 
such constructional plant and other things.
 

c) Such insurance shall be effected with an insurer and in terms approved by the Employer which approval sh
not be unreasonably withheld and the contractor shall whenever required produce to the Employer the policy 
of insurance and the receipts for payment of the current premiums

25.2 Damage to persons and property: The contractor shall, except if and so far
indemnify the Employer against all losses and claims in respect of injuries or damages to any person or material or 
physical damage to any property whatsoever which may arise out of or in consequence of the execution and
maintenance of the works and against all claims proceedings, damages, costs, charges and expenses whatsoever in 
respect of or in relation thereto except any compensation of damages for or with respect to :

a) The permanent use or occupation of land by or any
 

b) The right of Employer to execute the works or any part thereof, on, over, under, in or through any lands.
 

c) Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance of 
the works in accordance with the contract.
 

d) Injuries or damage to persons or property resulting from any act or neglect of the Employer, their agents, 
employees or other contractors not being employed by the contractor or in respect of any claims, 
proceedings, damages, costs, cha
or damage was contributed to by the contractor, his servants or agents such part of the compensation as may 
be just and equitable having regard to the extent of the responsibil
agents or other employees, or agents or other contractors for the damage or injury.

25.3 Contractor to indemnify Employer: 
damages, costs, charges and expenses in respect of the matters referred to in the provision sub

25.4 The contractor shall fully indemnify and keep indemnified the Employer against any action, claim, or proceeding 
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties 
which may be payable in respect of any article or part thereof included in the contract. In the event of any claim made 
under or action brought against Employer in res
notified thereof and the contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any 
litigation that may arise there from, provided that the contractor sh
infringement of the patent or design or any alleged patent or design right is the direct result of an order passed by the 
Consultant in this behalf. 

25.5 Third Party Insurance 

25.5.1 Before commencing the 
responsibilities under clause 26
loss, or injury which may occur to any property including that of SBI, or to any person, including any employee 
of the SBI, by or arising out of the execution of the works or in the carrying out of the contract, otherw
due to the matters referred to in the provision to clause 2

25.5.2 Minimum Amount of Third Party Insurance

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be 
reasonably withheld and for at least the amount stated below. The contractor shall, whenever required, 
produce to the SBI/Consultant the policy or policies of insurance cover and receipts for payment of the current 
premiums 

25.5.3 The minimum insurance cover for phys
the number of occurrences limited to four. After each occurrence contractor will pay additional premium 
necessary to make insurance valid for four occurrences always.

25.6 Accident or Injury to Workmen 

25.6.1 The Employer shall not be liable for or in respect of any damages or compensation payable at law in 
respect or in consequence of any accident or injury to any workmen or other person in the employment of the 
contractor or any sub-contractor, save and excep
Employer or their agents, or employees. The contractor shall indemnify and keep indemnified Employer against 
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constructional plant and other things brought on to the site by the contractor to the replacement value of 
such constructional plant and other things. 

Such insurance shall be effected with an insurer and in terms approved by the Employer which approval sh
not be unreasonably withheld and the contractor shall whenever required produce to the Employer the policy 
of insurance and the receipts for payment of the current premiums 

The contractor shall, except if and so far as the contract provides otherwise 
indemnify the Employer against all losses and claims in respect of injuries or damages to any person or material or 
physical damage to any property whatsoever which may arise out of or in consequence of the execution and
maintenance of the works and against all claims proceedings, damages, costs, charges and expenses whatsoever in 
respect of or in relation thereto except any compensation of damages for or with respect to : 

The permanent use or occupation of land by or any part thereof. 

The right of Employer to execute the works or any part thereof, on, over, under, in or through any lands.

Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance of 
with the contract. 

Injuries or damage to persons or property resulting from any act or neglect of the Employer, their agents, 
employees or other contractors not being employed by the contractor or in respect of any claims, 
proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where the injury 
or damage was contributed to by the contractor, his servants or agents such part of the compensation as may 
be just and equitable having regard to the extent of the responsibility of the Employer , their employees, or 
agents or other employees, or agents or other contractors for the damage or injury. 

.3 Contractor to indemnify Employer: The contractor shall indemnify the Employer against all claims, proceedings, 
, charges and expenses in respect of the matters referred to in the provision sub-clause of this clause.

The contractor shall fully indemnify and keep indemnified the Employer against any action, claim, or proceeding 
any patent or design or any alleged patent or design rights and shall pay any royalties 

which may be payable in respect of any article or part thereof included in the contract. In the event of any claim made 
under or action brought against Employer in respect of such matters as aforesaid the contractor shall be immediately 
notified thereof and the contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any 
litigation that may arise there from, provided that the contractor shall not be liable to indemnify the Employer if the 
infringement of the patent or design or any alleged patent or design right is the direct result of an order passed by the 

Before commencing the execution of the work the contractor but without limiting his obligations and 
responsibilities under clause 26.0 of GCC shall insure against his liability for any material or physical damage, 
loss, or injury which may occur to any property including that of SBI, or to any person, including any employee 
of the SBI, by or arising out of the execution of the works or in the carrying out of the contract, otherw

to in the provision to clause 26.0 thereof. 

.5.2 Minimum Amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be 
withheld and for at least the amount stated below. The contractor shall, whenever required, 

produce to the SBI/Consultant the policy or policies of insurance cover and receipts for payment of the current 

The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per occurrence with 
the number of occurrences limited to four. After each occurrence contractor will pay additional premium 
necessary to make insurance valid for four occurrences always. 

The Employer shall not be liable for or in respect of any damages or compensation payable at law in 
respect or in consequence of any accident or injury to any workmen or other person in the employment of the 

contractor, save and except an accident or injury resulting from any act or default of the 
Employer or their agents, or employees. The contractor shall indemnify and keep indemnified Employer against 
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constructional plant and other things brought on to the site by the contractor to the replacement value of 

Such insurance shall be effected with an insurer and in terms approved by the Employer which approval shall 
not be unreasonably withheld and the contractor shall whenever required produce to the Employer the policy 

as the contract provides otherwise 
indemnify the Employer against all losses and claims in respect of injuries or damages to any person or material or 
physical damage to any property whatsoever which may arise out of or in consequence of the execution and 
maintenance of the works and against all claims proceedings, damages, costs, charges and expenses whatsoever in 

The right of Employer to execute the works or any part thereof, on, over, under, in or through any lands. 

Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance of 

Injuries or damage to persons or property resulting from any act or neglect of the Employer, their agents, 
employees or other contractors not being employed by the contractor or in respect of any claims, 

rges and expenses in respect thereof or in relation thereto or where the injury 
or damage was contributed to by the contractor, his servants or agents such part of the compensation as may 

ity of the Employer , their employees, or 

The contractor shall indemnify the Employer against all claims, proceedings, 
clause of this clause. 

The contractor shall fully indemnify and keep indemnified the Employer against any action, claim, or proceeding 
any patent or design or any alleged patent or design rights and shall pay any royalties 

which may be payable in respect of any article or part thereof included in the contract. In the event of any claim made 
pect of such matters as aforesaid the contractor shall be immediately 

notified thereof and the contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any 
all not be liable to indemnify the Employer if the 

infringement of the patent or design or any alleged patent or design right is the direct result of an order passed by the 

the contractor but without limiting his obligations and 
for any material or physical damage, 

loss, or injury which may occur to any property including that of SBI, or to any person, including any employee 
of the SBI, by or arising out of the execution of the works or in the carrying out of the contract, otherwise than 

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be 
withheld and for at least the amount stated below. The contractor shall, whenever required, 

produce to the SBI/Consultant the policy or policies of insurance cover and receipts for payment of the current 

ical property, injury, and death is Rs.5.0 lacs per occurrence with 
the number of occurrences limited to four. After each occurrence contractor will pay additional premium 

The Employer shall not be liable for or in respect of any damages or compensation payable at law in 
respect or in consequence of any accident or injury to any workmen or other person in the employment of the 

t an accident or injury resulting from any act or default of the 
Employer or their agents, or employees. The contractor shall indemnify and keep indemnified Employer against 
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all such damages and compensation, save and except as aforesaid and against all cl
charges and expenses whatsoever in respect thereof or in relation thereto

25.6.2. Insurance against accidents etc to workmen: 
insurer approved by the Employer during the w
shall, when required, produce to the Employer such policy of insurance and receipt for payment of the current 
premium. Provided always that, in respect of any persons employed by any sub
obligation to insure as aforesaid under this sub
against the liability in respect of such persons in such manner that Employer is indemnified under the policy but 
the contractor shall require such sub
insurance and the receipt for the payment of the current premium.

25.6.3 Remedy on Contractor’s failure to insure: 
referred to above or any other insurance which he may be required to effect under the terms of contract, then 
and in any such case the Employer may effect and keep in force any such insurance and pay such premium or 
premiums as may be necessary for that purpose and from time to time deduct the amount so paid by the 
Employer as aforesaid from any amount due or which may become due to the contractor, or recover the 
same as debt from the contractor.

25.6.4. Without prejudice to the othe
employer shall be entitled to deduct from any sums payable to the contractor the amount of any damages 
costs, charges, and other expenses paid by the Employer and which are payab
clause. The contractor shall upon settlement by the insurer of any claim made against the insurer pursuant to a 
policy taken under this clause, proceed with due diligence to rebuild or repair the works destroyed or 
damaged. In this event all the monies received from the insurer in respect of such damage shall be paid to the 
contractor and the contractor shall not be entitled to any further payment in respect of the expenditure 
incurred for rebuilding or repairing of the mate

26.0 Commencement of Works 
The date of commencement of the work will be reckoned as the recorded date of handing over site or 
date of issue of letter of acceptance of the tender by the Employer whicheve
 
27.0 Time for completion 
Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall

within a period 30 days from the date of commencement. If required in the contract or as directed by the Employer, 
the contractor shall complete certain portions of work before completion of the entire work. However the completion 
date shall be reckoned as the date by which the 

28.0 Extension of Time 
If, in the opinion of the Employer, the work be delayed for reasons beyond the control of the contractor, Bank to grant a 
fair and reasonable extension of time for completion 
extension of time for the completion of work or if the completion of work is likely to be delayed for any reasons beyond 
the due date of completion as stipulated in the contract, the contract
immediately and while applying for extension of time he shall furnish the reasons in detail and his justification if any, for
the delays. While granting extension of time the contractor shall be informed the period
for levy of liquidated damages. For the balance period in excess of original stipulated period and duly sanctioned 
extension of time by the Employer the provision of liquidated damages as stated under clause 8 of GCC shall
applicable. 

29.0 Rate of progress 
Whole of the materials, plant and labour to be provided be the contractor and the mode, manner and speed of 
execution and maintenance of the works are to be of kind and conducted in a manner to the satisfaction of the 
Architect/ consultant /SBIIMS should the rate of progress of the work or any part thereof be at any time be in the opinion 
of the Architect/ consultant too slow to ensure the completion of the whole of the work by the prescribed time for 
completion the Architect/ consultant /SBIIMS shall there
consultant to expedite progress so as to complete the works the works by the prescribed time or extended time. Such 
communications from the Architect/ consultant /SBIIMS neither shall relieve t
the contract nor will he be entitled to raise any claims arising of such directions.

30.0 Work during night and holidays 
Subject to any provision to the contrary contained in the contract no permanent work sh
carried on during the night or holidays without the permission in writing of Architect/ consultant /SBIIMS, save when the 
work is unavoidable or absolutely necessary for the saving of life of property or for the safety of the
the contractor shall immediately advice the Architect/ consultant. However the provisions of the clause shall not be 
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all such damages and compensation, save and except as aforesaid and against all claims, proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto 

Insurance against accidents etc to workmen: The contractor shall insure against such liability with an 
insurer approved by the Employer during the whole of the time any person employed by him on the works and 
shall, when required, produce to the Employer such policy of insurance and receipt for payment of the current 
premium. Provided always that, in respect of any persons employed by any sub-contract
obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub contractor shall have insured 
against the liability in respect of such persons in such manner that Employer is indemnified under the policy but 

ntractor shall require such sub-contractor to produce to the Employer when required such policy of 
insurance and the receipt for the payment of the current premium. 

.6.3 Remedy on Contractor’s failure to insure: If the contractor fails to effect and keep in force the insurance 
referred to above or any other insurance which he may be required to effect under the terms of contract, then 
and in any such case the Employer may effect and keep in force any such insurance and pay such premium or 

be necessary for that purpose and from time to time deduct the amount so paid by the 
Employer as aforesaid from any amount due or which may become due to the contractor, or recover the 
same as debt from the contractor. 

Without prejudice to the other rights of the Employer against contractors, in respect of such default, the 
employer shall be entitled to deduct from any sums payable to the contractor the amount of any damages 
costs, charges, and other expenses paid by the Employer and which are payable by the contractors under this 
clause. The contractor shall upon settlement by the insurer of any claim made against the insurer pursuant to a 
policy taken under this clause, proceed with due diligence to rebuild or repair the works destroyed or 

In this event all the monies received from the insurer in respect of such damage shall be paid to the 
contractor and the contractor shall not be entitled to any further payment in respect of the expenditure 
incurred for rebuilding or repairing of the materials or goods destroyed or damaged. 

The date of commencement of the work will be reckoned as the recorded date of handing over site or 
date of issue of letter of acceptance of the tender by the Employer whichever is later. 

Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall

from the date of commencement. If required in the contract or as directed by the Employer, 
the contractor shall complete certain portions of work before completion of the entire work. However the completion 
date shall be reckoned as the date by which the whole work is completed as per the terms of the contract.

If, in the opinion of the Employer, the work be delayed for reasons beyond the control of the contractor, Bank to grant a 
fair and reasonable extension of time for completion of work as per the terms of contract. If the contractor needs an 
extension of time for the completion of work or if the completion of work is likely to be delayed for any reasons beyond 
the due date of completion as stipulated in the contract, the contractor shall apply to the Employer in writing 
immediately and while applying for extension of time he shall furnish the reasons in detail and his justification if any, for
the delays. While granting extension of time the contractor shall be informed the period extended time which will qualify 
for levy of liquidated damages. For the balance period in excess of original stipulated period and duly sanctioned 
extension of time by the Employer the provision of liquidated damages as stated under clause 8 of GCC shall

Whole of the materials, plant and labour to be provided be the contractor and the mode, manner and speed of 
execution and maintenance of the works are to be of kind and conducted in a manner to the satisfaction of the 

he rate of progress of the work or any part thereof be at any time be in the opinion 
of the Architect/ consultant too slow to ensure the completion of the whole of the work by the prescribed time for 
completion the Architect/ consultant /SBIIMS shall thereupon take such steps as considered necessary by the Architect/ 
consultant to expedite progress so as to complete the works the works by the prescribed time or extended time. Such 
communications from the Architect/ consultant /SBIIMS neither shall relieve the contractor from fulfilling obligations under 
the contract nor will he be entitled to raise any claims arising of such directions. 

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein provided be 
carried on during the night or holidays without the permission in writing of Architect/ consultant /SBIIMS, save when the 
work is unavoidable or absolutely necessary for the saving of life of property or for the safety of the
the contractor shall immediately advice the Architect/ consultant. However the provisions of the clause shall not be 
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aims, proceedings, costs, 

The contractor shall insure against such liability with an 
hole of the time any person employed by him on the works and 

shall, when required, produce to the Employer such policy of insurance and receipt for payment of the current 
contractor the contractor’s 

clause shall be satisfied if the sub contractor shall have insured 
against the liability in respect of such persons in such manner that Employer is indemnified under the policy but 

contractor to produce to the Employer when required such policy of 

in force the insurance 
referred to above or any other insurance which he may be required to effect under the terms of contract, then 
and in any such case the Employer may effect and keep in force any such insurance and pay such premium or 

be necessary for that purpose and from time to time deduct the amount so paid by the 
Employer as aforesaid from any amount due or which may become due to the contractor, or recover the 

r rights of the Employer against contractors, in respect of such default, the 
employer shall be entitled to deduct from any sums payable to the contractor the amount of any damages 

le by the contractors under this 
clause. The contractor shall upon settlement by the insurer of any claim made against the insurer pursuant to a 
policy taken under this clause, proceed with due diligence to rebuild or repair the works destroyed or 

In this event all the monies received from the insurer in respect of such damage shall be paid to the 
contractor and the contractor shall not be entitled to any further payment in respect of the expenditure 

The date of commencement of the work will be reckoned as the recorded date of handing over site or 10 days from the 

Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall be completed 

from the date of commencement. If required in the contract or as directed by the Employer, 
the contractor shall complete certain portions of work before completion of the entire work. However the completion 

whole work is completed as per the terms of the contract. 

If, in the opinion of the Employer, the work be delayed for reasons beyond the control of the contractor, Bank to grant a 
of work as per the terms of contract. If the contractor needs an 

extension of time for the completion of work or if the completion of work is likely to be delayed for any reasons beyond 
or shall apply to the Employer in writing 

immediately and while applying for extension of time he shall furnish the reasons in detail and his justification if any, for 
extended time which will qualify 

for levy of liquidated damages. For the balance period in excess of original stipulated period and duly sanctioned 
extension of time by the Employer the provision of liquidated damages as stated under clause 8 of GCC shall become 

Whole of the materials, plant and labour to be provided be the contractor and the mode, manner and speed of 
execution and maintenance of the works are to be of kind and conducted in a manner to the satisfaction of the 

he rate of progress of the work or any part thereof be at any time be in the opinion 
of the Architect/ consultant too slow to ensure the completion of the whole of the work by the prescribed time for 

upon take such steps as considered necessary by the Architect/ 
consultant to expedite progress so as to complete the works the works by the prescribed time or extended time. Such 

he contractor from fulfilling obligations under 

all save as herein provided be 
carried on during the night or holidays without the permission in writing of Architect/ consultant /SBIIMS, save when the 
work is unavoidable or absolutely necessary for the saving of life of property or for the safety of the work in which case 
the contractor shall immediately advice the Architect/ consultant. However the provisions of the clause shall not be 
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applicable in the case of any work which becomes essential to carry by rotary or double shifts in order to achieve the 
progress and quality of the part of the works being technically required/ continued with the prior approval of the 
Architect/ consultant/SBIIMS at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carr
and disturbance. 

31.0 No compensation for restrictions of work
If at any time after acceptance of the tender SBIIMS shall decide to abandon or reduce the scope of work for any 
reason whatsoever and hence not required the 
notice in writing to that effect to the contractor and the contractor shall act accordingly. In the matter, the Contractor 
shall have no claim to any payment of compensation or otherw
which he might have derived from the execution of the work fully but which he did not derive in consequence of the 
foreclosure of the whole or part of the work.

Provided that the contractor shall be pai
to the site of the work by the contractor and rendered    surplus as a result of the abandonment, curtailment of the work 
or any portion thereof and then taken back by the contrac
have in such cases the option of taking over all or any such materials at their purchase price or a local current rate 
whichever is less.  

In case of such stores having been issued from SBIIMS stor
given to him at the rates not exceeding those at which were originally issued to the contractor after taking into 
considerations and deduction for claims on account of any deterioration or damage
contractor and in his respect the decision of Architect /consultant/SBIIMS shall be final.

32.0 Suspension of work 

i)The contractor shall, on receipt of the order in writing of the SBI (whose decision shall be final and binding
contractor) suspend the progress of works or any part thereof for such time and in such manner as SBI may consider 
necessary so as not cause any damage or injury to the work already done or endanger the safety thereof for any of 
following reasons. 

a) On account any default on the part of the contractor, or

b) For proper execution of the works or part thereof for reasons other than the default of the contractor, or

c) For safety of the works or part thereof.

The contractor shall, during such suspension, prope
out the instructions given in that behalf by the Consultant.

ii) If the suspension is ordered for reasons (b) and (c) in sub

The contractor shall be entitled to an extension
whatsoever shall be paid on this account.

33.0 Action when the whole security deposit is forfeited
In any case in which under any clause or clauses of this contract, the Contractor shal
pay compensation amounting to the whole of his security deposit the Employer shall have the power to adopt any of 
the following course as they may deem best suited to the interest of the SBI

a) To rescind the contract (of which rescission notice in writing to the contractor by the Employer shall be 
conclusive evidence) and in which case the security deposit of the contractor shall be forfeited and be 
absolutely at the disposal of Employee.
 

b) To employ labor paid by the Empl
debiting the contractor with the cost of the labor and materials (the cost of such labor and materials as worked 
out by the Employer shall be final and conclusive against the cont
the work done, in all respects in the same manner and at the same manner and at the same rates as if it had 
been carried out by the contractor under the terms of this contract the certificate of Employer as to th
of work done shall be final and conclusive against the contractor.
 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his 
hands, and to give it to another contractor to complete in which case any
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applicable in the case of any work which becomes essential to carry by rotary or double shifts in order to achieve the 
progress and quality of the part of the works being technically required/ continued with the prior approval of the 
Architect/ consultant/SBIIMS at no extra cost to the SBI. 

All work at night after obtaining approval from competent authorities shall be carried out without unreasonable noise 

.0 No compensation for restrictions of work 
If at any time after acceptance of the tender SBIIMS shall decide to abandon or reduce the scope of work for any 
reason whatsoever and hence not required the whole or any work to be carried out. The Architect/consultant shall give 
notice in writing to that effect to the contractor and the contractor shall act accordingly. In the matter, the Contractor 
shall have no claim to any payment of compensation or otherwise whatsoever, on account of any profit or advantage 
which he might have derived from the execution of the work fully but which he did not derive in consequence of the 
foreclosure of the whole or part of the work. 

Provided that the contractor shall be paid the charges on the cartage only of materials actually and bonafide brought 
to the site of the work by the contractor and rendered    surplus as a result of the abandonment, curtailment of the work 
or any portion thereof and then taken back by the contractor, provided however that the Architect/ Consultant shall 
have in such cases the option of taking over all or any such materials at their purchase price or a local current rate 

In case of such stores having been issued from SBIIMS stores and returned by the contractor to stores, credit shall be 
given to him at the rates not exceeding those at which were originally issued to the contractor after taking into 
considerations and deduction for claims on account of any deterioration or damage while in the custody of the 
contractor and in his respect the decision of Architect /consultant/SBIIMS shall be final. 

i)The contractor shall, on receipt of the order in writing of the SBI (whose decision shall be final and binding
contractor) suspend the progress of works or any part thereof for such time and in such manner as SBI may consider 
necessary so as not cause any damage or injury to the work already done or endanger the safety thereof for any of 

On account any default on the part of the contractor, or 

For proper execution of the works or part thereof for reasons other than the default of the contractor, or

For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary and carry 
out the instructions given in that behalf by the Consultant. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No compensation 
whatsoever shall be paid on this account. 

.0 Action when the whole security deposit is forfeited 
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself liable to 
pay compensation amounting to the whole of his security deposit the Employer shall have the power to adopt any of 
the following course as they may deem best suited to the interest of the SBIIMS. 

which rescission notice in writing to the contractor by the Employer shall be 
conclusive evidence) and in which case the security deposit of the contractor shall be forfeited and be 
absolutely at the disposal of Employee. 

To employ labor paid by the Employer and to supply materials to carry out the work, or any part of the work, 
debiting the contractor with the cost of the labor and materials (the cost of such labor and materials as worked 
out by the Employer shall be final and conclusive against the contractor) and crediting him with the value of 
the work done, in all respects in the same manner and at the same manner and at the same rates as if it had 
been carried out by the contractor under the terms of this contract the certificate of Employer as to th
of work done shall be final and conclusive against the contractor. 

To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his 
hands, and to give it to another contractor to complete in which case any expenses which may be incurred in 
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applicable in the case of any work which becomes essential to carry by rotary or double shifts in order to achieve the 
progress and quality of the part of the works being technically required/ continued with the prior approval of the 

ied out without unreasonable noise 

If at any time after acceptance of the tender SBIIMS shall decide to abandon or reduce the scope of work for any 
whole or any work to be carried out. The Architect/consultant shall give 

notice in writing to that effect to the contractor and the contractor shall act accordingly. In the matter, the Contractor 
ise whatsoever, on account of any profit or advantage 

which he might have derived from the execution of the work fully but which he did not derive in consequence of the 

d the charges on the cartage only of materials actually and bonafide brought 
to the site of the work by the contractor and rendered    surplus as a result of the abandonment, curtailment of the work 

tor, provided however that the Architect/ Consultant shall 
have in such cases the option of taking over all or any such materials at their purchase price or a local current rate 

es and returned by the contractor to stores, credit shall be 
given to him at the rates not exceeding those at which were originally issued to the contractor after taking into 

while in the custody of the 

i)The contractor shall, on receipt of the order in writing of the SBI (whose decision shall be final and binding on the 
contractor) suspend the progress of works or any part thereof for such time and in such manner as SBI may consider 
necessary so as not cause any damage or injury to the work already done or endanger the safety thereof for any of 

For proper execution of the works or part thereof for reasons other than the default of the contractor, or 

rly protect and secure the works to the extent necessary and carry 

of time equal to the period of every such suspension. No compensation 

l have rendered himself liable to 
pay compensation amounting to the whole of his security deposit the Employer shall have the power to adopt any of 

which rescission notice in writing to the contractor by the Employer shall be 
conclusive evidence) and in which case the security deposit of the contractor shall be forfeited and be 

oyer and to supply materials to carry out the work, or any part of the work, 
debiting the contractor with the cost of the labor and materials (the cost of such labor and materials as worked 

ractor) and crediting him with the value of 
the work done, in all respects in the same manner and at the same manner and at the same rates as if it had 
been carried out by the contractor under the terms of this contract the certificate of Employer as to the value 

To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his 
expenses which may be incurred in 
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excess of the sum which would have been paid to the original contractor, if the whole work had been 
executed by him (of the amount of which excess the certificates in writing of the Employer shall be final and 
conclusive) shall be borne by original contractor and may be deducted from any money due to him by 
Employer under the contract or otherwise, or from his security deposit or the proceeds of sale thereof, or 
sufficient part thereof. 

In the event of any of above courses
compensation for any loss sustained by him by reasons of his having purchased or procured any material or entered into 
any engagements or make any advances on account of, or with a view t
performance of the contract and in case the contract shall be rescinded under the provision aforesaid, the contractor 
shall not be entitled to recover or to be paid any sum or any work thereto for actually performed under
unless, and until the Employer will have certified in writing the performance of such work and the value payable in 
respect thereof, and he shall only be entitled to be paid the value so certified.

34.0 Bank’s/SBIIMS's Right to Terminate th
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or being 
an incorporated company shall have an order for compulsory winding up voluntarily or subject to the supervision of Govt 
and of the Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable within seven days 
after notice to him to do so, to show to the reasonable satisfaction of the Employer that he is able to carry out and fulfill
the contract, and to give security therefore if so required by the Employer.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or shall 
suffer any payment under this contract to be attached by or on behalf o

Or shall assign or sublet this contract without the consent in writing of the Employer through the Consultant or shall 
charge or encumber this contract or any payment due to which may become due to the contractor t

a) Has abandoned the contract; or
 

b) Has failed to commence the works, or has without any lawful excuse under these conditions suspended the 
progress of the works for 14 days after receiving from the Employer written notice to proceed, or
 

c) Has failed to proceed with the works with such diligence and failed to make such due progress as would 
enable the works to be completed within the time agreed upon, or has failed to remove the materials from the 
site or to pull down and replace work within sev
materials were condemned and rejected by the Employer under these conditions; or has neglected or failed 
persistently to observe and perform all or any of the acts, matters or things by this cont
performed by the contractor for seven days after written notice shall have been given to the contractor to 
observe or perform the same or has to the detriment of good workmanship or in defiance of the Employer 
instructions to the contrary subject any part of the contract. Then and in any of said cases the Employer may 
not withstanding any previous waiver, after giving seven days notice in writing to the contractor, determine the 
contract, but without thereby affecting the powers of t
contractor the whole of which shall continue in force as fully as if the contract had not been so determined 
and as if the works subsequently had been executed by or on behalf of the contractor. And, fur
Employer, their agents or employees may enter upon and take possession of the work and all plants, tools, 
scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining lands or roads, use the 
same by means of their own em
any other contractors or persons to complete the work and the contractor shall not in any was interrupt or do 
any act, matter or thing to prevent or hinder such other contractor or ot
and finishing or using the materials and plant for the works.
When the works shall be completed or as soon thereafter as convenient the Employer shall give a notice in 
writing to the contractor to remove his surplus mate
within 14 days after receipt thereof by him the Employer sell the same by public auction after due publication 
and shall adjust the amount realized by such auction. The contractor shall have no right
act of the Employer incidental to the sale of the materials etc.

35.0 Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the specifications, 
design, drawings and instructions herein before mentioned and as to the quality of workmanship of materials used on 
the work or as to any other question, claim, right, matter or thing whatsoever in any way arising out of or relating to the 
contract, designs, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the 
work or the execution or failure to execute the same, whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter :
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excess of the sum which would have been paid to the original contractor, if the whole work had been 
executed by him (of the amount of which excess the certificates in writing of the Employer shall be final and 

shall be borne by original contractor and may be deducted from any money due to him by 
Employer under the contract or otherwise, or from his security deposit or the proceeds of sale thereof, or 

In the event of any of above courses being adopted by the Employer the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any material or entered into 
any engagements or make any advances on account of, or with a view to the execution of the work or the 
performance of the contract and in case the contract shall be rescinded under the provision aforesaid, the contractor 
shall not be entitled to recover or to be paid any sum or any work thereto for actually performed under
unless, and until the Employer will have certified in writing the performance of such work and the value payable in 
respect thereof, and he shall only be entitled to be paid the value so certified. 

Right to Terminate the Contract 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or being 
an incorporated company shall have an order for compulsory winding up voluntarily or subject to the supervision of Govt 

of the Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable within seven days 
after notice to him to do so, to show to the reasonable satisfaction of the Employer that he is able to carry out and fulfill

t, and to give security therefore if so required by the Employer. 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or shall 
suffer any payment under this contract to be attached by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the Employer through the Consultant or shall 
charge or encumber this contract or any payment due to which may become due to the contractor t

Has abandoned the contract; or 

Has failed to commence the works, or has without any lawful excuse under these conditions suspended the 
progress of the works for 14 days after receiving from the Employer written notice to proceed, or

failed to proceed with the works with such diligence and failed to make such due progress as would 
enable the works to be completed within the time agreed upon, or has failed to remove the materials from the 
site or to pull down and replace work within seven days after written notice from the Employer that the said 
materials were condemned and rejected by the Employer under these conditions; or has neglected or failed 
persistently to observe and perform all or any of the acts, matters or things by this contract to be observed and 
performed by the contractor for seven days after written notice shall have been given to the contractor to 
observe or perform the same or has to the detriment of good workmanship or in defiance of the Employer 

ntrary subject any part of the contract. Then and in any of said cases the Employer may 
not withstanding any previous waiver, after giving seven days notice in writing to the contractor, determine the 
contract, but without thereby affecting the powers of the Employer or the obligation and liabilities of the 
contractor the whole of which shall continue in force as fully as if the contract had not been so determined 
and as if the works subsequently had been executed by or on behalf of the contractor. And, fur
Employer, their agents or employees may enter upon and take possession of the work and all plants, tools, 
scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining lands or roads, use the 
same by means of their own employees or workmen in carrying on and completing the work or by engaging 
any other contractors or persons to complete the work and the contractor shall not in any was interrupt or do 
any act, matter or thing to prevent or hinder such other contractor or other persons employed for completing 
and finishing or using the materials and plant for the works. 
When the works shall be completed or as soon thereafter as convenient the Employer shall give a notice in 
writing to the contractor to remove his surplus materials and plants and should the contractor fail to do so 
within 14 days after receipt thereof by him the Employer sell the same by public auction after due publication 
and shall adjust the amount realized by such auction. The contractor shall have no right to question any of the 
act of the Employer incidental to the sale of the materials etc. 

.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the specifications, 
esign, drawings and instructions herein before mentioned and as to the quality of workmanship of materials used on 

the work or as to any other question, claim, right, matter or thing whatsoever in any way arising out of or relating to the 
, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the 

work or the execution or failure to execute the same, whether arising during the progress of the work or after the 
tion or abandonment thereof shall be dealt with as mentioned hereinafter :
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excess of the sum which would have been paid to the original contractor, if the whole work had been 
executed by him (of the amount of which excess the certificates in writing of the Employer shall be final and 

shall be borne by original contractor and may be deducted from any money due to him by 
Employer under the contract or otherwise, or from his security deposit or the proceeds of sale thereof, or 

being adopted by the Employer the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any material or entered into 

o the execution of the work or the 
performance of the contract and in case the contract shall be rescinded under the provision aforesaid, the contractor 
shall not be entitled to recover or to be paid any sum or any work thereto for actually performed under this contract, 
unless, and until the Employer will have certified in writing the performance of such work and the value payable in 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or being 
an incorporated company shall have an order for compulsory winding up voluntarily or subject to the supervision of Govt 

of the Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable within seven days 
after notice to him to do so, to show to the reasonable satisfaction of the Employer that he is able to carry out and fulfill 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or shall 
f any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the Employer through the Consultant or shall 
charge or encumber this contract or any payment due to which may become due to the contractor there under. 

Has failed to commence the works, or has without any lawful excuse under these conditions suspended the 
progress of the works for 14 days after receiving from the Employer written notice to proceed, or 

failed to proceed with the works with such diligence and failed to make such due progress as would 
enable the works to be completed within the time agreed upon, or has failed to remove the materials from the 

en days after written notice from the Employer that the said 
materials were condemned and rejected by the Employer under these conditions; or has neglected or failed 

ract to be observed and 
performed by the contractor for seven days after written notice shall have been given to the contractor to 
observe or perform the same or has to the detriment of good workmanship or in defiance of the Employer 

ntrary subject any part of the contract. Then and in any of said cases the Employer may 
not withstanding any previous waiver, after giving seven days notice in writing to the contractor, determine the 

he Employer or the obligation and liabilities of the 
contractor the whole of which shall continue in force as fully as if the contract had not been so determined 
and as if the works subsequently had been executed by or on behalf of the contractor. And, further the 
Employer, their agents or employees may enter upon and take possession of the work and all plants, tools, 
scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining lands or roads, use the 

ployees or workmen in carrying on and completing the work or by engaging 
any other contractors or persons to complete the work and the contractor shall not in any was interrupt or do 

her persons employed for completing 

When the works shall be completed or as soon thereafter as convenient the Employer shall give a notice in 
rials and plants and should the contractor fail to do so 

within 14 days after receipt thereof by him the Employer sell the same by public auction after due publication 
to question any of the 

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the specifications, 
esign, drawings and instructions herein before mentioned and as to the quality of workmanship of materials used on 

the work or as to any other question, claim, right, matter or thing whatsoever in any way arising out of or relating to the 
, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the 

work or the execution or failure to execute the same, whether arising during the progress of the work or after the 
tion or abandonment thereof shall be dealt with as mentioned hereinafter : 
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a) If the contractor considers that he is entitled to any extra payment or compensation in respect of the works 
over and above the amounts admitted as payable by the Architect or in ca
the validity of any deductions or recoveries made or proposed to be made from the contract or raise any 
dispute, the Contractor shall forthwith give notice in writing of his claim, or dispute to the Circle Head, SBIIMS, 
Circle Office, Guwahati and endorse a copy of the same to the Architect, within 30 days from the date of 
disallowance thereof or the date of deduction or recovery. The said notice shall give full particulars of the 
claim, grounds on which it is based and de
not be entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim by the 
contractor unless notice of such claim shall have been given by the contractor to t
Circle Office, Guwahati in the manner and within the time as aforesaid. The contractor shall be deemed to 
have waived and extinguished all his rights in respect of any claim not notified to the Circle Head, SBIIMS, Circle 
Office, Guwahati in writing in the manner and within the time aforesaid.
 

b) Circle Head, SBIIMS, Circle Office, Guwahati shall give his decision in writing on the claims notified by the 
contractor. The contractor may within 30 days of the receipt of the decision of 
Office, Guwahati submit his claims to the conciliating authority namely the Circle Development Officer  for 
conciliation along with all details and copies of correspondence exchanged between him and the Circle 
Head, SBIIMS, Circle Office, Guwahati
 

c) If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, within a 
period of 30 days of termination thereof shall give a notice to the concerned Chief General Manager of SBI, 
LHO, Guwahati for appointment of an arbitrator to adjudicate the notified claims failing which the claims of the 
contractor shall be deemed to have been considered absolutely barred and waived.
 

d) Except where the decision has become final, binding and conclusive in 
differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank shall be 
referred for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General Man

 
e) Also, there will be no objection to any such appointment that the Arbitrator so appointed is a Bank Officer and 

that he had to deal with the matters to which the Contract relates in the course of his duties as Bank Officer. If 
the arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to 
any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the said Chief 
General Manager. Such person shall be entitled to proceed
left by his predecessor. 
 

f) It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in 
respect of each dispute along with the notice for 
 

g) It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in 
respect of each dispute along with the notice for appointment of arbitrator.
 

h) It is also a term of this contract that no person other than a person appointed by such Chief General Manager 
aforesaid should act as arbitrator. The conciliation and arbitration shall be conducted in accordance with the 
provisions of the Arbitration & Conciliation Act 1996 or any stat
the rules made there under. 
 

i) It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by both 
the parties. However, no fees will be payable to the arbitrator
 

j) It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the 
date he issues notice to both the parties calling them to submit their statement of claims and counter 
statement of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole 
discretion. The fees if any, of the arbitrator shall, if required to be paid before the award is made and published, 
be paid half and half by each of the pa
any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in what 
manner, such costs or any part thereof shall be paid and fix or settle t

36.0 Certificate of Payment 
The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant/SBIIMS to the contractor 
within 10 working days from the date of certificate to the payment from
statutory recoveries and other dues including the retention amount from the certificate of payment. Provided always 
that the issue of any certificate by the Architect/Consultant during the progress of works
effect as certificate of satisfaction or relieve the contractor from his liability under clause. The Architect/Consultant sha
have power to withhold the certificate if the work or any part thereof is not carried out to their
Architect/Consultant may by any certificate make any corrections required in previous certificate. The SBIIMS shall 
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If the contractor considers that he is entitled to any extra payment or compensation in respect of the works 
over and above the amounts admitted as payable by the Architect or in case the contractor wants to dispute 
the validity of any deductions or recoveries made or proposed to be made from the contract or raise any 
dispute, the Contractor shall forthwith give notice in writing of his claim, or dispute to the Circle Head, SBIIMS, 

ircle Office, Guwahati and endorse a copy of the same to the Architect, within 30 days from the date of 
disallowance thereof or the date of deduction or recovery. The said notice shall give full particulars of the 
claim, grounds on which it is based and detailed calculations of the amount claimed and the contractor shall 
not be entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim by the 
contractor unless notice of such claim shall have been given by the contractor to the Circle Head, SBIIMS, 
Circle Office, Guwahati in the manner and within the time as aforesaid. The contractor shall be deemed to 
have waived and extinguished all his rights in respect of any claim not notified to the Circle Head, SBIIMS, Circle 

wahati in writing in the manner and within the time aforesaid. 

Circle Head, SBIIMS, Circle Office, Guwahati shall give his decision in writing on the claims notified by the 
contractor. The contractor may within 30 days of the receipt of the decision of the Circle Head, SBIIMS, Circle 
Office, Guwahati submit his claims to the conciliating authority namely the Circle Development Officer  for 
conciliation along with all details and copies of correspondence exchanged between him and the Circle 

Circle Office, Guwahati 

If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, within a 
period of 30 days of termination thereof shall give a notice to the concerned Chief General Manager of SBI, 

hati for appointment of an arbitrator to adjudicate the notified claims failing which the claims of the 
contractor shall be deemed to have been considered absolutely barred and waived. 

Except where the decision has become final, binding and conclusive in terms of the contract, all disputes or 
differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank shall be 
referred for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General Man

Also, there will be no objection to any such appointment that the Arbitrator so appointed is a Bank Officer and 
that he had to deal with the matters to which the Contract relates in the course of his duties as Bank Officer. If 

inted is unable or unwilling to act or resigns his appointment or vacates his office due to 
any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the said Chief 
General Manager. Such person shall be entitled to proceed with the reference from the stage at which it was 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in 
respect of each dispute along with the notice for appointment of arbitrator. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in 
respect of each dispute along with the notice for appointment of arbitrator. 

ract that no person other than a person appointed by such Chief General Manager 
aforesaid should act as arbitrator. The conciliation and arbitration shall be conducted in accordance with the 
provisions of the Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by both 
the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the 
date he issues notice to both the parties calling them to submit their statement of claims and counter 

ims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole 
discretion. The fees if any, of the arbitrator shall, if required to be paid before the award is made and published, 
be paid half and half by each of the parties. The cost of the reference and of the award (including the fees, if 
any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in what 
manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid.

The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant/SBIIMS to the contractor 
within 10 working days from the date of certificate to the payment from SBI from time to time. The SBI shall recover the 
statutory recoveries and other dues including the retention amount from the certificate of payment. Provided always 
that the issue of any certificate by the Architect/Consultant during the progress of works or completion shall not have 
effect as certificate of satisfaction or relieve the contractor from his liability under clause. The Architect/Consultant sha
have power to withhold the certificate if the work or any part thereof is not carried out to their
Architect/Consultant may by any certificate make any corrections required in previous certificate. The SBIIMS shall 
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If the contractor considers that he is entitled to any extra payment or compensation in respect of the works 
se the contractor wants to dispute 

the validity of any deductions or recoveries made or proposed to be made from the contract or raise any 
dispute, the Contractor shall forthwith give notice in writing of his claim, or dispute to the Circle Head, SBIIMS, 

ircle Office, Guwahati and endorse a copy of the same to the Architect, within 30 days from the date of 
disallowance thereof or the date of deduction or recovery. The said notice shall give full particulars of the 

tailed calculations of the amount claimed and the contractor shall 
not be entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim by the 

he Circle Head, SBIIMS, 
Circle Office, Guwahati in the manner and within the time as aforesaid. The contractor shall be deemed to 
have waived and extinguished all his rights in respect of any claim not notified to the Circle Head, SBIIMS, Circle 

Circle Head, SBIIMS, Circle Office, Guwahati shall give his decision in writing on the claims notified by the 
the Circle Head, SBIIMS, Circle 

Office, Guwahati submit his claims to the conciliating authority namely the Circle Development Officer  for 
conciliation along with all details and copies of correspondence exchanged between him and the Circle 

If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, within a 
period of 30 days of termination thereof shall give a notice to the concerned Chief General Manager of SBI, 

hati for appointment of an arbitrator to adjudicate the notified claims failing which the claims of the 

terms of the contract, all disputes or 
differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank shall be 
referred for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General Manager. 

Also, there will be no objection to any such appointment that the Arbitrator so appointed is a Bank Officer and 
that he had to deal with the matters to which the Contract relates in the course of his duties as Bank Officer. If 

inted is unable or unwilling to act or resigns his appointment or vacates his office due to 
any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the said Chief 

with the reference from the stage at which it was 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in 

ract that no person other than a person appointed by such Chief General Manager 
aforesaid should act as arbitrator. The conciliation and arbitration shall be conducted in accordance with the 

enactment thereof and 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by both 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the 
date he issues notice to both the parties calling them to submit their statement of claims and counter 

ims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole 
discretion. The fees if any, of the arbitrator shall, if required to be paid before the award is made and published, 

rties. The cost of the reference and of the award (including the fees, if 
any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in what 

he amount of costs to be so paid. 

The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant/SBIIMS to the contractor 
SBI from time to time. The SBI shall recover the 

statutory recoveries and other dues including the retention amount from the certificate of payment. Provided always 
or completion shall not have 

effect as certificate of satisfaction or relieve the contractor from his liability under clause. The Architect/Consultant shall 
have power to withhold the certificate if the work or any part thereof is not carried out to their satisfaction. The 
Architect/Consultant may by any certificate make any corrections required in previous certificate. The SBIIMS shall 
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modify the certificate of payment as issued by the Architect/Consultant from time to time while making the payment. 
The contractor shall submit interim bills only after taking actual measurements and properly recorded in the 
Measurement book (M.B). The contractor shall not submit interim bills when the approximate value of work done by him 
is less than …………. and the minimum interval between two such bills shall be one month. The final bill may be submitted 
by contractor within a period of one month from the date of virtual completion and Architect/Consultant shall issue the 
certificate of payment within a period of two months
the date of issue of certificate provided there is no dispute in respect of rates and quantities.

37.0 Water Supply 
The contractor shall make his arrangements for water required for the 
This will be subject to the following conditions:

i) That the water used by the contractor shall be fit for construction purpose to satisfaction of the Architect/ consultant.

ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by the 
contractor for procurement of water in the opinion of the Architect/ consultant is unsatisfactory.

iii) The contractor shall construct temporary well /tube in SBI land for takin
obtaining permission in writing from the SBI. The contractor has to make his own arrangements for drawing and 
distributing the water at his own cost. He has to make necessary arrangements. To avoid any accidents 
caused due to construction and subsequent maintenance of the wells. He has to obtain necessary approvals from local 
authorities, if required, at his own cost. He shall restore the ground to his original condition after well are dismantled on
the completion of work or hand over the well to the SBI without any compensation as directed by the Architect 
/consultant. 

38.0 Power Supply 
The contractor shall make his own arrangements for power and supply/ distribution system for driving plant or machiner
for the work and for lighting purpose at his own cost. The cost of running and maintenance of the plants are too 
included in his tender prices. He shall pay all fees and charges required for the power supply and include the same in his 
tendered rates and hold the owner free from all such costs. He has to obtain necessary approval from the appropriate 
authorities, if required. 

39.0 Treasure trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and
handed over to the bank immediately. 

40.0 Method of Measurement 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be on the 
net quantities or work produced in accordance with up to date rules
event any dispute/ disagreement the decision of the Architect/ consultant shall be final and binding on the contractor.

41.0 Maintenance of registers 
The contractor shall maintain the following registers
same for inspection of SBIIMS/ architect/ consultant whenever desired by them. The contractor shall also maintain the 
records/ registers as required by the local authorities /Govt. from t

i) Register for secured advance.
ii) Register for hindrance to work.
iii) Register for running account bill
iv) Register for labour 

42.0 Price Variation 
No price variation shall be applicable in this contract.

43.0 Force Majeure 

43.1 Neither contractor nor SBIIMS/Employer shall be considered in default in performance of their obligations if such 
performance is prevented or delayed by events such as war, hostilities revolution, riots, civil commotion, strikes, lockout, 
conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of god or for 
any other cause beyond the reasonable control of the party affected or prevented or delayed. However a notice is 
required to be given within 30 days from the happening of the 
contract, if it is not possible to serve a notice, within the shortest possible period without delay.
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modify the certificate of payment as issued by the Architect/Consultant from time to time while making the payment. 
ontractor shall submit interim bills only after taking actual measurements and properly recorded in the 

Measurement book (M.B). The contractor shall not submit interim bills when the approximate value of work done by him 
interval between two such bills shall be one month. The final bill may be submitted 

by contractor within a period of one month from the date of virtual completion and Architect/Consultant shall issue the 
certificate of payment within a period of two months. The SBI shall pay the amount within a period of three months from 
the date of issue of certificate provided there is no dispute in respect of rates and quantities. 

The contractor shall make his arrangements for water required for the work and nothing extra will be paid for the same. 
This will be subject to the following conditions: 

i) That the water used by the contractor shall be fit for construction purpose to satisfaction of the Architect/ consultant.

lternative arrangements for the supply of water if the arrangement made by the 
contractor for procurement of water in the opinion of the Architect/ consultant is unsatisfactory. 

iii) The contractor shall construct temporary well /tube in SBI land for taking water for construction purpose only after 
obtaining permission in writing from the SBI. The contractor has to make his own arrangements for drawing and 
distributing the water at his own cost. He has to make necessary arrangements. To avoid any accidents 
caused due to construction and subsequent maintenance of the wells. He has to obtain necessary approvals from local 
authorities, if required, at his own cost. He shall restore the ground to his original condition after well are dismantled on

completion of work or hand over the well to the SBI without any compensation as directed by the Architect 

The contractor shall make his own arrangements for power and supply/ distribution system for driving plant or machiner
for the work and for lighting purpose at his own cost. The cost of running and maintenance of the plants are too 
included in his tender prices. He shall pay all fees and charges required for the power supply and include the same in his 

hold the owner free from all such costs. He has to obtain necessary approval from the appropriate 

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be on the 
net quantities or work produced in accordance with up to date rules laid down by the Bureau of Indian Standards. In the 
event any dispute/ disagreement the decision of the Architect/ consultant shall be final and binding on the contractor.

The contractor shall maintain the following registers as per the enclosed proforma at site of work and should produce the 
same for inspection of SBIIMS/ architect/ consultant whenever desired by them. The contractor shall also maintain the 
records/ registers as required by the local authorities /Govt. from time to time. 

Register for secured advance. 
Register for hindrance to work. 
Register for running account bill 

No price variation shall be applicable in this contract. 

Employer shall be considered in default in performance of their obligations if such 
performance is prevented or delayed by events such as war, hostilities revolution, riots, civil commotion, strikes, lockout, 

re, storms, floods, droughts, earthquakes or ordinances or any act of god or for 
any other cause beyond the reasonable control of the party affected or prevented or delayed. However a notice is 
required to be given within 30 days from the happening of the event with complete details, to the other party to the 
contract, if it is not possible to serve a notice, within the shortest possible period without delay. 
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modify the certificate of payment as issued by the Architect/Consultant from time to time while making the payment. 
ontractor shall submit interim bills only after taking actual measurements and properly recorded in the 

Measurement book (M.B). The contractor shall not submit interim bills when the approximate value of work done by him 
interval between two such bills shall be one month. The final bill may be submitted 

by contractor within a period of one month from the date of virtual completion and Architect/Consultant shall issue the 
. The SBI shall pay the amount within a period of three months from 

work and nothing extra will be paid for the same. 

i) That the water used by the contractor shall be fit for construction purpose to satisfaction of the Architect/ consultant. 

lternative arrangements for the supply of water if the arrangement made by the 

g water for construction purpose only after 
obtaining permission in writing from the SBI. The contractor has to make his own arrangements for drawing and 
distributing the water at his own cost. He has to make necessary arrangements. To avoid any accidents or damages 
caused due to construction and subsequent maintenance of the wells. He has to obtain necessary approvals from local 
authorities, if required, at his own cost. He shall restore the ground to his original condition after well are dismantled on 

completion of work or hand over the well to the SBI without any compensation as directed by the Architect 

The contractor shall make his own arrangements for power and supply/ distribution system for driving plant or machinery 
for the work and for lighting purpose at his own cost. The cost of running and maintenance of the plants are too 
included in his tender prices. He shall pay all fees and charges required for the power supply and include the same in his 

hold the owner free from all such costs. He has to obtain necessary approval from the appropriate 

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall be 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be on the 
laid down by the Bureau of Indian Standards. In the 

event any dispute/ disagreement the decision of the Architect/ consultant shall be final and binding on the contractor. 

as per the enclosed proforma at site of work and should produce the 
same for inspection of SBIIMS/ architect/ consultant whenever desired by them. The contractor shall also maintain the 

Employer shall be considered in default in performance of their obligations if such 
performance is prevented or delayed by events such as war, hostilities revolution, riots, civil commotion, strikes, lockout, 

re, storms, floods, droughts, earthquakes or ordinances or any act of god or for 
any other cause beyond the reasonable control of the party affected or prevented or delayed. However a notice is 

event with complete details, to the other party to the 
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43.2 As soon as the cause of force majeure has been removed the party whose ability to perform its 
been affected, shall notify the other of such cessation and the actual delay incurred in such affected activity adducing 
necessary evidence in support thereof. 

43.3 From the date of occurrence of a case of force majeure obligations of the p
during the continuance of any inability so caused. With the cause itself and inability resulting there from having been 
removed, the agreed time of completion of the respective obligations under this agreement shall stand e
period equal to the period of delay occasioned by such events.

43.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of force majeure 
lasting to a period of 6 months or more the two parties shall m
agreement. 

44.0 Local Laws, Acts, Regulations 
The contractor shall strictly adhere to all prevailing labor laws inclusive of contract labor (regulation and abolition act o
1970) and other safety regulations. The contractor shall comply with the provision of all labor legislation including the 
latest requirements of all the Acts, laws, any other regulations that are applicable to the execution of the project.

i) Minimum Wages Act, 1948 (Amended)
 

ii) Payment of Wages Act 1936 (Amended)
 

iii) Workmen’s Compensation Act 1923 (Amended)
 

iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)
 

v) Apprentice Act 1961 (Amended)
 

vi) Industrial Employment (Standing Order) Act 1946 (Amended)
 

vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications
 

viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof
 

ix) Shop and Establishment Act
 

x) Any other Act or enactment relating thereto and rules framed there un
 

xi) Indian Electricity Act 
 

xii) Tariff Advisory Committee Manual
 

45.0 Accidents 
The contractor shall immediately on occurrence of any accident at or about the site or in connection with the execution 
of the work report such accident to the
authority whenever such report is required to be lodged by the law and take appropriate actions thereof.
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As soon as the cause of force majeure has been removed the party whose ability to perform its 
been affected, shall notify the other of such cessation and the actual delay incurred in such affected activity adducing 

From the date of occurrence of a case of force majeure obligations of the party affected shall be suspended 
during the continuance of any inability so caused. With the cause itself and inability resulting there from having been 
removed, the agreed time of completion of the respective obligations under this agreement shall stand e
period equal to the period of delay occasioned by such events. 

Should one or both parties be prevented from fulfilling the contractual obligations by a state of force majeure 
lasting to a period of 6 months or more the two parties shall mutually decide regarding the future execution of this 

The contractor shall strictly adhere to all prevailing labor laws inclusive of contract labor (regulation and abolition act o
tions. The contractor shall comply with the provision of all labor legislation including the 

latest requirements of all the Acts, laws, any other regulations that are applicable to the execution of the project.

Minimum Wages Act, 1948 (Amended) 

Wages Act 1936 (Amended) 

Workmen’s Compensation Act 1923 (Amended) 

Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)

Apprentice Act 1961 (Amended) 

Industrial Employment (Standing Order) Act 1946 (Amended) 

Injuries (Compensation Insurance) Act 1963 and any other modifications 

Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof

Shop and Establishment Act 

Any other Act or enactment relating thereto and rules framed there under from time to time.

Tariff Advisory Committee Manual 

The contractor shall immediately on occurrence of any accident at or about the site or in connection with the execution 
of the work report such accident to the Employer. The contractor shall also report immediately to the competent 
authority whenever such report is required to be lodged by the law and take appropriate actions thereof.
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As soon as the cause of force majeure has been removed the party whose ability to perform its obligations has 
been affected, shall notify the other of such cessation and the actual delay incurred in such affected activity adducing 

arty affected shall be suspended 
during the continuance of any inability so caused. With the cause itself and inability resulting there from having been 
removed, the agreed time of completion of the respective obligations under this agreement shall stand extended by a 

Should one or both parties be prevented from fulfilling the contractual obligations by a state of force majeure 
utually decide regarding the future execution of this 

The contractor shall strictly adhere to all prevailing labor laws inclusive of contract labor (regulation and abolition act of 
tions. The contractor shall comply with the provision of all labor legislation including the 

latest requirements of all the Acts, laws, any other regulations that are applicable to the execution of the project. 

Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 

Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 

der from time to time. 

The contractor shall immediately on occurrence of any accident at or about the site or in connection with the execution 
Employer. The contractor shall also report immediately to the competent 

authority whenever such report is required to be lodged by the law and take appropriate actions thereof. 
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1.0 Notice of operation 
The contractor shall not carry out any important operation without the Consent in writing from the Architect/ consultant.

2.0 Temporary works 
Before any temporary works are commenced the contractor shall submit at least 2 days in advance to the architect/ 
consultant for approval complete drawings of all temporary works he may require for the executions of the works. The 
contractor shall carry out the modifications relating to strength, if required by the architect / consultant in accordance 
with the conditions of the contract at his own cost. The contractor shall be solely responsible for the stability and safety of 
all temporary works and unfinished works and for quality of the permanent works resulting from the arrangement 
eventually adopted for their execution. 

3.0 Office Accommodation 

a) The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary facilities, 
canteens and other temporary structures for themselves in connection with the work at the site at their own 
cost after getting the approval f

b) A site office for the use of SBIIMS/ architect/ consultant shall be provided by the contractor at his own 
expenses. 

c) All temporary buildings and facilities as mentioned above shall be removed on completion of the work or at 
any other earlier date as directed by the architect/ consultant.

d) All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as running 
expenses shall be borne by the contractor at no extra cost. It is also the respons
statutory approvals for providing the above facilities.

4.0 Facilities for contractor’s employees 
The contractor shall make his own arrangement for the housing and welfare of his staff and workmen including 
adequate drinking water facilities. The contractor shall also make the arrangements at his own cost for transport where 
necessary for his staff and workmen to and workmen to and from site of work at his own cost.

5.0 Lighting of works 
The contractor shall at all times provide adequate and approved lighting as required for the proper execution and 
supervision and inspection of work. 

 

6.0 Fire fighting arrangements 

a) The contractor shall provide suitable arrangement for fire fighting at his own cost. For this purpose he sha
provide requisite number of fire extinguisher and adequate number of buckets. Some of which are to be 
always kept filled with sand and some water. These equipments shall be provided at suitable prominent and 
easily accessible places and shall be properl
 

b) Any deficiency in the fire safety or conditions shall be corrected by the contractor at his own cost and to the 
approval of the relevant authorities. The contractor shall make the following arrangements at his own cost but 
not limited to the following: 
 

i) Proper handing, storage and disposal of combustible materials and waste.
ii) Work operations which can create fire hazards.
iii) Access for firefightingequipments.
iv) Type, number and location of containers for the removal of surplus materials and rubbish
v) Type, size, number and location of fire extinguishers or fire fighting equipment 
vi) General housekeeping. 

7.0 Site order book 
A site order book shall be maintained at site for the purpose of quick communication between the Architect/ 
consultant/ SBIIMS. Any communication from one party to the other shall be deemed to Records in the site order book. 
Such a communication from one party to the other shall be deemed to have been adequately served in terms of 
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SPECIAL CONDITIONS OF CONTRACT 

any important operation without the Consent in writing from the Architect/ consultant.

Before any temporary works are commenced the contractor shall submit at least 2 days in advance to the architect/ 
consultant for approval complete drawings of all temporary works he may require for the executions of the works. The 
contractor shall carry out the modifications relating to strength, if required by the architect / consultant in accordance 

ons of the contract at his own cost. The contractor shall be solely responsible for the stability and safety of 
all temporary works and unfinished works and for quality of the permanent works resulting from the arrangement 

 

The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary facilities, 
canteens and other temporary structures for themselves in connection with the work at the site at their own 
cost after getting the approval from the Architect/ consultant.  
A site office for the use of SBIIMS/ architect/ consultant shall be provided by the contractor at his own 

All temporary buildings and facilities as mentioned above shall be removed on completion of the work or at 
ny other earlier date as directed by the architect/ consultant. 

All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as running 
expenses shall be borne by the contractor at no extra cost. It is also the responsibility of the contractor to obtain 
statutory approvals for providing the above facilities. 

 
The contractor shall make his own arrangement for the housing and welfare of his staff and workmen including 

king water facilities. The contractor shall also make the arrangements at his own cost for transport where 
necessary for his staff and workmen to and workmen to and from site of work at his own cost. 

provide adequate and approved lighting as required for the proper execution and 

The contractor shall provide suitable arrangement for fire fighting at his own cost. For this purpose he sha
provide requisite number of fire extinguisher and adequate number of buckets. Some of which are to be 
always kept filled with sand and some water. These equipments shall be provided at suitable prominent and 
easily accessible places and shall be properly maintained. 

Any deficiency in the fire safety or conditions shall be corrected by the contractor at his own cost and to the 
approval of the relevant authorities. The contractor shall make the following arrangements at his own cost but 

Proper handing, storage and disposal of combustible materials and waste. 
Work operations which can create fire hazards. 
Access for firefightingequipments. 
Type, number and location of containers for the removal of surplus materials and rubbish
Type, size, number and location of fire extinguishers or fire fighting equipment  

A site order book shall be maintained at site for the purpose of quick communication between the Architect/ 
consultant/ SBIIMS. Any communication from one party to the other shall be deemed to Records in the site order book. 

arty to the other shall be deemed to have been adequately served in terms of 
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any important operation without the Consent in writing from the Architect/ consultant. 

Before any temporary works are commenced the contractor shall submit at least 2 days in advance to the architect/ 
consultant for approval complete drawings of all temporary works he may require for the executions of the works. The 
contractor shall carry out the modifications relating to strength, if required by the architect / consultant in accordance 

ons of the contract at his own cost. The contractor shall be solely responsible for the stability and safety of 
all temporary works and unfinished works and for quality of the permanent works resulting from the arrangement 

The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary facilities, 
canteens and other temporary structures for themselves in connection with the work at the site at their own 

A site office for the use of SBIIMS/ architect/ consultant shall be provided by the contractor at his own 

All temporary buildings and facilities as mentioned above shall be removed on completion of the work or at 

All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as running 
ibility of the contractor to obtain 

The contractor shall make his own arrangement for the housing and welfare of his staff and workmen including 
king water facilities. The contractor shall also make the arrangements at his own cost for transport where 

provide adequate and approved lighting as required for the proper execution and 

The contractor shall provide suitable arrangement for fire fighting at his own cost. For this purpose he shall 
provide requisite number of fire extinguisher and adequate number of buckets. Some of which are to be 
always kept filled with sand and some water. These equipments shall be provided at suitable prominent and 

Any deficiency in the fire safety or conditions shall be corrected by the contractor at his own cost and to the 
approval of the relevant authorities. The contractor shall make the following arrangements at his own cost but 

Type, number and location of containers for the removal of surplus materials and rubbish 

A site order book shall be maintained at site for the purpose of quick communication between the Architect/ 
consultant/ SBIIMS. Any communication from one party to the other shall be deemed to Records in the site order book. 

arty to the other shall be deemed to have been adequately served in terms of 
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contract. Each site order book shall have machine numbered pages in triplicate and shall carefully maintained and 
preserved by the contractor and shall be made available to the ar
instruction which the architect/ consultant/ SBIIMS may like to issue to the contractor or the contractor may like to bring 
to the architect/ consultant two copies of such instructions shall be taken from 
handed over to the party against proper acknowledgement and the second copy will be retained for their record.

8.0 Site Meetings 
Site meetings will be held to review the progress and quality evaluation. The contract
representative along with the site representative and other staff of approved sub
to the site meetings and ensure all follow up actions. Any additional review meetings shall be held if required
architect/ consultant /SBIIMS. 

 
 
9.0 Disposal of refuse 
The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as directed 
by the construction site or any other off-site activities borrow pit
 
10.0Contractor to verify site measurement
The contractor shall check and verify all site measurements whenever requested by other specialists  contractors or other 
sub contractors to enable them to prepare their own shop 
promptness as will not in any way delay the works.

11.0 Displaying the name of the work 
The Contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating 
name of project and other details as given by the architect /consultant at his own cost and remove the same on 
completion of work. 

12.0As built drawings: 

a. For the drawings issued to the contractor by the Architect/ consultant/SBIIMS.
two sets of drawings to the Contractor for the items for which some changes have been made. From the 
approved drawings as instructed by the SBIIMS/ Architect/ consultant. The contractor will make the changes 
made on these copies and return these copies to the architect/ consultant for their approval. In case any 
revision is required or the corrections are not properly marked the architect/ consultant will point out the 
discrepancies to the contractor. The contractor will have to incorp
discrepancies either on the copies as directed by the architect/ consultant and resubmit to him for approval. 
The architect/ consultant/SBIIMS will return one copy duly approved by him.
 

b. For the drawings prepared by the 
wherever the changes are made by the SBIIMS/ Architect/ consultant. And submit two copies of such modified 
drawings to the architect/ consultant/SBIIMS for 
approved drawings to the contractor.

13.0 Approved make 
The contractor shall provide all materials from the list of approved makes. The architect/ consultant may approve any 
make /agency within the approved list as given in the tender.

14.0 Procurement of materials 
The contractor shall make his own arrangements to procure all the required materials for the work. All wastage and 
losses in weight shall be to the contractor’s account.

15.0 Tendered Rates/Amount 

a) Price Bid : The Bidder has to submit online item wise rates 
tender inclusive of all overhead, contractor’s profit, the cost of materials/labours including all other costs, taxes, 
charges etc. and exclusive of GST only on work contract. GST on work contract will be paid extra as applicable. 
Item wise rates bid in “ Online Sealed Price Bid” will be the basis of final order placement.
 

16.0 Acceptance of tender: 
The SBIIMS shall have the right to reject any or all tenders 
the lowest or any tender and the tenderer or tenderers shall have no right to question the acts of the SBIIMS. However 
adequate transparency would be maintained by the SBIIMS.
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contract. Each site order book shall have machine numbered pages in triplicate and shall carefully maintained and 
preserved by the contractor and shall be made available to the architect/ consultant/ SBI as and when demanded. Any 
instruction which the architect/ consultant/ SBIIMS may like to issue to the contractor or the contractor may like to bring 
to the architect/ consultant two copies of such instructions shall be taken from the site order book and one copy will be 
handed over to the party against proper acknowledgement and the second copy will be retained for their record.

Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a senior 
representative along with the site representative and other staff of approved sub-contractors and suppliers as required 
to the site meetings and ensure all follow up actions. Any additional review meetings shall be held if required

The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as directed 
site activities borrow pits has been properly disposed off. 

ctor to verify site measurement 
The contractor shall check and verify all site measurements whenever requested by other specialists  contractors or other 
sub contractors to enable them to prepare their own shop drawings and pass on the information with sufficient 
promptness as will not in any way delay the works. 

The Contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating 
name of project and other details as given by the architect /consultant at his own cost and remove the same on 

For the drawings issued to the contractor by the Architect/ consultant/SBIIMS. The architect 
two sets of drawings to the Contractor for the items for which some changes have been made. From the 
approved drawings as instructed by the SBIIMS/ Architect/ consultant. The contractor will make the changes 

eturn these copies to the architect/ consultant for their approval. In case any 
revision is required or the corrections are not properly marked the architect/ consultant will point out the 
discrepancies to the contractor. The contractor will have to incorporate these corrections and /or attend to 
discrepancies either on the copies as directed by the architect/ consultant and resubmit to him for approval. 
The architect/ consultant/SBIIMS will return one copy duly approved by him. 

For the drawings prepared by the contractor. The contractor will modify the drawing prepared by him 
wherever the changes are made by the SBIIMS/ Architect/ consultant. And submit two copies of such modified 
drawings to the architect/ consultant/SBIIMS for approval. The architect/ consultant will return one of the 

to the contractor. 

The contractor shall provide all materials from the list of approved makes. The architect/ consultant may approve any 
ed list as given in the tender. 

The contractor shall make his own arrangements to procure all the required materials for the work. All wastage and 
losses in weight shall be to the contractor’s account. 

Price Bid : The Bidder has to submit online item wise rates and Total Amount as per BOQ at A
tender inclusive of all overhead, contractor’s profit, the cost of materials/labours including all other costs, taxes, 
charges etc. and exclusive of GST only on work contract. GST on work contract will be paid extra as applicable. 

wise rates bid in “ Online Sealed Price Bid” will be the basis of final order placement. 

The SBIIMS shall have the right to reject any or all tenders without assigning any reason. They are not bound to accept 
the lowest or any tender and the tenderer or tenderers shall have no right to question the acts of the SBIIMS. However 
adequate transparency would be maintained by the SBIIMS. 
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contract. Each site order book shall have machine numbered pages in triplicate and shall carefully maintained and 
chitect/ consultant/ SBI as and when demanded. Any 

instruction which the architect/ consultant/ SBIIMS may like to issue to the contractor or the contractor may like to bring 
the site order book and one copy will be 

handed over to the party against proper acknowledgement and the second copy will be retained for their record. 

or shall depute a senior 
contractors and suppliers as required 

to the site meetings and ensure all follow up actions. Any additional review meetings shall be held if required by the 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as directed 

The contractor shall check and verify all site measurements whenever requested by other specialists  contractors or other 
drawings and pass on the information with sufficient 

The Contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating there in the 
name of project and other details as given by the architect /consultant at his own cost and remove the same on 

The architect consultant will issue 
two sets of drawings to the Contractor for the items for which some changes have been made. From the 
approved drawings as instructed by the SBIIMS/ Architect/ consultant. The contractor will make the changes 

eturn these copies to the architect/ consultant for their approval. In case any 
revision is required or the corrections are not properly marked the architect/ consultant will point out the 

orate these corrections and /or attend to 
discrepancies either on the copies as directed by the architect/ consultant and resubmit to him for approval. 

contractor will modify the drawing prepared by him 
wherever the changes are made by the SBIIMS/ Architect/ consultant. And submit two copies of such modified 

approval. The architect/ consultant will return one of the 

The contractor shall provide all materials from the list of approved makes. The architect/ consultant may approve any 

The contractor shall make his own arrangements to procure all the required materials for the work. All wastage and 

and Total Amount as per BOQ at Annexure-III of this 
tender inclusive of all overhead, contractor’s profit, the cost of materials/labours including all other costs, taxes, 
charges etc. and exclusive of GST only on work contract. GST on work contract will be paid extra as applicable. 

assigning any reason. They are not bound to accept 
the lowest or any tender and the tenderer or tenderers shall have no right to question the acts of the SBIIMS. However 
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17.0 Government and Local Rules: 
The Contractor shall conform to the provisions of all local byelaws and Acts relating to the work and to the Regulations 
etc. of the Government and Local Authorities and of any company with whose system the structure is proposed to be 
connected. The contractor shall give all notices required by the said Act, Rules, Regulations and byelaws etc. and pay 
fees payable to such authority/ authorities for execution of the work involved. The cost, if any, shall be deemed to have 
been included in his quoted rates, taking encroachment and restorations etc. and shall indemnify the Employer against 
such liabilities and shall defend all action arising from such claims of liabilities.

18.0 Possession Prior to Completion 
The Owner shall have the right to take possessi
possession or use shall not be an acceptance of any work not completed in accordanc

19.0 Tools, Storage of Materials, protective Wor

a) The contractor shall provide, fix up and maintain in an approved position proper office accommodation for the 
Contractor’s representative and staff which office shall be open at all reasonable hours to receive instruction 
notices or communications and clear away on completion of the work an

b) All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered 
with a cost of approved varnish. They are to be protected fr
made available to the Owner /architects for inspection or such other purposes they may require.

c) The contractor shall provide at his own cost all artificial light required to complete the work within the s
time. 

d) The contractor shall provide a suitable temporary hut for the watchmen and clear away the same when no 
longer required and to provide all necessary attendance, lights etc. required.

e) The contractor shall arrange for temporary latrines for the
clean and sanitary condition to the satisfaction of the public Health Authorities and shall cause such latrines 
and soil to be cleared away whenever necessary and shall good all the work disturbed by t

f) Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work during 
the construction and all receptacles, 
protected against breeding of mosquitoes. The contractor shall indemnify the owner against any breach of 
rules in respect of anti-malarial measures.

g) The contractor shall not fix or place any placards or advertisement of any description or permit the same to be 
fixed or placed in or upon any boarding gantry, building structure other than those approved by the SBI.

 
20.0 Protective Measures 
The contractor from the time of being placed at the site must make suitable arrangements for watching lighting and 
protecting the work, the site and surrounding property by day, by night, on Sundays and other holidays.
The contractor shall indemnify the SBI against any possible damage to the building, roads, or member of the public in 
course of execution of the work. 
The contractor shall provide necessary temporary enclosures etc. for the protection of the work and materials and for 
altering and adopting the same as may be required and removing on completion of the work and making good all work 
disturbed. 

 
21.0 Storage of Materials: 
The contractor shall provide and maintain proper sheds for the proper storage and adequate protection of the materials 
etc. and other work that may be executed on the site including the tools and materials of nominated sub
and remove same on completion. 

 
22.0 Tools 
All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for taking measurement 
shall be supplied by the Contractor. 
The Mistries and the supervisor on the work shall carry with them always a one meter or two m
measuring tape of 30 meters, a spirit level
according to the drawing and specifications. The site engineer will use any or all measuring instruments or tools
belonging to the contractors as he chooses for checking the work executed or being executed on the contract.
The contractor should cover in his rates for making provisions for all reasonable facilities for the use of his scaffolding, 
and plant etc. by nominated sub-contractors for their work.

23.0 Removal of Improper Work 
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The Contractor shall conform to the provisions of all local byelaws and Acts relating to the work and to the Regulations 
etc. of the Government and Local Authorities and of any company with whose system the structure is proposed to be 

ontractor shall give all notices required by the said Act, Rules, Regulations and byelaws etc. and pay 
fees payable to such authority/ authorities for execution of the work involved. The cost, if any, shall be deemed to have 

es, taking encroachment and restorations etc. and shall indemnify the Employer against 
such liabilities and shall defend all action arising from such claims of liabilities. 

The Owner shall have the right to take possession of or use any complete or partially completed part of the work. Such 
possession or use shall not be an acceptance of any work not completed in accordance with the contract Agreement.

f Materials, protective Works and Site Office Requirements 

The contractor shall provide, fix up and maintain in an approved position proper office accommodation for the 
Contractor’s representative and staff which office shall be open at all reasonable hours to receive instruction 

communications and clear away on completion of the work and make good all work disturbed.
All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered 
with a cost of approved varnish. They are to be protected from ravages of termites, ants, and other insects and 
made available to the Owner /architects for inspection or such other purposes they may require.
The contractor shall provide at his own cost all artificial light required to complete the work within the s

The contractor shall provide a suitable temporary hut for the watchmen and clear away the same when no 
longer required and to provide all necessary attendance, lights etc. required. 
The contractor shall arrange for temporary latrines for the use of workers and field staff and keep the same in a 
clean and sanitary condition to the satisfaction of the public Health Authorities and shall cause such latrines 
and soil to be cleared away whenever necessary and shall good all the work disturbed by t
Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work during 
the construction and all receptacles, cisterns, water tank etc. used for storage of water must be suitably 

g of mosquitoes. The contractor shall indemnify the owner against any breach of 
malarial measures. 

The contractor shall not fix or place any placards or advertisement of any description or permit the same to be 
r upon any boarding gantry, building structure other than those approved by the SBI.

The contractor from the time of being placed at the site must make suitable arrangements for watching lighting and 
and surrounding property by day, by night, on Sundays and other holidays.

The contractor shall indemnify the SBI against any possible damage to the building, roads, or member of the public in 

cessary temporary enclosures etc. for the protection of the work and materials and for 
altering and adopting the same as may be required and removing on completion of the work and making good all work 

shall provide and maintain proper sheds for the proper storage and adequate protection of the materials 
etc. and other work that may be executed on the site including the tools and materials of nominated sub

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for taking measurement 

The Mistries and the supervisor on the work shall carry with them always a one meter or two meter steel tapes and a 
spirit level, a plumb bob and a square check the work to see that the work is being done 

according to the drawing and specifications. The site engineer will use any or all measuring instruments or tools
belonging to the contractors as he chooses for checking the work executed or being executed on the contract.
The contractor should cover in his rates for making provisions for all reasonable facilities for the use of his scaffolding, 

contractors for their work. 
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The Contractor shall conform to the provisions of all local byelaws and Acts relating to the work and to the Regulations 
etc. of the Government and Local Authorities and of any company with whose system the structure is proposed to be 

ontractor shall give all notices required by the said Act, Rules, Regulations and byelaws etc. and pay 
fees payable to such authority/ authorities for execution of the work involved. The cost, if any, shall be deemed to have 

es, taking encroachment and restorations etc. and shall indemnify the Employer against 

on of or use any complete or partially completed part of the work. Such 
e with the contract Agreement. 

The contractor shall provide, fix up and maintain in an approved position proper office accommodation for the 
Contractor’s representative and staff which office shall be open at all reasonable hours to receive instruction 

d make good all work disturbed. 
All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered 

om ravages of termites, ants, and other insects and 
made available to the Owner /architects for inspection or such other purposes they may require. 
The contractor shall provide at his own cost all artificial light required to complete the work within the specified 

The contractor shall provide a suitable temporary hut for the watchmen and clear away the same when no 

use of workers and field staff and keep the same in a 
clean and sanitary condition to the satisfaction of the public Health Authorities and shall cause such latrines 
and soil to be cleared away whenever necessary and shall good all the work disturbed by the conveniences. 
Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work during 

water tank etc. used for storage of water must be suitably 
g of mosquitoes. The contractor shall indemnify the owner against any breach of 

The contractor shall not fix or place any placards or advertisement of any description or permit the same to be 
r upon any boarding gantry, building structure other than those approved by the SBI. 

The contractor from the time of being placed at the site must make suitable arrangements for watching lighting and 
and surrounding property by day, by night, on Sundays and other holidays. 

The contractor shall indemnify the SBI against any possible damage to the building, roads, or member of the public in 

cessary temporary enclosures etc. for the protection of the work and materials and for 
altering and adopting the same as may be required and removing on completion of the work and making good all work 

shall provide and maintain proper sheds for the proper storage and adequate protection of the materials 
etc. and other work that may be executed on the site including the tools and materials of nominated sub-contractors 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for taking measurement 

eter steel tapes and a 
, a plumb bob and a square check the work to see that the work is being done 

according to the drawing and specifications. The site engineer will use any or all measuring instruments or tools 
belonging to the contractors as he chooses for checking the work executed or being executed on the contract. 
The contractor should cover in his rates for making provisions for all reasonable facilities for the use of his scaffolding, tools 
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The SBIIMS/ Consultant shall during the progress of the work have power to order in writing from time to time the removal 
from the work within such reasonable time or times as may b
of the SBIIMS/ Consultant are not in accordance with specifications or instructions, the substitution or proper re
with materials or workmanships not in accordance with the drawings an
Contractor refuses to comply with the order the SBIIMS/ consultant shall have the power to employ and pay other 
agencies to carry out the work and all expenses consequent thereon or incidental thereto as certif
consultant shall be borne by the Contractor or may be deducted from any money to or that may become due to the 
contractor. No certificate which may be given by the consultant shall relieve the contractor from his liability in respect of
unsound work or bad materials. 

24.0 Dismissal of Workmen 
The Contractor shall on the request of the SBIIMS/ Consultant immediately dismiss from work any person employed 
thereon by him, who may in the opinion of the SBIIMS/ Consultant be unsuitable or incom
himself. Such discharge shall not be the basis of any claim for compensation or damages against the SBIIMS/ Consultant 
or any of their officer or employee. 

 

25.0 Concealed Work 
The Contractor shall give not less than 5 days notice of the SBIIMS/ Architects whenever any work is to be buried in the 
earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on in order that the work may be 
inspected and correct dimensions taken before such burial. In default whereof the same shall at opinion of the SBIIMS/ 
Architect be either opened up for measurement at the Contractor’s expense or no payment may be made for such 
materials. Should any dispute or difference ari
matters which cannot be conveniently tested or checked, the notes of the SBIIMS/ Architects shall be accepted as 
correct and binding on the contractor. 

26.0 Substitution 
Should the contractor desire to substitute any materials and workmanship, he/they must obtain the approval of the 
SBIIMS/Architects in writing for any such substitution well in advance. For materials designed in this specifications by such
term as “Equal” or “other approved” etc. specific approval of the SBIIMS/ Architects has to be obtained in writing.

27.0 Preparation of Building Works for Occupation and Use of Completion
The whole of the work will be thoroughly inspected by the contractor and deficiencies and defec
completion of such inspection, he shall inform the SBI that he has completed the work and it is ready for inspection.
On completion, the contractor shall clean all windows and doors including cleaning and oiling, if necessary, of all 
hardware, inside and outside, all floors, staircases every part of the building. He will leave the entire building neat and 
clean and ready for immediate occupation and to the satisfaction of the SBIIMS.

28.0 Defects after Completion 
The Contractor shall make good at his own cost and to the satisfaction of the SBIIMS all defects and other faults which 
may appear within 12 months after completion of the work. In default the SBIIMS may employ other persons to amend 
and make good such damages, defects etc. Expenses
from the contractor by the SBIIMS from any money due to the contractor. In the event of the amount being insufficient 
the SBIIMS may recover the balance from the contractor, from the amount ret
deposit) of General Conditions of Contract together with any expenses the SBIIMS may have in
therewith. 

29.0 Idle Labour 
Whatever the reasons may be, no claim for the labour, additional establishment cost of hire and labour charges of tools 
and plants would be entertained under any circumstances.

30.0 Guarantee for the Specialized Works
Wherever provision for submission of a guarantee has been advised,
agency along with a counter guarantee by the main contractor engaged for the work. The guarantee shall be furnished 
on a non-judicial stamp paper of appropriate value. If the contractor is required to submi
any items for a period of more than 12 months, the guarantee/ guarantees in case of those items shall remain valid even 
expiry of the defects liability period of 12 months as stipulated in the contract.

31.0 Safety Measures at Site 
All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. Visitors also should 
be provided with Helmets. It should be ensured that these are used properly.

1. First Aid Box should be kept at site with all requis
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The SBIIMS/ Consultant shall during the progress of the work have power to order in writing from time to time the removal 
from the work within such reasonable time or times as may be specified in the order of any materials which in the opinion 
of the SBIIMS/ Consultant are not in accordance with specifications or instructions, the substitution or proper re
with materials or workmanships not in accordance with the drawings and specifications or instructions. In case the 
Contractor refuses to comply with the order the SBIIMS/ consultant shall have the power to employ and pay other 
agencies to carry out the work and all expenses consequent thereon or incidental thereto as certif
consultant shall be borne by the Contractor or may be deducted from any money to or that may become due to the 
contractor. No certificate which may be given by the consultant shall relieve the contractor from his liability in respect of

The Contractor shall on the request of the SBIIMS/ Consultant immediately dismiss from work any person employed 
thereon by him, who may in the opinion of the SBIIMS/ Consultant be unsuitable or incompetent or who may misconduct 
himself. Such discharge shall not be the basis of any claim for compensation or damages against the SBIIMS/ Consultant 

The Contractor shall give not less than 5 days notice of the SBIIMS/ Architects whenever any work is to be buried in the 
earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on in order that the work may be 

ct dimensions taken before such burial. In default whereof the same shall at opinion of the SBIIMS/ 
Architect be either opened up for measurement at the Contractor’s expense or no payment may be made for such 
materials. Should any dispute or difference arise after the execution of any work as to measurements etc or other 
matters which cannot be conveniently tested or checked, the notes of the SBIIMS/ Architects shall be accepted as 

contractor desire to substitute any materials and workmanship, he/they must obtain the approval of the 
SBIIMS/Architects in writing for any such substitution well in advance. For materials designed in this specifications by such

pproved” etc. specific approval of the SBIIMS/ Architects has to be obtained in writing.

ccupation and Use of Completion 
The whole of the work will be thoroughly inspected by the contractor and deficiencies and defec
completion of such inspection, he shall inform the SBI that he has completed the work and it is ready for inspection.
On completion, the contractor shall clean all windows and doors including cleaning and oiling, if necessary, of all 

are, inside and outside, all floors, staircases every part of the building. He will leave the entire building neat and 
clean and ready for immediate occupation and to the satisfaction of the SBIIMS. 

ood at his own cost and to the satisfaction of the SBIIMS all defects and other faults which 
may appear within 12 months after completion of the work. In default the SBIIMS may employ other persons to amend 
and make good such damages, defects etc. Expenses consequent thereon or incidental thereto shall be recoverable 
from the contractor by the SBIIMS from any money due to the contractor. In the event of the amount being insufficient 
the SBIIMS may recover the balance from the contractor, from the amount retained under Clause No. 1 (total security 
deposit) of General Conditions of Contract together with any expenses the SBIIMS may have incurred in connection 

no claim for the labour, additional establishment cost of hire and labour charges of tools 
and plants would be entertained under any circumstances. 

antee for the Specialized Works 
Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the specialized 
agency along with a counter guarantee by the main contractor engaged for the work. The guarantee shall be furnished 

judicial stamp paper of appropriate value. If the contractor is required to submit guarantee/ guarantees for 
any items for a period of more than 12 months, the guarantee/ guarantees in case of those items shall remain valid even 
expiry of the defects liability period of 12 months as stipulated in the contract. 

All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. Visitors also should 
be provided with Helmets. It should be ensured that these are used properly. 

First Aid Box should be kept at site with all requisite materials. 
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The SBIIMS/ Consultant shall during the progress of the work have power to order in writing from time to time the removal 
e specified in the order of any materials which in the opinion 

of the SBIIMS/ Consultant are not in accordance with specifications or instructions, the substitution or proper re-executed 
d specifications or instructions. In case the 

Contractor refuses to comply with the order the SBIIMS/ consultant shall have the power to employ and pay other 
agencies to carry out the work and all expenses consequent thereon or incidental thereto as certified by the SBIIMS/ 
consultant shall be borne by the Contractor or may be deducted from any money to or that may become due to the 
contractor. No certificate which may be given by the consultant shall relieve the contractor from his liability in respect of 

The Contractor shall on the request of the SBIIMS/ Consultant immediately dismiss from work any person employed 
petent or who may misconduct 

himself. Such discharge shall not be the basis of any claim for compensation or damages against the SBIIMS/ Consultant 

The Contractor shall give not less than 5 days notice of the SBIIMS/ Architects whenever any work is to be buried in the 
earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on in order that the work may be 

ct dimensions taken before such burial. In default whereof the same shall at opinion of the SBIIMS/ 
Architect be either opened up for measurement at the Contractor’s expense or no payment may be made for such 

se after the execution of any work as to measurements etc or other 
matters which cannot be conveniently tested or checked, the notes of the SBIIMS/ Architects shall be accepted as 

contractor desire to substitute any materials and workmanship, he/they must obtain the approval of the 
SBIIMS/Architects in writing for any such substitution well in advance. For materials designed in this specifications by such 

pproved” etc. specific approval of the SBIIMS/ Architects has to be obtained in writing. 

The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects put right. On 
completion of such inspection, he shall inform the SBI that he has completed the work and it is ready for inspection. 
On completion, the contractor shall clean all windows and doors including cleaning and oiling, if necessary, of all 

are, inside and outside, all floors, staircases every part of the building. He will leave the entire building neat and 

ood at his own cost and to the satisfaction of the SBIIMS all defects and other faults which 
may appear within 12 months after completion of the work. In default the SBIIMS may employ other persons to amend 

consequent thereon or incidental thereto shall be recoverable 
from the contractor by the SBIIMS from any money due to the contractor. In the event of the amount being insufficient 

ained under Clause No. 1 (total security 
curred in connection 

no claim for the labour, additional establishment cost of hire and labour charges of tools 

the same shall be submitted from the specialized 
agency along with a counter guarantee by the main contractor engaged for the work. The guarantee shall be furnished 

t guarantee/ guarantees for 
any items for a period of more than 12 months, the guarantee/ guarantees in case of those items shall remain valid even 

All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. Visitors also should 
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2. No one should be allowed to inspect / work at a height without Safety Belt.
3. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the ground, or 

from solid construction except such short period Work 
used an  extra labours shall be engaged for holding the ladder and if the ladder is used for carrying materials 
as well as suitable footholds and handholds shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than ¼ to 1 (¼ horizontal and 1 v

4. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an overhead 
support or erected with stationary support shall have a guard rail properly attached, bolted, braced and 
otherwise secured at least 1 Mete
extending along the entire length of the outside and ends thereof with only such openings as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so faste
swaying from the building or structure.

5. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or 
unequally, and if the height of the platform or the Gangway or the Stairway is more than 3
ground level or floor level they should be closely boarded, should have adequate width and should be suitably 
fenced, as described. 

6. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent 
fall of persons or materials by providing suitable fencing or railing whose minimum height shall be 1 Meter.

7. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be 
securely fixed. No portable single ladder shall be over 9 Meters in length while the width between side rails in 
rung ladder shall in no case be less than 30cms for ladder upto and including Meters in length. For longer 
ladders this width should be increased at least 6mm for each additi
exceed 30cms. 

8. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on line works 
gloves, rubber mats, and rubber shoes shall be used.

9. All trenches 1.2 Meters or more in
Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter 
above the surface of the ground. The sides of the trenches, which are 1.5 M
stepped back to give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides 
collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge of the trench or half of 
the depth of the trench whichever is more cuttings shall be done from top to bottom. Under no circumstances 
undermining or under cutting shall be done.

10. Before any demolition work is commenced and also d
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected;
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus used 

by the operator shall remain electrically charged.
c) All practical steps shall be

flooding. No floor, roof or other part of the building shall be so over
render it unsafe. 

d) All necessary personal safety equipment as consid
available for the use of the persons employed on the Site and maintained in a condition suitable for 
immediate use; and the Contractor should take adequate steps to ensure proper use of equipment by 
those concerned. 

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with 
protective footwear and protective goggles.

f) f) Those engaged in white washing and mixing or stacking of cement bags or any 
injurious to the eyes shall be provided with protective goggles.

g) Those engaged in welding works shall be provided with Welder’s protective eye
h) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 
i) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that 

the manhole covers are opened and are ventilated at least for an hour before the workers are allowed to 
get into the manholes and the manholes 
provided with warning signals and boards to prevent accident to the Public.

 
11. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to the 

following standard or conditions:
a) These shall be of good mechanical construction, sound material and adequate strength and free from 

patent defect and shall be kept in good repairs and in good working order.
b) Every rope used in hoisting or lowering materials or as a 

and adequate strength, and free from patent defects.
c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age 

of 21 years should be in-charge of any hoisting m
operator. 

                                                                                                           Dated: 18.02.2020

 

No one should be allowed to inspect / work at a height without Safety Belt. 
Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the ground, or 
from solid construction except such short period Work as can be done safely from ladders. When a ladder is 

shall be engaged for holding the ladder and if the ladder is used for carrying materials 
as well as suitable footholds and handholds shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 
Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an overhead 
support or erected with stationary support shall have a guard rail properly attached, bolted, braced and 
otherwise secured at least 1 Meter high above the floor or platform of such scaffolding or staging and 
extending along the entire length of the outside and ends thereof with only such openings as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from 
swaying from the building or structure. 
Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or 
unequally, and if the height of the platform or the Gangway or the Stairway is more than 3
ground level or floor level they should be closely boarded, should have adequate width and should be suitably 

Every opening in the floor of a building or in a working platform be provided with suitable means to prevent 
fall of persons or materials by providing suitable fencing or railing whose minimum height shall be 1 Meter.
Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be 

gle ladder shall be over 9 Meters in length while the width between side rails in 
rung ladder shall in no case be less than 30cms for ladder upto and including Meters in length. For longer 
ladders this width should be increased at least 6mm for each additional 30 cms. Uniform step spacing shall not 

Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on line works 
gloves, rubber mats, and rubber shoes shall be used. 
All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30 
Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter 
above the surface of the ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be 
stepped back to give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides 
collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge of the trench or half of 

epth of the trench whichever is more cuttings shall be done from top to bottom. Under no circumstances 
undermining or under cutting shall be done. 
Before any demolition work is commenced and also during the process of the work : 

adjacent to the Work Site shall either be closed or suitably protected;
No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus used 
by the operator shall remain electrically charged. 
All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion or 
flooding. No floor, roof or other part of the building shall be so over-loaded with debris or materials as to 

All necessary personal safety equipment as considered adequate by the Site Engineer should be kept 
available for the use of the persons employed on the Site and maintained in a condition suitable for 
immediate use; and the Contractor should take adequate steps to ensure proper use of equipment by 

Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with 
protective footwear and protective goggles. 
f) Those engaged in white washing and mixing or stacking of cement bags or any 

s to the eyes shall be provided with protective goggles. 
Those engaged in welding works shall be provided with Welder’s protective eye-shields.
Stone breakers shall be provided with protective goggles and protective clothing and seated at 

When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that 
the manhole covers are opened and are ventilated at least for an hour before the workers are allowed to 
get into the manholes and the manholes so opened shall be cordoned off with suitable railing and 
provided with warning signals and boards to prevent accident to the Public. 

Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to the 
ndard or conditions:- 

These shall be of good mechanical construction, sound material and adequate strength and free from 
patent defect and shall be kept in good repairs and in good working order. 
Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality 
and adequate strength, and free from patent defects. 
Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age 

charge of any hoisting machine including any scaffold, winch or give signals to the 
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Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the ground, or 
as can be done safely from ladders. When a ladder is 

shall be engaged for holding the ladder and if the ladder is used for carrying materials 
as well as suitable footholds and handholds shall be provided on the ladder and the ladder shall be given an 

Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an overhead 
support or erected with stationary support shall have a guard rail properly attached, bolted, braced and 

r high above the floor or platform of such scaffolding or staging and 
extending along the entire length of the outside and ends thereof with only such openings as may be 

ned as to prevent it from 

Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or 
unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters above 
ground level or floor level they should be closely boarded, should have adequate width and should be suitably 

Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the 
fall of persons or materials by providing suitable fencing or railing whose minimum height shall be 1 Meter. 
Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be 

gle ladder shall be over 9 Meters in length while the width between side rails in 
rung ladder shall in no case be less than 30cms for ladder upto and including Meters in length. For longer 

onal 30 cms. Uniform step spacing shall not 

Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on line works 

depth shall at all times be supplied with at least one ladder for each 30 
Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter 

eters or more in depth shall be 
stepped back to give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides 
collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge of the trench or half of 

epth of the trench whichever is more cuttings shall be done from top to bottom. Under no circumstances 

adjacent to the Work Site shall either be closed or suitably protected; 
No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus used 

taken to prevent danger to persons employed from risk or fire or explosion or 
loaded with debris or materials as to 

ered adequate by the Site Engineer should be kept 
available for the use of the persons employed on the Site and maintained in a condition suitable for 
immediate use; and the Contractor should take adequate steps to ensure proper use of equipment by 

Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with 

f) Those engaged in white washing and mixing or stacking of cement bags or any materials which are 

shields. 
Stone breakers shall be provided with protective goggles and protective clothing and seated at 

When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that 
the manhole covers are opened and are ventilated at least for an hour before the workers are allowed to 

so opened shall be cordoned off with suitable railing and 

Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to the 

These shall be of good mechanical construction, sound material and adequate strength and free from 

means of suspension shall be of durable quality 

Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age 
achine including any scaffold, winch or give signals to the 



 
Tender ID: GUW202002016                                                                                                           

 

SBIIMS/GHY 
 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in 
hoisting or lowering or as means of suspension the safe working load shall be asce
means. 

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load. 
In case of hoisting machine having a variable safe working load, each safe working load of the conditions 
under which it is applicable shall be clearly indicated. No part of any machine or of any gear referred to 
above in this paragraph shall be loaded beyond the safe working load except for the purpose of testing.

f) Motor, Gearing, Transmission, Electric wiring and other danger
provided with efficient safeguards, hoisting appliances should be provided with such means as will reduce 
to the minimum the risk of accidental descent of the load, adequate precautions should be taken to 
reduce to the minimum the risk of any part of a suspended load becoming accidentally displaced.

g) When workers are employed on electrical installation, which are already energized, insulating mats, 
wearing apparel such as gloves, sleeves, and boots as may be necessa
should not wear any rings, watches and carry keys or other materials, which are good conductors of 
electricity. 
 
 

12. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe 
condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 
washing facilities shall be provided at or near places of work.

32.0 Fire Safety Measure 
Cutting / drilling machine and other electrically operated equi
electrical outlets.  

1. Only ISI marked 3 pin plug and other appliances and equipment shall be used. 
2. Electrical power cables/wires used shall not have any joints and shall be properly rated. 
3. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely earthed to 

prevent leakage current while in operation. 
4. Before commencing the welding work, fire section shall be informed and required precautions should b
5. Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily accessible area on the site. 
6. Fire extinguishers recommended by fire officers shall be kept on the site. 
7. Used paint drums shall be stored in specified store 
8. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear plug etc. depending 

upon the requirement of the work shall be provided by the contractor to the workmen to prevent occupational 
health hazards.  

9. The safety belt shall be provided by the contractor and used by the workmen while working from height for 
more than 10 Mtr. from Ground level. 

10. None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind of 
materials/waste.  

11. Any debris/ waste generated from the work shall be collected on daily basis, removed from site and stored at 
the designated place in proper manner. 

12. Battery operated emergency light/torches shall be provided by the contractor to the workmen 
beyond office hours. 

                                                                                                           Dated: 18.02.2020

 

In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in 
hoisting or lowering or as means of suspension the safe working load shall be ascertained by adequate 

Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load. 
In case of hoisting machine having a variable safe working load, each safe working load of the conditions 

applicable shall be clearly indicated. No part of any machine or of any gear referred to 
above in this paragraph shall be loaded beyond the safe working load except for the purpose of testing.
Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances should be 
provided with efficient safeguards, hoisting appliances should be provided with such means as will reduce 
to the minimum the risk of accidental descent of the load, adequate precautions should be taken to 

o the minimum the risk of any part of a suspended load becoming accidentally displaced.
When workers are employed on electrical installation, which are already energized, insulating mats, 
wearing apparel such as gloves, sleeves, and boots as may be necessary should be provided. The workers 
should not wear any rings, watches and carry keys or other materials, which are good conductors of 

All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe 
condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 
washing facilities shall be provided at or near places of work. 

Cutting / drilling machine and other electrically operated equipment used at site shall be plugged into correctly rated 

Only ISI marked 3 pin plug and other appliances and equipment shall be used.  
Electrical power cables/wires used shall not have any joints and shall be properly rated.  
All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely earthed to 
prevent leakage current while in operation.  
Before commencing the welding work, fire section shall be informed and required precautions should b
Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily accessible area on the site. 
Fire extinguishers recommended by fire officers shall be kept on the site.  
Used paint drums shall be stored in specified store only after closing them properly.  
Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear plug etc. depending 
upon the requirement of the work shall be provided by the contractor to the workmen to prevent occupational 

The safety belt shall be provided by the contractor and used by the workmen while working from height for 
more than 10 Mtr. from Ground level.  
None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind of 

Any debris/ waste generated from the work shall be collected on daily basis, removed from site and stored at 
the designated place in proper manner.  
Battery operated emergency light/torches shall be provided by the contractor to the workmen 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Dated: 18.02.2020 
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In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in 
rtained by adequate 

Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load. 
In case of hoisting machine having a variable safe working load, each safe working load of the conditions 

applicable shall be clearly indicated. No part of any machine or of any gear referred to 
above in this paragraph shall be loaded beyond the safe working load except for the purpose of testing. 

ous parts of hoisting appliances should be 
provided with efficient safeguards, hoisting appliances should be provided with such means as will reduce 
to the minimum the risk of accidental descent of the load, adequate precautions should be taken to 

o the minimum the risk of any part of a suspended load becoming accidentally displaced. 
When workers are employed on electrical installation, which are already energized, insulating mats, 

ry should be provided. The workers 
should not wear any rings, watches and carry keys or other materials, which are good conductors of 

All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe 
condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 

pment used at site shall be plugged into correctly rated 

All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely earthed to 

Before commencing the welding work, fire section shall be informed and required precautions should be taken.  
Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily accessible area on the site.  

Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear plug etc. depending 
upon the requirement of the work shall be provided by the contractor to the workmen to prevent occupational 

The safety belt shall be provided by the contractor and used by the workmen while working from height for 

None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind of 

Any debris/ waste generated from the work shall be collected on daily basis, removed from site and stored at 

Battery operated emergency light/torches shall be provided by the contractor to the workmen while working 



 
Tender ID: GUW202002016                                                                                                           

 

SBIIMS/GHY 
 

 
1)     Name of contractor/Agency 

2)     Name of work   

3)     Sr. No. of this bill   

4)     No. and date of previous bill  

5)     Reference to Agreement No. 

6)     Date of written order to commence

7)     Date of completion as per agreement

Sl. No. Item Description

  

  

  

 

Up to previous R/A Bill Up to

Qty Amount(Rs.) Qty 

 

 

Note: 

1. If part rate is allowed for any item, it shoul

2. If adhoc payment is made, it should be mentioned Specially
Previous bill. 

  

                                                                                                           Dated: 18.02.2020

 

 
 
 

34. FORMAT OF RUNNING  A/C  BILL 
(in M.S. Excel Format) 

   : 

   : 

   : 

  : 

   : 

r to commence   : 

7)     Date of completion as per agreement  : 

Item Description Unit Rate(Rs) As per tender

  Qty 

  

  

Up to Date (Gross) Present Bill 

Amount(Rs.) Qty Amount(Rs.)  

  

  

 

If part rate is allowed for any item, it should be indicated with reasons for allowing such a rate.

If adhoc payment is made, it should be mentioned Specially …………………………Net 

Dated: 18.02.2020 
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As per tender 

Amount(Rs) 

 

 

Remark 

 

 

with reasons for allowing such a rate. 

…………………………Net value since 
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The measurements on the basis of which the above entries for the running Bill No……………………….. made
have been taken jointly on ……………………………. and are recorded at pages ……………………….to 
……………………………….. …………. Of measurement book no./Sheets 
……………………………………………………………..

Signature and date of          Signature and date of

Contractor   Architect’s representative     

 

The work recorded in the above mentioned measurements has been done at the site satisfactory as p
tender drawings, conditions and specifications.

 

 

Architect                                                   

  

                                                                                                           Dated: 18.02.2020

 

III. CERTIFICATE 

The measurements on the basis of which the above entries for the running Bill No……………………….. made
have been taken jointly on ……………………………. and are recorded at pages ……………………….to 
……………………………….. …………. Of measurement book no./Sheets 
…………………………………………………………….. 

 

 

 

Signature and date of          Signature and date of Signature and date of 

ct’s representative       Engineer of SBIIMS 

The work recorded in the above mentioned measurements has been done at the site satisfactory as p
tender drawings, conditions and specifications. 

                                                                Site Engineer/Bank’s Engineer 

Dated: 18.02.2020 
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The measurements on the basis of which the above entries for the running Bill No……………………….. made 
have been taken jointly on ……………………………. and are recorded at pages ……………………….to 
……………………………….. …………. Of measurement book no./Sheets 

The work recorded in the above mentioned measurements has been done at the site satisfactory as per 
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           R. BILL NO ……………………

1. Total amount due since previous bill (D) (A+B)

2. PVA on account of escalation in price of 

cement and other materials and labour

in separate statement enclose  

3. Deductions: 

a. Secured Advance paid in the previous R.A.

b. Retention money on value of works as per

accepted tenders: up to date amount

Less: Already recovered (-) 

Balance to be recovered 

c. Mobilization advance, if any 

i. Outstanding amount (Principal + Interest)

as on date   

ii. To be recovered in this bill 

iii. Any other departmental material cost

to be recovered as per contract, if a

iv. Any other departmental service charges to be

recovered if any, as per contract (Water, power etc.) 

Enclose statement  

4. Total deduction as per contractor

5. Net amount payable as per Contract (E

 

(Rupees……………………………………………………….) in words.

 

 

 

                                                                                                           Dated: 18.02.2020

 

IV – MEMORANDUM FOR PAYMENT 

R. BILL NO …………………… 

ce previous bill (D) (A+B)  Rs……………………… 

2. PVA on account of escalation in price of steel 

ement and other materials and labour as detailed 

   Rs……………………… 

e paid in the previous R.A.  Rs.. ……………………. 

Retention money on value of works as per 

accepted tenders: up to date amount 

    Rs……………………… 

    Rs……………………… 

 

g amount (Principal + Interest) 

    Rs……………………… 

    Rs……………………… 

Any other departmental material cost 

vered as per contract, if any   Rs..…………………… 

Any other departmental service charges to be 

recovered if any, as per contract (Water, power etc.)  

    Rs……………………… 

l deduction as per contractor    Rs……………………… 

t payable as per Contract (E-F)   Rs……………………… 

(Rupees……………………………………………………….) in words. 

Dated: 18.02.2020 
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This bill amounting to ……………………………………………….(both figures and words) has been scrutinized 
by me after due test check of the measurement of works as required and as recommended for payment.

 

 

Dated Signature of Bank’s Engineer 

In charge of the project  

STATUTORY DEDUCTIONS:

1. Total amount due (E) 

2. Less:  Income Tax Payable

3. Net Payable  

The figure in the Memorandum for Payment has been verified and the bill pass
Rs………………………………………………….(Words and figures)

 

 

 

Date:                                                         Signature of

  

                                                                                                           Dated: 18.02.2020

 

This bill amounting to ……………………………………………….(both figures and words) has been scrutinized 
by me after due test check of the measurement of works as required and as recommended for payment.

 

STATUTORY DEDUCTIONS: 

    Rs……………………… 

Less:  Income Tax Payable   Rs……………………… 

    Rs……………………… 

The figure in the Memorandum for Payment has been verified and the bill pass
Rs………………………………………………….(Words and figures) 

Date:                                                         Signature of Premises officer 

Dated: 18.02.2020 
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This bill amounting to ……………………………………………….(both figures and words) has been scrutinized 
by me after due test check of the measurement of works as required and as recommended for payment. 

The figure in the Memorandum for Payment has been verified and the bill passed for payment 
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PROFORMA OF CERTIFICATE OF PAYMENT BY ARCHITECTS(if engaged)

Certificate No. Interim/ 

Client: 

Contractor: 

 

This is to certify that the amount given below (*) is due to the Contractors for the work done by them and 

/or against materials delivered at site and/ or for advance towards contract on the above referred project.

 

Advance against contract                                              Rs.

Less: Advance adjusted to date                                      Rs.

Balance Advance Rs. 

Advance against materials delivered at site                     Rs.

Amount of work done to-date Rs. 

Total Rs. 

Less: Retention on work done                                      Rs.

Less: Previously certify up to                                         Rs.

PRESENT CERTIFICATE (*)                                               Rs.

 

Rupees …………………………………………………………

 

The cost of cement or any other material supplied by SBI or payments made by you directly, if any and not 

covered herein above, should be adjusted before 

Necessary Deduction U/S 194C of the Income Tax 1961 and sales tax may be made before paying the 

above certified amount. By a copy of this letter, we are intimating the Contractors to call on you for the 

necessary payment. 

Remark, if any: 

The details of Insurance policy are given in the next page

 

 

Encloses : Bill                                                             Signature of Architects

Client’s Copy 

                                                                                                           Dated: 18.02.2020

 

PROFORMA OF CERTIFICATE OF PAYMENT BY ARCHITECTS(if engaged) 

Date 

Project no: 

particulars: 

Building Work/ Interior 

work

Contract/Letter No. Dated:

Contract’s bill no Dated:

This is to certify that the amount given below (*) is due to the Contractors for the work done by them and 

delivered at site and/ or for advance towards contract on the above referred project.

Advance against contract                                              Rs. 

Less: Advance adjusted to date                                      Rs. 

ance against materials delivered at site                     Rs. 

Less: Retention on work done                                      Rs. 

Less: Previously certify up to                                         Rs. 

ENT CERTIFICATE (*)                                               Rs. 

Rupees ………………………………………………………… 

The cost of cement or any other material supplied by SBI or payments made by you directly, if any and not 

covered herein above, should be adjusted before making the payment of the certified amount (*).

Necessary Deduction U/S 194C of the Income Tax 1961 and sales tax may be made before paying the 

above certified amount. By a copy of this letter, we are intimating the Contractors to call on you for the 

The details of Insurance policy are given in the next page 

Encloses : Bill                                                             Signature of Architects 

Dated: 18.02.2020 
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Building Work/ Interior 

work 

Dated: 

Dated: 

This is to certify that the amount given below (*) is due to the Contractors for the work done by them and 

delivered at site and/ or for advance towards contract on the above referred project. 

The cost of cement or any other material supplied by SBI or payments made by you directly, if any and not 

making the payment of the certified amount (*). 

Necessary Deduction U/S 194C of the Income Tax 1961 and sales tax may be made before paying the 

above certified amount. By a copy of this letter, we are intimating the Contractors to call on you for the 
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36 .DETAILS OF INSURANCE POLICIES 

Type of Polices Name of Insurance

 

 

Workmen’s Compensation 

 

Remarks: 

1. This only an ‘on –account’ payment and is not be interpreted either as approval of work,  
     materials brought or affixed at site or for that matter approval of any sort.

2. The quantum of work done and materials delivered at site have been certified by ……………..

3. Should you wish to audit such work, kindly contract the undersigned and oblige.

 

 

 

  

  

                                                                                                           Dated: 18.02.2020

 

 

 

Name of Insurance Amount (Rs.) Policy No. 

account’ payment and is not be interpreted either as approval of work,  
materials brought or affixed at site or for that matter approval of any sort. 

2. The quantum of work done and materials delivered at site have been certified by ……………..

3. Should you wish to audit such work, kindly contract the undersigned and oblige. 

Dated: 18.02.2020 
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Validity 

account’ payment and is not be interpreted either as approval of work,   

2. The quantum of work done and materials delivered at site have been certified by …………….. 
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37. 

Name of Work :  Date of state of work:

Name of Contractor : Period of completion:

Agreement No. :  Date of completion:

 

Sr. no. Nature of 
hindrance 

Date of 
occurrence of  
hindrance

1                     2                     3                           4                         5                  6       

 

 

SE = Site Engineer 

PE = Project Engineer 

  

                                                                                                           Dated: 18.02.2020

 

37. PROFORMA OF HINDRANCE REGISTER 

Date of state of work: 

Period of completion: 

Date of completion: 

Date of 
occurrence of  
hindrance 

Date of which 
hindrance was 
removed 

period of 
hindrance 

Signature 
SE/PE 

1                     2                     3                           4                         5                  6                     7 

Dated: 18.02.2020 
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Signature Remarks 
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A) Registers at the site office of the Bank’s Engineer:

1. Measurement Books 

2. Drawing register 

3. Materials and site register 

4. Hindrance Register 

5. Site visit & instructions Register. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                                                                                                           Dated: 18.02.2020

 

38. MAINTENANCE OF RECORDS 

 

A) Registers at the site office of the Bank’s Engineer: 

Dated: 18.02.2020 
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PROFORMA FOR APPLICATION BY CONTRACTOR FOR 

1. Name of Contractor: 

2. Name of the work as given in the Agreement

3. Agreement WO 

4. Tender amount 

5. Date of commencement of work

6. Period allowed for completion as per agreement 

7. Date of completion as per agreement

8. Period for which extension of time 

 

 Date Month                Year

 

a) 1st extension vide Bank’s letter no.

b) 2nd extension vide Bank’s letter no.

c) 3rd extension vide Bank’s letter no.

9. Reasons for which extension have been previously given (copies of the previous applications sho
attached) 

10. Period for which extension is applied for and the reasons thereof including hindrances, time for extra 
work assigned if any etc. 

 

 

 

 

 Signature of Contractor 

  

                                                                                                           Dated: 18.02.2020

 

PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

Name of the work as given in the Agreement 

Date of commencement of work 

Period allowed for completion as per agreement  

Date of completion as per agreement 

Period for which extension of time has been given  

Month                Year 

extension vide Bank’s letter no. 

extension vide Bank’s letter no. 

extension vide Bank’s letter no. 

Reasons for which extension have been previously given (copies of the previous applications sho

Period for which extension is applied for and the reasons thereof including hindrances, time for extra 

Dated: 18.02.2020 
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Reasons for which extension have been previously given (copies of the previous applications should be 

Period for which extension is applied for and the reasons thereof including hindrances, time for extra 
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40. TECHNICAL SPECIFICATION  &

 
1. SPECIFICATIONS FOR INDOOR UNITS :- 
 
A. For Cassette type indoor units. :-  
 
These units shall be installed between the bottom of finished slab & top of false ceiling. The maximum allowable height 
for the cassette type units shall not exceed 350 mm. The 
407 / R 410A /R 290 refrigerant..The unit must have in built drain pump, suitable for vertical lift of 750 mm. The unit casing 
shall be Galvanized Steel Plate / or as per manufacturer’s specifications. Unit must be insulated with sound absorbing 
thermal insulation material, Polyurethane f
dB(A), at a vertical distance of 1.5 m from the grille of the unit. Unit shall have provision of connecting fresh air without
any special chamber & without increasing the total
suitable decorative panel. The unit shall be supplied with Resin Net filter with mild Resistance. The filter shall be easy to
remove, clean & re install. The unit will be connected in se
the unit independently, through corded/ cordless remote specified in the “Bill of quantities”. The unit will be further 
connected to Intelligent Building Management System (To be supplied by 
the unit through this IBMS system. The unit shall be supplied with following from the factory with following Operation 
Manual /Installation Manual .Paper pattern for installation Drain hose/ Clamp metal/ Was
Clamps/ Screws/ Washer for hanging bracket/ Insulation for fitting. 
 
B. Wall Mounted Units  :-Wall mounted units must be compact & stylish design that does not detract from the Décor of 
the room. The unit shall be pre-charged with first charge of
unit must have electronic expansion valve operated by microprocessor thermostat based temperature control to deliver 
cooling/ heating as per the heat load of the room. 
specified. The drain pump must be suitable to lift drain up to 1000 mm from the bottom of the unit. Unit must be insulated 
with sound absorbing thermal insulation material, polystyrene/Pol
operating level shall not exceed 46 dB(A), at a vertical distance of 1.5 m from the grille of the unit. The unit shall be 
supplied with Resin Net filter with Mold Resistance. The filter shall be easy t
be washable with soap solution. It shall be possible to set minimum 5 steps of discharge angle by remote controller. It 
shall be possible to fit drain pipe from either side of the unit (Left or right). The
outdoor unit & it must be possible to Operate the unit independently, through corded/ cordless remote specified in the 
bill of quantities. The unit will be further connected to Intelligent Building Management
vendors) & it shall be possible to operate the unit through this IBMS system. The unit shall be supplied with following from 
the factory with following:  
Operation Manual  
Installation Manual  
Installation panel  
Paper pattern for installation  
Insulation tape/ Clamps/ Screws  

 
 
A – 1: COPPER TUBING :- 
 
The parent material used for air – conditioning system refrigerant tubing should be Copper tubes, tubes and fittings 
conforming to following specifications: 
 
1. Material composition should be conforming to C
Copper content of 99.9 % and Phosphorus content between0.015 % and 0.040 %. It should have low residue ( below 
0.038 gm / sqmtr ). The material should also be as per the RoHS norms specified by EU; that is, Mercury, Chromium 
and Lead contents below 1000 ppm, and Cadmium content below 100 ppm. 
 
2. Physical properties of the material should conform to JIS
elongation / hardness / grain size tests as per ASTM B 
 
3. Dimensional tolerance should be as per JIS
destructive Eddy current test before the final anneal, as per JIS
 
4. Heat treatment should be carried out in non
surface.  
 

                                                                                                           Dated: 18.02.2020

 

TECHNICAL SPECIFICATION  & LIST OF MAKE OF AIR-CONDITIONERS 

 

These units shall be installed between the bottom of finished slab & top of false ceiling. The maximum allowable height 
for the cassette type units shall not exceed 350 mm. The unit shall be pre charged with first charge of

The unit must have in built drain pump, suitable for vertical lift of 750 mm. The unit casing 
shall be Galvanized Steel Plate / or as per manufacturer’s specifications. Unit must be insulated with sound absorbing 
thermal insulation material, Polyurethane foam. The noise level of unit at the highest operating level shall not exceed 42 
dB(A), at a vertical distance of 1.5 m from the grille of the unit. Unit shall have provision of connecting fresh air without
any special chamber & without increasing the total height of the unit (288 mm maximum). The unit shall be supplied with 
suitable decorative panel. The unit shall be supplied with Resin Net filter with mild Resistance. The filter shall be easy to
remove, clean & re install. The unit will be connected in series to a suitable outdoor unit & it must be possible to Operate 
the unit independently, through corded/ cordless remote specified in the “Bill of quantities”. The unit will be further 
connected to Intelligent Building Management System (To be supplied by other vendors) & it shall be possible to operate 
the unit through this IBMS system. The unit shall be supplied with following from the factory with following Operation 
Manual /Installation Manual .Paper pattern for installation Drain hose/ Clamp metal/ Washer fixing plate/ Sealing pads/ 
Clamps/ Screws/ Washer for hanging bracket/ Insulation for fitting.  

Wall mounted units must be compact & stylish design that does not detract from the Décor of 
ed with first charge of R 32 / R 134A / R 407 / R 410A /R 290 refrigerant.

unit must have electronic expansion valve operated by microprocessor thermostat based temperature control to deliver 
cooling/ heating as per the heat load of the room. The unit must have provision of adding drain pump kit if required & 
specified. The drain pump must be suitable to lift drain up to 1000 mm from the bottom of the unit. Unit must be insulated 
with sound absorbing thermal insulation material, polystyrene/Polyethylene foam. The noise level of unit at the highest 
operating level shall not exceed 46 dB(A), at a vertical distance of 1.5 m from the grille of the unit. The unit shall be 
supplied with Resin Net filter with Mold Resistance. The filter shall be easy to remove, clean & re install. The unit grille must 
be washable with soap solution. It shall be possible to set minimum 5 steps of discharge angle by remote controller. It 
shall be possible to fit drain pipe from either side of the unit (Left or right). The unit will be connected in series to a suitable 
outdoor unit & it must be possible to Operate the unit independently, through corded/ cordless remote specified in the 
bill of quantities. The unit will be further connected to Intelligent Building Management System(To be supplied by other 
vendors) & it shall be possible to operate the unit through this IBMS system. The unit shall be supplied with following from 

conditioning system refrigerant tubing should be Copper tubes, tubes and fittings 
conforming to following specifications:  

1. Material composition should be conforming to C-1220 (JIS-H-3300) or C-12200 (ASTM).It should have a minimum 
Copper content of 99.9 % and Phosphorus content between0.015 % and 0.040 %. It should have low residue ( below 

hould also be as per the RoHS norms specified by EU; that is, Mercury, Chromium 
and Lead contents below 1000 ppm, and Cadmium content below 100 ppm.  

2. Physical properties of the material should conform to JIS-H-3300 or ASTM-B-68 & B-75, should be tested
elongation / hardness / grain size tests as per ASTM B – 280.  

3. Dimensional tolerance should be as per JIS-H-3300 or ASTM-B-251. The tubes should be tested using non
destructive Eddy current test before the final anneal, as per JIS- H-3300 or ASTM-E-243.  

4. Heat treatment should be carried out in non-oxidizing atmosphere to ensure oxygen free and Cuprous oxide
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These units shall be installed between the bottom of finished slab & top of false ceiling. The maximum allowable height 
unit shall be pre charged with first charge of R 32 / R 134A / R 

The unit must have in built drain pump, suitable for vertical lift of 750 mm. The unit casing 
shall be Galvanized Steel Plate / or as per manufacturer’s specifications. Unit must be insulated with sound absorbing 

oam. The noise level of unit at the highest operating level shall not exceed 42 
dB(A), at a vertical distance of 1.5 m from the grille of the unit. Unit shall have provision of connecting fresh air without 

height of the unit (288 mm maximum). The unit shall be supplied with 
suitable decorative panel. The unit shall be supplied with Resin Net filter with mild Resistance. The filter shall be easy to 

ries to a suitable outdoor unit & it must be possible to Operate 
the unit independently, through corded/ cordless remote specified in the “Bill of quantities”. The unit will be further 

other vendors) & it shall be possible to operate 
the unit through this IBMS system. The unit shall be supplied with following from the factory with following Operation 

her fixing plate/ Sealing pads/ 

Wall mounted units must be compact & stylish design that does not detract from the Décor of 
07 / R 410A /R 290 refrigerant.. Each indoor 

unit must have electronic expansion valve operated by microprocessor thermostat based temperature control to deliver 
The unit must have provision of adding drain pump kit if required & 

specified. The drain pump must be suitable to lift drain up to 1000 mm from the bottom of the unit. Unit must be insulated 
yethylene foam. The noise level of unit at the highest 

operating level shall not exceed 46 dB(A), at a vertical distance of 1.5 m from the grille of the unit. The unit shall be 
o remove, clean & re install. The unit grille must 

be washable with soap solution. It shall be possible to set minimum 5 steps of discharge angle by remote controller. It 
unit will be connected in series to a suitable 

outdoor unit & it must be possible to Operate the unit independently, through corded/ cordless remote specified in the 
System(To be supplied by other 

vendors) & it shall be possible to operate the unit through this IBMS system. The unit shall be supplied with following from 

conditioning system refrigerant tubing should be Copper tubes, tubes and fittings 

12200 (ASTM).It should have a minimum 
Copper content of 99.9 % and Phosphorus content between0.015 % and 0.040 %. It should have low residue ( below 

hould also be as per the RoHS norms specified by EU; that is, Mercury, Chromium 

75, should be tested for Tensile / 

251. The tubes should be tested using non-

oxidizing atmosphere to ensure oxygen free and Cuprous oxide-free 
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5. Proper certificates describing composition and results of all tests carried out must be supplied with each 
consignment. These certificates, along with check results for dimensional and thickness accuracy are 
recommended to be carried out for every delivered lot, should be maintained till handing over of the project. 
 
6. Tubes should have 345 degree concentric wal
 
7. Wall thickness for soft tubes (bright annealed mirror finish ) should be 0.8 mm for ¼”, 3/8” & ½” tubes, 1.0 mm for 
5/8” tubes, 1.2 mm for ¾” tubes. Wall thickness for hard tubes should be 1 mm for 7/8”, 1” and 1
for 1.1/4”, 1.2 mm for 1.3/8”and 1.3 mm for 1.5/8” tubes. 
 
8. Wall thickness for elbows and fittings should be minimum 0.2 mm more than corresponding tube / tube size. 
 
9. For 1/4” to sizes up to ¾”, pulley type benders should be used
as far as possible. Similarly, for half hard tubes of size 3/4” or more, one side expanded tubes must be used and use 
of couplings should be avoided as far as possible. 
 
A -2 : TUBING DESIGN:  
 
1. Contractor should study the tender / GFC drawings carefully, and should carry out detailed survey of site, relating 
the drawings with site, and understand the system design and site limitations. 
 
2. Contractor should also collect final architectural and reflected ceiling plans from client and study the drawings 
for any mismatches with the HVAC drawings received. 
3. Contractor should discuss any such mis
and get all doubts clarified.  
 
4. Before commencement of tubing work, proper shop drawings must be generated by the contractor, and same 
should be got approved from the consultant. The drawings must clearly indicate schematic flow d
various circuits, tube sizes, description and quantities for refrigerant joints, indoor and outdoor unit models and room 
/ block /floor names, tube routes, levels for horizontal tubes, details regarding insulation type and thickness and 
surface treatment for insulation, typical and critical sections and any other details to explain the entire tubing layout 
to the installer.  
 
5. Tube sizing and routing must be carried out taking into consideration various site constraints and system 
manufacturer’s recommendations.  
 
6. Care should be taken to design tubing as per the manufacturer’s recommendation for maximum tubing total 
length, maximum tubing length after first tapping, vertical height difference between outdoor and indoor units etc. 
and necessary corrections should be carried out in outdoor unit capacity if required. 
 
A – 3 : REFRIGERANT TUBING INSTALLATION WORK: 
 
1. The installer must first study the shop drawings in detail with respect to the site condition and point out any fouling 
/ alternatives to the agency prepare shop drawing sand necessary revisions must be carried out in the drawings, to 
be approved by consultant.  
 
2. The layout must be marked on the true ceiling and any civil openings required should be marked and got done 
from concerned agency.  
 
3. Supports as described in BOQ / specifications should be installed, leaving adjustable free length for supports. 
 
4. Before installation, the tubes and tubes must not be removed from their original packing. Proper storage of tubing 
is a must to maintain the temper of the tubes / tubes. Any abrasion on ends / surface, or any in grace of dirt / dust 
must be avoided. Proper Polyethylene sheets should be used for covering the tubes and tubes, while wooden 
pellets and soft expanded Polyethylen
 
5. Necessary loops / slopes must be followed as recommended by system manufacturer. 
 
6. Tubes must be cut to required sizes using cutting tools recommended by system manufacturer. 
 
7. Using proper quality of brazing set, Oxygen / Acetylene and Copper brazing rods having minimum 2% Silver 
content.  
 
8. During brazing, Nitrogen must be filled in the Copper tubing at a mild positive pressure and must be kept bleeding 
out continuously, to prevent any oxidat
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5. Proper certificates describing composition and results of all tests carried out must be supplied with each 
signment. These certificates, along with check results for dimensional and thickness accuracy are 

recommended to be carried out for every delivered lot, should be maintained till handing over of the project. 

degree concentric wall thickness along their entire length.  

7. Wall thickness for soft tubes (bright annealed mirror finish ) should be 0.8 mm for ¼”, 3/8” & ½” tubes, 1.0 mm for 
5/8” tubes, 1.2 mm for ¾” tubes. Wall thickness for hard tubes should be 1 mm for 7/8”, 1” and 1
for 1.1/4”, 1.2 mm for 1.3/8”and 1.3 mm for 1.5/8” tubes.  

8. Wall thickness for elbows and fittings should be minimum 0.2 mm more than corresponding tube / tube size. 

9. For 1/4” to sizes up to ¾”, pulley type benders should be used for soft tubes and brazed joints should be avoided 
as far as possible. Similarly, for half hard tubes of size 3/4” or more, one side expanded tubes must be used and use 
of couplings should be avoided as far as possible.  

ctor should study the tender / GFC drawings carefully, and should carry out detailed survey of site, relating 
the drawings with site, and understand the system design and site limitations.  

2. Contractor should also collect final architectural and reflected ceiling plans from client and study the drawings 
for any mismatches with the HVAC drawings received.  
3. Contractor should discuss any such mis-matches and any doubts regarding system design with the consultant 

4. Before commencement of tubing work, proper shop drawings must be generated by the contractor, and same 
should be got approved from the consultant. The drawings must clearly indicate schematic flow d
various circuits, tube sizes, description and quantities for refrigerant joints, indoor and outdoor unit models and room 
/ block /floor names, tube routes, levels for horizontal tubes, details regarding insulation type and thickness and 

treatment for insulation, typical and critical sections and any other details to explain the entire tubing layout 

5. Tube sizing and routing must be carried out taking into consideration various site constraints and system 
 

6. Care should be taken to design tubing as per the manufacturer’s recommendation for maximum tubing total 
length, maximum tubing length after first tapping, vertical height difference between outdoor and indoor units etc. 

ry corrections should be carried out in outdoor unit capacity if required.  

3 : REFRIGERANT TUBING INSTALLATION WORK:  

1. The installer must first study the shop drawings in detail with respect to the site condition and point out any fouling 
atives to the agency prepare shop drawing sand necessary revisions must be carried out in the drawings, to 

2. The layout must be marked on the true ceiling and any civil openings required should be marked and got done 

3. Supports as described in BOQ / specifications should be installed, leaving adjustable free length for supports. 

4. Before installation, the tubes and tubes must not be removed from their original packing. Proper storage of tubing 
must to maintain the temper of the tubes / tubes. Any abrasion on ends / surface, or any in grace of dirt / dust 

must be avoided. Proper Polyethylene sheets should be used for covering the tubes and tubes, while wooden 
pellets and soft expanded Polyethylene / rubber sheets should be used as floor supports  

5. Necessary loops / slopes must be followed as recommended by system manufacturer.  

6. Tubes must be cut to required sizes using cutting tools recommended by system manufacturer. 

ity of brazing set, Oxygen / Acetylene and Copper brazing rods having minimum 2% Silver 

8. During brazing, Nitrogen must be filled in the Copper tubing at a mild positive pressure and must be kept bleeding 
out continuously, to prevent any oxidation of parent material.  
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5. Proper certificates describing composition and results of all tests carried out must be supplied with each 
signment. These certificates, along with check results for dimensional and thickness accuracy are 

recommended to be carried out for every delivered lot, should be maintained till handing over of the project.  

7. Wall thickness for soft tubes (bright annealed mirror finish ) should be 0.8 mm for ¼”, 3/8” & ½” tubes, 1.0 mm for 
5/8” tubes, 1.2 mm for ¾” tubes. Wall thickness for hard tubes should be 1 mm for 7/8”, 1” and 1.1/8” tubes, 1.1 mm 

8. Wall thickness for elbows and fittings should be minimum 0.2 mm more than corresponding tube / tube size.  

for soft tubes and brazed joints should be avoided 
as far as possible. Similarly, for half hard tubes of size 3/4” or more, one side expanded tubes must be used and use 

ctor should study the tender / GFC drawings carefully, and should carry out detailed survey of site, relating 

2. Contractor should also collect final architectural and reflected ceiling plans from client and study the drawings 

gn with the consultant 

4. Before commencement of tubing work, proper shop drawings must be generated by the contractor, and same 
should be got approved from the consultant. The drawings must clearly indicate schematic flow diagrams for 
various circuits, tube sizes, description and quantities for refrigerant joints, indoor and outdoor unit models and room 
/ block /floor names, tube routes, levels for horizontal tubes, details regarding insulation type and thickness and 

treatment for insulation, typical and critical sections and any other details to explain the entire tubing layout 

5. Tube sizing and routing must be carried out taking into consideration various site constraints and system 

6. Care should be taken to design tubing as per the manufacturer’s recommendation for maximum tubing total 
length, maximum tubing length after first tapping, vertical height difference between outdoor and indoor units etc. 

1. The installer must first study the shop drawings in detail with respect to the site condition and point out any fouling 
atives to the agency prepare shop drawing sand necessary revisions must be carried out in the drawings, to 

2. The layout must be marked on the true ceiling and any civil openings required should be marked and got done 

3. Supports as described in BOQ / specifications should be installed, leaving adjustable free length for supports.  

4. Before installation, the tubes and tubes must not be removed from their original packing. Proper storage of tubing 
must to maintain the temper of the tubes / tubes. Any abrasion on ends / surface, or any in grace of dirt / dust 

must be avoided. Proper Polyethylene sheets should be used for covering the tubes and tubes, while wooden 

6. Tubes must be cut to required sizes using cutting tools recommended by system manufacturer.  

ity of brazing set, Oxygen / Acetylene and Copper brazing rods having minimum 2% Silver 

8. During brazing, Nitrogen must be filled in the Copper tubing at a mild positive pressure and must be kept bleeding 
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9. After tubing work, each circuit should be pressure tested as per the system manufacturer’s recommendation and 
as per the procedure described in the following paragraphs. A certificate mentioning the test pressure, time of first 
and final pressure readings, make, model, serial number, range and least count of the gauge used, along with a 
copy of valid calibration certificate must be maintained, duly signed by the inspecting technician, and client /PMC 
representative.  
10. After pressure testing, insulation must be completed as per the material, make and thickness mentioned in the 
approved shop drawing. The joints of insulation must be sealed by 
minimum 50 mm wide Aluminium adhesive tape. Care should be taken to avoid a
and insulation sleeves, and between two insulation sleeve joints. 
 
11. Proper tagging must be carried out to trace the tubing to respective indoor and outdoor circuits. 
 
12. The tubes exposed to sunlight must be covered / 
bird pecks / tampering, as mentioned in the BOQ. The cladding should be made out of 26 G Aluminium sheet or 
G.S.S. sheet. While cladding, care should be taken to avoid penetrating the insulation by 
metallic straps should be used for securing cladding sheets. Instead of cladding, glass cloth, with two coats of 
protective resin should be used.  
 
13. While charging refrigerant, manufacturer's recommendations must be strictly foll
carried out using proper charging hose, gauge manifold with calibrated gauges and electronic weigh scale. Further 
leak check using a gas leak detector should be carried out. Charging must be carried out after proper evacuation 
of the tubing. The quantity of refrigerant to be charged should be calculated by totalizing the liquid tube volume as 
per the manufacturer's recommendation. 
 
A – 4 : RECOMMENDATIONS FOR PRESSURE TESTING: 
 
Refrigerant tubes carry refrigerant at pressures di
more than atmospheric pressure, refrigerant may escape to the atmosphere, causing commercial loss due to loss of 
refrigerant, inefficient system performance or even system breakdown and conta
pressure inside the tubes is less than atmospheric pressure, such as in case of suction tubes of some low temperature 
refrigeration machines, or during pump
ingress of air and moisture, causing severe system damage. Therefore, it is a must that the refrigerant tubing 
isthoroughly tested for leakages. Pressure testing for any tubing must be carried out at a pressure higher than the 
maximum operating pressure within the system. It is recommended that the pressure recommended by 
manufacturer be followed very strictly. Testing at lower pressures may lead to non
leakages, while testing at higher pressures may lead to damage to some fact
the system. Generally, for R-410 systems a pressure of around 650psig is used. Nitrogen is the most common gas used 
for carrying out pressure testing. It has numerous advantages, some of which are listed below: 
1. Nitrogen is easily available as a commercial gas packed in easy to handle cylinders. 
 
2. Nitrogen, being the most abundant component of the atmosphere, is safe for leaking out without contaminating 
the atmosphere.  
 
3. Nitrogen is less costly as compared with o
 
4. Nitrogen is safe for handling and testing. 
 
5. Nitrogen does not readily react with system components Pressure gauge/s used for testing must be calibrated 
and a calibration certificate with traceability to a Government(National) Physical 
The gauge should be capable of measuring pressure at least 10% above the reading to be recorded. 
 
A – 5 : PROCEDURE FOR CARRYING OUT PRESSURE TEST 
 
1) Ensure that the tubing to be tested is properly secured/supported
manufacturer's recommendation.  
 
2) Install pressure gauge/s at strategic location/s where it shall not be tampered with, at the same time, should be 
easily visible.  
 
3) Install a valve and connecting tubing s
moving the cylinder.  
 
4) Connect the tube to the cylinder and after ensuring proper connection, crack open the cylinder valve, keeping 
an eye on the pressure gauge. Let the pressure rise 

                                                                                                           Dated: 18.02.2020

 

9. After tubing work, each circuit should be pressure tested as per the system manufacturer’s recommendation and 
as per the procedure described in the following paragraphs. A certificate mentioning the test pressure, time of first 

gs, make, model, serial number, range and least count of the gauge used, along with a 
copy of valid calibration certificate must be maintained, duly signed by the inspecting technician, and client /PMC 

10. After pressure testing, insulation must be completed as per the material, make and thickness mentioned in the 
approved shop drawing. The joints of insulation must be sealed by  
minimum 50 mm wide Aluminium adhesive tape. Care should be taken to avoid any air gaps between tube / tube 
and insulation sleeves, and between two insulation sleeve joints.  

11. Proper tagging must be carried out to trace the tubing to respective indoor and outdoor circuits. 

12. The tubes exposed to sunlight must be covered / cladded / treated to prevent damage from UV radiation and 
bird pecks / tampering, as mentioned in the BOQ. The cladding should be made out of 26 G Aluminium sheet or 
G.S.S. sheet. While cladding, care should be taken to avoid penetrating the insulation by screws. Short screws Of 
metallic straps should be used for securing cladding sheets. Instead of cladding, glass cloth, with two coats of 

13. While charging refrigerant, manufacturer's recommendations must be strictly followed, and charging must be 
carried out using proper charging hose, gauge manifold with calibrated gauges and electronic weigh scale. Further 
leak check using a gas leak detector should be carried out. Charging must be carried out after proper evacuation 

the tubing. The quantity of refrigerant to be charged should be calculated by totalizing the liquid tube volume as 
per the manufacturer's recommendation.  

4 : RECOMMENDATIONS FOR PRESSURE TESTING:  

Refrigerant tubes carry refrigerant at pressures different from atmospheric pressure. When pressure inside tubes is 
more than atmospheric pressure, refrigerant may escape to the atmosphere, causing commercial loss due to loss of 
refrigerant, inefficient system performance or even system breakdown and contamination of surroundings. When 
pressure inside the tubes is less than atmospheric pressure, such as in case of suction tubes of some low temperature 
refrigeration machines, or during pump-down cycle of normal air-conditioning systems, leakages in tubes lea
ingress of air and moisture, causing severe system damage. Therefore, it is a must that the refrigerant tubing 
isthoroughly tested for leakages. Pressure testing for any tubing must be carried out at a pressure higher than the 

ure within the system. It is recommended that the pressure recommended by 
manufacturer be followed very strictly. Testing at lower pressures may lead to non-detection of some small 
leakages, while testing at higher pressures may lead to damage to some factory manufactured components within 

410 systems a pressure of around 650psig is used. Nitrogen is the most common gas used 
for carrying out pressure testing. It has numerous advantages, some of which are listed below:  

en is easily available as a commercial gas packed in easy to handle cylinders.  

2. Nitrogen, being the most abundant component of the atmosphere, is safe for leaking out without contaminating 

3. Nitrogen is less costly as compared with other gases.  

4. Nitrogen is safe for handling and testing.  

5. Nitrogen does not readily react with system components Pressure gauge/s used for testing must be calibrated 
and a calibration certificate with traceability to a Government(National) Physical Laboratory must be documented. 
The gauge should be capable of measuring pressure at least 10% above the reading to be recorded. 

5 : PROCEDURE FOR CARRYING OUT PRESSURE TEST  

1) Ensure that the tubing to be tested is properly secured/supported and the openings have been sealed off as per 

2) Install pressure gauge/s at strategic location/s where it shall not be tampered with, at the same time, should be 

3) Install a valve and connecting tubing so that the open end of the tube reaches the cylinder outlet without 

4) Connect the tube to the cylinder and after ensuring proper connection, crack open the cylinder valve, keeping 
an eye on the pressure gauge. Let the pressure rise to around10 psig.  
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9. After tubing work, each circuit should be pressure tested as per the system manufacturer’s recommendation and 
as per the procedure described in the following paragraphs. A certificate mentioning the test pressure, time of first 

gs, make, model, serial number, range and least count of the gauge used, along with a 
copy of valid calibration certificate must be maintained, duly signed by the inspecting technician, and client /PMC 

10. After pressure testing, insulation must be completed as per the material, make and thickness mentioned in the 

ny air gaps between tube / tube 

11. Proper tagging must be carried out to trace the tubing to respective indoor and outdoor circuits.  

cladded / treated to prevent damage from UV radiation and 
bird pecks / tampering, as mentioned in the BOQ. The cladding should be made out of 26 G Aluminium sheet or 

screws. Short screws Of 
metallic straps should be used for securing cladding sheets. Instead of cladding, glass cloth, with two coats of 

owed, and charging must be 
carried out using proper charging hose, gauge manifold with calibrated gauges and electronic weigh scale. Further 
leak check using a gas leak detector should be carried out. Charging must be carried out after proper evacuation 

the tubing. The quantity of refrigerant to be charged should be calculated by totalizing the liquid tube volume as 

fferent from atmospheric pressure. When pressure inside tubes is 
more than atmospheric pressure, refrigerant may escape to the atmosphere, causing commercial loss due to loss of 

mination of surroundings. When 
pressure inside the tubes is less than atmospheric pressure, such as in case of suction tubes of some low temperature 

conditioning systems, leakages in tubes leads to 
ingress of air and moisture, causing severe system damage. Therefore, it is a must that the refrigerant tubing 
isthoroughly tested for leakages. Pressure testing for any tubing must be carried out at a pressure higher than the 

ure within the system. It is recommended that the pressure recommended by 
detection of some small 

ory manufactured components within 
410 systems a pressure of around 650psig is used. Nitrogen is the most common gas used 

 

2. Nitrogen, being the most abundant component of the atmosphere, is safe for leaking out without contaminating 

5. Nitrogen does not readily react with system components Pressure gauge/s used for testing must be calibrated 
Laboratory must be documented. 

The gauge should be capable of measuring pressure at least 10% above the reading to be recorded.  

and the openings have been sealed off as per 

2) Install pressure gauge/s at strategic location/s where it shall not be tampered with, at the same time, should be 

o that the open end of the tube reaches the cylinder outlet without 

4) Connect the tube to the cylinder and after ensuring proper connection, crack open the cylinder valve, keeping 



 
Tender ID: GUW202002016                                                                                                           

 

SBIIMS/GHY 
 

 
5) Check for proper sealing of all flanged / flare nut joints or valves/ valve glands looking for noise of escaping 
Nitrogen and seal same.  
 
6) Open the cylinder valve again and raise the pressure to 200 psig. 
 
7) Check the tube line for major leakages at brazed joints, elbows, valve glands, equipment end connections and 
tube seams with the help of soap water. Make up the leaks by tightening nuts. If the leaks are in brazed joints, flush 
out Nitrogen and carry out necessary re
 
8) Open the cylinder valve again and increase the pressure to 150 psig less than the final test pressure. Repeat leak 
check as above.  
 
9) Open the cylinder valve again and slowly raise the pressure to the manufacturer recommended pressure. Carry 
out a thorough leak check.  
 
10) Record the pressure and time. Let the pressure stand for 24 hours without tampering. Check the pressure again 
after 24 hours. If pressure has dropped, the tubing should be checked very thoroughly for minor leakages. It is 
important to follow this 24 hours period as it gives enough time to detect minute leakages, and it removes the doubt 
created by thermal expansion of Nitrogen ( as after exact 24 hours, ambient conditions are generally same). 
 
11) In case of tubing extending to lengths more than 30 m and / or having more than 20 site fabricated joints, the 
pressure should be recorded after 24 hours as well as after 48 hours, so that all leakages are detected and made 
up.  
 
12) After detecting and making up any leak, the pressure t
 
A – 6 : DOCUMENTATION RECOMMENDED FOR ENSURING PROPER QUALITY ASSURANCE: 
 
1. Manufacturer’s certificate with every Delivery Challan declaring composition of parent material .
 
2. Signed and approved Shop drawings approved by SBIIM
 
3. Pressure test report signed by SBIIMS
 
4. False Ceiling closure check list duly signed by SBIIM
 
GENERAL:  
ACR GRADE COPPER TUBES AND FITTINGS:
Tube material Specification: 
( CFC- free refrigerant compatible tubes produced using Total loss lubricants ) 
1. De-oxidized High Phosphorized copper (DHP grade
; Phosphorus = 0.015 to 0.040 %  
 
2. RoHS Compliant  
 
3. 345 degree concentric Wall thickness along the entire length of the tubes 
 
4. Half hard drawn copper tubes should confirm to ASTM B75/AST
3 ( C106 ). Use Half Hard Temper Type for tube sizes above19.1 mm. 
 
5. Soft copper tubes, bright annealed (mirror finish) should confirm to ASTM B68 / JIS H:3300
 
6. Super clean quality with low residual
of CFC-free refrigerant.  
 
7. 100 % Eddy Current Tested Tubes are to be used 
 
8. Proper packaging, Storage and Traceability of the tubes. 
 
Use Soft tube only for Indoor Unit Connection 
INSULATION TO REFRIGERANT PIPING: 
FR nitrile rubber / cross linked closed cell polyethylene tube insulation of 13mm 
1” and above shall be used for copper piping both for s
adhesive tape or with heat.  
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5) Check for proper sealing of all flanged / flare nut joints or valves/ valve glands looking for noise of escaping 

6) Open the cylinder valve again and raise the pressure to 200 psig.  

for major leakages at brazed joints, elbows, valve glands, equipment end connections and 
tube seams with the help of soap water. Make up the leaks by tightening nuts. If the leaks are in brazed joints, flush 
out Nitrogen and carry out necessary re-brazing.  

8) Open the cylinder valve again and increase the pressure to 150 psig less than the final test pressure. Repeat leak 

9) Open the cylinder valve again and slowly raise the pressure to the manufacturer recommended pressure. Carry 

10) Record the pressure and time. Let the pressure stand for 24 hours without tampering. Check the pressure again 
after 24 hours. If pressure has dropped, the tubing should be checked very thoroughly for minor leakages. It is 

nt to follow this 24 hours period as it gives enough time to detect minute leakages, and it removes the doubt 
created by thermal expansion of Nitrogen ( as after exact 24 hours, ambient conditions are generally same). 

engths more than 30 m and / or having more than 20 site fabricated joints, the 
pressure should be recorded after 24 hours as well as after 48 hours, so that all leakages are detected and made 

12) After detecting and making up any leak, the pressure testing must be carried out once again from beginning. 

6 : DOCUMENTATION RECOMMENDED FOR ENSURING PROPER QUALITY ASSURANCE:  

1. Manufacturer’s certificate with every Delivery Challan declaring composition of parent material .

Shop drawings approved by SBIIMS / Client / Consultant, prior to start of work. 

ure test report signed by SBIIMS/ Client / Equipment manufacturer / Consultant.  

4. False Ceiling closure check list duly signed by SBIIMS / Client / Equipment manufacturer/ Consultant. 

FITTINGS: SIZES AND SPECIFICATIONS  

free refrigerant compatible tubes produced using Total loss lubricants )  
oxidized High Phosphorized copper (DHP grade) raw material, with Chemical Composition of Copper = 99.9 % 

degree concentric Wall thickness along the entire length of the tubes  

4. Half hard drawn copper tubes should confirm to ASTM B75/ASTM280 ( C12200 ) / JIS H:3300( C1220 ) / BS2871 part 
3 ( C106 ). Use Half Hard Temper Type for tube sizes above19.1 mm.  

5. Soft copper tubes, bright annealed (mirror finish) should confirm to ASTM B68 / JIS H:3300 

6. Super clean quality with low residual content below the permissible levels of 0.038 g/m2 for compatibility with use 

7. 100 % Eddy Current Tested Tubes are to be used  

8. Proper packaging, Storage and Traceability of the tubes.  

Use Soft tube only for Indoor Unit Connection  
INSULATION TO REFRIGERANT PIPING:  
FR nitrile rubber / cross linked closed cell polyethylene tube insulation of 13mm up to 1”dia pipes and 19mm thick for 
1” and above shall be used for copper piping both for suction line and liquid line. All joints shall be sealed with self
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5) Check for proper sealing of all flanged / flare nut joints or valves/ valve glands looking for noise of escaping 

for major leakages at brazed joints, elbows, valve glands, equipment end connections and 
tube seams with the help of soap water. Make up the leaks by tightening nuts. If the leaks are in brazed joints, flush 

8) Open the cylinder valve again and increase the pressure to 150 psig less than the final test pressure. Repeat leak 

9) Open the cylinder valve again and slowly raise the pressure to the manufacturer recommended pressure. Carry 

10) Record the pressure and time. Let the pressure stand for 24 hours without tampering. Check the pressure again 
after 24 hours. If pressure has dropped, the tubing should be checked very thoroughly for minor leakages. It is 

nt to follow this 24 hours period as it gives enough time to detect minute leakages, and it removes the doubt 
created by thermal expansion of Nitrogen ( as after exact 24 hours, ambient conditions are generally same).  

engths more than 30 m and / or having more than 20 site fabricated joints, the 
pressure should be recorded after 24 hours as well as after 48 hours, so that all leakages are detected and made 

esting must be carried out once again from beginning.  

1. Manufacturer’s certificate with every Delivery Challan declaring composition of parent material . 

/ Client / Consultant, prior to start of work.  

acturer/ Consultant.  

) raw material, with Chemical Composition of Copper = 99.9 % 

M280 ( C12200 ) / JIS H:3300( C1220 ) / BS2871 part 

content below the permissible levels of 0.038 g/m2 for compatibility with use 

1”dia pipes and 19mm thick for 
uction line and liquid line. All joints shall be sealed with self-



 
Tender ID: GUW202002016                                                                                                           

 

SBIIMS/GHY 
 

A-7.COMMUNICATION CABLE AND CONTROL CABLING
Communication cable and control cabling: Communication cable and control cabling should be of non
shielded 2 core cable shall be laid in 20 mm dia PVC conduits of required size. PVC conduit should be clamped 
neatly maintaining a distance from power cables, Cable terminations and dressing shall be done properly and 
neatly.  
 
A-8 :DRAIN PIPING:  
 
PVC drain piping shall be used for the drain piping. Proper care shall be taken to lay the drain piping with sufficient 
slope and should be clamped or supported at 1.5 m interval. All drain pipe joints shall be done with adhesive. Drain 
piping should be tested for leaks bef
mm thick nitrile rubber tube insulation. Insulation shall be finished with self
 
Indian Seasonal Energy Efficiency ratio (
Star Rating                                          : 5 star/As per BOQ
Compressor Type                              : Hermetic Rotary DC Inverter
Comprehensive Product warranty   : 3 Years
Compressor Warranty                       : 5 years

 
List of Make of Air-Conditioners
 
1.   Voltas.  
2.   Blue Star. 
3.   Carrier.  
4.   Daikin 
5.   Hitachi 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                                                                                                           Dated: 18.02.2020

 

COMMUNICATION CABLE AND CONTROL CABLING:  
Communication cable and control cabling: Communication cable and control cabling should be of non

core cable shall be laid in 20 mm dia PVC conduits of required size. PVC conduit should be clamped 
neatly maintaining a distance from power cables, Cable terminations and dressing shall be done properly and 

hall be used for the drain piping. Proper care shall be taken to lay the drain piping with sufficient 
slope and should be clamped or supported at 1.5 m interval. All drain pipe joints shall be done with adhesive. Drain 
piping should be tested for leaks before commissioning. After testing for leaks, drain pipe shall be insulated with 9 
mm thick nitrile rubber tube insulation. Insulation shall be finished with self-adhesive black cotton tape. 

ratio (ISEER): 5.2 
: 5 star/As per BOQ 

Compressor Type                              : Hermetic Rotary DC Inverter 
: 3 Years 
: 5 years  

ditioners -  
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Communication cable and control cabling: Communication cable and control cabling should be of non-polar 
core cable shall be laid in 20 mm dia PVC conduits of required size. PVC conduit should be clamped 

neatly maintaining a distance from power cables, Cable terminations and dressing shall be done properly and 

hall be used for the drain piping. Proper care shall be taken to lay the drain piping with sufficient 
slope and should be clamped or supported at 1.5 m interval. All drain pipe joints shall be done with adhesive. Drain 

ore commissioning. After testing for leaks, drain pipe shall be insulated with 9 
adhesive black cotton tape.  
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To  

e-Procurement Technologies Ltd. (ProcureTiger)

A-201- 208, Wall Street-II, Opp. Orient Club,

Nr. Gujarat College,  Ahmedabad-380 006, 

Gujarat, India. 

Tel: (079) 40016837 / 835  

Fax: (079) 40016876 

  

Sub: E- TENDERING FOR AIR-
COLLEGE ROAD, SILCHAR, ASSAM
 
vide NIT ID:………………………………….
 
Ref :  1 ________________________________

         2. E-Tendering dt. …………………….

         3. Our Offer No.                                              dt.

 
Dear Sir, 
 
We confirm that we have quoted. 
 

      1.  ---------------------------------------------------
 
 as our final lump sum prices during the E

 
The item wise detail rates are worked out as per tender terms and conditions and appended herewith.
 
Thanking you and looking forward to the valuable order from SBI.
 
Yours sincerely, 
 
For _________________ 
 
Name: 

Company: 

Date: 

Seal: 

 

                                                                                                           Dated: 18.02.2020

 

Procurement Technologies Ltd. (ProcureTiger) 

II, Opp. Orient Club, 

380 006,  

-CONDITIONING WORK IN NEW BRANCH PREMISES AT G C 
COLLEGE ROAD, SILCHAR, ASSAM 

……………………….dated…………….. 

________________________________ 

Tendering dt. ……………………. 

3. Our Offer No.                                              dt. 

----------------------------------------------------  

as our final lump sum prices during the E-Tendering conducted today. 

The item wise detail rates are worked out as per tender terms and conditions and appended herewith.

Thanking you and looking forward to the valuable order from SBI. 

 

Dated: 18.02.2020 
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Annexure II 

CONDITIONING WORK IN NEW BRANCH PREMISES AT G C 

The item wise detail rates are worked out as per tender terms and conditions and appended herewith. 
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NOTICE INVITING TENDERS (NIT)

Tender ID:

 

AIR-CONDITIONING WORK IN NEW BRANCH PREMISES AT G C COLLEGE ROAD, SILCHAR, 

BREAK

(SEE ANNEXURE

                                                                                                           Dated: 18.02.2020

 

 

 

 

NOTICE INVITING TENDERS (NIT) 

ID:GUW202002016   Dated: 18.02.2020 

 

CONDITIONING WORK IN NEW BRANCH PREMISES AT G C COLLEGE ROAD, SILCHAR, 

ASSAM. 

 
BREAK-UP OF QUANTITIES (BOQ) 

ANNEXURE-III IN SEPARATE ATTACHMENT FILE)

 

Dated: 18.02.2020 
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CONDITIONING WORK IN NEW BRANCH PREMISES AT G C COLLEGE ROAD, SILCHAR, 

III IN SEPARATE ATTACHMENT FILE) 


