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SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD. 

(A wholly owned subsidiary of State Bank of India) 

CIN: U9300MH2016PTC282507 

 

CIRCLE OFFICE, KOLKATA 

SAMRIDDHI BHAVAN, BLOCK D, 9TH FLOOR, 

1, STRAND ROAD, KOLKATA – 700 001. 

STRUCTURAL REPAIRING & RENOVATION WORK OF STATE BANK OF INDIA, 

BURRAHBAZAR BRANCH.-   CIVIL AND SANITARY WORKS. 

Tender No.: KOL201905013  

GENERAL CONDITIONS OF CONTRACT 

Except where provided for in the description of the individual items in the schedule of quantities 

and in the specifications and conditions laid down hereinafter and, in the drawings, the work shall 

be carried out as per standard specifications and under the direction of SBIIMS / SBI / Consultant. 

1. INTERPRETATION: 

In constructing these conditions, the specifications, the schedule of quantities, tender and 

Agreement, the following words shall have the meaning herein assigned to them except where the 

subject or context otherwise requires: 

i) Client: The term Client shall denote STATE BANK OF INDIA with their Corporate Centre 

at “State Bank Bhavan”, Madam Cama Road, Mumbai – 400 021, Maharashtra and Local 

Head Office at “Samriddhi Bhavan”, Block B, 9th Floor, 1, Strand Road, Kolkata – 700 001, 

West Bengal and includes Client’s representative, successors & assigns. 

ii) Contractor: The term Contractor shall mean the successful bidder in the e-Tendering vide this 

office NIT No. KOL201905013, and his / their heirs, legal representatives, assigns and 

successors. 

iii) Site: The site shall mean STATE BANK OF INDIA, BURRAHBAZAR BRANCH, where the 

work is to be executed as per the lay-out plans and drawings including any other building (s) 

thereat allotted by the Bank for the Contractor’s use. 
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iv) Site Engineer / Project Management Consultant (PMC): The Site Engineer / Project 

Management Consultant shall be the person / organization appointed by the Bank for 

administration of construction work. 

v) Drawing: The work is to be carried out in accordance with drawings, specifications, the 

schedule of quantities and any further drawings or any other instruction, which may be given 

by the SBI/ SBIIMSPL  , during the execution of the work. 

All drawings relating to work given to the Contractor together with a copy of schedule of 

quantities are to be kept at site and the SBI/ SBIIMSPL  , shall be given access to such drawings or 

schedule of quantities whenever necessary. Detail fabrication drawings where required are to be 

prepared by the Contractor and have these approved by Consultants before taking up execution. 

The Contractor shall ask in writing for all clarifications on matters occurring anywhere in 

drawings, specifications and schedule of quantities or to additional instructions at least 15 days 

ahead from the time when it is required for implementation so that the BANK/ SBIIMSPLmay be 

able to give decision thereon. 

 “The Work” shall mean the work to be executed or done under this contract. 

 “Act of Insolvency” shall mean any act as defined by the Presidency Town Insolvency Act 

or in Provincial Insolvency Act or any amending statutes. 

 “The Schedule of Quantities” shall mean the schedule of quantities as specified and 

forming part of this contract. 

 “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the 

accepted quoted rates of the contractor. 

 

2. SCOPE: 

The work consists of STRUCTURAL REPAIRING & RENOVATION WORK INCLUDING 

SANITARY PLUMBING & WATERPROOFING WORK AT STATE BANK OF INDIA, 

BURRAHBAZAR BRANCH in accordance with the drawings and “Schedule of Works”. It includes 

furnishing all materials, labour, tools and equipment and management necessary for and incidental 

to the construction and completion of the work in conformity with designs, drawings, specifications, 

bill of quantities, etc.  Should any detail, essential for efficient completion of the work be omitted 

from the drawings / specification, it shall be the responsibility of the contractor to inform the 

BANK/ SBIIMSPL and to furnish and install such detail with BANK/ SBIIMSPL concurrence, so 

that upon completion of the proposed work the same becomes acceptable. 

BANK/ SBIIMSPL may in their absolute discretion issue further drawings and / or written 

instructions, details, directions and explanations, which are here after collectively referred to as 

“The BANK/ SBIIMSPL instructions” in regard to: 

a. The variation or modification of the design quality or quantity of work or the addition or 

omission or substitution of any work. 

b. Any discrepancy in the drawing or between the schedule of quantities and / or drawing and 

/ or specification. 

c. The removal from the site of any defective material brought thereon by the contractor and 

the substitution of any other material thereof. 

d. The demolition, removal and / or re-execution of any work executed by the Contractor/s. 

e. The dismissal from the work of any person employed thereupon. 

f. The opening up for inspection of any work covered up. 
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g. The rectification and making good of any defects under clauses hereinafter mentioned and 

those arising during the Defect Liability period. 

The contractor shall forthwith comply with and duly execute any work comprised in such 

BANK/ SBIIMSPL instruction provided always that verbal instruction, directions and explanations 

given to the Contractor or his representative upon the work by the BANK/ SBIIMSPL shall, if 

involving a variation, be confirmed in writing to the Contractors within seven days.  No work, for 

which rates are not specifically mentioned in the priced schedule of quantities, shall be taken up 

without written permission of the SBI/ SBIIMSPL  .  Rates of items not mentioned in the priced 

schedule of quantities shall be fixed by the Bank in consultation with the Consultant as provided in 

Clause “Variation”. 

3. DETAILED DRAWINGS AND INSTRUCTIONS: 

The Bank through its consultant shall furnish with reasonable promptness additional instruction 

by means of drawings or otherwise necessary for proper execution of the work. All such drawings 

and instructions shall be consistent with contract documents, true documents thereof and reasonably 

inferable therefrom. 

The work shall be executed in conformity therewith and the Contractor shall not work without 

proper drawings and instructions. 

Immediately after receipt of the work order of the contract, the contractor shall prepare a 

progress schedule and submit the same to the Bank through the Consultant for approval which shall 

indicate the dates for the starting and completion of the various stages of constructions. 

4. COPIES FURNISHED: 

The Contractor on the signing hereof of the Contract shall be furnished by the Bank through its 

Consultant free of charge with a copy of the priced schedule of quantities / rates, two copies of each 

of the said drawings and one copy of specification and two copies of all further drawings issued 

during the progress of the work. Any further copies of such drawings required by the contractor 

shall be supplied on payment by the contractor of the charges therefor. 

5. OWNERSHIP OF DRAWING: 

All drawings, specification and copies thereof furnished by the Bank through its Consultant are 

the property of the Bank. They are not to be used on other work, and with the exception of the 

signed contract set, are to be returned to the Bank on request on completion of the work. 

6. FAILURE BY CONTRACTORS TO COMPLY WITH BANK/ 

SBIIMSPLINSTRUCTIONS: 

If the contractor after receipt of written notice from the BANK/ SBIIMSPL requiring 

compliance of any instructions within ten days fails to comply with such instructions, the Bank 

through the Consultant may employ other person, to carry out any such instructions whatsoever that 

may be necessary to give effect thereto and pay all cost in connection therewith.  The contractor 

shall either pay the Bank the cost incurred by the Bank in connection therewith or the Bank may 

release the cost from any money due or to become due to the Contractor. 

 Owner’s Right to Terminate the Contract: 
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If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 

adjusted an insolvent or being an incorporated company shall have an order for compulsory winding 

up voluntarily or subject to the supervision of Govt. and of the Official Assignee of the liquidator in 

such acts of insolvency or winding up shall be unable within 7 days after notice to him to do so to 

show to the reasonable satisfaction of the Architect / Consultant that he is able to carry out and fulfil 

the contract and to give security therefore if so required by the Architect / Consultant. 

Or, if the contractor (whether an individual firm or incorporated Company) shall suffer 

execution to be is-sued or shall suffer any payment under this contract to be attached by or on 

behalf of any of the creditors of the contractor. 

Or, shall assign or sublet his contract without the consent in writing of the SBI THOROUGH  

SBIIMSPL or shall charge or encumber this contract or any payment due to which may become due 

to the contractor there under: 

(a) has abandoned the contract, or, 

(b) has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for 15 days after receiving from the SBI 

THOROUGH  SBIIMSPL written notice to proceed, or, 

(c) has failed to proceed with the works with such diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or has 

failed to remove the materials from the site or to pull down and replace work within seven 

days after written notice from the SBI THOROUGH  SBIIMSPL that the said materials 

were condemned and rejected by the Architect / Consultant under these conditions, or, 

(d) has neglected or failed persistently to observe and perform all or any of the acts, matters or 

things by this contract to be observed and performed by the contractor for seven days after 

written notice shall have been given to the contractor to observe or perform the same or has 

to the detriment of good workmanship or in defiance of the SBI’s or Architect’s / 

Consultant’s instructions to the contrary subject any part of the contract.  

Then and in any of said cases the SBI and or the Architect / Consultant, may not withstanding 

any previous waiver, after giving seven days’ notice in writing to the contractor, determine the 

contract, but without thereby affecting the powers of the SBI or the Architect / Consultant or the 

obligation and liabilities of the contractor the whole of which shall continue in force as fully as if 

the contract had not been so determined and as if the works subsequently had been executed by or 

on behalf of the contractor.  

And further the SBI thorough  SBIIMSPL or their agents or employees may enter upon and 

take possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying 

upon the premises or on the adjoining lands or Roads use the same by means of their own 

employees or workmen in carrying on and completing the work or by engaging any other 

contractors or persons to complete the work and the contractor shall not in any way interrupt or do 

any act, matter or thing to prevent or hinder such other contractor or other persons employed for 

completing and finishing or using the materials and plant for the works. 

When the works shall be completed or as soon thereafter as convenient the SBI/ SBIIMSPL  

shall give a notice in writing to the contractor to remove his surplus materials and plants and should 
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the contractor fail to do so within 15 days after receipt thereof by him the SBI sell the same by 

public auction after due publication, and shall adjust the amount realized by such auction. The 

contractor shall have no right to question any of the act of the SBI incidental to the same of the 

materials etc. 

 

7. VISIT TO THE SITE: 

Intending tenderer shall visit the site and make him thoroughly acquainted with the local site 

condition, nature and requirements of the work, facilities of transport condition, availability of 

labour and materials, access and storage for materials and removal of rubbish. The tenderer shall 

provide in the tender for cost of carriage, freight and other charges as also for any special 

difficulties and including police restriction for transport etc. for proper execution of work as 

indicated in the drawings. The successful tenderer will not be entitled to any claim or compensation 

for difficulties faced or loses incurred on account of any site condition which existed before the 

commencement of the work or which in the opinion of the SBI/ SBIIMSPL  ,  might be deemed to 

have reasonably been inferred as so existing before commencement of work. 

8. TENDERS: 

The entire tendering process will be conducted on an electronic platform through M/s. e-

Procurement Technologies Limited, the Bank’s authorized e-Procurement Agency. 

The Bank reserves the right to reject the lowest or any tender and also to discharge any or all of 

the tenders for each section or to split up and distribute any item of work to any firm or firms, 

without assigning any reason. 

The tenderers should note that the tender is strictly on the item rate basis and their attention is 

drawn to the fact that the rates for each and every item should be correct, workable and self-

supporting. If called upon by the SBI/ SBIIMSPL  , detailed analysis of any or all the rates shall be 

submitted. The BANK/ SBIIMSPL shall not be bound to accept the Contractor’s rate analysis. 

The work will be paid for as “measured work” on the basis of actual work done and not as 

“lump sum” contract. 

All items of work described in the schedule of quantities are to be deemed and paid as complete 

work in all respects and details including preparatory and finishing work involved, directly related 

to and reasonably detectable from the drawings, specifications and schedule of quantities and no 

further extra charges will be allowed in this connection.  

The Bank has power to add to / omit from any work as shown in drawings or described in 

specifications or included in schedule of quantities and intimate the same in writing but no addition, 

omission or variation shall be made by the contractor without authorization from the Bank. No 

variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain valid for consideration for a period of 90 

(ninety) days from the date of opening of tender. 

9. TENDER DOCUMENTS: 

The work has to be carried out strictly according to the conditions stipulated in tender 

consisting of the  documents as NIT, Instructions  to  the  Tenderers, General  Conditions  of  

Contact, Special Conditions of Contract, Technical Specifications, Price Bid, Drawings, etc. 
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The above documents shall be taken as complementary and mutually explanatory of one  

another  but  in  case  of  ambiguities  or  discrepancies  shall  take  precedence  in  the  order  as 

Price Bid, Additional specification, Technical specification, Drawings, Special conditions of 

contract, GCC, instructions to Tenderers. 

 

10. AGREEMENT: 

The successful tenderer shall sign the agreement as per draft agreement annexed herewith 

(Annexure I) within 10 days from the date of issue of formal work order and he shall pay for all 

stamps and legal expenses, incidental thereto. However, the written acceptance of the tender by the 

BANK/ SBIIMSPL will constitute a binding contract between the Bank and the person so tendering 

whether such formal agreement is or is not subsequently executed. 

11. PERMITS AND LICENSES: 

Permits and licenses for release of materials which are under Government control shall be 

arranged by the contractor on behalf of the Bank. The Bank will sign any form or application that 

may be necessary for the purpose. 

It may be clearly understood that no compensation or additional charges can be claimed by the 

contractor for non-receipt of any such controlled material in due time. 

The contractor will, however, be eligible to a proportionate extension of time on this account 

which in the opinion of the BANK/ SBIIMSPL is reasonable. The Contractor shall at his own cost 

arrange for storage shed adequate for taking delivery and storing of the materials including any 

incidentals cost for obtaining permits and licenses etc.  The costs for storing, transporting, handling 

etc. are to be included by the contractor in his quoted rate. 

12. GOVERNMENT AND LOCAL RULES: 

The Contractor shall conform to the provisions of all local By-laws and Act relating to the work 

and to the Regulations, etc., of the Government and Local Authorities and of any Bank with whose 

system the premises is proposed to be connected. The Contractor shall give all notices required by 

the said Act, Rules, Regulations and By laws etc. and pay all fees payable to such authority / 

authorities for execution of the work involved. The cost, if any, shall be deemed to have been 

included in his quoted rates, taking into account all liabilities for licenses, fees for footpath 

encroachment and restorations etc. and shall defend all actions arising from such claims or 

liabilities. 

13. TAXES AND DUTIES: 

The tenderers must include in their tender prices quoted for all duties, royalties, cess, excise, 

sales tax, work contract tax or any other taxes or local charges, as applicable. No extra claim on this 

account will in any case be entertained.  However, Service Tax as per Service Tax act will be paid 

on production of Service Tax Registration Certificate and on claim. 

14. WATER & ELECTRICITY: 

The contractor shall make his own arrangements for water required for the work and nothing 

extra will be paid for the same. This will be subject to the following conditions: 

i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of 

the Bank or the Architect / Consultant. 
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ii) The contractor shall make alternative arrangements for the supply of water if the arrangement 

made by the contractor for procurement of water in the opinion of the Bank or the Architect / 

Consultant is unsatisfactory. 

iii) The contractor shall construct temporary well / tube well in SBI land for taking water for 

construction purposes only after obtaining permission in writing from the SBI.  The contractor 

has to make his own arrangement for drawing and distributing the water at his own cost.  He 

has to make necessary arrangements. To avoid any accidents or damages caused due to 

construction and subsequent maintenance of the wells.  He has to obtain necessary approvals 

from local authorities, if required, at his own cost.  He shall restore the ground to its original 

condition after wells are dismantled on completion of work or hand over the well to the SBI 

without any compensation as directed by the Bank or the Architect / Consultant. 

iv) The contractor shall make his own arrangements for power and supply / distribution system 

for driving plant or machinery for the work and for lighting purposes at his own cost.  The cost 

of running and maintenance of the plants are to include in his tender prices.  He shall pay all 

fees and hold the owner free from all such costs.  He has to obtain necessary approval from the 

appropriate authorities, if required. 

 

15. PROVISIONAL SUMS (P. S.): 

All provisional sum described in the schedule of quantities as P.S. shall be exclusively allotted 

to the purchase of materials and not for any handling / fixing to be done by the contractor. Such 

costs of handling and fixing with profit (including transport charge if required) shall be separately 

included in the contract price as described in the schedule of quantities. The disposal of the amounts 

covered under this head will be absolutely at the discretion of the Bank. Contractor is to make 

payments for these materials to the suppliers on certificate or orders issued by the BANK/ 

SBIIMSPL and realize the payment from the Employee thus made through his bills for work done. 

16. QUANTITY OF WORK TO BE EXECUTED: 

The quantities shown in the Schedule of quantities are intended to cover the entire new 

structure indicated in the drawing but the Bank reserves the right to execute only a part or the whole 

or any excess thereof without assigning any reason therefor. If at any time after the commencement 

of the work, the BANK/ SBIIMSPL shall, for any reason whatsoever, not require the whole work 

thereof as specified in the tender to be carried out the Consultant / Bank shall give notice in writing 

of the fact to the contractor who shall have no claim to any payment as compensation whatsoever 

on account of any profit or advantage which he might have derived from the execution of the work 

in full, but which he did not derive in consequence of the full amount of the work not having been 

carried out; neither shall he have any claim for compensation by reason of any alterations having 

been made in the original specification, drawing, designs and instructions which shall involve any 

curtailment of the work as originally contemplated. 

17. OTHER PERSONS ENGAGED BY THE BANK: 

The Bank reserves the right to execute any part of the work included in this contract or any 

work which is not included in this contract by other Agency or persons and the Contractor shall 

allow all reasonable facilities and use of any scaffolding etc. for the execution of such work.  All the 
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agencies employed by the Bank on the work shall act in close co-ordination extend mutual 

assistance to enable completion of the work satisfactorily. 

18. EARNEST MONEY, TENDER APPLICATION FEE AND SECURITY DEPOSIT / 

RETENTION MONEY: 

The intending tenderers will have to deposit an amount of Rs. 70,000.00 /- (Rupees Seventy 

Thousand only) in the form of Demand Draft (DD) drawn in favour of SBI Infra Management 

Solutions Pvt. Ltd. and payable at Kolkata at the time of submission of tender as an Earnest 

Money. The Bank is not liable to pay any interest on the Earnest Money. The Earnest Money of the 

unsuccessful tenders will be refunded without any interest soon after the expiry of the validity 

period of the tender or on award of the Contract to the successful Tenderer, whichever is earlier. 

The intending tenderers will have to deposit an amount of Rs. 3,000/- (Rupees Three 

Thousand only) in online mode only through SB Collect Portal as mentioned in the NIT. 

All DDs should be valid for a period of 90 days from the date of publication of the tender 

in the System Portal https://etender.sbi. 

The successful tenderer, to whom the contract is awarded, shall have to deposit an amount 

equal to 2% of the value of the accepted tender as “Initial Security Deposit” (ISD), which is 

including the Earnest Money. ISD may be submitted in the form of Bank Draft / Pay Order / Bank 

Guarantees of any Nationalized Bank other than State Bank of India in a format approved by the 

Bank. 

The Initial Security Deposit will have to be made within 14 days from the date of acceptance of 

tender failing which the Bank at his discretion may revoke the Letter of Acceptance and forfeit the 

Earnest Money Deposit, furnished along with the tender. 

Apart from the Initial Security Deposit made as above, Retention Money shall be deducted 

from progressive running bills at the rate of 10% of the gross value of work done by the contractor 

and claimed in each bill provided the total security deposit, i.e., the ISD plus retention money shall 

both together not exceed 5% of the contract value. 

The retention money will not be deducted if adequate Bank Guarantee on a Nationalized Bank 

is submitted by the contractor. 

50% of the total security deposit will be refunded to the Contractor subject to the issue of 

virtual completion certificate by the BANK/ SBIIMSPL and Contractor removing his materials, 

equipment, labour force, temporary shed / stores etc. from the site. The Balance 50% will be 

refunded to the contractor 30 (Thirty) days after end of “Defect Liability Period” provided he has 

satisfactorily carried out all the work, submitted all documents contractually called for and attended 

to all defects during defect liability period in accordance with the conditions of contract. No interest 

is allowed on retention money and earnest money deposit. 

Further, if some dues to the Bank from the Contractor (s) have still to be recovered, the Bank 

reserves the right to withhold payment of so much of the retention money as in his opinion, 

represents the cost of the same. 

19. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 

The Contractor shall provide everything necessary for the proper execution of the work 

according to the intent and meaning of the drawing, schedule of quantities and specifications taken 

together whether the same may or may not be particularly shown or described therein provided that 

https://etender.sbi./
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the same can reasonably be inferred therefrom and if the Contractor finds any discrepancies therein 

he shall immediately and in writing refer the same to the BANK/ SBIIMSPL whose decision shall 

be final and binding. The Contractor shall provide himself for ground and fresh water for carrying 

out the work at his own cost. The Bank shall on no account be responsible for the expenses incurred 

by the Contractor for hired ground or fresh water obtained from elsewhere. 

The rates quoted against individual items will be inclusive of everything necessary to complete 

the said items of work within the contemplation of the contract, and beyond the unit price no extra 

payment will be allowed for incidental or contingent work, labour and / or materials inclusive of all 

taxes and duties whatsoever except for specific items, if any stipulated in the tender documents. 

The Contractor shall supply, fix and maintain at his own cost for the execution of any work, all 

tools, tackles, machineries and equipment’s and all the necessary centering, scaffolding, staging, 

planking, timbering, strutting, shoring, pumping, fencing, boarding, watching and lighting by night 

as well as by day required not only for the proper execution and protection of the said work but also 

for the protection of the public and safety of any adjacent roads, streets, walls, houses, buildings, all 

other erections, matters and things and the contractor shall take down and remove any or all such 

centering, scaffolding planking, timbering, strutting, shoring etc. on occasions as required or when 

ordered so to do and shall fully reinstate and make good all matters and things disturbed during the 

execution of work to the satisfaction of the SBI/ SBIIMSPL  . 

The Contractor, if required, shall also provide such road on site as may be necessary for the 

proper performance of the contract and for his own convenience but not otherwise. Upon 

completion, such road shall be broken up and leveled where so required unless the Bank shall 

otherwise direct. 

The Contractor shall at all times give access to workers employed by the Bank or any men 

employed on the building and to provide such parties with proper, sufficient and if required, special 

scaffolding, hoists and ladders and provide them with water and lighting and leave or make any 

holes, grooves etc. in any work, where directed by the BANK/ SBIIMSPL as may be required to 

enable such workman to lay or fix pipes, Air-conditioning wiring, special fittings etc. The quoted 

rate of the tenderers shall accordingly include all these above mentioned contingent work. 

20. TIME OF COMPLETION / EXTENSION OF TIME AND PROGRESS CHARTS: 

a) Time of Completion: 

The entire work is to be completed in all respects within the stipulated period of 150 days 

(including Sundays and Holidays) from the Date of Issue of the Work Order or the Site Handover 

Date, whichever is later.  The work shall be deemed to be commenced within 7 (seven) days from 

the issue of formal work order or the date on which the Contractor is instructed to take possession 

of the site, whichever is later. Time is the essence of the contract and shall be strictly observed by 

the Contractor. 

The work shall not be considered as complete until the BANK/ SBIIMSPL have certified in 

writing that this has been completed and the Defects Liability Period shall commence from the date 

of such certificate. 

b) Extension of Time: 

If in the opinion of the SBI/ SBIIMSPL  , the work be delayed for – 

 delayed handing over of site 
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 by reason of any exceptionally inclement weather 

 by reason of instructions from the BANK/ SBIIMSPL in consequence of proceedings taken 

or threatened by or disputes, with adjoining or neighboring owners 

 by the work, or delay of other contractors or tradesmen engaged or nominated by the 

BANK/ SBIIMSPL and not referred to in the specification 

 by reason of authorized extra and additions 

 by reason of any combination of workman or strikes or lockout affecting any of the 

building trades 

 from other causes which the BANK/ SBIIMSPL may consider are beyond the control of 

the contractor, the BANK/ SBIIMSPL at the completion of the time allowed for the 

contract shall make fair and reasonable extension of time for completion in respect 

therefor.  

In case of such strikes or lock-outs, as are referred to above, the contractor shall immediately 

give the BANK/ SBIIMSPL written notice thereof. Nevertheless, the contractor shall use his best 

endeavors to prevent delay, and shall do all that as may be reasonably required, to the satisfaction of 

the BANK/ SBIIMSPL to proceed with the work and on his so doing it will be ground of 

consideration by the BANK/ SBIIMSPL for an extension of time as above provided. The decision 

of the Bank as to the period to be allowed for an extension of time for completion hereunder (which 

decision shall be final and binding on the contractor) shall be promulgated at the conclusion of such 

strike or lock-out and the Bank shall then, in the event of extension being granted, determine and 

declare the final completion date. The provision in clause 19 with respect to payment of liquidated 

damages shall, in such case be read and construed as if the extended date fixed by the BANK/ 

SBIIMSPL were substituted for and the damage shall be deducted accordingly. 

c) Progress of work / work programme: 

During the period of construction the contractor shall maintain proportionate progress on the 

basis of a programme chart submitted by the Contractor immediately before commencement of 

work and agreed to by the SBI/ SBIIMSPL  . Contractor should also include planning for 

procurement of scarce material well in advance and reflect the same in the programme chart so that 

there is no delay in completion of the project. 

21. LIQUIDATED DAMAGES: 

Should the work be not completed to the satisfaction of the BANK/ SBIIMSPL within the 

stipulated period, the contractor shall be bound to pay to the Bank a sum calculated 0.5% of the 

accepted contract sum per week of delay, subject to a maximum of 5% of the WO Value or 

Certified Bill Value, whichever is higher, by way of liquidated damages and not as penalty during 

which the work remains uncommented or unfinished after the expiry of the completion date. 

 Addendum  to  Liquidated  Damages  Clause: 

The parties hereby agree that due to negligence of act of the Contractor, if the employer suffers                          

losses, damages, the quantification of which may be difficult, and hence the amount specified                            

hereunder shall be construed as reasonable estimate of the damages and the Contractor agree to pay                      

such liquidated damages, as defined hereunder as per the provisions of this Contract. 

The amount of liquidated damages under this Contract shall not exceed 5% of the total value of 

the contract. The liquidated damages shall be applicable under following circumstances: 
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(i) If the deliverables are not submitted as per schedule and time, the Contractor shall be liable 

to pay 1% of the total cost of the services for delay of each week or part thereof. 

(ii) If the deliverables are not acceptable to the Employer, and defects are not rectified to the 

satisfaction of the Employer within 30 days of the receipt of the notice, the Contractor shall 

be liable for Liquidated Damages for an amount equal to 0.5% of total cost of the services 

for every week or part thereof for the delay. 

Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and 

get the work done from an alternate source at the risk of the contractor, besides forfeiting EMD. 

The decision of the Bank as to the period of delay on the part of the contractor and the quantum of 

compensation for such delay shall be final and binding on the contractor. If the contractor is 

unavoidably hindered in carrying out the  work  on account of delayed decision or the approval by 

the Bank, which are necessary to carry out further work,  he shall be allowed suitable extension of 

time by concerned authority of the Project, whose decision shall  be  final  and  binding  on the 

contractor. No claim of the contractor shall be entertained against the Bank for such delayed 

approvals / decisions by the Corporation, excepting suitable extension of time. 

 

22. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: 

In any case in which under any clause or clauses of this contract, the contractor shall have 

rendered himself liable to pay liquidated damages amounting to the whole of his security deposit 

(whether paid in one sum or deducted by installments) the BANK/ SBIIMSPL shall have power to 

adopt any of the following courses as they may deem best suited to the interest of the Bank: 

a) To rescind the contract (of which rescission notice in writing to the contractor under hand of 

the Bank shall be conclusive evidence) and in which case the security deposit of the contractor 

shall stand forfeited and be absolutely at the disposal of the Bank. 

b) To employ labour paid by the Bank and supply materials to carry out the work, or any part of 

the work, debiting the contractor with the cost of the labour and price of material (of the 

amount of which cost and price of a certificate of the Consultant shall be final and conclusive 

against the Contractor) and crediting him with the value of the work done, in all respects in the 

same manner and at the same rates as if had been carried out by the contractor under the terms 

of this contract. The certificate of the Consultant as to the value of the work done shall be final 

and conclusive against the contractor. 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, 

out of his hands, and to give it to another contractor to complete in which case any expenses 

which may be incurred in excess of the sum which would have been paid to the original 

contractor, if the whole work had been executed by him (of the amount of which excess the 

certificates in writing of the Consultants shall be final and conclusive) shall be binding and paid 

by the original contractor and may be deducted from any money due to him by the Bank under 

the contract or otherwise or from his security deposit or the proceeds of sale thereof, or a 

sufficient part thereof. 

In the event of any the above courses being adopted by the Bank the contractor shall have no 

claim to compensation for any loss sustained by him by reasons of his having purchased or procured 

any materials or entered into any engagements, or make any advances on account of or with a view 

to the execution of this work or the performance of the contract. And in case the contract shall be 

rescinded under the provision aforesaid, the contractor shall not be entitled to recover or be paid any 
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sum for any work thereto actually performed under this contract, unless and until the Bank will 

have certified in writing the performance of such work and the value payable in respect thereof, and 

he shall only be entitled to be paid the value so certified. 

23. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE 

REQUIREMENTS: 

The Contractor shall provide, fix up and maintain in an approved position proper office 

accommodation for the Contractor’s representative and staff, which offices shall be open at all 

reasonable hours to receive instruction notices or communications and clear away on completion of 

the work and make good all work disturbed. 

All drawing maintained on the site are to be carefully mounted on boards of appropriate size. 

They are to be protected from ravages of termites, ants and other insects. 

The Contractor, if called for, shall provide at his own cost all artificial light required for work 

and to enable other contractors and sub-contractors to complete the work within the specified time. 

The Contractor, if called for, shall provide a suitable temporary hut for the watchmen and clear 

away the same when no longer required and to provide all necessary attendance, lights etc. required. 

The Contractor, if called for, shall arrange for temporary latrines for the use of workers and 

field staff and keep the same in a clean and sanitary condition to the satisfaction of the Public 

Health Authorities and shall cause such latrines and soil to be cleared away whenever necessary and 

shall make good all the work disturbed by these conveniences. 

Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the 

work during the construction and all receptacles, cisterns, water tanks etc. used for storage of water 

must be suitably protected against, breeding of mosquitoes.  The Contractor shall indemnify the 

Bank against any breach of rules in respect of anti-malarial measures. The Contractor shall not fix 

or place any placards or advertisement of any description or permit the same to be fixed or placed in 

or upon any boarding gantry, building structure other than those approved by the Bank. 

Protective Measures 

The contractor from the time of being placed in possession of the site must make suitable 

arrangements for watching, lighting and protecting the work, the site and surrounding property by 

day, by night, on Sunday and other holidays. 

The Contractor shall indemnify the Bank against any possible damage to the building, roads or 

member of the public in courses of execution of the work. 

The Contractor shall provide necessary temporary enclosures, gates, entrances etc. for the 

protection of the work and materials and for altering and adopting the same as may be required and 

removing on completion of the work and making good all work disturbed. 

Storage of Materials 

The Contractor shall provide and maintain proper sheds for the proper storage and adequate 

protection of the materials etc. and other work that may be executed on the site including the tools 

and materials of sub-contractors and remove the same on completion. Sheds for storage of cement 

are to have pucca floor raised above the ground. Cement godown shall be constructed for storing 

about six weeks requirements of cement and stored as per norms with a stack of 10 bags each, 2 ft. 
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opening all around with 2 ft. passage between each stack. Structure shall be waterproof from all the 

sides and top. Cement should be stored one ft. above the ground level and have pucca raised floor. 

So also reinforcement bars are to be stored above the ground level to prevent the same form 

getting rusted. 

Tools 

All tools, equipment’s and instruments as instructed by the BANK/ SBIIMSPL and considered 

necessary for the work shall be provided by the Contractor for the due performance of this contract. 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required 

for safely taking measurement shall he supplied by the contractor. 

The workmen and the supervisors on the work shall carry with them always a steel tape, a spirit 

level, a plumb bob and a square and shall check the work to see that the same is being done 

according to the drawing and specifications. The site Engineer will use any or all measuring 

instruments or tools belonging to the contractor as he chooses for checking the work executed or 

being executed on the contract. 

The Contractor should cover in his rates for making provisions for all reasonable facilities for 

the use of his scaffolding, tools and plant etc. by sub-contractors for their work. 

24. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS: 

The Contractor shall conform to the provisions of any Acts of the Legislature relating to the 

work and to the Regulations and Bylaws of any authorities, and / or any water, lighting and other 

companies, and / or authorities with whose system the structures were proposed to have connection 

and shall before making any variations from the drawings or specification that may be associated to 

so conform, give the BANK/ SBIIMSPL written notices specifying the variations proposed to be 

made and the reasons for making them and apply for instruction thereon. The BANK/ SBIIMSPL 

on receipt of such intimation shall give a decision within a reasonable time. 

The contractor/s shall arrange to give all notices required for by the said Acts. Regulations or 

Bylaws to be given to any authority and to pay to such authority or to any public officer all fees that 

may be properly chargeable in respect of the work and lodge the receipts with the Bank. 

The Contractor shall indemnify the Bank against all claims in respect of patent right, royalties, 

damages to buildings, roads or members of public in course of execution of work and shall defend 

all action arising from such claims and shall keep the Bank saved harmless and indemnified in all 

respects form such actions, costs and expenses. 

25. CLEARING SITE AND SETTING OUT WORKS: 

The site shown on the plan shall be cleared of all obstruction, trees, bushes, shrubs, loose stone 

and rubbish materials of all kinds. All holes or hollows whether original, existing or produced by 

removal of loose stone or materials shall be carefully filled up with earth well rammed and leveled 

off as directed at his own cost. 

The Contractor shall set out the work and shall be responsible for the true and perfect setting 

out of the work and for the correctness of the position, levels, dimensions and alignment of all parts 

thereof. If at any time, any error shall appear during the progress of any part of the work, the 

Contractor shall at his own expenses rectify such error, if called upon to the satisfaction of the SBI/ 

SBIIMSPL  . The Contractor shall further set out the work to the alternative positions at the site 
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until one is finally approved and the rates quoted in his tender should include for this and no extra 

on this account will be entertained. 

26. DATUM: 

The average ground level will be considered as the crown of the nearest road, which should be 

taken as “Datum” which is however, subject to final confirmation by the SBI/ SBIIMSPL  . All 

levels shown in the drawings are to be strictly adhered to. 

27. BENCHES: 

The Contractor is to construct and maintain proper benches of all the main walls, in order that 

the lines and levels may be accurately checked at all times. 

These benches will consist of timber posts of adequate length and minimum diameter 75 mm to 

be driven in the ground at suitable distance as directed encased with brick work. The wire nails will 

be driven on the top of timber posts on the centre lines of columns, walls, inside and outside face of 

foundation trenches. Centre line of walls, columns etc. may be clearly indicated and checked at any 

time if it is so required. 

28. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS: 

All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, 

cesspool or other place shall not be deposited on the surface but shall be once be carted away by the 

Contractor to a safe place as per rules of the appropriate authorities. The Contractor shall keep the 

foundation and work free from water and shall provide and maintain at his own expenses 

electrically or other power driven pumps and other plant to the satisfaction of the Bank for the 

purpose, until the building is handed over to the Bank. The Contractor shall arrange for the disposal 

of the water so accumulated to the satisfaction of the Bank and the local authority and no claims 

will be entertained afterwards if he does not include in his rates for the purpose. 

29. ACCESS: 

Any authorized representative of the BANK/ SBIIMSPL shall at all reasonable times have free 

access to the work and / or to the workshops, factories or other places where materials are being 

prepared or constructed for the work and also to any place where the materials are lying or from 

where they are being obtained, and the contractor shall give every facility to the Bank or their 

representatives necessary for inspection and examination and test of the materials and 

workmanship. Except the representatives of the Bank and Consultant no person shall be allowed at 

any time without the written permission of the Bank. 

30. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS: 

All the work specified and provided for in the specification or which may be required to be 

done in order to perform and complete any part thereof shall be executed in the best and most 

workman like manner with materials of the best and approved quality of the respective kinds in 

accordance with the particulars contained in and implied by the specifications and as represented by 

the drawings or according to such other additional particulars and instructions as may from time to 

time be given by the BANK/ SBIIMSPL during the execution of the work, and to his entire 

satisfaction. 
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If required by the SBI/ SBIIMSPL  , the Contractor shall have to carry out tests on materials 

and workmanship in approved materials testing laboratories or as prescribed by BANK/ SBIIMSPL 

at his own cost to prove that the materials etc. under test conform to the relevant I.S. standards or as 

specified in the specification. No extra payment on this account should in any case be entertained. 

A list of Mandatory Tests is given in Technical Specification which is only indicative and not 

exhaustive. Any other tests, special or routine, on any material or workmanship, advised to be done 

by the BANK/ SBIIMSPL for any reason shall be done by the contractor for which no additional 

payment will be made. 

All the materials, stores & equipment’s required for full performance of the work under the 

contract must be provided through normal channels and must include charge for sales tax, import 

duties and other charges as applicable and must be best of their kind available and the Contractor/s 

must be entirely responsible for the proper and efficient carrying out of the work. The work must be 

done in the best workmanship manner. Samples of all materials to be used shall be submitted to the 

BANK/ SBIIMSPL and written approval from the BANK/ SBIIMSPL shall be obtained prior to 

placement of order. A list of materials of approved make and brand is annexed. Materials 

mentioned in the said list shall be used. In case materials specified in the list are not available the 

Contractor/s may use the equivalent product with prior permission from the SBI/ SBIIMSPL  . As 

regards equivalent product / material the opinion of the BANK/ SBIIMSPL shall be final and 

binding on the Contractor. 

During the inclement weather the Contractor shall suspend concreting and plastering for such 

time as the BANK/ SBIIMSPL may direct and shall protect from injury all work during its course 

of execution. Any damage (during construction) to any part of the work for any reasons due to rain, 

storm or neglect of contractor, shall be rectified by the contractor in an approved manner at no extra 

cost. 

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 

Contractor shall take all precaution necessary for the protection of work and at his own expenses 

shall make good any damage arising from any of these causes. 

The Contractor shall cover up and protect from damage, from any cause, all new work and 

supply all temporary doors, protection to windows, and any other requisite protection for the 

execution of the work whether by himself or special tradesman or sub-contractor and any damage 

caused must be made good by the contractor at his own expenses. 

31. REMOVAL OF IMPROPER WORK: 

The BANK/ SBIIMSPL shall during the progress of the work have power to order in writing 

from time to time the removal from the work within such reasonable time or times as may be 

specified in the order of any materials which in the opinion of the BANK/ SBIIMSPL are not in 

accordance with specification or instruction, the substitutions or proper re-execution of any work 

executed with materials or workmanship not in accordance with the drawings and specifications or 

instruction. In case the Contractor refuses to comply with the order BANK/ SBIIMSPL shall have 

the power to employ and pay other agencies to carry out the work and all expenses consequent 

thereon or incidental thereto as certified by the Consultant shall be borne by the contractor or may 

be deducted from any money due to or that may become due to the contractor. No certificate which 

may be given by the Consultant shall relieve the Contractor from his liability in respect of unsound 

work or bad materials. 
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32. SITE ENGINEER / PROJECT MANAGEMENT CONSULTANT (P. M. C.): 

The term “Site Engineer” shall mean the person if, any, appointed and paid by the Bank to 

superintendent the work. The Contractor shall afford the Site Engineer every facility and assistance 

for examining the work and materials and for checking and measuring work and materials. The Site 

Engineer  shall have no power to revoke, alter, enlarge or relax any requirements of the Contract or 

to sanction any day work, additions, alterations, deviations or omission or any extra work whatever, 

except in so far as such authority may be specially conferred by a written order of the SBI/ 

SBIIMSPL  . 

The Site Engineer shall have power to give notice to the Contractor or to his foreman, of non-

approval of any work or materials and such work shall be suspended or the use of such materials 

shall be discontinued until the decision of the BANK/ SBIIMSPL is obtained. The work will from 

time to time be examined by the Consultant / Bank or his authorized representative and the Site 

Engineer. But such examination shall not in any way exonerate the Contractor from the obligation 

to remedy any defects, which may be found to exist at any stage of work or after the same is 

complete. Subject to the limitations of this clause the Contractor shall take instructions only from 

the Consultant / Bank. 

33. OFFICE ACCOMMODATION FOR THE SITE ENGINEER / P.M.C.: 

The Contractor shall provide erect and maintain at his cost a separate simple watertight office 

accommodation for the Site Engineer / PMC in case it is not already available at site. This 

accommodation shall be well lighted and ventilated and provided with windows, door with a lock. 

The Sit Engineer’s / PMC’s office shall be minimum of 14 Sqm (150 Sq.ft.) and the Contractor 

shall provide a desk, chair, drawers for keeping drawings, a cupboard having proper lock and 

backboard for displaying drawings and lights and fans. The accommodation shall be demolished 

when directed. 

34. CONTRACTOR’S EMPLOYEES: 

The Contractor shall employ technically qualified and competent supervisors for the work who 

shall be available (by turn) throughout the working hours to receive and comply with instruction of 

the SBI/ SBIIMSPL  . The Contractor shall engage at least one experienced Technical 

representative as Site-in-Charge for execution of the work. The Contractor shall employ in 

connection with the work persons having the appropriate skill or ability to perform their job 

efficiently. 

The Contractor shall employ local labourers on the work as far possible. No labourer below the 

age of sixteen years and not an Indian National shall be employed on the work. 

Any labour supplied by the Contractor to be engaged on the work on day-work basis either 

wholly or partly under the direct order or control of the Bank or his representative shall be deemed 

to be a person employed by the contractor. 

The Contractor shall comply with the provisions of all labour legislation including the 

requirements of the following – 

a) The Payment of Wages Act 

b) Bank’s Liability Act 
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c) Workman’s Compensation Act 

d) Contract Labour (Regulation and Abolition) Act, 1970 and Central Rules 1971. 

e) Apprentices Act 1961 

f) Any other Act or enactment relating thereto and rules framed there under from time to 

time. 

The Contractor shall keep the Bank saved harmless and indemnified against claims of any of 

the workmen and all costs and expenses as may be incurred by the Bank in connection with any 

claim that may be made by any workman are recoverable from the Contractor. 

The Contractor shall comply at his cost with order of requirement of any Health Officer of the 

State or any local authority or of the Bank regarding the maintenance of proper environmental 

sanitation of the area where the Contractor’s labourers are housed or accommodated, for the 

prevention of small-pox, cholera, plague, typhoid, malaria and other contagious diseases. The 

contractor shall provide, maintain and keep in good sanitary condition adequate sanitary 

accommodation and provide facilities for pure drinking water at all time for the use of men engaged 

on the work and shall remove and clear away the same on completion of work.  Adequate 

precaution shall be taken by the Contractor or prevent nuisance of any kind on the work or on the 

lands adjoining the same. 

The Contractor shall arrange to provide first aid treatment to the labourers engaged on the 

work. He shall within 24 hours of occurrence of any accident at or about the site or in connection 

with execution of work, report such accident to the Bank and also to the competent authority where 

such report is required by law. 

35. DISMISSAL OF WORKMEN: 

The Contractor shall on the request of the BANK/ SBIIMSPL immediately dismiss from work 

any person employed thereon by him, who may in the opinion of the BANK/ SBIIMSPL be 

unsuitable or incompetent or who may misconduct himself. Such discharge shall not be the basis of 

any claim for compensation or damages against the BANK/ SBIIMSPL or any of their officer / 

employee. 

36. ASSIGNMENT: 

The whole of the work included in the contract shall be executed by the Contractor and the 

Contractor shall not directly or indirectly transfer, assign or underlet or any part, share or interest 

therein nor, shall take a new partner, without written consent of the Bank and no subletting shall 

relieve the Contractor from the full and entire responsibility of the contract or from active 

superintendence of the work during their progress. 

37. NOMINATED SUB-CONTRACTOR: 

All specialists, Merchants, Tradesmen and others executing any work or supplying and fixing 

any goods for which prime cost prices or provisional sums are included in the Schedule of 

Quantities / Rates and / or specification who may be nominated or selected by the Consultant / Bank 

are hereby declared to be sub-contractors employed by the contractor and are herein referred to as 

nominated sub-contractors. 
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No nominated sub-contractor shall be employed on or in connection with the work against 

which contractor shall make reasonable objection or save where the Bank and Consultant shall 

otherwise agree who will not enter into a contract provided – 

a) That the nominated sub-contractor shall indemnify the Contractor against the same obligation 

in respect of the sub-contract as the Contractor is under in respect of this contract. 

b) That the nominated sub-contractor shall indemnify the Contractor against claims in respect of 

any negligence by the sub-contractor, his servants or agents or any misuse by him or them of 

any scaffolding or other plants and property of the contractor or under any Workman’s 

Compensation Act in force. 

c) Payment shall be made to the nominated sub-contractor within 14 days of his receipt of the 

Consultant’s certificate provided that before any certificate is issued the contractor shall upon 

request furnish to the Consultant proof that all nominated sub-contractors accounts included in 

previous certification have been duly discharged, in default thereof the Bank may pay the same 

upon a certificate of the Consultant and deduct the amount thereof from any sums due to the 

contractor. The exercise of those powers shall not create probity of contract between the Bank 

and the Sub-contractor. 

38. DAMAGE TO PERSONS AND PROPERTY, INSURANCE, etc.: 

The Contractor shall be responsible for all injury to the work or workmen, to persons, animal or 

things and for all damages to the structural and / or decorative part of property which may arise 

from the operations or neglect of himself or of any Sub-contractor or of any of his or a cub-

contractor’s employees, whether such injury or damage arise from carelessness, accident or any of 

his or a sub-contractor’s employees, or any other cause whatsoever in any way connected with the 

carrying out of this contract. The clause shall be held to include inter-alia, any damage to buildings 

whether immediately adjacent or otherwise and any damage to roads, streets, footpaths or ways as 

well as damage caused to the buildings and the work forming the subject of this contract by rain, 

wind or other inclemency of the weather. The Contractor shall indemnify the Bank and hold 

harmless in respect of all and any expenses arising from any such injury or damages to persons or 

property as aforesaid and also in respect of any claim made in respect of injury or damage under 

any acts of compensation or damage consequent upon such claim. 

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver 

the whole of the contract work complete and perfect in every respect and so as to make good or 

otherwise satisfy all claims for damages to the property or third parties. 

39. INSURANCE: 

39.1 Without limiting his obligations and responsibilities under the contract, the contractor shall 

insure in the joint names of the State Bank of India and the contractor against all loss of 

damages from whatever cause arising other than the excepted risk, for which he is responsible 

under the terms of contract and in such a manner that the State Bank of India and contractor 

are covered for the period stipulated under Clause 20 of GCC and are also covered during the 

period of maintenance for loss or damage arising from a cause, occurring prior to the 

commencement of the period of maintenance and for any loss or damage occasioned by the 

contract in the course of any operations carried out by him for the purpose of complying with 

his obligations under clause. 
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a) The works for the time being executed to the estimated current Contract value thereof, or 

such additional sum as may be specified together with the materials for incorporation in the 

work at their replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to the 

replacement value of such constructional plant and other things. 

c) Such insurance shall be in effect with an insurer and in terms approve by the State bank of 

India which approval shall not be unreasonably withheld and the contractor shall whenever 

required produce to the Architect / consultant the policy if insurance and he receipts for 

payment of the current premiums. 

 

39.2 Damage to persons and property 

The contractor shall, except if and so far as the contract provides otherwise indemnify the State 

Bank of India against all losses and claims in respect of injuries or damages to any person or 

material or physical damage to any property whatsoever which may arise out of or in consequence 

of the execution and maintenance of the works and against all claims proceedings, damages, costs, 

charges and expenses whatsoever in respect of or in relation thereto except any compensation of 

damages for or with respect to: 

a) The permanent use of occupation of land by or any part thereof. 

b) The rights of State Bank of India execute the works or any part thereof on, over, under, in 

or through any lands. 

c) Injuries or damages to persons or properties which are unavoidable result of the execution 

or maintenance of the works in accordance with the contract. 

d) Injuries or damage to persons or property resulting from any act or neglect of the State 

Bank of India their agents, employees or other contractors not being employed by the 

contractor or for or in respect of any claims, proceedings, damages, costs, charges and 

expenses in respect thereof or in relation thereto or where the injury or damage was 

contributed to by the contractor, his servants or agents such part of the compensation as 

may be just and equitable having regard to the extent of the responsibility of the State Bank 

of India, their employees, or agents  or other contractors for the damage or injury. 

 

39.3 Contractor to indemnify State Bank of India 

The contractor shall indemnify the STATE BANK OF INDIA against all claims, proceedings, 

damages, costs, charges and expenses in respect of the matters referred to in the provision Sub-

clause 37(b) of this clause. 

39.4 Contractor’s superintendence 

The contractor shall fully indemnify and keep indemnified the State Bank of India against any 

action, claim, or proceeding relating to infringement or use of any patent or design or any alleged 

patent or design rights and shall pay any royalties which may be payable which may be payable in 

respect of any article or part thereof included in the contract.  In the event of any claim made under 

or action brought against STATE BANK OF INDIA in respect of such matters as aforesaid the 

contractor shall be immediately notified thereof and the contractor shall be liberty, at his own 

expenses to settle any dispute or to conduct any litigation that may arise there from, provided that 

the contractor shall not be liable to indemnify the STATE BANK OF INDIA if the infringement of 
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the patent or design or any alleged patent or design right is the direct result of an order passed by 

the Architect / Consultant in this behalf. 

39.5 Third party insurance 

39.5.1 Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under Clause 24 of GCC shall insure against his liability 

for any material or physical damage, loss or injury which may occur to any property 

including that of STATE BANK OF INDIA, or to any person, including any employee of 

the STATE BANK OF INDIA, arising out of the execution of the works or in the carrying 

out of the contract, otherwise than due to the matters referred to in the provision to Clause 

37 thereof. 

39.5.2 Minimum Amount of Third party Insurance 

Such insurance shall be effected with an insurer and in terms approved by the State Bank 

of India which approval shall not be reasonably withheld and for at least the amount stated 

below.  The contractor shall, whenever, produce to the Architect / Consultant the policy or 

policies of insurance cover and receipts for payment of the current premiums. 

39.6 The minimum insurance cover for physical property, injury, and death is Rs. 5.00 Lakh per 

occurrence with the number of occurrence limited to four.  After each occurrence contractor 

will pay premium to make insurance valid for four occurrences always. 

 

39.7 Accident or Injury to workman 

39.7.1 The State Bank of India shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to any workmen or 

other person in the employment of the contractor or any sub-contractor, save and except an 

accident or injury resulting from any act or default of the State Bank of India or their agents, 

or employees.  The contractor shall indemnify and keep indemnify State Bank of India 

against all such damages and compensation, save and except as aforesaid, and against 

STATE BANK OF INDIA claims, proceedings, costs, charges and expenses whatsoever in 

respect thereof or in relation thereto. 

39.7.2 Insurance against accident etc. to workmen 

The contractor shall insure against such liability with an insurer approved by the State Bank 

of India during the whole of the time that any persons are employed by him on the works 

and shall, when required, produce to the architect / consultant such policy of insurance and 

receipt for payment of the current premium.  Provided always that, in respect of any persons 

employed by an sub-contractor the contractor's obligation to insure as aforesaid under this 

sub-clause shall be satisfied if the sub-contractor shall have insured against the liability in 

respect of such person in such manner that State Bank of India is indemnified under the 

policy but the contractor shall require such sub-contractor to produce to the Architect / 

Consultant when such policy of insurance and the receipt for the payment of the current 

premium. 

39.7.3 Remedy on contractor’s failure to insure 

If the contractor fails to effect and keep in force the insurance referred to above or any other 

insurance which he may be required to effect the terms of contract, then and in any such case 
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the State Bank of India may effect and keep in  force any such insurance and pay such 

premium or premiums as may be necessary for that purpose and form time to time deduct 

the amount so paid by the State Bank of India as aforesaid from any amount due or which 

may become due to the contractor, or recover the same as debt from the contractor.  In 

addition, an amount of penalty of Rs. 1.00 lakh will be imposed and to be recovered from 

the proceedings of any bill due to be paid to the contractor. 

39.7.4 Without prejudice to the others rights of the State Bank of India against contractors.  In 

respect of such default, the employer shall be entitled to deduct from any sums payable to 

the contractor the amount of any damages costs, charges, and other expenses paid by the 

State Bank of India and which are payable by the contractors under this clause.  The 

contractor shall upon settlement by the Insurer of any claim made against the insurer 

pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair 

the works destroyed or damaged.  In this event all the monies received from the Insurer in 

respect of such damage shall be paid to the contractor and the Contractor shall not be 

entitled to any further payment in respect of the expenditure incurred for rebuilding or 

repairing of the materials or goods destroyed or damaged. 

 

40. ACCOUNT RECEIPTS AND VOUCHERS: 

The Contractor shall upon the request of the BANK/ SBIIMSPL furnish them will all the 

invoices, accounts, receipts and other vouchers that they may require in connection with the work 

under this contract. 

If the Contractor shall use materials less than what he is required under the contract, the value 

of the difference in the quantity of the materials he was required to use and that he actually used 

shall be deducted from his dues. The decision of the Bank shall be final and binding on the 

Contractor as to the amount of materials the Contractor is required to use for any work under this 

contract. 

41. MEASUREMENT OF WORK: 

The Contractor will record and submit to the Project Management Consultant / Site Engineer / 

Consultant / Bank with the details of measurements for their scrutiny and signature. The Contractor 

should submit the bill with such endorsement of PMC / Site Engineer / Consultant / Bank. 

On receipt of the bill, the Consultant shall intimate the contractor that he requires the work to 

be measured, and the contractor shall forthwith attend or send a qualified agent to assist the 

Consultant or the Consultant’s representative in taking such measurements and calculations and to 

furnish all particulars or to give all assistance required by them.   

The Contractor or his Agents may at the time of measurements take such notes and 

measurements as he may require. All authorized extra work, omissions and all variations made 

without the Consultants knowledge, if subsequently sanctioned by him in writing, with the approval 

of the Bank shall be included in such measurements. The final measurement should be done within 

one month from the date of completion of work jointly by the Consultant and / or his representative 

and if the contractor fails to comply, the measurements taken by the Consultant will be final and 

binding. 

42. METHOD OF MEASUREMENT: 
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Unless otherwise mentioned elsewhere in the tender, measurement will be on the net quantities 

of work produced in accordance with up-to-date rules laid down by the Indian Standard Institution. 

In the event of any dispute with regard to the measurement of the work excluded the decision of the 

Consultant / Bank shall be final and binding on the Contractor. 

 

 

43. ACTION WHERE NO SPECIFICATION: 

In the case of any of work for which there is no such specification in Technical Specification 

such work shall be carried out in accordance with the I.S. Specification and in the event of there 

being no IS Specification, then in such case the work shall be carried out in all respects in 

accordance with the instructions and requirements of the Consultant / Bank. 

44. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER  THAT MAY 

CAUSE INCONVENIENCE TO THE PUBLIC: 

The Contractor (s) shall not deposit materials locations, which will cause inconvenience to the 

public. The Consultant may require the contractor to remove any materials, which are considered by 

him to be a danger or inconvenient to the public and cause them to be removed at the contractor’s 

cost. 

45. PAYMENTS: 

a) All bills shall be prepared by the Contractor in the form prescribed by the SBI/ SBIIMSPL  , 

(format enclosed). Normally one interim bill shall be prepared each month subject to minimum 

value for interim certificate as stated in these documents. The interim bill in proper forms must 

be duly accompanied by detailed measurements, duly endorsed by the Site Engineer / PMC in 

support of quantities of work done and must show deduction for all previous payments, 

retention money, etc. Advance / ad-hoc payments for work will not be normally made. 

However, ad-hoc payments may be made at the discretion of Consultant / Bank in case of 

exigency. 

The Consultant / Bank shall issue certificate after due scrutiny of the Contractor’s bill stating 

the amount due to the Contractor from the Bank and the Contractor shall be entitled to payment 

thereof, by the Bank within the period of “honouring certificates” mentioned in these 

documents. 

The amount stated in an interim certificate shall be the total value of work properly executed 

and approx. 75% of invoiced value of material brought, to site for permanent incorporation into 

the work up to the date of the bill less the amount to be retained by the Bank as the retention 

money and less installments previously paid under these conditions. 

The materials to be considered for secured advance shall be nonperishable in nature and only 

include the value of the said materials and goods as and from such time as they are reasonably, 

properly and not prematurely brought to or placed adjacent to the work and then only if 

adequately protected against weather or other casualties and considered acceptable by the   

Consultants / Bank. An indemnity bond is to be submitted in an appropriate format approved by 

the Bank, whenever Secured Advance against materials are prayed for. 
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If the Bank has supplied any materials or goods to the Contractor, the cost of any such 

materials or goods will be progressively deducted from the amount due to Contractor in 

accordance with the quantities consumed in the work. 

All the interim payments shall be regarded as payments by way of advance against the final 

payment only and not as payments for work actually done and completed and shall not preclude 

the requiring of bad unsound and imperfect or unskilled work to be removed and taken away 

and reconstructed or re-erected or be considered as an admission of the due performance of the 

contract or any part thereof in any respect or the accruing of any claim, nor shall, it conclude 

determine or affect in any way the powers of the Bank under these conditions or any of them as 

to the final settlement and adjustment of the accounts or otherwise or in any other way vary or 

affect the contract. The final bill shall be submitted by the Contractor to the Consultant within 

one month of the date of certificate of completion furnished by the Consultant and payment 

shall be made after the same is duly verified and certified by the Consultant. 

b) FINAL PAYMENT: 

The final bill shall be accompanied by a certificate of completion form the Consultant along 

with all other documents required to be submitted by the Contractor under these conditions. 

Payment of final bill shall be made after deduction of Retention Money as specified in these 

conditions which sum shall be refunded in the manner stated in these conditions. The 

acceptance of payment of the final bill by the Contractor would indicate that he would have no 

further claim in respect of the work executed. 

46. VARIATION / DEVIATION: 

The Contractor may when authorized and shall, when directed in writing by the Consultant / 

Bank, add and or omit or vary the work shown in the drawings or described in the specification or 

included in the priced schedule of quantities. The Contractor on his own accord shall make no 

addition, omission or variation without such authorization from Bank. A verbal authority or 

direction by the Consultant / Bank if confirmed by the Contractor in writing within 7 days shall be 

deemed to have been given in writing. 

The price of all such additional / non-tendered items will be worked out on the basis of rates 

quoted for similar items in the contract wherever existing or an engineering rate analysis based on 

prevalent fair price of labour materials at site of work including wastage and other components as 

required plus 15% for overhead and profit etc. works contract sales Tax at prevailing rate will be 

payable extra over the stipulated OH/project percentage. The tender rates shall hold good for any 

increase or decrease in tender quantities. 

No claim for an extra shall be allowed unless it has been executed by the authorization of SBI/ 

SBIIMSPL  . No variation shall vitiate the contract. 

47. SUBSTITUTION: 

Should the Contractor desire to substitute any materials and workmanship he / they must obtain 

the approval of the BANK/ SBIIMSPL in writing for any such substitution well in advance. For 

materials designated in this specification by such term as “Equal” or “other approved”, etc. Specific 

approval of the BANK/ SBIIMSPL shall be obtained in writing prior to execution. 
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48. PREPARATION OF BUILDING WORK FOR OCCUPATION AND SUBSEQUENTLY 

USE ON COMPLETION: 

The whole of the work will be thoroughly inspected by the Contractor and deficiencies / defects 

put right, all windows and doors cleaned including cleaning and oiling, if necessary of all hardware.  

All floors, staircases and every part of the building both inside & outside shall be left neat and clean 

as to ensure immediate occupation to the satisfaction of the Bank. 

On completion of above, the contractor shall inform the Bank that he has completed the work 

and it is ready for inspection. 

 

49. CLEARING SITE ON COMPLETION: 

On completion of the work the Contractor shall clear away and remove from the site all 

constructional plant, surplus materials, rubbish and temporary work of every kind and leave the 

whole of the site and the work clean and in workman like condition to the satisfaction of the SBI/ 

SBIIMSPL  . 

50. DEFECTS AFTER COMPLETION: 

The Contractor shall make good from time to time at his own cost and to the satisfaction of the 

BANK/ SBIIMSPL all defects, shrinkage, settlements or other faults which may appear within  12 

(twelve) months after completion of the work and considered as the “defect liability period”. In 

default the Bank may employ and pay other persons to amend and make good such damages, losses 

and expenses consequent thereon or incidental there to shall be made good and borne by the 

Contractor and such damages, loss and expenses shall be recoverable from him by the Bank or may 

be deducted by the Bank, in lieu of such amending and making good by the Contractor deduct from 

any money due to the Contractor a sum equivalent to the cost of amending such work and in the 

event of the amount retained being insufficient recover the balance from the Contractor from the 

amount retained under these conditions together with any expenses the Bank may have incurred in 

connection therewith. 

51. GUARANTEE FOR SPECIALIZED WORKS: 

Wherever provision for submission of a guarantee has been advised, the same shall be 

submitted from the specialized agency along with a counter guarantee by the main contractor 

engaged for the work. The guarantee shall be furnished on a non-judicial stamp paper of appropriate 

value. If the contractor is required to submit guarantee / guarantees for any item / items for a period 

of more than 12 months, the guarantee/guarantees in case of those items shall remain valid even 

after expiry of the defect liability period of 12 months as stipulated in the contract. 

52. CONCEALED WORK: 

The Contractor shall give due notice to the BANK/ SBIIMSPL whenever any work is to be 

buried in the earth, concrete or in the bodies of walls or otherwise become inaccessible later on, in 

order that the work may be inspected and correct dimensions taken before such burial.  In default 

whereof, the same shall, at the option of the SBI/ SBIIMSPL  , be either opened up for 

measurements at the Contractor’s expense or no payments may be made for such materials.  Should 
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any differences or dispute arise after execution of any work as to measurements etc. or other matters 

which cannot be conveniently tested or checked the records of the BANK/ SBIIMSPL shall be 

accepted as correct and binding on the Contractor. 

 Treasure Trove: Any treasure trove, coin or object antique which may be found on the site 

shall be the property of SBI and shall be handed over to the Bank immediately. 

 

53. ESCALATION: 

The rates quoted shall be firm throughout the tenure of the contract (including extension of 

time, if any granted) and will not be subject to any fluctuation due to increase in cost of materials, 

labour, sales tax, octroi etc. unless specifically provided for this document. 

54. IDLE LABOUR: 

Whatever the reasons may be, no claim for idle labour, additional establishment cost, hire and 

labour charges of tools and plants would be entertained under any circumstances. 

55. SUSPENSION: 

If the Contractor, except on account of any legal restraint upon the Bank preventing the 

continuance of the work or in the opinion of the Bank shall neglect or fail to proceed with the due 

diligence in the performance of his part of the contract or if he shall more than once make default, 

the Bank shall have the power to give notice in writing to the contractor requiring the work be 

proceeded within a reasonable manner and with reasonable dispatch, such notice purport to be a 

notice under this Clause. 

After such notice shall have been given, the Contractor shall not be at liberty to remove from 

site of the work or from any ground contiguous thereto, any plant or materials to subsist from the 

date of such notice being given until the notice shall have been complied with. If the Contractor 

shall fail for 15 days after such notice has been given to proceed with the work as therein 

prescribed, the Bank may proceed as provided in Clause 55 (Termination of Contract by the Bank). 

56. TERMINATION OF CONTRACT BY BANK: 

If the Contractor being a Bank go into liquidation whether voluntary or compulsory or being a 

firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an 

assignment or a compensation for the benefit of the greater part, in number of amount of his 

creditors or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee in 

insolvency, or the Receiver of the Contractor in insolvency, shall repudiate the contract or if a 

Receiver of the Contractor’s firm appointed by the court shall be unable, within fourteen days after 

notice to him requiring him to do so, to show to the reasonable satisfaction of the Bank that he is 

able to carry out and fulfill the contract and if so required by the Bank to give reasonable security 

there for, of if the Contractor  shall suffer execution to be issued, or shall suffer any payment under 

this contract to be attached by or on behalf of and of the creditors of the contractor or shall assign, 

charge or encumber this contract or any payments due or which may become due to the Contractor, 

thereunder, or shall neglect or fail to observe and perform all or any of the acts matters of things by 

this contract, to be observed and performed by the Contractor within three clear days after the 

notice shall have been given to the contractor in manner hereinafter mentioned requiring the 

Contractor to observe or perform the same or shall use improper materials or workmanship in 
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carrying on the  work, or shall in the opinion of the Bank not exercise such due diligence and made 

such due progress as would enable the work to be completed within due time agreed upon and shall 

fail to proceed to the satisfaction of the Bank after three clear days’ notice requiring the contractor 

to do so shall have been given to the contractor as hereinafter mentioned, or shall abandon the 

contract, then and in any of the said cases, the Bank may notwithstanding any previous waiver 

determine the contract by a notice in writing to the effect as hereinafter mentioned, but without 

thereby affecting the powers of the Bank of the obligations and liabilities of the contract the whole 

of which shall continue in force as fully as if the contract had not been so determined and as if the 

work subsequently executed had been executed by or on behalf of the contractor (without thereby 

creating any trust in favour of the contractor).  Further the Bank or his agent or servants may enter 

upon and take possession of the work and all plants, tools, scaffolding, sheds, machinery, steam and 

other power, utensils and materials being lying upon premises or the adjoining lands or road and 

sell the same as his own property or may employ the same by means of his own servants and 

workmen in carrying on and completing the work or by employing any other contractors or other 

person to complete, and the contractor shall not in any way interrupt or do any act, matter or thing 

to prevent  or  hinder  such other  contractors  or  other  persons  or  person  employed  from 

completing and finishing or using the materials and plants for the work.  When the work shall be 

completed or as soon as thereafter as conveniently may be, the Bank shall give notice in writing to 

the contractor to remove his surplus materials and plants and should the contractor fail to do so 

within a period of 14 days after receipt by him of the said notice, the Bank may sell the same by 

Public Auction and shall give credit to the contractor for the amount so realized. Any expenses or 

losses by the Bank in getting the work carried out by other contractors shall be adjusted against the 

amount payable to the contractor by way of selling his tools and plants or due on account of work 

carried out by the contractor prior to engaging other contractors or against the Security Deposit. 

57. ARBITRATION 

 

 i) Except where otherwise provided in the contract all questions and disputes relating to 

the meaning of the specifications, design, drawings and instructions herein before 

mentioned and as to the quality of workmanship or materials used on the work or as to 

any other question, claim, right, matter or thing whatsoever in any way arising out of or 

relating to the contract, designs, drawings, specifications, estimates, instructions orders 

or these conditions or otherwise concerning the work or the execution or failure to 

execute the same whether arising during the progress of the work or after the 

cancellation, termination, completion or abandonment thereof shall be dealt with as 

mentioned hereinafter. 

  If the contractor considers that he is entitled to any extra payment or compensation in 

respect of the works over and above the amount s admitted as payable by the Architect 

or in case the contractor wants to dispute the validity of any deductions or recoveries 

made or proposed to be made from the contract or raise any dispute, the contractor shall 

forthwith give notice in writing of his claim, or dispute to the Assistant General 

manager (Premises & Estate) S.B.I. LHO, Kolkata and endorse a copy of the same to 

the Architect, within 30 days from the date of disallowance thereof or the date of 

deduction or recovery.  The said notice shall give full particulars of the claim, grounds 
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on which it is based and detailed calculations of the amount claimed and the contractor 

shall not be entitled to raise any claim nor shall the Bank be in any way liable in respect 

of any claim by the contractor unless notice of such claim shall have been given by the 

contractor to the Asst. General Manager (Premises & Estate) in the manner and within 

the time as aforesaid.  The contractor shall be deemed to have waived and extinguished 

all his rights in respect of any claim not notified to the Asst. General Manager 

(Premises & Estate) in writing in the manner and within the time aforesaid. 

 

 ii) The Asst. General Manager (Premises & Estate) shall give his decision in writing on 

the claims notified by the contractor.  The contractor may within 30 days of the receipt 

of the decision of The Asst. General Manager (Premises & Estate) submit his claims to 

the conciliating authority namely the Circle Development Officer, S.B.I. L.H.O., 

Kolkata for conciliation along with all details and copies of correspondence exchanged 

between him and The Asst. General Manager (Premises & Estate). 

 

 iii) If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to 

the concerned Chief General Manager of the Bank for appointment of an arbitrator to 

adjudicate the notified claims failing which the claims of the contractor shall be 

deemed to have been considered absolutely barred and waived. 

 

 iv) Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified, claims of the contractor 

as aforesaid and all claims of the Bank shall be referred for adjudication through 

arbitration by the Sole Arbitrator appointed by the Chief General Manager.  It will also 

be no objection to any such appointment that the Arbitrator so appointed is a Bank 

Officer and that he had to deal with the matters to which the Contractor relates in the 

course of his duties as Bank Officer. If the arbitrator so appointed is unable or 

unwilling to act or resigns his appointment or vacates his office due to any reason 

whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the 

said Chief General Manager. Such person shall be entitled to proceed with the 

reference from the stage at which it was left by his predecessor. 

 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief 

General Manager as aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or reenactment thereof and the 

rules made thereunder. 
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It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 

equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank 

Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the 

reference on the date he issues notice to both the parties calling them to submit their statement of 

claims and counter statement of claims.  The venue of the arbitration shall be such place as may be 

fixed by the arbitrator in his sole discretion.  The fees, if any, of the arbitrator shall, if required to be 

paid before the award is made and published, be paid half and half by each of the parties.   The cost 

of the reference and of the award (including the fees, if any of the arbitrator) shall be in the 

discretion of the arbitrator who may direct to any by whom and in what manner, such costs or any 

part thereof, shall be paid and fix or settle the amount of costs to be so paid. 

 

 

I. RUNNING A/C BILL 

 

i) Name of Contractor / Agency : 

 

ii) Name of Work : 

 

iii) Sr. No. of this bill : 

 

iv) No. and date of previous bill : 

 

v) Reference to Agreement No. : 

 

vi) Date of written order to commence : 

 

vii) Date of completion as per Agreement : 

 

Sl.No. Item Description Unit Rate (Rs.) 
As per tender 

Qty Amount (Rs.) 

1 2 3 4 5 

  

 

 

 

Upto Previous R/A 

Bill 
Upto Date (Gross) Present Bill 

Remarks 

Qty 
Amount 

(Rs.) 
Qty Amount (Rs.) Qty Amount (Rs.) 

6 7 8 9 
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Note :  1. If part rate is allowed for any item, it should be indicated  

  with reasons for allowing such a rate 

 

 2. if adhoc payment is made, it should be mentioned  

  specifically 

 

         ________________________ 

                  Net value since 

          previous bill 
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II. ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 

MATERIALS HELD AT SITE BY THE CONTRACTOR 

 

 

No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

 

 

 

Total Value of materials at site 

Secured Advance @ …………………………….. % o above value                                                 

B 

 

Certified (i) that the materials mentioned above have actually been brought by the contractor 

to the site of the work and no advance on any quantity of any of this item is outstanding on 

their security, (ii) that the materials are of imperishable nature and are all required by the 

contractor for use in the work in connection with the items or which rates of finished work 

have been agreed upon. 

 

 

 

 

  Dated signature of Site 

  Engineer preparing the bill  

__________________________ 

 

  Designation                           

__________________________ 

 

 

  Dated signature of Bank's  

  Architects                  

__________________________ 

 

  (Name of the Architects)   

__________________________ 

 

 

 

_____________________________ 

Dated signature of Contractor 
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III.      C  E  R  T  I  F  I  C  A  T  E 

 

 

 

The measurements on the basis of which the above entries for the Running Bill No. 

______________ were made have been taken jointly on __________________________ and are 

recorded at pages ____________________ to _______________________ of measurement book 

No. ____________________ 

________________________             ______________________                 

_____________________  

Signature and date of                  Signature and date of         Signature and date of 

Contractor                                 Architect's representative                 Site Engineer 

 

 

 

 

 

The work recorded in the above mentioned measurements have been done at the site satisfactorily 

as per tender drawings, conditions and specifications. 

 

 

 

                    SBIIMS / Architect           Site Engineer / 

                                  Bank's Engineer 
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IV. MEMORANDUM FOR PAYMENT 

 

RA BILL NO._____________________________ 

 

1. Total amount due since previous bill (D) 

(A+B) 

 Rs.  

___________________ 

    

2. PVA on account of escalation in price of 

steel, cement and other materials and 

labour as detailed in separate statement 

enclosed. 

  

 

Rs.  

___________________ 

    

3. Deductions :   

    

i) Secured Advance paid in the previous 

R.A. Bill 

Rs.  

___________________ 

Rs.  

___________________ 

    

ii) Retention money on value of works as 

per accepted tenders : Upto date amount 

 

Rs.  

___________________ 

 

    

 Less : Already recovered                             

(-) 

Rs.  

___________________ 

 

    

 Balance to be recovered Rs.  

___________________ 

(-)Rs.  

_________________ 

    

iii) Mobilization advance, if any   

    

a) Outstanding amount (Principal + 

Interest) as on date 

 

Rs.  

___________________ 

 

    

b) To be recovered in this bill Rs.  

___________________ 

 

    

iv) Any other departmental material cost to 

be recovered as per contract, if any 

 

Rs.  

___________________ 

 

    

v) Any other departmental service charges 

to be recovered if any, as per contract 

(water, power, etc.) Enclose statement 

 

 

Rs.  
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___________________ 

    

 Total deduction as per contractor Rs.  

___________________ 

(-)Rs.  

________________ 

    

 Net amount payable as per Contract (E-

F) 

Rs. 

___________________ 

Rs.  

__________________ 

(G) 

    

    

 (Rupees 

………………………………………………………………..) in 

words 

 

 

The bill amounting to ………………………………………………………. (both figures and 

words) has been scrutinized by me after due test check of the measurement of works as required and 

is recommended for payment. 

____________________________________ 

Dated signature of Bank's Engineer 

in charge of the project 

 

STATUTORY DEDUCTIONS : 

 

1. Total amount due (E)    Rs. ____________________________ 

2. Less : Income Tax Payable    Rs. ____________________________ 

 

Net Payable  

 

The figure given in the Memorandum for Payment has been verified and the bill passed for payment 

Rs……………………………………………………………………. ……………………….(Words 

and figures) 

________________________  

Date                                   Signature of Premises Officer 
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Annexure I: 

 

ARTICLES   OF  AGREEMENT 

 

 

( On  Non-Judicial  Stamp  Paper  of  Rs. 100.00 ) 

 

 

This Agreement made this _________________________ day of ___________                           

Two thousand and _____________________ between  the  STATE  BANK  OF  INDIA, a  

Corporation constructed    under the State Bank of India Act, 1955 and having its Corporate Centre 

at Madam Cama Road, Mumbai – 400 021, Maharashtra, ( hereinafter referred to as “the OWNER” 

)  which  expression   shall  include  its  successor or  successors  and  assigns )  of  the  ONE PART 

through the Assistant General Manager (Premises & Estate), LHO Kolkata, the authorized officer of 

SBI, 

 

AND 

 

 

M/s. _________________________________ having its registered office at _________________                            

( therein  after  referred  to  as  the  ‘CONTRACTOR’ )  of  the  OTHER  PART.   

 

WHEREAS  the  OWNER  is  desirous  of  executing ____________________________________ 

_______________________________________________________________________________ 

________________________________________________________________________________

__________________________________________________, ( hereinafter  called  the ‘ Work’ ). 

 

AND  WHEREAS  the  Owner  in  order  to  effectively carry  out the work has  engaged   M/s. 

_________________________________ having its registered office at _________________, a  

firm  of  Consultants,  Architects,  Engineers  and  Planners  of ________, Kolkata ( herein after 

referred to  as The  Architect / Consultants) to  prepare  Scheme plans,  Detailed  Drawings  &  

specifications,  description  of   work,  to  supervise  the  work  and   to  assist   in  concerned  

technical   matters. 

 

AND WHEREAS the Owner has caused the plans, drawings and specifications, priced schedule of 

quantities of the works to be executed  as  per  conditions  of  the  contract  and  special  conditions  

prepared  with  the  assistance  of   the  said   Architect / Consultant  subject  to  which  the  offer  of  

the  Contractor shall  be  accepted 

 

WHEREAS the contractor has deposited with the Owner [EMD  Rs. ................/-  +  ISD  Rs.  

................./- ]  =  TOTAL   Rs.  .................../- (Rupees  

................................................................................................... )  as security deposit for the due 
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performance of the Agreement and WHEREAS the Owner has issued letter of intent work order  to  

the   Contractor through the architect. 

AND  WHEREAS  said drawings inclusive of the specifications, priced schedule of quantities, 

conditions of contract and special conditions all of which are collectively hereinafter collectively  

referred  to as the said condition ) have been signed by the parties hereto and the contractor  has  

agreed  to  execute  the  works  upon  and  subject  to  the  said  conditions.                                                                                                                                                                                                                                                                                     

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1. In consideration of the payments to be made to the contractor as hereinafter provided the 

contractor shall upon and subject to the said conditions execute and complete the works shown 

upon the site drawings etc. and such further detailed drawings as may be furnished to the contractor 

by the said owner through the Architect as described in the said specifications and the said priced 

schedule of quantities. 

 

2. The Owner will pay to the Contractor the sum of Rs. ____________ (Rupees 

____________ _________________________________________ only) (hereinafter called the 

contract sum) or such other sum become payable hereunder at the times and in the manner specified 

in the said conditions. However, the actual sum will be paid on the actual value of work done, 

irrespective of the contract sum. 

 

3. The term “The Architects / Consultants’ in the said conditions shall mean the said M/s. 

_________________________________ having its registered office at _________________ and in 

the event of the said Architect / Consultant ceasing to be the Architect / consultant for the purpose 

of this contract such other person as shall be nominated for the purpose by the Owner. 

 

4. The plans, agreement and documents above mentioned shall form the basis of this contract                       

and all disputes to be decided in the manner prescribed in the conditions attached hereto. 

 

5. The said contract comprises the works as above mentioned, and all subsidiary works 

connected therewith within the same site as may be ordered to be done from time to time by the said 

Owner even though said works may not be shown on the drawings or described in the said 

specifications or  the  priced  schedule  of  quantities. 

 

6. Notwithstanding what are stated in the special condition, conditions of contract and 

hereinbefore stated the Owner through the Architect / Consultants reserves to himself the right to 

alter the drawings and nature of the work and of adding to or omitting any items of works form or 

of having portions of the same carried out departmentally or otherwise and such alterations or 

variations shall be carried out without prejudice to this contract. 

 

7. The said conditions shall be read and be treated as forming part of this agreement and the 

parties hereto will respectively be bound thereby and to abide by and submit themselves to the 

conditions and stipulations and perform the same on their parts to be respectively observed and 

preferred. 
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8 Employer reserves to itself the right of altering the drawings and nature of the work by 

adding to or omitting any items of work or having portions of the same carried out without 

prejudice to this contract. 

 

9.        Time shall be considered as the essence of this contract and the Contractor hereby agrees to 

commence    the work soon after the site is handed over to him or from 7th day after issue of formal 

work order as provided for in the said conditions whichever is earlier and to complete the entire 

work within the stipulated timeframe, subject to nevertheless the provisions for extension of time. 

 

10 All payments by the employer under this Contract will be made only at Kolkata. 

 

11. Any dispute arising under this agreement shall be referred to the arbitration to a sole 

arbitrator appointed with consent of the Owner and the Contractor as indicated in the Articles of the 

General Conditions. The award of the arbitrator shall be final and binding on both parties. The court 

in Kolkata shall have jurisdiction to determine the same. 

 

12. That the several parts of this contract have been read by the Contractor and fully understood 

by the contractor. 

 

IN  WITNESS  WHEREOF,  the  parties  hereto  executed  these  presents  the  day  and  year               

hereinabove  written. 

 

WITNESS                              EXECUTANTS 

 

 

1.        1. OWNER 

 

 

2. 

 

 

1.        2. CONTRACTOR 

 

 

2. 

 

                      Signature   with   Seal 

 

( In case of the Company, the common seal be affixed pursuant to resolution of Board of Directors 

in accordance with Articles of Association of the Company the directors etc. as the case may be 

affixing common seal may be initial in token thereof and also by putting their names. ) 
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SAFETY MEASURES AT SITE 
 

1. First Aid Box should be kept at site with all requisite materials. 

2. No one should be allowed to inspect / work at a height without Safety Belt. 

3. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done 

from the ground, or from solid construction except such short period Work as can be done 

safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the 

ladder and if the ladder is used for carrying materials as well as suitable footholds and 

handholds shall be provided on the ladder and the ladder shall be given an inclination not 

steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

4. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 

attached, bolted, braced and otherwise secured at least 1 Meter high above the floor or platform 

of such scaffolding or staging and extending along the entire length of the outside and ends 

thereof with only such openings as may be necessary for the delivery of materials. Such 

scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 

structure. 

5. Working platforms, Gangways, and Stairways should be so constructed that they do not sag 

unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more 

than 3-5 Meters above ground level or floor level they should be closely boarded, should have 

adequate width and should be suitably fenced, as described. 

6. Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing whose 

minimum height shall be 1 metre. 

7. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length 

while the width between side rails in rung ladder shall in no case be less than 30cms for ladder 

up to and including Meters in length. For longer ladders this width should be increased at least 

6mm for each additional 30 cm. Uniform step spacing shall not exceed 30 cm. 

8. Adequate precautions shall be taken to prevent danger from electrical equipment. For electrical 

on line works gloves, rubber mats, and rubber shoes shall be used. 

9. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder 

for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the 

trench to at least 1 Meter above the surface of the ground. The sides of the trenches, which are 

1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely held by 

timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not 

be placed within 1.5 Meters of the edge of the trench or half of the depth of the trench 

whichever is more cuttings shall be done from top to bottom. Under no circumstances 

undermining or under cutting shall be done. 

10. Before any demolition work is commenced and also during the process of the work :- 
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a) All roads and open areas adjacent to the Work Site shall either be closed or suitably 

protected; 

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or 

explosion or flooding. No floor, roof or other part of the building shall be so over-loaded 

with debris or materials as to render it unsafe. 

d) All necessary personal safety equipment as considered adequate by the Site Engineer 

should be kept available for the use of the persons employed on the Site and maintained in 

a condition suitable for immediate use; and the Contractor should take adequate steps to 

ensure proper use of equipment by those concerned. 

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

f) Those engaged in white washing and mixing or stacking of cement bags or any materials 

which is injurious to the eyes shall be provided with protective goggles.  

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 

h) Stone breakers shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals.  

i) When workers are employed in sewers and manholes, which are in use, the Contractor 

shall ensure that the manhole covers are opened and are ventilated at least for an hour 

before the workers are allowed to get into the manholes and the manholes so opened shall 

be cordoned off with suitable railing and provided with warning signals and boards to 

prevent accident to the Public. 

11. Use of hoisting machines and tackle including their attachments, anchorage and support shall 

conform to the following standard or conditions:- 

a) These shall be of good mechanical construction, sound material and adequate strength and 

free from patent defect and shall be kept in good repairs and in good working order. 

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength, and free from patent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be in-charge of any hoisting machine including any 

scaffold, winch or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or lowering or as means of suspension the safe working load shall be 

ascertained by adequate means. 

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe 

working load. In case of hoisting machine having a variable safe working load, each safe 

working load of the conditions under which it is applicable shall be clearly indicated. No 

part of any machine or of any gear referred to above in this paragraph shall be loaded 

beyond the safe working load except for the purpose of testing. 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards, hoisting appliances should be 

provided with such means as will reduce to the minimum the risk of accidental descent of 



Tender No.: KOL201905013           

 

39 | P a g e  
 

the load, adequate precautions should be taken to reduce to the minimum the risk of any 

part of a suspended load becoming accidentally displaced. 

g) When workers are employed on electrical installation, which are already energized, 

insulating mats, wearing apparel such as gloves, sleeves, and boots as may be necessary 

should be provided. The workers should not wear any rings, watches and carry keys or 

other materials, which are good conductors of electricity. 

12. All scaffolds, ladders and other safety devices, mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 

while it is in use. Adequate washing facilities shall be provided at or near places of work. 

 

 

 

Details  of  Insurance  Policies 

 

 

 

Type of Policies 

 

Name of Insurance 

 

Amount (Rs.) 

 

Policy No. 

 

Validity 

      

CAR Policy including        

3rd  Party  Liability 

     

 

 

 

Workmen’s  Compensation 

_______________________________________________________________________________ 

 

 

 

Remarks  : 

 

1. This is only on-account payment and is not to be interpreted either as approval of                  

work materials  brought  or  affixed  at  site  or  for  that  matter  approval  of  any  sort 

 

2. The quantum of work done and materials delivered at site have been certified                                

by ………………………………………………. 

 

 3. Should you  wish  to  audit  such  work,  kindly  contract  the  undersigned  and  oblige. 

 

 

Architects 
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PROFORMA  OF  HINDRANCE  REGISTER 

 

 

Name of Work :    Date of state of work : 

 

Name of Contractor :    Period of completion : 

 

Agreement No. :    Date of completion : 

 

 

Sl. No. Nature of 

hindrance 

Date of 

occurrence of 

hindrance 

Date of which 

hindrance was 

removed 

Period or 

hindrance 

Signature  

SE/PE 

Remarks  

1 2 3 4 5 6 7 

 

SE  =  Site  Engineer 

 

PE  =  Project  Engineer 

 

          Place  : ___________________ 

 

Date   :  __________________ 
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PROFORMA OF REGISTER OF MATERIAL AT SITE ACCOUNT 

 

Name  of  Work  :    Name  of  Article  : 

 

Name  of  Contractor :    Estimated  Requirement : 

 

Agreement  No. :    Issue  Rate    : 

 

Sl. 

No 

Date 

of 

Receip

t 

Received 

form / 

issued to 

(with) 

Receip

t 

Issue Balance Initials of 

Contractor

s 

Initials of 

Bank’s / 

Architect’s 

Representative 

Remarks 
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PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

 

1. Name  of  the  Contractor  

   

2. Name  of  the  works  as  given  in  the  Agreement  

   

3. Agreement  WO  

   

4. Tender Amount  

   

5. Date  of  Commencement  of  Work  

   

6. Period  allowed  for  completion  as  per  agreement  

   

7. Date  of  completion  as  per  agreement  

   

8. Period  for  which  extension  of  time  has  been  given  

   

   Date Month Year 

      

 (a) 1st extension vide Bank’s Letter No.    

      

 (b) 2nd extension vide Bank’s Letter No.    

      

 (c) 3rd extension vide Bank’s Letter No.    

      

9. Reasons for which extensions have been previously given ( copies of the previous 

applications  should  be  attached ) 

   

10. Period for which extension is applied for and the reasons thereof including hindrances                  

time  for  extra  work  assigned ,  if  any  etc. 

   

   

 

Signature of Contractor 


