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SBI   INFRA MANAGEMENT SOLUTIONS PVT. LTD.  

(A Wholly Owned Subsidiary of SBI)  

HEAD OFFICE  

Ground Floor, Raheja Chamber, Free press Journal Marg, Nariman Point, Mumbai 400 021  

SHORT TENDER NOTICE  

Part – I  

(Technical Bid)  

SITC OF BUS DUCT 2000 AMPS AT 33KV/.415 KV SUBSTATION 

Tender ID No: GIT201904028 

 

OEMS OF L&T MAKE (megaduct) BUSDUCTS NEED ONLY 

APPLY 

TENDER SUBMITTED BY:  

 

 NAME                           :  _____________________________  

  

 ADDRESS  :  _____________________________  

 

    ____________________________  

 

 GSTIN NO  :           _____________________________  

  

 DATE      :            _____________________________  

SBI INFRA MANAGEMENT SOLUTIONS PVT.LTD. 

Circle Office, 1st Floor, ‘C’ wing State Bank Global IT Center, 
Plot no.8, 9, 10, Sector 11, CBD Belapur, Navi Mumbai 400614. 

Telephone:- 022 27537416 
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NOTICE INVITING TENDERS 

SBI Infra Management Solutions Pvt. Ltd. (hereinafter mentioned SBIIMS), SBI INFRA MANAGEMENT 

SOLUTIONS PVT.LTD. Circle Office, 1st Floor, ‘C’ wing State Bank Global IT Center, Plot no.8, 9, 10, Sector 11, 

CBD Belapur, Navi Mumbai 400614.on behalf of State Bank of India Invites E- Tenders for 2000Amps 

Sandwich Busduct from SBIIMS empanelled Contractors up to 25 Lakh.   

1.  Name of Work   SITC OF BUS DUCT 2000 AMPS AT 33KV/.415 KV 

SUBSTATION,GITC,CBD BELAPUR,NAVI MUMBAI. 

2.  Date and Time for 

downloading tender 

documents.   

Tender document is available for download from Dt. 26 Sep 2019   

to Dt. 04 Oct 2019 at Bank’s website https:// bank.sbi under 

“procurement News” section.  

3.  Cost  of  Tender 

Documents  

Rs. 1000/- (Rupees One Thousand Only) 
 This Non-Refundable amount to be paid only through SB Collect 
Payment Portal available in SBI’s online Banking site i.e.  
https://www.onlinesbi.com 
 After successful payment, submit a print of the receipt carrying a 

Reference no. along with the tender application.  For further 

details, refer annexure-A enclosed.   

Tender Id is GIT201904028. 

4.  Earnest  Money  

Deposit (EMD)  

Rs. 2000/- (Rupees Two Thousand Only) in the Form of Demand 

Draft/Banker’s  Cheque issued by any Nationalised/Scheduled 

Bank Drawn in favour of “SBI Infra Management Solutions Pvt. 

Ltd.” Payable at Mumbai, which is to be submitted along with the 

Technical Bid in a separate envelope super scribing “EMD”  

EMD shall be converted into Retention Money for successful 

Contractor, whose tender is accepted. 

5  Initial  Security  

Deposit (ISD)  

2% of awarded value of work including EMD  

6.  Retention Money  5 % (Including EMD+ISD)  

7.  Last date, time and  

Mode  of submission 

of Technical Bid 

document along with 

Authorization Letter, 

Tender fees and EMD.  

The signed and stamped copy of Technical bid along with 

following documents in sealed envelope should reach to us on or 

before Dt. 04.10.2019 up to 03:00 PM   

1) Signed and stamped copies of complete Tender Document.  

2) EMD   

3) Price Bid 

4) Authorization letter from manufacturer/ OEM  

 

https://www.onlinesbi.com/
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8  Address at which the 

Technical bid are to be 

submitted  

The sealed envelope comprising   all documents as stated above 

in Sr. No. 7 to be submitted to the following address and it 

should reach us on or before 03.10.2019 up to 03:00 PM   

Vice President & Circle Head, SBI INFRA MANAGEMENT 

SOLUTIONS PVT.LTD., Circle Office, 1st Floor, ‘C’ wing State Bank 

Global IT Centre, Plot no.8, 9, 10, Sector 11, CBD Belapur, Navi 

Mumbai 400614. 

Tenders received without any one or more documents mentioned 

above shall be rejected and such bidders shall not have allowed 

to participate in bidding . 

9  Last date, time and  

Mode  of submission of 

Price  

Bid (Part-2)  

Upto 04.10.2019 up to 03:00 PM  

Tech Bid and Price Bid should be in separate covers and 

submitted together. 

10  Date, Time and Place of 

opening of Price Bid.  

At our Office: At 3:30 PM on Dt. 04.10.2019.  

SBI INFRA MANAGEMENT SOLUTIONS PVT.LTD.,Circle Office, 1st 

Floor, ‘C’ wing State Bank Global IT Center, Plot no.8, 9, 10, 

Sector 11, CBD Belapur, Navi Mumbai 400614. 

 

11  Completion period   15 weeks  

12.  Validity for Offer  3 (Three) Months from The Date of Opening of Price-Bid  

13.  Commencement of Work  immediate 

14  Defects Liability Period  12 Months (Twelve months)  

15  Payments terms  No advance payment shall be made.   

16.  Period of Honouring 

Payment Certificate   

15 Days from the date of receipt of bill.   

17.  Insurance  As per Insurance clause of the Tender Document.  

18.  Working Schedule  

 

In Co-ordination with all the other agencies without disturbing 

the functioning of the Bank.  

19  Liquidated  

Damages for Delay  

0.5 % Per week subject to total amount of 5% of Contract Value.  

20  Contact Person, for any  

clarifications  

Contact person Flt Lt Suresh S.D, 022 27537416, or Email 

headgitc.sbiims@sbi.co.in 

 

 In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the 

next working day at the same time.  

 

 The bidder, who is the authorized representative and participating on behalf of company/ 

Dealer/vendor, should have a valid digital signature certificate (DSC) for this e-tender. The validity 

of the DSC should be at least 3 months.  

 

 The   signed copies of technical Bid documents, tender fees, authorization Letter, Technical 
Specification sheet and EMD should be submitted in sealed envelope, failing which tender 
summarily rejected.  
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 The price bid (Part-2) to be submitted along with Tech bid in separate cover.  

 

 Payments towards the above work shall be made by SBI.  

 

 SBIIMS reserves the right to increase or decrease the quantum of services, manpower to be 

provided and also reserves the right to reject, cancel or revise or accept any or all the tenders or 

part of tenders without giving any reasons thereto.  

 

 SBIIMS reserves its rights to accept/reject any/all tender without assigning any reasons whatsoever 

and to increase or decrease the quantities of any item and contractor has to execute the same at 

the rate quoted and no correspondence shall be entertained in this regard.   

 

 Conditional tenders are liable for rejection.   

 

 

 

DRAFT ARTICLES OF AGREEMENT. (SAMPLE ONLY:- AS ENTERED WITH VENDOR) 

 (Site specific draft agreement shall be approved by the SBI prior to its execution) 
AGREEMENT 

 

 This Agreement for Structural Repairing, State Bank Of India, 4th floor, GITC building, CBD Belapur, Navi Mumbai (hereinafter “the 

agreement”) made on ____ day of July 2019. 

 

Between the 

 

State Bank Of India, a body Constitute under the State Bank of India Act, 1955 having its corporate office and central office at the State Bank 

Bhavan, Madame Cama Road, Nariman Point, Mumbai -400021,Global IT Centre at plot no. 8,9,10 Sector-11,CBD, Belapur, Navi Mumbai-

400614 and 1st floor, (Estate Department) GITC Sector no-11 CBD Belapur Navi Mumbai office at Navi Mumbai hereinafter to as “the Bank” 

which expression shall unless repugnant to the context or meaning thereof shall include its successors and assigns of First Part. 

 

 

AND 

 

M/s _________________Constructions, (Proprietorship) incorporated under the provisions of the companies Act, 1956 having its registered 

office at _________ADDRESS, Mumbai – 400070. (hereafter called “the contractor”) as “Agency” or “THE CONTRACTOR” which expression shall 

unless repugnant to the context or meaning thereof shall include its successors, executor and permitted assigns of Second Part. 

 

WHEREAS the SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD. (SBIIMS), (a wholly owned subsidiaries of State Bank of India) invited tender for 

providing integrated facility management service for the State Bank of India (party of the first part) Railway Station Premises and Balaji 

Bhawan Premises, Belapur, Navi Mumbai and the party of the second part was selected for the tender process and the party of the second part 

has offered to provide the above mentioned services. HENCE, the present Agreement. 

 

RECITALS 

 

WHEREAS 

 

 

1) The Bank is desirous of availing Proposed Structural Repairing for State Bank of India, 4th floor GITC Bldg.,CBD Belapur, Navi Mumbai., 

 

2) The Agency has agreed to provide the services as may be required by the Bank. 
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NOW THEREFORE, in consideration of the mutual covenants, undertakings and conditions set forth below, and for other valid consideration the 

acceptability and sufficiency of which are hereby acknowledge, the parties hereby agree as follows: 

 

* DEFINITIONS & INTERPRETATIONS 

 

*   : The following capitalized terms, unless the context otherwise requires, shall have the meaning set forth below for all purposes of 

this Agreement: 

 

‘The Contractor’ shall mean the individual or firm or company whether incorporate not, undertaking the works and shall include legal personal 

representative of individual or the composing the firm or company and the permitted assignees of individual or firms of company.  

 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the “Scope of work” and / or to be executed in 

accordance with the contract includes materials, apparatus, equipment, temporary supports, fittings and things of kinds to be provided, the 

obligations of the contractor hereunder and work to be done by the contractor under the contract. 

 

“The Bank” means State Bank of India (including its domestic branches), its subsidiaries and joint ventures. 

 

 

* Interpretations: 

Reference to a person includes any individual, firm, body corporate, association (whether incorporated or not) and authority or agency (where 

government, semi government or local) 

   

The singular includes the plural and vice versa. 

 

Reference to any gender includes each other gender. 

 

The provisions of the contents table, headings, clause numbers, italics, bold print and underlining is for ease of reference only and shall not 

affect the interpretation of this Agreement. 

 

The schedules, Annexure and Appendices to this Agreement shall form part of this Agreement. 

 

A reference to any documents or arguments (and, where applicable, any of their respective provisions) mean those documents or agreements 

as amended, supplemented or replaced from time to time provided they are amended, supplemented or replaced in the manner envisaged in 

the relevant documents or agreements. 

 

A reference to any statute, regulation, rule or other legislative provision includes any amendment to the statutory modification or re-enactment 

or, legislative provisions substituted for, and any statutory instrument issued under that statute, regulation, rule or other legislative provision 

 

Any agreement, notice, consent, approval, disclosure or communication under or pursuant to this Agreement is to be in writing 

 

* COMMENCEMENT&TERM 

 

2.1 This Agreement shall commence from its date of execution mentioned above/ deemed to have commenced from 3rd July 2019. 

2.2 This Agreement shall be in force for a period of 2 months, unless terminates by the bank by notice in writing in accordance with the 

termination clauses of this Agreement. 

 

2.3 Unless terminated earlier in accordance with this Agreement, the Agreement shall come to an end on completion of the term specified in 

the Agreement or on expiration of the renewed of the renewed term. 

 

* SCOPE OF SERVICES: 

 

* The scope and nature of the work which the service provider has to provide to the Bank (Services) is as per Technical bid and Price bid. 

 

3.2 Powers to Vary or Omit Work 

 

No alterations, amendments, omissions, additions, suspensions or variations of the work (hereinafter referred to as variation) under the 

contract shall be made by the successful bidder except as directed in writing by bank. The bank shall have full powers, subject to the provision 
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herein after contained, from time to time during the execution of the contract, by notice in writing to instruct the successful bidder to make any 

variation without prejudice to the contract. The finally selected bidders shall carry out such variation and be bound by the same conditions as 

far as applicable as though the said variations occurred in the contract documents. If any suggested variations would, in the opinion of the 

finally selected bidders, if carried out, prevent him from fulfilling any of his obligations under the contract, he shall notify bank thereof in writing 

with reasons for holding such opinion and bank shall instruct the successful finally selected bidders shall carry out such variation and be bound 

by the same conditions as far as applicable as though the said variations occurred in the contract documents. If bank confirms his instructions, 

the successful bidder’ s obligations shall be modified to such an extent as may be mutually agreed, if such variation is substantial by such 

variation shall be added to or deducted from the contract price as the case may be. 

In any case in which the successful bidder has received instructions from bank as to the requirement of carrying out the altered or additional 

substituted, work which either then or later on, will in the opinion of the finally selected bidders, involve a claim for additional payments, such 

additional payments shall be mutually agreed in line with the terms and conditions of the order. 

If any change in the work is likely to result in reduction in cost, the parties shall agree in writing so as to the extent of change in contract price, 

before the finally selected bidder(s) proceeds with the change. In all the above cases, in the event of a disagreement as to the reasonableness of 

the said sum. The decision of bank shall prevail. 

 

The contractor has to provide first aid kits at site. The contractor has to ensure that all items in the kit are within the valid usable date. 

 

Recommend termination of the contract if the performance of the contractor is found to be unsatisfactory   

 

 

 

 REPRESENTATIONS AND WARRANTIES 

 

1 Each of the parties represents and warrants and warrants in relation to itself to the other that: 

 

It has all requisite corporate power and authority to execute, deliver and perform its obligations under this Agreement and has been fully 

authorized through applicable corporate process to do so. 

 

The person(s) signing this agreement on behalf of the parties have the necessary authority and approval for execution of this document and to 

bind his / their respective organization for due performance as set out in this Agreement. If has all necessary statutory and regulatory 

permissions, approvals and permits for the running and operation of its business. 

 

If will provide such cooperation as the other party reasonably requests in order to give full effect to the provisions of this Agreement. 

 

The execution and performance of this Agreement by either of the parties does not and shall not violate any provision of any of the existing 

agreement with any of the party and any other third party. 

 

2 ADDITIONAL REPRESENTATION AND WARRANTIES BY CONTRACTOR 

 

The contractor shall perform the contract and carry out its obligations under the agreement with due diligence, efficiency and economy, in 

accordance with generally accepted techniques and practices used in the industry. 

The contractor shall duly intimate to the bank immediately, the changes, if any in the constitution of the contract provider. 

3. The contractor shall ensure that all persons, employees, workers and other individuals engaged by or sub-contracted by the contractor in 

rendering the contract under this agreement have undergone proper background check, police verification and other necessary due diligence 

checks to examine their antecedence and ensure their suitability for such engagement. No person shall be engaged by the contractor unless 

such person is found to be suitable in such verification and the contractor shall retain the records of such verification and shall produce the 

same to the bank as when requested. 

 

 CONFIDENTIALITY 

 

For the purpose of this Agreement, Confidential Information shall mean (i) information of all kinds, whether oral, written or otherwise recorded 

including, without limitation, any analyses, compilations, forecasts, data, studies or other documents, regarding the past, current or future 

affairs, business, plans or operations of a Party to which the other Party will have access, (ii) the existence of the contemplated terms and the 

fact that discussions or negotiations are taking place or have taken place between the Parties concerning the contemplated terms, (iii) any and 

all information regarding the contemplated terms and any agreements that may be entered into in relation thereto and (iv) any customer 

details or other data received by a Party from the other Party or its customer(s)  or otherwise shared between the Parties in connection with the 

Service. 
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Each Party shall keep confidential and shall not, directly or indirectly, disclose, except as provided in sub-clauses below, in any manner 

whatsoever, in whole or in part, the Confidential Information without the other Party’s prior written consent. 

 

 

Contractor agrees to indemnify and hereby keeps the bank indemnified against all actions, claims, loss, damages, costs, charges, expenses 

(including Attorney/Advocate fees and legal expenses) which bank may suffer or incur on account of breach of confidentiality obligations as per 

this agreement by contractor or its employees, agent, representatives, sub-contractors. Contractor further agrees to make good the loss 

suffered by the Bank upon first demand by the Bank which shall be final, conclusive and binding on contractor. 

 

 RELATIONSHIP BETWEEN THE PARTIES. 

 

          It is specifically agreed that the Service Provider shall act as independent service provider and shall not be deemed to be the Agent of the 

Bank except in respect of the transactions/services which give rise to Principal - Agent relationship by express agreement between the Parties. 

 

 Neither the Service Provider nor its employees, agents, representatives, Sub-Contractors shall hold out or represent as agents of the Bank. 

* None of the employees, representatives or agents of Service Provider shall be entitled to claim permanent absorption or any other 

claim or benefit against the Bank. 

* This Agreement shall not be construed as joint venture.  Each Party shall be responsible for all its obligations towards its respective 

employees.  No employee of any of the two Parties shall claim to be employee of other Party. 

* All the obligations towards the employees of a Party including that on account of personal accidents occurred while working in the 

premises of the other Party shall be with the respective employer and not on the Party in whose premises the accident occurred. 

 

 

 

SUB- CONTRACTING 

 

No sub-contracting of any part of the contract by the contractor shall be allowed other than those specifically mentioned in this agreement or 

agreed by the bank in writing. 

 

PERFORMANCE GUARANTEE & PENALTY 

 

1 Performance of the obligations under the agreement shall be made by the contractor in accordance with the time schedule specified in this 

agreement. 

 

2. Any unexcused delay by the contractor in the performance of its contract obligations shall render the contractor liable to termination of the 

contract for default. 

 

3. If at any time during performance of the contract, the contractor should encounter unexpected conditions impending timely completion of 

the contract under the agreement and performance of the contract, the contractor shall promptly notify the bank in writing of the fact of the 

delay, its likely duration and its cause(s). As soon as practicable, after receipt of the contractor’s notice, the Bank shall evaluate the situation 

and may at its discretion extend the contractor’s time for performance, in which case the extension shall be ratified by the parties by 

amendment to the agreement. 

 

4 LIQUIDATED DAMAGES 

If vendor fails to perform contract in the technical specifications and scope of work with the requisite quality, minimum qualification of the 

manpower and within stipulated time schedule, the Bank shall, without prejudice to its other remedies under the contract, deduct from the 

contract price, as liquidated damages, a sum equipment upto 10% of the running bill. 

 

 FORCE MAJEURE: 

 

1 Notwithstanding anything else contained in the agreement, neither party shall be liable for any delay in performing its obligations herein if 

and to the extent that such delay is the result of an event of Force Majeure. 

 

2 For the purpose of this clause. “Force Majeure” means and includes wars, insurrections, revolution, civil disturbance, riots, terrorist acts, 

public strikes, herbal, bundh, fires, epidemic, quarantine restrictions, freight embargoes, declared general strikes in revelent industries, is Major 

Act of Government impeding reasonable performance of the contractor and/ or sub-contractor but does not include any foreseeable events, 

commercial considerations or those involving fault or negligence on the part of the party claiming force Majeure. 
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3 If a Force Majeure situation arises, the contractor shall promptly notify the Bank in writing of such conditions, the cause thereof and the likely 

duration of the delay. Unless otherwise directed by the bank in writing, the contractor shall continue to perform its obligations under the 

agreement as far as reasonably practical, and shall seek all reasonable alternative means for performance not prevented by the Force Majeure 

event. 

 

4 If the event of Force Majeure continues for a period more than 30 days, the bank shall be entitled to terminate the agreement at any time 

thereafter. Neither party shall have any penal liability to the other in respect of the termination of this contract as a result of an event of Force 

Majeure. However, contractor shall be entitled to receive payments for all services actually rendered up to the date of the termination of this 

agreement. 

 

 COMPLIANCE WITH LAWS 

 

1 Contractor hereby agrees and declares that it shall be the sole responsibility of contractor to comply with the provisions of all the applicable 

laws, concerning or in relation to rendering of services by contractor as envisaged under this agreement. 

 

2 Contractor shall be solely liable and responsible for compliance of applicable central labour laws in respect of its employees agents, 

representatives and subcontractors and in particular laws relating to terminal benefits such as pension, Gratuity, Provident fund, Bonus, or 

other benefit to which they may be entitled and the laws relating to contract labour, minimum wages etc., and the bank shall have no liability 

in these regards. Further, the contractor would indemnify / make good for the losses to the Bank for non-compliance or any claims against the 

Bank arising out of any non-compliance as above. 

 

3 Contractor confirms that it has full authority to enter into this agreement and render the contract as envisaged under this agreement and all 

corporate or other necessary approvals have been obtained for entering into this agreement with the Bank. Further, the persons executing this 

agreement on behalf of the contractor have full authority and power to execute this agreement and bind contractor. 

 

4 The Contractor shall arrange and pay for policy under the public liability Insurance Act, 1991 and insure and keep insured all materials which 

are or have been declared to be hazardous under the notifications issued or that may be issued from time to time under the above said act or 

any rules framed there under and which substances are used by the contractor during the course of the housekeeping services under these 

presents. 

 

5 The Contractor shall obtain adequate insurance policy in respect of the personnel engaged for the service, towards meeting the liability of 

compensation arising out of death, injury/disablement at work etc. and shall regularly and punctually pay each and every premium as and 

when the same shall become due during the currency of these presents. 

 

6 The contractor should possess, for the entire duration of these presents, all licenses and registrations as may be required under any law and 

shall be responsible to register himself and obtain a valid license under contract labour (regulation and Abolition) Act.1950 and rules these 

under. The contractor shall comply with all rules and regulations in force under the said act and rules. Contractor shall also comply with all 

applicable laws, rules and regulations relating to provident fund. Payment of Bonus, Minimum wages or any other statutory/ Regulatory 

requirements. Any dispute regarding such dues shall and be dealt with and settled by the contractor solely. 

 

7 The contractor shall in terms of the provisions of sections 16, 17 and 18 of the contract labour (Regulation & Abolition) Act, 1970 and the rules 

framed under the said act provide the prescribed amenities to its personnel. In case of failure of contractor in comply with the said provisions, 

the Bank may provide the same when called upon to do so by the competent Authorities and deduct the expenses incurred thereof from the bills 

of the contractor without prejudice to its other rights and remedies under these presents. The contractor shall be responsible for proper 

maintenance of all registers, records and accounts so far these relate to the compliance of any and all statutory provisions/obligations. 

 

8 Payment of wages to all workers engaged by the contractor should be through an account maintained with any scheduled commercial Bank. 

 

9 The Contractor shall arrange for ESIC/ Workmen’s Compensation Insurance as required by Law and undertake to indemnify and keep 

indemnified the SBIIMS/SBI from against all manner of claims and demands and losses and damages and cost (including between Attorney and 

SBIIMS/SBI) and charges and expenses that may be in regard to the same or that the SBIIMS/SBI may suffer or incur with respect to and / or 

incidental to the same. 

 

 

 

10 TERMINATION/CANCELLATION OF CONTRACT 
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* The Bank may, without prejudice to any other remedy, for breach of contract or for any reason send written notice not less than 30 

(thirty) days to the contractor, to terminate the agreement in whole or in part. 

* In the event of the termination of the Agreement, Service Provider shall be liable and responsible to return to the Bank all records, 

documents, data and information including Confidential Information pertains to or relating to the Bank in its possession. 

*  In the event of termination of the Agreement for any reason, Bank shall have the right to give suitable publicity to the same including 

advising the Indian Bank’s Association. 

* In the event of termination of the Agreement or on the expiry of the term/ renewed term of this Agreement, the Service Provider shall 

render all reasonable assistance and help to the Bank and any new contractor engaged by the Bank for the smooth switch over and 

continuity of the Services or if so required by the Bank take all necessary steps to bring the Services to a close in a prompt and orderly 

manner. 

* Upon termination or expiration of this Agreement, all rights and obligations of the Parties hereunder shall cease, except: 

* such rights and obligations as may have accrued on the date of termination or expiration; 

* the obligation of confidentiality; and 

* Any right which a Party may have under the Application Law. 

 

 

12. RIGHT TO AUDIT: 

 

12.1 It is agreed by and between the parties that the Bank shall have the right to audit the site and repair works at any time during the term of 

this agreement. All costs for such audit shall be borne by the Bank. 

 

12.2 The Bank shall have the right to conduct audits on the contractor whether by its internal or external auditors, or by agents appointed to 

act on its behalf and to obtain copies of any audit or review reports and findings made on the contractor in conjunction with the services 

performed for the bank. 

 

12.3 It is agreed that the Bank shall have the access to all books, records and information relevant to the works available with the contractor. 

 

12.4 The parties agree that the Bank shall have the right, but without any obligation to monitor and assess, the services to enable the Bank to 

take necessary corrective measures, provided any such monitoring shall not amount to supervision of any jobs of the contractor or the 

employees of the contractor. 

 

12.5 The Bank should have right to conduct surprise check of the contractor’s activities in respect of the repair works. 

 

12.6 The contractor agrees that the Bank shall have the right to disclose the details of this agreement and the details of contract covered herein 

to the Reserve Bank of India and Indian Banks Association. 

 

12.7 The contractor agrees to allow the Reserve Bank of India or persons authorized by it to access the documents, records of transactions, and 

other necessary information stored or processed by the contractor in respect of this agreement. 

 

12.85 The contractor agrees the documents and data in respect of the contract for such period in accordance with the legal/regulatory 

obligation of the bank in this regard. 

 

12.9 The contractor agrees that the complaints/feedback, if any received from the employees/ Guest of the bank in respect of the repairs by the 

contractor shall be recorded and Bank/Reserve Bank of India shall have access to such records and redressal of customer complaints by the 

contractor. 

12.10 Where any deficiency has been observed during audit of the service provider in its processing facilities and operating practices, the 

Service Provider shall correct/resolve the same at the earliest, and shall provide all necessary documents related to resolution thereof and shall 

further certify in respect with resolution of the deficiencies 

 

13. FEES, TAXES DUTIES & PAYMENTS 

 

13.1 Contractor shall be paid fees and charges in the manner detailed in hereunder written subject to deduction of income tax thereon 

wherever required under the provisions of the Income Tax Act by the bank. 

 

13.1 PAYMENT TERMS 
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* There would be no increase in rates payable to the contractor during the contract period. 

* The performance of the contractor shall be monitored by the monitoring committee based on the feedback from the residents on 

quarterly basis. The monitoring committee is empowered to recommend termination of the contract if the performance of the 

contractor is found to be unsatisfactory. 

 

      13.2 All other taxes including service tax, duties and other charges which may levied shall be borne by the contractor and the bank shall not 

be liable for the same. 

 

14. GENERAL INDEMNITY 

 

14.1 Contractor agrees and hereby keeps the Bank indemnified against all claims, actions, loss, damages, reputation loss, costs, expenses, 

charges, including legal expenses (Attorney, Advocates fees included) which the bank may suffer or incur on account of any deficiency in repairs 

rendered by contractor or any act of commission/omission on the part of employees, agents, representatives or sub-contractors of contractor. 

Contractor agrees to make good the loss suffered by the bank on first demand made by the bank in this regards which shall be final conclusive 

and binding on the contractor. 

 

 

14.2 Contractor further undertakes to promptly notify the bank in writing any breach of obligation of the agreement by its employees or 

representatives including confidentiality obligation and in such an event, the Bank will in addition to and without prejudice to any other 

available remedies to entitled to immediate equitable relief in a court of competent jurisdiction to protest its interest including injunctive relief. 

 

14.3 The contractor shall be directly and vicariously liable to indemnify the Bank in case of any misuse of data/ information of the Bank by the 

Contractor deliberate or otherwise. 

 

14.4 The contractor shall indemnify and keep fully and effectively indemnified the Bank against all costs, claims, damages, demands, expenses 

and liabilities of whatsoever nature arising out of or in connection with all claims of infringement of trade mark, patent, copyright, industrial 

design or any other intellectual property rights of any third party arising from the repair or use of any product under this agreement, subject to 

the following condition: 

 

14.5 The Bank shall promptly notify the contractor in writing of any allegations of infringement of which it has notice. 

 

  

16.    CONTINUANCY PLANS & CONTINUITY ARRANGEMENTS: 

 

16.1 The contractor shall arrange and ensure proper contingency plans to meet any unexpected obstruction to the contractor or any employees 

in rendering the repair or any part of the same under this agreement to the Bank. 

 

In the event of this agreement comes to end on account of termination or by the expiry of the term/ renewed term of the agreement or 

otherwise, the contractor shall render all reasonable assistance and help to the bank and to any, new contractor engaged by the Bank, for 

smooth switch over and continuity of the repair work. 

 

In the event of failure of the contractor to render the repair work without prejudice to any other right the bank shall have as per this 

agreement, the Bank at its sole discretion may make alternative arrangements for getting the repair works from any other source. And if the 

Bank gives a prior notice to the contractor before availing such services from any other alternative source, the contractor shall liable to 

reimburse the expenses, if any incurred by the Bank in availing such repairs from the alternative source. 

 

Vendor’s Obligation 

The Vendor is obliged to work closely with SBI’s staff, act within its own authority and abide 

by directives issued by SBI from time to time. 

 

The vendor is responsible for managing the activities of its personal and will hold itself responsible for any misdemeanors on the part of its 

personnel. 

 

The vendor will treat as confidential all data and information about SBI, obtained in the process of executing its responsibilities, in strict 

confidence and will not reveal such information to any party without prior written approval of SBI. 

 

17. ARBITRATION: 
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17.1 Any dispute and items of disagreement arising between the Contractor and Bank, shall be referred to the Chief General Manager or in his 

absence, the General Manager of SBI and his decision on those matters will be final and binding on the Contractor and bank. 

 

17.2  If any dispute, difference, or question shall at any time arise between the Contractor and the Bank as to the interpretation of this 

agreement or concerning anything herein contained or arising out of this agreement except that stated in (i) above or as to the rights, liabilities 

and duties of the said parties hereunder, or as to the execution of the said works, except in respect of the matters for which it is provided 

herein, that the decision of the Bank is final and binding, the same shall be referred to the Arbitration. 

 

17.2 The place of Arbitration shall be at Mumbai and the language used in the arbitral proceedings shall be English. Arbitration shall be 

conducted by a mutually appointed sole arbitrator. If the parties are unable to agree upon a sole Arbitrator, each party shall appoint one 

Arbitrator and the two Arbitrators so appointed by the parties shall appoint the third Arbitrator, who shall be the chairman of the Arbitral 

Tribunal. 

 

The Arbitral award shall be in writing and subject to the provisions of the Arbitration and conciliation Act, 1996 Act shall be enforceable in any 

court of competent jurisdiction.   

 

Pending the submission to Arbitration and thereafter, till the Arbitrator or the Arbitral Tribunal renders the award of decision, the parties shall, 

except in the event of termination of this agreement or in the event of any interim order/ award is granted under the afore stated act, continue 

to perform their obligations under this agreement. 

 

GOVERNING LAW & JURISDICTION: 

 

18.1 The agreement shall be governed and constructed in accordance with the laws of Republic of India. 

 

18.2 The parties agrees to submit to the exclusive jurisdiction of the appropriate court in Mumbai in connection with any dispute between the 

parties under the Agreement. 

 

ENTIRE AGREEMENT: 

 

19.1 This Agreement constitutes the entire agreement between the parties with respect to the subject matter hereof and supplement  all prior 

written agreements, undertakings, understandings and negotiations, both written and oral, between the parties with respect to the subject 

matter of the agreement, except which are expressly annexed or attached to this agreement and saved by this agreement. No representation, 

inducement, promise, understanding, condition or warranty not set forth herein has been made or relied upon by any party hereto. 

 

19.2 This agreement comprises this agreement and all provisions/ terms/ conditions/ Appendices/ Addendums / Annexure, Schedule, Appendix, 

Tender documents ref. No. GIT201905038 dated 23/05/2019 and all amendments therein agreed by the Parties in writing. Parties shall be 

bound by the terms and conditions contained therein. 

 

20. SEVERABILITY: 

 

20.1 If any part or provisions of this agreement is or becomes illegal invalid or unenforceable, that part or provision shall be ineffective to the 

extent of such invalidity or unenforceability only. Without in any way affecting the validity or enforceability of the remaining parts of said 

provision or the remaining provisions of this agreement. The parties hereby agrees to attempt to substitute any invalid or unenforceable 

provision with a valid or enforceable provision, which achieves to the greatest extent possible the economic, legal and commercial objectives of 

the invalid or unenforceable provision. 

 

21 NOTICES: 

 

21.1 Any notice, invoice, approval, advice, report or any other communication required to be given under this agreement shall be in writing and 

may be given by delivering the same by hand or sending the same by prepaid registered mail or email to the relevant address set forth below or 

such other address as each party may notify in writing to the other party from time to time. Any such notice given as aforesaid shall be deemed 

to be served or received at the time upon delivery (if Delivered by hand) or upon actual receipt (given by email or if sent by post) after duly 

service of such notice on either party. 

 

A notice shall be effective when it is delivered on or on the effective date of the notice, whichever is later. 

 

21.3 Address for communication to the parties are as under: 
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21.3.1 To the Bank, 

Vice President & Circle Head, 

SBIIMS GITC Circle Office 

1st Floor, C Wing, State Bank Global IT Center, 

Sector-11, CBD Belapur,  

Navi Mumbai. 

 

21.3.2 To Contractor 

M/s MONALISA CONSTRUCTIONS 

6- B/4, KAPADIAN NAGAR  

CST ROAD, KURLA WEST 

MUMBAI-400070 

 

22. MISCELLANEOUS: 

Any provision of this agreement may be amended or waived, if, and only if such amendment or waiver is in writing and signed, in the case of an 

amendment by each party, or in this case of a waiver, by the party against whom the waiver is to be effective. 

 

No failure or delay by any party in exercising any right, power or privilege hereunder shall operate as a waiver thereof nor shall any single or 

partial exercise of any other right, power of privilege. The rights and remedies herein provided shall be cumulative and not exclusive of any 

rights or remedies provided by law. 

 

Neither this agreement nor any provision hereof is intended to confer upon any person/s other than the parties to this agreement any rights or 

remedies hereunder. 

 

The contractor shall execute and deliver such additional documents and perform such additional actions, as may be necessary, appropriate or 

reasonably requested to carry out or evidence the transactions contemplated hereby. 

 

In case of any change in applicable laws that has an effect on the terms of the agreement, the parties agree that the agreement may be 

reviewed, and if deemed necessary by the parties, make necessary amendments to the agreement by mutual agreement in good faith. 

 

If this agreement is signed in counterparts, each counterpart shall be deemed to be an original. 

 

The contractor shall not assign or transfer all or any of its rights, benefits or obligations under this agreement without the approval of the Bank. 

The Bank may, at any time, assign, or transfer all or any of its rights, benefits and obligations under this agreement. 

 

The contractor agrees that they shall not use logo, trademark, copy rights or other proprietary rights of the bank in any advertisement or 

publicity materials or any other written communication with any other party, without the prior written consent of the bank. 

 

IN WITNESS WHEREOF, the parties hereto have caused this agreement to be executed by their duly authorized representatives as of the date 

and day first mentioned above. 

 

  State Bank of India     

                                                                                                                    Contractor 

                                                             

Name: -                                                                                               Name:-  

 

Designation:-                                                                                      Designation:-  PROPRIETOR 

 

         Date: - 08/08/2019 

WITNESS:- 

 

(1) Name:  

Address :  

 

(2) Name: 

Address:  
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INSTRUCTIONS TO THE TENDERERS 

 1.0   Scope of work  

Sealed Tenders are invited M/s. SBIIMS, on behalf of SBI GITC SITC for 2000A busduct. SITC of 2000 Amps 

sandwich busduct of 1.26 meter length with R,Y,B &N all-inclusive (Megaduct make 2000,3P4W,415V,50Hz, IP 

65,Class H Insulation Sandwich Busduct - Tag No : "M 18") 

 1.1  Site and its location  

The proposed work is to be carried out at SBI GITC, CBD Belapur. 

 2.0   Tender documents  

2.1  The work has to be carried out strictly according to the conditions stipulated in the tender consisting of 

the following documents and the most workmen like manner.  

Instructions to tenderers General conditions of Contract Special conditions of Contract Priced bid  

2.2  The above documents shall be taken as complementary and mutually explanatory of one another but in 

case of ambiguities or discrepancies, shall take precedence in the order given below; a) Price Bid  

b) Technical specifications  

c) Special conditions of contract  

d) General conditions of contract  

e) Instructions to Tenderers  

2.3 Complete set of tender documents including relative drawings can be downloaded from the website 

www.sbi.co.in 

2.4 The tender documents are not transferable.  

 3.0   Site Visit  

3.1  The tenderer must obtain himself on his own responsibility and his own expenses all information and 

data that may be required for the purpose of filling this tender document and enter into a contract 

for the satisfactory performance of the work. The tenderer is requested satisfy himself regarding the 

availability of water, power, transport and communication facilities, the character quality and 

quantity of the materials, labour, the law and order situation, climatic conditions local authorities 

requirement, traffic regulations etc;  

The tenderer will be fully responsible for considering the financial effect of any or all the factors 

while submitting his tender.  

 4.0   Earnest Money 

4.1  The tenderers are requested to submit the Earnest Money of Rs. 2000/- (Rupees  Two Thousand Only)  

by means of Demand Draft / Pay Order (Valid for a period of 180 Days from the last date of 

submission of the tender) from any scheduled Nationalized Bank drawn in favour of SBI Infra 

Management Solutions Pvt. Ltd. and payable in Mumbai. 

4.2  EMD in any other form other than as specified above will not be accepted. Tender not accompanied by 

the EMD in accordance with clause 4.1 above shall be rejected.  

 4.3   No interest will be paid on the EMD.  

http://www.sbi.co/
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 4.4   EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.  

 4.5   EMD of successful tenderer will be retained as a part of security deposit.  

 5.0   Initial/ Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value less 

EMD by means of DD drawn in favour of SBIIMS Pvt. Ltd. within a period of 15 days of acceptance of 

tender.  

 6.0   Security Deposit  

6.1  Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of 

Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall be deducted from the 

running account bill of the work at the rate of 10% of the respective running account bill i.e., 

deduction from each running bill account will be @10% till Total Security Deposit (TSD) including ISD 

reaches to 5% of contract value. The 50% of the Total Security Deposit shall be paid to the contract 

on the basis of architect’s certifying the virtual completion. The balance 50% would be paid to the 

contractors after the defects liability period as specified in the contract.  

 6.2  Additional Security Deposit 

In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated project cost), the 

bank may ask such bidder to deposit additional security deposit (ASD) equivalent to difference of 

estimated cost vis-à-vis L-1 quoted amount for due fulfilment of contract. Such ASD could be in the 

form of FDR / Bank’s guarantee in the Bank’s name as per format approved by the Bank. On 

successful completion of work ASD will be returned to the contractor. In case contractor fails to 

complete the work in time or as per tender specification or leave the job incomplete, the bank will 

be at liberty to recover the dues from ASD or to forfeit such ASD as the case may be within its sole 

discretion.  

 6.3  No interest shall be paid to the amount retained by the Bank as Security Deposit.  

 7.0   Signing of contract Documents 

The successful tenderer shall be bound to implement the contract by signing an agreement and 

conditions of contract attached herewith within 15 days from the receipt of intimation of 

acceptance of the tender by the Bank. However, the written acceptance of the tenders by the Bank 

will constitute a binding agreement between the Bank and successful tenderer whether such formal 

agreement is subsequently entered into or not.  

 8.0   Completion Period 

Time is essence of the contract. The work should be completed in all respect accordance with the 

terms of contract within a period of 8 weeks days from the date of award of work.  

 9.0   Validity of tender 

Tenders shall remain valid and open for acceptance for a period of 90 days from the date of opening 

price bid. If the tenderer withdraws his/her offer during the value period or makes modifications in 

his/her original offer which are not acceptable to Bank without prejudice to any other right or 

remedy the Bank shall be at liberty forfeit the EMD.  

10.0  Liquidated Damages 

The liquidated damages shall be 0.50% per week subject to a maximum of 5% of contract value.  

11.0  Rate and prices: 
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11.1  In case of item rate tender 

11.1.1 The tenderers shall quote their rates for individual items both in words and figure. In case of 

discrepancy between the rate quoted in words and figures, the unit rate quantity in words will 

prevail. If no rate is quoted for a particular item the contractor shall not be paid for that item when 

it is executed.  

The amount of each item shall be calculated and the requisite total is given. In case of discrepancy 

between the unit rate and the total amount calculated from multiplication of unit rate and the 

quantity the unit rate quoted will govern and the amount will be corrected.  

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the 

tenderers quote their rates for such items those rates will be ignored and will not be considered 

during execution.  

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed the 

tenders would be evaluated as per the original unit and the contractor would be paid accordingly.  

The tenderer should not change or modify or delete the description of the item. If any discrepancy is 

observed he should immediately bring to the knowledge of the Architect/ SBIIMS Pvt. Ltd.  

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall be 

duly attested by him.  

11.1.5 Each page shall be totalled and the grand total shall be given.  

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies.  

 

11.1.7 The SBIIMS Pvt. Ltd. reserve their rights to accept any tenders, either in whole or in part or may 

entrust the work in phases or may drop the part scope of work at any stage of the project within its sole 

discretion without assigning any reason(s) for doing so and no claim / correspondence shall be entertained 

in this regard.  

 

11.1.8 In case it is decided by the SBIIMS Pvt. Ltd. to drop one or more buildings from the scope of work at 

any stage of the project, the contractor shall not be entitled to raise any claim / compensation for such 

deleted scope of work. Also, the SBIIMS Pvt. Ltd. may consider issuing work order for various buildings in 

phases but within a reasonable time interval and the contractor shall be bound to execute the same within 

the stipulated time period and as per rates quoted by them in this tender without any claim for price 

escalation.  

 

GENERAL CONDITIONS OF CONTRACT 

1.0 Definitions  

 

“Contract “means the documents forming the tender and the acceptance thereof and the formal agreement 

executed between SBIIMS and the contractor, together with the documents referred therein including these 

conditions, the specifications, designs, drawings and instructions issued from time to time by the 

Architects/SBIIMSI and all these, documents taken together shall be deemed to form one contract and shall 

be, complementary to one another.  

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the meaning 

hereby respectively assigned to them.  
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1.1.1 ‘SBI’ shall mean State Bank of India (client) a body Corporate created under SBI Act 1955, having its 

Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 400 021 and SBI Infra Management 

Solutions Pvt. Ltd. (SBIIMS), its wholly owned subsidiary having Head Office at Raheja Chambers, Free press 

Journal Marg, Nariman Point Mumbai 21 and includes the client’s representatives, successors and assigns.  

1.1.2 ‘Architects/Consultants’ shall mean M/s. SBIIMS 

1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give 

instructions to the contractors.  

1.1.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include legal personal representative of such individual or the composing 

the firm or company and the permitted assignees of such individual or firms of company.  

1.1.5 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope 

of Work” and/or to be executed in accordance with the contract and includes materials, apparatus,  

equipment, temporary supports, fittings and things of all kinds to be provided, the obligations of the 

contractor hereunder and work to be done by the contractor under the contract.  

1.1.6 ‘Engineer’ shall mean the representative of the SBIIMS/Architect/consultant.  

1.1.7 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and 

referred to in the specifications and any modifications of such drawings as may be issued by the Engineer 

from time to time ‘Contract value shall mean the value of the entire work as stipulated in the letter of 

acceptance of tender subject to such additions thereto or deductions there from as may be made under the 

provision herein after contained.  

 

1.1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof 

as may time to time be furnished or approved by the architect/ consultant  

“Month” means calendar month.  

 

1.1.9 “Week” means seven consecutive days.  

 

1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively.  

CLAUSES: 

 

1.0 Total Security Deposit  

Total Security deposit comprise of:  

• Earnest Money Deposit  

• Initial Security Deposit  

• Retention Money  

 

a) Earnest Money Deposit:  

 

The tenderer shall furnish EMD of Rs. 2000/- (Rupees  Two Thousand Only) in the form of Demand draft or 

bankers cheque drawn in favour of SBI Infra Management Solutions Pvt. Ltd., payable at “ Mumbai” on any 

Scheduled Bank. No tender shall be considered unless the EMD is so deposited in the required form. No 

interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded within 30 days 

after the decision to award the contract is taken without interest. The EMD shall stand absolutely forfeited if 

the tenderer revokes his tender at any time during the period when he is required to keep his tender open 

for acceptance by the SBI or after it is accepted by the SBI the contractor falls to enter into a formal 
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agreement or fails to pay the initial security deposit as stipulated or fails to commence the work within the 

stipulated time.  

 

b) Initial Security Deposit (ISD):  

 

The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance of ISD is to be 

submitted in the form of D/D drawn on any scheduled Bank and shall be deposited within 15 days from the 

date of letter of acceptance of tender.  

 

SECURITY DEPOSIT  

Total security deposit shall be 5% of the final value of the work. Out of this 2% of tender value  

(i.e. tender amount) is in the form of initial security deposit(ISD) which includes the EMD. Balance security 

deposit (i.e. 5% of final value of work less 2% of tender value already deposited as ISD) towards the work 

shall be deducted from the final bill of the work as Retention money. 5% of the retention money shall be 

paid after the defects liability period of 1 Year as specified in the contract. 50% of the total security i.e.2.5% 

of the final value of work shall be paid to the contractors on the basis of Project engineer-in-charge 

certifying the virtual completion and its approval by SBIIMS. The balance 50% i.e. 2.5% of final value of work 

would be returned to the contractors after the defects liability period as specified in the contract. The 

retention money will be interest free.  

ADDITIONAL SECURITY DEPOSIT 

In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated project cost), the bank 

may ask such bidder to deposit additional security deposit (ASD) equivalent to difference of estimated cost 

vis-à-vis L-1 quoted amount for due fulfilment of contract. Such ASD could be in the form of FDR / Bank’s 

guarantee in the Bank’s name as per format approved by the Bank. On successful completion of work ASD 

will returned to the contractor. In case contractor fails to complete the work in time or as per tender 

specification or leave the job incomplete, the bank will be at liberty to recover the dues from ASD or to 

forfeit such ASD as the case may be within its sole discretion.  

No interest shall be paid to the amount retained by the Bank as Security Deposit.  

 

c) Retention Money  

Total security deposit shall be 5% of the final value of the work. Out of this 2% of tender value  

(i.e. tender amount) is in the form of initial security deposit(ISD) which includes the EMD. Balance security 

deposit (i.e. 5% of final value of work less 2% of tender value already  deposited as ISD) towards the work 

shall be deducted from the running account bill of the work as Retention money at the rate of 10% of the 

respective running account bill i.e. deduction from each running bill account will be 10% till total 5% of final 

value of work as per final bill is reached. 50% of the total security i.e.2.5% of the final value of work shall be 

paid to the contractors on the basis of Project Engineer-in-Charge certifying the virtual completion and its 

approval by SBIIMS. The balance 50% i.e. 2.5% of final value of work would be paid to the contractors after 

the defects liability period as specified in the contract and after satisfactory completion of CVC Audit. In case 

CVC Audit is not conducted, 1.25% of final value of work will be retained for a maximum period of further 

one year (w.e.f. completion of defect liability period).  

 

2.0 Language Errors, Omissions and Discrepancies  

In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings 

or between the drawings and specifications etc, the following order shall apply.  

i) Between scaled and written dimension(or description)on a drawing, the latter shall be adopted. ii) 

Between the written or shown description or dimensions in the drawings and the corresponding one in the 

specification the former shall be taken as correct. iii) Between written description of the item in the 

specifications and descriptions in bills of quantities of the same item, the latter shall be adopted.  

iv) In case of difference between rates written in figures and words, the rate in words shall prevail.  
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v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as 

correct.  

 

3.0 Scope of Work  

The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance 

with this contract and with the directions of and to the satisfaction of the SBIIMS /architect/consultant. The 

SBIIMS/ architect/consultant at the directions of the Bank from time to time issue further drawings and/or 

written instructions, details directions and explanations which are hereafter collectively referred to as 

SBIIMS/Architect’s/Consultant’s instructions in regard to : the variation or modification of the design, 

quality or quantity of work or the addition or omission or substitution of any work, any discrepancy in the 

drawings or between the BOQ and/or drawings and/or specifications, the removal from the site of any 

material brought thereon by the contractor and the substitution of any other materials thereof, the 

demolition, removal and/or re-execution of any work executed by him, the dismissal from the work of any 

person employed/engaged thereupon.  

4.0 (i) Letter of Acceptance  

Within the validity period of the tender the SBIIMS shall issue a letter of acceptance either directly or 

through the architect by registered post/e-mail/speed post or otherwise depositing at the address of the 

contractor as given in the tender to enter into a Contract for the execution of the work as per the terms of 

the tender. The letter of acceptance shall constitute a binding contract between the SBIIMS and the 

contractor.  

ii) Contract Agreement  

On receipt of intimation of the acceptance of tender from the SBIIMS/Architect the successful tenderer shall 

be bound to implement the contract and within fifteen days thereof ,he shall sign an agreement in a non-

judicial stamp paper of appropriate value(as per the Article of Agreement format earlier given in this 

document) with SBIIMS.  

5.0 Ownership of drawings  

All drawings, specifications and copies thereof furnished by the SBIIMS.,   through its architect/ consultants 

are the properties of the SBIIMS. They are not to be used on other work.  

6.0 Detailed drawings and instructions  

The SBIIMS through its architects/consultants shall furnish with reasonable promptness additional 

instructions by means of drawings or otherwise necessary for the proper execution of the work. All such 

drawings and instructions shall be consistent with the contract documents, true developments thereof and 

reasonably inferable there from.  

The work shall be executed in conformity therewith and the contractor shall prepare a detailed programme 

schedule (i.e. BAR/PERT Chart) indicating therein the date of start and completion of various activities on 

receipt of the work order and submit the same to the SBIIMS through the Architect/Consultant.  

7.0 Copies of Agreement  

Out of Six copies, two copies of agreement/tender document duly signed by both the parties with the 

drawings shall be handed over to the contractors, two copies to SBI and one copy each shall be for the use 

of SBIIMS and Architect.  

8.0 Liquidated Damages  

If the contractor fails to maintain the required progress in terms of clause 29 of GCC or to complete the 

work and clear the site including vacating their office on or before the contracted or extended date or 

completion without justification in support of the cause of delay, he may be called upon without prejudice 
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to any other right of remedy available under the law to the SBI on account of such breach to pay a 

liquidated damages at the rate of 0.5% of the final value of work per week subject to a maximum of 5% of 

the final value of work.  

9.0 Materials, Appliances and Employees Unless or otherwise specified the contractor shall provide and pay 

for all materials, labour, water, power, tools, equipment transportation and any other facilities that are 

required for the satisfactory execution and completion of the work. Unless or otherwise specified all 

materials shall be new and both workmanship and materials shall be best quality. The contractor shall at all 

times enforce strict discipline and good order among his employees/workers and shall not employ on the 

work any unfit person/worker or anyone not skilled in the work assigned to him. Workman whose work or 

behaviour is found to be unsatisfactory by the SBIIMS /Architect, he shall be removed from the site 

immediately.  

10.0 Permits, Laws and Regulations  

Permits and licences required for the execution of the work shall be obtained by the contractor at his own 

expenses. The contractor shall give notices and comply with the regulations, laws/ labour laws, and 

ordinances rules, applicable to the contractor. If the contractor observes any discrepancy between the 

drawings and specifications, he shall promptly notify the SBIIMS in writing under intimation of the 

Architect/Consultant. If the contractor performs any act which is against the law, rules and regulations he 

shall meet all the costs arising there from and shall indemnify the SBIIMS any legal actions arising there 

from.  

11.0 Setting out Work  

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the 

same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get 

it approved by the architect/consultant before proceeding with the work. If at any time any error in this 

respect shall appear during the progress of the works, irrespective of the fact that the layout had been 

approved by the architect/consultant the contractor shall be responsible for the same and shall at his own 

expenses rectify such error, if so, required to satisfaction of the SBIIMS.   

12.0 Protection of works and property  

The contractor shall continuously maintain adequate protection, of all his work from damage and shall 

protect the SBI’s properties from injury or loss arising in connection with contract. He shall make good any 

such damage, injury, loss due to his fault or negligence except which are due to causes beyond his control.  

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all 

precautions for safety and protection of his employees on the works and shall comply with all applicable 

provisions of Government and local bodies’ safety laws and relevant building codes to prevent accidents, or 

injuries to persons or property of about or adjacent to his place of work. The contractor shall take insurance 

covers as per clause 25.0 at his own cost. The policy may be taken in joint names of the contractors and the 

SBIIMS and the original policy may be lodged with the SBIIMS.  

13.0 Inspection of Work  

SBIIMS/SBI/Architect/Consultant or their representatives shall at all reasonable time have free access to the 

work site and/or to the workshop, factories or other places where materials are lying or from where they 

are obtained and the contractor shall give every facility to the SBIIMS /SBI/Architect/Consultant and their 

representatives necessary for inspection and examination and test of the materials and workmanship. No 

person unless authorized by the SBIIMS /SBI/Architect/Consultant except the representative of Public 

authorities shall be allowed on the work at any time. The proposed work either during its construction stage 

or its completion can also be inspected by the Chief Technical Examiner’s organization a wing of Central 

Vigilance Commission.  
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14.0 Assignment and subletting  

The whole of work included in the contract shall be executed by the contractor and he shall not directly 

entrust and engage or indirectly transfer assign or underlet the contract or any part or share thereof or 

interest therein without the written consent of the SBIIMS /SBI through the architect and no undertaking 

shall relieve the contractor from the responsibility of the contractor from active superintendence of the 

work during its progress.  

15.0 Quality of Materials, Workmanship & Test  

All materials and workmanship shall be best of the respective kinds described in the contract and in 

accordance with SBIIMS/Architect’s instructions and shall be subject from time to time to such tests as the 

SBIIMS /Architect may direct at the place of manufacture or fabrication or on the site or an approved testing 

laboratory.  

The contractor shall provide such assistance, instruments, machinery, labour and materials.  

Contractor to made arrangement of laboratory on site, where weight of various materials like aluminium 

extrusions etc. can be done, Contractor should also make available a 3.00 meter, 15.00 meters & a 50.00 

meters tape, a Vernier Calliper & Micrometre so any measurements/ tests can be taken on sites itself.  

(ii)Samples  

All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the 

contractor without any extra charges. If certain items proposed to be used are of such nature that samples 

cannot be presented or prepared at the site detailed literature/test certificate of the same shall be provided 

to the satisfaction of the SBIIMS/Architect. Before submitting the sample/literature the contractor shall 

satisfy himself that the material/equipment for which he is submitting the samples/literature meet with the 

requirement of tender specification. Only when the samples are approved in writing by the SBIIMS 

/Architect the contractor shall proceed with the procurement and installation of the particular 

material/equipment.  

The approved samples shall be signed by the SBIIMS. /Architect for identification and shall be kept on record 

at site office until the completion of the work for inspection/comparison at any time. The SBIIMS/Architect 

shall take reasonable time to approve the sample. Any delay that might occur in approving the samples for 

reasons of its not meeting the specifications or other discrepancies inadequacy in furnishing samples of best 

qualities from various manufacturers and such other aspects causing delay on the approval of the 

materials/equipment etc. shall be to the account of the contractor.  

(iii) Cost of tests  

a) The cost of making any test shall be borne by the contractor if such test is intended by or provided for 

in the specifications or BOQ.  

 

(iv) Cost of test not provided for  

If any test is ordered by the SBIIMS/Architect which is either:  

(a) If so intended by or provided for or (in the cases above mentioned) is not so particularized or 

through so intended or provided for but ordered by the SBIIMS/ Architect which is either to be 

carried out by an independent person at any place other than the site or the place of manufacture 

or fabrication of the materials tested or any Government/approved laboratory, then the cost of 

such test shall be borne by the contractor.  
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16.0 Obtaining Information related to execution of work  

No claim by the contractor for additional payment shall be entertained which is consequent upon failure on 

his part to obtain correct information as to any matter affecting the execution of the work nor any 

misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve 

him from any risks or from the entire responsibility for the fulfilment of contract.  

17.0 Contractor’s superintendence  

The contractor shall give necessary personal superintendence during the execution of the works and as long, 

thereafter, as the SBIIMS/Architect may consider necessary until the expiry of the defects liability period, 

stated hereto.  

18.0 Quantities  

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 

accordance with the Indian Standard Method of Measurements  

The rate quoted shall remain valid for variation of quantity against individual item to any extent subject to 

maximum variation of the contract value by 25%. The entire amount paid under Clause 20 hereof as well as 

amounts of prime cost and provisional sums, if any, shall be excluded.  

ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be 

paid on the basis of provisions of clause 21(e) hereof.  

19.0 Works to be measured  

The SBIIMS /SBI/Architect may from time to time intimate to the contractor that he required the work to be 

measured and the contractor shall forthwith attend or send a qualified representative to assist the SBIIMS. 

/SBI/Architect in taking such measurements and calculation and to furnish all particulars or to give all 

assistance required by any of them. Such measurements shall be taken in accordance with the Mode of 

measurements detailed in the specifications. The representative of the SBIIMS/SBI/ Architect shall take joint 

measurements with the contractor’s representative and the measurements shall be entered in the 

measurement book.  

The contractor or his authorized representative shall sign all the pages of the measurement book in which 

the measurements have been recorded in token of his acceptance. All the corrections shall be duly attested 

by both representatives. No over writings shall be made in the measurement book. Should the contractor 

not attend or neglect or omit to depute his representative to take measurements then the measurements 

recorded by the representative of the SBIIMS/SBI/ Architect shall be final. All authorized extra work, 

omissions and all variations made shall be included in such measurements.  

20.0 Variations: 

No alteration, omission or variation ordered in writing by the SBIIMS /SBI/Architect shall vitiate the contract.  

In case the SBIIMS /SBI/Architect thinks proper at any time during the progress of works to make any 

alteration in, or additions to or omission from the works or any alteration in the kind or quality of the 

materials to be used therein, the Architect/Consultant shall give notice thereof in writing to the contractor 

or shall confirm in writing within seven days of giving such oral instructions the contractor shall alter to, add 

to, or omit from as the case may be in accordance with such notice but the contractor shall not do any work 

extra to or make any alteration or additions to or omissions from the works or any deviation from any of the 

provisions of the contract, stipulations, specifications or contract drawings without previous consent in 

writing of the Architect/Consultant and the value of such extras, alterations, additions or omissions shall in 

all cases be determined by the Architect/Consultant and the same shall be added to or deducted from the 

contract value, as the case may be.  
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21.0 Valuation of Variations  

No claim for an extra shall be allowed unless it shall have been executed under the authority of the 

SBIIMS/Architect with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to 

as authorized extra and shall be made in accordance with the following provisions.  

i) The net rates or prices in the contract shall determine the valuation of the extra work where 

such extra work is of similar character and executed under similar conditions as the work priced 

herein.  

 

ii) Rates for all items, wherever possible should be derived out of the rates given in the priced 

BOQ.  

b) The net prices of the original tender shall determine the value of the items omitted, provided if 

omissions do not vary the conditions under which any remaining items of works are carried out, 

otherwise the prices for the same shall be valued under sub clause (c) hereunder.  

c) Where the extra works are not of similar character and/or executed under similar conditions as 

aforesaid or where the omissions vary the conditions under which any remaining items or works are 

carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance inform 

the SBIIMS/Architect of the rate which he intends to charge for such items of work, duly supported 

by analysis of the  rate or rates claimed and the SBIIMS/Architect shall fix such rate or prices as in 

the circumstances in his opinion are reasonable and proper, based on the market rate.  

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work 

prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with 

the local day work rates and wages for the district; provided that in either case, vouchers specifying 

the daily time (and if required by the SBIIMS /SBI/Architect) the workman’s name and materials 

employed be delivered for verifications to the Architect/Consultant at or before the end of the week 

following that in which the work has been executed.  

e) It is further clarified that for all such authorized extra items where rates cannot be derived from the 

tender, the contractor shall submit rates duly supported by rate analysis worked on the “market 

rate basis” for material, labour, hire/running charges of equipment and wastages etc. plus 15% 

towards establishment charges, contractor’s overheads and profit. Such items shall not be eligible 

for escalation. 

 

22.0 Final Measurement  

The measurement and valuation in respect of the contract shall be completed within one month of the 

virtual completion of the work.  

23.0 Virtual Completion Certificate (VCC)  

On successful completion of entire works covered by the contract to the full satisfaction of the SBIIMS/SBI, 

the contractor shall ensure that the following works have been completed to the satisfaction of the SBIIMS 

/SBI-  

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and 

machinery.  

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures including 

labour sheds/camps and constructions and other items and things whatsoever brought upon or 

erected at the site or any land allotted to the contractor by the SBI and not incorporated in the 

permanent works.  

c) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the SBI and 

shall clear, level and dress, compact the site as required by the SBI.  

d) Shall put the SBIIMS /SBI in undisputed custody and possession of the site and all land allotted by 

the SBI.  
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e) Shall hand over the work in a peaceful manner to the SBIIMS /SBI.  

f) All defects/imperfections have been attended and rectified as pointed out by the SBIIMS /SBI to the 

full satisfaction of SBIIMS /SBI. Upon the satisfactory fulfilment by the contractor as stated above, 

the contractor shall be entitled to apply to the Architect/Consultant for the certificate. If the 

SBIIMS/Architect/Consultant is satisfied of the completion of the work, relative to which the 

completion certificate has been sought, the SBIIMS/Architect/Consultant shall within fourteen (14) 

days of the receipt of the application for virtual completion certificate, issue a VCC in respect of the 

work for which the VCC has been applied. This issuance of a VCC shall be without prejudice to the 

SBIIMS /SBI’s rights and contractor’s liabilities under the contract including the contractor’s liability 

for defects liability period nor shall the issuance of VCC in respect of the works or work at any site 

be construed as a waiver of any right or claim of the SBIIMS against the contractor in respect of 

works or work at the site and in respect of which the VCC has been issued.  

24.0 Work by other agencies  

The SBIIMS /SBI/Architect reserves the rights to use premises and any portion of the site for execution 

of any work not included in the scope of this contract which it may desire to have carried out by other 

persons simultaneously and the contractor shall not only allow but also extend reasonable facilities for 

the execution of such work. The contractor however shall not be required to provide any plant or 

material for the execution of such work except by special arrangement with the SBIIMS /SBI. Such work 

shall be carried out in such manners not to impede the progress of the works included in the contract.  

25.0 Insurance of Works  

25.1 Without limiting his obligations and responsibilities under the contract the contractor shall ensure in 

the joint names of the SBIIMS and the contractor against all loss or damages from whatever cause 

arising other than the excepted risks, for which he is responsible under the terms of contract and in 

such a manner that the SBIIMS and contractor are covered for the period stipulated in clause 27 & 28 of 

GCC and are also covered during the period of maintenance for loss or damage arising from a cause, 

occurring prior to the commencement of the period of maintenance and for any loss or damage 

occasioned by  

the contractor in the course of any operations carried out by him for the purpose of complying with his 

obligations under clause.  

a) The works for the time being executed to the estimated current Contract value thereof, or such 

additional sum as may be specified together with the materials for incorporation in the works at their 

replacement value.  

b) The constructional plant and other things brought on to the site by the contractor to the replacement 

value of such constructional plant and other things.  

c) Such insurance shall be affected with an insurer and in terms approved by the SBIIMS which approval 

shall not be unreasonably withheld and the contractor shall whenever required produce to the 

SBIIMS/Architect the policy of insurance and the receipts for payment of the current premiums.  

25.2 Damage to persons and property  

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBIIMS 

against all losses and claims in respect of injuries or damages to any person or material or physical 

damage to any property whatsoever which may arise out of or in consequence of the execution and 

maintenance of the works and against all claims proceedings, damages, costs, charges and expenses 

whatsoever in respect of or in relation thereto except any compensation of damages for or with 

respect to :  

a) The permanent use or occupation of land by or any part thereof.  
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b) The right of SBIIMS /SBI to execute the works or any part thereof, on, over, under, in or through any 

lands.  

c) Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract.  

d) Injuries or damage to persons or property resulting from any act or neglect of the SBIIMS  /SBI, their 

agents, employees or other contractors not being employed by the contractor or in respect of any 

claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or 

where the injury or damage was contributed to by the contractor, his servants or agents such part of 

the compensation as may be just and equitable having regard to the extent of the responsibility of the 

SBIIMS /SBI, their employees, or agents or other employees, or agents or other contractors for the 

damage or injury. 

25.3 Contractor to indemnify SBIIMS /SBI  

The contractor shall indemnify the SBIIMS /SBI against all claims, proceedings, damages, costs, charges 

and expenses in respect of the matters referred to in the provision sub clause 25.2 of this clause. 

25.4 Contractor’s superintendence  

The contractor shall fully indemnify and keep indemnified the SBIIMS/SBI against any action, claim, or 

proceeding relating to infringement or use of any patent or design or any alleged patent or design 

rights and shall pay any royalties which may be payable in respect of any article or part thereof 

included in the contract. In the event of any claim made under or action brought against SBIIMS /SBI in 

respect of such matters as aforesaid the contractor shall be immediately notified thereof and the 

contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation that 

may arise there from, provided that the contractor shall not be liable to indemnify the SBIIMS /SBI if 

the infringement of the patent or design or any alleged patent or design right is the direct result of an 

order passed by the SBIIMS/SBI/Architect in this behalf.  

25.5 Third Party Insurance  

25.5.1 Before commencing the execution of the work the contractor but without limiting his obligations and 

responsibilities under clause 25 of GCC shall insure against his liability for any material or physical 

damage, loss, or injury which may occur to any property including that of SBI, or to any person, 

including any employee of the SBIIMS/SBI, by or arising out of the execution of the works or in the 

carrying out of the contract, otherwise than due to the matters referred to in the provision to clause 

25 thereof.  

25.5.2 Minimum Amount of Third Party Insurance  

Such insurance shall be affected with an insurer and in terms approved by the SBIIMS  /SBI which 

approval shall not be reasonably withheld and for at least the amount stated below. The contractor 

shall, whenever required, produce to the SBIIMS/SBI/Architect the policy or policies of insurance 

cover and receipts for payment of the current premiums.  

 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per occurrence 

with the number of occurrences limited to four. After each occurrence contractor will pay additional 

premium necessary to make insurance valid for four occurrences always.  

25.7 Accident or Injury to Workmen  

25.7.1 The SBIIMS/SBI shall not be liable for or in respect of any damages or compensation payable at 

law in respect or in consequence of any accident or injury to any workmen or other person in the 

employment of the contractor or any sub-contractor, save and except an accident or injury resulting 

from any act or default of the SBIIMS/SBI or their agents, or employees. The contractor shall indemnify 
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and keep indemnified SBIIMS/SBI against all such damages and compensation, save and except as 

aforesaid and against all claims, proceedings, costs, charges and expenses whatsoever in respect thereof 

or in relation thereto. 

25.7.2 Insurance against accidents etc to workmen  

The contractor shall insure against such liability with an insurer approved by the SBIIMS /SBI during 

the whole of the time any person employed by him on the works and shall, when required, produce 

to the architect/consultant such policy of insurance and receipt for payment of the current premium. 

Provided always that, in respect of any persons employed by any sub-contractor the contractor’s 

obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall 

have insured against the liability in respect of such persons in such manner that SBIIMS/SBI is 

indemnified under the policy but the contractor shall require such sub-contractor to produce to the 

SBIIMS /SBI/Architect when required such policy of insurance and the receipt for the payment of the 

current premium.  

25.7.3 Remedy on Contractor’s failure to insure  

If the contractor fails to effect and keep in force the insurance referred to above or any other 

insurance which he may be required to effect under the terms of contract, then and in any such case 

the SBI may effect and keep in force any such insurance and pay such premium or premiums as may 

be necessary for that purpose and from time to time deduct the amount so paid by the SBI as 

aforesaid and also deduct 15% of contract value from any amount due or which may become due to 

the contractor, or recover the same as debt from the contractor.  

 Without prejudice to the other rights of the SBIIMS/SBI against contractors, in respect of such 

default, the SBI shall be entitled to deduct from any sums payable to the contractor the amount of 

any damages costs, charges, and other expenses paid by the SBI and which are payable by the 

contractors under this clause. The contractor shall upon settlement by the insurer of any claim made 

against the insurer pursuant to a policy taken under this clause, proceed with due diligence to rebuild 

or repair the works destroyed or damaged. In this event all the monies received from the insurer in 

respect of such damage shall be paid to the contractor and the contractor shall not be entitled to any 

further payment in respect of the expenditure incurred for rebuilding or repairing of the materials or 

goods destroyed or damaged.  

26.0 Commencement of Works  

The date of commencement of the work will be reckoned as the recorded date of handing over site by 

the SBIIMS/SBI or 7 days from the date of receipt of Letter of Acceptance from SBIIMS, whichever is 

later.  

27.0 Time for completion  

Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall be 

completed within a period of 12 weeks from the date of commencement. If required in the contract or as 

directed by the SBIIMS/Architect, the contractor shall complete certain portions of work before completion 

of the entire work. However, the completion date shall be reckoned as the date by which the whole work is 

completed as per the terms of the contract.  

28.0 Extension of Time  

If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the control of 

the contractor, the Architect/Consultant may submit a recommendation to the SBIIMS to grant a fair 

and reasonable extension of time for completion of work as per the terms of contract. If the contractor 

needs an extension of time for the completion of work or if the completion of work is likely to be 

delayed for any reasons beyond the due date of completion as stipulated in the contract, the 
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contractor shall apply to the SBIIMS through the Architect/Consultant in writing at least 15 days before 

the expiry of the scheduled time and while applying for extension of time he shall furnish the reasons in 

detail and his justification if any, for the delays. The architect/consultant shall submit their 

recommendations to the SBIIMS in the prescribed format for granting extension of time. While granting 

extension of time the contractor shall be informed the period extended time which will qualify for levy 

of liquidated damages. For the balance period in excess of original stipulated period and duly 

sanctioned extension of time by the SBIIMS the provision of liquidated damages as stated under clause 

8 of GCC shall become applicable. Further contract shall remain in force even for the period beyond the 

due date of completion irrespective whether the extension is granted or not.  

29.0 Rate of progress  

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and 

speed of execution and maintenance of the works are to be of a kind and conducted in a manner to the 

satisfaction of the SBIIMS/SBI/Architect. Should the rate of progress of the work or any part thereof be 

at any time be in the opinion of the SBIIMS /SBI/Architect too slow to ensure the completion of the 

whole of the work by the prescribed time or extended time for completion the SBIIMS /SBI/Architect 

shall thereupon take such steps as considered necessary to expedite progress so as to complete the 

woks by the prescribed time or extended time. Such communications from the SBIIMS /SBI/Architect 

neither shall relieve the contractor from fulfilling obligations under the contract nor he shall be entitled 

to raise any claims arising out of such directions.  

30.0 Work during nights and holidays  

Subject to any provision to the contrary contained in the contract no permanent work shall save as 

herein provided be carried on during the night or on holidays without the permission in writing of the 

SBIIMS/SBI/Architect, save when the work is unavoidable or absolutely necessary for the saving of life 

or property or for the safety of the work in which case the contractor shall immediately advise the 

SBIIMS/SBI/Architect. However the provision of the clause shall not be applicable in the case of any 

work which becomes essential to carry by rotary or double shifts in order to achieve the progress and 

quality of the part of the works being technically required and continued with the prior approval of the 

SBIIMS /SBI/Architect at no extra cost to the SBIIMS/SBI.  

All work at night after obtaining approval from competent authorities shall be carried out without 

unreasonable noise and disturbance so as to avoid disputes with the neighbours.  

31.0 No compensation for restrictions of work  

If at any time after acceptance of the tender SBIIMS shall decide to abandon or reduce the scope of 

work for any reason whatsoever and hence not require the whole or any part of the work to be carried 

out, the SBIIMS Architect shall give notice in writing to that effect to the contractor and the contractor 

shall act accordingly in the matter. The contractor shall have no claim to any payment of compensation 

or otherwise whatsoever, on account of any profit or advantage which he might have derived from the 

execution of the work fully but which he did not derive in consequence of the foreclosure of the whole 

or part of the work. Provided that the contractor shall be paid the charges on the cartage only of 

materials actually and bona fide brought to the site of the work by the contractor and rendered surplus 

as a result of the abandonment, curtailment of the work or any portion thereof and then taken back by 

the contractor, provided however that the SBIIMS /SBI/Architect shall have in such cases the option of 

taking over all or any such materials at their purchase price or a local current rate whichever is less. In 

case of such stores having been issued from SBIIMS /SBI stores and returned by the contractor to 

stores, credit shall be given to him at the rates not exceeding those at which were originally issued to 

the contractor after taking into consideration and deduction for claims on account of any deterioration 

or damage while in the custody of the contractor and in this respect the decision of SBIIMS 

/SBI/Architect shall be final. 
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32.0 Suspension of work  

i) The contractor shall, on receipt of the order in writing of the SBIIMS/SBI/Architect (whose 

decision shall be final and binding on the contractor) suspend the progress of works or any part thereof 

for such time and in such manner as SBIIMS /SBI/Architect may consider necessary so as not cause any 

damage or injury to the work already done or endanger the safety thereof for any of following reasons. 

a) On account of any default on the part of the contractor, or  

b) For proper execution of the works or part thereof for reasons other than the default of the 

contractor, or  

c) For safety of the works or part thereof.  

The contractor shall, during such suspension, properly protect and secure the works to the extent 

necessary and carry out the instructions given in that behalf by the SBIIMS /SBI/Architect.  

ii) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above :  

The contractor shall be entitled to an extension of time equal to the period of every such suspension. 

No compensation whatsoever shall be paid on this account.  

33.0 Action when the whole security deposit is forfeited  

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered 

himself liable to pay compensation amounting to the whole of his security deposit the 

Architect/Consultant shall have the power to adopt any of the following course as they may deem best 

suited to the interest of the SBIIMS /SBI.  

a) To rescind the contract (of which rescission notice in writing to the contractor by the 

Architect/Consultant shall be conclusive evidence) and in which case the security deposit of the 

contractor shall be forfeited and be absolutely at the disposal of SBIIMS.  

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the 

work, debiting the contractor with the cost of the labour and materials(the cost of such labour and 

materials as worked out by the SBIIMS/Architect shall be final and conclusive against the contractor) 

and crediting him with the value of the work done, in all respects in the same manner and at the same 

manner and at the same rates as if it had been carried out by the contractor under the terms of this 

contract the certificate of Architect/Consultant as to the value of work done shall be final and 

conclusive against the contractor.  

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out 

of his hands, and to give it to another contractor to complete in which case any expenses which may be 

incurred in excess of the sum which would have been paid to the original contractor, if the whole work 

had been executed by him (of the amount of which excess the certificates in writing of the Architects/ 

Consultant shall be final and conclusive) shall be borne by original contractor and may be deducted 

from any money due to him by SBI under the contract or otherwise, or from his security deposit or the 

proceeds of sale thereof, or sufficient part thereof.  

In the event of any of above courses being adopted by the SBIIMS the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchased or procured any material 

or entered into any engagements or make any advances on account of, or with a view to the execution of 

the work or the performance of the contract and in case the contract shall be rescinded under the 

provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work 

thereto for actually performed under this contract, unless, and until the  

Architect/Consultant/SBIIMS will have certified in writing the performance of such work and the value 

payable in respect thereof, and he shall only be entitled to be paid the value so certified.  
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34.0 Owner’s Right to Terminate the Contract  

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an 

insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily 

or subject to the supervision of Government and of the Official Assignee of the liquidator in such acts of 

insolvency or winding up shall be unable within seven days after notice to him to do so, to show to the 

reasonable satisfaction of the SBIIMS /Architect that he is able to carry out and fulfil the contract, and 

to give security therefore if so required by the SBI.   

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be 

issued or shall suffer any payment under this contract to be attached by or on behalf of any of the 

creditors of the contractor.  

Or shall assign or sublet this contract without the consent in writing of the SBIIMS through the 

Architect/Consultant or shall charge or encumber this contract or any payment due to which may 

become due to the contractor there under. a) Has abandoned the contract; or  

b) Has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for 14 days after receiving from the  

SBIIMS through the Architect/Consultant written notice to proceed, or  

c) Has failed to proceed with the works with such diligence and failed to make such due progress as 

would enable the works to be completed within the time agreed upon, or has failed to remove the 

materials from the site or to pull down and replace work within seven days after written notice from 

the SBIIMS /SBI through the Architect/ Consultant that the said materials were condemned and 

rejected by the Architect/ Consultant under these conditions; or has neglected or failed persistently to 

observe and perform all or any of the acts, matters or things by this contract to be observed and 

performed by the contractor for seven days after written notice shall have been given to the contractor 

to observe or perform the same or has to the detriment of good workmanship or in defiance of the  

SBIIMS /SBI’s or Architect’s/Consultant’s instructions to the contrary subject any part of the contract. 

Then and in any of said cases the SBIIMS /SBI and or the  

Architect/Consultant, may not withstanding any previous waiver, after giving seven days’ notice in 

writing to the contractor, determine the contract, but without thereby affecting the powers of the SBI 

or the Architect/Consultant or the obligation and liabilities of the contractor the whole of which shall 

continue in force as fully as if the contract had not been so determined and as if the works 

subsequently had been executed by or on behalf of the contractor. And, further the SBIIMS. /SBI 

through the Architect/Consultant, their agents or employees may enter upon and take possession of 

the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises or on 

the adjoining lands or roads, use the same by means of their own employees or workmen in carrying on 

and completing the work or by engaging any other contractors or persons to complete the work and 

the contractor shall not in any was interrupt or do any act, matter or thing to prevent or hinder such 

other contractor or other persons employed for completing and finishing or using the materials and 

plant for the works. When the works shall be completed or as soon thereafter as convenient to the 

SBIIMS /SBI or the Architect/Consultant shall give a notice in writing to the contractor to remove his 

surplus materials and plants and should the contractor fail to do so within 14 days after receipt thereof 

by him the SBIIMS. /SBI sell the same by public auction after due publication and shall adjust the 

amount realized by such auction. The contractor shall have no right to question any of the act of the 

SBIIMS /SBI incidental to the sale of the materials etc.  

35.0 Certificate of Payment  

Payment will be made as per terms mentioned in the NIT.  
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• The prices in the Price Schedule shall be exclusive of GST or any other applicable taxes as may be 

levied by the Government from time-to-time and the same shall be charged in addition to the 

applicable rate.  

• The SBIIMS/SBI shall make all endeavour to make payments within 20-30 days from the date of the 

receipt of the invoice, to the Contractor.  

• All payments shall be made in Indian Currency by means of an Account Payee Cheques/ RTGS/ NEFT 

only.  

• SBIIMS/SBI shall be entitled to deduct in accordance with Applicable Law, Income Tax or withholding 

tax or other deductions (as the case may be), from any payments made to the Contractor, and the 

amount so deducted shall be deemed to be a payment made to the Contractor. SBIIMS/SBI shall 

provide a certificate certifying the deduction so made.  

• No payment shall be made in advance nor will any loan from any bank or financial institution be 

recommended on the basis of the order of award of work.  

• Payment will be made as per the actual work done at site based on final measurement. The 

measurement will be taken in presence of representatives from both SBI/SBIIMS and contractor.  

 

36.0 Settlement of Disputes and Arbitration  

Except where otherwise provided in the contract all questions and disputes to the meaning of the 

specifications, design, drawings and instructions herein before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question , claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, designs, drawings specifications, 

estimates, instructions orders or these conditions or otherwise concerning the work or the execution or 

failure to execute the same whether arising during the progress of the work or after the cancellation, 

termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter:   

i) If the Contractor considers that he is entitled to any extra payment or compensation in respect of 

the works over and above the amounts admitted as payable by the  authorized person of SBI/SBIIMS  or 

in case the Contractor wants to dispute the validity of any deductions or recoveries made or proposed to 

be made from the contract or raise any dispute, the Contractor shall forthwith give notice in writing of 

his claim, or dispute to the  respective Circle/Vice President, SBIIMS , of respective Circle Office, within 

30 days from the date of disallowance thereof or the date of deduction or recovery. The said notice shall 

give full particulars of the claim, grounds on which it is based and detailed calculations of the amount 

claimed and the Vendor shall not be entitled to raise any claim nor shall the SBI/SBIIMS be in any way 

liable in respect of any claim by the Contractor unless notice of such claim shall have been given by the 

Contractor to the V.P of respective Circle, SBIIMS, of respective Circle Office, in the manner and within 

the time as aforesaid. The Vendor shall be deemed to have waived and extinguished all his rights in 

respect of any claim not notified to the respective Circle/Vice President, SBIIMS, of respective Circle 

Office, in writing in the manner and within the time aforesaid.   

ii) The Circle/Vice President, SBIIMS, of respective Circle Office, shall give his decision in writing on the 

claims notified by the Contractor. The Contractor may within 30 days of the receipt of the decision of the 

Circle/Vice President, SBIIMS of respective Circle Office, submit his claims to the conciliating authority 

namely the Circle Development Officer of respective Circle /C.O.O. SBIIMS, Head Office, Raheja 

Chambers, Free Press Journal Marg, Mumbai. for conciliation along with all details and copies of 

correspondence exchanged between him and the SBIIMS.  

iii) If the conciliation proceedings are terminated without settlement of the disputes, the Contractor 

shall, within a period of 30 days of termination thereof shall give a notice to the concerned Chief General 

Manager/M.D. & C.E.O. of the SBIIMS for appointment of an arbitrator to adjudicate the notified claims 

falling which the claims of the Contractor shall be deemed to have been considered absolutely barred 

and waived.  
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iv) Except where the decision has become final, binding and conclusive in terms of the contract, all 

disputes or differences arising out of the notified claims of the Contractor as aforesaid and all claims of 

the SBI/SBIIMS shall be referred for adjudication through arbitration to the Sole Arbitrator appointed by 

the Chief General Manager/ M.D. & C.E.O. and who will be an officer not less than the rank of Deputy 

General Manager of SBI/SBIIMS. If the arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacates his office due to any reason whatsoever another sole arbitrator shall be 

appointed in the manner aforesaid by the said Chief General Manager /M.D. & C.E.O. of the SBIIMS Such 

person shall be entitled to proceed with the reference from the stage at which it was let by his 

predecessor.  

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 

claimed in respect of each dispute along with the notice for appointment of arbitrator.  

It is also a term of this contract that no person other than a person appointed by such Chief General 

Manager/M.D. & C.E.O. of the SBIIMS as aforesaid should act as arbitrator.  

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & 

Conciliation Act 1996 or any or any accordance modification or re-enactment thereof and the rules made 

there under.  

It is also a term of the contract that the Arbitrator shall be deemed to have entered on the reference on 

the date he issues notice to both the parties calling them to submit their statement of claims and 

counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the 

arbitrator in his sole discretion. The Cost of the reference and of the award shall be in the discretion of 

the arbitrator who may direct to any by whom and din what manner, such costs or any part thereof, shall 

be paid and fix or settle the amount of costs to be so paid  

37.0 Water Supply (Not Applicable) 38.0 Power supply  

The contractor shall make his own arrangements for power and supply/distribution system for driving 

plant or machinery for the work and for lighting purpose at his own cost. The cost of running and 

maintenance of the plants are to be included in his tender prices. He shall pay all fees and charges 

required for the power supply and include the same in his tendered rates and hold the owner free from 

all such costs. He has to obtain necessary approvals from the appropriate authorities, if required.  

39.0 Treasure Trove etc.  

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI 

and shall be handed over to the SBIIMS immediately.  

40.0 Method of Measurement  

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 

measurement will be on the net quantities or work produced in accordance with up to date. Rules laid 

down by the Bureau of Indian Standards. In the event any dispute/disagreement the decision of the 

Architect/Consultant shall be final and binding on the contractor.  

41.0 Maintenance of Registers  

The contractor shall maintain the following registers as per the enclosed format at site of work and 

should produce the same for inspection of SBIIMS./ SBI/Architect/Consultant whenever desired by 

them. The contractor shall also maintain the records/registers as required by the local 

authorities/Government from time to time.  
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42.0 Force Majeure  

42.1 Neither contractor nor SBIIMS shall be considered in default in performance of their obligations if 

such performance is prevented or delayed by events such as war, hostilities revolution, riots, civil 

commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, 

earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control of 

the party affected or prevented or delayed. However, a notice is required to be given within 30 days 

from the happening of the event with complete details, to the other party to the contract, if it is not 

possible to serve a notice, within the shortest possible period without delay.  

42.2 As soon as the cause of force majeure has been removed the party whose ability to perform its 

obligations has been affected, shall notify the other of such cessation and the actual delay incurred in 

such affected activity adducing necessary evidence in support thereof.  

42.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be 

suspended during the continuance of any inability so caused. With the cause itself and inability 

resulting there from having been removed, the agreed time of completion of the respective obligations 

under this agreement shall stand extended by a period equal to the period of delay occasioned by such 

events.  

42.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of 

force majeure lasting to a period of 6 months or more the two parties shall mutually decide regarding 

the future execution of this agreement.  

43.0 Local Laws, Acts, Regulations  

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation 

and abolition act of 1970) and other safety regulations. The contractor shall comply with the provision of 

all labour legislation including the latest requirements of all the Acts, laws, any other regulations that are 

applicable to the execution of the project.  

i) Minimum Wages Act, 1948 (Amended) ii) Payment of Wages 
Act 1936 (Amended) iii) Workmen’s Compensation Act 1923 
(Amended)  

iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971(Amended) v) Apprentice 

Act 1961 (Amended) vi) Industrial Employment (Standing Order) Act 1946 (Amended)  

vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications  

viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof  

ix) Shop and Establishment Act ix) Any other Act or enactment relating thereto and rules framed 

there under from  

time to time.  

 

44.0 SAFETY CODE:  

Safety as per annexure given should be followed.  

45.0Accidents  

The contractor shall immediately on occurrence of any accident at or about the site or in connection with 

the execution of the work report such accident to the Architect/Consultant. The contractor shall also 

report immediately to the competent authority whenever such report is required to be lodged by the law 

and take appropriate actions thereof.  
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SPECIAL CONDITION OF CONTRACT 

The required shutdown for executing the above works shall be obtained from the CDC in charge and all 

precautionary measures have to be taken to avoid shutdowns and mishaps as the panels are very critical 

and live. Further in view of the criticality of the CDC power, shutdown may be given only in the nights and 

holidays and the contractor shall plan and mobilize the men and material accordingly for smooth execution 

of the work in coordination with the other agencies.   

LETTER OF DECLARATION 

To, 

SBI INFRA MANAGEMENT SOLUTIONS PVT.LTD. 

Circle Office, 1st Floor, ‘C’ wing State Bank Global IT Center,  

Plot no.8, 9, 10, Sector 11, CBD Belapur, Navi Mumbai 400614. 

 

Dear Sir,  

 

SITC OF BUS DUCT 2000 AMPS AT 33KV/.415 KV SUBSTATION,GITC,CBD BELAPUR,NAVI MUMBAI. 

Having  examined the terms &  conditions, drawings, specifications,  design relating to the works specified in 

the  memorandum hereinafter  set out and having visited and examined the site  of the  works specified in 

the said memorandum and  having  acquired the  requisite  information relating thereto and  affecting  the 

quotation,  I/We hereby offer to execute the works specified in the  said memorandum within the time 

specified in the said  memorandum on the item rate basis mentioned in the attached  schedule and in 

accordance in all respect with the specifications, design, drawings and instructions in writing referred to in 

conditions of Tender, the articles of agreement, conditions of contract  and with such conditions so far as 

they may be applicable.  

 

MEMORANDUM  

 

(a)  Description of work  SITC OF BUS DUCT 2000 AMPS AT 33KV/.415 KV 

SUBSTATION,GITC,CBD BELAPUR,NAVI MUMBAI. 

(b)  Earnest Money  Rs. 2000/- (Rupees Two Thousand only) by means 

of Demand Draft / Pay Order from any scheduled 

Nationalized Bank drawn in favour of “SBI Infra 

Management Solutions Pvt. Ltd.” and payable in 

“Mumbai”.  

(c)  Time allowed for completion of work 

from the date of issue of work order.   

As per NIT from the date of commencement as per 

tender.  

 

 

Should this tender be accepted, I/we hereby agree to abide by and fulfil the terms and provisions of the said 

conditions of Contract annexed hereto so far as they may be applicable or in default thereof to forfeit and 

pay to SBIIM, the amount mentioned in the said conditions.  

 

I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of Rs. 2000/- (Rupees Two  Thousand  

only) as Earnest money deposit with the SBI Infra Management Solutions Pvt. Ltd. Should I/we do fail to 

execute the contract when called upon to do so, I/we hereby agree that this sum shall be forfeited by me/us 

to SBI Infra Management Solutions Pvt. Ltd.  

 

We understand that as per terms of this tender, the SBIIMS may consider accepting our tender in part or 

whole or may entrust the work of various buildings proposed (i.e. Institute Building, Staff Qtrs. And 
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Director’s Bungalow) in phases. We, therefore, undertake that we shall not raise any claim / compensation 

in the eventuality of Bank deciding to drop any of the building / buildings from the scope of work of this 

tender at any stage during the contract period. Further, we also undertake to execute the work entrusted to 

us in phases on our approved rates and within the stipulated time limit without any extra claim for price 

escalation   

We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of the 

material during the currency of contract/execution/completion period. 

 

 

SAFETY CODE SAFETY MEASURES 

AT SITE:  

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. 

Visitors also should be provided with Helmets. It should be ensured that these are used properly.  

2. First Aid Box should be kept at site with all requisite materials.  

3. No one should be allowed to inspect / work at a height without Safety Belt.  

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the 

ground, or from solid construction except such short period Work as can be done safely from ladders. 

When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is 

used for carrying materials as well as suitable footholds and handholds shall be provided on the ladder 

and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical).  

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an 

overhead support or erected with stationary support shall have a guard rail properly attached, bolted, 

braced and otherwise secured at least 1 Meter high above the floor or platform of such scaffolding or 

staging and extending along the entire length of the outside and ends thereof with only such openings 

as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to 

prevent it from swaying from the building or structure.  

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or 

unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters 

above ground level or floor level they should be closely boarded, should have adequate width and 

should be suitably fenced, as described.  

7. Every opening in the floor of a building or in a working platform be provided with suitable means to 

prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height 

shall be 1 Meter.  

8. Safe means of access shall be provided to all working platforms and other working places. Every ladder 

shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the width 

between side rails in rung ladder shall in no case be less than 30cms for ladder upto and including 

Meters in length. For longer ladders this width should be increased at least 6mm for each additional 30 

cms. Uniform step spacing shall not exceed 30 cms.  

9. Adequate precautions shall be taken to prevent danger from electrical equipment. For electrical on line 

works gloves, rubber mats, and rubber shoes shall be used.  

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for 

each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at 

least 1 Meter above the surface of the ground. The sides of the trenches, which are 1.5 Meters or more 

in depth shall be stepped back to give suitable slope, or securely held by timber bracing, so as to avoid 

the danger of sides collapsing. The excavated materials shall not be placed within 1.5 Meters of the 
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edge of the trench or half of the depth of the trench whichever is more cuttings shall be done from top 

to bottom. Under no circumstances undermining or under cutting shall be done.  

11. Before any demolition work is commenced and also during the process of the work:-  

a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected;  

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus used by 

the operator shall remain electrically charged.  

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion or 

flooding. No floor, roof or other part of the building shall be so over-loaded with debris or materials as to 

render it unsafe.  

d) All necessary personal safety equipment as considered adequate by the Site Engineer should be kept 

available for the use of the persons employed on the Site and maintained in a condition suitable for 

immediate use; and the Contractor should take adequate steps to ensure proper use of equipment by 

those concerned.  

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective goggles.  

f) Those engaged in white washing and mixing or stacking of cement bags or any materials which is 

injurious to the eyes shall be provided with protective goggles.  

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields.  

h) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals.  

i) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that 

the manhole covers are opened and are ventilated at least for an hour before the workers are allowed to 

get into the manholes and the manholes so opened shall be cordoned off with suitable railing and 

provided with warning signals and boards to prevent accident to the Public.  

12. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform 

to the following standard or conditions:-  

a) These shall be of good mechanical construction, sound material and adequate strength and free 

from patent defect and shall be kept in good repairs and in good working order.  

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and adequate strength, and free from patent defects.  

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under 

the age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or give signals 

to the operator.  

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used 

in hoisting or lowering or as means of suspension the safe working load shall be ascertained by adequate 

means.  

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working 

load. In case of hoisting machine having a variable safe working load, each safe working load of the 

conditions under which it is applicable shall be clearly indicated. No part of any  machine or of any gear 

referred to above in this paragraph shall be loaded beyond the safe working load except for the purpose of 

testing.  
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f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards, hoisting appliances should be provided with such means as 

will reduce to the minimum the risk of accidental descent of the load, adequate precautions should be taken 

to reduce to the minimum the risk of any part of a suspended load becoming accidentally displaced.  

g) When workers are employed on electrical installation, which are already energized, insulating mats, 

wearing apparel such as gloves, rubber footwear etc.   

 FIRE SAFETY  

I. Cutting / drilling machine and other electrically operated equipment used at site shall be plugged into 
correctly rated electrical outlets. 

ii. Only ISI marked 3 pin plug and other appliances and equipment shall be used.  
iii. Electrical power cables/wires used shall not have any joints and shall be properly rated.  
iv. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely earthed to 
prevent leakage current while in operation.  

v. Before commencing the welding work, fire section shall be informed and required precautions should be 
taken.  

vi. Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily accessible area on 
the site. 
 vii. Fire extinguishers recommended by fire officers shall be kept on the site.  
viii. Used paint drums shall be stored in specified store only after closing them properly.   
ix.P ersonal protective equipment such as safety shoes, hand gloves, welder’s mask, ear plug etc. depending 
upon the requirement of the work shall be provided by the contractor to the workmen to prevent 
occupational health hazards.  
x.The safety belt shall be provided by the contractor and used by the workmen while working from height 
for more than 10’ from Ground level.  

xi.None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind of 
materials/waste.   

xii.Any debris/ waste generated from the work shall be collected on daily basis, removed from site and 
stored at the designated place in proper manner.    

xiii.Battery operated emergency light/torches shall be provided by the contractor to the  
workmen while working beyond office hours.  

TECHNICAL SPECIFICATIONS FOR ELECTRICAL INSTALLATION WORK  
  

SCOPE OF WORK:-  
SITC of 2000 Amps sandwich busduct of 1.26 meter length with R,Y,B &N all-inclusive  

(Megaduct make 2000,3P4W,415V,50Hz, IP 65,Class H Insulation Sandwich Busduct - Tag No : "M 18") 
 

  

 
 

 

                 

ANNEXURE 1    

The steps involved in making the payment through SB Collect towards Cost of Tender are as under :-  
 

1. The Vendor needs to use SBI internet banking site https://www.onlinesbi.com/. 

2. Select "SB Collect" from Top Menu, that will lead to the next page:  

https://www.onlinesbi.com/
https://www.onlinesbi.com/
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3. “Proceed” will lead to the next page:  

4. Select "All India" in "State of Corporate / Institution” & Select "Commercial Services" in "Type of Corporate 
/ Institution".  

5. “Go” will lead to the next page:  

6. Select "SBI Infra Management Solutions" in Commercial Services Name and “Submit” 

7. Select “Tender Application Fee” in “Payment Category” and enter the “Tender ID” exactly as we preloaded 
with characters in Uppercase only in place of Circle Codes.  

8. The next Page will be ready with few of the Preloaded Tender Details:  

9. The Vendor will have to fill up the fields properly and upon making the payment a receipt will be 
generated with a Reference No.  

NOTE :  Any type of vendor, whether dealing with SBI or other bank can use this SB Collect facility.  

Even a contractor not dealing with any bank can use this portal and generate challan and deposit by cash in any 
SBI branch. The bank charges for cash deposit will be also borne by the vendor himself.  

  

Annexure “A”. 
 

The steps involved in making the payment through SB Collect towards Cost of Tender are as under :-  
 

1. The Vendor needs to use SBI internet banking site https://www.onlinesbi.com/. 

2. Select "SB Collect" from Top Menu, that will lead to the next page:  

3. “Proceed” will lead to the next page:  

4. Select "All India" in "State of Corporate / Institution” & Select "Commercial Services" in "Type of Corporate 
/ Institution".  

5. “Go” will lead to the next page:  

6. Select "SBI Infra Management Solutions" in Commercial Services Name and “Submit” 

7. Select “Tender Application Fee” in “Payment Category” and enter the “Tender ID” exactly as we preloaded 
with characters in Uppercase only in place of Circle Codes.  

8. The next Page will be ready with few of the Preloaded Tender Details:  

9. The Vendor will have to fill up the fields properly and upon making the payment a receipt will be 
generated with a Reference No.  

NOTE :  Any type of vendor, whether dealing with SBI or other bank can use this SB Collect facility.  

Even a contractor not dealing with any bank can use this portal and generate challan and deposit by cash in any 
SBI branch. The bank charges for cash deposit will be also borne by the vendor himself.  

 
 
 
 
 
Procedure for payment of Tender Fee through SB Collect payment portal: 

https://www.onlinesbi.com/
https://www.onlinesbi.com/
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The portal link is available in SBI online banking site https://www.onlinesbi.com/ 

 
 
 
Select "SB Collect" from Top Menu, that will lead to the next page:  
 

 

 

 

“Proceed” will lead to the next page:   
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Select "All India" in "State of Corporate / Institution " & Select "Commercial Services" in "Type of Corporate / 
Institution". “Go” will lead to the next page:   

 

 
Select "SBI Infra Management Solutions" in Commercial Services Name and  

“Submit”  
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Select “Tender Application Fee” in “Payment Category” and enter the “Tender ID” exactly as we  preloaded 

with characters in Uppercase only in place of Circle Codes.  The next Page will be ready with few of the 

Preloaded Tender Details:  

 

 

 

 

 

The Vendor will have to fill up the fields properly and upon making the payment a receipt will be 

generated with a Reference No. Submit the printout of the Receipt, along with the Tender Application.  

 

 


