
TENDER NO BHU 202001028
DATE 24.01.2020

SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD.
(WHOLLY OWNED SUBSIDIARY OF SBI)

CIRCLE OFFICE
SBI Local Head Office, 4th Floor, III/1 Pandit Jawaharlal Nehru Marg, 

Bhubaneswar- 751001  

TENDER DOCUMENT FOR 

AIR-CONDITIONING WORKS AT SBI ANANDAPUR BRANCH (KEONJHAR RBO) 
Technical Bid (Part-1)

THROUGH E-TENDER
Manufacturers  /  approved  dealers  of  (Daikin,  Carrier,  Blue  Star,  Mitsubishi  Heavy  & 
Mitsubishi Electric, Toshiba, Trane, O-General,  and Hitachi, LG,Voltas are eligible to apply, 
Proof of dealership to be submitted by Vendor/Dealers

LETTER OF AUTHORISATION FROM MANUFACTURER TO PARTICIPATE IN THIS 
TENDER SHOULD BE ENCLOSED

 Note: Firm should possess valid digital signature for this e-tender. 

Vendor has to provide their E- MAIL id, Contact No & GSTIN No:

              

              Manufacturers / approved dealer Name: 

   Email:                                                        

   Contact No:

   GSTIN No:

Last date & time of submission of online Tender: 04.02.2020 upto 3:00 PM
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NOTICE INVITING TENDER (NIT)

NAME  OF  WORK:  e-TENDER  auction  for  AIR-CONDITIONING  WORKS  AT  SBI 
ANANDAPUR BRANCH (KEONJHAR BRANCH)
Online e-tenders are invited for the above mentioned work in online Two Bid System from 
the Manufacturers / approved dealers of reputed make (Daikin, Carrier, Blue Star, Mitsubishi 
Heavy  &  Mitsubishi  Electric,  Toshiba,  Trane,  O-General,LG,  Voltas   and  Hitachi)  Air-
conditioning are only eligible to apply

1. Name  of  Work  and 
location of work

Air-conditioning works at SBI Anandapur Branch (Keonjhar RBO)

2 Eligibility of criteria From Manufacturers / approved dealers of Daikin, Carrier, Blue Star, 
Mitsubishi Heavy & Mitsubishi Electric, Toshiba, Trane, O-General, 
and Hitachi are eligible to apply, Proof of following document to be 
submitted.
(ι) Copy of valid dealership certificate.
(ιι) Copy authorization letter from manufacturer for participation 
in this tender. 

3 Estimated Cost Rs.4,84,750/- (Rupees Four  Lakhs  Eighty Four  Thousand Seven 
Hundred Fifty Only) plus  GST

4 Cost  of  Tender 
Documents  cum 
processing  Fee  (Non-
refundable)

Rs. 1000.00 (Rupees One Thousand  Only)  non-refundable to be 
deposited online through https://www.onlinesbi.com using State Bank 
Collect  gateway on or  before  04.02.2020 3 PM.  Steps involved in 
making such payments is provided in details in Annexure I attached 
in this tender. Without Tender processing fee Tender will be rejected. 

5 Earnest Money Deposit 
(EMD)

Rs5000/- (Rupees Five  Thousand   Only) in the Form of Demand 
Draft/Banker’s Cheque issued by any Nationalised /Scheduled Bank 
Drawn in  favour  of  “SBI Infra  Management  Solutions Pvt.  Ltd.” 
Payable at  Bhubaneswar,” which is to be submitted along with the 
Technical Bid in a separate envelope super scribing “EMD”. Without 
EMD Tender will be rejected

6 Availability  of  Tender 
document.

24.01.2020  to  04.02.2020 from  Bank’s  website 
“https://www.sbi.co.in/portal/web/home/procurement-news” and 
https://etender.sbi.

7 Initial Security Deposit 
(ISD)

L1 vendor shall submit, 2% of awarded value of work in the form of 
DD/BC favouring “State Bank of India”  payable at Bhubaneswar 
and EMD obtained in the name of SBI Infra Management Solutions 
Pvt. Ltd shall be returned to them.

8 Retention Money The successful Contractor whose tender is accepted by the Bank 
shall be bound to deposit a sum equivalent to 5% of accepted “Final 
value of the work” including ISD as Retention Money. 

09 Last  date,  time  and 
place for submission of 
Technical Bid.

The  Manufacturers  /  approved  dealers are  required  to 
submit/enclose the physical copy of the EMD in sealed envelope on 
or  before  04.02.2020 up to 03:00 PM.  at  our below mentioned 
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office address:

Asst. Vice President & Circle Head.
SBI Infra Management Solutions Pvt. Ltd. 
Circle Office, SBI Local Head Office, 4Th Floor, III/1 Pandit 
Jawaharlal Nehru Marg, Bhubaneswar- 751001.  

However,  scanned  copies  of  the  following  documents  should  be 
submitted  online  with  our  service  provider on  the  website  at: 
https://etender.sbi.

i) Payment receipt of the Tender processing fee. 

ii) Earnest Money Deposit (EMD).

iii)  Process compliance form in company letter head duly signed 
and stamped by authorize representative. 

iv)  Letter of Undertaking in company letter head duly signed and 
stamped by authorize representative. 

v) Copy of valid dealership certificate.

vi) Copy authorization letter from manufacturer for participation 
in this tender

Tenders  received  without  any  one  or  more  document  mentioned 
above shall be rejected.

After  the  accomplishment  of  tendering  procedure,  the  successful 
bidder shall  submit  the hard copy of the Technical  document duly 
signed  with  seal  in  all  pages  by  the  authorized 
representative/proprietor of the firm at the under mentioned office.

10 Last  date,  time  and 
Mode of submission of 
Online  Price Bid 

The  Price Bid to be  uploaded/submitted     online   on service provider 
portal i.e https://etender.sbi on or before  04.02.2020 up to 03:00 
PM

The bidder (Vendor/Contractor//Authorized Dealer) should have valid 
digital signature for this e-tender.

E-tendering guidelines may be obtained from:

M/s E- Procurement Technologies Ltd. (abc procure)
A-801, Wall Street - II, Opp. Orient Club, 
Nr. Gujarat College,
Ellis Bridge, Ahmedabad - 380 006.
Gujarat State, India. 
Phone: +91-79-68136889. Cell: +91-6354919566
E-mail: bina.soni@auctiontiger.net

11  Date,  Time  and  Place 
of  opening  of  Sealed 
Technical Bid.  

Technical bid (Part-1) at our Office: Dt. 04.02.2020 up to 03:15 
PM
Circle Office, SBI Local Head Office, 4th Floor, III/1 Pandit 
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Jawaharlal Nehru Marg, Bhubaneswar- 751001.  

Authorized representatives of vendors may be present during 
opening of the Technical Bids.  However, Technical Bids would be 
opened even in the absence of any or all of the vendor 
representatives.

12 Date, Time and Place of 
opening of Online Price 
Bid.  

The online  Price bid (Part-2)of only technically qualified bidder shall 
be opened  at our office on Dt.04.02.2020 ( 3.30 PM)

13 Validity for Offer 3 (Three) Months from the date of opening of Price-Bid

14 Commencement of 
Work.

7th Day from the date of receiving of Work Order.

15 Time for completion of 
work.

30 days from date of Commencement. 

16 Deduction  of  income 
tax and GST

A ) Income Tax will be deducted at source as per Govt. Guidelines. 

B)  Reimbursement  of  GST  will  be  made  only  on  submission  of 
proper GST invoice as per applicable GST provision. The contractor 
should comply with the following; 

1. Contractor should have GST Registration Number 

2. Invoice should specifically/separately disclose the amount of GST 
levied at applicable rate as per GST provision 

3. In case of Correction in the bills after scrutiny, contractor should 
submit fresh bills for payment 

4. Contractor should timely file his GST return in accordance with 
GST provisions to enable the bank to claim the credit of GST paid to 
the contractor

17 Terms  and  Mode  of 
payment

i) No advance is payable. 

ii) After successful completion of entire work 100% payment will be 
released against submission of tax invoice and work completion 
certificates.

iii) Payment shall be made by way of Electronic fund transfer and 
the bill will be paid by the SBI. Firm should furnish details of the 
bank, A/c no, IFSC code.

iv) Payments towards the above work shall be made by SBI. The 
GST Number of State Bank of India for Bhubaneswar is 
21AAACS8577K1Z1

18 Liquidated  Damages 
for Delay

If the bidder is not able to complete the work  30 days from date of 
issue of work order, 0.5 % Per week subject to total amount of 5% of 
Contract Value.
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19 Working  Schedule  for 
Commercial Buildings 

In  Co-ordination  with  all  the other  agencies  without  disturbing the 
functioning of the Bank. 

20 Defects Liability Period 12 Months (Twelve months)

21 Contact Person, Phone 
No of officials. 

For Technical queries: 
Shri M K Sahoo, Chief Manager (Elect.) SBIIMS Pvt. Ltd.
Bhubaneswar, e mail : mk_sahoo@sbi.co.in,
Circle Head: 0674-2600570 & headbhu.sbiims@sbi.co.in 

 Scanned copy of payment receipt of tender processing fee and EMD must be 
uploaded. However. Physical copy of EMD to be submitted at given address within 
due date of tender

 The SBIIMS reserves the right to cancel or postpone the tenders at any stage without 
assigning any reason.

 Scan copy of valid dealership certificate should be uploaded, failing which tender 
summarily rejected

 Scan copy of authorization letter from manufacturer to be uploaded 
 Scan copy of process compliance form & Letter of Undertaking in company letter 

head duly signed and stamped by authorize representative. 
 Firm should be visit the website till last date of submission for changes/ corrigendum if 
any
 Tender documents found partly or fully modified / altered/ corrected etc. shall stand 
summarily rejected.
 The make of materials should be chosen strictly from the approved makes as given in 
the tender. Using of the multi brands is not permissible. Single brand should be used for 
entire project.
 In case the date of opening of tenders is declared as a holiday, the tenders will be 

opened on the next working day at the same time.

 ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL NOT 
BE ENTERTAINED AT ANY COST.

AVP& CIRCLE HEAD,
SBIIMS PVT. LTD
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Annexure-I

The Vendor needs to use SBI internet banking site https://www.onlinesbi.com/. 

 

Select "SB Collect" from Top Menu that will lead to the next page:

Signature of the Contractor                                                                                    Page 6 of 68

https://www.onlinesbi.com/


 
“Proceed” will lead to the next page:  
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Select "All India" in "State of Corporate / Institution” & Select "Commercial Services" 

in "Type of Corporate / Institution". “Go” will lead to the next page:  

 
Select "SBI Infra Management Solutions" in Commercial Services Name and 

“Submit” 
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Select “Tender Application Fee” in “Payment Category” and enter the “Tender ID” 

exactly as we preloaded with characters in Uppercase only in place of Circle Codes. 
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The next Page will be ready with few of the Preloaded Tender Details: 

 
 

The Vendor will have to fill up the fields properly and upon making the payment a 
receipt will be generated with a Reference No. 

The MIS information made available to circle authorities at the end of every Tenders 
will also contain this unique Reference No along with all fields shown in the above 

Page. 
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INSTRUCTIONS TO TENDERERS

Online, e tenders are invited in two bid for Air-conditioning works at SBI RBO, (new premises
), Bargarh. Manufacturers / approved   dealers   of reputed AIRCONDITIONING brands   is only 
eligible to apply. 

1. Submission of BIDs/Tender Documents:  Price Bid should be submitted online in the 
website https://etender.sbi. In addition, scanned copy of the following document should 
be submitted online  

i) Tender document cum Processing Fees. 

ii) Earnest Money Deposit (EMD).

iii) Process  compliance  form  in  company  letter  head  duly  signed  and  stamped  by 
authorize representative. 

iv)  Letter of Undertaking in company letter head duly signed and stamped by authorize 
representative. 

v) Copy of valid dealership certificate.

vi) Copy authorization letter from manufacturer for participation in this tender

2. Contractors should submit/sent physical copy of  EMD to be submitted on or before 
04.02.2020  (3.00PM)  to  the office of  the The Asst.  Vice President  & Circle  Head, 
SBIIMS  Pvt.  Ltd,  4th Floor,  SBI  LHO  Building,  Pandit  Jawaharlal  Nehru  Marg, 
Bhubaneswar- 751001  The tender will be rejected if the tenderer fails to submit the 
above documents such as soft copy of complete tender documents, scanned copies of 
Dealership certificate, letter of undertaking, EMD and Cost of tender document.

3. Contract  documents consist  of  detailed  plans,  technical  specification,  schedule of 
quantities  of  the  various  classes of  work  to  be done,  and  the  set  of  ‘conditions  of 
contract’  to  be  compiled  with  by  the  person  whose  tender  may  be  accepted.  The 
documents are available in the website https://etender.sbi 

4. Tenders  should  be  submitted  online  04.02.2020  (3.00PM) The  e-Tender  will  be 
opened on to 04.02.2020 (3.15PM). 

5. Cost  of  tender document Rs.1000.00/- to  be paid  online  and  EMD amount to 
Rs.5000/-  and is  to  be  deposited  in  the  form  of  Demand  Draft/  Banker’s  Cheque 
payable at Bhubaneswar and drawn in favor of “SBI Infra Management Solutions Pvt. 
Ltd.”,  otherwise the tender is liable for rejection. 

6. The successful tenderer will have to pay an amount of Initial Security Deposit, 
which shall be 2% of the accepted value of the tender including the EMD, by means of 
D.D. in favor of the State Bank of India, payable at Bhubaneswar. The Initial security 
deposit is to be paid by the Contractor to Bank within 15 days of intimation to him of the 
acceptance of the tender. No interest is allowed on the above said security 
deposit(EMD, ISD).  EMD obtained in the name of SBI Infra Management Solutions 
Pvt. Ltd shall be returned to them.  
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7.

8. Retention Money & ASD: From each running bill, an amount at the rate of 10% of the 
gross value of the running bill or from final bill shall be recovered as retention money, till 
the total retention amount including the EMD and ISD amounts already with the Bank 
become 5% of the value of the contract amount. This amount is called as Total Security 
Deposit, which consists of three components 
a) EMD - Earnest Money Deposit.
b) ISD - Initial Security Deposits. 
c) RM - Retention Money. 

ADDITIONAL SECURITY DEPOSIT(ASD)

In case L-1 bidder quotes abnormally low rates (i.e.  10% or more,  below estimated 
project cost), the bank may ask such bidder to deposit additional security deposit (ASD) 
equivalent to difference of estimated cost vis-à-vis L-1 quoted amount for due fulfillment 
of contract. Such ASD could be in the form of FDR / Bank’s guarantee in the Bank’s 
name as per format ap-proved by the Bank. On successful completion of work ASD will 
returned to the contractor. In case contractor fails to complete the work in time or as per 
tender specification or leave the job incomplete, the bank will be at liberty to recover the 
dues from ASD or to forfeit such ASD as the case may be within its sole discretion.
 
9. Completion of work: 
i)  The  work  shall  be  considered  as  complete  only  when  the  certificate  of  virtual 
completion is issued by the architects/Bank/SBIIMS.
ii) The 'defects liability period' as prescribed in the contract shall commence only from 
date of such virtual completion.
iii) Any defect that may appear within the defects liability period shall be rectified by the 
contractor within reasonable time on receipt of necessary instructions from Bank to that 
effect. 

10. The acceptance of a tender will rest with the Competent Authority, who does 
not bind himself to accept the lowest tender and reserves to himself the authority to 
reject any or all of the tenders received, without assigning any reasons. All tenders in 
which any of the prescribed conditions are not fulfilled, or are incomplete in any respect 
are liable to be rejected. 

11. All  compensation  or  other  sums  of  money  payable  by  the  Contractor  to 
Clients under the terms of this contract may be deducted from the security deposit, or 
from any sum that  may be or  may become due to  the  Contractor  on  any account 
whatsoever and in the event of the Security Deposit being reduced by reasons of any 
such deductions, the Contractor shall within 7 days of being asked to do make good in 
by DD any sum which have been deducted from his security deposit. 

12. Tender containing any condition leading to unknown / indefinite liability, are 
liable to be summarily rejected. 

13. Canvassing in connection with tenders is strictly prohibited and the tenders 
submitted by the contractors who resort to canvassing will be liable to rejection. 

14. The tenderer should quote their (own) rates for undertaking the work. 

15. GST as applicable will be reimbursed by Branch/Bank as specified in NIT. 
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16. All taxes other than GST, other statutory obligation in respect of this contract, 
as applicable, shall be payable by contractor including transportation and TA / DA of the 
workers at site and the Bank will not entertain any claim whatsoever in this respect 

17. I.T.  will  be  recovered  @  2  %  plus  surcharge  or  as  applicable  as  per 
Government Rules 

18. Time is the essence of the contract. The work should be completed in  30 
days from the date of the work order issued to the contractor to commence the work. 
The successful Contractor will  have to give CPM/PERT chart  of  various activities of 
works to be done so that the work gets completed within the stipulated time. The chart 
shall be submitted within 7 days from the date of acceptance of the tender. 

19. Tenders for works shall remain open for acceptance for a period of 90 days 
from the last date of tenders. If the tenderer withdraws his tender before the expiry of 
the said period or makes any modifications in terms and condition of the tender which 
are not acceptable to the Bank, then the bank without prejudice to any other right or 
remedy is at liberty to forfeit the earnest money. 

20. The successful tenderer, after the work is awarded, he will have to enter into 
an agreement with the competent authority of the bank. 

21. The tenderer, must co-ordinate with the other agencies such as (I) Interior (II) 
Electrical etc. 

22. The tenderer should visit the site to ascertain the working conditions and local 
authority regulations / restrictions if any and other information required for the proper 
execution of the work. 

23. The work may be carried out on any floor level as per site condition. Please 
note that materials and machines are required to be carried on head load and the same 
must be accounted in the costing. Please note that no separate cost shall be allowed for 
head load. 

24. The  quantities  of  various  items  given  in  the  schedule  of  quantities  are 
approximate. The quantities of work may vary at time of allotment / execution of work. 
Bank reserves the right to omit / delete any item(s) of work from the schedule at the 
time of allotment / before. Contractor will be paid for the actual work done at the site 
duly verified by the concerned official of the bank. 

25. The unit price shall be deemed to be fixed price. In case of extra items, a 
record of labour charges paid shall be maintained and shall be presented regularly to 
the Employer’s for checking. The settlement will be made based on figures arrived at 
jointly and taking unit price given in the contract assigned to the successful Tenderer. In 
case of extra items where similar or comparable items are quoted in the tender, extra 
rates shall be based on tender rates. 

26. If the rate quoted by the contractor for any item / items are not workable or 
abnormally lower than the market rate, the bank may demand Bank guarantee from the 
contractor for satisfactory completion of these work. The bank guarantee amount will be 
not less than 50% of the estimated amount of the items for which the rates are not 
workable or abnormally low. This bank guarantee will be released after completion of 
these works  (unworkable  and abnormally  low rated items)  to  the satisfaction of  the 
bank. 
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27. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit 
the insurance cover for the work in the form of CAR policy and Third Party Insurance 
within seven (7) days from the acceptance of work order. 

28. The work has to be started within 7 (Seven) Days from the date of receipt of 
work order/ mark out at site; whichever is later. In case of work not being started within 
this stipulated period, the bank reserves the right to cancel the work order duly forfeiting 
the Earnest money deposit 

29. No employee of the Bank is allowed to work as a contractor for a period of 2 
years of his/her retirement from Bank Services without previous permission of the Bank. 
This contract is liable to be cancelled, if either the contractor or any of his employees is 
any time to be such a person who had not obtained the permission of Bank as aforesaid 
before submission of the tender or engagement in the contractor’s service. 

30. Contractor should get approval of the samples of materials in advance with   
Bank’s Engineer before use of the same in the work’ 

31. Bank has the right to offer the contractor to modify the old material wherever/ 
whenever necessary instead of new supplies 

32. The quoted rate  should  be  inclusive  of  materials,  labour,  wages,  fixtures, 
transportation,  installation,  all  taxes(excluding  GST),  wastages,  Octroi,  machinery, 
temporary works such as scaffolding, cleaning, overheads, profit, statutory expenses, 
incidental charges and all related expenses to complete the work 
33. The  tenders  shall  summarily  rejected,  if  any  one  of  the  above  said 
requirements has not been complied with. 
34. The Bank will not be bound to accept the lowest tender and reserves the right 
to accept or reject any or all the tenders without assigning any reason whatsoever 

35. The contractor should fulfill the labour regulation guidelines stipulated by the 
governments 
36. No advance payment in any from will be granted for the works proposed 

37. Period of  taking up the final  bill  will  be one month from/ after  satisfactory 
virtual completion or the date of submission of the final bill whichever is later. 

38. Contractor  is  advised  not  to  engage  child  labour  during  the  contract 
period 

ASST. VICE PRESIDENT &CIRCLE HEAD ,
SBIIMS PVT. LTD

READ, UNDERSTOOD AND ACCEPTED

Signature of the Contractor                                                                                    Page 14 of 68



A.   CHECKLIST OF DOCUMENTS TO BE UPLOADED   ONLINE.  

ι) Tender document cum Processing Fees payment receipt. 

ιι) Earnest Money Deposit (EMD).

ιιι)  Process  compliance  form in  company  letter  head  duly  signed  and  stamped  by 
authorize representative. 

ιϖ) Letter of Undertaking in company letter head duly signed and stamped by authorize 
representative. 

ϖ) Copy of valid dealership certificate.

ϖι)Copy authorization letter from manufacturer for participation in this tender.

B. CHECKLIST OF DOCUMENTS TO BE SUBMITTED AT OUR OFFICE.

  i) Earnest Money Deposit (EMD).
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PROCESS COMPLIANCE FORM

(The bidders are required to print this on their company’s letter head and sign, stamp before 
faxing) 

To Date:  

M/s E- Procurement Technologies Ltd. (abc procure)
A-801, Wall Street - II, Opp. Orient Club, 
Nr. Gujarat College,
Ellis Bridge, Ahmedabad - 380 006.
Gujarat State, India. 
Phone: +91-79-68136889. Cell: +91-6354919566
E-mail: bina.soni@auctiontiger.net

SUB: AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE 
ONLINE BIDDING 

Dear Sir, 

This has reference to the Terms & Conditions for the online bidding mentioned in the Tender 
for “Air-conditioning works at SBI RBO (new premises), Bargarh.. ‘’ This letter is to confirm 
that: 

1) The undersigned is authorized representative of the company.  

2) We have studied the Commercial  Terms and the Business rules governing the online 
bidding and the RFP as mentioned in your letter and confirm our agreement to them. 

 3) We also confirm that we have taken the training on the tender tool and have understood 
the functionality of the same thoroughly.

4) We confirm that SBI Group and ETL shall  not be liable & responsible in any manner 
whatsoever for my/our failure to access & bid on the e-tender platform due to loss of internet 
connectivity,  electricity  failure,  virus attack,  problems with  the PC,  any other unforeseen 
circumstances etc. before or during the tender event.  

5)  We understand that  in  the event  we are not  able to access the tender site,  we may 
authorize ETL to bid on our behalf by sending a fax containing our offer price before the 
tender close time and no claim can be made by us on either State Bank Group or ETL 
regarding any loss etc. suffered by us due to acting upon our authenticated fax instructions. 

 6) I/we do understand that ETL may bid on behalf of other bidders as well in case of above 
mentioned exigencies. 
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7)  We also  confirm  that  we  have  a  valid  digital  certificate  issued  by  a  valid  Certifying 
Authority.  

8) We also confirm that we will fax the price confirmation & break up of our quoted price as 
per Annexure II & III and the format as requested by SBI / ETL.  

9) We, hereby confirm that we will honour the Bids placed by us during the tender process. 

10) We read each pages, understood the technical bid & BOQ and  I/we hereby agree to 
abide  by  and  fulfill  the  terms  and  provisions  and  accepting  all  terms  and  conditions 
stipulated in the tender documents. After the accomplishment of tendering procedure, if we 
become the lowest  bidder shall submit the hard copy of the Technical document duly signed 
with seal by the authorized representative/proprietor of the firm at the under mentioned office 

We, hereby confirm that we will honour the Bids placed by us during the tender process. 

 

With regards 

 

 

Signature with company seal
Date:                                                                                                                                 
Name :
Company / Organization  
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PRICE CONFIRMATION LETTER (ANNEXURE II)

(The bidders are required to print this on their company’s letter head and sign, stamp 
before emailing)

To,

M/s E- Procurement Technologies Ltd. 
A-801, Wall Street - II, Opp. Orient Club, 
Nr. Gujarat College,
Ellis Bridge, Ahmedabad - 380 006.
Gujarat State, India. 
Phone: +91-79-68136889. Cell: +91-6354919566
E-mail: bina.soni@auctiontiger.net

AGREEMENT TO THE PROCESS RELATED  TERMS AND  CONDITIONS FOR 
THE ONLINE E-TENDERING AUCTION  FOR  AIR-CONDITIONING WORKS AT 
SBI ANANDAPUR BRANCH (KEONJHAR RBO)

E-tendering/E-Reverse Auction Date:

Dear Sir,
We confirm that we have quoted.
  -----------------------------------------------------------------
(Rs.------------------------------------------------)
Thanking you and looking forward to the valuable order from SBIIMS ON BEHALF 
OF SBI.

Yours sincerely,

For _________________
Name:
Company:
Date:
Seal:                                      
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PRICE BREAK UP (ANNEXURE III)

Price Break up
As per tender document

(G) Contact Information:
M/s E- Procurement Technologies Ltd. SBI Infra Management Solutions 

Pvt. Ltd.,
M/s E- Procurement Technologies Ltd. 
A-801, Wall Street - II, Opp. Orient Club, 
Nr. Gujarat College,
Ellis Bridge, Ahmedabad - 380 006.
Gujarat State, India. 
Phone:  +91-79-68136889.  Cell:  +91-
6354919566
E-mail: bina.soni@auctiontiger.net

Asst. Vice President & Circle Head.
SBI Infra Management Solutions Pvt. Ltd. 
Circle Office, SBI Local Head Office, 4Th 
Floor, III/1 Pandit Jawaharlal Nehru Marg, 
Bhubaneswar- 751001.  
Phone: 0674-2600570 & 
headbhu.sbiims@sbi.co.in
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer) 

The Asst. Vice president & Circle Head,
SBI Infra Management Solutions Pvt. Ltd.
4th Floor, SBI LHO Building, 
III/1, Pt. J N Marg, Bhubaneswar – 751001

Dear Sir/s, 

Ref: AIR-CONDITIONING WORKS AT SBI ANANDAPUR BRANCH (KEONJHAR RBO)

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the 
Notice Inviting Tender, General notes, General Conditions of Contract, Special conditions, 
Schedule of approximate quantities and rates, Form of Agreement, General Specification, 
Approved manufacturers/ natural source of materials Technical Specifications of schedule of 
quantities, and clearly understood all the same and on the basis of the same I/ We have 
quoted  our  rates  in  the  Schedule  of  Quantities  (i.e.  BOQ)  attached  with  the  tender 
documents. 
I / We do here by undertaken to execute and complete the whole or part of the work (as 
desired by you) at the respective rates quoted. 
I/ We are depositing a sum of  Rs 1000/- (Rupees One Thousand only ) towards cost of 
tender through SBI collect and Rs.5000/- as Earnest Money Deposit by way of demand draft 
drawn in favor of State Bank of India. Payable at Bhubaneswar; along with this tender for 
due execution of the work at my/ our tendered rates. 
In the event of this Tender being accepted I/ We agree to enter into the agreement and 
submit the declaration/letter of undertaking on requisite non-judicial stamp papers as and 
when required and execute the contract according to your form of Agreement etc., in default 
whereof, I/ We do hereby bind my-self / ourselves to forfeit the aforesaid deposit. 
In the event of this Tender being accepted I/ We agree to obtain the labor license and the 
CAR  and  Third  party  insurance  policy  and  deposit  the  balance  E.M.D.  amount  and 
adhere/comply to all other instructions as given in TENDER DOCUMENT. 
I / We further agree to complete the work included in the said schedule of quantities within 
30 day’s time from the date of commencement. 

Date of commencement shall be either one week from the date of work order issued to the 
contractor  or  the date on which  mark out  of  work  at  site  has been given to contractor; 
whichever is later. 

I  /  We agree not  to  employ  sub-contractors other  than those that  may be approved by 
Employer. 

I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, 
on such items for whom same is to be levied by/ for the government, and the rates quoted 
by me / us are inclusive of all the same. 

Yours Faithfully, Signature of Witness: 
Contractor’s Signature_______________________ 1. 
Name: _______________________________ 2. 
Address: ___________________________________ 3.
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GENERAL NOTES

1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER 

a) Submission of BIDs/Tender Documents: As per NIT 

b) In the event of the tender being submitted by a firm, it must be signed by a member or 
members of the firm having legal authority to do so, and if called for, the legal documents 
in support thereof must be produced for inspection and the same in the case of the firm 
carried  out  by  one  member  of  a  joint  family.  It  must  disclose  that  the  firm  is  duly 
registered under the India Partnership Act. Any tender signed by a member not holding a 
power of attorney shall be treated as invalid. 

c) Tenderer shall note that their tenders shall remain open for acceptance for a minimum 
period of three months from the last date of receipt of tenders. The tenders must be 
unconditional. Conditional tenders may be summarily rejected.
 

2. RATES TO INCLUDE: 

While quoting their rates the tenderer should include the following if otherwise not stated 
herein before. 

a) The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, 
installation,  all  taxes  (excluding  GST),  wastage’s,  Octroi,  Insurance,  machinery, 
temporary works such as scaffolding,  cleaning,  overheads,  profit,  statutory expenses, 
incidental charges and all related expenses to complete the work.

 

3. STORAGE OF MATERIALS: 

The contractor shall not store their materials and debris within the premises other than the 
work site handed over to him. 

5. LABOUR HUTMENT: 

Shelter or stay and other amenities for the labors have to be arranged by the contractor at 
his own expense and responsibility. 

6. IDLE LABOUR: 

In case the work is held up for any site conditions not attributable to the contractors or for 
any decisions instructions / want of details from Employer or for any of the conditions, the 
contractor shall be allowed reasonable extension of time by the employer but any claim for 
idle  labour  shall  not  be  entertained  by  the  employer.  Contractor’s  quoted  rates  should 
include for all such contingencies.
 
7. The contractor shall engage one competent person at site who shall take the instructions 
from the Employer. The work should not suffer due to lack of supervision, manpower and 
materials. 

8. The Contractor is required to co-ordinate his works along with other agencies working at 
site. He has to reimburse any of the damage made by him or any of his representatives for 
any of the other agency or owner at site. 
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9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, partition, 
Paneling, masonry work etc., and providing panels of the same finish in partitions, paneling 
shall not be paid extra. 

10. The contractor is required to fabricate a sample where required, or any item so installed 
for  approval.  Any  changes  made  by  the  Architect/Employer,  in  the  sample  to  the 
specifications as mentioned in the tender, shall not be deducted or paid extra.

11. All measurements given in the schedule hereunder are for the purpose of tender only. 
Payment will be made on actual measurement of the work done

12. All measurements shall be as per relevant I.S. standards
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GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of 
quantities  and  in  the  specifications  and  conditions  laid  down  hereinafter  and  in  the 
drawings, the work shall be carried out as per standard specifications and under the 
direction of Employer. 

1. INTERPRETATION 

In constructing these conditions, the specifications, the schedule of quantities, tender 
and agreement, the following words shall have the meaning herein assigned to them 
except where the subject or context otherwise requires. 

a) Employer: The term employer shall denote  SBI Infra Management Solutions 
Pvt. Ltd having office at LHO, Bhubaneswar, III/1, Pt. J N Marg, Bhubaneswar 
and any of its employees representative authorized on their behalf. 

b) Architects / Consultants: The term Architects shall mean……………….., 

c) Contractor:  The  term  contractor  shall  mean  _____________  (Name  and 
address  of  the  contractor)  and  his  /  their  heirs,  legal  representives,  assigns  & 
successors. 

d) Site:  The site shall mean the site where the works are to be executed, i.e.SBI 
Anandapur  Branch  (Keonjhar  RBO)  State:  Odisha  including  any  building  and 
erection thereon, allotted by the employer for the contractors use. 

e) Site Engineer:  Any Engineer appointed from time to time by the Employer and 
certified in writing to the Architects and the Contractor, to be positioned at site to 
supervise the work. 

f) Drawings:  The  work  is  to  be  carried  out  in  accordance  with  drawings, 
specifications, the schedule of quantities and any further drawings which may be 
supplied or any other instruction, which may be given by the Employer or Architects 
during the execution of the work. 

All drawings relating to work given to the contractor together with a copy of schedule of 
quantities are to be kept at site and the Employer / Architects shall be given access to 
such drawings or schedule of quantities wherever necessary. 
In  case any detailed Drawings are  necessary contractor  shall  prepare such detailed 
drawings and / or dimensional sketches therefore and have it confirmed by the Employer 
as case may be prior to taking up such work. 
The contractor shall ask in writing for all clarifications on matters occurring anywhere in 
drawings, specifications and schedule of quantities or to additional instructions at least 
10 days ahead from the time when it is required for implementation so that the Employer 
may be able to give decision thereon. 

• “The  Works”  shall  mean  the  work  or  works  to  be  executed  or  done under  this 
contract. 
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• “Act of Insolvency” shall mean any act as such as defined by the Presidency Towns 
Insolvency Act or in Provincial Insolvency act or any amending status. 

• “The Schedule of Quantities”  shall mean the schedule of quantities as specified 
and forming part of this contract. 

• “Priced Schedule of Quantities”  shall mean the schedule of quantities duly priced 
with the accepted quoted rates of the contractor. 

• “Contract”  shall  mean  the  Articles  of  Agreement,  the  general  conditions  special 
conditions,  the  appendix,  the  schedule  of  quantities,  specifications  and  drawings 
attached here to and duly signed. 

• ‘Contract Price’ shall mean the sum named in the Tender subject to such additions 
thereto  or  deductions  there from as may be made under  the provisions hereafter 
contained. 

• ‘Notice in Writing’  or  written notice shall  mean a notice in writing,  type or printed 
characters  sent  (unless  delivered  personally  or  otherwise  provided  to  have  been 
received)  by  registered  post  to  the  last  known  private  or  business  address  or 
registered office of the addressee and shall be deemed to have been received when 
in the ordinary course of post it would have been delivered. 

• ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or 
deducted from the total of the items if the Tender any sum, either as a percentage or 
otherwise, then the net price of any item in the tender shall be the sum arrived at by 
adding to or deducting from the actual figure appearing in the tender as the price of 
that  item  a  similar  percentage  or  proportionate  sum.  Providing  always  that  in 
determining the percentage or proportion of the sum so added or deducted by the 
contractor, the total amount of any Prime Cost items and provisional sums of money 
shall be deducted from the total amount of the Tender. The expression ‘net rates’ or 
‘net prices’ when used with reference to the contract or account shall be hold to mean 
rates or prices so arrived at. 

• ‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for 
occupation. 

• Words importing persons include firms and corporations. Words importing the singular 
only, also include the plural and vice verse where the Context requires. 

2. SCOPE OF WORK/ CONTRACT 
The Brief Scope of work involves the following. 
1. Main Panel Installation, DB installation, Ac wiring etc (Not Applicable)
2. Fan point wiring, light point wiring (NA)
3. Installation of switch boards, Light fixtures etc (NA)
4. Supply and installation of lights, fans (NA)
5. Supply and Installation of Air Conditioner as per BOQ.

The  Contractor  shall  carry  out  and  complete  the  said  work  in  every  respect  in 
accordance with this Contract and with the directions of and to the satisfaction of the 
Employer. The Architect with approval of Employer or Employer issue further drawings 
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and/or  written  instructions,  detailed  directions  and  explanations  which  hereafter 
collectively referred to as ‘Instructions’ in regard to: 

• The variation or  modification of  the design quality or quantity of  works or  the 
addition or omission or substitution of any work. 
• Any discrepancy in the drawings or between the schedule of quantities and / or 
drawings and / or specification. 
• The  removal  from  the  site  of  any  defective  material  brought  thereon  by  the 
contractor and the substitution of any other material thereof. 
• The  demolition  removal  and  /  or  re-execution  of  any  work  executed  by  the 
contractor/s. 
• The dismissal from the work of any persons employed there upon. 
• The opening up for inspection of any work covered up. 
• The  rectification  and  making  good  of  any  defects  under  clauses  hereinafter 
mentioned and those arising during the maintenance period (Defect Liability Period). 

The contractor shall forthwith comply with and duly execute any work comprised in such 
Employer’s  or  his  agent  /  Architect’s  instructions,  provided  always  that  verbal 
instructions, directions and explanations given to the contractor’s or his representative 
upon the works by the Employer’s or his agent / Architects shall, if involving a variation, 
be confirmed in writing to the contractor/s within seven days. No works, for which rates 
are not specifically mentioned in the priced schedule of quantities, shall  be taken up 
without  written  permission  of  the  Employer.  The  employer  as  provided  in  clause 
“variation” shall fix rates of items not mentioned in the priced schedule of quantities. 
Regarding all factory made products for which ISI marked products are available, only 
products bearing ISI marking shall be used in the work. 

3. TENDERER SHALL VISIT THE SITE 

Intending tenderer shall visit the site and make himself thoroughly acquainted with the 
local  site  condition,  nature  and  requirements  of  the  works,  facilities  of  transport 
conditions, effective labour and materials, access and storage for materials and removal 
of rubbish. The tenderer shall  provide in their tender for cost of carriage, freight and 
other  charges  as  also  for  any  special  difficulties  and  including  police  restriction  for 
transport etc., for proper execution of work as indicated in the drawings. The successful 
tenderer will not be entitled to any claim of compensation for difficulties faced or losses 
incurred on account of any site condition.
 
4. TENDERS 

The Employer reserves the right to reject the lowest or any tender. 
The tenderers should note that the tender is strictly on the item rate basis and their 
attention is drawn to the fact that the rates for each and every item should be correct, 
workable and self-supporting. If called upon by the Employer/Architects detailed analysis 
of any or all the rates shall be submitted. The Employer/Architects shall not be bound to 
recognize the contractor’s analysis. 
The works will be paid for as “measured work” on the basis of actual work done and not 
as “lump sum” contract, unless otherwise specified. 
All items of work described in the schedule of quantities are to be deemed and paid as 
complete works  in  all  respects  and details  including preparatory and finishing works 
involved, directly related to and reasonably detectable from the drawings, specifications 
and  schedule  of  quantities  and  no  further  extra  charges  will  be  allowed  in  this 
connection. In the case of lump-sum charges in the tender in respect of any items of 
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work will be made for the actual work done on the basis of lump sum charges as will be 
assessed to be payable by the Employer / Architects. 
The employer has power to add, omit from any work as shown in drawings or described 
in specifications or include in schedule of quantities and intimate the same in writing but 
no addition, omission or variation shall be made by the contractor without authorization 
from the Employer. No variation shall vitiate the contract. 
The tenderer shall note that his tender shall remain open for consideration for a period of 
three months from the date of opening of the tender. 

5. AGREEMENT 
The successful contractor will be required to sign agreement in accordance with the draft 
agreement enclosed and the schedule conditions. The contractor shall pay for all stamps 
and legal expenses, incidental thereto. However the written acceptance by the employer 
of a tender will constitute a binding contract between the employer and the person so 
tendering such formal agreement is subsequently executed. 

6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES: 
The contractor shall conform to the provisions of any Acts of the Legislature relating to 
the work, and to the Regulations and Bye-Laws of any authorities, and / or any water, 
lighting and other companies, and / or authorities with whose systems the structures 
were  proposed to have connection and shall  before  making any variations  from the 
drawings or specifications that may be associated to so conform, give the Employer / 
Architects written notices specifying the variations proposed to be made and reasons for 
making them and apply for instruction thereon. The Employer / Architects on receipt of 
such intimation shall give a decision within a reasonable time. 

The  contractor/s  shall  arrange  to  give  all  notices  required  for  by  the  said  Acts, 
Regulations or Bye-laws to be given to any authority, and to pay to such authority or to 
any public officer all fees that may be properly chargeable in respect of the work and 
lodge the receipts with the Employer The Contractor shall identify the Employer against 
all claims in respect of patent rights, designs, trademarks or name or the protected rights 
in  respect  of  any  constructional  plant,  machine,  work  or  material  used  for  or  in 
connection  with  the  works  or  temporary  works  and  from  and  against  all  claims, 
demands, proceedings, damages, costs, charges, and expenses whatsoever in respect 
thereof or in relation thereto. The Contractor shall defend all actions arising from such 
claims, unless he has informed the Employer/ Architects, before any such infringement 
and received their permission to proceed and shall himself pay all royalties, license fees, 
damages, coat and charges of all and every sort that may be legally incurred in respect 
thereof. 

7. TAXES AND DUTIES 
The tenderers must include in their tender prices quoted for all taxes (except GST) and 
duties royalties, cess ,local charges if applicable. No extra claim on this account will in 
any case be entertained. 

8. NOTICES AND STATUTORY REGULATIONS: 
The contractor  shall  give all  notices and pay all  fees and shall  comply all  Acts  and 
Regulations for the successful completion of the contract works. 
The whole of the work is to be complied with as per the requirements and bylaws of the 
relevant  statutory  authorities  including  contract  labor  (Regulation  and  Abolition)  Act 
1970. 

9. QUANTITY OF WORK TO BE EXECUTED 
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The Schedule  of  Quantities  unless  otherwise  stated shall  be deemed to  have been 
prepared  in  accordance  with  the  Standard  Procedure  shall  be  considered  to  be 
approximate and no liability shall attach to the employer for any error may be discovered 
therein. The Employer reserves the right to execute only a part  or the whole or any 
excess thereof without assigning any reason therefore. 
The  Contractor  shall  be  deemed  to  have  satisfied  himself  before  tendering  to  the 
correctness and sufficiency of his tender for the works and of the prices stated in the 
Schedule of  Quantities and /  or  the Schedule of  Rates and Prices,  which rates and 
prices shall cover all things necessary for the completion of the works. 

10. OTHER PERSONS ENGAGED BY THE EMPLOYER 
The Employer reserves the right to execute any part of the work included in this contract 
or any work, which is not included in this contract by the other Agency, or persons and 
contractor  shall  allow  all  reasonable  facilities  and  use  of  his  scaffoldings  for  the 
execution of such work. The main contractor shall extend all cooperation in his regard. 

11. Tenderer should deposit EMD as mentioned in the NIT. 

12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
The Contractor shall provide everything necessary for the proper execution of the work 
according  to  the  intent  and  meaning  of  the  drawings,  schedule  of  quantities  and 
specifications taken together whether the same may or may not be particularly shown or 
described therein provide that the same can reasonably be inferred there from and if the 
contractor finds any discrepancies therein he shall immediately and in writing , refer the 
same to the Employer / Architects whose decision shall be final and binding. 

13. TIME OF COMPLETION, EXTENSION OFTIME&PROGRESS CHART 

The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ 
stated in the Appendix, and he shall thereupon and forthwith begin the works and shall 
regularly  proceed with  to complete  the same. On or  before  the ‘Day of  Completion’ 
stated  in  the  Appendix  subject  nevertheless  the  provision  for  the  extension  of  time 
hereinafter contained. 
If in the opinion of the Employer/Architect the works be delayed: 
a) By force major or 
b) By reason of any exceptionally inclement weather or 
c)  By  reason  of  proceedings  taken  or  threatened  by  or  dispute  with  adjoining  or 
neighboring  owners  of  public  authorities  arising,  than  through  the  Contractor’s  won 
default or 
d) By the works or delays of the contractors tradesmen engaged or nominated by the 
Employer  /  Architect  and  not  referred  in  the  Schedule  of  Quantities  and  /  or 
specifications or 
e)  By reason of civil,  commotion, local  combination of workmen or strike or lock-out 
effecting any of the buildings traders or 
f) In consequence of the Contractor not having in due time, necessary instructions from 
the Employer for which he shall have specifically applied in writing ahead of time, giving 
reasonable  time  to  prepare  such  instructions,  the  employer  shall  make  a  fair  and 
reasonable extension of time for completion of the Contract works 
In case of such strike or lock-out, the Contractor shall as soon as possible give written 
notice thereof to the employer, but the Contractor shall nevertheless constantly use his 
endeavors to prevent delay and shall  do all they may reasonably be required, to the 
satisfaction of the employer to proceed with the work. 
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The Contractor on starting the works shall furnish to the Employer / Architect a PERT / 
CPM Program for carrying out the work stage in the stipulated time for the approval of 
Architect  /  Employer  and  follow  strictly  the  approved  time  schedule  incorporating 
charges if any, to ensure the completion of the work in stipulated time. A graph or chart 
on individual work shall be maintained showing the proportionate progress of work week 
by week a weekly progress report stating the number of skilled and un skilled laborers 
employed on the work,  working hours done,  place,  type,  and quantity of  work  done 
during the period. 
The Contractor must inform the employer within 10 days in advance of all drawings and 
detailed required by him from time to time. The Contractor shall adhere to the approved 
program and arrange for the materials and labour etc accordingly. 
Despite repeated instructions, if the Contractor fails to show proportionate progress of 
the work,  the Architect  /  Employer  may take suitable  action and deemed fit  without 
prejudice to any terms and conditions of the contract 

14. LIQUIDATED DAMAGES
 
Should the work be not completed to the satisfaction of the Employer /Architects within 
the  stipulated  period,  the  contractor  shall  be  bound to  pay to  the  Employer  a  sum 
calculated as given below by way of liquidated damages and not as penalty during which 
the work remains un-commenced or unfinished after the expiry of the completion date. 
If the contractor fails to complete the work by the Scheduled date of completion or within 
any  sanctioned  extended  time,  he  will  have  to  pay  liquidated  damages  at  0.5% of 
contract  amount  for  each  week  beyond  the  date  that  the  work  remains  incomplete 
subject to maximum of 5%of the contract value (without extra items). 

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS. 
All the works specified and provided for in the specifications or which may be required to 
be done in order to perform and complete any part thereof shall be executed in the best 
and most workmanlike manner with materials of the best and approved quality of the 
respective  kinds  in  accordance with  the particulars  contained in  and implied  by  the 
specifications and as represented by the drawings or according to such other additional 
particulars,  and  instructions  as  may  from time  to  time  be  given  by  the  Employer  / 
Architects during the execution of the work and to his entire satisfaction. 
All mandatory tests shall be carried out as per CPWD specifications. If required by the 
Employer  /  Architects,  the contractor  shall  have  to  carry  out  tests  on materials  and 
workmanship  in  approved  materials  testing  laboratories  or  as  prescribed  by  the 
Employer / Architects at his own cost to prove that the materials etc., under test conform 
to  the  relevant  I.S  Standards  or  as  specified  in  the  specifications.  The  necessary 
charges, transporting, testing etc., shall have to be borne by the contractor. No extra 
payment on this account should in any case be entertained. 
All the materials (except where otherwise described) stores and equipment required for 
the full performance of the work under the contract must be provided through normal 
channels and must include charges for import duties, and other charges and must be the 
best  of  their  kind available  and the contractors  must  be entirely  responsible  for  the 
proper  and  efficient  carrying  out  of  the  work.  The  work  must  be  done  in  the  best 
workmanlike manner. Samples of all materials to be used must be submitted to the 
Employer when so directed by the Engineer and written approval from Employer 
must be obtain prior to placement of order. 
Any damage (during the work) to any part of the work or to the premises for any reasons 
due to rain,  storm or neglect  of  contractor  shall  be rectified  by the contractor  in  an 
approved manner at no extra cost. 
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Should the work be suspended by reason of rain, strike, lock-outs or any other cause, 
the contractor shall take all precautions necessary for the protection of work and at his 
own expenses shall make good any damage arising from any of these causes. 
The contractor shall cover up and protect from damage, from any cause, all new work 
and supply all temporary doors, protection to windows, and any other requisite protection 
for the execution of the work whether by himself or special tradesmen or sub-contractor 
and any damage caused must be made good by the contractor at his own expenses. 
Contractor should take all precaution to safeguard the flooring and if any damages to the 
flooring should be rectified by the contractor in the same quality at his own cost. 

16. REMOVAL OF IMPROPER WORK 
The Employer shall during the progress of the work have power to order in writing from 
time to time the removal from the work within such reasonable time or times as may be 
specified in the order of any materials which in the opinion of the Employer / Architects 
are not in accordance with specification or instructions, the substitution or proper re-
execution of any work executed with materials or workmanship not in accordance with 
the drawings and specifications or instructions. In case the contractor refuses to comply 
with the order the Employer shall have the power to employ and pay other agencies to 
carry out the work and all expenses consequent thereon or incidental thereto as certified 
by the Employer / Architects shall be borne by the contractor or may be deducted from 
any money due to or that may become due to the contractor. No certificate, shall relieve 
the contractor from his liability in respect of unsound work or bad materials. 

17. SITE ENGINEER 
The Employer may appoint a Site Engineer or clerk of works who shall be representative 
of the Employer. The duties of the Employer representative are to watch and supervise 
the works and to test any materials to be used of workmanship employed in connection 
with the works. He shall have no authority either to relieve the Contractor of any of his 
duties or obligations under the Contract, or except those expressly provided hereunder, 
to order any work involving delay or any extra payment by the Employer or any variation 
of or in the works. 
The contractor shall afford the Employer’s representative every facility and assistance 
for examining the works and materials and checking the measuring time and materials. 
Neither  the  Employer’s  representative  nor  any  assistant  to  the  Architect  shall  have 
power to revoke, alter enlarge or relax the requirements of this Contract, or to Sanction 
any day-work, additions, alterations, deviations or omissions unless such an authority 
may be specially conferred by a written order of the Employer. 
The  Employer’s  Representative  shall  have  to  give  notice  to  the  Contractor  or  his 
foremen about  the  non-approval  of  any  work  or  materials  and  such  works  shall  be 
suspended or the use of such material should be discontinued until the decision of the 
employer/Architect  is  obtained,  the  work  will  from time to  time be  examined by the 
Architect or the Employer’s representative but such examinations shall not in any way 
exonerate the Contractor from the obligation to remedy defects which may be found to 
exist at any stage of the work of after the same is completed. Subject to the limitations of 
this cause, the Contractor shall take instruction from the Architect / Employer. 

18. CONTRACTOR’S EMPLOYEES
The Contractor shall employ technically qualified and competent supervisors for the work 
who shall be available (by turn) throughout the working hours to receive and comply with 
instructions  of  the  Employer  /  Architects.  The  contractor  shall  engage  at  least  one 
experienced Engineer as site-in-charge for execution of the work. The contractor shall 
employ in connection with  the work  persons having the appropriate skill  or  ability to 
perform their job efficiently. 
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The contractor shall not employ labour below the age of sixteen years and who is not an 
Indian National. 
Any laborer supplied by the contractor to be engaged on the work on day work basis 
either  wholly  or  partly  under  the  direct  order  or  control  of  the  Employer  or  his 
representative shall be deemed to be a person employed by the contractor. 

LOCAL LAWS, ACTS, REGULATIONS 
The  contractor  should  abide  by  the  central  labour  regulation  and  also  shall  strictly 
adhere to all prevailing labour laws inclusive of contract labour (Regulation and abolition 
act of 1970) and other safety regulations. The agency shall comply with the provision of 
all  labour legislation including the latest requirements of all  the acts, laws, any other 
regulations that are applicable to the execution of the tests. 
• Minimum wages act, 1948 (Amended) 
• Payment of wages act,1936 (Amended) 
• Workmen’s compensation act 1923 (Amended) 
• Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended) 
• Chief  Labour  Commissioner(  C)  ,  Ministry  of  Labour  & Employment  vide Gazette 

notification No.F.No.1/13(3)/2017-LS-II dated 20th April 2017 on minimum wages 
• Apprentice act 1961 (Amended) 
• Industrial employment (Standing order) Act 1946 (Amended) 
• Personal injuries (compensation insurance ) Act 1963 and other modifications 
• Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment 

thereof 
• Shop and Establishment Act 
• Employer’s Liability Act. 
• Any other Act or enactment thereof and rules framed there under from time to time. 

The contractor shall keep the Employer saved harmless an indemnified against claims if 
any of the workmen and all costs and expenses as may be incurred by the Employer in 
connection with any claim that may be made by any workmen. 
The contractor shall comply at his own cost with the order for requirement of any Health 
Officer of the State or any local authority or of the Employer regarding the maintenance 
of  proper  environmental  sanitation  of  the  area  where  the  contractor’s  laborers  are 
housed or accommodated,  for the prevention of small  pox,  cholera,  plague,  typhoid, 
malaria and other contagious diseases. The contractor shall provide, maintain and keep 
in good sanitary condition adequate sanitary accommodation and provide facilities for 
pure drinking water at all  times for the use of men engaged on the works and shall 
remove and clear away the same on completion of the works. Adequate precautions 
shall be taken by the contractor to prevent nuisance of any kind on the works or the 
lands adjoining the same. 
The contractor shall arrange to provide first aid treatment to the laborers engaged on the 
works. He shall within 24 hours of the occurrence of any accident at or about the site or 
in connection with execution of the works report such accident to the Employer and also 
to the competent Authority where such report is required by law. 

19. DISMISSAL OF WORKMEN 
The contractor shall on the request of the Employer immediately dismiss from works any 
person employed thereon by him, who in the opinion of the Employer be unsuitable or 
incompetent or who may misconduct him. Such discharges shall not be the basis of any 
claim for  compensation  or  damages  against  the  Employer  or  any  of  their  officer  or 
employee. 
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20. ASSIGNMENT 
The whole of the works included in the contract shall be executed by the contractor and 
the contractor shall not directly or indirectly transfer, assign or underlet the contract or 
any part, share or interest therein nor, shall take a new partner, without written consent 
of the Employer and no subletting shall relieve the contractor from the full and entire 
responsibility of  the contract  or  from active superintendence of  the work during their 
progress
. 
21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC. 

The contractors under the terms of the contract are required to keep the works 
duly insured under CAR Policy(Contractor All Risk Policy) as well as third Party 
Insurance for the value of 110% of the Project value or Tender value until  the 
Completion  of  the  project  or  handing  over  whichever  is  later.  The  insurance 
policies  should  be  taken in  the  joint  names  by the  contractors  and the  same 
should be renewed at appropriate time. 
The contractor shall be responsible for all injury to the work or workmen to persons, 
animals  or  things  and  for  all  damages  to  the  structural  and  /  or  decorative  part  of 
property  which  may  arise  from the  operations  or  neglect  of  himself  or  of  any  sub-
contractor  or  of  any  of  his  or  a  sub-contractor’s  employees,  whether  such  injury  or 
damage arise from carelessness, accident or any other cause whatsoever in any way 
connected with the carrying out of this contract. The clause shall be held to include inter-
alias,  any damage to buildings whether  immediately  adjacent  or  otherwise,  and any 
damage  to  roads,  streets,  foot  paths  or  ways  as  well  as  damages  caused  to  the 
buildings  and  the  works  forming  the  subject  of  this  contract  by  rain,  wind  or  other 
inclemency  of  the  weather.  The  contractor  shall  indemnify  the  Employer  and  hold 
harmless in respect of all and any expenses arising from any such injury or damages to 
the person or property as aforesaid and also in respect of any claim made in respect of 
injury of damage under any acts on compensation or damage consequent upon such 
claim. 
The contractor shall reinstate all damages of every sort mentioned in this clause so as to 
deliver the whole of the contract works complete and perfect in every respect and so as 
to make good or otherwise satisfy all claims for damages to the property of third parties. 
The contractor shall affect the insurance necessary and indemnify the Employer entirely 
from  all  responsibility  in  this  respect.  must  be  effected  jointly  in  the  name  of  the 
Employer  and  contractor  and  the  policy  lodged  with  the  Employer.  The  scope  of 
insurance is to include damage or loss to the contract itself till this is made over in a 
complete state. Insurance is compulsory and must be affected from the very initial stage. 
The contractor shall be responsible for anything, which may be excluded from damage 
to  any property  arising out  of  incidents,  negligence or  defective  carrying  out  of  this 
contract. 
The Employer shall be at liberty and is hereby empowered to deduct the amount of any 
damages, compensations, costs, charges and expenses arising or accruing from or in 
respect of any such claim or damages from any sums due to or to become due to the 
contractor. 

22. MEASUREMENTS 
Before  taking  any  measurement  of  any  work  the  Site  Engineer  or  employer’s 
representative shall  give reasonable notice to the contractor. If  the contractor fails to 
attend at the measurements after such notice or fails to countersign or to record the 
difference within a week from the date of measurement in the manner required by Site 

Signature of the Contractor                                                                                    Page 31 of 68



Engineer or by the subordinate deputed by him as the case may be is final and binding 
on the contractor and contractor shall have no right to dispute the same. 
The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill 
stating the amount due to the contractor from the Employer and the contractor shall be 
entitled to payment thereof, within the period of honoring certificates named in these 
documents. 

23. PAYMENTS 
All bills shall be prepared by the contractor in the form prescribed by the Employer’s / 
Architects. Normally one interim bill shall be prepared each month subject to minimum 
value as stated in these documents. 
The bills in proper forms must be duly accompanied by detailed measurements in M-
book in support of the qualities of work done and must show deductions for all previous 
payments, retention money, etc. 
The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the 
amount due to the contractor from the Employer and the contractor shall be entitled to 
payment thereof, within the period of honoring certificates named in these documents. 
The Employer will deduct IT, other applicable taxes if any (but GST is reimbursable) and 
retention money as described in this document. The refund of retention money will be 
made as specified. 
If the Employer has supplied any materials or goods to the contractor, the cost of any 
such materials  or  goods will  be progressively deducted from the amount  due to the 
contractor in accordance with the quantities consumed in the work. 
All the interim payments shall be regarded as payments by way of advance against the 
final payment only and not as payments for work actually done and completed, and shall 
not  preclude  the  requiring  of  bad,  unsound,  and  imperfect  or  unskilled  work  to  be 
removal  and  taken  away  and  reconstructed,  or  re-erected  or  be  considered  as  an 
admission of the due performance of the contract, or any part thereof in any respect or 
the accruing of any claim, nor shall,  it  conclude, determine or affect in any way the 
power of the Employer under these conditions or any of them as to the final settlement 
and adjustment  of  the accounts or  otherwise or  in  any other  way vary or  affect  the 
contract. The final bill shall be submitted by the contractor within one week of the date 
fixed for completion of the work or of the date of certificate of completion and payment 
shall be made within one month from the date of receipt of the bill. 

Final Payment 
The final bill  shall be accompanied by a certificate of completion from the Architects. 
Payments of final bill shall be made after deduction of Retention Money as specified, 
which  shall  be  refunded  after  the  completion  of  the  Defects  Liability  Period  after 
receiving the Branch Manager/Engineer’s certificate that the contractor has rectified all 
defects to the satisfaction of the Employer. The acceptance of the payment of the final 
bill by the contractor would indicate that he has no further claim in respect of the work 
executed. 

24. VARIATION / DEVIATION 
The tender  rates  shall  be fixed  and  applicable  for  any increase or  decrease in  the 
tendered quantities. The Employer / Architect can increase or decrease any quantities to 
any extend or even delete particular item as per the site requirements and the contractor 
shall not be paid anything extra on this account. Nothing extra will be paid by the Bank 
on account of omission / deletion of items or decrease in the quantity of items. The Bank 
shall not entertain any claim whatsoever from the contractor on this account. 
The price of all additional items/non-tendered items will be worked out on the basis of 
rates quoted for similar items in the contract wherever existing. If similar items are not 
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available,  the  rates  for  such  items  will  be  derived  as  per  standard  method  of  rate 
analysis  based on prevalent  fair  price  of  labour,  material  and  other  components  as 
required with 15% towards contractor’s profit and overheads. 

25. SUBSTITUTION 
Should be contractor desire to substitute any materials and workmanship, he/they must 
obtain the approval of the Employer/ Architects in writing for any such substitution well in 
advance. Materials designated in this specification indefinitely by such term as “Equal” or 
“Other approved” etc. specific approval of the Employer / Architect has to be obtained in 
writing. 

26. CLEARING SITE ON COMPLETION 
On completion of the works the contractor shall clear away and remove from the site all 
machinery, surplus materials, rubbish and temporary works of every kind and leave the 
whole of the site and the works clean and in a workmanlike condition to the satisfaction 
of the Employer/Architects. 

27. DEFECTS AFTER COMPLETION 
The contractor shall make good at his own cost and to the satisfaction of the Employer 
all  defects,  which may appear within 12 months after completion of the work.  In the 
default,  the Employer may employ and pay other persons to amend and make good 
such damages, losses and expenses consequent thereon or incidental thereto shall be 
made good and borne by the contractor and such damages, loss and expenses shall be 
recoverable from him by the Employer or may be deducted by the employer, in lieu of 
such amending and making good by the contractor, deduct from any money due to the 
contractor a sum equivalent to the cost of amending such work and in the event of the 
amount  retained being insufficient  recover  that  balance from the contractor  from the 
amount retained(retention money) together with any expenses the Employer may have 
incurred in connection therewith.

28. CONCEALED WORK 
The contractor shall give due notice to the Employer/Architects whenever any work is to 
be covered up or finished up or otherwise becoming inaccessible later on, in order that 
the  work  may be  inspected  and  correct  dimensions  taken  before  such  covering,  in 
default  whereof  the  same shall,  at  the  opinion  of  the  Employer/  Architect  be  either 
opened up for measurement at the contractor’s expenses or no payment may be made 
for such materials. Should any dispute or differences arise after the execution of any 
work as to measurements etc., or other matters which cannot be conveniently tested or 
checked, the notes of the Employer / Architects shall be accepted as correct and binding 
on the contractor. 

29. IDLE LABOUR 
Whatever the reasons may be, no claim for idle labor, additional establishment cost of 
hire  and  labor  charges  of  tools  and  plants  would  be  entertained  under  any 
circumstances.
 
30. SUSPENSION OF WORKS 
If the contractor except on account of any legal restraint upon the Employer preventing 
the continuance of the work or in the opinion of the Employer shall  neglect or fail  to 
proceed with due diligence in the performance of his part of the contract or if he shall 
more than once make default, the Employer shall have the power to give notice in writing 
to the contractor requiring the work to be proceeded within a reasonable manner and 
with reasonable dispatch, such notice purport to be a notice under this clause. 
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After such notice shall have been given, the contractor shall not be at liberty to remove 
from the site of the works or from any ground contiguous thereto any plant or materials 
to subsist  from the date of such notice being given until  the notice shall  have been 
compiled with. If the contractor fails to start the work within seven days after such notice 
has been given to proceed with  the works as therein prescribed,  the employer  may 
proceed as provided in clause 31 (Termination of Contract by Employer) 

31. TERMINATION OF CONTRACT BY EMPLOYER 
If the contractor being a company go into liquidation whether voluntary or compulsory or 
being a firm shall be dissolved or being an individual shall be adjudicated insolvent or 
shall make an assignment or a composition for the benefit of the greater part, in number 
of amount of his creditors or shall enter into a Deed or arrangement with his creditors, or 
if the Official Assignee in insolvency, or the Receiver of the contractor in insolvency, 
shall repudiate the contract, or if a receiver of the contractor’s firm appointed by the court 
shall be unable within fourteen days after notice to him requiring him to do so, to show to 
the reasonable satisfaction of the employer that he is able to carry out and fulfill  the 
contract, and if so required by the employer to give reasonable security therefore, or if 
the contractor shall suffer execution to be issued, or shall suffer any payment under this 
contract to be attached by or on behalf of and of the creditors of the contractor, or shall 
assign, charge or encumber this contract or any payments due or which may become 
due to contractor, there under, or shall neglect or fail to observe and perform all or any of 
the  acts  matters  of  things  by  this  contract,  to  be  observed  and  performed  by  the 
contractor within three clear days after the notice shall have been given to the contractor 
in manner hereinafter mentioned requiring the contractor to observe or perform the same 
or shall use improper materials of workmanship in carrying on the works, or shall in the 
opinion of the employer not exercise such due diligence and make such progress as 
would enable the work to be completed within due time agreed upon, and shall fail to 
proceed to the satisfaction of the employer after three clear das notice requiring the 
contractor so to do shall have been given to the contractor as hereinafter mentioned or 
shall  abandon  the  contract,  then  and  in  any  of  the  said  cases,  the  Bank  may 
notwithstanding previous waiver determine the contract by a notice in writing to the effect 
as hereinafter mentioned, but without thereby effecting the powers of the employer of the 
obligations and liabilities of the contractor the whole of which shall continue in force as 
fully as if  the contract, had not been so determine and as if  the works subsequently 
executed by or on behalf of the contractor (without thereby creating any trust in favor of 
the contractor) further the employer or his agent, or servants, may enter upon and take 
possession of the work and all  plants tools scaffolding sheds machinery,  steam, and 
other power, utensils and materials lying upon premises or the adjoining lands or roads 
and sell the same as his own property or may employ the same by means of his own 
servants and workmen in carrying on and completing the works or by employing any 
other contractors or other persons or person to complete the works, and the contractor 
shall not in any way interrupt or do any act, matter or thing to prevent or hinder such 
other contractors or other persons or person employed from completing and finishing or 
using the materials and plants for the works when the works shall be completed, or as 
soon thereafter as conveniently may be the employer shall give notice in writing to the 
contractor  to  remove  his  surplus  materials  and  plants  and  should  the  contractor  to 
remove his surplus materials after receipt by him the employer may sell the same by 
Public Auction and shall give credit to the contractor for the amount so realized. Any 
expenses or losses incurred by the contractor for the amount so realized. Any expenses 
or losses incurred by the employer in getting the amount payable to the contractor by 
way  of  selling  his  tools  and  plants  or  due  on  account  of  work  carried  out  by  the 
contractor prior to engaging other contractors or against the Security Deposit. 
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32. ARBITRATION 
Except  where  otherwise  provided  in  the  contract  all  questions  and  disputes  to  the 
meaning  of  the  specifications,  design,  drawings  and  instructions  herein  before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question , claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, draw-ings specifications, estimates, instructions orders 
or  these  conditions  or  otherwise  concerning  the  work  or  the  execution  or  failure  to 
execute  the  same  whether  arising  during  the  progress  of  the  work  or  after  the 
cancellation,  termination,  completion  or  abandonment  thereof  shall  be  dealt  with  as 
mentioned hereinafter: 
i) If  the  Contractor  considers  that  he  is  entitled  to  any  extra  payment  or 
compensation in re-spect of the works over and above the amounts admitted as payable 
by the  authorized person of SBI/SBIIMS  or in case the Contractor wants to dispute the 
validity of any deductions or re-coveries made or proposed to be made from the contract 
or raise any dispute, the Contractor shall forthwith give notice in writing of his claim, or 
dispute to the  respective Circle/Vice Presi-dent, SBIIMS , of respective Circle Office, 
within  30  days  from  the  date  of  disallowance  thereof  or  the  date  of  deduction  or 
recovery. The said notice shall give full particulars of the claim, grounds on which it is 
based and detailed calculations of  the amount  claimed and the Vendor shall  not  be 
entitled to raise any claim nor shall the SBI/SBIIMS  be in any way liable in respect of 
any claim by the Contractor unless notice of such claim shall have been given by the 
Con-tractor to the V.P of respective Circle, SBIIMS, of respective Circle Office, in the 
manner and within the time as aforesaid. The Vendor shall be deemed to have waived 
and extinguished all  his  rights  in  respect  of  any claim not  notified to  the respective 
Circle/Vice President, SBIIMS, of respective Circle Office, in writing in the manner and 
within the time aforesaid. 
ii) The Circle/Vice President, SBIIMS, of respective Circle Office, shall give his decision 
in writ-ing on the claims notified by the Contractor. The Contractor may within 30 days of 
the receipt  of  the decision of  the Circle/Vice President,  SBIIMS of  respective  Circle 
Office, submit  his claims to the conciliating authority namely the Circle Development 
Officer of respective Circle /C.O.O. SBIIMS, Head Office, Raheja Chambers, Free Press 
Journal  Marg,  Mumbai.  for  conciliation  along  with  all  details  and  copies  of 
correspondence exchanged between him and the SBIIMS.
iii) If the conciliation proceedings are terminated without settlement of the disputes, the 
Con-tractor shall, within a period of 30 days of termination thereof shall give a notice to 
the con-cerned Chief General Manager/M.D. & C.E.O. of the SBIIMS for appointment of 
an arbitrator to adjudicate the notified claims falling which the claims of the Contractor 
shall be deemed to have been considered absolutely barred and waived.
iv) Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the Contractor as 
aforesaid and all claims of the SBI/SBIIMS  shall be referred for adjudication through 
arbitration to the Sole Arbitrator appointed by the Chief General Manager/ M.D. & C.E.O. 
and  who  will  be  an  officer  not  less  than  the  rank  of  Deputy  General  Manager  of 
SBI/SBIIMS . If the arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever another sole arbitrator 
shall be appointed in the manner aforesaid by the said Chief General Manager /M.D. & 
C.E.O. of the SBIIMS Such person shall be entitled to proceed with the reference from 
the stage at which it was let by his predecessor.
It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator.
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It is also a term of this contract that no person other than a person appointed by such 
Chief  General  Manager/M.D.  &  C.E.O.  of  the  SBIIMS  as  aforesaid  should  act  as 
arbitrator.
The conciliation and arbitration shall be conducted in accordance with the provisions of 
the Arbitration & Conciliation Act 1996 or any or any accordance modification or re-
enactment thereof and the rules made there under.
It is also a term of the contract that the Arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall 
be such place as may be fixed by the arbitrator in his sole discretion. The Cost of the 
reference and of the award shall be in the discretion of the arbitrator who may direct to 
any by whom and din what manner, such costs or any part thereof, shall be paid and fix 
or settle the amount of costs to be so paid
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SPECIAL CONDITIONS OF CONTRACT

1. DRAWINGS AND SPECIFICATIONS:

The works shall  be carried out to the entire satisfaction of the EMPLOYER and the 
Architect, in accordance with the signed drawings and specifications and such further 
drawings and details as may be provided by the Architect/Employer, and in accordance 
with such written instructions, directions and explanations as may from time to be given 
by the Employer/Architect, whose decision as to the sufficiency and quality of the work 
and materials shall be final and binding upon all parties. If the work shown on any such 
further drawings or work that may be necessary to comply with any such instructions 
directions or explanations, be in the opinion of the contractor extraction that comprised in 
or reasonably to be inferred from the contract he shall  before proceedings with such 
work, give notice in writing to this effect to employer/Architect, and in the event of the 
employer/Architects agree to the same in writing the contractor shall be entitled to an 
allowance in respect of such extra work as on authorized extra. If the Architect and the 
contractor  fail  to  agree  as  to  whether  or  to  there  is  an  extra,  then,  if  the 
Employer/Architect  decided  that  the  contractor  is  to  carry  out  the  said  work,  the 
contractor shall do so, and the question whether or not there is any extra, and it so the 
amount thereof, shall failing agreement, be settled by Arbitration as hereinafter provided, 
but such references shall in no way delay the fulfillment of this contract. 
No drawings shall be taken as in itself on order for variation unless, in addition to the 
employer/Architect’s signature, it bears express words stating that is intended to be such 
an order or bears a remark ‘VALID FOR EXECUTION’. No claim for payment for extra 
work  shall  be  allowed  unless  the  said  work  shall  have  been  executed  under  the 
provisions  of  clause  6  (Authorities  notices,  patent  right  and  royalties)  or  by  the 
Authorities of directions in drawing of the Architect as herein mentioned. 
One complete set of the signed drawings and specification and scheduled of quantities 
shall be furnished by the Architect to the Contractor. The Architect shall furnish within 
such time, as he may consider reasonable, one copy of any additional drawing, which is 
his opinion, may be necessary for the execution of any part of work. Such copies shall 
be kept at the works, and the architect or his representatives shall, at all reasonable time 
have access to the same and shall be return to the Architect by the contractor before the 
issue of the Final certificate. The contract shall remain in the custody of the Architect, 
and shall be produced by him at his office as and when required by the Employer or by 
the contractor. 

2. INSPECTION OF DRAWINGS
 
Before filling in the tender, the contractor will have to check up all drawings/specification 
and schedule  of  quantities,  and will  have to  get  an immediate  clarification from the 
employer/  Architect  on  any  point  that  he  feels  is  vague  or  uncertain.  No  claim  of 
damages or compensation will be entertained on this account. 

3. EXECUTION OF WORK (PRICES TO INCLUDE) 
The  whole  of  the  work  is  described  in  the  contract  a  (including  the  schedule  of 
Quantities,  the specifications and all  drawing pertaining there to)  and as advised by 
Employer / Architect from time to time is to be carried out and completed in all its parts to 
the entire satisfaction of the Employer /Architect. Any minor details of the work which 
may not have been definitely referred to in this contract, but which are usual in practice 
and essential to the work, are deemed to be include in this contract. Rates quoted in the 
Schedule shall be inclusive of all frights, Royalties, duties, etc., as well as transportation, 
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so as to execute the contractor as per the rules and regulations of Local Bodies, State 
Government and Government of India. 
The rates quoted in the tender should include all charges for: 
a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc 
b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, 
materials  and  workmanship  protection from weather,  shuttering,  temporary  supports, 
platform and maintenance of the same. 
c)  Covering  for  the walling  and  other  works  during inclement  weather  or  striking  or 
whenever directed as necessary. 
The rates quoted by contractor shall  include removal  of  all  the existing furniture and 
other  material  &  dispose  them  off  where  ever  required  including  the  furniture  and 
material for which the contract has given the pay back offer.  

4. SITE SUPERVISION
The  contractor  shall  appoint  at  his  own  cost  competent  and  adequate  number  of 
qualified Engineers at site, for (1) joint measurements and preparations of bills, (2) for 
testing materials at site and outside laboratory, (3) for other general supervision. Their 
appointment shall be approved by the Employer / Architect. The site Engineers shall not 
be removed from the site without the written consent of the Employer / Architect. 

5. DIMENSIONS 
Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-
scale details take precedence over small scale drawings. In case of discrepancy, the 
contractor is to ask for a clarification before proceeding with the work. Accordingly if any 
work is executed without prior clarification it is liable to be rejected and shall not be paid 
for. 
6. PROGRAMME OF WORKS 
Contractor  shall  have  to  prepare  and  submit  the  CPM/PERT  charges  for  employer 
approval immediately after issue of the work order and display the approved charts in 
the site office. He shall also make bar charts indicating individual items and during the 
progress of work he shall update the bar charts showing the proportionate progress of 
work every week. 
He shall strictly adhere to the program of works as per CPM/PERT charts showing the 
proportionate progress of work. 
7. PROCUREMENT OF MATERIALS 
Contractor shall procure all the materials for the work from the open market. Time is the 
essence of the contract. Acceptance of the completion date by the contractor shall mean 
that he has taken into consideration the availability of all material of approved make and 
quality in sufficient quantities at site to enable him to complete the entire work in the 
stipulated period. Contractor will get sample of all materials approved by the Employer 
before placing order / purchase / procurement. They shall conform to I.S. codes and or 
tender specification as applicable. 
For all materials the contractor shall quote for the best quality of the materials of best 
make / source or supply and it will be got approved by Employer before procurement. In 
case sufficient quantities of approved quality materials from approved source are not 
available in time, contractor may have to procure the same from neighboring area with 
longer leads as required and directed at no extra cost. The material will be, however as 
per relevant I.S code as and wherever applicable. 
8. UNFIXED MATERIALS 
When any  materials  intended  for  the  works  shall  have  been  placed  at  site  by  the 
Contract, such material  shall  not be removed there from (except  for the purposes of 
being used on the works) without the written authority of the Employer / Architect and 
when the contractor shall have received payment in respect of any certificate in which 
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the architect shall have stated that he has taken in to account to value of such unfixed 
materials on the works such material shall become the property of the Employer and the 
contractor shall be liable for any loss or damage to any such materials. 

9. CUSTODY AND SECURITY OF MATERIALS 

The contractors shall be responsible for the custody and security of all materials and 
equipment at site and he will  provide full time watchman / watchmen to lock after his 
materials, stores equipments etc. 

10. RATES 
Rates quoted by the contractor shall hold good for all the work carried out to any height 
and depth as shown in detailed drawings and as required and directed by the Architect. 
Rates quoted by the contractor shall also hold good for any small work at any place at 
site. 

11. PRICES FOR EXTRAS ETC., ASCERTAINMENT 
The rates of extra items will be ascertained as below 
a) The rates will be derived from the rates of items already quoted in the original tender 
for the extra work. 
b) Where extra work cannot be properly measured or valued, the contractor shall be 
allowed any work prices at the net rates stated in the tender or the priced schedule of 
quantities, or if  not so stated, then in accordance with the local day work, rates and 
wages for the district, provided that in either case vouchers specifying the daily time (and 
if required by the Architect, the workmen’s name) and materials employed at or before 
the end of the week following that in which the work has been executed. 
c) The measurements and valuations in respect of the extra items of contract shall be 
completed  within  the  ‘period  of  final  measurement’  or  within  three  months  of  the 
completion  of  the  contract  works  as  defined  under  clause  (Certificate  of  Virtual 
Completion) 

12. EXTRA ITEMS RATES 
The work or extra items shall be started only after the approval of extra items rates by 
client / Architect. Rates for additional or extra items work which cannot be derived from 
the contract item rates shall be calculated on the basis of actual cost plus 15 % for profit. 

13. DRAWINGS AND INSTRUCTIONS 

A set of  major drawings along with the contract documents shall  be provided to the 
contractor. For any clarifications or further drawings are required by the contract, during 
or  before  the  start  of  construction  work,  the  Contractor  shall  inform  the 
employer/Architects in writing to provide the same. Working details will be given to the 
contractor from time to time during the progress of work as and when required. In case 
of other drawing is required by the contractor he will give a minimum ten days notice to 
the Employer / Architect. 

14.  FAILURE  BY  CONTRACTOR  COMPLY  WITH  ARCHITECT  EMPLOYER’S 
INSTRUCTIONS 
If  the  contractor  after  receipt  of  written  notice  from the  employer/architect  requiring 
compliance with such further drawings and / or instruction, fails within seven days to 
comply with the same, the Employer / Architect may employ and pay other persons to 
execute any such work whatsoever as may be necessary to give effect thereto and all 
cost incurred in connection there with shall be recoverable from the contractors by the 
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Employer as a debit or may be deducted from any money due or which become due to 
the Contractors. 

15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR 
The contractor shall furnish the Employer / Architect the following: 
a) Detailed industrial statistics regarding the labor employed by him etc 
b) The Power of Attorney, name and signature of his authorized representative who will 
be in charges for the execution of work 
c) The list of  technically qualified persons employed by him for the execution of this 
work. 
d) The total quantity and quality of materials used for the works. 
e) The list of plant and machinery employed for this work. 

16. ARCHITECT’S DELAY IN PROGRESS 
The Architect may delay the progress of the works in case of rains or otherwise, without 
vitiating the contract and grant such extension of time with the approval of the employer 
for the completion of the contract as he may think proper and sufficient in consequences 
of such delay, and the contractor, shall not make any claim for compensation or damage 
in relation thereto. 

17. CERTIFICATE AND PAYMENTS 
18. DELAYED PAYMENTS 
19. FORCE MAJEURE 
Neither party shall be held responsible by the other for breach of any condition of this 
agreement attributable to any ‘Act of God’ Act of state, lockout of control or any other 
reason, beyond the control of the parties and any breach of clauses arising from much 
force majeure conditions as aforesaid shall not be regarded as a breach of the provision 
of this Agreement. 

20. INCOME-TAX 
Income Tax shall be deducted at source by the client from the contractor’ interim and 
final bill payments as per Statutory Regulations. 

21. SITE MEETINGS 
A senior representative of the contractor shall attend weekly meetings at works site and 
in  addition  meetings  as  and  when  arranged  by  employer  /  Architect  to  discuss  the 
progress of the work and sort out problems, if any and ensure that the work is completed 
in the stipulated time. 

22. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE 
1. The quantities given herein are approximate and they are subjected to alterations 
omissions, deductions or additions as provided for in the conditions of this contract and 
do not necessarily show the actual quantities of the work to be done. 
2.  It  is  to  be  expressly  understood  that  the  measured  work  is  to  be  taken  net 
(notwithstanding)  any  custom  or  practice  to  the  contrary  according  to  the  actual 
quantities when in place and finished according to the drawings or as may be directed 
from time to time by the employer and the cost calculated by measurements or weight, 
at the respective prices, without any additional charge for any necessary or contingent 
works connected there with. The rates quoted are for work in site and complete in every 
respects. 
3. If any operation of work, which is specified in the respective items mentioned in the 
schedule of quantities, is not executed by the contractor then proportionately the rate 
quoted in the schedule shall be re-fixed. 
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23. ACTION WHERE THERE IS NO SPECIFICATION 
In case of any class of work for which is there is no specification mentioned, the same 
will be carried out in accordance with the Indian Standards Specifications subject to the 
approval of the Employer / Architect
. 
24. ACCIDENT AT SITE 
The contractor shall be responsible for the safety of persons employed by him on the 
works. This shall be without prejudice to the responsibility of the contractor under the 
Insurance Clause of the general conditions. Contractor shall take all precaution detailed 
in the safety code attached separately.
 
25. TYPOGRAPHICAL CLERICAL ERRORS 
The  Employer  /  Architect  clarification  regarding  partially  omitted  particulars  of 
typographical or Clericals errors shall be final and binding on the contractors. 

26. WORK PERFORMED AT CONTRACTOR’S RISK 
The contractor  shall  take all  precautions necessary and shall  be responsible for  the 
safety of the work and shall maintain all  lights, goods, signs, temporary passages or 
other protection necessary for the purpose. All works shall be done by the contractor’s 
risk and if any loss or damage shall result from fire or from others cause, the contractor 
shall  promptly  repay or  replace such loss  or  damage free from all  expenses to  the 
employer. 
The contractor shall be responsible for any loss or damage to materials, tools or other 
articles used held for use in connection with the work. The work shall be carried on to 
completion without interferences with the operations of existing machinery or equipment, 
if any. 

27. SPECIAL CONDITIONS OF CONTRACT 
In the event of any discrepancy with clauses mentioned anywhere else in the tender with 
the  clauses  mentioned  within  special  conditions  of  contract,  the  clauses  mentioned 
within the special conditions of contract shall supersede those mentioned elsewhere.
 
28. CONTRACTOR'S LABOUR REGULATIONS 
Short title: 
1. These regulations may be called the "contractor labour regulations." 
2.  Definitions :–  in  these regulations,  unless  otherwise  expressed or  indicated,  the 
works and expressions shall have the meaning hereby assigned to them respectively, 
that is to say : 
(i)  "Labour"  means  worker  employed  by  the  bank's  contractor  directly  or  indirectly 
through a sub-contractor or other persons or by an agent on his behalf of a payment not 
exceeding Rs. ________/- per month and will not include supervisory staff like overseers 
etc. 
(ii)  "fair  wages" means wages whether  for time or piece work notified at the time of 
inviting tenders for the work and where such wages prescribed by the government of 
India in the ministry of labour and employment vide Sl.No. 1917 published in the gazette 
of India, extraordinary part - ii section (3) sub-section (ii) dated 19-5-1969. 
(iii)  "contractors'  shall  include every person whether a sub-contractor  or headman or 
agent employing labour on the work taken on contract. 
(iv) "Wages" shall have the same meaning as defined in the payment of wages act and 
includes time and piece rate wages. 
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2. a. Normally working hours if an adult employee should not exceed 9 hours a day and 
in case of a child 4 1/2 hours a day. The working day shall be so arranged that inclusive 
of interval for rest, if any, it shall not spread over more than 12 hours on any day. 
2.b. When an adult worker is made to work for more than 9 hours on any day or for more 
than 48 hours in any week. he shall be paid overtime for the extra hours put in by him at 
double the ordinary rate of wages. Children shall not be made to work extra. 
2.c.  Every  worker  shall  be  given  a  paid  weekly  holiday  normally  on  Sunday  in 
accordance with the provisions of minimum wages (central)  rules, 1960 as amended 
from time to  time irrespective  of  whether  such worker  is  governed by the minimum 
wages act 1948 or not. 
3 Display of notice regarding wage etc. the contractor shall: 
(a)  Before  the commences his  work  on contract,  display and correctly maintain  and 
continue to display correctly maintain in a clean legible condition in conspicuous places 
on the work, notice in English and in the local Indian language spoken by the majority of 
workers, giving the rate of wages which have been certified by the executive engineer, 
ZONAL labour commissioner fair as wages and the hours of work for which such wages 
are earned, and 
(b) Send a copy of such notices to the certifying officer. 

• Payment of wages under central govt. wages act:– 
 (i) Wages due to every worker shall be paid to him direct. 
(ii) All wages shall be paid in current coin or currency or in both. 
(iii)  Arrears  claimed  after  3  months  after  the  completion  of  the  work  shall  not  be 
entertained. 

•  Fixation of wage periods:– 

(i)  The contractor  shall  fix  the wage periods in respect of  which the wages shall  be 
payable. 
The minimum daily rates of wages fixed under notification of the government of India in 
the ministry of labour and employment no. 1972 dated 10-5-78 are inclusive of wages for 
weekly day of restyle and the question of extra payment for week holiday would not 
arise. 
(ii) No wage period shall exceed one month. 
(iii) wages of every employed on the contract shall be paid (a) in case of establishments 
in which wage period is one week within 3 days from the end of the wage period and (b) 
in the case of other establishments before the expiry of the 7th day or 10th day from the 
end  of  the  wages  period  according  to  the  number  of  workers  employed  in  such 
establishment does not exceed 1000 or exceeds 1000. 
(iv) When the employment of any worker is terminated by or on behalf or the contractor 
the wages earned by him shall be paid before the expiry the day exceeding the one on 
which his employment is terminated. 
(v)  All  payment of  wages shall  be made on a working day except when the work is 
completed before the expiry of the wage period in which case final payment shall be 
made within 48 hours of the last working day at work site and during the working time. 
Note: The term "working day" means a day on which work on which the labor employed 
is in progress. 
6. wage book and wage slips etc. : the contractor shall maintain a wage book of each 
worker in such form as may be convenient at the place of work, but the same shall 
include the following particulars :- 
(a) Name of the worker. 
(b) Rate of daily or monthly wages. 
(c) Nature of work on which employed. 
(d) Total number of days worked during each wage period. 
(e) Dates and periods for which worked overtime. 
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(f) Gross wages payable for the work during each wage period. 
(g) All deductions made from the wage with an indication in each case of the ground for 
which the deduction is made. 
(h) Wages actually paid for each wage period. 
(i) Signature or thumb impression of the worker. 
(j)  The contractor shall  also issue a wage slip containing the aforesaid particulars to 
each  worker  employed  by  him  on  the  work  at  least  a  day  prior  to  the  day  of 
disbursement of wages. 
(k) The contractor shall issue the employment card in the prescribed form iii  to each 
worker on the day of work or entry in to his employment. If the worker has already any 
such card with him from the previous employer, the contractor shall merely endorse that 
employment card with relevant entries. On termination of employment the employment 
card shall again be endorsed by the contractor and returned to the worker. 
(l) The contractor shall issue an attendance-cum-wages card as perform: 
Attached to each worker on the day of each worker on entry into his employment. 
7. Register of unpaid wages: – the contractor shall maintain a register of unpaid wages 
in such form as may be convenient at the place of work but the same shall include the 
following particulars: 
(a) Full particulars of the labourers where wages have not been paid. 
(b) Reference number of the muster roll and wage register. 
(c) Rate of wages. 
(d) Wage period 
(e) Total amount not paid 
(f) Reasons for not making payment 
(g) How the amount of unpaid wages was utilized. 
(h) Acquaintance with dates. 
8. Register of accidents:  the contractor shall maintain a register of accidents in such 
form as may be convenient at the work place but the same shall include the following 
particulars: 
(a) Full particulars of the labourers who met with accident. 
(b) Rate of wages. 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident. 
(f) Time and date of accident 
(g) Date and time when admitted in hospital 
(h) Date of discharge from the hospital 
(i) Period of treatment and result of treatment. 
(j)  Percentage of loss of earning capacity and disability as assessed by the medical 
officer. 
(k) Claim required to be paid under worker's compensation act. 
(l) Date of payment of compensation. 
(m) Amount paid with details of persons to whom the same was paid. 
(n) Authority by whom the compensation was assessed. 
(o) Remarks. 
9. Fines and deductions which may be made from wages: 
(i) The wages of a worker shall be paid to him without any deduction of any kind except 
the following: 
(a) Fines. 
(b) Deduction for absence from duty i.e. from the place or the places whereby terms of 
his employment he required to work. The amount of deduction shall be in proportion to 
the period for which he was absent. 
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(c)  Deduction  for  damage to  or  loss  of  goods  expressly  entrusted  to  the  employed 
person for custody,  or loss of money or any other deduction which he is required to 
account, where such damage or loss is directly attributable to this neglect or default. 
(d) Deduction for recovery of advances or for adjustment of over-payment of wages, 
advance granted shall be entered in a register. 
(e) Any other deduction which the central government may from time to time allow. 
(ii) No fine should be imposed on any worker save in respect of such acts and omission 
on his part as have been approved by the chief labour commissioner. 
(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be 
made from his wages until the worker has been given an opportunity of showing cause 
against such fines or deductions. 
(iv) The total amount of fine which may be imposed in any one wage period on a worker 
shall not exceed an amount equal to three paisa in a rupee of wages, payable to him in 
respect of that wage period. 
(v) No fine imposed on any worker shall be recovered from him by installment, or after 
the expiry of sixty days from the date on which it was imposed. 
(vi) Every fine shall be deemed to have been imposed on the day of the act or omission 
in respect of which it was imposed. 
10. Register of fines, etc.: 
(i)  The  contractor  shall  maintain  a  register  of  fines  and  a  register  of  deduction  for 
damage or loss in form nos. 1 & 2 respectively which should be kept at the place of 
work. 
(ii) The contractor shall maintain both in English and the local Indian language, a list 
approved by the chief labour commissioner clearly starting the acts and omissions for 
which penalty or fine may be imposed on a workman and display it in a good condition in 
a conspicuous place of the work. 
11. Preservation of registers: – the wage book the wage slips, the register of unpaid 
wages,  the  register  of  accidents,  the  register  of  fines,  deductions  required  to  be 
maintained under these regulations shall be preserved for 45 days after the date of last 
entry made in them and shall be made available for inspection by the engineer-in-charge 
labour welfare officer or any other officer authorized by the chief labour commissioner in 
this behalf. 
12. Powers of labour welfare officer to make investigation or enquiry 
The labour welfare officer or any other person authorized by the central government on 
their behalf shall have power to make enquiries with a view to ascertaining and enforcing 
due and proper observance of the fair wage clauses and provisions of these regulations. 
He shall investigate into any complaint regarding the default made by the contractor or 
sub-contractor in regard to such provision. 
13. Report of labour welfare officer 
The labour welfare officer or other persons authorized as aforesaid shall submit a report 
of result of his investigation or enquiry to the executive engineer concerned indicating 
the extent, if any, to which the default has been committed, with a note that necessary 
deduction from the contractor's bill be made and the wages and other dues be paid to 
the labourers concerned. In case an appeal is made by the contractor under clause 14 of 
these  regulations  actual  payment  to  the  labourers  will  be  made  by  the  executive 
engineer after the zonal labour commissioner has given his decision on such appeal. 

The executive engineer shall  arrange payments to the labours concerned within 45  
days from the receipt of the report from the labour welfare officer or the zonal labour 
commissioner as the case may be. 

14. Appeal against the decision of labour welfare officer: 
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Any person aggrieved by the decision and recommendations of the labour welfare officer 
or other person so authorized may appeal  against such decision to the zonal  labour 
commissioner  concern  within  30  days  from  the  date  of  decision,  forwarding 
simultaneously a copy of his appeal to the executive engineer concerned but subject to 
such appeal, the decision of the officer shall be final and binding upon the contractor. 

15. Prohibition regarding representation through lawyer: 

(a) A workman shall be entitled to be represented in any investigation or enquiry 
under this regulation by: 
(a) An officer of a registered trade union of which he is a member. 
(b) An officer of a federation of trade unions to which the trade union referred to in 
clause (a) is affiliated. 
(c) Where the employee is not a member of any registered trade union, by any 
officer, of a registered union, connected with, or by any other workman, employed 
in the industry in which the worker employed. 
(ii) An employer shall be entitled to be represented in any investigation or enquiry 
under this regulation by; 
(a) An officer of any association of employers of which he is a member. 
(b) An officer of a federation of association of employers to which the 
Association referred to in clause (a) is affiliated. 
(c) Where the employer is not a member of any association of employers' by an 
officer  of  association  of  employers  connected  with  or  by  any  other  employer, 
engaged in the industry in which the employer is engaged. 
(iii)  No  party  shall  be  entitled  to  be  represented  by  a  legal  practitioner  in  any 
investigation or enquiry under these regulations. 

16. Inspection of books and slips: The contractor shall allow inspection of the wage 
books and the wage slips the register of unpaid wages, the register of a accident, and 
the register of fines and deduction to any of his workers or to his agent at a convenient 
time and place after due notice is received or to the labour welfare officer or any other 
person authorized by the central government on his behalf. 
17. Submission of returns: 
The contractor shall submit periodical returns as may be specified from time to time. 

  Amendment:  the central government may from time to time add to or amend the 
regulation and on any question as to the application, interpretation or effect of these 
regulations  the  decision  of  the  chief  labour  commission  or  deputy  chief  labour 
commission to the government of India, or any other person authorized by the central 
government in that behalf shall be final. 

  Safety code 
Scaffolds: 
(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground, or from solid construction except such short period work as can 
be done safely from ladders. when a ladder is used an extra mazdoor shall be engaged 
for  holding  the  ladder  and  if  the  ladder  used  for  carrying  material  as  will,  suitable 
footholds and hand holds shall be provided on the ladder and the ladder shall be given 
an inclination not steeper than 1/4 to 1 (1/4) horizontal and 1 vertical) 
(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended 
from an overhead support  or erected with  stationary support  shall  have a guard rail 
properly attached bolted, braced and otherwise secured at least 3 feet high above the 
floor or platform of such scaffoldings or staging and extending along the entire length of 
the outside and ends there of with  only such opening as may be necessary for  the 
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delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it 
from swaying from the building or structure. 
(iii)  Working  platform,  gangways,  and  stairways  should  be  so  constructed  that  they 
should not sag unduly or unequally, and if the height of the platform or the gangway or 
the stairway is more than 12 feet above the ground level on the floor level. They should 
be closely boarded, should have adequate width and should be suitably fastened, as 
described in (ii) above. 

every  opening in the floor  of  a  building or  in  a  working platform be provided with  
suitable means to prevent the fall of persons or materials by providing suitable fencing or 
railing whose minimum height shall be -3'0". Wherever there are open excavations in 
ground, they shall be fenced off by suitable railing and danger signals installed at night 
so as to prevent persons slipping into the excavations. 

(v) Safe means of access shall be provided to all working platforms and the working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9m. 
In length while the width between sides rail in rung ladder width shall in no case be less 
than 290mm. For ladder up to and including 3m. In length. For longer ladders this width 
should be increased at least 20mm. for each additional meter or length. 
(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and 
approval of the engineer obtained prior to construction. 
Other safety measures 
(vii) All personnel of the contractor working within the plant site shall be provided with 
safety helmets. All welders shall wear welding goggles while doing welding work and all 
metal workers shall be provided with safety gloves. Persons employed on metal cutting 
and grinding shall wear safety glasses. 
(viii) Adequate precautions shall be taken to prevent danger from electrical equipment. 
No materials on any of the sites of work shall  be so stacked or placed as to cause 
danger or inconvenience to any person or the public.
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FORM OF AGREEMENT

ARTICLES  of  AGREEMENT  made  this  _________  day  of  __________  year  2019 
between the The Asst. Vice President, SBIIMS, 4th FLOOR, LHO Building, III/1,  Pt. 
J  N  Marg,  Bhubaneswar-751001  (Hereinafter  referred  to  as  the 
“Employer/Owner/client” which expression shall, unless excluded by or repugnant to the 
context, includes its successors and assigns) of the ONE PART and ___________ of 
___________(Hereinafter referred to as “Contractor” unless excluded by or repugnant to 
the context, includes its successors and assigns) of the OTHER PART. 

WHEREAS the Employer intends to carry out (Air-conditioning works at SBI Anandapur 
Branch (Keonjhar RBO) and shall herein after referred to as “Project”. 

AND WHEREAS for the purpose of the above said project, the Employer invited sealed 
tenders from experienced, resourceful and bonafied contractors vide his Notice Inviting 
Tender NO.  

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting 
Tender, General notes, General Conditions of Contract, Special conditions, Schedule of 
approximate quantities and rates , Form of Agreement, General Specification, Approved 
manufacturers/ natural source of materials, Declaration, Letter of undertaking,Technical 
Specifications as in Schedule of Quantities etc. for the above said project, (Hereinafter 
collectively referred to as the “said conditions”), duly signed on each page as a token of 
his acceptance of the same, along with requisite Cost of  tender and Earnest Money 
Deposit 
 
AND WHEREAS out of the Tenders received, the Tender of the contractor was found to 
be most suitable for the project. 

AND  WHEREAS  the  Employer  has  accordingly  issued  the  work  order 
(NO._____dt.__________)  to  the  contractor  subject  to  his  furnishing  the  requisite 
Security Deposit. 

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of 
acceptance  NO.____________ dt.______________ and has  also  deposited  with  the 
Employer a sum of Rs._____________ which with the Earnest Money of RS._________ 
forms  the  requisite  Security  Deposit  @  2  %  of  the  accepted  Tender  Value  of 
Rs._________. 

NOW, therefore, it is hereby agreed to and between the parties as follows: 
1) Contract documents 
The following documents shall constitute the Contract Documents. 
I. This Article of Agreement. 
II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T 
and Schedule of quantity. 
III. All correspondence between the Employer and the Contractor from the date of issue 
of N.I.T and the date of issue of work order. 
IV. Work order No. ______________dt.______________ 

2) In consideration of the payments to be made to the Contractor as hereinafter provided 
the Contractor shall upon and subject to the said conditions, execute and complete the 
contracted project works shown upon the said drawings etc. and such further detailed 
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drawings as may be furnished to the contractor by the said Employer and described in 
the said Specifications and the said Schedule of Quantities. 
3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of 
Contract of herein stated before, the Employer reserves itself the right of altering the 
drawings and the nature of the work and addition to or omitting any items of work or of 
having portions of same carried out departmentally or otherwise and such alterations or 
variations shall be carried out without prejudice to this contract. 

4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as 
forming part of this agreement and parties hereto will respectively be bound thereby and 
to abide by and submit themselves to the conditions and stipulations and perform the 
same on their parts to be respectively observed and preferred. 

5)  Any dispute arising under this  agreement shall  be referred to the Arbitration in a 
manner specified in the General Conditions of the Contract and all legal disputes shall 
be limited within the territorial jurisdiction of the Bhubaneswar thereto. The decision of 
the arbitration shall be final and binding on both the parties. 
IN  WITNESS WHEREOF THE PARTIES  to  their  present  have  here  under  set  and 
subscribed their hands, the day, month and year first above written. 

Signed and delivered for and on behalf of 
State  Bank  of  India  Infra  Management  Salutations  Pvt.  Ltd.,  Shri. 
____________________ its duly authorized official, In the presence of – 
1. (Name and Address) 

2. (Name and Address) 

Signed and delivered for and on behalf of 

The  Contractor  _________________by  Shri__________________________  his  duly 
authorized official, in the presence of – 

1. (Name and Address) 

2. (Name and Address) 

ASST. VICE PRESIDENT, SBIIMS  

READ, UNDERSTOOD AND ACCEPTED 

SIGNATURE OF THE CONTRACTOR WITH SEAL 

DATE
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TECHNICAL SPECIFICATIONS

Unless otherwise mentioned in item description /  bill  of  quantities and /  or instructed by 
architects/Engineer following specifications shall be adopted. All works to be carried as per 
detailed  execution  drawings  and  instructions  of  Architect/Engineer  in-charge.  Sizes 
mentioned hereunder or elsewhere in these tender documents are finished sizes and center 
to center distance is the maximum permissible distance.

DUCTABLE SPLIT AIR CONDITIONERS

All the Duct-able split air conditioners units shall be factory assembled and tested complete 
in all  respects and conforming to Indian/ASHRAE standards. They shall  be supplied pre-
charged with refrigerant gas and oil ready for installation at site. The Air-cooled split Unit 
shall be a two piece assembly comprising of the following:

DESIGN CRITERIA
App. Area considered
for air-conditioning : –-sq. ft
Ambient Condition : Summer : DB 48.0ºC (118.4 ºF)
WB 37.7ºC (100 ºF)
Monsoon : DB 32.2ºC (90 ºF)
WB 30.3ºC (86 ºF)
Inside Condition : DB 24 ± 1ºC (75º ± 2ºF)
RH 70.0 ± 5%
Occupancy : 35 persons (Approx).
Light Load : @ 1.0 Watt/sq. ft.
Fresh air : 17 CFM/person, as per ASHRAE
Standard 62.1-2004.

Proposed system ………….TR duct able split AC with scroll compressor.

CONDENSING UNIT
1. Hermetically sealed Scroll type compressors with refrigerant cooled motor.
2. Air-cooled Condenser with copper coil.
3. Condenser fan with sufficient air discharging capacity.
4. Steel structure with sheet metal casing in which the above are mounted.
5. Automatic capacity control devices along with safety gauges/devices.
6. Full charge of R-134a/ R410A/R407c/R32 along with refrigerant oil.

EVAPORATOR UNIT
7. Direct expansion-cooling coil.
8. Inter connected Seam less copper refrigerant piping.
9. Centrifugal fan with motor.

COMPRESSOR

The Scroll compressor shall be Hermetically sealed in design. The compressor shall be a 
direct shaft mounting of the refrigerant cooled hermetic motor.
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EXTERNAL
The compressor housing shall  be made of gas tight steel shell  which is made up of two 
shells, these shells are welded together to form a Hermetic (Airtight) seal. One shell is fitted 
with a suction tube and a Glass-matic terminal used for supplying power to the motor, fitted 
inside the compressor shell and the other is fitted with a discharge tube. The shell also acts 
as an oil sump.

INTERNAL

The internal parts shall  be accurately machined for installation of the required parts. The 
Impellers, valve plate and connecting shaft shall all be made of Aluminum alloy having high 
compressive strength.

LUBRICATION

The oil pump formed by drilling number of holes on the surface shall do the lubrication of the 
bearing. One end of the crankshaft shall be always dipped in the oil.

CONDENSER COIL

The condenser coil  shall  be internally grooved copper tube with split  aluminum fins. The 
condenser shall be fitted with a fan of propeller type. The condenser shall be built on an air-
cooled  design  using  outside  ambient  air  up  to  45ºC  to  condense  the  refrigerant.  The 
condenser coils shall be constructed of 12 mm OD integrally enhanced Seam less copper 
tubes arranged in staggered rows. This shall have a minimum of 3 rows to provide proper 
heat rejection. The copper tubes shall be mechanically expanded into lanced and rippled 
Aluminum fins of minimum 0.1mm thick with 13 fins per inch.

CONDENSER FANS

The condenser fans shall be of propeller type with the motor directly fitted to the shaft of the 
fan. The fan shall have a minimum of 6 blades for delivering maximum air quantity of air 
without any motor overloading. The fan blade should be either moulded unbreakable plastic 
or die cast aluminum material. The motor shall be of TEFC construction and shall be of IP 55 
protection with resistant to high ambient.

REFRIGERANT PIPING

The refrigerant piping interconnecting all the condensing unit and the evaporator unit shall 
be of Seam less copper with tube dia as required and having a wall thickness of minimum 
2mm  and  able  to  withstand  pressure  up  to  450  PSI.  Necessary  gas  mufflers,  flexible 
connections on discharge and suction side shall be provided to reduce vibration / noise of 
refrigerant/compressor.

SAFETY DEVICES

The  condensing  units  shall  be  provided  with  all  necessary  safety  devices,  which  are 
essential for proper operation of the equipment. These shall not be limited to the scope of 
this specification and shall have all safety devices required for optimum operation of the unit. 
The following minimum safety devices are suggested:
• Low voltage cutout
• Low evaporating cutout
• In-built internal overload
• Pressure relief valve
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 • Low pressure cutout
• High condensing pressure cutout
• Motor overload trip/protection
• Thermostat for energy saving

MOTOR

Motor shall be squirrel cage constant speed, suitable for 220+ 10 % volts, 50 Hz, 1phase 
power
Supply. Motor speed shall not exceed 1450 RPM. The fan and motor combination selected 
for
Particular requirement shall be for the most efficient type so that sound level and energy 
consumption is minimal. Motor conduit box shall be mounted on exterior of the casing. Wires 
from the motor to the conduit box shall be protected from the air stream by enclosing in a 
flexible metal conduit.

EVAPORATOR UNIT
FAN
Fan impeller and housing shall be fabricated from heavy gauge steel. Fan wheels shall be of 
double width, double inlet forward-curve mulch-blade type enclosed in Housing and mounted 
on a common shaft. Fan housing shall be made of die-formed steel sheets with streamlined 
inlets and guide vanes to ensure smooth airflow into the fans. The fan shall be belt driven 
with  pulley  having  belt-tension  arrangements.  All  rotating  parts  shall  be  statically  and 
dynamically  balanced.  Fan speed shall  not  exceed  1500 RPM and maximum fan outlet 
velocity shall be 450 meters per minute (1500 FPM). The average air quantity for the air 
handling  units  shall  be  400  CFM  per  TR  of  refrigeration.  However  the  fan  should  be 
facilitated with capacity adjustment for lower  or higher air  quantities as per individual  air 
requirements as the site demands. Stretch less V-Belts should be used. The fan shall be 
able to deliver  the desired air  quantity with  sufficient  static pressure for  carrying out the 
ducting and also be able to add fresh air.

COOLING / COILS

Cooling coils shall have 12.5 to 15 mm dia copper tubes min. 24 gauge thick, with aluminum 
fins firmly bonded to copper tubes assembled in zinc coated steel frame. Face and surface 
areas shall be such as to ensure rated capacity from each unit and such that the air velocity 
across each coil shall not exceed 150 meters per minute. The coil shall be pitched in the unit 
casing for proper drainage. Each coil shall be factory tested at 21 Kg / Sq. cm. air pressure 
while  submerged  in  water.  Tubes  shall  be  hydraulically  expanded  for  minimum thermal 
contact resistance with the fins. Fin spacing shall be 13 fins per inch. (4-5 Fins/CM.). The 
units shall be fitted with minimum 3-row coil for giving the cooling effect.

STEEL STRUCTURES

The evaporator  unit  shall  be assembled  on formed corrosion  resistant  galvanized  sheet 
metal steel  sections which shall  be pretreated and finished with epoxy painting/polyester 
powder coating. The steel structure shall be sturdy enough to withstand transport without 
getting distorted and when stationary handle the equipment load. There should be proper 
encasing of unit with acoustic lining in all inside to reduce noise level of the equipment.

MOTOR

Signature of the Contractor                                                                                    Page 51 of 68



Motor shall be squirrel cage constant speed, suitable for 220+ 10 % volts, 50 Hz, 1phase 
power
Supply. Motor speed shall not exceed 1450 RPM. The fan and motor combination selected 
for
Particular requirement shall be for the most efficient type so that sound level and energy 
consumption is minimal. Motor conduit box shall be mounted on exterior of the casing. Wires 
from the motor to the conduit box shall be protected from the air stream by enclosing in a 
flexible metal conduit.

PERFORMANCE

The performance of the unit shall be proved at site at the time of installation and also the 
power
Consumption should not exceed the confirmed rating throughout the period of service of the
Equipment.  The  company  shall  stand  guarantee  for  the  aforesaid  condition  and  shall 
compensate  the  client  in  case  the  power  consumption  proved  at  site  is  more  than  the 
stipulated power. The rate of compensation shall be as indicated in penalty clause as given 
earlier in the conditions of contract. The contractor shall submit along with the tender the 
rating charts of the machines offered indicating the percentage capacity, power consumed, 
rated amperage,  locked  rotor  amps and also  inrush  currents  of  equipment  at  maximum 
ambient conditions.

HIGH WALL MOUNTED UNITS

♦ High Wall mounted units must be compact & stylish design that does not detract from the
Décor of the room.

♦ The unit shall be pre charged with first charge of R 32 / R 134A / R 407 / R 410 refrigerant.

♦ SPLIT AC unit will be supplied with  minimum  03 mtr of  refrigerant piping . 

♦  Each  indoor  unit  must  have  electronic  expansion  valve  operated  by  microprocessor 
thermostat based temperature control to deliver cooling/ heating as per the heat load of the 
room.

♦  The unit must have provision of adding drain pump kit if required & specified. The drain 
pump
must be suitable to lift drain up to 1000 mm from the bottom of the unit.

♦  Unit  must  be  insulated  with  sound  absorbing  thermal  insulation  material, 
polystyrene/Polyethylene foam. The noise level of unit at the highest operating level shall not
exceed 46 dB(A), at a vertical distance of 1.5 m from the grille of the unit.

♦ The unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall be 
easy to remove, clean & re install.
♦ The unit grille must be washable with soap solution.

♦ It shall be possible to set minimum 5 steps of discharge angle by remote controller.

♦ It shall be possible to fit drain pipe from either side of the unit (Left or right)

♦ The unit will be connected in series to a suitable outdoor unit & it must be possible to 
Operate
the unit independently, through corded/ cordless remote specified in the bill of quantities. 
The
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unit will be further connected to Intelligent Building Management System(To be supplied by
other vendors) & it shall be possible to operate the unit through this IBMS system.

♦ The unit shall be supplied with following from the factory with following:

1. Operation Manual
2. Installation Manual
3. Installation panel
4. Paper pattern for installation
5. Insulation tape/ Clamps/ Screws.

NOTE: All out – door units shall be mounted on balcony types m.s. angle frame structure. 
the m.s. angle frame structure shall be painted with enamel paint. the shade of the paint 
shall be approved by the architect / client.

GSS DUCTING
SHEET METAL WORKS

Sheet metal ducting required for air distribution system is shown in drawings forming part of 
these specifications. These drawing indicate the duct sizes and configuration required to 
meet design air distribution requirements and also to provide the Contractor with necessary 
data for bidding; they are not meant to serve as working drawings which will have to be 
prepared by the successful contractor, giving due attention to the structural features of the 
building and to other site requirements, as well as partition layouts, lighting and false ceiling 
patterns etc, and for which approval has to be obtained from the Consultants/Owners.

1. GSS sheets shall be used for ducting. Only new, fresh, clean (unsoiled) and bring sheets 
shall be used.
2. The thickness of the sheets to be used shall be as shown in the table below:

RECTANGULAR DUCT

Dimensions
of Ducts
(mm)

Guage-
GI

Guage- 
Aluminium 

Types of joints Type of Bracings.

Upto 600 24 22 G. I. Flange at 2.5 Center. Cross Bracings.
601 to 750 24 22 22 x 25 x 3 mm angle 

frame with 6mm dia nuts 
and bolts.

25 x 25 x 3 mm MS 
angles bracing at 
1500mm from joints.

750 to 1000 22 20 25 x 25 x 3 mm angle 
frame with 6mm dia nuts 
and bolts.

25 x 25 x 3 mm MS 
angles bracing at 
1500mm from joints.

1001 to 1500 22 20 40 x 40 x 5 mm angle 
frame with 8 mm dia nuts 
and bolts.

40 x 40 x 3 mm MS 
angles bracing at 
1500mm from joints.

1501 to 2250 20 16 50 x 50 x 3 mm angle to 
be cross braced 
diagonally with 10 mm dia. 
nuts and bolts with 125 
center 

40 x 40 x 3 mm MS 
angles bracing at 
1200mm from joints. 
or 40 x 40 x 3 mm MS 
angle diagonal 
bracing.

Sheet metal ducts shall be fabricated as per ISI Standards/SMACNA out of galvanized steel 
sheets. Sheets used shall be produced by hot dip process and galvanizing shall be Class VI 
- Light Coating of zinc nominal 185 gm/sq. m.
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HANGERS FOR DUCT

Duct Size (mm) Spacing (M) Size of MS angle 
(mm x mm)

Size of rod – dia (mm
)

Up to 750 2.5 40 x 3 10
751 to 1500 2.0 40 x 3 12
1501 to 2250 2.0 50 x 3 15
2251 and above 2.0 50 x 3 15

➢ The fabrication of the ducting including details of transverse joint connections, bracing, 
scams,etc., for longitudinal joints etc., will be generally as per ISS-655-1963, the intent being 
to obtain duct pieces that are robust and rigid enough to preclude flutter, buckling etc., and 
to avoid air leakage’s

➢ Angle iron flanges shall be used

➢ All supports for ducting shall be provided by the successful contractor, MS angles, rods 
and
Other sections shall be used as required for the purpose. The supports shall be taken 
independently to the building structure, in other words they should not be tied on to supports
For light fixtures.

➢ All bolts, nuts, rivets, washers, etc., sued for duct joints shall be of GI and not MS.

➢ All duct joints shall be made tight and the interior surfaces shall be smooth. Necessary 
gaskets of rubber or similar material shall be used to secure tightness of joints.

➢ ALL MS angles, flats, etc., used for flanges, stiffening etc., shall be finished with two coats 
of
Red Oxide and one coat of Black paint. These requirements shall apply to supporting
Arrangements / members also.

➢ Minimum thickness of structural members employed for supports shall be as per IS 800.

➢ where ducting is supported from ceiling/ roof slab, Anchor grip bolts shall be used to 
fasten the suspension rods (for duct supports) to the ceiling/ roof slab.

➢ All  civil  works involved including the drilling of  holes for fixing the grip  bolts and any 
chipping
and  finishing  of  the  ceiling/  roof  slab,  if  found unavoidable,  shall  be  carried  out  by the 
Successful contractor at no extra cost.

➢ Elbows, bends, offsets, etc. should be fabricated with a width to radius ratio of not less 
than 1.0 to1.5. Alternately, turning vanes should be provided at intervals so chosen that the 
aspect ratio of the various sections so formed by the vanes will be at least five.

➢ Turning  vanes  shall  be  provided  at  branch  take-offs  and  collars  wherever  possible. 
Similarly, straightening vanes shall be provided in all the collars unless and except in case 
where conditions at site do not permit their installation.

➢ All  supply  air  diffusers  shall  be  of  powder  coated  extruded  aluminum  sections  and 
removable core type. Volume control dampers shall be provided for all diffusers.
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➢ Return  air  diffusers  shall  be  identical  to  supply  air  diffusers  except  that  they  do  not 
incorporate volume control dampers.

➢ Supply  air  grilles  shall  be  doubt  deflection  type  &  powder  coated  extruded  aluminum 
construction. They shall be complete with volume control dampers of aluminum mounted on 
grilles. The vanes at the front shall be horizontal while those the rear shall be vertical. The 
width of the perimeter flanges shall be 32 mm. The vanes shall be 3 mm thick and 25 mm 
deep.

➢ Return air grills shall also be Powder coated extruded aluminum construction. They shall 
incorporate (only) horizontal vanes, which shall be fixed. The perimeter flanges shall be 32 
mm width. The vanes shall be 3 mm thick and 25 mm deep. The pitch of vanes shall be 20 
mm.

➢ All dampers shall be louvered dampers (of GI) of robust construction and tightly fitted in 
epoxy painted MS angle iron frame. They shall be provided with suitable links, levers and 
quadrants as required for their proper operation, control or setting in any desired position.

➢ Dampers  and  their  operating  devices  shall  be  made  robust,  easily  operable  and 
accessible  through  suitable  access  doors  in  the  ducts/  false  ceiling.  Where  required, 
dampers shall have an indicating device, clearly showing the damper position at all times.

➢ Dampers shall be placed in ducts and at every branch (whether or not indicated on the 
drawings) for the proper volume control and for balancing the system.

➢ All sheet metal connections, partitions and plenums required to confine the flow of air to 
and  through  the  filters,  fans,  etc.,  shall  be  constructed  of  18  G  GI  Sheets,  thoroughly 
stiffened with 25 mm x 25 mm angle iron braces and fitted with all  necessary doors as 
required to give access to all parts or apparatus. Doors shall not be less than 450 mm x 600 
mm in size.

➢ Where sheet metal  ducts sleeves terminate in woodwork,  brick or masonry openings, 
Tight joints shall be made by means of closely fitted heavy flanged collars.

➢ Connection of ducts to fans shall be of suitable flexible synthetic material.

➢ On completing the erection, the system shall be pressure tested with dry nitrogen or 
carbon
Dioxide. The test pressures shall be as under for R-22

UOM Value

High pressure side kg/sqcm(psi) 28./5 (420)
Low pressure side kg/sqcm(psi) 10.0 (150)

1. The systems hall hold the pressure for a minimum period of 24 hours without revealing 
any leaks. After the leak test has been completed successfully,  the pressure due to the 
nitrogen gas/carbon-di-oxide in the system shall be used to blow-out the system.

2. The system shall then be dehydrated by drawing a vacuum. The vacuum achieved shall 
be atleast as deep as 500 microns and shall be maintained for a period of atleast 24 hours 
after the vacuum pump has been shut off.

Signature of the Contractor                                                                                    Page 55 of 68



THERMAL INSULATION

✔ The scope of this Section comprises the supply and application of insulation to 
condensate
drain piping, refrigerant piping, sheet metal ducting,

✔ The materials used shall be Class O Nitrile foam insulation for suction lines, condensate 
drain
pipes and equipment’s. While for sheet metal ducting, Class O Nitrile rubber foam sheet 
form
shall be used.

✔ The Nitrile Rubber Foam used shall conform to the following requirements:

a) Density Not less than 43 kg/ cum
b) K value Not greater than 0.032

w/m deg C at 0 Deg. C
c) Water vapour Not more than 1.9 X 10 -11 g/s.mPa
d) Moisture Resistance

factor(Mu):
>10000

e) Fire Safety Class O as per BS 476 Part 6

ACOUSTIC LINING

Where stipulated the supply air ducts – whether of masonary or sheet metal – shall be lined
acoustically using 25 mm thick rigid fiber glass boards with 28 guage aluminum perforated 
facing on one side. The density of the material used shall be 48 kg/ cum. 

The rigid fiber glass boards shall be fixed to the inner surface of the ducts so that the plain 
fiber glass finish facing will be in contact with sheet metal ducting while the face with RP 
tissue facing will be in contact with air. 

The boards shall be fixed using GI bolts, nuts, & washers. 

The joints between the boards be sealed using PVC adhesive tapes. 

The joints between the boards be sealed using PVC adhesive tapes.

REFRIGERANT PIPING INSULATION

Insulation of refrigerant piping shall be carried out with Nitrile Rubber material. The Nitrile 
Rubber shall be closed cell structure of minimum13mm thickness.

Application

➢ Clean the surface of the pipe which is to be insulated.
➢ Select the size of the section and cut the section longitudinally along with length. The cut 
shall be straight throughout the length.
➢ Apply a thin layer of Adhesive on the surface of the Pipe and leave it  to dry for 2-3 
minutes.
➢ Fix the insulation material after drying and both the surfaces shall be matched properly.
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➢ Apply self adhesive black cotton tape on both the longitudinal and circumferential joints.

VOLUME CONTROL DAMPERS

Volume control  dampers shall  be made out  of  1.2 mm thickness galvanized steel  sheet 
frame with 1 mm thick blade. Blades should be double skinned aerofoil  construction and 
opposed blades should be at 50mm pitch centres. The blades should be mounted in nylon 
bushes operated by an interior wheel gear system. The operating lever or knob shall have 
locking arrangement and markings of various positions including open and closed position.

INSULATION TO REFRIGERANT PIPING

FR nitrile rubber / cross linked closed cell polyethylene tube insulation of 9mm up to 1”dia 
pipes and 13mm thick for 1” and above shall be used for copper piping both for suction line 
and liquid line. All joints shall be sealed with self-adhesive tape or with heat.

COMMUNICATION CABLE AND CONTROL CABLING

Communication cable and control cabling: Communication cable and control cabling should 
be of nonpolar shielded 2 core cable shall be laid in 20 mm dia PVC conduits of required 
size.  PVC conduit  should  be clamped neatly  maintaining  a distance from power  cables, 
Cable terminations and dressing shall be done properly and neatly.

DRAIN PIPING

PVC drain piping shall be used for the drain piping. Proper care shall be taken to lay the 
drain piping with sufficient slope and should be clamped or supported at 1.5 m interval. All 
drain pipe joints shall be done with adhesive. Drain piping should be tested for leaks before 
commissioning. After testing for leaks, drain pipe shall be insulated with 6 mm thick nitrile 
rubber tube insulation. Insulation shall be finished with self-adhesive black cotton tape.

SUPPLY AND RETURN AIR GRILLS

Supply and return air grilles shall be of anodized extruded Aluminum construction with 
adjustable bars. Supply air grills shall be generally double deflection type backed with GI 
damper. The supply/return air grills being provided with removable key operated volume 
control dampers. Aluminum supply and return grills shall be powder coated and should have 
the color of client’s choice as per bill of quantities.

SUPPLY AND RETURN AIR DIFFUSERS

The  supply  air  diffuser  shall  be  provided  with  removable  key  operative  volume  control 
dampers.
Aluminum supply and return air diffusers shall be powder coated and should have the color 
of
client’s  choice  or  shall  be  extruded  Aluminum.  Supply/return  air  linear  diffuser  shall  be 
extruded
Aluminum construction,  square, rectangular,  or round diffusers with flush fixed pattern or 
adjustable flow pattern. Diffusers for different spaces shall be selected in consultation with 
the Client/Consultants. Supply air diffusers may be equipped with fixed air-distribution grids, 
removable  key-operated  volume  control  dampers,  and  anti-smudge  rings  as  per 
requirements of schedule of quantities.

FRESH AIR INTAKE AND EXTRACT LOUVERS
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All the louvers shall be rain protection type and shall be fabricated from extruded aluminum 
section. The louvers shall additionally be provided with heavy duty expanded metal bird 
screen and Cowl. They shall be factory made with powder coating finish. The louvers shall 
be provided with control damper with lever for operation and control of fresh air.

TECHNICAL SPECIFICATIONS:   AIR COOLED SPLIT /CASSTEE TYPE AIR 
CONDITIONERS

1.0 GENERAL:
    
 Air cooled split type air conditioner shall consist of units.

• Evaporator unit ( indoor unit )
• Condensing Unit ( Outdoor Unit)

 The  evaporator  unit  comprises  evaporator  coil,  evaporator  fan  assembly  installed 
together  in a single sheet metal casing  and  with  inter-connecting  refrigerant piping, 
refrigerant  controls,  safety   devices,  etc.,  The unit  shall  be  complete  with  electronic 
center & control  pad incorporating the thermostat & speed control.

 The   condensing  unit comprise compressor-motor unit,  condenser  coil, condenser fan, 
fan control, casing supporting stand etc,.

 Both  the  evaporator unit and the condensing units shall  be  factory manufactured.

 The  Panel for casing shall be machine pressed and folded. The  entire casing   shall  be 
factory  manufactured,  it  shall  be  of   robust construction  and shall present a neat 
appearance. The tenderers  shall also bring out in their tenders clearly the manufacturing 
techniques, finishes employed to meet the service conditions involved, etc,.

 The  units  supplied  with control panel  incorporating  switch  fuse units,  contactors, 
over  load  relays,  single  phase   preventers,   push  bottons,  etc.,  compressor  and 
condenser fans.  

2.0   EVAPORATOR UNIT.

 All the components of the evaporator units shall be housed in a sturdy MS/GSS  casing. 
In  the  case  of  MS  casing,  it  should  be  dully painted/treated  to  resist  corrosion,  
rust  and  other  deleterious effects.

 Removable  panels  shall be provided to finish access to  the  cooling coil,  fan  motor 
compartments filter  to  facilitate  servicing  and maintaince work. 

 The  fan section shall consist of fan, fan casing ( scroll) shaft  and driven motor.

 The  fan  shall   be centrifugal type and  impeller  shall   incorporate forward  curved 
blades.  the fan shaft and  impeller  shall  be  both statically and dynamically balanced.

 The  fan  scroll shall  be designed and shaped to optimize recovery static pressure and 
maximize efficiency at rated delivery and static pressure
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 The fan shall be direct driven by a TEFC squirrel cage induction motor. the tenderers 
shall confirm electrical characteristics  of the motor  as required in technical data.

 The  fan  motor drive etc., shall all be design and mounted so  as  to minimize noise and 
vibration.

 The  cooling  coil shall be of copper tubes and  aluminum  fins,  the concentration 
shall be not less than  3/cm (8\in).

3.0  CONDENSING UNIT :

The  unit shall be factory manufactured and shall be suitable for  outdoor  installation. It shall 
comprise compressor unit, condenser  coil, fan motor, drive casing supporting stands etc,.

The  compressor   unit   shall  consist  of   direct   driven  reciprocating  compressor   with 
compressor  and motor housed in a common shell,   it  shall  be either hermetic or semi-
hermetic type. in case the  compressor motor  is  semi-hermetic type, the end plate shall be 
bolted  to  the shell.

The compressor shall be suitable for use with ECO FRIENDLY refrigerant.

The  tenderers  are  required to narrate  in  detail  all  protective devices, controls and such 
other  features  provided  for  the   compressor  motor  units  offered  by  them,  like  high 
temperature protection and over current  protection, high and low pressure cut-outs. low oil 
pressure protection etc,.

The  condensing unit shall be installed on a pedestal on the terrace of the building as shown 
in the  drawing. the fan shall be propeller type  direct-driven  by  an electrical motor. The unit 
shall be  mounted  in such  a  manner   as  to minimise  transmission  of  vibration  to  the 
structure  using  vibration  isolation pads, if  necessary  to  secure satisfactory results.

The  casing and structure for the condensing unit shall be  of  robust construction.  The 
panels  shall  be of  heavy gauge hot   dip  galvanized steel   and they shall  be machine-
pressed and folded. All joints  shall be  folded  joints. The supporting structure shall use  only 
hot  dip galvanized sections, i.e. angels channels etc,.
 
The tenderers shall bring out in any case clearly, (and in detail) the details   of   construction 
of  the  equipment  offered   by   them, highlighting in particular, the thickness and kind of 
materials  used, manufacturing   techniques  employed,   finish  provided  for   whether 
protection etc,.

Air  cooled  condensing  unit shall incorporate  necessary  number  of propeller  fans of 
adequate size to obtain the required air flow  rate under operating conditions. the fan shall 
be balanced both  statically and  dynamically.  The  fan  motor shall  be  of  TEFC  squirrel 
cage construction.

The fan motor sets shall be complete with protecting guards.

The  condenser coil shall be made of copper tubes and  aluminum  fans. the  coils shall 
be sized so as to optimize performance with  respect to  air  flow  rate,  pressure  drop, 
condensing   temperature,   power  consumption  etc.,  thus  the  values  furnished  for  the 
parameters of  the coil  in  section  III, schedule of equipment shall  be  regarded  as 
suggested values rather than specified values.

The  coils  shall be pressure tested for values not  less  than  those indicated below.
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            Factory  test   - kg/sqcm   (psi)     :  30  (440)

            Field    test   - kg/sqcm   (psi)     :  25  (440)

The coils shall be so positioned with respect to the floor level  that, dust pick-up by entering 
air is minimized.

As noted in clause the condensing units have to be installed out door on suitable pedestals 
or  any  other  appropriate  supporting  arrangements.  Masonry  work,  if  any  required  for 
supporting units shall be provided by the owner, but the tenders shall furnish all necessary 
information  including  drawings.   Further  any  supports  made of  MS structural  sections  if 
required  should  be  designed,  supplied  and  installed  by  the  air  conditioning  contractor 
himself. He shall show the details of such supports in appropriate drawings and shall obtain 
the approval of the owners/consultants before providing them. The charges for such works 
shall be included in the prices quoted by the tenderers: in any case, no extra sum will be 
payable on that account.

4. 0   REFRIGERANT   PIPING  

 The specifications that follow cover the requirements of piping.

 Only copper piping/tubing of refrigeration quality of company approved size shall be 
used. All piping / tubing shall be new fresh, clean and dry.

 Fittings like bends, tees, sockets, etc. shall be of copper or  forged brass.  Flare  type 
fittings may used for copper  tubing  while  hard drawn  tubes upto and including 15mm 
size may be bent to from  90  Deg bends  with  throat  radius  being not less  than  3 
times  the  tube diameter. for bigger sizes, bends should be used as noted already.

 Liquid line strainers shall  be made of brass shall  incorporate  bronze screen and 
permanent management. Strainers shall be provided with shut valves on either side.

 Thermostatic  expansion valve shall  be complete with remote  bulb  and external 
equalizer  and external  super  head adjustment.  Solenoid  valves  shall   have  manual 
opening system to serve as by - pass  in  case  of failure  of  solenoid  valve.  Liquid-
moisture  indicator  shall   be provided in the liquid line. 

 Flare type joints may be used for  copper tubing while for a hard drawn pipe  only 
brazed joints shall be used. For Small lines also  such  as equalizer  lines,  expansion 
valves  connections,   gauge  connections,  connecting pressure switches etc.,  Flared 
fittings and joints shall be used.

 Piping  shall  be insulated sufficient number of bends  and  turns  to ensure  sufficient 
fleetly and minimize vibration. Supports,  Clamps, Saddles,  hangers  etc., of adequate 
strength should  be  provided  as required  to   support  the piping  adequately   and 
minimize  vibration. 
 Necessary  isolating material like rubber, felt, spring, etc,.  should also  be  provided 
as an additional measure to limit  transmission  of noise and vibration.

 Refrigerant  piping shall be carried out giving due  consideration  to the  need  to 
ensure oil  return and avoid liquid slope-over  into  the compressor,  Accordingly,  the 
piping shall include  necessary  loops, traps, slopes, etc,. to achieve these objectives.
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 While  installing the piping, adequate clearance between pipes  should be provided 
for insulation is called for 

 On  completing the erection, the system shall be pressure  tested  with dry  nitrogen 
or carbon de-oxide. The test pressure shall be as under.

 High Pressure side - kg /sqcm(psi) : 25 (365)

 Low Pressure side - kg /sqcm(psi) : 110 (150)

 The  system shall  hold the pressure for a minimum period of  24  hours without 
revealing leaks. 

 After  the leak test has been completed successfully, the pressure  due to Nitrogen 
or Carbon-de-oxide in the system.

 The  System shall then be dehydrated by drawing a vacuum.  The  vacuum achieved 
shall be achieved shall be at least as deep as 500 microns  and shall be maintained for a 
period of at least 24 Hours after the vacuum pump has been shut off.

INSULATION FOR REFRIGERANT PIPING:

 All  suction  lines ( insulated both indoors &  outdoors)  and  liquid lines laid outdoors 
shall be applied over a coat of bituminous primer applied on the pipe surface.

CONDENSATE DRAIN PIPING:

 PVC Pipes ( Medium) shall be used for condensate drain piping.

 Piping  shall  be supported suitably on walls/floor  and  all  charges involved  there  to 
shall  be applied in the  prices  quoted  by  the tenderers.

 While  Installing  the piping the contractor shall keep  in  mind  the requirement   that 
it   should  not  foul  with  the   structural   or architectural  features of the building. 
Further, all piping  must  be installed in a neat and workman - like - manner.

MODE   OF   MEASUREMENTS

 Unit prices in the schedule of quantities. 

 The item description in  the schedule  of  quantities is in  the form of  a condensed 
resume. The Unit price shall be held to include  everything necessary to complete the 
work covered by this item in accordance with the  specifications and drawings. The sum 
total of  all  the  individual item prices shall  represent the total price of the installation 
ready to be handed over.

 The Unit price of the various items shall include the following.

 All equipment, machinery, apparatus and materials required as well  as the cost of 
any tests which, the consultant may request in addition to the  tests  generally required to 
prove the quality &  performance  of  equipment.

 All    the  labour   required  to  supply  and  install    the   complete installation 
accordance with the specifications.
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 Use of  any tools,  equipment's,  machinery,  lifting tackle,  scaffolding,  ladders,  etc., 
required by the contractor to carry out his work.

 All the necessary measures to prevent the transmission of vibration.

 The  necessary   material  to  isolate  equipment   foundations   from  the  building 
structure, wherever necessary.

 Storage and insurance of all equipment, apparatus and materials.

 The  contractor's  unit  price shall  include all   equipment,  apparatus material and 
labour indicated in the drawings and/or specifications  in conjunction  with  the item in 
question on its own ( and  within  the system   as  a  whole ) complete, even though  not 
specifically  shown described or otherwise referred to.

WARRANTY 

 One year over all warranty to be provided on   ductable Air-conditiones and 5 years   
warranty on compressor from the date of completion of work and handover to the Bank.   

  APPROVED MAKES

  MACHINES
1 .Hi-wall/ Ductable/ Cassette Units :  Daikin, Carrier, Blue Star, Mitsubishi Heavy and 
Mitsubishi Electric, Toshiba, Trane, O-General, LG, Voltas and Hitachi.

2. Copper Piping : Totaline, Max Flow, Rajco, Mandev, Nippon

3. Nitrile Rubber Insulation : Supreme, A-flex, Armacel

4. Cables: Finolex / RR cables /polycab

5. Drain Pipe: Supreme, Sudhakar, National, Prince, Astral, Prime

6. GSS Sheet: SAIL, Tata, Jindal 

 

Note: - 1)   The contractor should obtain prior approval from SBIIMS/ Consultants before 

placing order for any specific materials SBIIMS may / delete any of the makes or 

brands out of the above list. 

 2)  All  materials  should  conform  to  relevant  standards  and  codes  of  BIS. 

Materials  with  I.S.I.  mark  shall  be  used  duly  approved  by  the  SBIIMS 

Engineer/Architect.

3)  Any material is found to be not up to the mark, the contractor will  have to 

produce  original  bills/certificate  from  the  manufacturer  or  his  authorized 

Distributor for authenticity and genuineness of the material for consideration and 
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as per  make approved by the    SBIIMS  .  The same will  not  be  considered for   

payment.   

4) Any additional item as per BOQ specifications or as per the instructions of the 

bank  /  Consultants.  Any  of  the  above  items  /  other  items  if  any  will  be  as 

approved by the Consultants & Engineer-in-charge.
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TECHNICAL DATA SHEET
Tenderer shall furnish the following technical data of the equipment and accessories 
offered by them as per the scheme and bill of quantities.

Sl. No Description Unit Condition of services

 
Indoor Unit/Evaporator Unit

1 Unit no./model No.
2 Manufacturer
3 Operating weight KG
4 Overall dimension M
5 Dimension of coil M
6 Finned area Sq. M
7 No. of rows Nos.
8 Fins per cm Nos.
9 Tube Dia MM
10 Thickness of tubes MM
11 Fin Material
12 Air quantity M 3 /hr
13 Fan outlet velocity M/s
14 No. of blower Nos.
15 Dia of blower MM
16 Fan speed RPM
17 Total static pressure MM WG
18 Motor rating HP
19 Type of air filters/thickness/No.

Type & Make of Electrical items
1 Type
2 Size (Dia) MM
3 Air quantity Cum/hr
4 BHP/Offered motor HP

Compressor

1 Type: Reciprocating/screw/rotary/scroll/twin rotary
2 Make
3 Model
4 Refrigerant 

Condenser
1 Type
2 Make
3 Model
4 Tube Material
5 Tube thickness MM
6 Tube diameter MM
7 No. of tubes Nos.
8 Type of tubes/finning
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9 Design pressure
10 Test pressure

TOTAL POWER CONSUMTION OF THE UNIT:-

• For 8/ 8.5 TR  ductable  Unit 3 Phase……………………………………..
• For 1.5 TR HI WALL SPLIT UNIT ……………………………………..

TOLERANCES:-

 Voltage
 Power Factor
 Frequency

PIPES & FITTINGS:-
 Material
 Thickness / Diameter

INSULATION MATERIAL:-
 Material
  “K” Value at 10c Mean temperature
 Density


CABLES:-
 Make
 Type
 Grade
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LETTER OF UNDERTAKING 

(The bidders are required to print this on their company’s letter head and sign, stamp before 
uploading) 

To,
 

The Circle Head
Circle Office, 
SBI Infra Management Solutions Pvt. Ltd., 
SBI Local Head Office, 4Th Floor, 
III/1 Pandit Jawaharlal Nehru Marg, 
Bhubaneswar- 751001

Dear Sir,

AIR-CONDITIONING WORKS AT SBI ANANDAPUR BRANCH (KEONJHAR RBO)

Having examined the terms & conditions,  drawings,  specifications,  design relating to the 
works specified in the memorandum hereinafter set out and having visited and examined the 
site  of  the  works  specified  in  the  said  memorandum and  having  acquired  the  requisite 
information relating thereto and affecting the quotation,  I/We hereby offer to execute the 
works specified in the said memorandum within the time specified in the said memorandum 
on the item rate basis mentioned in the attached schedule and in accordance in all respect 
with the specifications, design, drawings and instructions in writing referred to in conditions 
of Tender, conditions of contract and with such conditions so far as they may be applicable.

MEMORANDUM

(a) Description of work Air-conditioning  works  at  SBI  ANANDAPUR 
BRANCH(KEONJHAR RBO) 

(b) Earnest Money Rs.5000/- (Rupees FIVE Thousand  Only) by means 
of  Demand  Draft  /  Pay  Order  from  any  scheduled 
Nationalized  Bank  drawn  in  favour  of  “SBI  Infra 
management  Solutions  Pvt.  Ltd.” and  payable  in 
“Bhubaneswar”.

(c) Time  allowed  for  completion 
of work from the date of issue 
of work order.     

30 Days from the date of commencement. 

Should this tender be accepted,  I/we hereby agree to abide by and fulfill  the terms and 
provisions  of  the  said  conditions  of  Contract  annexed  hereto  so  far  as  they  may  be 
applicable or in default thereof to forfeit and pay to SBIIM, the amount mentioned in the said 
conditions.

I/we  have  deposited  Demand  Draft  /  Banker’s  Cheque  /  FDR for  a  sum of  Rs.  5000/- 
(Rupees Five Thousand  Only) as Earnest money deposit with the SBI. Should I/we do fail 
to execute the contract when called upon to do so, I/we hereby agree that this sum shall be 
forfeited by me/us to SBI 
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We understand that as per terms of this tender, the SBIIMS may consider accepting our 
tender in part or whole or may entrust the work of Air-conditioning work (i.e. SBI Anandapur 
Branch) in  phases.  We,  therefore,  undertake  that  we  shall  not  raise  any  claim  / 
compensation in the eventuality of Bank deciding to drop any of the building / buildings from 
the scope of work of this tender at any stage during the contract period. Further, we also 
undertake to execute the work entrusted to us in phases on our approved rates and within 
the stipulated time limit without any extra claim for price escalation.

As when ask by the SBIIMS/Bank, I/we shall submit the supporting technical data sheet, 
specification and make of the items as per the BOQ.

We, hereby, also undertake that, we will not raise any claim for any escalation in the prices 
of any of the material during the currency of contract/execution/completion period. 

Yours faithfully,

Signature of contractor
With Seal
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SCHEDULE OF APPROXIMATE QUANTITIES AND RATES

I. The  quantities  given  BOQ are  those  upon  which  the  lumpsum  cost  of  the
work  is  based.  They  are  subjected  to  alterations  omissions,  deductions  or
additions as provided for in the conditions of this contract and do not necessarily show 
the actual quantities of the work to be done. 

II. It  is  to  be  expressly  understood  that  the  measured  work  is  to  be  taken  net
(notwithstanding)  any  custom  or  practice  to  the  contrary  according  to  the  actual
quantities  when  in  place  and  finished  according  to  the  drawings  or  as  may  be
directed  from  time  to  time  by  the  Architects/SBIIMS,  and  the  cost  calculated  by
measurements  or  weight,  at  the  respective  prices,  without  any  additional  charge
for  any  necessary  or  contingent  works  connected  there  with.  The  rates  quoted
are for work in site and complete in every respects.

III. If any operation of work, which is specified in the respective items mentioned in the 
schedule of quantities, is not executed by the contractor then proportionately the rate 
quoted in the schedule shall be re-fixed.

                                                                                                                                           SIGN
ATURE OF THE CONTRACTOR 

                WITH DATE
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