HYD202004028
24-04-2020

Building SBI

SBI INFRA MANAGEMENT SOLUTIONS PVT LTD
(WHOLLY OWNED SUBSIDIARY OF SBI)

INVITES TENDERS ON BEHALF OF LHO, HYDERABAD.
IN A TWO BID THROUGH E-TENDERING PROCESS.

FOR

SUPPLY, INSTALLATION, TESTING & COMMISSONING OF ONE NUMBER MINIMUM 8
PASSENGER & ONE NUMBER MINIMUM 800KGS GOODS/ SERVICE (GEARLESS/
MACHINE ROOM LESS) ELEVATORS TO SERVE STILT, 1ST, 2ND, 3RD & 4TH FLOORS
(4TH IS FUTURE FLOOR) (i.e. AT PRESENT 4 STOPS/ 4 OPENINGS AND INCLUDING
FUTURE IT IS 5 STOPS/ 5 OPENINGS) FOR BANK’S OWN BUILDING AT
KOTHAGUDEM, TELANGANA

Last date for submission of E Tender: 3.00 P.M. (IST) on 18-05-2020 Extended up to 08.07.2020

Opening of E Tenders: 3.10 P.M. (IST) on 18-05-2020 Extended up to 08.07.2020

:!b]ljkl'}.liﬂ—h

Archilects, Interiors Thesigners, Vahers
Urbsen Plarssers. Projeet Managirs

M/S abhikram-s

architects, interior designers, urban planners

valuers & project managers

#3-6-134 Flat no 302
Sve Royal Dm apartments

Street no 18, Himayatnagar
Hyderabad-500029
Ph.no 040-23261158

abhikramarchitects@gmail.com

The Vice president,

SBI Infra Management Solutions Pvt. Ltd.
Hyderabad Circle,Adjacent to Commercial Branch
SBI LHO campus,

Bank Street, Koti,

Hyderabad — 500 095
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NOTICE INVITING TENDER (NIT)

NAME OF WORK: On behalf of SBI, SBIIMS invites e-TENDER FOR SUPPLY, INSTALLATION,
TESTING & COMMISSONING OF ONE NUMBER MINIMUM 8 PASSENGER & ONE
NUMBER MINIMUM 800KGS GOODS/ SERVICE (GEARLESS/ MACHINE ROOM LESS)
ELEVATORS FOR BANK’S OWN BUILDING AT KOTHAGUDEM, TELANGANA

1. Name of the Work

SUPPLY, INSTALLATION, TESTING & COMMISSONING
OF ONE NUMBER MINIMUM 8 PASSENGER & ONE
NUMBER MINIMUM 800KGS GOODS/ SERVICE
(GEARLESS/ MACHINE ROOM LESS) ELEVATORS FOR
BANK'’S OWN  BUILDING AT KOTHAGUDEM,
TELANGANA

2. Eligibility of the contractor

Tenders are invited from CPWD Empanelled lift vendors
under category “A” for the above work. Proof of CPWD
Empanelment to be submitted.

3. Tender Cost

Rs.3000/-

to be paid through State Bank Collect ONLY as detailed under;
1) login https:/ /www.onlinesbi.com

2) Select SB Collect from Top Menu, click the check box and
“Proceed”

3) Select “All India” in “State of Corporate/Institution” & Select
“Commercial Services” in “Type of Corporate/Institution” then
“Go”

4) Select “SBI Infra Management Solutions pvt. Ltd” in
Commercial Services Name and “Submit”

5) Select “Tender Application Fee” in “Payment Category” and
enter the “Tender ID ” exactly as given in first page top
of this tender(characters in uppercase only).

6) Fill up all fields such as email, GST No., Mobile No,
Vendor/Firm Name etc and make payment.

7) Enclose payment receipt having unique reference Number.

4. Time of Completion:

75 (Sevety Five) DAYS.

5. Date of download of tender documents from
Bank’s web site http://www.sbi.co.in under “
procurement news “.

From 28-04-2020 to 18-05-2020 Extended up to 08.07.2020

6. Pre-bid meeting

Date: 11.05.2020 at 11.00 AM to 3:00PM through phone or email

7. | Mode of Payment

Stage wise payment.

Stage-(i): 70% of the contract value against all
lift materials delivered at site after inspection
by the Engineer/Consulat/User deptt., and on
production of original invoices.

Stage-(ii): 25% of the contract value after
successful completion of installation &
commissioning, testing and handing over &
Training the SBI staff etc.

(iii) 5% of the contract value (including ISD)
will be released after completion of defect

liability period. But the same amount will be
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released after third stage, up on submission of
BG for an equivalent of 5 % contract value

valid for 1 year.

Last date and time for submission of online e-
tender. at https://etender.sbi

Date: 18-05-2020 by 3.00 P.M. Extended up to 08.07.2020.

Date and Time of opening of e-Tenders:
(Technical Bid and Price Bid)

Date: 18-05-2020 at 3.10 P. M. (IST). Extended up to
08.07.2020.

10.

Address of opening of tender

Vice President & Head, SBI Infra Management Solutions Pvt.
Ltd., Office, Ground floor, Adj to commercial branch, SBI LHO
campus, Bank Street, Koti, Hyderabad - 500095. However Bids
would be opened even in the absence of any or all the bidder’s
representatives.

11.

Tender cost to be submitted at:

Tender cost along with a letter from the Original Equipment
Manufacturer (OEM should be submitted physically at above
mentioned address before due date.. Contact: Vice President.
040-23466346. vg.reddy@sbi.co.in or headhyd.sbiims@sbi.co.in

12.

Bidder Contact Details.

Bidder to provide following information.
1) Name of Company. 2) Contact Person.
2) Mailing address with Pin Code. 4) Telephone number
and Fax number. 5) Mobile Number and E-MAIL.

13.

Agency for arranging online bidding.

e-Procurement technologies Limited, Ahmedabad.
Primary Contact Numbers:- M:- 9081000427, 9904407997

Sujith Nair:- 079-68136857, sujith@eptl.in

1. Jaymeet Rathod:- 079-68136829,
jaymeet.rathod@eptl.in
2. Vinayak Khambe:- 079-68136835, vinayak.k@eptl.in
3. Nadeem Mansuri:- 079-68136853, nadeem@eptl.in
4. Nandan Valera:- 079-68136843, nandan.v@eptl.in
5. Hemangi Patel:- 079-68136852, hemangi@eptl.in
6. Kanchan Kumari:- 079-68136820, kanchan.k@eptlin
7
8
9
1

Deepak Narekar:- 079-68136863, deepak@eptl.in

Anshul Juneja:- 079-68136840, anshul.juneja@eptl.in
. Salina Motani:- 079-68136831, salina.motani@eptl.in
0. Devang Patel:- 079-68136859, devang@eptl.in

Alternate Contact No.:- Mr. Yashrajsinh Rathod:- 079-68136815,
9879996111, yashrajsinh@auctiontiger.net

14.

Initial Security Deposit

2% of L1 amount BG should be submitted in AGM Premises &
Estate Depat, SBI LHO, Koti, Hyderabad.

15.

Defects Liability Period

12 Months (Twelve months)

16.

Total Security Deposit

5 % of contract value including initial security deposit.

17.

Liquidated Damages

0.50% per week subject to max 5%of the value of work

18.

Validity

90 days

The SBIIMS reserves the right to accept or reject any or all the tenders without assigning any reason
whatsoever.
Technical Qualification Criteria:

Tenders are invited from CPWD Empanelled lift vendors under category “A” for the
above work. Proof of CPWD Empanelment to be submitted
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Tender documents consisting of Proforma for prequalification, Technical Specifications,

Schedule of Quantities of works to be done, and the set of conditions of contract to be

complied with by the person, whose tender may be accepted, can be down loaded from our

website free of cost.

The Bank will not be bound to accept the lowest Tender and reserves the right to accept
or reject any or all the Tenders, without assigning any reason whatsoever

NOTES:-

1) Upload the following documents in the website
I)signed copy of entire tender document excluding price bid,
II) The valid CPWD Empanelled letter.
III) Tender cost receipt.

Failing to upload the above documents tender summarily rejected and price bid
will not be considered.

2) The bidder, should have a valid digital signature certificate (DSC) for this e-tender.
The validity of the DSC should be at least 3 months.

INSTRUCTIONS TO CONTRACTORS.

1. This tender is for the " SUPPLY, INSTALLATION, TESTING & COMMISSONING OF ONE
NUMBER MINIMUM 8 PASSENGER & ONE NUMBER MINIMUM 800KGS GOODS/ SERVICE
(GEARLESS/ MACHINE ROOM LESS) ELEVATORS FOR BANK’'S OWN BUILDING AT
KOTHAGUDEM, TELANGANA”. It is a Single Bid containing Technical and Price Bid.

In their own interest the contractors are advised to use their own specific seals and desist from
using currency coins for the purpose. Tenders with incomplete or broken seals are liable to be rejected, the
matter solely resting at the discretion of the EMPLOYER / ARCHITECTS. If a Contractor does not quote
for one or more items, the Tender will be considered as incomplete and will be rejected.

2. Clients/ Architects reserve to itself the right to accept or reject any tender without assigning any
reason for doing so and do not bind itself to accept the lowest or any other tender.

3. General Specifications are for guidance only. The latest ISI codes and Specifications and mode of
measurements will be referred to during execution.

4. The term "THE ARCHITECTS" in the said conditions shall mean M/S ABHIKRAM-S Architects,
Interior Designers, Urban Planners, Valuers & Project Managers. #3-6-134, Flat No-302, SVC Royal DM
Apartments, Street No-18, Himayat Nagar, Hyderabad-500029.

5. Employer or Client shall mean Vice President, State Bank of India Infra Management Solutions Pvt.
Ltd.,
6. Tenders are to be uploaded directly to M/S e-procurement Technologies Limited. E-mail:

yashrajsinh@auctiotiger.net.
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1. TENDER FORM

PROJECT: PROPOSED SUPPLY, INSTALLATION, TESTING & COMMISSONING OF ONE
NUMBER MINIMUM 8 PASSENGER & ONE NUMBER MINIMUM 800KGS GOODS/
SERVICE (GEARLESS/ MACHINE ROOM LESS) ELEVATORS FOR BANK’'S OWN
BUILDING AT KOTHAGUDEM, TELANGANA

Dear Sirs,

I/We the undersigned have carefully gone through and clearly understood after visiting the site and the
Tender drawings and tender documents comprising of the tender form, Notice to contractors, and
conditions for building contract, Special Conditions, Specifications and Schedule of Probable quantities and
Draft Agreement prepared by your Architects M/S ABHIKRAM-S Architects, Interior Designers, Urban
Planners, Valuers & Project Managers. #3-6-134, Flat No-302, SVC Royal DM Apartments, Street No-18,
Himayat Nagar, Hyderabad-500029.

I/We do hereby undertake to execute and complete the whole or part of the work (as desired by you) at the
respective rates which/I/We have quoted for the respective items of the Probable Bill of Quantities.

I/We are shall submit the BG sum of equivalent to 2% of L1 tender amount of my/our tender being
accepted, towards initial security deposit.

In the event of this Tender being accepted I/ We agree to enter into an agreement as and when required and
execute the contract according to your form of Agreement, within 15 days of receipt of work order, in
default thereof, I/ We do hereby bind my-self/ourselves to forfeit the aforesaid initial security deposit.

I/We further agree to complete the work covered in the said schedule of quantities within 12 months from
the 30t day reckoned from the date of issue of the work order to commence the work or on which
contractor is instructed to take possession of the site, whichever is later.

I/We agree not to employ Sub-contractors other than those that may be specifically approved by your
Architects for this contract work.

I/We agree to and to get the work, workers, employees (of contractor, Architect & Employer) engaged on
the work at site and all materials at site for execution of the work shall be insured comprehensive insurance
including fire/accidents/ rain/ floods/riots/CAR policy (contractor’s all risk insurance policy) and the
insurance shall cover the period from date of start of work to date of actual completion of work plus 3
months. In case part work is taken over by the Employer before final completion of the whole work, such
parts may not be covered by the insurance from the date of taking over that part of work by the Employer.
Draft Insurance deed will be got vetted by the Architect, before obtaining the same. All the rates quoted by
me/ us are inclusive of the same in full and nothing extra shall be claimed anytime on account of any of
these.

I/We agree to pay Income tax, to be deducted at source, at the rate prevailing from time to time on the
Gross value of the work done, and the rates quoted by me/we are inclusive of same.

Yours faithfully,

Contractor’s Signature
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2. NOTICE TO CONTRACTOR

ADDRESS:

PROJECT: PROPOSED SUPPLY, INSTALLATION, TESTING & COMMISSONING OF

ONE NUMBER MINIMUM 8 PASSENGER & ONE NUMBER MINIMUM
800KGS GOODS/ SERVICE (GEARLESS/ MACHINE ROOM LESS)
ELEVATORS FOR BANK'S OWN BUILDING AT KOTHAGUDEM,
TELANGANA

Dear Sirs,

1.

On behalf of our clients, M/s SBIIMS Hyderabad, we have pleasure in inviting you to tender for
the aforesaid work.

The scope of work broadly as given below is for Proposed SUPPLY, INSTALLATION, TESTING &
COMMISSONING OF ONE NUMBER MINIMUM 8 PASSENGER & ONE NUMBER MINIMUM
800KGS GOODS/ SERVICE (GEARLESS/ MACHINE ROOM LESS) ELEVATORS FOR BANK’S
OWN BUILDING AT KOTHAGUDEM, TELANGANA

Tender Documents should be filled and uploaded on the site of M/S e-procurement Technologies
Limited. E-mail: yashrajsinh@auctiotiger.net

The tenderer must obtain for himself, on his own responsibility and at his own expenses, all the
information which may be necessary for the purpose of filling this tender and for entering into a
contract for the execution of the same and must examine the drawings and inspect the site of the
work and acquaint himself with all local conditions and matters pertaining thereto.

Each of the tender documents page is required to be signed by the person or persons submitting the
tender in token of his/their having acquainted himself/themselves with the General conditions etc.,
as laid down. Any tender with any of the documents not so signed will be rejected.

The tender documents must be filled in English and all the entries must be made by hand and
written in ink. If any of the documents are missing or un-signed, the tender shall be considered
invalid.

Each and every one of all erasures and additions/alterations made, while filling the tender, must be
attested by initials of the tenderer. Over-writing of figures must be attested by initials of the
tenderer. Overwriting of figures is not permitted. Failure to comply with either of these conditions
will render the tender void. After submission of the tender no advice or any change in rate or
conditions will be entertained. All the rates should be quoted both in figures and words. In-case of
any discrepancy in rates quoted in words/figures and the amounts, the rate quoted in words shall
be taken as final and binding.

The tender shall be valid for a period of 90 days from the date of opening.
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9.1

9.3

10.

11.

12.

13.

TOTAL SECURITY DEPOSIT : shall comprise of:

a. Initial Security deposit
b. Retention money

The successful tenderer will have to submit the further sum equivalent to 2% of his contract value
as initial Security Deposit (ISD) by means of a D.D./BG/Banker’s cheque in favour of AGM
P&E,SBI LHO Hyderabad, Koti, Hyderabad within 10 days from the date of issue of work order to
commence work. The Security deposit thus paid shall be held by the State Bank of India as Security
deposit, for due execution and fulfillment of the contract, till the completion of the work and defect
liability period in all respects and shall not bear any interest.

Together with the money paid under clause 11.1 & 11.2 above, further retention of 10% of the value
of the work done will be deducted from every running bill, till total retention, the initial SD paid
earlier, comes to 5% of the contract value, and same shall be held by the Bank as Total Security
Deposit. On the Architect’s certifying the completion of work, 50% of the total security deposit shall
be released to the contractor along with the final certificate of payment, and the balance amount will
be retained in the manner stated elsewhere for a further period of twelve months after the
completion date recorded in completion certificate, issued by the Architects and agreed to by the
Bank. Also refer condition 23(ii) on Page 7 of Volume 1.

Within one month of the receipt of intimation from the Architects of the acceptance of his/their
tender, the successful tenderer shall be bound to sign an agreement, on a stamp paper in accordance
with the Draft Agreement and conditions of contract attached herewith, but the work order or the
written acceptance of a tender by the Employer will constitute a binding agreement between the
Employer and the person tendering whether such formal contract is or not signed by the contractor.

All compensation or other sums of money payable by the contractors to the clients, under the terms
of this contract, may be deducted from the Security Deposit or from any sum that may be or may
become due to the contractor on any account whatsoever, and in the event of the Security deposit
being reduced by reasons of any such deductions, the contractor shall within 30 days of being asked
to do so make good in cash or cheque, any sum which have been deducted from his security
deposit.

The rates quoted by the Contractor shall include all eventualities, such as heavy rain, sudden floods,
accidents, fire, riots etc., which may cause damage to the executed work or which may totally wash
out the work. Until the completion certificate is issued to the Contractors, neither the Architect nor
the clients will be responsible for such damage or wash out of the construction work.

Time is the essence of the contract. The work should be completed within 75 days from the date of
commencement. The date of commencement shall be within ONE day after confirmation.

a) The day two weeks from the date of issue of work order.
Or

b) The day on which the contractor receives the possession of the site whichever is later.
Or

C) The contractor is asked in writing to take over the possession of the site.
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14.

15.

16.

17.

18.

19.

20.

The successful contractor will have to give a CPM/PERT chart of various activities of work to be
done so that the work gets completed within the stipulated time. The chart shall be submitted
within 15 days from the date of acceptance of the tender.

If the contractor fails to complete the work by the Scheduled date of completion or within any
sanctioned extended time, he will have to pay liquidated damages at the rate of %2% of contract
amount for each week of delay the work remains incomplete beyond the
completion(Original/extended date), subject to maximum of 5% of the contract value (without extra
items) as per clause 31 of the General conditions of contract.

The quantities contained in the Schedule are only indicative. The work as actually carried out and
done will be measured up from time to time, for which payment will be made subject to the terms
and conditions of contract.

The unit prices shall be deemed to be fixed prices. In case of extra items, a record of labour charges
paid shall be maintained and shall be presented every month for extra/substituted items regularly
to the Architects for checking. The settlement will be made based on figures arrived at jointly and
taking into account unit prices of items of work mentioned in the contract assigned to the successful
tenderers. In case, of extra items, where similar or comparable items are quoted in the tender, extra
rates shall invariably be based on those tender rates to the extent reasonable.

Our clients, SBIIMS, do not bind themselves to accept the lowest or any tender and reserve to
themselves the right to accept or reject any or all tenders, either in whole or in part, without
assigning any reason whatsoever for doing so.

No employee of the bank or SBIIMS is allowed to work as a contractor for a period of two years of
his retirement from bank service, without the previous permission of the bank or SBIIMS. This
contract is liable to be cancelled, if either the contractor or any of his employees is found at any time
to be such a person who had not obtained the permission of the bank or SBIIMS as aforesaid before
submission of the tender or engagement in the contractor’s service.

The tenderer, apart from being a competent contractor must associate himself with agencies of the
appropriate class who are eligible to tender for (1) Electrical (2) Interior (3) Fire fighting systems &
(6) Interiors (fixed furniture), as the case maybe.

Release of security deposit:

i) 50% of the total security deposit will be released along with the final certificate of payments
as stipulated under para 9 on page 12 of Volume I, Appendix to General Conditions of
contract,

ii) Balance 50% of Retention money will also be released as noted under(i) above, subject to
submission of a Bank Guarantee, to the satisfaction of SBI for an equivalent amount. This
Bank Guarantee shall be valid upto completion of defects/removal liability period plus 3
months.

ARCHITECTS: M/S abhikram-s

architects, interior designers, urban planners
valuers & project managers

#3-6-134 FLAT NO 302

Svc Royal Dm apartments

Street no 18, Himayatnagar
Hyderabad-500029

Ph.no 040-23261158
abhikramarchitects@gmail.com
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3. ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made the day of 2020

between

of

(hereinafter called the “Employer”) of the one part and

of (hereinafter called “The Contractor”) of the other part,
where as the Employer is desirous of getting the work of

“

” executed and has caused
drawings, conditions of contract, specifications and schedule of quantities etc., describing the works
prepared by M/S ABHIKRAM-S Architects,Interior Designers, Urban Planners, Valuers & Project
Managers. #3-6-134, Flat No-302, SVC Royal DM Apartments, Street No-18, Himayat Nagar, Hyderabad-
500029.

AND WHEREAS the SAID DRAWINGS numbered as per list attached inclusive of and the conditions of
contract, specifications and schedule of quantities etc., have been signed by or on behalf of the parties
hereto.

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set forth
in the Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown upon the said
drawings and described in the same specifications and included in the said schedule of quantities for such
sum as may be ascertained to be payable in terms of the Bills of Quantities, and which sum is estimated to
be Rs. (Rupees (hereinafter
referred to as “Said Contract Amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said sum to be paid at the times and in the manner set forth in the said
conditions, the contractor shall upon and subject to the said conditions, execute and complete the
work shown in the said drawings and described in the said specifications.

2. The Employer shall pay the contractor the said sum or such sums as shall become payable
hereunder at the times and in the manner specified in the said conditions.

3. The term “Architect” in the said conditions shall mean the said M/S ABHIKRAM-S
Architects,Interior Designers, Urban Planners, Valuers & Project Managers. #3-6-134, Flat No-
302, SVC Royal DM Apartments, Street No-18, Himayat Nagar, Hyderabad-500029, or in the event
of their ceasing to be the Architect for the purpose of this contract, such other person as shall be
nominated for that purpose by the Employer , not being a person to whom the contractor shall
object for reasons considered to be sufficient by the Arbitrator mentioned in the said conditions
provided always that no persons subsequently appointed to be the Architect under this contract
shall be entitled to disregard or over-rule any previous decision or approval or direction given or
expressed by the Architect for the time being.

4, Tender documents containing work order Notice to the Contractor, Conditions of Contract,
Appendix thereto, Special Conditions of Contract, Specifications and Schedule of Quantities with
the rates entered therein, shall be read and studied as forming part of this agreement and the parties
hereto shall respectively abide by and submit themselves to the conditions and stipulations and
perform the agreement on their part respectively in such conditions contained.
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5. The contract is neither a fixed lump sum contract or a piece work contract, but is a contract to carry
out work in respect of the entire works to be paid for according to actual measured quantities,
including variations from BOQ at the rates contained in the Schedule of rates and Probable bill of
quantities or as provided in the said conditions.

6. The Employer through the Architect, reserves to himself the right of altering the drawings and
natures of the work, of adding/substitution to or omitting any items of work or having portions of
the same carried out through alternate agencies without prejudice to this contract.

7. Time shall be considered a the essence of this agreement and the contractor hereby agrees to
commence the work soon after the site is handed over to him but within 30days reckoned from the

date of issue of work order to execute the work, as provided for in the said conditions and complete
the entire work in 30 days subject to nevertheless to the provisions for extension of time.

8. This agreement and contract shall be deemed to have been made in Hyderabad and any questions
or dispute rising out of or in any way connected with this Agreement and Contract shall be deemed
to have arisen in Hyderabad and only the courts in Hyderabad shall have jurisdiction to determine
the same. The limitation period will be 30 days from the date of dispute having arisen.

AS WITNESS our hand this day of 2020
Signed by the said in the presence of:

WITNESS : SIGNATURE

NAME

ADDRESS : EMPLOYER
WITNESS : SIGNATURE

NAME

ADDRESS :
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4. APPENDIX TO GENERAL CONDITIONS OF CONTRACT

1. Initial Security Deposit (ISD)
2. Period of completion
3. Defects Liability period

4. Agreed Liquidated Damages

5. Period of final measurement

6.a)  Retention money from each bill

b) Total retention money including
Earnest money and initial security
Deposit

8. Release of Security deposit after
Virtual completion.

9. Payment terms

10. Period for honouring certificate

Signature of the Contractor

2% of contract value.
75 DAYS

12 months after completion as
recorded in the completion certificate.

%% of contract amount per week of
delay subjected to a maximum of 5% of contract value.

Three months after completion as
recorded in the completion certificate.

10% of gross value of each interim
bill, subject to 8(b) below.

5% of the contract value.

50% of the total security tobe

released along with final certificate of payment, but
only after removing all his materials, equipment,
labour, huts/force, temporary sheds/stores, all his
installations, machinery etc., from the site. Balance
payment to be released on submission of Bank
Guarantee on any Scheduled Bank, Other than SBIIM,
and its associated banks in the prescribed manner and
valid till the completion of defects liability period of 12
months plus 3 months.

Stage wise payment:

Stage-(i): 70% of the contract value against
all lift materials delivered at site after
inspection by the Engineer/Consulat/User
deptt., and on production of original
invoices.

Stage-(ii): 25% of the contract value after
successful completion of installation &
commissioning, testing and handing over &
Training the SBI staff etc.

(iii) 5% of the contract value (including ISD)
will be released after completion of defect
liability period. But the same amount will be
released after third stage, up on submission
of BG for an equivalent of 5 % contract value
valid for 1 year.

30 working days from date of

Architects certificate of payment for interim bills and
45 working days for final certificate.

Page 13 of 32



WITNESS

DATE : SIGNATURE OF THE CONTRACTOR WITH DATE
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GENERAL CONDITIONS OF CONTRACT

. Submission of BIDs/Tender Documents: Tenders should be submitted online in the website
https:/ /etender.sbi. In addition, scanned copy of tender document to be signed with seal
and scanned proof of empanelment should be submitted online with our service provider on
the website at: https://etender.sbi. The tender document is not required to be sent to us in
hard copy. The Tender documents with acceptance of all terms and conditions strictly as
described in this tender document will be submitted online through M/s e-Procurement
Technologies Ltd., Ahmadabad, the out sourcing agency approved by the Bank for e-
tendering on the website https:/ /etender.sbi.

. Contract documents consist of detailed plans, technical specification, schedule of quantities of
the various classes of work to be done, and the set of ‘conditions of contract’ to be compiled
with by the person whose tender may be accepted. The documents are available in the website
https:/ /etender.sbi..

. Completion of work: :i) The work shall be considered as complete only when the certificate of
virtual completion is issued by the architects/Bank. ii) The 'defects liability period' as
prescribed in the contract shall commence only from date of such virtual completion.iii) Any
defect that may appear within the defects liability period shall be rectified by the contractor
within reasonable time on receipt of necessary instructions from Bank to that effect.

. All compensation or other sums of money payable by the Contractor to Clients under the
terms of this contract may be deducted from the security deposit, or from any sum that may be
or may become due to the Contractor on any account whatsoever and in the event of the
Security Deposit being reduced by reasons of any such deductions, the Contractor shall within
7 days of being asked to do make good in by DD any sum which have been deducted from his
security deposit.

. Tender containing any condition leading to unknown / indefinite liability, are liable to be
summarily rejected.

. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the
contractors who resort to canvassing will be liable to rejection.

. The tenderer should quote their (own) rates for undertaking the work.

. Tenders for works shall remain open for acceptance for a period of 90 days from the last date
of tenders. If the tenderer withdraws his tender before the expiry of the said period or makes
any modifications in terms and condition of the tender which are not acceptable to the Bank,
then the bank without prejudice to any other right or remedy is at liberty to forfeit the earnest
money.

. The successful tenderer, after the work is awarded, he will have to enter into an agreement
with the Sr Vice President, SBIIMS.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

The tenderer should visit the site to ascertain the working conditions and local authority
regulations / restrictions if any and other information required for the proper execution of the
work.

The work may be carried out on any floor level as per site condition. Please note that materials
and machines are required to be carried on head load and the same must be accounted in the
costing. Please note that no separate cost shall be allowed for head load.

The quantities of various items given in the schedule of quantities are approximate. The
quantities of work may vary at time of allotment / execution of work. Bank reserves the right
to omit / delete any item(s) of work from the schedule at the time of allotment / before.

Contractor will be paid for the actual work done at the site duly verified by the concerned
official of the bank.

The unit price shall be deemed to be fixed price. In case of extra items, a record of labour
charges paid shall be maintained and shall be presented regularly to the Employer’'s for
checking. The settlement will be made based on figures arrived at jointly and taking unit price
given in the contract assigned to the successful Tenderer. In case of extra items where similar
or comparable items are quoted in the tender, extra rates shall be based on tender rates.

The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insurance
cover for the work in the form of CAR policy and Third Party Insurance within seven (7) days
from the acceptance of work order.

The work has to be started within 7 (Seven) Days from the date of receipt of work order/ mark
out at site; whichever is later. In case of work not being started within this stipulated period,
the bank reserves the right to cancel the work order duly forfeiting the Earnest money deposit

No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her
retirement from Bank Services without previous permission of the Bank. This contract is liable
to be cancelled, if either the contractor or any of his employees is any time to be such a person
who had not obtained the permission of Bank as aforesaid before submission of the tender or
engagement in the contractor’s service.

Contractor should get approval of the samples of materials in advance with Bank’s Engineer
before use of the same in the work’

Bank has the right to offer the contractor to modify the old material wherever/ whenever
necessary instead of new supplies

The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation,
installation, all taxes(excluding GST), wastages, Octroi, machinery, temporary works such as
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20.

21.

22.

23.

24.

25.

26.

27.

28.

29.

30.

31.

32.

scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges and all related
expenses to complete the work

The tenders shall be summarily rejected, if any one of the above said requirements has not
been complied with.

The Bank will not be bound to accept the lowest tender and reserves the right to accept or
reject any or all the tenders without assigning any reason whatsoever

The contractor should fulfill the labour regulation guidelines stipulated by the governments.
No advance payment in any form will be granted for the works proposed

Period of taking up the final bill will be one month from/ after satisfactory virtual completion
or the date of submission of the final bill whichever is later.

The Contractor should obtain permission for work from the competent authority of the Bank
before start of the work and also ensure that normal functioning of the Bank should not be
disturbed.

Any damage caused to the premises during execution of the work shall be recovered from the
contractor bill.

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on
the next working day at the same time and place.

Please refer tender documents for details on contents of this NIT. Tenderers are requested to go
through the additional conditions with due care as the same are stipulated particularly for this
project.

If Bidders feels, they may visit to the site to understand the site conditions before submitting
their tender.

SBIIMS PVT.LTD. reserves the right to accept any or reject all the tenders without assigning
any reasons for doing so.

The tenderer must obtain for himself, on his own responsibility and at his own expenses, all
the information which may be necessary for the purpose of filling this tender and for entering
into a contract for the execution of the same and must examine the drawings and inspect the
site of the work and acquaint himself with all local conditions and matters pertaining thereto.

Each page of the tender documents is required to be signed by the person or persons
authorized by the company with seal & date.
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33.

34.

35.

36.

37.

38.

39.

i. TOTAL SECURITY DEPOSIT shall comprise of:

Earnest Money deposit

Initial Security deposit

Earnest Money Deposit, which amount shall be forfeited as liquidated damages, in the
event of any evasive/direct refusal or delay in starting the work and or signing the
contract. The deposit of the unsuccessful tenderers will be returned, without interest,
immediately after a decision is taken regarding the award of the contract. The Earnest
money of the successful tenderer will be adjusted towards Security Deposit.

The successful tenderer will have to submit BG further sum equivalent to 2% of his contract
value as Initial Security Deposit (ISD) by means of a D.D./BG/Banker’s cheque in favour of
Asst. General Manager (Premises & Estate), Local Head Office, State Bank Of India,
Hyderabad within 14 days from the date of issue of work order to commence work. The BG
and Security deposit shall be held by the State Bank of India as Security deposit, for due
execution and fulfillment of the contract, till the completion of the work and defect liability
period in all respects and shall not bear any interest.

Within 15 days of the receipt of intimation from the Bank of the acceptance of his/ their
tender, the successful tenderer shall be bound to sign an agreement, on a stamp paper.

The contractor shall arrange for the procurement and delivery of all the materials at site as
required and directed, and store them at temporary storeroom at their own cost, at the site
of construction.

If the contractor fails to complete the work within stipulated time period, the contractor will
have to pay liquidated damages at the rate of 0.5% of contract amount for each week of
delay subject to maximum of 5% of the contract value.

Retention Money and Release of security deposit:
5% of the contract value (ISD) will be released after completion of defect liability period. But

the same amount will be released after third stage, up on submission of BG for an equivalent

of 5 % contract value valid for 1 year.

Rights of the State Bank Authorities :

i). The State Bank Authorities reserves the right to reject any or all of the tenders
without assigning any reasons, whatsoever.

(ii). In the event of any dispute regarding any of the tender conditions, the decision of
the SBIIMS authorities shall be final.

Interpretation:

(i)  Contractor’s Risks:
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All risks of loss of or damage to physical property and of personnel injury and death,
which arise during and in consequence of the performance of the Contract are the

responsibility of the Contractor.

(i) Insurance:
The Contractor shall provide CAR Policy in the joint names of the State Bank of India and
the contractor, insurance cover from the Start Date to the end of the Defects Liability Period

i.e.,, 12 months after completion for the following events which are due to the Contractor’s

risks.

a) loss of or damage to the Works, Plant and Materials;

b) loss of or damage to the Equipment;

C) loss of or damage of property in connection with the Contract; and

d) Personal injury or death of persons employed for the work/ construction.

Policies and certificates of insurance shall be delivered by the Contractor to the Bankat the
time of concluding Agreement. All such insurance shall provide for compensation to be
payable to rectify the loss or damage incurred.

e) The contractor shall furnish insurance policy in force in accordance with proposal
furnished in the Tender and approved by the Department for concluding the agreement.

f) In case of failure to act in the above said manner the department will pay the
premium and the same will be recovered from the Contractors payments. Alterations to the
terms of insurance shall not be made without the approval of the Engineer-in-Charge.

(iii)  Site Inspections:

The contractor should inspect the site, lift shaft and lift pit etc and quote the rates including
cost and conveyance of all materials and machinery and all other charges etc.
(iv) Contractor to Construct the lift works:

The Contractor shall construct and Commission the Work in accordance with the

specifications.

v) The works to be Completed by the Intended Completion Date:

The Contractor may commence execution of the Works on the Start Date and shall carry out
the Works in accordance with the programme submitted by the Contractor, as updated with
the approval of the Bank, and complete the work by the Intended Completion Date.

(vi) Safety:

The Contractor shall be responsible for the safety of all activities on the Site and provide
necessary safety Belts and Safety Shoes and uniform for their Technicians & Workers.

(vii)  Instructions:
The Contractor shall carry out all instructions of the Bank and comply with all the

applicable local laws where the site is located.
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(viii) The work is under progress the opening of lift pit well for all floors should be
temporally closed for safety grills free of cost.

40. Bills claim:

For claiming payments, the following documents are to be submitted to the paying authority:
i) Excise gate pass/invoice or equivalent document

ii) Delivery Challan and packing list.

iii) ~ Consignee receipt

iii) ~ Proof of payment of octoroi/ entry pass etc., if any.

41. Taxes, Duties & Levies :
The Contractor / Agency shall be fully responsible and liable for the payment of all taxes

etc., on all materials and accessories that you may provide for this work and shall ensure
such payments in time. Employer (SBIIMS) shall not be responsible for payment of any

such Taxes & duties etc., under any circumstances whatsoever.

42.  Electrical Power:
(i). SBIIMS will provide permanent power supply to the Distribution Board to be installed

by the contractor in the lift machine room for testing and commissioning of Lift free of cost.
(if). “The Contractor shall get all the electrical works done only through the licensed
electrical contractors / permit holders as registered with or licensed by T.P.S. Electrical

licensing Board.

43.  Labour:
(i). The contractor shall, make his own arrangements for the engagement of all staff and

labour, local or other, and for their payment, housing, feeding and transport.

(ii). Labour importation and amenities to labour and contractor’s staff shall be to the
contractor’s account. His quoted percentage shall include the expenditure towards

importation of labour, amenities to labour and staff.

The contractor shall take necessary precautions for safety of the workers and preserving
their health while working in such jobs, which require special protection and precautions.
The following are some of the measures listed but they are not exhaustive and contractor

shall add to and augment these precautions on his own initiative where necessary and shall

Signature of the Contractor Page 20 of 32



comply with directions issued by the Bank or on his behalf from time to time and at all
times.

i) Providing protective head wear to workers to protect them against rock falls.

ii) Supply work men with proper safety belts, ropes etc., when working in precarious
heights and slopes etc.

iif) Avoiding naked electrical wire etc., as they would electrocute the works.

44.  Compliance with Labour Regulations

During continuance of the contract, the contractor and his sub contractors shall abide at all
times by all existing labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority and any
other labour law (including rules), regulations, bye laws that may be passed notifications
that may be issued under any labour law in future either by the State or the Central
Government or the local authority and also applicable labour regulations, health and
sanitary arrangements for workmen, insurance and other benefits. Salient features of some
of the major labour laws that are applicable to construction industry are given below.

The contractor shall keep the Employer (SBIIMS) indemnified in case any action is taken
against Employer (SBIIMS) by the competent authority on account of contravention of any
of the provisions of any Act or rules made there under regulations or notifications including
amendments. If the Employer (SBI) is caused to pay or reimburse, such amounts as may be
necessary to cause or observe, or for non observance of the provision stipulated in the
notification / bye laws/Acts/Rules/Regulations including amendments, if any, on the part
of the contractor, the Employer (SBIIMS) shall have the right to deduct any money due to
the contractor including his amount of performance security. The Employer (SBIIMS) shall
also have right to recover from the contractor any sum required or estimated to be required
for making good the loss or damage suffered by the Employer (SBIIMS).

i)The contractor shall be responsible for the security of the works for the duration of the
contract and shall provide and maintain continuously adequate security personnel to fulfill
these obligations. The requirements of security measures shall include, but not limited to
maintenance of order on the site, provision of all lighting, fencing, guard flagmen and all
other measures necessary for the protection of the works within the colonies, camps and
elsewhere on the site, all materials delivered to the site, all persons employed in connection
with the works continuously throughout working and non working period including nights,
Sundays and holidays for duration of the contract.

if) Other contractors working on the site concurrently with the contractor will provide
security for their own plant and materials. However, their security provisions shall in no
way relieve the contractor of his responsibilities in this respect.
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iii) Separate payment will not be made for provision of security services and its cost
shall be deemed to have been included in the offer of tender / contract.

45. SERVICING:
Free servicing will have to be done by the firm for a period of Twelve Months from the date
of commissioning the lift i.e. during the guarantee/warranty period.
The agency authorized respsentative shall be available on the mobile phone on a 24 Hrs X 7
days basis for registering a complaint.

28) Fire fighting measures:

a) The contractor shall provide and maintain adequate firefighting equipment and take
adequate fire precaution measures for the safety of all personnel and temporary and
permanent works and shall take action to prevent damage to destruction by fire.

b) Separate payment will not be made for the provision of fire prevention measures.

29) SPECIFICATIONS:
The supply and erection of lift should be in conformity of standards as per LS.I
specifications.

30) SCAFFOLDING:

Scaffolding to the required extent in the hoist way and providing necessary safety barriers at
landing entrances etc have to be erected and retained till completion of erection by the lift
contractor at his cost.

31) STEEL:

The rate quoted should also include necessary steel required for necessary RS] joists for
mounting the motor and gear box, still support angles hitch beams, buffer support channels and
bearing plates etc. The Department will not be responsible for any mishaps during execution of
equipment. Any increase in rates of steel shall be to the Account of Lift suppliers only.

32) TRANSPORT & STORAGE:

The materials will have to be delivered at site and stored at the cost of the firm. The safety of
the material will be ‘contractors’ responsibility till the equipment is handed over duly
commissioned. Any damage or loss of the materials stored will be to the account of tenderer. Any
repairs or replacement etc., needed to the materials so stored should be done at the cost of
tenderer till the lift is handed over in satisfactory, operating condition after testing and
commissioning. All the expenses should be borned by the Contractor.

33) EARTHING & OTHER ELECTRICAL WORKS:
Necessary earthing is to be provided by the firm in confirmation to the relevant L.S.I
specifications.

34) Tests:
The manufacturers shall conduct all tests required to ensure the equipment furnished confirm to
the requirement of applicable standard and codes.
35) DRAWINGS:
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i.  The contractor shall inspect the site before submitting the tender and before preparation of
lift drawings.

ii. ~ SBIIMS reserves the right to make alterations to the building plans during execution of work
as per necessity of site conditions. The premium quoted by the contractor for various items shall
hold good for execution of work even with altered plans.

iii. The successful tenderer shall submit, in duplicate, within a week on receipt of acceptance of
the tender, General Arrangement Drawings (GAD) Shop drawings, detailed working drawings
and specifications showing the complete details of all work to the Employer (SBIIMS). The
drawings will be scrutinized by the Employer / Architect and returned to the tenderer within one
week of receipt, duly approved or with observations.

iv. The General Arrangement Drawing shall also include the following drawings:

(a) Hoist way plan for the lift.

(b) Lift machine rooms showing all machines, beams runway beams etc. and their
reactions on the building.

(c) Lift pit plans with details of reaction load on the pit floor.

(d) Hoist way sections showing all structural supports required.

(e) Elevations of all lifts.

(g) Structural opening at hoist ways.

(h) Detail of lift entrances.

(i) Plan and section of lift cars.

27). It shall be the endeavor of Elevator Manufacturers to Propose Maximum Car Size possible in
the available Hoist way without Sacrificing Aesthetics & Functional Requirements.

28). The lift contractor shall be responsible for any discrepancies, errors and omissions in the
drawing or particulars submitted by him even if these have been approved by the SBIIMS.

36) Conditions of A.M.C:

(i) The Annual Maintenance Contract should be comprehensive nature, should cover all parts
of the Lift, Machine, Car etc.,

(i) The AMC amount for a particular year will be paid quarterly in advance.

(i) The A.MC will be started after the warranty period expires.

(i)  The Vendor should arrange for monthly once inspection and general servicing of the
entire lift.

(iii) During emergency the service representative should attend within 1 hour.

(iv)  All the compliant calls should be closed within 24 hrs.

(v)  Agree to carry out the comprehensive maintenance of the lift under this scope of
work after completion of one year guarantee period+3 years CMC period at rates derived
from IEEMA (INDIAN ELECTRICAL & ELECTRONICS MANUFACTURES
ASSOCIATION)

37) Guarantee:
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(i). All equipments shall be guaranteed for period of 12 months, from the date of taking over the
installation by the user department against unsatisfactory performance and /or break down due
to defective design workmanship or material. The equipments or components or any part thereof,
so found defective during guarantee period shall be forthwith repaired or replaced free of cost, to
the satisfaction of the Engineer-in charge. In case it is felt by the department that undue delay is
being caused by the contractor in doing this the same will be got done by the department at the
risk and cost of the contractor. The decision of the Engineer-in-charge in this regard shall be final
& building on the contractor.

(i). The tender shall guarantee among things, the following;:

(a). Quality, strength and performance of the materials used as manufactures standards.

(b). Safe mechanical and electrical stress on all parts under all specified conditions of operation.

(c). Satisfactory operation during the maintenance period.
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TECHNICAL SPECIFICATIONS FOR 800 KG GOODS LIFT

The supply and erection of lift shall conform to the latest lift act in force and modern lift practice
in all respects. Technical specifications for various items of work given in the Bill of Quantities are
to be read in conjunction with the specifications given below. Each item of work shall be executed
according to the relevant Indian Standard (IS) specifications.

Document Number Standard Title
IS 9878 : 1981 Safety gears and governors for electric passenger and goods lifts
IS 14665 : Part 1 : Electric Traction Lifts - Part 1 : Guidelines for Outline Dimensions of
2000 Passenger, Goods, Service and Hospital Lifts

Electric Traction Lifts - Part 2 : Code of Practice for Installation, Operation

1514665 : Part2: Sec and Maintenance - Section 1 : Passenger and Goods Lifts - Section 2 : Service

1 and 2 : 2000 Lifts
IS 14665 : Part 3 : Sec Electric Traction Lifts - Part 3 : Safety Rules - Section 1 : Passenger and
1 and 2 : 2000 Goods Lifts - Section 2 : Service Lifts

Electric Traction Lifts - Part 4 : components - Section 1 : Lifts Buffers -
IS 14665 : Part 4 : Sec Section 2 : Lift Guide Rails and Guide Shoes - Section 3 : Lift Car frame, Car,
1to09:2001 Counterweight and Suspension - Section 4 : Lift Safety Gears and
Governors - Section 5

IS 14665 : Part 5 :
1999

Electric Traction Lifts - Specification - Part 5 : Inspection Manual

Specification for Steel Wire Suspension Ropes for Lifts, Elevators and
Hoists

Specification for Flexible Cables for Lifts and Other Flexible Connections -
Part 1 : Elastomer Insulated Cables

Flexible Cables for Lifts and Other Flexible Connections - Specification -
Part 2 : PVC Insulated Circular Cables

IS 8151 : 1976 Single-speed three-phase induction motors for driving lifts
IS 9228 : 1979 Specification for Mono Seat Chairs for Chairlifts Used in Winter Sports

IS 2365 : 1977

IS 4289 : Part1 : 1984

IS 4289 : Part 2 : 2000

Guarding and protecting hoist way shall be responsibility of the lift contractor from the date of
commencement of work at site.

Variable Voltage, Variable Frequency (V3F)

Levelling device: As per 2.31.1 of IS 1860-1980

Terminal buffers: Terminal buffers shall be installed as a means of stopping the car and counter
weight at the extreme limits of travel and shall be spring or oil buffers. Buffers in the pit shall be
mounted on steel channels or suitable concrete blocks.

Guide: Steel “Tee’ section guides shall be provided for the car and counter - weight. At least the
guides for the car should be machined.

Ropes: Hoisting suspension ropes as per IS 14665(Part4/sec.1t09):2001

Reverse phase and phase: Reverse phase & phase failure relay shall be provided to protect the
machine against phase reversal and failure of any phase.

Miscellaneous: All electrical wiring shall have flame resisting moisture proof insulation and will be
run in heavy gauge metal conduit/ casing. The trailing cable between the car and lift well will be
multicore type designed for lift services and will have flame resisting moisture proof covering.
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Cables should conform to relevant IS amended up to date. All wiring and earthing etc. shall

conform to IE rules and regulations.

TECHNICAL PARAMETERS FOR 800 KG GOODS LIFT

Technical Technical data required as per tender Item wise confirmation to
Parameter be filled by tenderers
Lift Model Minimum 800KGS GOODS/ SERVICE
(Gear less /Machine Room Less) Elevator
Number of lift 1No
speed 1.0M/S
Type of Drive Microprocessor based VVVF Drive (V3F)
Travel 14000 mm approximately
No. of stops & 5 stop, 5 landings and 5 openings (Stilt,
Opening 1st,2nd 3rd & 4th
(4t floor is future floor)
Well size 1800mm(Wide) x 1800mm (Depth)
available
Car size 1000mm (Wide) x 1400mm (Deep) x 2200mm
(Height)
Power supply 415V-3 phase, 50 cycles AC
Auxiliary power | Single phase, 220V, 50 cycles AC
Car Enclosure Stainless steel hair line finish
Flooring Granite flooring
No. of entrance | Five entrances on same side
Car entrance Center operated power doors with stainless
steel hair line finish
Landing entrance | Center operated power doors with stainless
steel hair line finish
Clear opening 800mm (W) X 2000mm (H)
Indicators All landings
Controls Micro processor based simplex full collective
control with or without attendant operation
Other features 1.Entrance vertical and sill supports at all
included landings.
2.Call register indicator.
3.KDS-300 Micro movement push button
for car and landing,.
4 Emergency Alarm.
5.Balustrade.
6.Emergency light.
7 .Emergency Rescue Device (ERD).
8.Automatic rescue Device (ARD).
9.Fire rescue Device (FRD).
10. Load weighting device (LWD).
11. Pitladder.
12. Built in voltage stabilizer for control
gear Auto/attendant key.
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13. Press and speak phone/ 3 way
intercom.

14. Floor annunciator with music.

15. Infrared full door screen

Stainless steel handrail should be provided inside the car cabin.

The vendor should provide operating instructions chart at machine room and emergency risks
methods should be displayed.

Should be convenient to physically handicap and Brail notations should be there.

****Note: No extra charges will be paid for any minor civil works, scaffolding required for
installation of lifts and Electrical works
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TECHNICAL SPECIFICATIONS FOR 8 PASSENGER LIFT

The supply and erection of lift shall conform to the latest lift act in force and modern lift practice
in all respects. Technical specifications for various items of work given in the Bill of Quantities are
to be read in conjunction with the specifications given below. Each item of work shall be executed
according to the relevant Indian Standard (IS) specifications.

Document Number Standard Title
IS5 9878 : 1981 Safety gears and governors for electric passenger and goods lifts
IS 14665 : Part 1 : Electric Traction Lifts - Part 1 : Guidelines for Outline Dimensions
2000 of Passenger, Goods, Service and Hospital Lifts

Electric Traction Lifts - Part 2 : Code of Practice for Installation,
Operation and Maintenance - Section 1 : Passenger and Goods Lifts
- Section 2 : Service Lifts
IS 14665 : Part 3 : Sec Electric Traction Lifts - Part 3 : Safety Rules - Section 1 : Passenger
1 and 2 : 2000 and Goods Lifts - Section 2 : Service Lifts

Electric Traction Lifts - Part 4 : components - Section 1 : Lifts
IS 14665 : Part 4 : Sec Buffers - Section 2 : Lift Guide Rails and Guide Shoes - Section 3 :
1to09:2001 Lift Car frame, Car, Counterweight and Suspension - Section 4 :
Lift Safety Gears and Governors - Section 5

IS 14665 : Part 2 : Sec
1 and 2 : 2000

IS 14665 : Part 5 :
1999

Electric Traction Lifts - Specification - Part 5 : Inspection Manual

Specification for Steel Wire Suspension Ropes for Lifts, Elevators
and Hoists

Specification for Flexible Cables for Lifts and Other Flexible
Connections - Part 1 : Elastomer Insulated Cables

Flexible Cables for Lifts and Other Flexible Connections -
154289 : Part 2: 2000 Specification - Part 2 : PVC Insulated Circular Cables

IS 8151 : 1976 Single-speed three-phase induction motors for driving lifts
Specification for Mono Seat Chairs for Chairlifts Used in Winter
Sports

IS 2365 : 1977

IS 4289 : Part 1 : 1984

159228 : 1979

Guarding and protecting hoist way shall be responsibility of the lift contractor from the date of
commencement of work at site.

Variable Voltage, Variable Frequency (V3F)

Levelling device: As per 2.31.1 of IS 1860-1980

Terminal buffers: Terminal buffers shall be installed as a means of stopping the car and counter
weight at the extreme limits of travel and shall be spring or oil buffers. Buffers in the pit shall be
mounted on steel channels or suitable concrete blocks.

Guide: Steel “Tee’ section guides shall be provided for the car and counter - weight. At least the
guides for the car should be machined.

Ropes: Hoisting suspension ropes as per IS 14665(Part4/sec.1t09):2001

Reverse phase and phase: Reverse phase & phase failure relay shall be provided to protect the
machine against phase reversal and failure of any phase.

Miscellaneous: All electrical wiring shall have flame resisting moisture proof insulation and will be
run in heavy gauge metal conduit/ casing. The trailing cable between the car and lift well will be
multicore type designed for lift services and will have flame resisting moisture proof covering.
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Cables should conform to relevant IS amended up to date. All wiring and earthing etc. shall

conform to IE rules and regulations.

TECHNICAL PARAMETERS FOR 8 PASSENGER LIFT

Technical Technical data required as per tender Item wise confirmation to
Parameter be filled by tenderers
Lift Model Minimum Eight passenger (Gear less
/Machine Room Less Elevator)
Number of lift 1No
speed 1.0M/S
Type of Drive Microprocessor based VVVF Drive (V3F)
Travel 14000 mm approximately
No. of stops & 5 stop, 5 landings and 5 openings (Stilt,
Opening 1st,2nd 3rd & 4th
(4t floor is future floor)
Well size 1800mm(Wide) x 1800mm (Depth)
available
Car size 1000mm (Wide) x 1400mm (Deep) x 2200mm
(Height)
Power supply 415V-3 phase, 50 cycles AC

Auxiliary power

Single phase, 220V, 50 cycles AC

Car Enclosure

Stainless steel hair line finish

Flooring

PVC flooring

No. of entrance

Five entrances on same side

Car entrance

Center operated power doors with stainless
steel hair line finish

Landing entrance

Center operated power doors with stainless
steel hair line finish

Clear opening 800mm (W) X 2000mm (H)
Indicators All landings
Controls Micro processor based simplex full collective

control with or without attendant operation

Other features
included

16. Entrance vertical and sill supports at
all landings.

17. Call register indicator.

18. KDS-300 Micro movement push button
for car and landing,.

19. Emergency Alarm.

20. Balustrade.

21. Emergency light.

22. Emergency Rescue Device (ERD).

23. Automatic rescue Device (ARD).

24. Fire rescue Device (FRD).

25. Load weighting device (LWD).

26. Pitladder.

27. Built in voltage stabilizer for control
gear Auto/attendant key.
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28. Press and speak phone/ 3 way
intercom.

29. Floor annunciator with music.

30. Infrared full door screen

Stainless steel handrail should be provided inside the car cabin.

The vendor should provide operating instructions chart at machine room and emergency risks
methods should be displayed.

Should be convenient to physically handicap and Brail notations should be there.

****Note: No extra charges will be paid for any minor civil works, scaffolding required for
installation of lifts and Electrical works
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PRICE BID

NAME OF THE WORK: SUPPLY, INSTALLATION, TESTING & COMMISSONING OF

ONE NUMBER MINIMUM 8 PASSENGER & ONE NUMBER MINIMUM 800KGS GOODS/

SERVICE (GEARLESS/ MACHINE ROOM LESS) ELEVATORS FOR BANK’S OWN

BUILDING AT KOTHAGUDEM, TELANGANA

S No

Description

Qty

Qty

Rate

Amount

1

Supply, Installation, Testing, &
Commissioning of minimum 800 KGS
GOODS/ SERVICE (Gear less /machine
room less) Elevators to serve Stilt, 1st, 2nd, 3rd
& 4t floors (5 Stops/ 5 Openings including
future ie. 4t floor) at SBI, RBO Bldg,
Kothagudem, Telangana. No extra charges
will be paid for any minor civil works,
scaffolding required for installation of lifts
and Electrical works

1

NO

Supply, Installation, Testing, &
Commissioning of minimum 8 PASSENGER
(Gear less /machine room less) Elevators to
serve Stilt, 1st, 2nd, 3rd & 4th floors (5 Stops/ 5
Openings including future i.e. 4th floor) at
SBI, RBO Bldg, Kothagudem, Telangana. No
extra charges will be paid for any minor
civil works, scaffolding required for
installation of lifts and Electrical works

NO

TOTAL RUPEES FOR LIFTS

Comprehensive AMC for the 800kg Goods
lift after warranty period

a. First Year

JOB

b. Second Year

—_

JOB

c.  Third Year

JOB

Comprehensive AMC for the 8 Passengers
lift after warranty period

a.  First year

JOB

b. Second Year

—_

JOB

C. Third Year

JOB

TOTAL RUPEES FOR AMC

GRAND TOTAL

GRAND TOTAL IN WORDS

Signature of the Contractor
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Note:

(i) All the vendors must quote their rates for the above work duly after inspection of the site. No
further price variation/ deviation will be entertained later.

(ii) Price quoted should be inclusive of all Taxes, duties and transportation charges.

(iii) The Vendor must quote for AMC charges for the new lift per year and GST is payable extra as per
prevailing rates at the time. No revision of AMC will be done subsequently as AMC is considered
for arriving at the L1 tender.

(iv) The L1 contractor will be finalized upon the grand total amount.

(v) The works required for erection of lift like scaffolding, grouting, all civil works related to
installation will be under scope of contractor.

Date:
Signature with company seal

Station:
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