
SBI INFRAMANAGEMENT SOLUTIONS PVT LTD. 
(SBIIMS)

                                         (A Wholly Owned Subsidiary of SBI)

Circle Office:2nd  Floor, SBI, Patna Main branch building, West Gandhi Maidan, 
 

Patna-800001

P  A  R  T  -1  

(Technical Bid)

ONLINE TENDER FOR REPAIR & RENOVATION OF TRAINING UNIT, HOSTEL NIT AT 
SBILD PURNEA

Tender ID NO: PAT202005034            

Name of the Tenderer............................................................................................. 

Address:….............................................................................................................

…............................................................................................................................ 

GSTIN:..................................................................................................................
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E-TENDER NOTICE

                                                        

SBIIMS on behalf of SBI Patna Circle invites tender in two bid system from interested SBI approved 
empaneled  Civil contractors (Category B and above) under Patna Circle  for repair & renovation 
of Training unit, Hostel unit, SBILD Purnea   through two bid on line tendering mode System 
portal https://www.tenderwizard.com/SBIETENDER  Details of tenders are as under:

1. Name of Work : Repair & renovation of Training unit, Hostel unit, SBILD Purnea

2 Cost of Tender document :

Rs3000/-non-refundable to be deposited  online  through 
https://www.onlinesbi.com  using  State  Bank  Collect 
gateway on or before  12.06.20  up to  03:00 PM. Without 
Tender processing fee Tender will be rejected

3 Tenders shall remain valid for  : For a period of 90 days from the date of opening of price bid 
of tender.

4 Earnest Money Deposit (EMD) :
Rs.26,500/- in the form of DD from any Nationalised Bank 
drawn in favour of SBI Infra Management Solutions Pvt 
Ltd

5 Time allowed for completion : 90 days from the date of issue of work order.

6. Estimated Cost : Rs.26.42 lacs(approx)/- + GST  

7 Interim Payment : No interim payment will be made. Payment will be made after 
completion  of  work  and  to  the  satisfaction  of  SBIIMS and 
Bank only.

8. Availability of Tender 
Documents

: Tender documents to be downloaded from the Bank's website 
www.sbi.co.in or  SBI  e-tender  portal 
https://www.tenderwizard.com/SBIETENDER 

9. Tender document downloading 
Start Date

: From 02:00 P.M on  30.05.2020

10. Tender document downloading 
End Date

: Upto 02:00 P.M ( 1400 hrs) on 12.06.2020

11. Last date and time of 
submission of  Tender 

: Upto 3.00 P.M  (1500 hrs) on   12.06.2020

12. Date and time of opening of 
tender

12.06.2020 at 3.30 P.M  

13. For any details contact :
Asstt. Manager (Civil) : Mr. Tauseef Ahmad (7903176447)

14. For E-Tender related queries : Service provider:
M/s Antares Systems Limited.
1st floor, Old Bank of India compound,
M/22 Building, Road No. 25, S.K. Nagar, Patna-800001 
Mobile : Rakesh kumar 9771414548, Mr. Pawan kumar Singh 
9771414547, Mr. Amit Prafulla 9988401985 
Email:r.rakeshkumar@antaressystems.com

 

a) The SBIIMS reserves the right to reject any or all the tenders without assigning any reason.

b) Electronically Sealed e-tenders are invited from the Bank’s Empanelled Contractors as 
mentioned in NIT  in two parts, i.e. Cover – I and Cover –II separately Sealed tenders in two parts 
i.e. cover-I and cover- II are to be submitted online on the website : 
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https://www.tenderwizard.com/SBIETENDER  ** No bid shall be accepted offline.

(a) Cover-I (Technical Bid)  :    Technical bid envelope called “Electronic Format of Technical Bid” 
shall contain the following documents: 
(i)  Details of  EMD and tender cost:  Scan copy of  Demand Draft  must  be uploaded in e-tender 
website along with technical bid
(ii) Electronic form of Technical Bid
Cover-I  will  be opened as per above mentioned date & time in the presence of Tenderers who 
desire to attend. The tenderers can view the Tender opening details through their respective log in 
Ids on the above-mentioned e-tender portal (Website).

(b) Cover-II (Price Bid)  :   Shall contain the Electronic format of Price Bid. No condition/ stipulation in 
Cover-II other than unconditional general rebate shall be accepted.  

Cover-II  (Price  Bid)  will  be opened only  of  those  bidders  who are  successful  in  Technical  Bid 
(Cover- I) after through scrutiny.  The contractor/ vendor can view the Tender opening details 
through their respective log in Ids on the above-mentioned e-tender portal (Website).

c) The  Bidder  is  expected  to  examine  all  instructions,  forms,  terms  and  specifications  in  the  bid 
documents. Failure to furnish all information required as per the Bid Documents or submission of 
bids not substantially responsive to the Bid Documents in every respect will be at the bidder's risk 
and shall result in rejection of the bid.

d) In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the 
next working day at the same time.

E-TENDERING INSTRUCTIONS TO BIDDERS

General
SBIIMS hereby publish the TENDER on e-tendering Portal (Website) : 
https://www.tenderwizard.com/SBIETENDER   in Electronic mode hereinafter referred as “e 
Tendering” and TENDER will be hereunder called as “e-Tender”. The e-tender published online 
through above portal (website) consisting of standard tender conditions, specifications, schedule of 
quantities, drawings (if any) for above referred work. Please note that copy of the above e-tender 
can be downloaded from above portal (website) and should be mandatorily submitted in Online 
Electronic Mode hereinafter referred as “Online Offer”. The submission of Online offer duly 
Encrypted & Digitally signed on above portal should be in prescribed Electronic Forms (Online) 
available on above portal for respective tender in Online Envelope(s) on or before As per the key 
Dates mentioned in the Tender Notice in this document and online portal for above tender .

Instructions
1. Tender Bidding Methodology:

Electronically Sealed Bid System – Two Stage - Two Envelopes’
2. Broad outline of activities from Bidders prospective
1. Procure a Digital Signing Certificate (DSC)
2. Register on the e-Procurement portal : https://www.tenderwizard.com/SBIETENDER  (The 
contractors need to upload scan copy of their valid empanelment letter in the portal otherwise their 
registration would be cancelled) 

3. Create Users and assign roles on the above portal
4. View Notice Inviting Tender (NIT) on the above portal
5. Download Official Copy of Tender Documents from the above portal
6. Clarification to Tender Documents on the above portal 
7. Bid-Submission on the above portal
8. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal
– Opening of Technical-Part
9. Post-TOE Clarification on the above portal (Optional)
– Respond to SBIMS’s Post-TOE queries
10. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal
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– Opening of Financial-Part (Only for Technical Responsive Bidders)

For participating in this tender online, the following instructions are to be read carefully. These 
instructions are supplemented with more detailed guidelines on the relevant screens of the above 
portal.

3. Digital Certificates
For integrity of data and authenticity/ non-repudiation of electronic records, and to be complaint with 
IT Act 2000, it is necessary for each user to have a Digital Certificate (DC). also referred to as 
Digital  Signature  Certificate  (DSC),  of  Class  II  or  above,  issued  by a  Certifying  Authority  (CA) 
licensed by Controller of Certifying Authorities (CCA) [refer http://www.cca.gov.in].
4. Registration

To use the Electronic Tender portal : https://www.tenderwizard.com/SBIETENDER  vendors need 
to register on the portal. Registration of each organization is to be done by one of its senior persons 
vis-a-vis Authorized Signatory who will be the main person coordinating for the e-tendering 
activities. In the above portal terminology, this person will be referred to as the Super User (SU) of 
that organization. For further details, please visit the website/portal, and follow further instructions as 
given on the site.
Note:  After successful  submission of  Registration details  please contact  to the Helpdesk of  the 
portal to get your registration accepted/activated.

Help Desk: 
Contact Person: Mr. Rakesh Kumar Tel. No.9771414548, Mr. Pawan kumar Singh Tel No. 
9771414547, Mr. Amit Prafulla Tel No. 9988401985  Email ID – 
r.rakeshkumar@antaressystems.com

5. Bidding related Information for this Tender (Sealed Bid)
The entire bid-submission would be online on the portal. Broad outline of submissions are as 
follows:
· Submission of Bid Security/ Earnest Money Deposit (EMD) & Cost of Bid Document
· Submission of digitally signed copy of Tender Documents/ Addendum
· Power of Attorney, · Two Envelopes,- Technical-Part, Each of the above electronic envelopes 
consists of Main bid and Electronic form (both mandatory) and bid Annexure (Optional).
NOTE: Please note that above e-Tendering system is an automatically time locked system which 
will be locked immediately as soon as due date and time is over and will not accept any offer after 
that.  So, the tenderers are strictly advised to do their process well before the due date and time to 
avoid any such instances.

6. Tender Opening Event (TOE)
The e-Procurement portal offers a unique facility for ‘Public/Limited Online Tender Opening Event 
(TOE)’. Tender Opening Officers as well as authorized representatives of bidders can attend the 
Public/Limited  Online  Tender  Opening  Event  (TOE)  from the  comfort  of  their  offices.  For  this 
purpose, representatives of bidders (i.e. Supplier organization) dully authorized are requested to 
carry a Laptop and Wireless Connectivity to Internet. Every legal requirement for a transparent and 
secure ‘Public/Limited Online Tender Opening Event (TOE)’ has been implemented on the portal. 
As soon as a Bid is decrypted with the corresponding ‘Pass-Phrase’ as submitted online by the 
bidder himself (during the TOE itself), salient points of the Bids are simultaneously made available 
for downloading by all participating bidders. The tedium of taking notes during a manual ‘Tender 
Opening Event’ is therefore replaced with this superior and convenient form of ‘Public/Limited Online 
Tender Opening Event (TOE)’. The portal has a unique facility of ‘Online Comparison Chart’ which is 
dynamically updated as each online bid is opened. The format of  the chart  is  based on inputs 
provided by the Buyer for each Tender. The information in the Comparison Chart is based on the 
data submitted by the Bidders. A detailed Technical and/ or Financial Comparison Chart enhance 
Transparency. Detailed instructions are given on relevant screens. The portal has a unique facility of 
a  detailed  report  titled  ‘Minutes  of  Online  Tender  Opening Event  (TOE)’  covering  all  important 
activities  of  ‘Online  Tender  Opening Event  (TOE)’.  This  is  available  to  all  participating  bidders 
for‘Viewing/  Downloading’.  There  are  many  more  facilities  and  features  on  the  portal.  For  a 
particular tender, the screens viewed by a Supplier will depend upon the options selected by the 
concerned Buyer.

IMPORTANT NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical 
events’ such as – a short period before bid-submission deadline, during online public/limited tender 
opening event, during e-auction, it is the bidder’s responsibility to have backup internet connections. 
In case there is a problem at the e-procurement/ e-auction service-provider’s end (in the server, 
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leased line,  etc) due to which all  the bidders face a problem during critical  events,  and this is 
brought to the notice of SBIIMS by the bidders in time, then SBIIMS will promptly re-schedule the 
affected event(s).

7. Minimum Requirements at Bidders end
In order to operate on the electronic tender management system, the user’s machine is required to 
be set up. The machine must have running XP service Pack 3 or higher version of Windows like 
Vista or Window 7. Also need to install Mozilla Fire fox web browser and latest Version of Java.

For and behalf of 
SBIIMS Patna
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INSTRUCTIONS TO THE TENDERERS

Eligibility Criteria:
Must be empanelled in SBI Patna Circle for category equivalent or above estimate value. Supporting 
document shall be attached.

1.0 Scope  of   Work  

Sealed tenders are invited by SBIIMS, Patna Circle for and behalf of SBI Patna Circle  “ Repair & renovation 
of Training unit, Hostel unit, SBILD Purnea
2.0 Tender  Documents

2.1 The work has to be carried out strictly  according to the conditions stipulated in tender consisting the 
documents as NIT, Instructions to the Tenderers, General Conditions of Contact, special conditions of 
contract, technical specifications, price bid, drawings etc.

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in 
case  of  ambiguities  or  discrepancies  shall  take  precedence  in  the  order  as  Price  Bid,  Additional 
specification,  Technical  specification,  Drawings,  Special  conditions  of  contract,  GCC,  instructions  to 
Tenderers.

3.0 Site   Visit:  The  tenderer  must  obtain  himself  on  his  own  responsibility  and  his  own  expenses  all 
information, data which may be required for the purpose of filling this tender document and enter into 
a  contract  for  the  satisfactory  performance  of  the  work.  The  Tenderer  is  requested  satisfy  himself 
regarding the availability of water,  power, transport and communication facilities, the character quality 
and quantity of the materials, labour, the law and order situation, climatic conditions, local authorities 
requirement,  traffic  regulations etc. The tenderer will be fully responsible for considering the financial 
effect of any or all the factors while submitting his tender.

4.0 Earnest   Money:  The  tenderers  are  requested  to  submit  the  Earnest  Money 
in  the  form  as mentioned in NIT. No  interest  will  be  paid  on  the  EMD.

5.0 Initial   Security  Deposit:  The successful  tenderer  will  have to  submit  a  sum equivalent  to  2% of 
contract value less EMD,  within  a  period  of  07  days  of  acceptance  of   work-order.

6.0 Security  Deposit  : It shall be 5% of contract value including ISD. Balance 3% shall be deducted from the 
running account bill of the work at the rate of 10% of the respective running account bill i.e., deduction 
from each running bill account will  be 10% till  total 3% of contract value is reached. 50% of the total 
security shall be paid to the contractors on the basis of Architects/SBIIMS certifying the virtual completion 
and the contractor’s removal of his materials, equipment, labour force, temporary sheds, stores, site office 
etc.  The balance 50% would  be paid  to  the contractors  15 days  after  the defects  liability  period as 
specified  in  the  contract  provided  he  has  satisfactorily  carried  out  all  the  works  and  attended   to 
rectification  of  all  defects  in  accordance  with  the  conditions  of  the  contract.

6.1.      Additional Security Deposit: In case In case L-1 bidder quotes abnormally low rates (i.e. 10% or 
more, below estimated project  cost), the SBIIMS may ask such bidder to deposit additional security deposit 
(ASD) equivalent  to difference of estimated cost vis-à-vis L-1 quoted amount for due fulfilment of contract. 
Such ASD could be in the form of FDR / Bank’s guarantee in the SBIIMS name as per format approved 
by  the  SBIIMS.  On  successful  completion  of  work  ASD  will  be  returned  to  the  contractor.  In  case 
contractor fails to complete the work in time or as per tender specification or leave the job incomplete, 
the SBIIMS will be at liberty to recover the dues from ASD or to forfeit such ASD as the case may be within 
its sole discretion.

6.2 No interest  shall  be  paid  to  the  amount  retained  by  the  SBIIMS  as  Security  Deposit.

7.0 Signing of  Contract  Documents: The successful tenderer shall be bound to implement the contract by 
signing an agreement with Bank and conditions of contract attached herewith within one week from the receipt of 
intimation of acceptance of his tender by the SBIIMS. 
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8.0 Completion Period:  Time is essence of the contract. The work should be completed in all respects in 
accordance with the terms of contract within a period of  90 days from  the  date  of  handing  over  site  or 7 days 
from  the  date  receipt  of  work-order of   acceptance   whichever  is later.

9.0 Validity of  Tender: 3 ( Three )  months from the  date of opening price bid. If the tenderer withdraws his 
/  her  offer  during  the  validity  period  or  makes  modifications  in  his  /  her  original  offer  which  are  not 
acceptable   to   the  Bank/SBIIMS  without  prejudice  to  any  other  right  or  remedy  the  Bank/SBIIMS  shall 
be  at  liberty  to   forfeit   the   EMD.

10.0 Liquidated Damages: The liquidated damages shall be 0.5% of the contract value per week of delay 
subject to  a   maximum    of   5%   of  contract  value.  

Addendum to  Liquidated  Damages  Clause :--

1.  The  parties  hereby  agree  that  due  to  negligence  of  act  of  the  Contractor,  if  the  employer  suffers 
losses,  damages,  the  quantification  of  which  may  be  difficult,  and  hence  the  amount  specified 
hereunder  shall  be  construed  as  reasonable  estimate  of  the  damages  and  the  Contractor  agree  to  pay 
such  liquidated  damages,  as  defined  hereunder  as  per  the  provisions  of  this  Contract. 

1.2 The amount of liquidated damages under this Contract shall  not exceed 5% of the total value of the 
contract. 

1.3  The liquidated damages shall be applicable under following circumstances: 

1.3.1   If  the deliverables are not  submitted as per schedule and time, the Contractor shall  be liable to pay 
1%  of  the  total  cost  of  the  services  for  delay  of  each  week  or  part  thereof. 

1.3.2  If the deliverables are not acceptable to the Employer, and defects are not rectified to the satisfaction 
of the Employer within 30 days of the receipt of the notice, the Contractor shall be liable for Liquidated Damages 
for  an  amount  equal  to  0.5%  of  total  cost  of  the  services  for  every  week  or  part  thereof  for  the 
delay 

1.3.3   Any delay beyond this, STATE BANK OF INDIA/SBIIMS shall be free to terminate the contract and get 
the work done from an alternate source at the risk of the contractor, besides forfeiting EMD. The decision of 
the Bank/SBIIMS as to the period of delay on the part of the contractor and the quantum of compensation for 
such delay shall  be final and binding on the contractor.  If  the contractor is unavoidably hindered in carrying 
out the  work  on account of delayed decision or the approval by the Bank/SBIIMS, which are necessary to carry 
out further work,  he shall be allowed suitable extension of time by concerned authority of the Project, whose 
decision shall  be  final  and  binding  on the contractor. No claim of the contractor shall be entertained against 
the Bank/SBIIMS for such delayed approvals / decisions by the Corporation, excepting suitable extension of time. 

11.0 Rates and  Prices  
11.1 In case of item rate tender

11.1.1 The tenderers shall quote their rates for individual items both in words and figures. In case of discrepancy 
between the rate quoted in words and figures the unit rate quoted in words in the original tender will 
prevail. If no rate is quoted for a particular item in either of the tender documents the contractor shall not 
be paid for that item when it is executed.

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the tenderers 
quote their rates for such items those rates will be ignored and will not be considered during execution.

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed the tenders 
would be evaluated as per the original unit and the contractor would be paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any discrepancy is 
observed he should immediately bring it to the knowledge of the Architect / SBIIMS.

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, vat levies etc.  but excluding 
GST which will be paid separately to the contractors also  include  1%  of  the  billed  amount  towards 
Labour  Welfare  Fund,  which  will  be  deducted  from  contractors  bill.
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ARTICLES   OF  AGREEMENT

( On  Non-Judicial  Stamp  Paper  of  Rs. 200.00 )

ARTICLES   OF   AGREEMENT  made  this  _________________________  day  of  ___________ 
Two thousand _____________________ between  the  STATE  BANK  OF  INDIA, a  Corporation constructed 
under  the  State  Bank  of  India  Act,  1955  and  having  its  Corporate  Centre  at  Madam  Cama  Road, 
Mumbai 400 021. ( hereinafter referred to as “the OWNER” )  which  expression   shall  include  its  successor 
or   successors   and   assigns  )   of   the   ONE  PART  through   the   authorized   officer 
Assistant General Manager (Premises) ( Designation )/other authorized officer.

AND

M/s.  _________________________________  having  its  registered  office  at  _________________ 
( therein  after  referred  to  as  the  ‘CONTRACTOR’ )  of  the  OTHER  PART.  

WHEREAS  the  OWNER  is  desirous  of  “ Repair & renovation of Training unit, Hostel unit, 
SBILD Purnea ( herein  after  called  the ‘ Work’ ).

AND WHEREAS the  Owner  in  order  to  effectively carry  out the work has  engaged   M/s. SBIIMS, Patna,  a 
firm  of  Consultants,  Architects,  Engineers  and  Planners ( herein after referred to  as The   Consultants) to 
prepare  Scheme plans,  Detailed  Drawings  &  specifications,  description  of   work,  to  supervise  the  work  
and   to  assist   in  concerned  technical   matters.

AND WHEREAS the Owner has caused the plans, drawings and specifications, priced schedule of quantities of 
the works to be  executed   as  per  conditions  of  the  contract  and  special  conditions  prepared  with  the 
assistance  of   the  said   Architect / Consultant  subject  to  which  the  offer  of  the  Contractor shall  be 
accepted

WHEREAS the contractor has deposited with the Owner [EMD  Rs. ................/-  +  ISD  Rs.  ................./- ]  = 
TOTAL   Rs.  .................../- (Rupees  ................................................................................................... )  as security 
deposit for the due performance of the Agreement and WHEREAS the Owner has issued letter of intent work 
order  to  the   Contractor through the architect.

AND  WHEREAS  said  drawings  inclusive  of  the specifications,  priced schedule  of  quantities,  conditions of 
contract and special conditions all of which are collectively hereinafter collectively  referred  to as the said 
condition ) have been signed by the parties hereto and the contractor  has  agreed  to  execute  the  works  upon 
and  subject  to  the  said  conditions. 

NOW IT  IS  HEREBY  AGREED  AS  FOLLOWS  :

1. In consideration of the payments to be made to the contractor as hereinafter provided the contractor shall 
upon and subject to the said conditions execute and complete the works shown upon the site drawings 
etc. and such further detailed drawings as may be furnished to the contractor by the said owner through 
the Architect as described in the said specifications and the said priced schedule of quantities.

2. The  Owner  will  pay  to  the  Contractor  the  sum  of  Rs. ____________  (  Rupees ____________ 
_________________________________________  only)  (hereinafter  called  the  contract  sum) 
or  such  other  sum  become  payable  hereunder  at  the  times  and  in  the  manner  specified  in 
the said conditions. However, the actual sum will be paid on the actual value of work done, irrespective of 
the contract sum.

3. The term “The Architects / Consultants’ in the said conditions shall mean the said  M/s. SBIIMS, Patna 
and in the event of the said Architect / Consultant ceasing to be the Architect / consultant for the purpose 
of this contract such other person as shall be nominated for the purpose by the Owner.
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4. The  plans,  agreement  and  documents  above  mentioned  shall  form  the  basis  of  this  contract 
and all disputes to be decided in the manner prescribed in the conditions attached hereto.

5. The said contract comprises the works as above mentioned, and all subsidiary works connected therewith 
within the same site as may be ordered to be done from time to time by the said Owner even though said 
works may not be shown on the drawings or described in the said specifications or  the  priced  schedule 
of  quantities.

6. Notwithstanding what are stated in the special condition, conditions of contract and hereinbefore stated 
the Owner through the Architect /  Consultants reserves to himself  the right to alter the drawings and 
nature of the work and of adding to or omitting any items of works form or of having portions of the same 
carried out departmentally or otherwise and such alterations or variations shall  be carried out without 
prejudice to this contract.

7. The said conditions shall be read and be treated as forming part of this agreement and the parties hereto 
will  respectively  be  bound  thereby  and  to  abide  by  and  submit  themselves  to  the  conditions  and 
stipulations and perform the same on their parts to be respectively observed and preferred.

8 Employer reserves to itself  the right  of altering the drawings and nature of the work by adding to or 
omitting any items of work or having portions of the same carried out without prejudice to this contract.

9.        Time shall be considered as the essence of this contract and the Contractor hereby agrees to commence 
the work soon after the site is handed over to him or from 7th day after issue of formal work order as 
provided for in the said conditions whichever is  earlier and to complete the entire work  within 90 days 
subject to nevertheless the provisions for extension of time.

10 All payments by the employer under this Contract will be made only at Patna Circle.

11. Any dispute arising under this agreement shall be referred to the arbitration to a sole arbitrator appointed 
with consent of the Owner and the Contractor as indicated in the Articles of the General Conditions. The 
award of the arbitrator shall be final and binding on both parties. The court in Patna shall have jurisdiction 
to determine the same.

12. That the several  parts of this contract have been read by the Contractor and fully understood by the 
contractor.

IN  WITNESS WHEREOF,  the  parties   hereto   executed   these   presents   the   day   and   year 
hereinabove  written.

WITNESS                        EXECUTANTS

1. 1. OWNER

2.

1. 2. CONTRACTOR

2.

               Signature   with   Seal
(  In  case  of  the  Company,  the  common  seal  be  affixed  pursuant  to  resolution  of  Board  of  Directors  in 

accordance  with  Articles  of  Association  of  the  Company  the  directors  etc.  as  the  case  may  be  affixing 

common   seal  may  be  initial  in  token  thereof  and  also  by  putting   their  names. ) 
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GENERAL CONDITIONS OF  CONTRACT (G.C.C.)

1.0 Definitions:

Contract  means  the  documents  forming  the  tender  and  the  acceptance  thereof  and  the  formal 
agreement  executed  between  SBI  –  SBILD  Purnea (Client)  and  the  Contractor,  together  with  the 
documents referred therein  including these conditions,   the specifications,  designs and  instructions 
issued from time to time by Architects / Bank  and all  these documents  taken  together shall be deemed 
to form one contract  and shall be complementary  to  one  another.

1.1 In  the  contract  the  following  expressions  shall,  unless  the  context  otherwise  requires,  have  the 
meaning hereby respectively assigned to them.

1.1.1 ‘ SBI ’ is having its Corporate Centre at State Bank Bhavan, Madame Cama  Road, Mumbai 400 021 and 
includes the Client’s representatives  successors   and   assigns.

‘Consultants ’  shall   mean  M/s. SBIIMS, Patna,

1.1.2 ‘  Site  Engineer  ’ shall  mean  an  Engineer  appointed  by  the  SBIIMS  as  their  representative  to 
give  instructions  to  the  contractors.

1.1.3 ‘The Contractor’  shall mean the individual or firm or company whether incorporated or not undertaking 
the  works  and  shall  include  legal  personal  representative  of  such  individual  or  the  composing  the 
firm  or  company  and  the  permitted  assignees   of  such  individual  or  firms  of  company.
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of 
Work’  and  /  or  to  be  executed  in  accordance  with  the  contract  and  includes  materials,  apparatus, 
equipment,  temporary  supports,  fittings  and things  of  all  kinds  to  be provided the  obligations  of  the 
contractor hereunder and work to be done by the contractor under the contract.

1.1.4 ‘Engineer’ shall mean the representative of the SBIIMS/Architect / Consultant.
1.1.5 ‘Specifications’ shall  mean the specifications referred to in the tender and any modifications thereof 

as may time to  time be furnished or  approved  by the  SBIIMS/Architect  /  Consultant  ‘Month’  means 
calendar month.

1.1.6 ‘Week’  means  seven  consecutive  days.
1.1.7 ‘Day’  means  a  calendar  day  beginning  and  ending  at  0:00 hrs  and  24  hrs  respectively.

CLAUSE

1.0 Scope  of   Work

The contractor shall carry out complete and maintain the said work in every respect is strictly accordance 
with  this contract and with the directions of and to the satisfaction of the Bank to be communicated 
through the Architect / Consultants. The Architect / Consultant at the direction of the Bank from time to 
time issue further drawings and / or written instructions, details directions and explanations which are 
hereafter collectively referred to as Architect’s /  Consultant’s instructions in regard to the variation or 
modification of the design, quality or quality of work or the addition or omission or substitution of any 
work. The removal from the site of any materials brought thereon by the contractor and any substitution of 
any other  materials  therefore  the removal  and /  or  re-execution  of  any work  executed by him.  The 
dismissal from the work of any person employed engaged thereupon.

2.0 Ownership  of   Document

All  specifications  and  copies thereof  furnished  by  the  SBI/SBIIMS  through  its  Architect / Consultant  
are the  properties  of  the  SBI/SBIIMS.  They  are  not  to  be  used  on  other  work.

3.0 Detailed   Instructions
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The SBI/SBIIMS through its Architect / Consultants shall furnish with reasonable promptness additional 
instructions as necessary for the proper execution of the work. All such  instructions  shall  be  consistent 
with the contract  documents, true developments thereof  and  reasonably  inferable  there  from.

The work shall  be executed in conformity therewith and the contractor prepare a detailed programme 
schedule indicating therein the date of start and completion of various activities on receipt of the work 
order and submit the same to the  SBI/SBIIMS through the Architect / Consultant for approval.

4.0 Copies  of  Agreement

Two  copies  of  agreement  duly  signed  by  both  the  parties  with  the  drawings  shall  be  handed  over 
to the contractors. 

5.0 Materials,  Appliances  and  Employees

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, 
tools, equipment transportation and any other facilities that are required for the satisfactory execution and 
completion of the work. Unless or otherwise specified all materials shall be new and both workmanship 
and materials shall be best quality.  The contractor shall at all times enforce strict discipline and good 
order among his employees and shall not employ on the work any unfit person or anyone not skilled in 
the  work  assigned  to  him.  Workman whose  work  or  behaviour  is  found to  be unsatisfactory  by the 
SBI/SBIIMS / Architect / Consultant he shall be removed from the site immediately.

6.0 Permits,  Laws  and  Regulations

Permits and Licenses required for the execution of the work shall be obtained by the contractor at his own 
expenses.  The contractor shall  give notices and comply with  the regulations,  laws,  ordinances rules, 
applicable  to  the  contractor.  If  the  contractor  observes  any  discrepancy  between  the  drawings  and 
specifications,  he  shall  promptly  notify  the  SBI/SBIIMS in  writing  under  intimation  of  the  Architect  / 
Consultant. If the contractor performs any act which is against the law, rules and regulations he shall 
meet all the costs arising there from and shall indemnify the  SBI/SBIIMS any legal actions arising there 
from.

7.0 Setting  out  Work

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the 
same and for the correctness of the positions, levels, dimensions and alignment of all parts thereof and 
get it approved by the Architect / Consultant before proceeding with the work. If at any time any error in 
this respect shall appear during the progress with the work, irrespective of the fact that the layout had 
been approved by the Architect / Consultant the contractor shall be responsible for the same and shall at 
his own expenses rectify such error, if so, required to satisfaction of the SBI/SBIIMS.

8.0 Protection  of   Works  and  Property

The contractor shall continuously maintain adequate protection. Of all his work from damage and shall 
protect the SBI’s  properties from injury or loss arising in connection with contract. He shall make good 
any  such  damage,  injury,  loss,  except  due  to  causes  beyond  his  control  and  due  to  his  fault  or 
negligence.
He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take 
all  precautions  for  safety  and  protection  of  his  employees  on  the  works  and  shall  comply  with  all 
applicable provisions of Govt. and local bodies safety laws and building codes to prevent accidents, or 
injuries to persons or property of about or adjacent to his place of work. 

The contractor shall take insurance covers as per clause 26.0 at his own cost. The policy may 
taken  in  joint  names  of  the  contractors  and  the  SBI  and  the  original  policy  may  be  lodged 
with  the  SBI.  

9.0 Inspection  of  Work 

The  SBI /SBIIMS/ Architect / Consultant or their representatives shall at all reasonable time have free 
access to the work site and / or to the workshop, factories or other places where materials are lying or 
from where they are obtained and the contractor shall give every facility to the  SBI/SBIIMS / Architect / 
Consultant and their representatives necessary for inspection and examination and test of the materials 
and workmanship. No person unless authorized by the SBI/SBIIMS / Architect / Consultant except the 
representative of public authorities shall be allowed on the work at any time. The proposed work either 
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during its construction stage or its completion can also be inspected by the Chief Technical Examiner’s 
organization a wing of Central Vigilance Commission.

10.0 Assignment and Subletting

The whole of work included in the contract shall be executed by the contractor and he shall not directly 
entrust and engage or indirectly transfer assign or underlet the contract or any part or share thereof or 
interest therein without the written consent of the SBI/SBIIMS through the architect and no undertaken 
shall receive the contractor from the responsibility of the contractor from active superintendence of the 
work during its progress.

11.0 Quality  of  Materials,  Workmanship   &  Test

(i) All materials and workmanship shall be best of the respective kinds described in the contract and 
in accordance with Architect / Consultant instructions and shall be subject from time to time to 
such tests as the Architect / Consultant may direct at the place of manufacture or fabrication or on 
the  site  or  an  approved  testing  laboratory.  The  Contractor  shall  provide  such  assistance, 
instruments,  machinery,  labour  and  materials  as  normally  required  for  examining  measuring 
sampling and testing any material or part of the work before incorporation in the work for testing 
as may be selected and required by the Architect / Consultant.

(ii) Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied 
by the Contractor without any extra charges. If certain items proposed to be used are of such 
nature that samples cannot be presented or prepared at the site detailed literature / test certificate 
of the same shall be provided to the satisfaction of the Architect / Consultant. Before submitting 
the sample / literature the contractor shall satisfy himself the material / equipment for which he is 
submitting the samples / literature meet with the requirement of tender specification. Only when 
the samples are approved in writing by the Architect / Consultant the contractor shall proceed 
with  the  procurement  and  installation  of  the  particular  material  /  equipment.  The  approved 
samples shall be signed by the Architect / Consultant for identification and shall be kept on record 
at  site  office  until  the  completion  of  the  work  for  inspection  /  comparison  at  any  time.  The 
Architect / Consultant shall take reasonable time to approve the sample. 

Any  delay  that  might  occur  in  approving  the  samples  for  reasons  of  its  not  meeting  the 
specifications or  other  discrepancies inadequacy in  furnishing samples of  best  qualities  from 
various manufacturers and such other aspects causing delay on the approval of the materials / 
equipments etc. shall be the account of the contractor.

(iii) Cost of Tests

The cost of making any test shall be borne by the contractor if such test is intended by provided 
for in the specification or BOQ.

(iv) Costs of tests not provided for

If any test is ordered by the SBIIMS/Architect / Consultant which is either

(a) If  so  intended  by  or  provided  for  or  (in  the  cases  above  mentioned)  is  not  so 
particularized  or  though  so  intended  or  provided  for  but  ordered  by  the  Architect  / 
Consultant to be carried out by an independent person at any place other than the site or 
the  place of  manufacture  or  fabrication  of  the materials  tested  or  any Government  / 
approved laboratory, then the cost of such test shall be borne by the contractor.

12.0 Obtaining  information  related  to  execution  of  work

No claim by the contractor for additional payment shall be entertained which is consequent upon failure 
on his part to obtain correct information as to any matter affecting the execution of the work nor any 
misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve 
him from any risks or from the entire responsibility for the fulfilment of contract.
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13.0 Contractor’s  superintendence

The contractor shall give necessary personal superintendence during the execution of the works and as 
long,  thereafter,  as the SBIIMS/Architect /  Consultant may consider necessary until  the expiry of the 
defects liability period, stated hereto.

14.0 Quantities

(i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 
accordance with the Indian Standard Method of Measurements and quantities. The rate quoted 
shall  remain  valid  for  variation  of  quantity  against  individual  item  to  any  extent  subject  to 
maximum variation of the contract  value by 25%. The amount paid under Clause 20 and 21 
hereof as well as amounts of prime cost and provisional sums, if any, shall be executed. Some 
quantities may not be executed by Bank/SBIIMS depending upon site conditions and / or at the 
discretion of bank.

(ii) Variation  exceeding  25%:  The  items  of  work  executed  in  relation  to  variation  exceeding 
25% shall be paid on the basis of provisions of clause 22 (e) hereof.

15.0 Works  to  be  measured 

The SBIIMS/Architect / Consultant may from time to time intimate to the contractor that he required the 
work to be measured and the contractor shall forthwith attend or send a qualified representative to assist 
the Architect in taking such measurements and calculation and to furnish all  particulars or to give all 
assistance required by any of them. Such measurements shall be taken in accordance with the Mode of 
measurements detailed in the specifications.  The representative  of  the SBIIMS/Architect  /  Consultant 
shall  take  joint  measurements  with  the  contractor’s  representative  and  the  measurements  shall  be 
entered in the measurement book. The contractor or his authorized representative shall recorded in token 
of his acceptance. All the corrections shall be duly attested by both representatives. 

No over writings shall be made in the Measurement Book should the contractor not attend or neglect or 
omit  to  depute  his  representative  to  take  measurements  then  the  measurements  recorded  by  the 
representative of the SBIIMS/ Architect / Consultant shall be final. All authorized extra work, omissions 
and all variations made shall be included in such measurements.

15.A If there are varying or conflicting provisions made in any one document forming part of the contract, the 
Accepting Authority shall be the deciding authority with regard to the intention of the document and his 
decision shall be final and binding on the contractor.

15.B Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall not 
vitiate the Contract or release the Contractor from the execution of the whole or any part of the works 
comprised therein according to drawings and specifications or from any of his obligations under the 
contract.

15,C The successful tenderer / contractor, on acceptance of his tender by the Accepting Authority, shall, within 
07 days from the stipulated date of start of the work, sign the contract consisting of:-
(i) The notice inviting tender, all the documents including drawings, if any, forming the tender as issued at 
the time of invitation of tender and acceptance thereof together with any correspondence leading thereto. 
(a) Various standard clauses with corrections up to the date stipulated in contract if any.
(b)  Safety Code.
(c) Model Rules for the protection of health, sanitary arrangements for workers engaged by contractor.
(d) Contractor’s Labour Regulations.
(e) List of Acts and omissions for which fines can be imposed.
(iii) No payment for the work done will be made unless contract is signed by the contractor.

16.0 Variations

No alteration, omission or variation ordered in writing by the SBIIMS/Architect / Consultant shall vitiate the 
contract. In case the SBI /SBIIMS/ Architect / Consultant thinks proper at any time during the progress of 
works to make any alteration in, or additions to or omission from the works or any alteration in the kind or 
quality of the materials to be used therein, the Architect / Consultant shall give notice thereof in writing to 
the contractor or shall confirm in writing within seven days of giving such oral instruction the contractor 
shall after to add to omit from as the case may be in accordance with such notice but the contractor do 
any work extra to or make any alteration or additions to or omissions from the works any deviation from 
any  of  the  provision  of  the  contract,  stipulations,  specifications  contract  drawings  without  previous 
consent in writing of the SBIIMS/Architect / Consultants and value of such extras, alterations, additions or 
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omissions shall in all cases be determined the Architect / Consultant and the same shall be added to or 
deducted from the contract value as the case may be.

17.0 Valuation  of  Variations

No claim for  an extra  shall  be allowed unless it  shall  have  been executed under it  authority  of  the 
Architect / Consultant with the concurrence of the SBI/SBIIMS as herein mentioned. Any such extra is 
herein referred to as authorized extra and shall be made in accordance with the following provisions.

(a) (i) The net rates or prices in the contract shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similar conditions as the work 
priced herein.

(ii) Rates for all items, wherever possible should be derived out of the rates give in the priced 
BOQ.

(b) The net prices of the original tender shall determine the value of the items omitted provided if 
omissions do not vary the conditions under which any remaining items of works are carried out, 
otherwise the prices for the same shall be valued under such clause (c) hereunder.

(c) Where the extra works are not of similar character and / or executed under similar conditions as 
aforesaid or where the omissions vary the conditions under which and remaining items or works 
are carried out, then the contractor shall within 7 days or the receipt of the letter of acceptance 
inform the SBIIMS/ Architect / Consultant of the rate which he intends to charge for such items of 
work,  duly  supported  by  analysis  of  the  rate  or  rates  claimed  and  the  SBIIMS/Architect  / 
Consultant shall fix such rate or prices as if the circumstances in his opinion are reasonable and 
proper, based on the market rate.

(d) Where extra work cannot be properly measured or valued the contractor shall be allowed day 
work  prices  at  the  net  rates  stated  in  the  tender  of  the  BOQ  or,  if  not,  so  stated  then  in 
accordance with the local day work rates and wages for the district provided that in either case, 
vouchers specifying the daily  time (and if  required by the SBIIMS/Architect  /  Consultant)  the 
workman’s name and materials employed be delivered for verifications to the SBIIMS/Architect / 
Consultant at or before the end of the week following that in which the work has been executed.

(e) It is further clarified that for all such authorized extra item where rates cannot be derived from the 
tender, the contractor shall submit rates duly supported by rate analysis worked on the “market 
rate basis” for material, labour, hire / running charges of equipment and wastages etc. plus 15% 
towards establishment charges, contractor’s overheads and profit such items shall not be eligible 
for escalation. 

18.0 Final  Measurement

The  measurement  and  valuation  in  respect  of  the  contract  shall  be  completed  within  6  months 
of  the  virtual  completion  of  the  work.

19.0 Virtual  Completion  Certificate (  V C C ) 

On  successful  completion  of  entire  works  covered  by  the  contract  to  the  full  satisfaction  of  the 
SBI/SBIIMS,  the contractor shall ensure that the following works have been completed to the satisfaction 
of the SBI/SBIIMS.

(a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment 
and machinery.

(b) Demolish,  dismantle  and  remove  the  contractor’s  site  office,  temporary  works,  structures 
including labour sheds / camps and constructions and other items and things whatsoever brought 
upon or erected at the site or any land allotted to the contractor by the SBI and not incorporated 
in the permanent works.

(c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and 
shall clear, level and dress, compact the site as required by the SBI.

14



(d) Shall put the SBI/SBIIMS in undisputed custody and possession of the site and all land allotted by 
the SBI.

(e) Shall hand over the work in a peaceful manner to the SBI/SBIIMS.

(f) All defects / imperfections have been attended and rectified as pointed out by the SBIIMS to the 
full satisfaction of  SBI/SBIIMS.

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to apply 
to  the  SBIIMS/Architect  /  Consultant  is  satisfied  of  the  completion  of  work.  Relative  to  which  the 
completion certificate has been sought, the Architect / Consultant shall within 14 days of the receipt of the 
application for virtual completion certificate, issue a VCC in respect of the work for which the VCC has 
been applied.

The issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under the 
contract  including  the  contractor’s  liability  for  defects  liability  period  nor  shall  be  issuance 
of  VCC in  respect  of  the works  or  work  at  any site  be construed as a waiver  of  the right  or  claim 
of  the  SBI  against  the  contractor  in  respect  of  works  or  work  at  the  site  and  in  respect  of  which 
the   VCC has been issued.

20.0 Work  by  other  Agencies

The SBI /SBIIMS/ Architect / Consultant reserves the rights to use premises and any portion of the site for 
execution of any work not included in the scope of this contract which it may desire to have carried out by 
other persons simultaneously and the contractor shall not only allow but also extend reasonable facilities 
for the execution of such work. 

The contractor however shall not be required to provided any plant or material for the execution of such 
work  except  by  special  arrangement  with  the  SBI/SBIIMS.  Such  work  shall  be  carried  out  in  such 
manners not to impede the progress of the works included in the contract.

21.0 Insurance of  Works

21.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in the 
joint names of the SBI and the contractor against all loss of damages from whatever cause arising other 
than the except risks, for which he is responsible under the terms of contract and in such manner that the 
SBI and contractor are covered for the period stipulated 1 Clause of GCC and are also covered during the 
period of maintenance for loss or damage arising from a cause, occurring prior to the commencement of 
the period of maintenance and for any loss or damage occasioned by the contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations under clause.

(a) The works for the time being executed to the estimated current contract value thereof, or such 
additional sum as may be specified together with the materials for incorporation in the works at 
their replacement value.

(b) The  constructional  plant  and  other  things  brought  on  to  the  site  by  the  contractor  to  the 
replacement value of such constructional plant and other things.

(c) Such  insurance  shall  be  effected  with  an  insurer  and  in  terms  approved  by  the  SBI  which 
approval shall not be unreasonably with held and the contractor shall whenever required produce 
to the Architect / Consultant the policy if insurance and the receipts for payment of the current 
premiums.

(d) Submitted  original “  Contractor’s  All  Risk  Insurance  Policy  ”   and  “  Workmen’s 
Compensation  ( General )  Policy  ”  made  by   contractor’s  own  cost . 

21.2 Damage  to  persons  and  property

The contractor shall except if and so far as the contract provides otherwise indemnify the SBI/SBIIMS 
against all losses and claims in respect of injuries or damages to any person or material or physical 
damage to any property whatsoever which may arise out of or in consequence of the execution and 
maintenance of the works and against all claims proceedings, damages, costs, charges and expenses 
whatsoever in respect of or in relation thereto except any compensation of damages for or with respect of 
or in relation thereto except any compensation of damages for or with respect to :

(a) The permanent use or occupation of land by or any part thereof.

(b) The right of SBI/SBIIMS to execute the works or any part thereof, on, over, under, in or through 
any lands.
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(c) Inquiries or damages to persons or properties which are unavoidable result of the execution or 
maintenance of the works in accordance with the contract.

(d) Injuries or damage to persons or property resulting from any act or neglect of the SBI/SBIIMS 
their agents, employees or other contractors not being employed by the contractor or for or in 
respect of any claims, proceedings, damages, costs, charges and expenses in respect thereof or 
in  relation  thereto  or  where  the  injury  or  damages  was  contribute  to  by  the  contractor,  his 
servants or agents such part of the compensation as may be just and equitable having regard to 
the extent of the responsibility of the  SBI/SBIIMS, their employees or agents or other employees 
or agents or other contractors for the damage or injury.

21.3 Contractor  to  indemnify  SBI/SBIIMS

The contractor shall indemnify the SBI/SBIIMS against all claims, proceedings, damages, costs, charges 
and expenses in respect of the matters referred to in provision sub-clause 26.2 of this clause.

21.4 Contractor’s  superintendence

The contractor shall fully indemnify and keep indemnified the SBI/SBIIMS against any action, claim or 
proceeding relating to infringement or use of any patent or design or any alleged patent or design rights 
and shall pay any royalties which may be payable in respect of any articles or part thereof included in the 
contract. In the event of any claim made under or action brought against SBI/SBIIMS in respect of such 
matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be at his 
own expenses to settle any dispute or to conduct any litigation that may arise there from provided that the 
contractor shall not be liable to indemnify the SBI/SBIIMS if the infringement of the patent or design or 
any alleged patent  or  design right  is  the direct  result  of  an order  passed by the SBIIMS/Architect  / 
Consultant in this behalf.

21.5 Third  Party  Insurance  [ Contractor’s   All   Risk   Insurance  Policy ] 

21.5.1 Before commencing the execution of the work by the contractor but without limiting his obligations and 
responsibilities under Clause 26.0 of GCC shall insure against his liability for any materials or physical 
damage, loss or injury which may occur to any property including that of SBI or to any person, including 
any employee of the SBI/SBIIMS, by or arising out of the execution of the works or in the carrying out of 
the contract, otherwise than due to the matters referred to in the provision to Clause  26.0 thereof.

21.5.2 Minimum  Amount  of   Third  Party  Insurance

Such insurance shall be effected with an insure and in terms approved by the SBI which approval shall 
not  be reasonably with  held and for at least  the amount stated below. The contractor shall  however 
required, produce to the Architect / Consultant the policy or policies of insurance cover and receipts for 
payment of the current premiums.

21.5.3 The  minimum  insurance  cover  for  physical  property,  injury  and  death  is  Rs.  5.00  (  Five  )  Lacs 
per occurrence with the number of occurrences limited to four. After such occurrence contractor   will pay 
additional premium necessary valid for four occurrences always. 

21.6 Accident  or  injury  to  Workmen  [  Workmen’s  Compensation ( General ) Policy ]  

21.6.1 The SBI/SBIIMS shall not be liable for or in respect of any damages or compensation payable at law in 
respect or in consequence of any accident or injury to any workmen or other person in the employment of 
the contractor or any sub-contractor save and except an accident or injury resulting from any act or 
default of the SBI or their agents or employees. The contractor shall indemnify and keep indemnified SBI 
against  all  such  damages and  compensation,  save  and  except  as  aforesaid  and against  all  claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto.

21.6.2 Insurance  against  accidents  etc.  to  workmen

The contractor shall insure against liability with an insurer approved by the SBI during the whole of the 
time that  any persons are  employed by him on the works  and shall  when required,  produce to  the 
SBIIMS/Architect / Consultant such policy of insurance and receipt for payment of the current premium. 
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Provided  always  that,  in  respect  of  any  persons  employed  by  any  sub-contractor  the  contractor’s 
obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have 
insured against the liability in respect of such persons in such manner that SBI/SBIIMS is indemnified 
under the policy but the contractor shall require such sub-contractor to produce to the SBIIMS/Architect / 
Consultant when such policy of insurance and the receipt for the payment of the current premium.
1) CAR   Policy                                                  2)   Labour   Policy

26.6.3 Remedy  on  Contractor’s  failure to  insure

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance 
which he may be required to effect under the terms of contract, then and in any such case the SBI may 
effect and keep in force any such insurance and pay such premium or premiums as may be necessary for 
the purpose and from time to time deduct the amount so paid by the SBI as aforesaid from any amount 
due or which may become due to the contractor, or recover the same as debt from the contractor.

26.6.4 without prejudice to the others rights of the SBI/SBIIMS against contractors. In respect of such default, 
the employer shall  be entitled to deduct from any sums payable to the contractor the amount of any 
damages costs, charges and other expenses paid by the SBI and which are payable by the contractors 
under this clause. The contractor shall upon settlement by the insurer of any claim made against the 
insurer pursuant to policy taken under this clause proceed with due diligence to rebuild or repaid the 
works destroyed or damaged. In this event all the monies received from the insurer in respect of such 
damage shall be paid to the contractor and the contractor shall not be entitled to any further payment in 
respect of the expenditure incurred for rebuilding or repairing of the materials or goods destroyed or 
damaged.

22.0 Extension of   Time

If in the opinion of the SBIIMS/Architect / Consultant the work to be delayed for reasons beyond the 
control of the contractor, the SBIIMS/Architect / Consultant may submit a recommendation to the SBI to 
grant a fair and reasonable extension of time for completion of work as per the terms of contract. If the 
contractor needs an extension of time for the completion of work or if the completion of work is likely to be 
delayed for any reasons beyond the due date of completion as stipulated in the contract, the contractor 
shall apply to the SBI through the SBIIMS/Architect / Consultant in writing at least 30 days before the 
expiry of the scheduled time and while applying for extension of time he shall furnish the reasons in detail 
and  his  justification  if  any  for  the  delays.  The  SBIIMS/Architect  /  Consultant  shall  submit  their 
recommendations to  the SBI  in  the prescribed  format  for  granting extension of  time.  While granting 
extension of time the contractor shall be informed the period extended time which will qualify for levy for 
liquidated damages.  For  the balance period in excess of  original  stipulated period and duly sanction 
extension of time by the  SBI/SBIIMS the provision of liquidated damages as stated under Clause 9.0 
shall become applicable. Further contract shall remain in force even for the period beyond the due date of 
completion irrespective whether the extension is granted or not.

23.0 Rate   of   Progress

(i) Whole of the materials, plant and labour to be provided by the contractor and the mode manner and speed of 
execution and maintenance of the works are to be of a kind and conducted in a manner to the satisfaction of the 
SBIIMS/Architect / Consultant. Should the rate of progress of the work or any part thereof be at any time be in the 
opinion of the SBIIMS/Architect / Consultant too slow to ensure the completion of the whole of the work by the 
prescribed time or extended time for completion, the Architect / Consultant shall thereupon take such steps as 
considered necessary by the SBIIMS/Architect / Consultant to expedite progress so as to complete the works by 
the prescribed time or extended time. Such communications from the SBIIMS/Architect / Consultant neither shall 
relieve the contractor from fulfilling obligations under the contract nor will he is entitled to raise any claims arising 
out of such directions. 

24.0 Work  during  nights  and  holidays

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein 
provided be carried on during the night or on holidays without the permission in writing of the Architect / 
Consultant when the work is unavoidable or absolutely necessary for the saving of life or property or for 
the  safety  of  the  work  in  which  case  the contractor  shall  immediately  advise  the  SBIIMS/Architect  / 
Consultant. However, the provision of the clause shall not be applicable in the case of any work which 
becomes essential to carry by rotary or double shifts in order to achieve the progress and quality of the 
part of the works being technically required / continued with the prior approval of the SBIIMS/Architect / 
Consultant at no extra  cost  to  the  SBI.
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All  work  at  night  after  obtaining  approval  from  competent  authorities  shall  be  carried  out  without 
unreasonable noise and disturbance.

25.0 No  compensation  or  restrictions  of  work

If at any time after acceptance of the tender SBI/SBIIMS shall decide to abandon or reduce the scope of 
work for any reason whatsoever and hence not required the whole or any part the work to be carried out. 
The Architect / Consultant shall give notice in writing to the effect to the contractor and the contractor 
shall act accordingly. 

In  the  matter  the  contractor  shall  have  not  claim  to  any  payment  of  compensation  or  otherwise 
whatsoever on account of any profit or advantage which he might have derived from the execution of the 
work fully but which he did not derive in consequence of the foreclosure of the whole or part of the work.

Provided that  the contractor shall  be paid the charges on the cartage only of materials actually  and 
bonafide  brought  to  the  site  of  the  work  by  the  contractor  and  rendered  surplus  as  a  result  of  the 
abandonment,  curtailment of  the work or any portion thereof  and then taken back by the contractor, 
provided however that the Architect / Consultant shall have in such cases the option of taking over all or 
any such materials at their purchase price or a local current rate whichever is less.

In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit 
shall be given to him at the rates not exceeding those at which were originally issued to the contractor 
after taking into consideration and deduction for claim on account of any deterioration or damage while in 
the custody of the contractor and this respect the decision of SBIIMS/Architect / Consultant shall be final.

    
26.0 Suspension  of   Work

(i) The contractor shall on receipt of the order in writing of the SBIIMS/Architect / Consultant (whose 
decision shall be final and binding on the contractor) suspend the progress of works or any part 
thereof  for  such  time  and  in  such  manner  as  SBIIMS/Architect  /  Consultant  may  consider 
necessary so as not cause any damage or injury to the work already done or endanger the safety 
thereof for any of following reasons.

(a) On account any default on the part of the contractor,  or

(b) For proper execution of the works or part thereof for reasons other than the default of the 
contractor,  or

(c) For safety of the works or part thereof.

The contractor shall during such suspension properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the SBIIMS/Architect / Consultant.

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above.

The  contractor  shall  be  entitled  to  an  extension  of  time  equal  to  the  period  of  even  such 
suspension. No compensation whatsoever shall be paid on this account.

26.0 Action  when  the  whole  security  deposit  is  forfeited

In  any  case  in  which  under  any  clause  of  this  contract,  the  contractor  shall  have  rendered 
himself liable to pay compensation amounting to the whole of his security deposit the SBIIMS/Architect / 
Consultant shall have the power to adopt any of the following course as they may deem best suited  to 
the  interest  of  the  SBI.

(a) To  rescind  the  contractor  (of  which  rescission  notice  in  writing  to  the  contractor  by  the 
SBIIMS/Architect  /  Consultant  shall  be  conclusive  evidence)  and  in  which  case  the  security 
deposit of the contractor shall be forfeited and be absolutely at the disposal of  SBI.

 (b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the 
work, debiting the contractor with the cot of the labour and materials (the cost of such labour and 
materials  as  worked  out  by  the  SBIIMS/Architect  /  Consultant  shall  be  final  and  conclusive 
against the Contractor) and crediting him with the value of the work done, in all respects in the 
same manner and at the same rates if it had been carried out by the contractor under the terms of 
this contract the certificate of SBIIMS/Architect / Consultant as to the value of work done shall be 
final and conclusive against the contractor.

(c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted 
out of his hands and to give it to another contractor to complete in which case any expenses 
which  may  be  incurred  in  excess  of  the  sum  which  would  have  been  paid  to  the  original 
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contractor,  if  the whole work had been executed by him (of  the amount of which excess the 
certificates in writing of the SBIIMS/Architect / Consultant shall be final and conclusive) shall be 
borne by original contractor and may be deducted from any money due to him by SBI under the 
contract or otherwise or from his security deposit or the proceeds of sale thereof, or sufficient part 
thereof.

In the event of any of above courses being adopted by the SBI/SBIIMS the contractor shall have no claim 
to compensation for any loss sustained by him by reasons of his having purchased or procured any 
material or entered into any engagements or make any advances on account of, or with a view to the 
execution of the work or the performance of the contract and in case the contract shall be rescind under 
the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work 
thereto for actually performed under this contract, unless, and until the SBIIMS/Architect / Consultant will 
have certified in writing the performance of such work and the value payable in respect thereof and he 
shall only be entitled to be paid the value so certified.

27.0 Owner’s  Right  to  Terminate  the  Contract

If  the contractor being an individual or a firm commit any ‘Act of Insolvency’  or shall  be adjusted an 
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily or 
subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency 
or winding up shall  be unable within  7 days after notice to him to do so to show to the reasonable 
satisfaction of the SBIIMS/Architect / Consultant that he is able to carry out and fulfil the contract and to 
give security therefore if so required by the SBIIMS/Architect / Consultant.

Or if  the contractor (whether an individual firm or incorporated Company) shall  suffer execution to be 
issued or shall  suffer any payment under this contract  to be attached by or on behalf  of  any of  the 
creditors of the contractor.

Or  shall  assign  or  sublet  his  contract  without  the  consent  in  writing  of  the  SBI  through  the 
SBIIMS/Architect / Consultant or shall charge or encumber this contract or any payment due to which 
may become due to the contractor there under:
 

(a) Has abandoned the contract; or

(b) has failed to commence the works,  or has without  any lawful excuse under these conditions 
suspended  the  progress  of  the  works  for  15  days  after  receiving  from the  SBI  through  the 
SBIIMS/Architect / Consultant written notice to proceed , or

(c) has failed to proceed with the works with such diligence and failed to make such due progress as 
would enable the works to be completed with in the time agreed upon, or has failed to remove the 
materials from the site or to pull down and replace work within seven days after written notice 
from the SBI through the SBIIMS/Architect / Consultant that the said materials were condemned 
and rejected by the SBIIMS/Architect / Consultant under these conditions ; or has neglected or 
failed persistently to observe and perform all or any of the acts, matters or things by this contract 
to be observed and performed by the contractor for seven days after written notice shall have 
been given to the contractor to observe or perform the same or has to the detriment of good 
workmanship or in defiance of the SBI’s or SBIIMS/Architect’s / Consultant’s instructions to the 
contrary subject any part of the contract. 

Then  and  in  any  of  said  cases  the  SBI  and  or  the  SBIIMS/Architect  /  Consultant,  may not 
withstanding any previous waiver,  after giving seven days notice in  writing  to  the contractor, 
determine  the  contract,  but  without  thereby  affecting  the  powers  of  the  SBI  or  the 
SBIIMS/Architect / Consultant or the obligation and liabilities of the contractor the whole of which 
shall continue in force as fully as if the contract had not been so determined and as if the works 
subsequently had been executed by or on behalf of the contractor. 

And further the SBI through the SBIIMS/Architect / Consultant their agents or employees may 
enter upon and take possession of the work and all plants, tools, scaffoldings, materials, sheds, 
machineries lying upon the premises or on the adjoining lands or Roads use the same by means 
of their own employees or workmen in carrying on and completing the work or by engaging any 
other  contractors  or  persons  to  complete  the  work  and  the  contractor  shall  not  in  any  way 
interrupt or do any act, matter or thing to prevent or hinder such other contractor or other persons 
employed for completing and finishing   or  using  the  materials  and  plant  for  the  works.

When  the  works  shall  be  completed  or  as  soon  thereafter  as  convenient  the  SBI  or  the 
SBIIMS/Architect / Consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 15 days after receipt thereof by 
him the SBI/SBIIMS sell the same by public auction after due publication, and shall adjust the 
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amount realized by such auction. The contractor shall have no right to question any of the act of 
the SBI/SBIIMS incidental to the same of the materials etc.

28.0 Certificate  of  Payment

The contractor shall be entitled under the certificates to be issued by the SBIIMS/Architect / Consultant to 
the  contractor  within  10  working  days  from  the  date  of  Certificate  to  the  payment  from  SBI  from 
time to time. The SBI/SBIIMS shall recover the statutory recoveries other dues including the retention 
amount  from  the certificate of payment.

Provided always that the issue of any certificate by the SBIIMS/Architect / Consultant during the progress 
of  works  or  completion  shall  not  have  effect  as  certificate  of  satisfaction  or  relieve  the  contractor 
from  his  liability  under  clause.

The SBIIMS/Architect / Consultant shall have power to withhold the certificate if the work or any part 
thereof   is  not  carried  out  to  their  satisfaction.

The SBIIMS/Architect  /  Consultant  may by any certificate make any corrections required in previous 
certificate.

The SBI/SBIIMS shall  modify the certificate of payment as issued by the Architect /  Consultant  from 
time   to  time  while  making  the  payment.
 
The  contractor  shall  submit  final  bill  only  after  taking  actual  measurements  and  properly 
recorded  in  the  Measurement  Books  / Sheets.

Interim  Payment  :- a) Payment  shall  be  made  after  completion  of  work  subject  to 
satisfaction   by  Bank   &  SBIIMS,.

b) Interim Payment  may  be  considered  as  per  progress  of  work  & 
volume  of  work,  it  depends  upon  Bank  discretionary ,  which 
shall  be  liable  &  bind  on  contractor . 

 
29.0 Settlement  of  Disputes  and  Arbitration

Except  where  otherwise  provided  in  the  contract  all  questions  and  disputes  relating  to  meaning  of  the 
specifications, designs, drawings and instructions herein before mention and as to the quality of workmanship of 
materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way arising 
out  of  or  relating  to  the  contract  designs,  drawings,  specifications,  estimates,  instructions,  orders  or  these 
conditions or otherwise concerning the work or the execution or failure to execute same whether arising during 
the progress of the work or after the cancellation, termination completion or abandonment thereof  shall  be  dealt 
with  as mentioned hereinafter.

If  the  contractor  considers  that  he  is  entitled  to  any  extra  payment  or  compensation  in  respect  of  the 
works  over  and  above  the  amounts  admitted  as  payable  by  the  Architect  or  in  case  the  contractor  wants 
to  dispute  the  validity  of  any  deduction  or  recoveries  made  or  proposed  to  be  made  from  the  contract 
or  raise  any  dispute,  the  contractor  shall  forthwith  give  notice  in  writing  of  his  claim,  or  dispute  to 
the........................, and endorsed a copy of the same to the SBIIMS/Architect/EIC within 30 days  from  the  date 
of  disallowance   thereof   or   the   date  of  deduction  or  recovery. 

The said notice shall give full particulars of the claim, grounds on which it is based and detailed calculations of the 
amount claimed and the contractor shall not be entitled to raise any claim nor shall the Bank/SBIIMS be in any 
way liable in respect of any claim by the contractor unless notice of such claim shall have been given by the 
contractor to the SBI/SBIIMS. in the manner and within the  time as aforesaid. The contractor shall be deemed to 
have waived and extinguished all his rights in respect  of any claim not  notified  to  the  SBI/SBIIMS  in  writing  in 
the  manner and  within  the  time  aforesaid.

Asst.  General  Manager(SBI)  shall  give  his  decision  in  writing  on  the  claims  notified  by  the  contractor. 
The contractor may within 30 days of the receipt of the decision of  the  Asst. Gen. Mgr. (SBI.) submit  his  claims 
to  the  conciliating  authority  namely  the  Chief  General  Manager,  SBI – LHO.,   Patna , Premises & Estate 
Deptt.,   for  conciliation  and  with  all  details  and  copies  of  correspondence  exchanged  between  him  and  
Asst. General  Manager.                        

If  the  conciliation  proceedings  are  terminated  without  settlement  of  the  disputes,  the  contractor  shall 
within  a  period  of   30  days  of  termination  thereof  shall  give  a  notice  to  the  concerned   A.G.M  or  Chief  
General Manager of the Bank for appointment of  the arbitrator to adjudicate the notified claims failing which 
the  claims  of an  contractor  shall  be  deemed  to  have  been  considered  absolutely  barred  and  waived.
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Except  where  the  decision  has  become  final,  binding  and  conclusive  in  terms  of  contract,  all  disputes 
or  differences  arising  out  of  the  notified  claims  of  the  contractor  as  aforesaid  and  all  claims  of  the  Bank 
shall be referred for adjudication through arbitration by the  Sole  Arbitrator  appointed  by  the  A.G.M.  It will 
also  be  no  objection  to  any  such  appointment  that  the  Arbitrator  so  appointed  is  a  Bank  officer  and   that 
he had to deal with the matters to which the Contract relates in the course of his duties as  Bank Officer. If 
the arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office  due to 
any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid   by the  said   AGM. 
Such  person  shall  be  entitled  to  proceed  with  the  reference  from the  stage  at  which   it   was   left  by  his 
predecessor.

It  is  a  term  of  this  contract  that  the  party  invoking  arbitration  shall  give  a  list  of  disputes  with  amounts 
claimed in respect of each dispute along with the notice for appointment of arbitrator.

It  is  also  a  term  of  this  contract  that  no  person  other  than  a  person  appointed  by  such   A.G.M  (SBI.) 
as  aforesaid  should  act  as  arbitrator.

The  conciliation  and  arbitrator  shall  be  conducted  in  accordance  with  the  provisions  of 
the  Arbitration  and  Conciliation  Act  1996  or  any  statutory  modification  or  re-enactment  thereof 
and   the rules made there under.

It  is  also  a  term  of  the  contract  that,  if  any,  fees  are  payable  to  the  arbitrator  these  shall  be  paid 
equally  by  both  the  parties. However,  no  fees  will  be  payable  to  the  arbitrator  if  he  is  a  Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date he 
issues notice to both the parties calling them to submit their statement of claims and counter statement of claims. 
The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. The fees if  
any, of the arbitrator shall, if required to be paid before the award is made and published be paid half and half by 
each of the parties. The cost of the reference and of the award (including the fees, if any of the arbitrator) shall be 
in the discretion of the arbitrator who may direct to any by whom and in what manner, such costs or any part 
thereof shall be paid and fix or settle the amount of costs to be so paid.

30.0 Water  Supply

The rates quoted by the contractor includes all expenditure for providing water for the works including that 
for the work people and all staff at site. The arrangement for distribution will be contractor’s responsibility.

31. Power  Supply  

Contractor  shall  have  to  arrange  for  D.G.  set  at  his  own  cost,  risk  and  responsibility  to 
carry out  the  work  at  site  whenever  required  for  and  asked  by  the  Bank/SBIIMS / Architect.

The  contractor  shall  at  his  own  cost  arrange  for  necessary  power  for  the  work  and  lighting 
for the entire period of contract. 

32.0 Treasure  Trove  etc.

Any  treasure  trove,  coin  or  object  antique  which  may  be  found  on  the  site  shall  be  the  property 
of  SBI  and  shall  be  handed  over to the  Bank immediately.

33.0 Method  of  Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement 
will be on the net quantities or work produced with up to date. Rules laid down by the Bureau of Indian 
Standards. In the event any dispute / disagreement the decision of the SBIIMS/Architect / Consultant 
shall be final binding on the contractor.

34.0 Maintenance  of  Registers

The contractor shall maintain the following registers as per the enclosed proforma at site of work and 
should produce the same for inspection of SBI/SBIIMS / Architect / Consultant whenever desired by them. 
The contractor shall also maintain the records / registers as required by the local authorities / Govt. from 
time to time.

(ii) Register for hindrance to work.
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(iii) Register for running account bill.

(iv) Register for labour

Contractor shall also maintain a site order book 
34.0 Price  Variation

Not applicable.

35.0 Force Majeure

35.1 Neither contractor not SBI/SBIIMS shall be considered in default in performance of their obligations if 
such performance is prevented or delayed by events such as but not to war, hostilities revolutions, riots, 
civil  commotion,  strikes,  lockout,  conflagrations,  epidemics,  accidents,  fire  storms,  floods,  droughts, 
earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control of the 
party affected or prevented or delayed. However a notice is required to be given within 30 days from the 
happening of the even with complete details, to the other party to the contract if it is not possible to serve 
a notice, within the shortest possible without delay.

35.2 As  soon  as  the  cause  of  force  majeure  has  been  removed  the  party  whose  ability  to  perform  its 
obligations has been affected shall notify the other of such cessation and the actual delay incurred in 
such affected activity adducing necessary evidence in support thereof.

35.3 From the  date  of  occurrence  of  a  case  of  force  majeure  obligations  of  the  party  affected  shall  be 
suspended during the continuance of any inability so caused. With the cause itself and inability resulting 
there from having been removed, the agreed time of completion of the respective obligations under this 
agreement shall stand extended by a period equal to the period of delay occasioned by such events.

35.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of force 
majeure lasting to a period of 6 months or more the two parties shall each other to decide regarding the 
future execution of this agreement.

36.0 Local  Laws,  Acts,  Regulations

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulations 
and abolition act of 1970) and other safety regulations. The contractor shall comply with the provision of 
all labour legislation including the latest requirements of all the Acts, laws, any other regulations that are 
applicable to the execution of the project.

(i) Minimum Wages Act 1948 (Amended)

(ii) Payment of Wages Act 1936 (Amended)

(iii) Workmen’s Compensation Act 1923 (Amended)

(iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)

(v) Apprentice Act 1961 (Amended)

(vi) Industrial Employment (Standing Order) Act 1946 (Amended)

(vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 

(viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof.

(ix) Shop and Establishment Act.

(x) Any other Act or enactment relating thereto and rules framed there under from time to time.

37.0 Accidents

The contractor shall immediately on occurrence of any accident at or about the site or in connection with 
the execution of the work report such accident to the SBIIMS/Architect / Consultant. The Contractor shall 
also such report immediately to the competent authority whenever such report is required to be lodged by 
the law and take appropriate actions thereof.
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SPECIAL  CONDITIONS  OF  CONTRACT

1.0 Dimensions  and  Levels

All dimensions and levels shown on the drawing shall be verified by the contractor on the site and he will 
be held responsible for the accuracy and maintenance of all  the dimensions and the levels.  Figured 
dimensions are in all cases to be accepted and no dimension shall be scaled. Large-scale details shall 
take  precedence  over  small-scale  drawings.  In  case  of  discrepancy  the  contractor  shall  ask  for 
clarification from the SBIIMS/Architect / Consultant before proceeding with the work.

2.0 Notice  of  Operation

The  contractor  shall  not  carryout  any  important  operation  without  the  consent  in  writing  from  the 
SBIIMS/Architect / Consultant.

3.0 Construction  Records

The contractor shall keep and provide to the SBIIMS/Architect / Consultant full and accurate records of 
the dimensions and positions of all new work and any other information necessary to prepare complete 
drawings  recording  details  of  the  work  as  constructed.

                                  
4.0 Safety  of  Adjacent Structures  and  Trees

The contractor shall provide and erect to the approval of the SBIIMS/Architect / Consultant such supports 
as may be required to protect  effectively  all  structures and protective  guards to trees which may be 
endangered by the execution of  the works  or  otherwise  take such permanent  measures as may be 
required by the SBIIMS/Architect to protect the trees and structures.

5.0 Temporary  Works

Before any temporary works are commenced the contractor shall submit at least 7 days in advance to the 
SBIIMS/Architect / Consultant for approval complete drawings of all temporary works he may require for 
the execution of the works. The contractor shall carry out the modifications relating to strength, if required 
by the SBIIMS/Architect / Consultant may require in accordance with the conditions of contract at his own 
cost. The Contractor shall be solely responsible for the stability and safety of all temporary works and 
unfinished works and for the quality of the permanent works resulting from the arrangement eventually 
adopted for their execution.

6.0 Work  Programme

As soon as the contract is awarded, a suitable programme of work preferably in the form of Bar Chart 
shall be drawn up for completion of the different stages of the work, so as to ensure its completion within 
the allotted period of time. This programme shall  be submitted by the contractor in consultation with 
SBIIMS/Architect / PMC or Site Engineer.

(ii). As soon as possible after the Contract is concluded, the Contractor shall submit a Time and Progress 
Chart for each mile stone and get it approved by the architect/ engineer –in-charge. The Chart shall be 
prepared in direct relation to the time stated in the Contract documents for completion of items of the 
works. It shall indicate the forecast of the dates of commencement and completion of various trades of 
sections of the work and may be amended as necessary by agreement between the Engineer-in-Charge 
and the Contractor within the limitations of time imposed in the Contract documents, and further to ensure 
good progress during the execution of the work, the contractor shall in all cases in which the time allowed 
for any work,  exceeds one month (save for special  jobs for which a separate programme has been 
agreed upon) complete the work as per mile stones.

(iii) The programme chart should include the following:
(a) Descriptive note explaining sequence of the various activities.
(b) Network (PERT / CPM / BAR CHART).
(c) Programme for procurement of materials by the contractor.
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Programme of procurement of machinery / equipments having adequate capacity, commensurate with the 
quantum of work to be done within the stipulated period, by the contractor.   In addition to above, to 
achieve the progress of Work as per programme, the contractor must bring at site adequate shuttering 
material required for cement concrete and R.C.C. works etc. for three floors within a week from the date 
of start of work till the completion of RCC work as per requirement of work. The contractor shall submit 
shuttering schedule adequate to complete structure work within laid down physical milestone.

(iv) If at any time, it appears to the SBIIMS/Architect/ Engineer-in-Charge that the actual progress of work 
does not conform to the approved programme referred above or after rescheduling of milestones, the 
contractor shall produce a revised programme within 7 (seven) days, showing the modifications to the 
approved programme to ensure timely  completion of the work. The modified schedule of programme 
shall be approved by the Engineer in Charge/ Architect. A recovery of Rs. 500/- (For works costing upto 
Rs. 50 Lakhs) / Rs. 1000/- (for works costing more than Rs. 50 lakhs upto Rs 2 crores) and Rs 2500 (for 
works costing more than Rs 2 cr upto Rs 5 Cr)  and Rs 2500  (for works costing more than Rs 5 cr upto 
Rs 20Cr) and Rs 5000 (for works costing more than Rs 20 cr) shall be made on per day basis in case of 
delay in submission of the modified programme

(v) The submission for approval by the Engineer-in-Charge of such programme or such particulars shall 
not  relieve  the  contractor  of  any of  the duties or  responsibilities  under the  contract.  This  is  without 
prejudice to the right of Engineer-in-Charge/ Architect to take action against the contractor as per terms 
and conditions of the agreement.

7.0 Water, Power  and  Other  Facilities

(a) The rate quoted by the contractor shall include all expenses that are required for providing all the 
water required for the work and the contractor shall make his own arrangements for the supply of 
good quality water suitable for the construction and good quality drinking water for their workers. 
If necessary the contractor has to sink and a tube well / open well and bring water by means of 
tankers at his own cost for the purpose. The SBI/SBIIMS will not be liable to pay any charges in 
connection with the above.

(b) The rate quoted in the tender shall include the expenses for obtaining and maintaining power 
connections and shall pay for the consumption charges.

(c) The contractors for other trades directly appointed by the SBI/SBIIMS shall be entitled to take 
power  and  water  connections  from the  temporary  water  and  power  supply  obtained  by  the 
contractor. However the concerned contractor shall make their own arrangements to drawn the 
supply and pay directly the actual consumption charges at mutually agreed rates between them. 
All municipal charges for drainage and water connection for construction purposes shall be borne 
by the contractor and charges payable for permanent connections, if any, shall be initially paid by 
the contractor and the SBI will reimburse the amount on production of receipts.

(d) The SBI/SBIIMS as well as the Architect / Consultant shall give all possible assistance to the 
contractors to obtain the requisite.

(e) Permission from the various authorities, but the responsibility for obtaining the same in time shall 
be of the contractor.

8.0 Office Accommodation

(a) The contractor  shall  provide  and maintain  all  necessary  offices,  workshops,  stores,  shelters, 
sanitary facilities, canteens and other temporary structures for themselves in connection with the 
work  at  the  site  at  their  own  cost  after  getting  the  approval  from  the  SBIIMS/Architect  / 
Consultant.

(b) A site office for the use of SBI/SBIIMS / Architect / Consultant shall be provided by the contractor 
at his own expenses.

(c) All temporary buildings and facilities as mentioned above shall be removed on completion of the 
work at any other earlier date as directed by the SBIIMS/Architect / Consultant.

All the expenses for obtaining statutory approvals and maintenance of the above facilities as well 
as running expenses shall be borne by the contractor at no extra cost. It is also the responsibility 
of the contractor to obtain statutory approvals for providing the above facilities.

9.0 Facilities  for  Contractor’s  Employees
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The contractor shall make his own arrangement for the housing and welfare of his staff and workmen 
including adequate drinking water facilities. The contractor shall also make the arrangements at his own 
cost for transport where necessary for his staff and workmen to and from site of work at his own cost.

10.0 Lighting  of  Works

The contractor  shall  at  all  times provide  adequate and approved  lighting as required for  the proper 
execution and supervision and inspection of work.

11.0 Fire  Fighting  Arrangement

(i) The  contractor  shall  provide  suitable  arrangement  for  fire  fighting  at  his  own  cost.  For  this 
purpose he shall provide requisite number of fire extinguishers and adequate number of buckets, 
some of which are to be always kept filled with stand and some with water. These equipments 
shall  be  provided  at  suitable  prominent  and  easily  accessible  places  and  shall  be  properly 
maintained.

(ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his 
own cost and to the approval of the relevant authorities. The contractor shall make the following 
arrangements at his own cost but not limited to the following :-

(a) Proper handling, storage and disposal of combustible materials and waste.

(b) Work operations which can create fire hazards.

(c) Work operations which can create fire hazards. 

(d) Type, number and location of containers for the removal materials and rubbish.

(e) Type, size, number and location of the fire extinguishers or other fire fighting equipment.

(f) General house keeping.

12.0 Site Order  Book

A site  order  book  shall  be  maintained  at  site  for  the  purpose  of  quick  communication  between the 
SBIIMS/Architect  /  Consultant.  Any  communication  relating  to  the  works  may be  conveyed  through. 
Records in the site order book. Such a communication from one party to the other shall be deemed to 
have been adequately served in terms of contract. Each site order book shall have machine numbered 
pages in triplicate and shall  carefully maintained and preserved by the contractor and shall  be made 
available to the SBIIMS/Architect / Consultant as and when demanded. 

Any instruction which the SBIIMS/Architect / Consultant may like to issue to the contractor may like to 
bring to the SBIIMS/Architect / Consultant two copies of such instructions shall be taken from the site 
order book and one copy will  be handed over to the party against proper acknowledgement and the 
second copy will be retained for their record.

13.0 Temporary  Fencing  /  Barricading

The contractor shall provide and maintain a suitable temporary fencing / barricading and gate at his cost 
to  adequately  enclose  all  boundaries  of  the  site  for  the  protection  of  the  public  and  for  the  proper 
execution and security of the work and in accordance with the requirement of the SBIIMS/Architect / 
Consultant and regulations of local authorities. These shall be altered, relocated and adopted from time to 
time as necessary and removed on completion of the work.

14.0 Site  Meetings

Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a 
senior representative along with the site representative and other staff of approved sub-contractors and 
suppliers  as  required  to  the  site  meetings  and  ensure  all  follow  up  actions.  Any  additional  review 
meetings shall be held if required by the SBIIMS/Architect / Consultant.

15.0 Disposal  of  Refuse

The contractor shall  cart  away all  debris, refuse etc. arising from the work from the site and deposit 
the same as directed by the SBIIMS/Architect / Consultant at his own cost. It is the responsibility of the 
contractor  to  obtain  from the  local  authorities  concerned to  the effect  that  all  rubbish arising out  of 
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contractor’s activities at the construction site or any other off site activities borrow pits has been properly 
deposed off.

16.0 Contractor  to  verify  site  measurement

The contractor  shall  check and verify  all  site  measurements whenever  requested by other  specialist 
contractors or other sub contractors to enable them to prepare their own shop drawings and pass on the 
information with sufficient promptness as will not in any way delay the works.

17.0 Displaying  the  name  of  the  work

The  contractor  shall  put  up  a  name  board  of  suitable  size  as  directed  by  the  SBIIMS/Architect  / 
Consultant  indicating  therein  the  name of  the  project  and  other  details  as  given  by  the  Architect  / 
Consultant at his own cost and remove the same on completion of work.

18.0 Approved  make

The contractor shall provide all materials from the list of approved makes at his own cost and also appoint 
the specialized agency for the waterproofing anti-termite, aluminium doors and windows and any other 
item as specified in the tender. The SBIIMS/Architect / Consultant may approve any make / agency within 
the approval list as given in the tender after inspection of the sample / mock up.

19.0 Procurement of  Materials 

The contractor shall make his own arrangements to procure all the required materials for the work.  All 
wastage and losses in weight shall be to the contractor’s account.

20.0 Excise Duty, Taxes, Levies etc.

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees cess or 
charges in respect of the works including but not limit to sales tax, tax on works contract excise duty, and 
octroi, payable in respect of materials, equipment plant and other things required for the contractor. All of 
the aforesaid taxes duties, levies, fess and charges shall be to the contractor’s account and the SBI shall 
not be required to pay any additional or extra amount on this account. Variation of taxes, duties, fees, 
levies etc. if any, till completion of work shall be deemed to be included in the quoted rates and no extra 
claim amount on this account will in any case be entertained. If a new tax or duty or levy or cess or royalty 
or octroi is imposed under as statue or law during the currency of contract the same shall be borne by the 
contractor.  GST  which  will  be  paid  separately  to  the  contractors  on  submission  of  bill / 
documents  for  onward  payment  to  the  Govt.  Department.

21.0 Acceptance  of  Tender

The SBI/SBIIMS shall  have the right  to reject  any or all  tenders without  assigning any reason. They 
are  not  to  bound  to  accept  the  lowest  or  any  tender  and  the  tenderer  or  tenderers  shall  have 
no right to question the acts of the  SBI/SBIIMS. However adequate transparency would be maintained 
by  the SBI/SBIIMS. 

22.0 Government  and  Local  Rules

The contractor shall conform to the provisions of local Byelaws and Acts relating to the work and to the 
Regulation etc. of the Government and Local Authorities and of any company with whose system the 
structure is proposed to be connected. The contractor shall give shall notices required by said Act, Rules, 
Regulations and Bye-laws etc. and pay all fees payable to such authority / authorities for execution of the 
work involved. The cost, if any, shall be deemed to have been included in his quoted rates, taking into 
account all liabilities for licenses, fees for footpath encroachment and restorations etc. and shall indemnify 
the Owner against such liabilities and shall defend all actions arising form such claims or liabilities.

23.0 Possession Prior to Completion

The Owner  shall  have  right  to  take possession of  or  use any completed or  partially  completed part 
of  the  work.  Such  possession  or  use  shall  not  be  an  acceptance  of  any  work  not  completed 
in  accordance  with  the  contract  Agreement.

24.0 Tools ,  Storage  of  Materials ,  Protective  Works  and  Site  Office  Requirements

The contractor shall provide, fix up and maintain in an approved position proper office accommodation for 
the contractor’s representative and staff which offices shall be open at all reasonable hours to receive 
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instruction notices or communications and clear away on completion of the works and make good all work 
disturbed.

All  drawings  maintained  on the site  are  to  be carefully  mounted  on boards of  appropriate  size  and 
covered with a coat of approved varnish. They are to be protected from ravages of termites, ants, and 
other insects.

The contractor shall provide at his own cost all artificial light required for the work and to enable other 
contractors and sub-contractors to complete the work within the specified time.

The contractor shall provide a suitable temporary hut for the watchmen and clear away the same when no 
longer required and to provide all necessary attendance, lights etc. required. 

The contractor shall arrange for temporary latrines for the use of workers and field staff and keep the 
same in a clean and sanitary condition to the satisfaction of the Public Health Authorities and shall cause 
such  latrines  and  soil  to  be cleared  away whenever  necessary  and  shall  make  good  all  the  works 
disturbed by these convenience.

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the works 
during the construction, and all receptacles, cistern, water tanks etc. used for the storage of water must 
be suitably protected against breeding of mosquitoes. The contractor shall indemnify the owner against 
any breach of rules in respect of anti-malarial measures.

The contractor shall not fix or place any placards or advertisement of any description or permit the same 
to be fixed or placed or upon any boarding gantry, building structure other than those approved by the 
Owner.

Protective Measure :  The  contractor from time to time of  being placed possession of the site must make 
suitable arrangements for watching, lighting and protecting the work, the site and surrounding property by 
day, by night, on  Sundays and other holidays.

Contractor shall indemnify the Owner against any possible damage to the building, Roads, or members of 
the public in course of execution of the work.

The contractor shall provide necessary temporary enclosures, gates, entrances etc. for the protection of 
the work and materials and for altering and adopting the same as may be required and removing on 
completion of the works and making good all works disturbed.

Storage of  Materials :  The contractor shall provide and maintain proper sheds for the proper storage and 
adequate protection of materials etc. and other work that may be executed on the site including the tools 
and materials of nominated sub-contractors and remove same on completion.

Cement go down shall be constructed for storing six weeks’ requirement of cement and stored as per 
norms with a stack of 10 bags each and 2 feet opening all-round with  2 feet passage of  each stack. 
Structure shall  be waterproof  from all  the sides & top. Cement should be stored one feet above the 
ground level and have pucca raised floor.

So also reinforcement bars are to be stored above the ground level to prevent the same from getting 
rusted.

Tools :  Theodolite,  levels  prismatic compass,  chain,  steel  and metallic  tapes and all  other  surveying 
instruments found necessary on the works shall be provided by the contractor for the due performance of 
this contract as instructed by the Site Engineer.

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for safely 
taking measurement and shall be supplied by the contractor.

The  mistries and the supervisors on the works shall carry with them always a one metre or two metre 
steel tape, a measuring tape of 30 metres, a spirit level., a  plumb bob and a square and shall check 
the  work  to  see  that  the  work  is  being done  according  to  the  drawing  and  specifications.  The  Site 
Engineer will use any or all measuring instruments or tools belonging  to the contractors as he chooses 
for checking  the  works  executed  or  being  executed  on  the  contract.

The contractor should cover in his rates for making provisions for all reasonable facilities for the use of his 
scaffolding, tools and plant etc. by nominated sub-contractors for their work.
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25.0  Datum

The average ground level will be considered as the crown of the nearest Road, which should be taken as 
“Datum” which is however, subject to final confirmation by the Owner / Architects. All levels shown in the 
drawings are to be strictly adhered to.

26. Benches
The contractor is to construct and maintain proper benches of all the main walls, in order that the lines 
and levels may be accurately checked at all times.

These benches will  consist of Sal wood post of adequate length and minimum diameter 75 mm to be 
driven in the ground at suitable distance as directed encased with brickwork. The wire nails will be driven 
on the top of Sal wood post on the centre lines of columns, walls, inside and outside faces of foundations 
trenches,  in  order  that  lines  may  be  stretched  between  the  benches  and  accurate  intersection  of 
excavation. Centre line of walls, columns etc. may be clearly indicated and checked at any time if it is so 
required. 

27. Removal  of  Improper  work  

The Owner shall during the progress of the work have power to order in writing from time to time the 
removal from the work within such reasonable time or times as may be specified in the order of any 
materials which in the opinion of the Owner/SBIIMS/ Architects are not in accordance with specification or 
instructions, the substitution or proper re-execution of any work executed with materials or workmanships 
not in accordance with the drawings and specifications or instructions. 

In case the contractor refuses to comply with the order the Owner/SBIIMS shall have the poser to employ 
and pay other agencies to carry out the work and al expenses consequent thereon or incidental thereto 
as certified by the Owner/SBIIMS/Architects shall be borne by the contractor or may be deducted from 
any money due to or that may become due to the contractor. No certificate which may be given by the 
Architects shall relieve the contractor from his liability in respect of unsound work or bad materials.

28.0 Dismissal  of  Workmen  

The contractor shall  on the request of  the Bank/SBIIMS immediately dismiss from works any person 
employed thereon by him, who may in the opinion of the Bank/SBIIMS be unsuitable or incompetent or 
who  may misconduct  himself.  Such discharges  shall  be the basis  of  any claim for  compensation or 
damage against the Owner or any of their officer or employee.

29.0 Concealed  Work  
The contractor shall give not less than  5 days notice to the Bank/SBIIMS / Architect  whenever any work 
is to be buried in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on, 
in order that the work may be inspected and correct  dimensions taken before such burial.  In default 
whereof  the  same  shall,  at  the  opinion  of  the  Bank/SBIIMS  /  Architect  be  either  opened  up  for 
measurement at the contractor’s expense or no payment may be made for such materials. Should any 
dispute or differences arise after the execution of any work as to measurements etc. or other matters 
which  cannot  be conveniently  tested or  checked,  the notes of  the Bank/SBIIMS /  Architect  shall  be 
accepted as correct and binding on the contractor.

30.0 Substitution  
Should  the  contractor  desire  to  substitute  any  materials  and  workmanship,  he/they  must  obtain  the 
approval of the Bank/SBIIMS / Architect in writing for any such substitution well in advance. Materials 
designated in this specifications indefinitely by such term as “Equal” or “Other approved” etc. specific 
approval of the Bank / Architect has been obtained in writing.

31.0 Preparation  of  Building  works  for  Occupation  and  Use  of  Completion  
The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects put 
right. On completion of such inspection the contractor shall inform the Owner that he has completed the 
work and it is ready for inspection.

On completion  the  contractor  shall  clean  all  windows  and  doors  including  the cleaning  and  oiling  if 
necessary, of all hardware, inside and outside, all floors, staircases and every part of the building. He will 
leave the entire building neat and clean and ready for immediate occupation and to the satisfaction of the 
Owner.

32.0 Defects  after  Completion  

The  contractor  shall  make  good  at  his  own  cost  and  to  the  satisfaction  of  the  Owner  all  defects, 
shrinkage, settlements or other faults which may appear within 12 months after completion of the work. In 
default the Owner/SBIIMS may employ and pay other persons to amend and make good such damage, 
losses and expenses consequent thereon or incidental thereto shall be made good and borne by the 
contractor and such damages, loss and expenses shall be recoverable from him by the Owner/SBIIMS or 
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may be deducted by the Owner/SBIIMS, in lieu of  such amending and making good by the contractor, 
deduct from any money due to the contractor a sum equivalent to the cost of  amending such work and in 
the event of the amount retained being insufficient, recover that balance from the contractor from the 
amount  retained  under  Clause  No.  1.(c)  together  with  any  expenses  the  Owner/SBIIMS may  have 
incurred in connection therewith.

33.0 Idle  Labour  

Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire and labour 
charges of tools and plants would be entertained under any circumstances.

34.0 Guarantee  for  the  Specialised  Works  

Wherever provision for submission of a guarantee has been advised, the same shall be submitted from 
the specialized agency along with a counter guarantee by the main contractor engaged for the work. The 
guarantee shall  be furnished on a  non-judicial  stamp paper of  appropriate value.  If  the contractor  is 
required to submit guarantee / guarantees for any item / items for a period of more than 12 months, the 
guarantee/guarantees in case of those items shall remain valid even after expiry of the defect liability 
period of 12 months as stipulated in the contract.  

35.0 Declaration  

I/We have inspected the site of works and have made me/us fully acquainted with the local conditions in 
and around the sites of works. I/We hereby declare that I/We have gone through the conditions laid down 
in the Notice Inviting Tender, General Conditions of Contract, Technical Specifications and understood 
the same particularly the contents of the Performance Guarantee Bond and on the basis of the same 
I/We quoted our rates in the schedule of quantities attached with the tender documents.

I/We  shall  also  uniformly  maintain  such  progress  with  the  work,  as  may  be  directed  by  the 
Owner/SBIIMS/Architects to ensure completion of same within the target date as mentioned in the tender 
document.

                                         __________________________________
                                                                                                Signature   of   Tenderer

                                           
  Address: 
Witness:

1) ____________________________

2) _____________________________
                                                                                                          Dated:  ________________________
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SAFETY MEASURES AT SITE:

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. Visitors 
also should be provided with Helmets. It should be ensured that these are used properly.
2. First Aid Box should be kept at site with all requisite materials.
3. No one should be allowed to inspect / work at a height without Safety Belt.
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the ground, or 
from solid construction except such short period Work as can be done safely from ladders. When a ladder is used 
an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials as well 
as suitable footholds and handholds shall be provided on the ladder and the ladder shall be given an inclination 
not steeper than ¼ to 1 (¼ horizontal and 1 vertical).
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an overhead 
support or erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise 
secured at least 1 Meter high above the floor or platform of such scaffolding or staging and extending along the 
entire length of the outside and ends thereof with only such openings as may be necessary for the delivery of 
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure. 
6.  Working  platforms,  Gangways,  and  Stairways  should  be  so  constructed  that  they  do  not  sag  unduly  or 
unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters above ground 
level or floor level they should be closely boarded, should have adequate width and should be suitably fenced, as 
described.
7. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the 
fall of persons or materials by providing suitable fencing or railing whose minimum height shall be 1 Meter.
8. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall 
be securely fixed. No portable single ladder shall be over 9 Meters in length while the width between side rails in 
rung ladder shall in no case be less than 30cms for ladder upto and including Meters in length. For longer ladders 
this width should be increased at least 6mm for each additional 30 cms. Uniform step spacing shall not exceed 30 
cms.
9. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on line works 
gloves, rubber mats, and rubber shoes shall be used.
10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30 
Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter above the 
surface of the ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be stepped back to 
give  suitable  slope,  or  securely  held  by timber bracing,  so as to  avoid  the danger  of  sides collapsing.  The 
excavated materials shall not be placed within 1.5 Meters of the edge of the trench or half of the depth of the 
trench whichever is more cuttings shall  be done from top to bottom. Under no circumstances undermining or 
under cutting shall be done.
11. Before any demolition work is commenced and also during the process of the work :-
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected;
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus used by the 
operator shall remain electrically charged.
c) All  practical  steps shall  be taken to prevent danger to persons employed from risk or fire or explosion or 
flooding. No floor, roof or other part of the building shall be so over-loaded with debris or materials as to render it 
unsafe.
d) All necessary personal safety equipment as considered adequate by the Site Engineer should be kept available 
for the use of the persons employed on the Site and maintained in a condition suitable for immediate use; and the 
Contractor should take adequate steps to ensure proper use of equipment by those concerned.
e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with protective 
footwear and protective goggles.
f) Those engaged in white washing and mixing or stacking of cement bags or any materials which is injurious to 
the eyes shall be provided with protective goggles. 
g) Those engaged in welding works shall be provided with Welder’s protective eye-shields.
h) Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently safe 
intervals. 
i) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that the 
manhole covers are opened and are ventilated at least for an hour before the workers are allowed to get into the 
manholes and the manholes so opened shall be cordoned off with suitable railing and provided with warning 
signals and boards to prevent accident to the Public.
12. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to the 
following standard or conditions:-
a) These shall be of good mechanical construction, sound material and adequate strength and free from patent 
defect and shall be kept in good repairs and in good working order.
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and 
adequate strength, and free from patent defects.
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c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21 
years should be in-charge of any hoisting machine including any scaffold, winch or give signals to the operator.
d) In case of  every hoisting machine and of  every chain ring hook, shackle swivel  and pulley block used in 
hoisting or lowering or as means of suspension the safe working load shall be ascertained by adequate means.
e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In 
case of hoisting machine having 
a variable safe working load, each safe working load of the conditions under which it is applicable shall be clearly 
indicated. No part of any machine or of any gear referred to above in this paragraph shall be loaded beyond the 
safe working load except for the purpose of testing.
f)  Motor,  Gearing,  Transmission,  Electric  wiring and other  dangerous parts  of  hoisting appliances should  be 
provided with efficient safeguards, hoisting appliances should be provided with such means as will reduce to the 
minimum the risk  of  accidental  descent  of  the load,  adequate precautions should be taken to reduce to the 
minimum the risk of any part of a suspended load becoming accidentally displaced.
g) When workers are employed on electrical installation, which are already energized, insulating mats, wearing 
apparel such as gloves, sleeves, and boots as may be necessary should be  rovided. The workers should not 
wear any rings, watches and carry keys or other materials, which are good conductors of electricity.
13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe 
condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing 
facilities shall be provided at or near places of work.
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                                                  PROFORMA  OF  HINDRANCE  REGISTER

Name of Work : Date of state of work :

Name of Contractor : Period of completion :

Agreement No. : Date of completion :

Sl. No. Nature of 
hindrance

Date of 
occurrence of 

hindrance

Date of which 
hindrance was 

removed

Period or 
hindrance

Signature 
SE/PE

Remarks

1 2 3 4 5 6 7

SE  =  Site  Engineer

PE  =  Project  Engineer

    Place  : ___________________

Date   :  __________________
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PROFORMA  FOR  APPLICATION  BY  CONTRACTOR  FOR  EXTENSION  OF  TIME

1. Name  of  the  Contractor

2. Name  of  the  works  as  given  in  the  Agreement

3. Agreement  WO

4. Tender Amount

5. Date  of  Commencement  of  Work

6. Period  allowed  for  completion  as  per  agreement

7. Date  of  completion  as  per  agreement

8. Period  for  which  extension  of  time  has  been  given

Date Month Year

(a) 1st extension vide Bank’s Letter No.

(b) 2nd extension vide Bank’s Letter No.

(c) 3rd extension vide Bank’s Letter No.

9. Reasons for  which  extensions  have  been  previously  given  (copies  of  the previous  applications 
should be attached)

10. Period  for  which  extension  is  applied  for  and  the  reasons  thereof  including  hindrances 
time  for  extra  work  assigned ,  if  any  etc.

Signature of Contractor
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STANDARD   SPECIFICATION

Unless otherwise specified elsewhere in this contract, all work under this contract shall be                   carried out 
in accordance with the technical specification and the latest issue of the Indian               Standard Specification 
applicable to the particular class of work. Relevant issue of I.S. specification applicable to the particular work have 
been described along with the specification for the respective works. If same is not specified, in such case, the 
contractor may contact SBIIMS/Architect for further instructions. In case of any confusion of dispute regarding the 
meaning and interpretation of any specification for the respective works, the decision of the  SBIIMS / Architects 
shall  be  final  and  binding  on  the  Contractor.
1)    Bank/SBIIMS / Architects   reserve   the   right   to insist contractor for use of any   specific brand / make 

etc.

2) In case any materials are not available from the above brands, Bank/SBIIMS / Architect will  suggest 
names  of   other  brands / manufacturers  and   contractor  will  have  to  abide   by   the  same. 

LIST  OF  MATERIALS  FOR  APPROVED  BRAND  AND / OR MANUFACTURER

As mentioned in BOQ . If not mentioned then the approved brand/manufacturer is as under:

1 Second class hard wood Seasoned, Chemically treated hardwood of approved sizes of 
Badam/Kasi/Gambhari/Tentra.

2 Teak  wood beading, leap Seasoned, Chemically treated  best quality local polished  teak 
wood beading of  sizes &  moulding of   size (as per approved 
design )

3 Ply  board & Block board (BWR grade) Green / Century / DURO/ MAYUR GOLD/Equivalent approved by 
SBIIMS  

4 Pre -laminated MDF board Century / Merino / Equivalent approved by SBIIMS
5 Adhesive Fevicol  / Jeevanjor / Equivalent approved by SBIIMS
6 Laminate Century / Merino / Green /Sunmica/Equivalent approved by 

SBIIMS
7 Soft Board Jolly  Board / Equivalent approved by SBIIMS
8 Wood  primer & Synthetic enamel paint ICIC  / Berger / Asian / Equivalent approved by SBIIMS
9 Door Closure Godrej / Hardwyn / Equivalent approved by SBIIMS
10 Floor Spring  Everite / Godrej / Ebco /Equivalent
11 Screw Ebco /GKW / Nettlefold  / Equivalent approved by SBIIMS
12 Vitrified Tiles RAK / Kajaria / Johnson / Equivalent approved by SBIIMS
13 Drawer Slids Hettich / Ebco / Equivalent approved by SBIIMS                   
14 Vertical Blinds Vista / Mac / Equivalent approved by SBIIMS
15 Multipurpose  lock, night latches mortise 

lock (Open in/out-R/L)
Ebco / Godrej / Hettich / Equivalent approved by SBIIMS

16 Anchors & Fixings Fischer /Equivalent approved by SBIIMS
17 Auto  shut hinges and other hardware Ebco / Hettich / Hafley / Equivalent approved by SBIIMS

18 Glass 5.5mm / 8mm / 12mm      Float Glass of Modiguard / Indo-Asahi / Saint Gobin / Equivalent 
approved by SBIIMS

19 Concrete  Paving Designer Tiles Ultra / Eurocon / Multiwyn / Equivalent approved by SBIIMS

20 Edge  binding tape Rehau / Dolkin / Equivalent approved by SBIIMS

21 Solid Surface Merino/ Dupont/LG/Corian

22 Polish  French  / Zinc Oxide / Melamine ( Asian )  or  equivalent approved 
by SBIIMS 

23 Synthetic Enamel Paints / Plastic 
Emulsion Paints / Distemper

 Asian  Paints/Berger/Nerolac or equivalent approved by SBIIIMS.
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24 Weather Coat  Paints  / Cement based 
Paints /  Acrylic  Emulsion  Paints  etc.

ICI /  Berger  or equivalent approved by SBIIMS

25 Silicon  Sealant M/s.Wacker,  Dr. Fixit , M/s. Sika , M/s. Choksey,  M/s. Fosroc

26 32-35mm thk. Flush Door Readily available flush door of Sylvan/green/ Century or equiv 
approved by SBIIMS 

27 Cement Ultratech/ OCL/ JK Cement (OPC)

28 GI Pipes Medium quality TATA/ Prakash

29 CI Pipes Hepco/ BES / Gini as approved approved by SBIIMS

30 uPVC window Prominance/ fenesta/ rehau as approved by SBIIMS

Signature of Contractor

Date:
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