
AGREEMENT 
BETWEEN 

 
STATE BANK OF INDIA 

PREMISES & ESTATE DEPARTMENT, 
LOCAL HEAD OFFICE, BHADRA, 

AHMEDABAD. 
 

AND 
                                                                  M/S 

FOR 
ARCHITECTURAL & PROJECT MANAGEMENT CONSULTANCY SERVICES 

FOR  THE PROPOSED CONSTRUCTION OF  30  FLATS FOR GMs & DGMs AND A PENT 

HOUSE FOR  CGM HAVING ABOUT 1,00,000 Sq. ft. BUILT UP AREA AT GIFT CITY 
GANDHINAGAR, GUJARAT 

 
 Articles of Agreement made at AHMEDABAD on this ….. day of ……. Two thousand and Twenty 
one between State Bank of India, a Corporate body incorporated under the State Bank of India Act 1955 
and having its corporate Office at State Bank Bhavan, Madam Cama Road, Mumbai-400021 hereinafter 
called the SBI represented through Asst. General Manager (P&E) (which expression shall unless it be re-
pugnant to the context of meaning thereof bee deemed to mean and include the successors and assign-
ers) of the one part  
AND 
M/S 
Proprietary/partnership firm/Private limited company/Public limited company and having its office at          
(hereinafter called the ARCHITECTURAL & PROJECT MANAGEMENT CONSULTANCY SERVICES (APMCF)  
represented through ….......... which expression shall include the present partners and also the partners 
from time to time as also their respective heirs, legal representatives, administrators and assigns of the 
other part. 
 
 Whereas the Bank intends to construct multy-storey buildings at Gandhinagar situated in GIFT 
CITY Gandhinagar (Gujarat), India and for the purpose, the intending APMCF were advised to submit 
applications in response to the Notice released on Bank’s website on dt.                 Along with tech-
nical/price bid, terms and conditions of appointment etc. and brief notice in the newspapers dated     
 
 Whereas based on the design competition and subsequent techno commercial evaluation, M/s.                                           
                                               Were selected as ARCHITECTURAL & PROJECT MANAGEMENT CONSULTANCY 
firm (APMCF) at their quoted professional fees of                      % (percentage) of the actual project cost 
plus applicable service tax at actuals and their Scope of services mentioned in their technical bid and 
price bid is enclosed as Annexure-I, which is herewith referred to as assigned work. 
 
 Whereas an offer of appointment made to APMCF vide Bank’s letter No.                    dated               
has been duly accepted by APMCF which is enclosed as Annexure-II. 
 
 Whereas the scope of the services to be rendered by the APMCF has been explained in thetech-
nical bid (Annexure-I) under the heading Roles and Responsibilities. 
 
 Whereas in terms of technical bid a detailed agreement is to be executed between the Bank and 
APMCF and now this agreement witnessed as follows:- 
 



1 The APMCF shall render the following services in connection with and in regard to the assigned 
works: 

(a) Requirements and Preparation of Preliminary drawings : Preparing sketch designs with al-
ternative schemes (including carrying out necessary revisions till the sketch designs are final-
ly approved by SBI) based on the designs/plans/proposals submitted in the design competi-
tion, making approximate project cost estimates i.e. block estimate based on built up area x 
plinth area rate per Sq. ft. and preparing reports on merits of the scheme high lighting the 
points such as permissible FAR/FSI, likely type of foundation required, structural design pro-
visions to be made, planning norms/development rules of the statutory from whom the 
plans have to be got cleared and/or any other approvals/clearances to be obtained before 
commencement of work and how the same are met in the proposed layout, permissible and 
recommended basement areas and purpose, adequacy of available water sources for drink-
ing, flushing adequacy of electric sources for lighting and Air-conditioning and other purpos-
es, any alternative arrangements required to be made for water and electricity, type of 
drainage system, water storage and distribution arrangements, compound development, 
landscaping and adopting features and principles for Green buildings so that these become 
energy efficient with minimum use of scarce materials etc. and all incidentals and connected 
aspects thereto so as to enable SBI to take a decision on the sketch designs and scheme as a 
whole. Most of the features applicable for ‘Green building” such as energy conservation, use 
of solar and other renewable sources of energy, recycling of waste water, rain water har-
vesting, use of natural light to the maximum extent etc. will have to be taken into account 
during planning, design and execution stages so that ifSBI desires, the Building can be rates 
as Green building platinum standard: 

(b) Submission of Drawings to Statutory Authorities : After approval of the plans by SBI, the 
APMCF shall submit the requited drawings to the (Municipal corporation/GIFT UDA) or any 
other local & State/CentralGovt. Authority etc. as required and obtain its/their approvals. 
 
2. Preparation of Detailed Structural, ARCHITECTURAL and Services drawings and Esti-
mates : APMCF should submit the proposal for approval of the plans by the Municipal cor-
poration/GIFT UDA or any other local/Govt. authority or any other empowered to approve 
under law/rules & regulations in force is processed, follow it up for its clearance, simultane-
ously and the APMCF shall prepare detailed ARCHITECTURAL, working drawings, making de-
sign calculations and drawings for foundation and other structural work of the building, 
making designs and drawings for normal sanitary, Water supply and electrical services and 
electrical services and also for any special installations like sewage treatment plant, fire 
fighting, telephone, public address system, computer installations, interior decoration, site 
preparation work etc. (as may be included/required by SBI in the ARCHITECTURAL services) 
meticulously working out technical specifications, bills of quantities and detailed cost esti-
mates after briefing and discussing the amenities and finishes being proposed broadly with 
SBI. While the APMCF would be given full scope to make suggestions in the best interest of 
the said works, the APMCF shall amend/change the same suitable if so desired by SBI. The 
APMCF shall be responsible for inclusion of each and every item of the works/specifications 
required for completion of the project and the correctness of the quantities so as to ensure 
that variations are not beyond 5% on either side between actual quantities and the estimat-
ed quantities, as well as sanctioned project cost and actual cost in exceptional/rare cases. 
The APCMF shall get all these detailed drawings and cost estimates approved by SBI after 
making necessary changes/amendment etc. if so, desired by SBI. 
 
 
3. Preparation and Award of Tender : Drawing up detailed tender documents for the vari-
ous trades, complete with the Articles of the agreement, general, special and any other 



conditions of contracts, specifications, drawings, schedules of quantities, the SBI’s standard 
PVA clauses, lists of various tests to be conducted by the contractors or got done through 
laboratories for materials, works at site etc., theoretical/standard cement, steel consump-
tion for various items of works, various insurance covers required time and progress charts 
and any other material necessary for completing the tender documents and getting them 
approved by SBI. 
 
Assisting SBI in preparing select list of contractors i.e. short listing of contractors after scru-
tinizing the applications received in response to the press notice for pre-qualification of con-
tractors and inspection of some of the works done by them with the approval of SBI. Assist-
ing SBI inviting the tenders for various trades, preparing comparative statements and sub-
mitting the assessment reports and recommendations thereon to the SBI, assist SBI to con-
duct negotiations with the tenderers wherever necessary and after SBI’s decision on the 
tenders and assigning if requited, getting those executed between the concerned contrac-
tors and SBI including program of work within the stipulated time frame. 
 
It is clearly under stood that SBI shall at is absolute discretion may involve service of any site 
Engineer for day to day supervision and ensuring that the said works are being executed as 
per the plans and designs and specifications prepared by the APMCF and provided for in the 
contract agreement with the selected/appointed contractors for the various disciplines of 
the said works, monitoring of the project, checking the materials/works, getting various 
tests for materials and works done,  correct measurement of the works, initial scrutiny of 
the contactor bills at sire and making the recommendations to the APMCF. The Bank will be 
involving the said SITE Engineer in the project right from the beginning of the project, i.e. 
from the stages of soil exploration, prequalification of the contractors as the Bank’s agency 
to remain fully associated with the project and day to day work. 
 
The APMCF shall not whatsoever reason object to the said appointment of the Site Engineer 
for monitoring of the project at the sire and assisting the Bank in scrutiny of the recommen-
dations, reports, plans, estimates etc. received from the APMCF with a view to decisions in 
the matters at the Bank’s end. It is expected that the APMCF and Site Engineer will work 
jointly as a team in good spirit with a view to getting the said works completed in the best 
possible manner and efficiently. 
 
4.Preparing landscape drawings : Preparation of Landscape & planting of saplings, Horticul-
ture and external development drawings for jogging track (if any), Swimming Pool ( if any) 
and Recreational Features etc.  
 
5. Preparation of Contract Documents : Preparing for the use of SBI, the contractors, 
PMC/and the Site Engineers/Bank’s Engineer (if any appointed by SBI), required copies the 
contract documents of various documents of various trades including all drawings, specifica-
tions and other particular such further details and drawings as are necessary for the proper 
execution of the said works. 
 
 
 
 
 
6. Design and Specifications : Assuring through the structural consultant full responsibility 
of correctness of structural and foundation design and design for all services and installa-
tions and soundness of the construction according to the said designs and specifications. To 



assist SBI and provide all necessary information and details to SBI for proofing checking of 
the structural design by a reputed authorities like IIT, Gandhinagar, NIRMA UNIVERSITY 
AHMEDABAD/ L D COLLEGE OF ENGG Ahmedabad/ OR any other authority AS SELECTEDBY 
BANK/GIFT  Authorities. Fees for such services shall be paid by SBI directly.  

 
7. Execution of the Project : Assuming full responsibility of correctness of structural and 
foundation design and for all services and installations and soundness of the construction 
according to the said design and sections. Assuming full responsibility for the overall super-
vision and proper and timely execution of the said works by all the contactors and sub-
contractors, specialists, consultants, technical advisor etc. that may be engaged from time 
to time as defined in the conditions of engagement referred below by following up the mat-
ter closely. Appointment of the site Engineer by the Bank and their presence at site and in-
volvement in the work shall not absolve the APMCF in any manner from those responsibili-
ties. The role of the site Engineer will be as an agent of the Bank employed for austere the 
Bank for efficient execution of the project at site. The APMCF will have right to oversee, dif-
fer with the sire Engineer’s opinion in regard to the quality, measurement, rates of 
part/substituted/extra items etc. without affecting the Bank’s interest. However, in the 
event of any dispute/differences arising out due to difference between the opinion of the 
site Engineer and the APMCFs, the Bank’s decision shall be final. 
 
Normally, the work rejected by the Site Engineer or the rates and/or quantities reduced by 
them shall not be disputed by the APMCF. However, if they differ with the decisions of site 
Engineer in this regard, they have right to make recommendations/suggestions to the Bank 
for the Bank’s consideration and pending the Bank’s decision on such points, the APMCF 
shall issue the interim payment certificates as recommended by the site Engineer. On get-
ting the Bank’s decision on such points the APMCF can give effect to the same may be nec-
essary in the bills to follow thereafter. The APMCF will have, however, a right to reject the 
works accepted by the site Engineer if in their opinion they are not satisfied with the quality 
or execution of the same as expected by them but by clarifying the specific reasons in writ-
ing to do so to the Bank under a copy of the advice to the site Engineer and Banks decision 
in this regard will be final. 

 
Checking of measurement of works at site, checking of bills issuing certificates for the pay-
ment and passing and certifying accounts so as to enable the Bank to make payments to the 
contractors and making adjustments of all accounts between the contractors and Bank. The 
APMCF shall assume full responsibility of the entire project, the correctness of the payment 
certified by them. Time limit for verification and certification of bills by APMCF shall be as 
under. (failing which the APMCF may be penalized) 

 Running bill within 15 days 

 Final bill within three month 
Submitting report to the Bank after verification the account of cement and other 
important materials as Bank may specify and certify the quantities utilized in the 
works. 

 
 
 
The APMCF shall supervise and manage the said project in most professional and efficient         

Manner to further the interest of SBI and protect the same in all circumstances and use best of 
their professional skills and judgement for the said purpose. APMCF shall do all acts and things 
necessary to sustain the trust and confidence reposed in it by SBI under this agreement. 

 



8.  Monitoring and Co-ordination of the Project : Programming, planning, monitoring, follow up 
action, supervision, measurement of Civil, Electrical, air-conditioning, lifts, sanitary, water sup-
ply, fir  protection, roads, site developments works and any other work required in the Project 
as a whole, scrutiny of bills, preparation of variation statement, arranging various tests on mate-
rials/works, through the contractors, arranging meetings, preparation of Minutes of Meeting 
(MOM) after every site meeting and circulating to all the concerned and follow up, maintaining 
various registers and checklists as mentioned by SBI, coordination of the works of various agen-
cies and all other incidental works thereto. 
 
APMCF is expected to 

 Improve the performance of the project components, 

 Effect economy in cost 

 Monitor, control and expedite progress with particular attention to construction tech-
niques, durability of permanent components, water tightness of roofs, walls and sani-
tary block etc. 

 Help in improving construction quality, surveillance, technical audit and quality control 
Arranging and attending periodical and emergency joint meetings of Joint Project Com-
mittee (JPV), consultants, contractors etc. and develop project schedules for both man-
agement and working level us and co-ordination of the works of the “Construction 
agencies” including that of with SBI’s estimates and construction schedules. 

 
9. Supervision of the Project : Day to day supervision and ensuring that the said works are being exe-
cuted as per the plans and designs and specification provided for in the contract agreements with the 
selected/appointed contractors for various disciplines of the said works, monitoring of the project, 
checking the materials/works, getting various tests for materials and works done (cost of material test-
ing not included in fees),  correct measurements of the works right from the beginning from the stages 
of soil exploration, prequalification of the contactors as the SBI’s agency to remain fullyassociated with 
the project and day to day work. 
 
For the purpose of supervision and site activities, the APMCF shall employ or engage suitably qualified 
and experienced engineers and overseers of adequate number at their own cost from the project fees 
payable to them stated under Scale of Charges. Without prejudice to this, the APMCF agrees that it shall 
deploy the following minimum staff at the site. 

 One Project-in-Charge for over all control, coordination and liaison purposed to be stationed at 
the site, He shall have minimum 15 years field experience after graduation. 

 Required no. of full time qualified Civil Engineers for proper supervision measurement, scrutiny 
of the bills, testing and quantity control. Each of them shall have a minimum of 5 years field ex-
perience. 

 Minimum one Electrical Engineer to supervise electrical works. He shall have a minimum of 5 
years field experience in electrical related Electro-Mechanical works, public address system, fire-
fighting & pumps control etc. 

 For other specialized works they may appoint such other full or part time technical staff as may 
be requited during the execution of those works with the consent of the Bank.  
 
 
The above requirements are only illustrative and not exhaustive. However, more engineers and 
other categories of staff shall be deployed as may be considered necessary by the APMCF for 
satisfactory management of the entire project for satisfactory supervision and coordination. It is 
specifically agreed that SBI shall have no responsibility for any staff/officers/Engineers/workmen 
engaged by the APMCF and the said APMCF alone shall be responsible as their Employer. They 
shall not be the employees of SBI at any point of time and there shall be no employer-employee 



relationship between SBI and those persons employed by APMCF for any purpose whatsoever. 
The APMCF shall comply with all the Laws and Regulations regarding employing such persons. 
 
SBI may at its discretion and its own cost employ service of any site Engineers/SBI’s Engineer on 
SBI’s behalf for ensuring that the said works are being executed as per the plans and designs and 
specifications prepared by the APMCF and approved for in the contract agreement with the se-
lected/appointed contractors for various disciplines of the said works, monitoring of the project, 
checking the materials/works, getting various tests for materials and works done, correct meas-
urements of the works, initial scrutiny of the contractors bills at site and making the recommen-
dations to SBI. 
 
SBI may involve such site Engineer/s employed by it in the project right from the beginning of 
the project i.e. from the stages of soil exploration prequalification of the contractors as the site 
Engineers/s to remain fully associated with the project and day to day work. 
 
The APMCF shall not whatsoever reason object to the said appointment of the site Engineer/s 
by SBI for monitoring of the project at site and assisting SBI in scrutiny of the recommendations, 
reports, plans, estimates etc. received from the APMCF with a view to take decisions in the mat-
ters at SBI’s end. It is expected that the APMCF and the sire Engineer/s/SBI’s Engineer (if ap-
pointed by SBI), work jointly as a team in good spirit with a view to getting the said works com-
pleted in best possible manner efficiently and expeditiously. 
 
Appointment of the site Engineers/s/SBI/s Engineer by SBI and their presence at site and in-
volvement in the work shall not absolve the APMCF in any manner from those responsibilities. 
The role of the site/SBI’s Engineers will be as an agent of SBI employed for assisting SBI for effi-
cient execution of the project at Site. The APMCF will have right to oversee, differ with the sire 
Engineer/s opinion in regard to the quality, measurement, rates of part/substituted/extra items 
etc. without affecting SBI’s interest. However, in the event of any dispute arising out due to dif-
ference between the opinion of the site Engineers/s/SBI’s Engineer and the APMCF, the decision 
of SBI’s shall be final and binding on the APMCF (and the site Engineer/s/SBI’s Engineer as well). 
 
The APMCF shall supervise the work and also record the measurement of various items of works 
and check the field working drawings like field level schedule, placement of reinforcement etc. 
as per the approved drawings jointly with the contractor or his representative. 
 
For day to day execution and supervision of the fieldwork, the APMCF shall employ such 
strength of qualified and other staff as would enable clear control over the work subject to the 
minimum staff in clause 9 herein above. 
 
 
 
 
 
10. Tracking of the Project : Prepare and Update the project schedule for SBI from time to time 
in MS project or using equivalent tool and generate detailed working schedules for all activities 
of project, including realistic activity sequences and durations, processing of the drawings issued 
identifying bottlenecks and incorporating remedial measures to make up lost time, if any. 
 
They shall prepare, check, monitor fortnightly and monthly programs of work and submit a copy 
thereof to the Asstt. General Manager (P&E) of SBIalong with progress reports for the previous 
highlighting delays tracking of delay (if any) and suggestions and implement remedial actions 



necessary for making up the lost time along with technical directions and procedure wherever 
necessary for achieving the same.  
 
To check MS Project/PERT/BAR networks chart prepared by the contractors for project pro-
gramming and progress control and keep constant check on various activities and coordinate 
with various agencies to get the project completed on time and within the budgeted costs. 
These charts will also be updated. APMCF shall also suggest suitable remedial actions to be tak-
en to clear bottlenecks/delays/loss of progressively and promptly. 
 
11. Checking of Measurements and Bill Certification : The certification of all the bills shall be 
done by the authorized engineer of the APMCF as approved by SBI after thorough checking of all 
the quantities, items and rated as per the actuals at sire, as per tender and recommendations 
therefore shall be made to the SBI. Issuing certificates for payment and passing and certifying 
accounts so as to enable the SBI to make payments to the contractors and making adjustments 
to all accounts between the contractors and SBI.  
 
APMCF shall recommend to the SBI, bills for the accuracy for quantity and quality of the items of 
works for payment to the contractors after amending the rates claimed by the contractors 
wherever necessary in their opinion. The APMCF shall assume full responsibility of the entire 
project, correctness of each and every measurement and the payment certified by them. 
 
12. Co-ordinations required for the Project : 
 

(a) Co-ordination with all contracting agencies 
(b) APMCF shall review, audit and ensure systematic and timely supply of drawings, esti-

mates, and work orders as [er the conditions of contract entered into with various con-
tractors by SBI by necessary communications in writing as well as by holding discussion 
in advance with the SBI for this project. They shall maintain daily record of receipt of 
plans/designs, Transmittals and other details as required from time to time and issue of 
the same to the concerned contractors and present such documents to SBI from time to 
time as and when required. 

(c) The APMCF shall fully supervise the various works at the site including scaffolding, from 
works etc. and ensure  complete quality of the work at the sire, including materials in-
corporated in the work and effect measures to get the works completed without any 
time and cost overrun. 

(d) APMCF shall provide constant day to day technical supervision over the interior/building 
services/installation work which are within the scope of their contract with SBI, includ-
ing recording of measurements as and when necessary scrutiny and certification of con-
tractor's bills for making recommendations to SBI, review and monitoring of materials 
supply, storage and utilization so as to ensure requisition and procurement of the same 
on time (by the contractors) and conforming to approved specifications and standards. 

(e) Ensure that the extra items/quantities of items are not executed until and unless the 
same have been approved by SBI and maintain necessary site records for the same as 
soon as the same is envisaged. 

(f) APMCF shall also approve materials after the contractors carry our tests on the same as 
stated in tender and or as per approved procedures and standards laid down in the ten-
der and maintain adequate records thereof. They shall maintain genuine hindrance reg-
ister, record of sire meetings and issuing minutes of meetings, recommendations of ap-
plications for time extension to the contractors, scrutiny and recommendations for 
rates of extra items, scrutiny of the contractor's claims under PVA Clauses if any for la-
bour and materials as provided in the agreement and prepare quantity variations 



statement, ensure quality control of materials and workmanship and detailed scruti-
ny/checking for running/final bills and prepare the statement of theoretical estimated 
and actual consumption of materials if any as per specification and schedules laid down 
in the relevant contracts. 

(g) Ensure that essential gauges, instruments are in order for testing. APMCF shall maintain 
necessary site records and obtain data in support of the same. They shall arrange to car-
ry out field and laboratory tests through the contractor on materials of constructions as 
well as partly or complete erected structures etc. if required and maintain adequate 
records thereof. 

(h) Suggesting modifications, if any, due to sire conditions and advising regarding cost varia-
tions on account of extra items and excess quantities during the progress of works. 

(i) Rendering generally all technical services at site as may in anyway relate to or arise out 
of the construction of the said works. 

(j) Rendering to SBI every assistance, guidance or advice on any matter concerning the 
technical aspect of the project. 

 
13. Material Reconciliation : Submit report to SBI after verification the account of cement, 
steel and other important materials as SBI may specify. 
 
14. Power Reconciliation : The APMCF will have to study the existing as well as future pow-
er requirement/load & the same is to be arranged from the GIFT CL/State/Central/Local 
Electricity Authority/Board such as TORRENT or any other Authority/Board connected in the 
matter for whichAPMCF will render necessary assistance in calculating the load using good 
offices etc. with concerned authorities. 
15. Appearing before Statutory Authorities : 
 

(i) Effect coordination with the consultants, other contracting agencies and local 
authorities like GIFT CL etc. 

(ii) Render all assistance as may be required from the project site to SBI for obtain-
ing necessary certificates from the local authorities from commencement of the 
project till the occupation of the buildings 

(iii) Replies given to CTE’s/CVO of the SBI on the project toll finally accepted by the 
CTE of CVC/CVO of the SBI. 

(iv) To work for amicable conciliator in the event of disputes arising between the 
Contractors engaged in the project and SBI 

(v) Advise SBI with regard to extra claims or disputed, Chief Technical Examiner’s 
observations, arbitration cases between SBI and the contractors, if any and as-
sist SBI in case of any dispute till the cases are resolved either by mutual discus-
sion, reconciliation or through Arbitration or Court, as the case may be. 

 
16. Obtaining of Occupancy Certificate : Obtaining final building occupation certificate, 
completion certificate from GIFT CL/or any other civic authorities for occupation of the 
building and obtaining refund of deposit, if any, made by SBI to the GIFT CL/any civil au-
thority or any other authority. APMCF shallalso be fully responsible for obtaining all oth-
er NOCs like those of Fire, Aviation, lift and any other departments/offices of Govt./Semi 
Govt./Public Bodies in connection with getting approvals to the plans, commencement 
of works, completion of works etc. 
 
17. Defect Liability Period : effect complete administration and management of 
construction, supply and installation of plant & machinery equipments, lifts, firefighting 
arrangements etc. pertaining to the project contract till expiry of the defects liability 



period as indicated in the building contract and till payment of final dues to the 
contractors are made. 
 

 

18. Hand Over of Certificates/Documents: On completion of construction of work, AP-
MCF has to obtain & bring all certificates connected with occupation of the building 
such as occupation certificates, fire clearance certificate, electrical connection, water 
connection, gas connection etc. from the different statutory authority / Board. Collect 
and deliver to SBI any specific written warrantee/s or guarantee/s given by Specialist 
firms / Suppliers / Manufacturers including all required trade contractors, insurance pol-
icies, performance guarantees and warranties.  ·  

As Built Drawings: APMCF shall on the completion of the work, supply to SBI free of cost 
two sets of 1: 100 scale drawings (one of which shall be in tracing cloth), two complete 
sets of structural drawings and two sets of drawings sufficiently showing the main lines 
of water and drainage pipes, electrical installation and other essential services and also 
an inventory of all fittings and fixtures in the building. In addition, APMCF shall also 
supply one complete set of drawings in Auto CAD and also shall provide soft copies of 
drawings in pen drive or CD/DVD. APMCF shall, if so required by SBI, supply extra 
copies of all such drawings and the cost of such extra copies shall be reimbursed by 
SBI to the APMCF 

 

20(1). Any other service connected with the said works usually and normally rendered by 

APMCF and not included in any of the items referred to above will also be provided by 

the APMCF.  

 20(2). Conditions of Engagement:  

a. During the preliminary stage, APMCF shall visit the site, collect all the relevant data, take 
site particulars, ascertain local authority's building byelaws, prevailing prices for build-
ing materials and labour wages etc. and forward the same to SBI also. APMCF shall 
arrange, if required, for preparing a surveyed site plan and for necessary soil investiga-
tions like trial bores or test pits, load bearing test or other soil tests as may be required 
and submit their report to SBI. The cost of survey of site and carrying out soil investiga-
tions, various tests shall be borne by SBI.  

b. APMCF shall submit to SBI the sketch plans, detailed plans, cost estimates, tender docu-
ments etc. within the period stipulated in the schedule.  

 

 c. APMCF shall exercise all reasonable skill, care and diligence in the discharge of duties 
hereby covenanted to be performed by them and shall exercise such general superin-
tendence and inspection in regard to the said works as may be necessary to ensure 
that the work being executed by the contractors under day to day supervision in ac-
cordance with the Architectural working drawings and the finishes etc. In the event of 
their finding out/ observing any deviations therefrom, they shall immediately bring it to 
the notice of the Site Engineers/ Contractors at the site and write to the contractors for 
the same. All such letters addressed to the contractors by the APMCF shall be routed, 
technical / administrative / contractual difficulty in following the APMCF's directions, 
APMCF should first talk to SBI before the APMCF's letter reach to the contractor's of-



fice. Simultaneously, copies of all such correspondence shall be sent to SBI by the 
APMCF. APMCF shall be responsible for getting implemented / executed the project 
work through the appointed contractors as per the detailed ARCHITECTURAL and 
structural drawings and as per the provisions made· in the accepted tender/s. APMCF 
is authorized by SBI to talk / instruct / write directly to the contractors / their representa-
tives during the progress of the work and till settlement of the final dues of· the contrac-
tor as long as those pertain to specifications, quality, measurements, drawings, pro-
gress of the works as provided in the respective contractors' contract agreement. AP-
MCF are required to closely follow - up and keep account of the progress of the works 
and arrange to solve bottlenecks if any. They are authorized to write to contractors 
about time lag in the project works and suggest improvement / course of action for their 
consideration. Similarly, the Contractor will be authorized to write to the APMCF about 
their requirements from APMCF e.g. drawing details, clarifications, contract agreement 
copies and bring to their notice the discrepancies etc. if any. APMCF shall endorse the 
copies of all their correspondence with the Contractors and to SBI.  
APMCF shall have right to stop bad / defective work or the work which is not as per the 
tender items / drawings. APMCF will have right to ask the contractors to remove / de-
molish disapproved / rejected materials / works. Only where the contractors disagree of 
the same they will refer the matter to SBI for further instructions and the same are bind-
ing on them.  

 

 

APMCF's overall responsibility will continue during the defect liability period to see that 
the contractors are persuaded to get the defects rectified. If any, removed by the con-
tractors and they shall give a "No Objection Certificate" at the end of the defect liability 
period to the contractors.  

 

(d) APMCF shall co-ordinate all his activities during the detailed planning and tendering stage 
and shall prepare a comprehensive programme of work with SBI and the contractor's 
and other consultants, if any, and arrange to have the work completed in an expeditious 
manner and in accordance with the programme drawn up. For this purpose the APMCF 
shall attend the weekly I fortnightly joint meetings with SBI, all the concerned consult-
ant, contractors I sub-contractors and prepare minutes of the discussion / instructions 
at such meetings with a. view to co-ordinate the work of the various contractors / sub-
contractors and avoid delays. 

 

 

 

(e)  Project Co-ordination Committee  

(1) The parties hereto agree that the following shall constitute the Joint Project 
Committee (hereinafter referred to as JPC) for assessing and reviewing the pro-
gress of the work on the project and to issue instructions or directions from time to 
time for being observed and followed by the APMCF and other Consultants/ Con-
tractors engaged in the execution of the project. 

 

Astt. General Manager (P&E), SBI, who shall be the Chairman of the Committee.  



 (ii)  AGM(Civil)/Chief Manager (Civil), SBI as Secretary.  

                     (iii)  Bank's Engineers (Civil & Electrical) in charge of this project, as may be 
nominated by the AGM (P&E) as Members:  

                      (iv)  Concerned proprietor/partner/director of the APMCF / Project Manager and 
their Resident APMCFs as members.  

(2)  The Secretary of the Committee may convene the meetings of SBI, APMCF and 
the concerned Contractors / Consultants at such regular intervals or frequently as 
may be instructed by the Chairman of the JPC and shall record and circulate to all 
concerned the decisions of the JPC for implementation/ information as may be 
applicable.  

 (3)  APMCF 
shall keep the Chairman of the Committee informed relating to implementation of 
the JPC's decision and also the usual progress reports of the Project work fort-
nightly.  

 (4)  It is clarified 
that day to day supervision, programming of the works and coordination of various 
activities, quality control, measuring and recording the actual quantity of work, 
their correctness, ensuring that the work is being executed as per tender specifi-
cations and drawings, pointing out of any discrepancy therein forthwith to the con-
tractors after taking SBI into confidence will be responsibility of the APMCF and 
the APMCF will oversee all these activities and follow up with the contractors, 
through their Resident Engineer at site to ensure timely and quality work as pro-
vided in the agreement.  

(f)  APMCF shall not make any deviation, alteration, omission from the approved  

design / plans without the written consent of SBI. APMCF shall not also undertake, exe-
cute or carry out any variations or extra items of works in excess of Rs.25,000/- (Rupees 

twenty five thousand only) or such amount as SBI may expressly authorize by separate 

letter. All variations and extra items allowed within the discretion of the  

 
 
 
 
 
 
 
 
 
 
APMCFs as well as costing Rs.10,000/(Rupees ten thousand only) and above or the 
amount authorized shall be referred to SBI together with the reasons for making such 

deviations and by furnishing an analysis of the extra cost involved thereby. All orders 

given to the contractors by the APMCF for any authorized deviations from the contract 

documents shall be in writing and variations orders incorporating the rates and quanti-

ties of extra work and omitted items of work in respect of all deviations shall be issued 

within a fortnight from the date of issue of instructions for deviations but after  

getting SBl's approval. APMCF shall on no account permit the contractors to include 



cost of variations or extra items of work in the running bill or certify the payments for 

such variations or extra items till the rates therefore are accepted by SBI. In case of any 

additions or variations above Rs.25,000/- are carried out without the prior approval of 

SBI, the SBI shall not be liable to pay the contractors for such additions and variations 

and the APMCFs shall also not be entitled as a right to claim fees for such additional or 

deviated items of works.  

(g) APMCF's representative at site shall remain in daily contact with the contractor and as-
certain in from them whether any excesses over sanctioned cost is anticipated and I or 
has already occurred. APMCF shall immediately report the same to SBI with adequate 
justification for the same and obtain SBl's approval thereto. Also, as and when required, 
the APMCF shall also prepare a revised cost estimate for SBl's approval.  

 (h)  APMCF shall, within the fees mentioned in 
clause 5 below, engage a qualified :- (i) Structural Consultants / Engineer (ii) Electrical 
Consultants / Engineers (iii) Sanitary and Plumbing / Public Health Consultants/ Engi-
neer and (iv) Consultants for related services required for installation of AC (Split / win-
dow), lifts, generators and firefighting installations, consultants for planning & imple-
mentation of green building initiative / concepts, landscaping, interior works etc. to as-
sist them in their works. The remuneration, fees of Project-In-Charge and his required 
assistants I consultants / Engineers appointed shall be paid by the APMCF who shall 
also be responsible for all the work, actions, omissions, etc. of any such Project-In-
Charge and his assistants I Consultants / Engineers.  

(i) Scrutiny/ certifications /recommendations/ of the contractors' running bills by the APMCF 

and payments by SBI: APMCF shall certify the running bills of the contractors within 15 

working days from the date of receipt of the same from the contractors.  To avoid de-

lays in payments of running bills of the contractors, the joint measurements of the exe-

cuted works by the authorized engineers of the contractors are required to be recorded 

from time to time by respective engineers of APMCF jointly with the contractor soon af-

ter execution as also arithmetic calculations etc. are also required to be done soon 

thereafter and except for summary of quantities under various items of the works, the 

measurement work should stand updated so that the recommendations from the AP-

MCF on each such running bill can reach within 15 days to SBI. The Project-In-charge 

should ensure accordingly. 

 

 

 

 

APMCF should ensure that the disputed / rejected works and the works not sanctioned 

by SBI are not included, the quantities are not in excess of the tender quantities unless 

justified suitably to the satisfaction of SBI, the rates quoted by them are not more than 
the reasonable in case of .partly done / substituted / extra items and not more than ten-

dered rates in case of completed tender items, various recoveries I deductions from the 

bills are properly effected, other recoveries made up to the last running bill in case of 

each contractor by SBI are ascertained from SBI and are given effect in the running bill 

so as to minimize further corrections at SBl's end, various insurance covers are ar-

ranged by the contractors before giving certificate for payments of the bills by SBI to the 



contractors. APMCF shall be responsible for the corrections of the individual measure-

ment, calculations etc. APMCF should also satisfy themselves through their 

Project-In-Charge that there is no duplication of the measurements and recording of the 

work done is under proper tender items. The Project-In-Charge or his assistant at the 

site shall remain associated with the concerned contractors at the time of joint meas-

urements to satisfy him about what work is being measured and under that tender items.  
 

(j) APMCF shall take all necessary precautions and perform all their duties before and 
 during the progress of the work to bring about completion of the work as may be  en-
trusted to them including determining claims of the contractors due to fault or delay  caused 
by them or their staff, on which question the decision of SBI, is final and binding  on the AP-
MCF. APMCF shall pay SBI adequate damages for losses caused to SBI for  delay on their 
part in carrying out the terms of this contract. This is to subject liability of  APMCF on this ac-
count being limited to an amount equal to 10% of total fees.  

(k) If the work of construction of any one or more of the civil engineering works or other 

 works therein be substantially . interrupted by force majeure or by reasons of any orders 

 in writing issued by Employer/ Bank stopping or suspending the work of construction on 

 grounds other than bad I unsound work or installation and / or defective supervision or 

 lack of it or by reason of any undue or unreasonable delay on the part of SBI in the 
 matter of approving of the work done or in the matter of giving such sanction or  in-

struction as may be necessary for the future progress of the work, the firm shall not be  liable 

in any way for the consequent delay in the completion of such work.  

(l) Whenever the work is examined by the Chief Technical Examiner Organization (CTEO) of 
the Central Vigilance Commission / Chief Vigilance 'Officer (CVO) of SBI and if they bring to the 

notice of SBI any defective or substandard work or any irregular I excessive payments the AP-

MCF shall take necessary action to get the defect rectified and / or to recover the irregular pay-

ments. They may bring such matters in writing to the notice of the concerned contractors by put-

ting the correspondence / their letters to take immediate action to get the matters set right and 

report back for compliance. APMCF shall assist SBI and shall send suitable reply to the CTE-

O's/ CVO's queries in shortest possible time. In case of any disputes with the contractor (s) or 

disputes arising out of the said project execution as well in the matter of arbitration (either initi-

ated by the contractors or SBI) pertaining to this project, the APMCF shall, assist SBI from time 

by drafting suitable replies in consultation with the legal advisers to protect the interest of SBI. 

 

 

 

(m) APMCF shall not during the period of their assignment and thereafter till the satisfactory 

 completion of the work give any advice regarding the construction of this work in  par-

ticular to intending contractors who would tender and undertake this work or any  other agency 

gainfully concerned with this work  
 
20(3). Termination of Agreement  

(a) The agreement herein in may be terminated at any time by either party by giving a 

 written notice of 60 days by the other party. Even after the termination of their contract, 

 the APMCF shall remain liable and shall be responsible for the certification / approval of 



 any bills submitted by the contractors at any time, in respect of the work executed 

 before the termination of contract of the APMCF and shall be liable for the  con-

sequences thereof on account of any excess I wrong payment, if any, certified I  recommend-

ed by the APMCF for payments to the contractors, on for the payment of  damages mentioned 

in above paragraph .  

 (b)  If the APMCF close their business or the 
company, partnership firm stands dissolved due to provisions, if any, in partnership 
agreement of the firm in the event of death of one or more partners die or become in-
capacitated from acting as such APMCF and firm is not reconstituted , then the Agree-
ment shall stand terminated, subject to the clause 3(a) herein above.  

(c) (i) If the APMCF fail to adhere to the time schedule stipulated in the schedule hereto annex-
ure or the extended time which may be granted by SBI in his sole discretion or  

(ii) In case there is any change in the constitution of the company I firm of the APMCF for any 
reason whatsoever, SBI shall be entitled to terminate this agreement without giving no-
tice and entrust the work to some other APMCF.  

(d) In case of termination under sub-clause (a), (b) or (c) above, the APMCF shall not 
be entitled to fees or compensation except the fees payable to them for the work actu-
ally done and as per the provisions in this agreement subject to a nominal deduction of 
10% of the fees payable against unfinished / balance work to them being recovered to 
cover the expenses (to some extent) required to be incurred by SBI for engaging ser-
vices of another APMCF for carrying out remaining I balance work. In such cases the 
decision of SBI as to what is the work actually done and what is, the amount of the fees 
due to the APMCF on the basis of actual and as per the provision in this agreement 
shall be final and binding on the APMCF. 

(e)  In case of the termination under sub-clauses (a), (b) or (c) above, SBI may make use of 
all or any drawings, estimates or other documents prepared by the APMCF after a rea-
sonable payment for the services of the APMCF for preparation of the same in full as 
provided herein ..  

(f)  If the APMCF fails to perform any of its obligations under this agreement, SBI may ter-
minate the services of the APMCF with such other action as may be available in law 
during which period the APMCF fails to perform such obligations, make good such defi-
ciencies.  

 

 

 

 

(g)  If the APMCF is adjudged as bankrupt, or if they make a general assignment for the 

benefit of its creditors or if a receiver is appointed on account of their insolvency or per-

sistently disregards law, ordinances, rules, regulations or orders of any public authority 

having jurisdiction, or otherwise is guilty of a substantial violation of provisions of the 

agreement then SBI may terminate the services of the APMCF with a notice of winding 

up within a period of 15 days without prejudice to any right or remedy and after giving 



the firm and his surety, if any, seven days written notice, during which period  

      APMCF fail to cure the violation, terminate the services of the APMCF with a notice of 

winding up within a period 7 days and take possession of the site and may finish the 

project by whatever method they may deem expedite. In such case, the APMCF shall 

not be entitled to receive any further payment, if due at the time of termination, until the 

project is finished nor shall be relieved from his obligations assumed under these arti-

cles of agreement.   



 

 

 

d) 

For 

the 

pur-
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work 

will 

be 

70% 

of the 

total 

fees 

base

d on 

whic
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pay-

ment 

on 

stag-

es will be made from the stage of preparation of the plan to the completion of the work as per 

Bank's standard method of the payment mentioned in para no.6 below. Remaining 30 % of the 

fees quoted will be for PMC work, the payment of which will start only when construction at the 

20 (4) Transfer of Interests  

             (i) The APMCF shall not assign, sublet or transfer their interest in this agree-
ment, without the prior written consent it of SBI.  

(ii) Whether the firm is partnership firm or a company, no change in the · consti-
tution of such partnership or no change in the constitution of Board of Directors 
of the company shall be made without the prior approval of SBI.  

 20(5).  Scale of Charges  

 (a)  SBI shall pay to the APMCF as re-
muneration for the services to be rendered by the APMCF in relation to the said 
works, and in particular for the services herein before mentioned, a fees calcu-
lated at the rate of % ( percent) plus service tax as applicable of the actual pro-
ject cost for the ARCHITECTURAL services & project management consultan-
cy/ supervision, thus totaling as indicated in sub-clause (c) of this clause plus 
GST as applicable.  

(b)  If SBI appoints independent consultant/s for the work pertaining to special in-
stallations like air-conditioning, wet-risers etc., the APMCF shall not be paid any 
fees on the total value of such installations. Similarly no fee is payable on the 
cost of equipments for air-conditioning, lifts, computers etc. and bought out 
items such as chairs, sofa etc. (if any ) supply of which is directly arranged by 
SBI. 

(c)  APMCF shall be paid fees referred to above in the manner laid down in clause 

20(6) below, in respect of the preparation of plans, drawing up of estimates, 

specifications, prequalification of contractors, calling of tenders etc. up to the 

stage the work is done by them on the value of works estimated by the Bank ini-

tially or on the basis of approved tender for various works. However, SBI shall be 

entitled to adjustments subsequently on the basis of actual cost of executed 

works so that the total fee payable to the APMCF does not exceed the aggregate 

of the percentages referred to in sub-clause (a) above on the value of the actual 

executed works . including variations due to increase or decrease in the scope of 

the work authorized by SBI. SBI shall have the liberty to omit or postpone or not to 

execute any work and the APMCF shall not be entitled to any compensation or 

damages for such omission or postponement, or non-execution of the work, ex-

cept the fees which have become payable to them for the services actually ren-

dered by them which will be arrived at after mutual discussion.  

 



site will start and based on the value of the work executed at site and payments made to the 

contractor. The terms of payment of fees for Architectural and PMC part will be as under   

Architecture Work : Upon completion of the project 87.5% of the total fee for ARCHITECUTRAL 

work will be paid and remaining 12.5% will be paid after completion of defect liability period of 

the work. The detail schedule is given in para 6 of this agreement. 

PMC work: 90 % payment against progressive bills after 15 days of the payment of the contrac-

tor. 5% will be paid after 36 months of settlement of final bills of all the contractors. Balance 5% 

after expiry of latest of the defects liability of various contractors or after attending the CTE's ob-

servations if any from time to time till its final disposal and award of arbitration, if any, whichever 

is later. The service tax at the prevailing rate will be paid by the Bank to APMCF in addition to 

the fee quoted and agreed. Tax deduction at source (TDS) , as per income tax provisions shall 

be deducted from the fees of APMCF.  

20(6) Method of payment for ARCHITECTURAL part: (70% of the   %) 

 

i.  SBI shall pay fees to the APMCFs in the stages as follows. 

 

Sr.  Service to be recorded  Subject  to  Upto  stage  Remarks   I  

  (a)  After  completion  of  1/16m   1/16th   It  is  clarified  that    sketch  plans, 

                                             

 design and model, if  on total cost  agreed % of  shall include cost of  

 any, and their approval  of  related  fees on total  interior work only if  

 by the Bank   work.   cost  

 

              

             

   related work include the detailed 

department-wise final 

layout plans for all floor 

for computerized office. 

As otherwise the fees 

for the sketch plans for 

interior work will be 

paid later on when the 

sketch plans are ap-

proved by the Bank. 

(b) After completion of 

working drawings & 

1/8th (12.5%) 

of the total % 

3/16th 

(18.75%) of 

If  the civil work is exe-

cuted in two stages i.e. 



detailed estimates to 

the satisfaction of the 

Bank including AR-

CHITECTURAL draw-

ing & all drawings per-

taining to the various 

specialist services & 

their approval by the 

Municipal Corporation 

or other authorities & 

Pre-qualifications of 

contractors for main 

civil wok (foundation as 

well as super structur-

al) 

of fees on to-

tal cost of re-

lated work. 

the toal % of 

fees on total 

cost of relat-

ed work. 

foundation & plinth or 

pile foundation one 

stage and super struc-

ture as second stage, 

assessed cost for each 

work will be the basis 

for release of payment.  

The fees for detailed 

plans & estimates for 

interior work shall be 

paid later on when 

these are received & 

approved by the Bank. 

50% of the fees paya-

ble for this stage may, 

however, be paid on 

completion and ap-

proval by the Municipal 

or other authority of all 

drawings pertaining of 

civil work & completion 

of prequalification work 

of civil contractors 

separately of together 

for foundation & super 

structure civil work (on 

the estimated cost ex-

cluding interior work) 

(C) After preparation of 

contract documents 

including tenders, is-

sues of tender notices 

in respect of all traders, 

submission of recom-

mendations to the 

Bank and execution of 

the contract documents 

for various traders. 

1/15th (6.25%) 

of the total % 

of fees on to-

tal cost of re-

lated work. 

On 1/4th 

(25%) of the 

total fees on 

total cost of 

related work 

Here also as clarified in 

para (b) above, initially 

the estimate cost shall 

be the cost of founda-

tion or and super-

structure (excluding 

interior decoration 

work) when the general 

building work is in pro-

gress.  The fees under 

this ( c) stage will be 

paid later on when the 

details 

plans/estimates/tender 

documents etc. are 

prepared by the AP-

MCF and approved by 

the Bank and the ten-



der are invited by the 

Bank on request of the 

APMCF in proportion 

to the services com-

pleted in respect of 

particular trades.  Such 

payment shall be on 

account. 

(d1) During the progress of 

construction and in 

proportion to the value 

of the said works as 

certified from time to 

time and paid by the 

Bank 

1/2th  (50%) 

of the total % 

of  fees on 

total cost of 

related work. 

3/4th (75%) 

of the total 

fees on total 

fees on total 

cost of relat-

ed work. 

---------------------------- 

(d2) On final completion of  

the project & closing of  

accounts including ob-

tention of  occupation  

certificate from GIFT 

UDA/Fire authority/ wa-

ter connection authority 

/ electrical connection 

authority/gas connec-

tion authority/or any 

other authority and / 

Board connection with 

the occupation of build-

ing. 

1/8th (12.5%) 

of the total % 

of fees on to-

tal cost of re-

lated work. 

7/8th (87.5%) 

of the total 

fees on total 

cost of relat-

ed work 

---------------------------- 

(d3) After the APMCF issue 

“no objection” for the 

refund of contractors 

retention money on 

expiry of Defects liabil-

ity period of the various 

contractors and/or at-

tending to the CTE’s / 

CVO’s observation, if 

any, its final disposal 

and award of arbitra-

tion, if any, whichever 

is later. 

1/8th (12.5%) 

of the total % 

of fees on to-

tal cost of re-

lated work. 

100% of the 

total fees on 

total cost of 

related work. 

The final payments un-

der d1,d2 & d3 stages 

shall  be made in ac-

cordance with and on 

the basis provided in 

the clauses 5 herein. 

(e) In case, this agreement 

is termination in pursu-

ance of clause 3 

above, fees shall be 

   



paid to the actual ser-

vices rendered as per 

stages referred to in 

this clause and subject 

to other provisions 

about recoveries ets, 

as provided for else-

where in this agree-

ment. 

           

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

20(7). Visit to the Site  

In addition to the stationed Project-In-Charge and other engineers/ assistants as the 
APMCFs may consider necessary to support him, the Project Manager I Senior APMCF / 
Director as stipulated by SBI or their representatives shall visit the site once in the fort-
night as & when required and their consultants shall visit the site periodically and as fre-
quently as works require and inspect and supervise the construction to ensure and 
themselves satisfy that the works are being executed as designed and planned by them 
and approved by SBI and general quality of the work and finishes etc. are good. For 
this, no extra fees or travelling expenses shall be payable by SBI.  

20(8). Delays, Responsibility and Recoveries from fees  

APMCF shall, closely follow up and keep the account of the progress made and arrange 



to solve the bottle necks, if any, and clarify the doubts / details, if any required by con-
tractors through their Project-in-charge and his assistants at site. If necessary, they 
should write to the contractors under advice to SBI about time lag in the works and sug-
gest improvements / course of action for consideration.  

(a) If the construction work after appointment of the contractors get delayed and the  

appointed contractors disagree to bear liquidated damages levied for the same 

as per the provisions in the agreements between the Bank and the contractors 
on a ground that they did not received detailed ARCHITECTURAL / structural 

drawings and of any further clarifications ~ram the APMCF, the APMCF shall be 

liable to make good the losses to the Bank to an extent of the amount of liqui-

dated damages disagreed by the contractors. Similarly, if the works done as per 

the APMCF's earlier given Architectural/ structural drawings are required to be 

the altered/ demolished because of mistakes at the APMCF/ their consultants 

then APMCF shall be liable to bear the cost of the work required to be so al-

tered/removed (including removal/alteration cost). Unless the contractors agree 

to forgo the cost of said work. In the event the APMCFs fail to discharge their 

duties diligently and delays are caused due to their negligence or if they do not 

cooperate and the work is not completed within the time frame. They shall be li-
able to make good the damages suffered by the Bank without prejudiced to the 

Bank. Bank's right to terminate the agreement and pay such fees, which is at 

discretion of the Bank, required to be paid at the time of termination.  

 

(b) In case any Site Engineer/PMC or any consultant is engaged by the Bank, the   

APMCFs shall , closely follow up and keep the account of the progress made 

and arrange to solve the bottle necks, if any, and clarify the doubts/ details, if 

any required by the Site Engineer/ PMC/ contractors through their Resident 

APMCF/Engineer and his assistants a site. If necessary, they should write to 

the Site Engineer/PMC under advice to the Bank about time lag in the works 
and suggest improvements/ course of action for PMC's consideration. Similarly 

if the Site Engineer / PMC is engaged they will be authorized to write to the 

APMCFs about their requirements like drawings, details, clarifications, discrep-

ancies etc. if any , at APMCFs end.  

 

 

(c) It is agreed by the Bank and the APMCFs that the total recoveries / adjustments 
on account of delays/ mistakes except in case of structural failure, at APMCFs' 
end and any other account from the APMCFs fees shall not exceed 10% of their 
total fees for the entire project including interior decoration work, foundation, 
compound development, landscaping etc. To protect their interest, the APMCFs 
shall keep the matter on record and shall maintain file/ register with the acknowl-
edgements etc.for issue of drawings,clarifications/ Bank in writing. However, in 
the event of any damage/ loss caused to the Bank on account of structural failure 
due to defective structural design by the APMCFs and / or their structural con-
sultants, the APMCF shall be liable to make good fully such damages / loss to 
the Bank without any upper limit.  

20(9). Contract Period  

The period of this consultancy contract of APMCF would commence from the date of 
appointment & continue till completion of the project subject, however subject to the 
provisions of clause 3 herein above.  



Further it is agreed between the parties as follows:  

 (a)  If the work of construction of anyone or more of 

the civil engineering works or other works therein be substantially interrupted by force 

major or by reasons of any orders in writing issued by S8I stopping or suspending the 

work of construction on grounds other than bad / unsound work or installation and / or 
defective supervision or lack of it or by negligence, the firm shall not be liable in anyway 

for the consequent delay in the completion of such work.  

(b)  Liquidated damages  

In the opinion of SBI, if any delay in execution is attributable to the fault of the APMCF, 
SBI shall be entitled to recover liquidated damages at the rate of 0.5% of the total fees 
per week (7 days) of delay. Total recoveries on account of delays and / or any other 
loss or damage caused to the Bank due to defective I faulty supervision on part of AP-
MCF shall be limited to maximum of 10% of total fees payable to APMCF on entire ac-
tual work, for which the APMCF services are availed by SBI. The decision of SBI in this 
matter after giving due hearing to the APMCF's arguments, shall be final and binding on 
the APMCF.  

( c)  The fees shall include travelling expenses of the APMCF and travelling expenses are 

payable only if SBI invite APMCF for any special meeting or instruct APMCF to visit 
Ahmedabad or other places in India with specific instructions. No travelling expenses 

are payable to the APMCF for routine visit of Ahmedabad/Gandhinagar during planning 

and execution stages. For claiming travelling expenses prior approval of the SBI is 

mandatory. Decision of the SBI regarding payment of travelling expenses to APMCF 

shall be final and binding to the APMCF. If SBI invite or instruct APMCF to visit, the 

APMCF shall be entitled to traveling and Daily Allowance permissible as under:  

 

 

 

 

Senior Partners and Senior Consultants  

Actual travelling charges (permitted to travel by single return economy class of air fare), 
lodging plus boarding charges per day as applicable to Scale-V officers of SBI after pro-
ducing necessary bills/ receipts in support of their claims.  

Other Engineers/ APMCFs / Employees/ Junior Partners:  

Traveling expenses: cost of air travel, lodging and boarding charges per day as applica-
ble to officers in Scale-Ill of SBI after producing necessary bills / receipts is support of 
their claims.  

20(10).  Obligations of the SBI  

 (a)  SBI shall designate representatives who shall be 
fully acquainted with the project and have authority to communicate approvals of project 
construction budgets variation and technical approvals of all cases consistent with pro-
ject, · schedule and furnish information expeditiously.  



(b)  SBI shall not employ any of the APMCF's employees during the tenure of this contract 
and for a further period of one year. Also the APMCF commits itself not to employ any 
of SBI employees within one year of their leaving SBI unless such employees or retired 
employees of SBI had already joined the APMCF service prior to the date of notice for 
pre-quallification of APMCF.  

20(11)   Changes in the Project  

SBI without invalidating this agreement may order changes in the project within the 

general scope of this agreement consisting of additions, deletions, or other revisions. All 

such changes in the project shall be authorized by change order. A change order is 

written order to the APMCF signed by SBI issued after the execution of this agreement, 

authorizing a change in the scope of the project, services to be provided.  

20 (12)  SBl's right to perform APMCF's obligations and termination by the SBI for the 
cause:  

APMCF has been given various powers under this agreement for the completion of the 

project as Project Manager - cum - Monitor - cum - Supervisor and the said power 

shall not be deemed to be as a power of attorney for the development, construction, 

sale or improvement of the property.  

20(13)     Office at Ahmedabad/Gandhinagar: APMCF shall establish office in Ahmeda-

bad/Gandhinagar within one month of agreement and submit proof (only applicable to consult-

ant who does not have office in Ahmedabad)  

 

 
 

 

 

 

 

 

 

 

 

20(14)  Arbitration Clause  

Except where otherwise provided in the contract aJII questions and disputes relating to 
the meaning of the specifications, design, drawings and instructions herein before men-
tioned and as to the quality of workmanship or materials used on the work or as to any 
other question, claim, right, matter or thing whatsoever in any way arising out of or relat-
ing to the contract, designs, drawings, specifications, estimates, instructions orders or 
these conditions or otherwise concerning the work or the execution or failure to execute 
the same whether arising during the progress of the work or after the cancellation, termi-
nation, completion or abandonment thereof shall be dealt with as mentioned hereinafter:  

(I) Any dispute and items of disagreement arising between the APMCF shall be referred 
to the Chief General Manager or in his absence , the General Manager of concerned 
network of SBI (the bank) and his decision on those matters will be final and binding on 
the & APMCF as well.  



(II) If any dispute, difference, or question shall at any time arise between the APMCF and SBI 

as to the interpretation of this agreements or concerning anything herein contained or arising 

out of this agreement except that state in (1) above or as to the rights , liabilities and duties 

of the said parties hereunder or as to the execution of the said works , except in respect of 

the matters for which if is provided herein , that the decision of the employer is final and 

binding the same shall be referred to the arbitration and final decision of Ahmedabad based 
arbitrator to be agreed upon and appointed by both the parties on in case of disagreement 

as to the appointment of a single arbitrator , to be appointment of two arbitrators shall before 

taking upon themselves the burden of reference , appoint and umpire.  

(Ill) (i) For the purpose of appointing the ( Ahmedabad ) based sole arbitrator referred to 
above the appointing authority i.e. the Chief General Manager of SBI, Local Head Office, 
Ahmedabad, of the bank or on his behalf the Asst. General Manager (Premises and Estate), 
(SBI, Local Head Office, Ahmedabad) vviU send within thirty days of receipt by him of the 
written notice aforesaid to the APMCF a panel of three names of persons who shall be pres-
ently unconnected with the organization , for which the work executed.  

(ii) The APMCF shall on receipt by them of the names of aforesaid , select any one of the 
persons named to be appointed as a sole Arbitrator and communicate his name to the ap-
pointing authority who shall thereupon without any delay appoint the said person as the sole 
Arbitrator. If the APMCF Fail to communicate such selective as provided above within the pe-
riod specified, the appointing authority shall make the selections and appoint the selected 
person as the sole Arbitrator.  

(iii ) If the Appointing Authority fails to send to the APMCF the panel of three 

 

names as aforesaid within the period specified, the architect shall send to the Appointing 
Authority a panel of three names of Ahmedabad based person who shall all be uncon-
nected with either party . The Appointing Authority shall on receipt of the names of 
aforesaid persons and appoint his s the sole arbitrator within 30 days of receipt by him of 
the panel and · inform the Architects accordingly. If the Appointing Authority fails to do 
so the the architect shall be entitled to appoint one of the three persons from the panel 
as the sole Arbitrator and communicate his name to the Appointing Authority.  

 

 

(iv)  If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever another sole Arbitrator shall be appointed as 
aforesaid .  

(v) The work under the contract shall, however, continue during the arbitration proceedings 
. no payment due or payable to the architects shall be with held on account of such proceed-
ing except the disputed payment of fees on account of other provisions in in this agreement  

 (vi)  The Arbitrator shall be deemed to have entered on the reference on the date he is-

sues notice to both the parties fixing the date of the first hearing .  

(vii)  The arbitrator may from time to time with the consent of the parties ,  

enlarge the time for making and publishing the award.  



(viii) The arbitrator shall give a separate award in respect of each dispute or  

difference referred to him. The arbitrator shall decide each dispute in accordance with the 
terms of the contract and give a reasoned award. The venue of arbitration shall be such place 
in Ahmedabad as may be fixed by the arbitrators in his sole discretion .  

(ix) The fees , it any of the arbitrator shall, if required to be paid before the award is Made and 
published be paid half and half by each of the parties .. The cost of the Reference and of the 
award including the fees, if any of the arbitrator ,who may direct To and by whom and in what 
manner, such cost or any part hereof shall be paid , may Fix or settle the amount of costs to 
be paid. 

20.15) Governing Law Jurisdiction :  The construction, validity,performance of this 
agreement shall be governed by the laws of India as applicable. The 
Courts/Forum/tribunal in Ahmedabad/Gandhinagar shall have jurisdiction to decide any 
dispute between the parties to the agreement. 

 

 

 

 

 

 

 

 

 

 

 

In witness of this agreement, the parties hereto have subscribed their respective hands hereto 
and or a duplicate hereof on the day and the year herein above first mentioned.  

Signed and delivered by ,      The proprietor of the FIRM on behalf of the ARCHITECTUR-
AL & PROJECT MANAGEMENT CONSULTANCY SERVICES(APMCF)  

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 
ANNEXURE III  

 
Schedule for completion of work 
  

1.  Submission of alternative layouts.   Within three weeks from the date of receipt of 
instructions from the Bank. 

2.  Submission of sketch plan, block estimate,  
ARCHITECTURAL design  
and brief specifications.  

Within Four weeks from the date of receipt of 
Bank's clearance of the layout plan.  

(Signature with Common seal of the Firm)  

In the presence of  

1. --------------------------------------------------  

2. ---------------------------------------------------  

Signed and delivered for and on behalf of the State Bank of India by Shri , Assistant 

General Manager, Premises & Estate Department, Local Head Office, Bhadra, Ah-
medabad.  

(Signature with seal)  

In the presence of  

1. Name 
 ................................................................ .
.  

2. Name  ...................................................  
.  

Designation  

Designation  



3  Submission of detailed working drawings,  
ARCHITECTURAL drawings, structural  

drawings, Electrical drawings, drawings for  
services, detailed estimate with specifica-
tions, rate analysis and APMCF's  
report.  

Three months from the date of receipt of 
Bank's approval of sketch plan and preliminary 
estimates. The time includes the Geo-
Technical investigation / reports / foundation 
design / detailed design of Sub/Super struc-
tures/Model analysis and obtaining all clear-
ance from the GIFT City.   

4.  Submission of recommendations regard-
ing pre-qualification criterion.  

Two weeks from date of receipt of approval of 
estimates of project.  

5.  Submission of recommendation / report on  
empanelment  

 
pre-qualifications  
of  

contractors.  

Six weeks from date of receipt of pre-
qualification criteria.  

6 Submission of draft contract documents / 
draft tender for all works along with com-
pletion 

Two weeks from date of receipt of approval of 
detailed estimates of project.   

7.  Submission of APMCF's report on various  
tenders ..  

Three weeks from date of receipt of approval 
of tender documents.  

8.  Submission of variation orders.    Within a fortnight from the date of receipt of  

   
 

  

 deviation statements, approval samples 
etc.  

hindered and smooth running of the work is  

   
 

      

 contractors running bills.     entered by the bank with APMCFs, contractors  

   
 

  

 contractor's final bill.      entered by the bank with APMCFs, contractors  

   
 

  

   
  
 
 
( SBI)  


