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STATE BANK OF INDIA 

REGIONAL BUSINESS OFFICE – IV, DURGAPUR 
1st FLOOR, CITY CENTRE BRANCH PREMISES 

CITY CENTRE, DURGAPUR 
WEST BENGAL - 713216 

 

NOTICE INVITING TENDERS 

FOR 

INTERIOR FURNISHING & ALLIED CIVIL WORK FOR THE SHIFTING  
OF SBI RACC BURDWAN (1st to 2nd Floor) 

UNDER RBO- 4 (DURGAPUR) OF ZO-DURGAPUR 
 

The Bank’s Empanelled Contractors under the following category only are eligible to apply – 

INTERIOR & ALLIED CIVIL WORKS – Category – IC (SBI/LHO/KOLKATA/2022) 

Last Date & Time for submission of e-Tender: 23.08.2022 till 2:00 PM 
Opening of e-Tender: 3:00 PM on 23.08.2022 

 

Tender Submitted By: 
Name of Contractor: ………………………………………………………………………………... 
Address: ……………………………………………………………………………………………… 
GSTIN: ……………………………………………………….Date: ………………………………. 

 

Note: 

1. The bidders should possess valid Digital Signature Certificate (DSC) to participate in the             
e-Tendering. 

2. The successful bidder shall have to ensure, without any extra cost, meticulous compliance of 
protocols laid down by the Govt. with regard to COVID-19 during execution at site. 

 
 
 



Tender No.:KOL-ZODUR-RBO4-2022-2023-08-001     Category- I C 

Page 2 of 41 
 

STATE BANK OF INDIA 
REGIONAL BUSINESS OFFICE – IV, DURGAPUR 

1st FLOOR, CITY CENTRE BRANCH PREMISES 
CITY CENTRE, DURGAPUR 

WEST BENGAL – 713216 

e-TENDER NOTICE 

Tender No.:KOL-ZODUR- RBO 4 - 2022-08-001 Date: 16.08.2022 
 
SBI invites application cum sealed tender (ON ITEM RATE BASIS) in two bid (Technical cum 
commercial bid) from the empanelled contractors under Category- IC of SBI, LHO Kolkata,  for 
the INTERIOR FURNISHING & ALLIED CIVIL WORK FOR THE SHIFTING OF SBI RACC, 
BURDWAN, UNDER RBO-4 (DURGAPUR) OF ZO-DURGAPUR 
 
1. Name of the Work : INTERIOR FURNISHING & ALLIED CIVIL 

WORK FOR THE SHIFTING OF SBI RACC 
BURDWAN (1st Floor to 2nd Floor), HAWKERS 
MARKET, BURDWAN, UNDER RBO-4 
(DURGAPUR) OF ZO-DURGAPUR 

2. Estimated Cost : Rs. 15,58,266.00 (Rupees Fifteen Lacs Fifty Eight 
Thousand Two Hundred Sixty six only) 
This amount is exclusive of applicable Goods & Services 
Tax (GST), which shall be paid extra as applicable from 
time to time on the final certified bill. 

3. Time Allowed for Completion : 30 days (including Sundays and Holidays) from the 
Date of Issue of the Work Order or the Site Handover 
Date, whichever is later. 

4. Validity of Tenders : 90 days from the date of opening of tenders 
5. Earnest Money Deposit (EMD) : EMD is not required to be submitted during participation 

of tender since one time TDR is already submitted to SBI 
LHO (P&E Dept), Kolkata. However proof / Xerox copy of 
the said document is to be submitted, under Cover – I 
(Technical Bid) to the following address without which, 
tender will be not accepted.   

Xerox TDR in hard copy is to be submitted at:  
State Bank Of India 
Regional Business office – IV, Durgapur 
1st Floor of City Centre (Durgapur) Branch Premises, 
Durgapur - 713216 
 

6. Pre-bid Meeting : No 

7. Initial Security Deposit (ISD) : 2% of accepted Contract Price including EMD for L-1 bidder 

 
8. Total Security Deposit (TSD) in the 

form of Retention Money (RM) 
: 5% of the Final Certified Bill Value including 2 % ISD 

 
9. Availability of Tender Documents : Tender documents are to be downloaded from the 
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Bank’s website (www.sbi.co.in) or SBI e-Tender Portal 
https://www.tenderwizard..com/ SBIETENDER. 

 
10. Tender Documents Downloading : (a) Start Date: From 1:00 PM on 16.08.2022 

(b) End   Date: Upto  2:00 PM on 23.08.2022 
 
11. Last Date and Time of Submission 

of Technical & Price Bids 
: 

Up to 2:00 PM on 23.08.2022 

 
12. Date and Time of Opening of the 

Tender 
: at 3:00 PM on 23.08.2022 

In case the tender opening date is declared as holiday / 
lock-down, the tender will be opened in the next 
working day at the same time. 

 
13 For any details, please contact : Regional Manager 

State Bank of India 
Regional Business Office – IV, Durgapur 
City Centre (Durgapur) Branch Premises (1st Floor), 
Durgapur - 713216 
Mobile  No.:+91 9434388468 (Premises Officer, Durgapur)  
e-Mail ID: agmr4.zobur@sbi.co.in  

    
14 Project Architect : NA 

15. For e-Tender related queries : Service Provider: 
 

M/s. Antares Systems Limited, 
Registered Office:#24, Sudha 
Complex, 3rd  Stage, 4th  Block, 
Bangalore – 560079, Karnataka. 
Ph.:080-49352000/40482000 
Fax:080-49352034 
Help Desk: 9073677150/9073677151/9073677152/033 
46046611 

 
Contact Persons: 
(On working days 9AM to 6PM) 
1.Mr.KushalBose 
Mobile No.:+917686913157 
e-Mail:kushal.b@antaressystems.com 
2.Mr.SiddharthaMondal 
Mobile No.:+919674758723 

e-Mail:siddharthasundar.m@antaressystems.com 
16. Liquidated Damages (LD) : 0.5% the Contract Price per week of delay, subject to the 

maximum of 5% of the accepted Contract Price (Work 
Order Value) 

17. Defects Liability Period : 12 Months from the date of Virtual Completion of work 
 
18. Value of Interim Certificate : No advance on materials / plant / machinery or 

mobilization advance shall be paid under any 
circumstances. 
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19 Deduction of Income Tax and GST 

and TDS on GST 
 A) TDS on Income Tax/GST will be deducted at source 

as per Govt. Guidelines. 
B) The contractor should comply with the 
following;  
i. Contractor should have GST Registration 
Number  
ii. Invoice should specifically/separately disclose 
the amount of GST levied at applicable rate as per 
GST provision 

  iii.  Contractor   should  timely  file his GST  return  
in accordance   with GST provisions to enable the Bank 
to claim the credit of GST paid to the contractor. 

20 Corrigendum  Corrigendum, if any, is to be followed as published in 
www.tenderwizard.in/SBIETENDER portal only. 

21. Documents Required to be 
submitted with Technical Bid at 
Regional Business office – IV, 1st 
Floor, City Centre Branch Premises, 
Durgapur 
 

: 
 1. Copy of TDR          2. Copy of TDR submitted to SBI  
 3. Copy duly signed for General Terms & Conditions 
 4. Process Compliance Statement as per  Annexure X of NIT 

5. Page No. 1-10 of NIT (Filled up & signed by the 
Contractor) 

 
22. Any additional Information  The estimated rates as per the Break-up Of Quantities 

(BOQ) uploaded in this tender are inclusive of materials, 
labour, wages, fixtures, transportation, installation, all 
taxes & charges, cost of the insurances as specified in the 
tender, cost towards testing of materials supplied, 
wastages, Octroi, machinery, temporary works such as 
scaffolding, cleaning, overheads, profit, statutory expenses, 
incidental charges, water & electricity and All related 
expenses to complete the work. However, GST On work 
contract will be extra as applicable. 

We strongly recommend the contractor to study the site condition & work scope of renovation work of above 
Branch before submitting the quotation. Material shall be approved by SBI before use. State Bank of 
India, LHO – Kolkata has the right to accept / reject any / all quotation without assigning any reason. 

 

CAUTION NOTE: Please note that the contractor quoting abnormally low /  high / erratic rates above or below 
15%, may be asked to submit rate analysis or performance guarantee or both in the form of Bank Guarantee or 
Demand Draft issued by any scheduled Bank as per draft supplied by the Bank, within a period of one week before 
award the work. The amount of said Bank Guarantee shall be equal to the value difference of total estimated cost as 
mentioned in NIT minus quoted value. Alternatively, the contractor may choose to deposit the said amount in the 
form of STDR / FDR in favour of the AGM, of aforesaid address OR SIMPLY SBI, Kolkata, preferably issued by 
the SBI. This Bank Guarantee / STDR/ FDR will be treated as an additional security deposit for due fulfilment of 
contract and will be retained by the SBI for entire completion period of the project. The contractor shall undertake 
not to cancel / withdraw the said Bank Guarantee/STDR. In case contractor fails to undertake the job within 
stipulated time or leave the same incomplete or carryout substandard job, the bank will be at liberty to forfeit the 
said initial security deposit and additional security deposit by invoking the Bank Guarantee/ en-cashing the 
STDR/FDR. 
if the rate analysis submitted by the vendor found to be non-satisfactory & rates are non-reasonable then 
the vendor shall be debarred for next 3 months from participating in any further E-tendering process to be conducted 
by establishments under SBI LHO Kolkata. 
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Sd/- 
Regional Manager 
State Bank of India 
Regional Business Office – IV, Durgapur 
, 

IMPORTANT  NOTES 
 

 
(a)   All contractors who are empanelled with SBI Kolkata Circle in the specific category are only 

eligible for the above-mentioned work.   
(b)   Any abnormal increase from the quoted price/cost will not be accepted. 

 

(c)   The Bank reserves the right to reject any or all the tenders without assigning any reason 
whatsoever. 

 

(d)     Sealed Tenders are invited from the Bank’s Empanelled Contractors in Category IC 
 (work value from Rs. 10 Lakh upto 25 Lakh) only.  In One part, i.e., Part–I (Technical Bid 
page 1-10 +TDR copy + General Terms & conditions duly signed), to 
be submitted off line in a sealed envelope and (Online : Price Bid) separately. Electronically 
Sealed Price Bid is to be submitted online through the following portal: 
www.tenderwizard.in/SBIETENDER 

 
**Price Bid shall not be accepted offline. 

Price Bid can be submitted through online mode only 
** 

Part–I (Technical Bid page 1-10 + “TDR” + General Terms & conditions 
duly signed) : Technical Bid will be available online for down loading of documents in the 
portal as stated above and is to be submitted offline along with the requisite “TDR” to the 
address as mentioned earlier and Online Price Bid : This shall contain the Electronic format 
of Price Bid. No condition/ stipulation in this part other than unconditional general rebate 
shall be accepted. The contractors can view the Tender Opening Details through their 
respective log-in IDs on the above- mentioned e-Tendering Portal (Website). 

(e)   The Bidder is expected to examine all instructions, forms, terms and specifications in the bid 
documents. Failure to furnish all information required as per the Bid Documents or submission 
of  bids not substantially responsive to the Bid Documents in every respect will be 
at the bidder’s risk and shall result in rejection of the bid. 

 
 

(f)   In case the date of opening of tenders is declared as a holiday/lock-down, the tenders will 
Be opened on the next working day at the same  time. Again, corrigenda, if any, are to be 
Followed from 
https://www.tenderwizard.com/SBIETENDER. 

 

(g)   No conditions other than mentioned in the tender will be considered, and if given they will have to 
be withdrawn before opening of the Price Bid. 

 
(h)   Tenders received without “copy of STDR” shall be summarily rejected, and such 

tenders shall not be allowed to participate in the online price bidding process. 
 

 
(i)    SBI has the right to accept /reject any/all tenders without assigning any reasons and no 

correspondence shall be entertained in this regard. 
(j)    Rates furnished in the Online Price Bid are inclusive of all costs, carriage, allowances, taxes 

& levies, etc., but excludes GST. However, GST will be paid extra by the Bank on production of 
GST Registration document and on claim as per prevailing rate. 

 
 

(k)   The intending bidders are to quote their offers item wise in all the items of price bid. If vendor 
fails to quote their price in any of the items of price bid, the price quoted by the vendor will be 
assumed as “Zero”. Vendor will be bound to execute the work of the item & The work value 
of that item will be zero. 
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(l)    Contractors shall provide all labour   and materials,  tool and tackles including  necessary 

scaffolding for proper execution of the work including curing etc. 
 

(m)   5% of the value of the executed work will be retained as Security Deposit and will be refunded on 
satisfactory completion of free maintenance period, i.e.,12 (twelve) months from the date of 
completion of work. No interest shall be payable. 

 
(n)  Rates quoted shall be inclusive of providing necessary arrangements for satisfactory protection of 

furniture /flooring/electrical fittings/Bank’s any other property  during execution of the work. 
 

(o) Rates shall be inclusive of cost for disposing debris and any other unserviceable materials as per 
direction and inconformity with the Local or any other Authority (s) rules. 

 
(p) Rates shall be inclusive of cleaning of floors, making good to damaged floor, ceiling, walls, etc., after 

completion of work. 
 

(q) In case of any poor  quality of work or substandard materials used for the purpose, shall be replaced 
as per instructions without any extra cost. 

 
 

Notes:- 
        Conditional tenders shall be summarily rejected. 

 

 SBI reserve their rights to accept or reject any or all the tenders, either in part or 
whole without assigning any reason(s) for doing so and no claim/correspondence 
shall be entertained in this regard. 

 

 Quantities are tentative and can increase or decrease the quantities of any item and 
contractor have to execute the same at the quoted rates. 

 
 The application forms must be submitted in a prescribed format as laid down in the 

enclosed Annexures. Hard Copy  of the Technical bid should be submitted in 
sealed covers named as Technical bid (offline) super scribed with the legend 

 
“ INTERIOR FURNISHING & ALLIED CIVIL WORK FOR THE SHIFTING OF SBI RACC 

BURDWAN UNDER RBO - 4 (DURGAPUR OF ZO-DURGAPUR” 
 
 
To: 
Regional Manager 
State Bank of India 
Regional Business Office – IV, Durgapur 

 
 

The Price bid should be submitted in online mode only as prescribed format given in our Service 
Provider’s portal www.tenderwizard.in/SBIETENDER. 

 
  Yours Faithfully, 

Sd/- 
 To: 
Regional Manager 
State Bank of India 
Regional Business Office – IV, Durgapur 
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Terms & Conditions of e-Tendering 

State Bank of India shall finalize the Tender through e-Tendering mode, for which M/s. Antares Systems 
Limited have been engaged. Please go through the guidelines given below and submit your acceptance to 
the same along with your Commercial Bid: 

1. e-Tendering shall be conducted by SBI through M/s. Antares Systems Limited on pre-specified date. 
While the Contractors shall be quoting from their own offices / place of their choice, Internet 
Connectivity and other paraphernalia requirements shall have to be ensured by the Contractors 
themselves. In the event of failure of the Internet Connectivity due to any reason whatsoever, it is the 
Bidders’ responsibility only. 

In order to ward-off such contingent situation, Bidders are requested to make all the necessary 
arrangements/alternatives such as back-up power supply whatever required, so that they are able to 
circumvent such situation and still be able to participate in the e-Tendering successfully. Failure of 
power at the premises of Contractors during the e-Tendering cannot be the cause for not participating 
in the e-Tendering. On account of this, the time for the e-Tendering cannot be extended and SBI is 
not responsible for such eventualities. 

2. M/s. Antares Systems Limited shall arrange to provide adequate training to the Bidders and their 
nominated person (s) without any cost to them. They shall also explain the former all the rules 
related to the e-Tendering. The Bidders are required to give their compliance on it before start of the 
Bid Process. 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in 
Percentage-rate Tendering Process, the final amount will be in Indian Currency (INR) and Unit of 
Measurement will be displayed item-wise in online e-Tendering. 

4. BID PRICE: The Bidder has to quote only in terms of ITEM RATE Basis. 

5. VALIDITY OF BIDS: The quoted Bid Price shall be firm for a period specified in the tender 
document and shall not be subjected to any change whatsoever. 
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Procedure of e-Tendering 

Online Tendering: 

(a) The soft copy of the Technical as well as Price Bid is available on the Bank’s website during the 
period specified in the NIT. 

(b) Online e-Tendering is open to the empanelled bidders in the respective category. 

The Price Bid shall be made available online by the Service Provider wherein the Contractors will be 
required to fill-in their offers only in terms of Item Rate .“Incomplete Tender” shall be liable for 
rejection. 

(c) The Contractors are advised not to wait till the last minute to submit their online item-wise quote in 
the price bid to avoid complications related with internet connectivity, network problems, system 
crash down, power failure, etc. 

1. LOG-IN NAME & PASSWORD: Each Bidder is assigned a Unique Username & Password by M/s. 
Antares Systems Limited. All bids made from the Login ID given to the bidder will be deemed to 
have been made by the Bidder. 

2. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids 
once made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at 
the quoted bid rate. In case the L-1 Bidder backs out or fail to complete the work as per the rate 
offered, SBI shall at liberty to take action as deemed necessary including de-paneling such contractors 
and forfeiting their EMD. 

3. At the end of the e-Tendering, SBI will decide upon the successful bidder. The decision of SBI on 
Award of Contract shall be final and binding on all the Bidders. 

4. SBI shall be at liberty to cancel the e-Tendering process/tender at any time, before ordering, without 
assigning any reason whatsoever. 

5. SBI shall not have any liability to bidders for any interruption or delay in access to the site 
irrespective of the cause. 

6. Other terms and conditions shall be as per the Techno-Commercial Bids and other correspondences 
till date. 

7. OTHER TERMS &CONDITIONS: 

 The Bidders shall not involve themselves or any of their representatives in Price Manipulation of any 
kind, directly or indirectly, by communicating with other suppliers/bidders. 

 The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 

 The decision of SBI on Award of Contract shall be final and binding on all the Bidders. 
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 SBI reserve their rights to extend, re-schedule or cancel any e-Tendering within its sole discretion. 

 SBI or its authorized service provider shall not have any liability to Bidders for any interruption or 
delay in access to the site irrespective of the cause. 

 SBI or its authorized service provider is not responsible for any damages, including damages that 
result from their works, but are not limited to negligence. 

SBI or its authorized service provider will not be held responsible for consequential damages, including 
but not limited to systems problems, inability to use the system, loss of electronic information, etc. 

N.B.: All the Bidders are required to submit the Process Compliance Statement (Annexure – I), duly 
signed, to the Service Provider. 

All the bidders are requested to ensure that they have a valid Digital Signature Certificate (DSC) well in 
advance to participate in the online event. 

PREAMBLE TO BILL OF QUANTITIES & RATES 

Bidders are advised to quote their rates after due consideration of the following pertinent points: 
1.   Actual site conditions including working time that would be available to them as per standing rules 
2.   Material access regulations of the building including permission of use of lifts and stair ways etc. 
3.   Temporary storage provision of disposable materials arising out of the work. 
4.   Security measures and   permissions  required  to be observed  and   obtained  in consultation with the 

representatives of the landlords and act strictly according to the same. 
5.   Traffic regulations of the City Police in order to organize trouble free access of materials 
6. The work must be executed in close and effective co-ordination with other executing agencies who shall be 

working simultaneously 
7.   Any other governing issue or issues likely to have impact on the productions rate and cost of work 
8. TAXES AND DUTIES: The tenderer must include in their tender prices quoted for all duties, royalties, cess, 

excise, sales tax, work contract tax or any other taxes such as Income Tax deducted  to vendor or local 
charges, as applicable etc. No extra claim on this account will in any case be entertained. However, GST as 
per act will be paid on production of GST Registration Certificate and on claim. 

9.   GOVERNMENTAND LOCAL RULES: The Contractor shall conform to the provisions of all  local By 
laws and Act relating to the work and to the Regulations, etc., of the Government and Local Authorities 
(at the State/UT as the case may be) and of any Bank with whose system the premises is proposed to be 
connected. The Contractor shall give all notices required by the said Act, Rules, Regulations and By-laws 
etc. and pay all fees payable to such authority /authorities for execution of the work involved. The cost, if 
any shall be deemed to have been included in his quoted rates, taking into account all liabilities forlicenses, 
fees for foot path encroachment and restorations, statutory  Clearance  etc. and shall defend all actions 
arising from such claims or liabilities.
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PROCESS COMPLIANCE STATEMENT (Annexure X) 
(The bidders are required to print this on their company’s letter head and sign, stamp and submit with technical 
Bid) 

To, 
M/s. Antares Systems Limited,  
Registered Office: #24, Sudha Complex,  
3rd Stage, 4th Block, Bangalore – 560079, Karnataka. 
e-Mail: kushal.b@antaressystems.com, siddharthasundar.m@antaressystems.com. 

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS 
FOR THE ONLINE e-TENDERING FOR THE WORK OF INTERIOR FURNISHING & 
ALLIED CIVIL WORK FOR THE SHIFTING OF SBI RACC BURDWAN from 1st Floor to 2nd 
Floor UNDER RBO - 4 (DURGAPUR) OF ZO-DURGAPUR 
 
Dear Sir, 

This has reference to the Terms & Conditions for the e-Tendering mentioned in the Tender Document. 

This letter is to confirm that: 

1) The undersigned is authorized representative of the company. 

2) We have studied the Commercial Terms and the Business Rules governing the e-Tendering as 
mentioned in NIT / RFP / GCC of SBI as well as this document and confirm our agreement to 
them. 

3) We also confirm that we have taken the training on the e-Tendering Tool and have understood the 
functionality of the same thoroughly. 

4) We confirm that SBI and M/s. Antares Systems Limited shall not be liable and responsible in any 
manner whatsoever for my/our failure to access and bid on the e-Tendering Platform due to loss of 
internet connectivity, electricity failure, virus attack, problems with the PC or any other unforeseen 
circumstances, etc., before or during the e-Tendering event. 

5) We confirm that we have a valid Digital Signature Certificate (DSC) issued by a valid Certifying 
Authority. 

6) We hereby confirm that we will honour the bids placed by us during the e-Tendering process. 

With regards, 

Date: 

Signature with company seal Name: 
Company / Organization: 
Designation within Company / Organization: 
Address of Company / Organization: 
e-Mail ID:       Phone No.: 
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GENERAL CONDITIONS OF CONTRACT 

Except where provided for in the description of the individual items in the schedule of 
quantities and in the specifications and conditions laid down hereinafter and, in the drawings, 
the work shall be carried out as per standard specifications and under the direction of SBI / 
Consultant. 

1. INTERPRETATION: 
In constructing these conditions, the specifications, the schedule of quantities, tender and 

agreement, the following words shall have the meaning herein assigned to them except where 
the subject or context otherwise requires: 
i) Client: The term Client shall denote STATE BANK OF INDIA with their Corporate 

Centre at “State Bank Bhavan”, Madam Cama Road, Mumbai – 400 021, Maharashtra, 
and, Local Head Office at “SamriddhiBhavan”, Block B, 1, Strand Road, Kolkata – 700 
001, West Bengal, and includes Client’s representative, successors & assigns. 

Consultant: The term Consultant shall mean (NA), having their office at …………………, West 
Bengal, engaged by SBI, or in the event of their ceasing to be the Consultant for the purpose of 
this contract, such other person (s) as the Bank shall nominate for the purpose. 
ii) Contractor: The term Contractor shall mean the successful bidder in the e-Tendering vide 

this office Tender No. KOL-ZODUR-RBO 4-2022-2023-04-001 dated 16.08.2022, and his 
/ their heirs, legal representatives, assigns and successors. 

iii) Site: The site shall mean RACC  Burdwan  at Hawkers Market Burdwan, under RBO-
IV, Durgapur, where the work is to be executed as per the lay-out plans and 
drawings including any other building (s) thereat allotted by the Bank for the 
Contractor’s  use Site Engineer / Project Management Consultant (PMC): The Site Engineer 
/ Project Management Consultant shall be the person / organization appointed by the 
Bank /Consultant for administration of construction work. 

iv) Drawing: The work is to be carried out in accordance with drawings, specifications, the 
schedule of quantities and any further drawings or any other instruction, which may be 
given by the Bank / Consultant, during the execution of the work. 
All drawings relating to work given to the Contractor together with a copy of schedule of 

quantities are to be kept at site and the Bank / Consultant shall be given access to such 
drawings or schedule of quantities whenever necessary. Detail fabrication drawings where 
required are to be prepared by the Contractor and have these approved by Consultants before 
taking up execution. 

The Contractor shall ask in writing for all clarifications on matters occurring anywhere in 
drawings, specifications and schedule of quantities or to additional instructions at least 15 days 
ahead from the time when it is required for implementation so that the Bank / Consultant may 
be able to give decision thereon. 
● “The Work” shall mean the work to be executed or done under this contract. 
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● “Act of Insolvency” shall mean any act as defined by the Presidency Town Insolvency Act, 
1909, or in the Provincial Insolvency Act, 1920 (enactments) or any amending statutes. 

● “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming 
part of this contract. 

● “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the 
accepted quoted Percentage of the Contractor against the Bank’s approved rates. 

2. SCOPE: 
The scope of work consists of INTERIOR FURNISHING & ALLIED CIVIL WORK 

FOR THE SHIFTING OF SBI RACC BURDWAN from 1st Floor to 2nd Floor, UNDER 
RBO-4 (DURGAPUR) OF ZO-DURGAPUR in accordance with the drawings and 
“Schedule of Works”. It includes furnishing all materials, labour, tools and equipment and 
management necessary for and incidental to the construction and completion of the work in 
conformity with designs, drawings, specifications, bill of quantities, etc. Should any detail, 
essential for efficient completion of the work be omitted from the drawings / specification, it 
shall be the responsibility of the Contractor to inform the Bank / Consultant and to furnish and 
install such detail with Bank’s / Consultant’s concurrence, so that upon completion of the 
proposed work the same becomes acceptable. 

The Bank / Consultant may, in their absolute discretion, issue further drawings and / or 
written instructions, details, directions and explanations, which are hereafter collectively 
referred to as “The Bank’s / Consultant’s Instructions” with regard to the following – 

a. The variation or modification of the design quality or quantity of work or the addition 
or omission or substitution of any work 

b. Any discrepancy in the drawing or between the schedule of quantities and / or 
drawing and / or specification 

c. The removal from the site of any defective material brought thereon by the Contractor 
and the substitution of any other material thereof 

d. The demolition, removal and / or re-execution of any work executed by the 
Contractor (s). 

e. The dismissal from the work of any person employed thereupon 
f. The opening up for inspection of any work covered up 
g. The rectification and making good of any defects under clauses hereinafter mentioned 

and those arising during the Defect Liability Period. 
The Contractor shall forthwith comply with and duly execute any work comprised in such 

Bank’s / Consultant’s instruction provided always that verbal instruction, directions and 
explanations given to the Contractor or his representative upon the work by the Bank / 
Consultant shall, if involving a variation, be confirmed in writing to the Contractors within 
seven days.  No work, for which rates are not specifically mentioned in the priced schedule of 
quantities, shall be taken up without written permission of the Bank / Consultant.  Rates of 
items not mentioned in the priced schedule of quantities shall be fixed by the Bank in 
consultation with the Consultant as provided in Clause “Variation”. 

3. DETAILED DRAWINGS AND INSTRUCTIONS: 
The Bank, through its Consultant, shall furnish with reasonable promptness additional 

instruction by means of drawings or otherwise necessary for proper execution of the work. All 
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such drawings and instructions shall be consistent with contract documents, true documents 
thereof and reasonably inferable there from. 

The work shall be executed in conformity therewith and the Contractor shall not work 
without proper drawings and instructions. 

Immediately after receipt of the work order of the contract, the Contractor shall prepare a 
progress schedule and submit the same to the Bank through the Consultant for approval which 
shall indicate the dates for the starting and completion of the various stages of constructions. 

4. COPIES FURNISHED: 
The Contractor on the signing hereof of the Contract shall be furnished by the Bank /  

through its Consultant free of charge with a copy of the priced schedule of quantities / rates, 
two copies of each of the said drawings and one copy of specification and two copies of all 
further drawings issued during the progress of the work. Any further copies of such drawings 
required by the Contractor shall be supplied on payment by the Contractor of the charges 
therefor. 

5. OWNERSHIP OF DRAWING: 
All drawings, specification and copies thereof furnished by the Bank through its 

Consultant are the property of the Bank. They are not to be used on other work, and with the 
exception of the signed contract set, are to be returned to the Bank on request on completion of 
the work. 

6. FAILURE BY CONTRACTORS TO COMPLY WITH THE BANK’S / 
CONSULTANT’S INSTRUCTIONS: 
If the Contractor after receipt of written notice from the Bank / or the Consultant requiring 

compliance of any instructions within ten days fails to comply with such instructions, the Bank 
through the Consultant may employ other person, to carry out any such instructions 
whatsoever that may be necessary to give effect thereto and pay all cost in connection 
therewith.  The Contractor shall either pay the Bank the cost incurred by the Bank in 
connection therewith or the Bank may release the cost from any money due or to become due 
to the Contractor. 
● Owner’s Right to Terminate the Contract: 

If the Contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for compulsory 
winding up voluntarily or subject to the supervision of Govt. and of the Official Assignee of the 
liquidator in such acts of insolvency or winding up shall be unable within 7 days after notice to 
him to do so to show to the reasonable satisfaction of the Architect / Consultant that he is able 
to carry out and fulfil the contract and to give security therefore if so required by the Architect 
/ Consultant. 

Or, if the Contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be is-sued or shall suffer any payment under this contract to be attached by or on 
behalf of any of the creditors of the Contractor. 

Or, shall assign or sublet his contract without the consent in writing of the SBI through the 
Architect / Consultant or shall charge or encumber this contract or any payment due to which 
may become due to the Contractor there under: 

(a) has abandoned the contract, or, 
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(b) has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 15 days after receiving from the 
SBI through the Architect / Consultant written notice to proceed, or, 

(c) has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or 
has failed to remove the materials from the site or to pull down and replace work 
within seven days after written notice from the SBI through the Architect / Consultant 
that the said materials were condemned and rejected by the Architect / Consultant 
under these conditions, or, 

(d) has neglected or failed persistently to observe and perform all or any of the acts, 
matters or things by this contract to be observed and performed by the Contractor for 
seven days after written notice shall have been given to the Contractor to observe or 
perform the same or has to the detriment of good workmanship or in defiance of the 
SBI’s or Architect’s / Consultant’s instructions to the contrary subject any part of the 
contract.  

Then and in any of said cases the SBI and or the Architect / Consultant, may not 
withstanding any previous waiver, after giving seven days’ notice in writing to the Contractor, 
determine the contract, but without thereby affecting the powers of the SBI or the Architect / 
Consultant or the obligation and liabilities of the Contractor the whole of which shall continue 
in force as fully as if the contract had not been so determined and as if the works subsequently 
had been executed by or on behalf of the Contractor. 

And further the SBI through the Architect / Consultant their agents or employees may 
enter upon and take possession of the work and all plants, tools, scaffoldings, materials, sheds, 
machineries lying upon the premises or on the adjoining lands or Roads use the same by 
means of their own employees or workmen in carrying on and completing the work or by 
engaging any other Contractors or persons to complete the work and the Contractor shall not 
in any way interrupt or do any act, matter or thing to prevent or hinder such other Contractor 
or other persons employed for completing and finishing or using the materials and plant for the 
works. 

When the works shall be completed or as soon thereafter as convenient the SBI or the 
Architect / Consultant shall give a notice in writing to the Contractor to remove his surplus 
materials and plants and should the Contractor fail to do so within 15 days after receipt thereof 
by him the SBI sell the same by public auction after due publication, and shall adjust the 
amount realized by such auction. The Contractor shall have no right to question any of the act 
of the SBI incidental to the same of the materials etc. 

7. VISIT TO THE SITE: 
Intending tenderer shall visit the site and make him thoroughly acquainted with the local 

site condition, nature and requirements of the work, facilities of transport condition, 
availability of labour and materials, access and storage for materials and removal of rubbish. 
The tenderer shall provide in the tender for cost of carriage, freight and other charges as also 
for any special difficulties and including police restriction for transport etc. for proper 
execution of work as indicated in the drawings. The successful tenderer will not be entitled to 
any claim or compensation for difficulties faced or loses incurred on account of any site 
condition which existed before the commencement of the work or which in the opinion of the 
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Bank / Consultant, might be deemed to have reasonably been inferred as so existing before 
commencement of work. 

8. TENDERS: 
The entire tendering process will be conducted on an electronic platform through M/s. 

Antares Systems Limited, the Bank’s authorized e-Procurement Agency. 
The Bank reserves the right to reject the lowest or any tender and also to discharge any or 

all of the tenders for each section or to split up and distribute any item of work to any firm or 
firms, without assigning any reason. 

The tenderers should note that the tender is strictly on the Percentage-rate basis and their 
attention is drawn to the fact that the rates for each and every item are as per the Bank’s 
approved rates, which are workable and self-supporting considering present market prices. If 
called upon by the Bank / Consultant, justification of the Percentage offered by the Contractor 
shall have to be submitted. The Bank / Consultant shall not be bound to accept the said 
justification. 

The work will be paid for as “measured work” on the basis of actual work done and not as “lump 
sum” contract. 

All items of work described in the schedule of quantities are to be deemed and paid as 
complete work in all respects and details including preparatory and finishing work involved, 
directly related to and reasonably detectable from the drawings, specifications and schedule of 
quantities and no further extra charges will be allowed in this connection. 

The Bank has power to add to / omit from any work as shown in drawings or described in 
specifications or included in schedule of quantities and intimate the same in writing, but no 
addition, omission or variation shall be made by the Contractor without authorization from 
the Bank. No variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain valid for consideration for a period of 
90 (ninety) days from the date of opening of tender. 
● Important Note: 

In case the Lowest Tendered Amount, of two or more contractors is same, such lowest 
contractors will again be asked to submit sealed / online “Revised Item Rate offers” on the 
original Estimated cost of tender including all sub-sections / sub-heads as the case may be, but 
the revised percentage quoted shall, in no case, be higher than the percentage quoted during 
their initial offer for the project. The lowest tender shall be decided on the basis of revised 
offers. The process of online re-bidding amongst two or more contractors offering same rates 
shall continue till L-1 bidder is discovered. 

In case any of such contractor (s), who have quoted same tender amount during initial 
bidding or subsequent re-bidding, refuse (s) to submit revised offer, it shall be treated as 
“withdrawal of tender” by the contractor (s) before acceptance. The EMD of such contractors 
shall be forfeited. 

In case all the lowest contractors, who have quoted same tendered amount, refuse to 
participate in online revised bidding process for the project, the EMD of such contractors shall 
be forfeited and the tenders shall be re-invited for the project. The contractor (s) whose EMD 
amount (s) is / are forfeited because of non-submission of revised offer (s), shall not be allowed 
to participate in the re-tendering process for the said project. 
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9. TENDER DOCUMENTS: 
The work has to be carried out strictly according to the conditions stipulated in tender 

consisting of the documents as NIT, Instructions to the Tenderers, General Conditions of 
Contact, Special Conditions of Contract, Technical Specifications, Price Bid, Drawings, etc. 

● Important Note: 
The above documents shall be taken as complementary and mutually explanatory of one 

another, but in case of ambiguities or discrepancies, shall take precedence in the order given 
below: 

a) Price Bid 
b) General Terms & Conditions (GCC) of Contract 
c) Instructions to Tenderers 
d) Drawings 
e) Special Conditions of Contract (SCC), if any 
f) Technical specification. 

Tender documents are not transferable. 

10. AGREEMENT: 
The successful tenderer shall sign the agreement as per draft agreement annexed herewith 

(Annexure I) within 10 days from the date of issue of formal work order and he shall pay for all 
stamps and legal expenses, incidental thereto. However, the written acceptance of the tender 
by the Bank / Consultant will constitute a binding contract between the Bank and the person 
so tendering whether such formal agreement is or is not subsequently executed. 

11. PERMITS AND LICENSES: 
Permits and licenses for release of materials which are under Government control shall be 

arranged by the Contractor on behalf of the Bank. The Bank will sign any form or application 
that may be necessary for the purpose. 

It may be clearly understood that no compensation or additional charges can be claimed 
by the Contractor for non-receipt of any such controlled material in due time. 

The Contractor will, however, be eligible to a proportionate extension of time on this 
account which in the opinion of the Bank / Consultant is reasonable. The Contractor shall, at 
his own cost, arrange for storage shed adequate for taking delivery and storing of the materials 
including any incidentals cost for obtaining permits and licenses etc.  The costs for storing, 
transporting, handling etc. are to be included by the Contractor in his quoted offer. 

12. GOVERNMENT AND LOCAL RULES: 
The Contractor shall conform to the provisions of all local Bylaws and Act relating to the 

work and to the Regulations, etc., of the Government and Local Authorities (at the State / UT 
as the case may be) and of any entity, private individual / commercial, with whose system the 
premises is proposed to be connected. The Contractor shall give all notices required by the said 
Act, Rules, Regulations and By-laws etc. and pay all fees payable to such authority / 
authorities for execution of the work involved. The cost, if any, shall be deemed to have been 
included in his quoted rates, taking into account all liabilities for licenses, fees for footpath 
encroachment and restorations, statutory clearance, etc., and shall defend all actions arising 
from such claims or liabilities. 
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13. COVID-19 PANDEMIC – PRECAUTIONS & MEASURES OF PREVENTION: 
The Contractor shall, in addition to the above, ensure, without any extra cost, meticulous 

compliance of protocols laid down by the Govt. with regard to COVID-19 as well as proper 
sanitization of articles upon reaching at site and before handing over to the Bank. They will 
have to take all necessary precautions and measures of prevention from COVID-19 during the 
execution of job at all times without any exception involving the following – 

(a) Wearing face masks, hand-gloves, etc., by the workers and supervisors 
(b) Washing of hands with soap and water at regular intervals 
(c) Proper sanitization of the premises frequently during the execution of work 
(d) Ensure cleaning of ambience before and after a day’s work 

Apart from the aforesaid, any additional norm as prescribed by the Govt. as well as the Bank’s 
authorized officials from time to time in this respect shall have to be meticulously complied 
with. 

14. TAXES AND DUTIES: 
The tenderer must take a note of the fact that all the rates are inclusive of all duties, 

royalties, cess, excise, sales tax, work contract tax or any other taxes such as Income Tax 
deducted to contractor or local charges, as applicable etc. No extra claim on this account will 
in any case be entertained. However, Goods & Services Tax (GST) as per relevant GST act 
will be paid on production of GSTIN Registration Certificate and on claim. 

15. WATER & ELECTRICITY: 
 
The Contractor shall make his own arrangements for water required for the work and 

nothing extra will be paid for the same. This will be subject to the following conditions: 
(i) That the water used by the Contractor shall be fit for construction purposes to the 

satisfaction of the Bank or the Architect / Consultant. 
(ii) The Contractor shall make alternative arrangements for the supply of water if the 

arrangement made by the Contractor for procurement of water in the opinion of the Bank 
or the Architect / Consultant is unsatisfactory. 

(iii) The Contractor shall construct temporary well / tube well in SBI land for taking water 
for construction purposes only after obtaining permission in writing from the SBI.  The 
Contractor has to make his own arrangement for drawing and distributing the water at 
his own cost.  He has to make necessary arrangements. To avoid any accidents or 
damages caused due to construction and subsequent maintenance of the wells.  He has to 
obtain necessary approvals from local authorities, if required, at his own cost.  He shall 
restore the ground to its original condition after wells are dismantled on completion of 
work or hand over the well to the SBI without any compensation as directed by the Bank 
or the Architect / Consultant. 

(iv) The Contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purposes at his own 
cost.  The cost of running and maintenance of the plants are to include in his tender 
prices.  He shall pay all fees and hold the owner free from all such costs.  He has to 
obtain necessary approval from the appropriate authorities, if required. 
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16. PROVISIONAL SUMS (P. S.): 
All provisional sum described in the schedule of quantities as P.S. shall be exclusively 

allotted to the purchase of materials and not for any handling / fixing to be done by the 
Contractor. Such costs of handling and fixing with profit (including transport charge if 
required) shall be separately included in the contract price as described in the schedule of 
quantities. The disposal of the amounts covered under this head will be absolutely at the 
discretion of the Bank. Contractor is to make payments for these materials to the suppliers on 
certificate or orders issued by the Bank / Consultant and realize the payment from the 
Employee thus made through his bills for work done. 

17. QUANTITY OF WORK TO BE EXECUTED: 
The quantities shown in the Schedule of quantities are intended to cover the entire new 

structure indicated in the drawing, but the Bank reserves the right to execute only a part or the 
whole or any excess thereof without assigning any reason therefor. If at any time after the 
commencement of the work, the Bank / Consultant shall, for any reason whatsoever, not 
require the whole work thereof as specified in the tender to be carried out the Consultant / 
Bank shall give notice in writing of the fact to the Contractor who shall have no claim to any 
payment as compensation whatsoever on account of any profit or advantage which he might 
have derived from the execution of the work in full, but which he did not derive in 
consequence of the full amount of the work not having been carried out; neither shall he have 
any claim for compensation by reason of any alterations having been made in the original 
specification, drawing, designs and instructions which shall involve any curtailment of the 
work as originally contemplated. 
● Other Persons Engaged by the Bank: 

The Bank reserves the right to execute any part of the work included in this contract or any 
work which is not included in this contract by other Agency or persons and the Contractor 
shall allow all reasonable facilities and use of any scaffolding etc. for the execution of such 
work.  All the agencies employed by the Bank on the work shall act in close co-ordination 
extend mutual assistance to enable completion of the work satisfactorily. 

18. EARNEST MONEY AND SECURITY DEPOSIT / RETENTION MONEY: 
The intending tenderers will not required to deposit any amount for earnest money, 

however, L-1 bidder have to deposit 2 % ISD of L-1 rate in the form of Demand Draft (DD), 
drawn in favour of State Bank of India, payable at Durgapur, at the time of submission of 
tender as an Initial Security Deposit (ISD). The Bank is not liable to pay any interest on the 
ISD. Hence, the Earnest Money of the unsuccessful tenders will be not required to be refunded 
without any interest soon after the expiry of the validity period of the tender or on award of the 
Contract to the successful Tenderer, whichever is earlier. 
All DDs should be valid for a period of 90 days from the date of publication of the tender in 
the System Portal https://www.tenderwizard.com/SBIETENDER. 

 
The Initial Security Deposit (If any) will have to be made within 14 days from the date of 

acceptance of tender failing which the Bank at his discretion may revoke the Letter of 
Acceptance and forfeit the Earnest Money Deposit, furnished along with the tender. 
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Apart from the Initial Security Deposit made as above, Retention Money shall be 
deducted from progressive running bills @ 5% of the gross value of work done by the 
Contractor and claimed in each bill provided the total security deposit, i.e., the ISD (If any) 
plus retention money shall both together not exceed 5% of the contract value (Note : Condition 
for submission of TSD may be changed in due course of time. Percentage of TSD may be changed in 
due course). 

The retention money will not be deducted if adequate Bank Guarantee from a 
Nationalized Bank other than SBI is submitted by the Contractor. 

50% of the total security deposit will be refunded to the Contractor subject to the issue of 
virtual completion certificate by the Bank / Consultant and Contractor removing his materials, 
equipment, labour force, temporary shed / stores etc. from the site. The Balance 50% will be 
refunded to the Contractor 30 (Thirty) days after end of “Defect Liability Period” provided he 
has satisfactorily carried out all the work, submitted all documents contractually called for and 
attended to all defects during defect liability period in accordance with the conditions of 
contract. No interest is allowed on retention money and earnest money deposit. 

Further, if some dues to the Bank from the Contractor (s) have still to be recovered, the 
Bank reserves the right to withhold payment of so much of the retention money as in his 
opinion, represents the cost of the same. 
● Note: 

If the bidder (s) has valid MSME Registration, submission of EMD is not mandatory. In 
such cases, valid MSME Registration Certificate is to be submitted in lieu of EMD. 

19. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 
The Contractor shall provide everything necessary for the proper execution of the work 

according to the intent and meaning of the drawing, schedule of quantities and specifications 
taken together whether the same may or may not be particularly shown or described therein 
provided that the same can reasonably be inferred there from and if the Contractor finds any 
discrepancies therein he shall immediately and in writing refer the same to the Bank / 
Consultant whose decision shall be final and binding. The Contractor shall provide himself for 
ground and fresh water for carrying out the work at his own cost. The Bank shall on no 
account be responsible for the expenses incurred by the Contractor for hired ground or fresh 
water obtained from elsewhere. 

The rates against individual items will be inclusive of everything necessary to complete the 
said items of work within the contemplation of the contract, and beyond the unit price no extra 
payment will be allowed for incidental or contingent work, labour and / or materials inclusive 
of all taxes and duties whatsoever except for specific items, if any stipulated in the tender 
documents. 

The Contractor shall supply, fix and maintain at his own cost for the execution of any 
work, all tools, tackles, machineries and equipment’s and all the necessary centering, 
scaffolding, staging, planking, timbering, strutting, shoring, pumping, fencing, boarding, 
watching and lighting by night as well as by day required not only for the proper execution and 
protection of the said work but also for the protection of the public and safety of any adjacent 
roads, streets, walls, houses, buildings, all other erections, matters and things and the 
Contractor shall take down and remove any or all such centering, scaffolding planking, 
timbering, strutting, shoring etc. on occasions as required or when ordered so to do and shall 
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fully reinstate and make good all matters and things disturbed during the execution of work to 
the satisfaction of the Bank / Consultant. 

The Contractor, if required, shall also provide such road on site as may be necessary for 
the proper performance of the contract and for his own convenience but not otherwise. Upon 
completion, such road shall be broken up and leveled where so required unless the Bank shall 
otherwise direct. 

The Contractor shall at all times give access to workers employed by the Bank or any men 
employed on the building and to provide such parties with proper, sufficient and if required, 
special scaffolding, hoists and ladders and provide them with water and lighting and leave or 
make any holes, grooves etc. in any work, where directed by the Bank / Consultant as may be 
required to enable such workman to lay or fix pipes, Air-conditioning wiring, special fittings 
etc. The quoted Percentage-rate of the tenderers shall accordingly include all these above-
mentioned contingent works. 

20. TIME OF COMPLETION / EXTENSION OF TIME AND PROGRESS CHARTS: 

(a) Time of Completion: 
The entire work is to be completed in all respects within the stipulated period of 30 days 

(including Sundays and Holidays) from the Date of Issue of the Work Order or the Site 
Handover Date, whichever is later. The work shall be deemed to be commenced within 7 
(seven) days from the issue of formal work order or the date on which the Contractor is 
instructed to take possession of the site, whichever is later. Time is the essence of the contract 
and shall be strictly observed by the Contractor. The work shall not be considered as complete 
until the Bank / Consultant have certified in writing that this has been completed and the 
Defects Liability Period shall commence from the date of such certificate. 

(b) Extension of Time: 
If in the opinion of the Bank / Consultant, the work be delayed for – 
● delayed handing over of site 
● by reason of any exceptionally inclement weather 
● by reason of instructions from the Bank / Consultant in consequence of proceedings 

taken or threatened by or disputes, with adjoining or neighboring owners 
● by the work, or delay of other Contractors or tradesmen engaged or nominated by the 

Bank / Consultant and not referred to in the specification 
● by reason of authorized extra and additions 
● by reason of any combination of workman or strikes or lockout affecting any of the 

building trades 
● from other causes which the Bank / Consultant may consider are beyond the control of 

the Contractor, the Bank / Consultant at the completion of the time allowed for the 
contract shall make fair and reasonable extension of time for completion in respect 
therefor.  

In case of such strikes or lock-outs, as are referred to above, the Contractor shall 
immediately give the Bank / Consultant written notice thereof. Nevertheless, the Contractor 
shall use his best endeavors to prevent delay, and shall do all that as may be reasonably 
required, to the satisfaction of the Bank / Consultant to proceed with the work and on his so 
doing it will be ground of consideration by the Bank / Consultant for an extension of time as 
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above provided. The decision of the Bank as to the period to be allowed for an extension of 
time for completion hereunder (which decision shall be final and binding on the Contractor) 
shall be promulgated at the conclusion of such strike or lock-out and the Bank shall then, in the 
event of extension being granted, determine and declare the final completion date. The 
provision in Clause 21 with respect to payment of liquidated damages shall, in such case be 
read and construed as if the extended date fixed by the Bank / Consultant were substituted for 
and the damage shall be deducted accordingly. 

(c) Progress of work / work programme: 
During the period of construction, the Contractor shall maintain proportionate progress on 

the basis of a programme chart submitted by the Contractor immediately before 
commencement of work and agreed to by the Bank / Consultant. Contractor should also 
include planning for procurement of scarce material well in advance and reflect the same in the 
programme chart so that there is no delay in completion of the project. 

21. LIQUIDATED DAMAGES: 
Should the work be not completed to the satisfaction of the Bank / Consultant within the 

stipulated period, the Contractor shall be bound to pay to the Bank a sum calculated @ 0.5% of 
the accepted Contract Price (Work Order Value) per week of delay, subject to a maximum of 
5% of the Contract Price (Work Order Value) by way of liquidated damages and not as penalty 
during which the work remains uncommented or unfinished after the expiry of the completion 
date. 
● Addendum to Liquidated Damages Clause: 

The parties hereby agree that due to negligence of act of the Contractor, if the employer 
suffers                          losses, damages, the quantification of which may be difficult, and hence 
the amount specified                            hereunder shall be construed as reasonable estimate of 
the damages and the Contractor agree to pay                      such liquidated damages, as defined 
hereunder as per the provisions of this Contract. 

The amount of liquidated damages under this Contract shall not exceed 5% of the total 
value of the contract. The liquidated damages shall be applicable under following 
circumstances: 
(i) If the deliverables are not submitted as per schedule and time, the Contractor shall be 

liable to pay 1% of the total cost of the services for delay of each week or part thereof. 
(ii) If the deliverables are not acceptable to the Employer, and defects are not rectified to the 

satisfaction of the Employer within 30 days of the receipt of the notice, the Contractor 
shall be liable for Liquidated Damages for an amount equal to 0.5% of total cost of the 
services for every week or part thereof for the delay. 
Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract 

and get the work done from an alternate source at the risk of the Contractor, besides forfeiting 
EMD. The decision of the Bank as to the period of delay on the part of the Contractor and the 
quantum of compensation for such delay shall be final and binding on the Contractor. 

If the Contractor is unavoidably hindered in carrying out the work on account of delayed 
decision or the approval by the Bank, which are necessary to carry out further work, he shall be 
allowed suitable extension of time by concerned authority of the Project, whose decision shall 
be final and binding on the Contractor. 
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No claim of the Contractor shall be entertained against the Bank for such delayed approvals / 
decisions by the Corporation, excepting suitable extension of time. 

22. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: 
In any case in which under any clause or clauses of this contract, the Contractor shall have 

rendered himself liable to pay liquidated damages amounting to the whole of his security 
deposit (whether paid in one sum or deducted by instalments) the Bank / Consultant shall 
have power to adopt any of the following courses as they may deem best suited to the interest 
of the Bank: 
(a) To rescind the contract (of which rescission notice in writing to the Contractor under hand 

of the Bank shall be conclusive evidence) and in which case the security deposit of the 
Contractor shall stand forfeited and be absolutely at the disposal of the Bank. 

(b) To employ labour paid by the Bank and supply materials to carry out the work, or any part 
of the work, debiting the Contractor with the cost of the labour and price of material (of 
the amount of which cost and price of a certificate of the Consultant shall be final and 
conclusive against the Contractor) and crediting him with the value of the work done, in 
all respects in the same manner and at the same rates as if had been carried out by the 
Contractor under the terms of this contract. The certificate of the Consultant as to the 
value of the work done shall be final and conclusive against the Contractor. 

(c) To measure up the work of the Contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, and to give it to another Contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have been 
paid to the original Contractor, if the whole work had been executed by him (of the 
amount of which excess the certificates in writing of the Consultants shall be final and 
conclusive) shall be binding and paid by the original Contractor and may be deducted from 
any money due to him by the Bank under the contract or otherwise or from his security 
deposit or the proceeds of sale thereof, or a sufficient part thereof. 
In the event of any the above courses being adopted by the Bank the Contractor shall have 

no claim to compensation for any loss sustained by him by reasons of his having purchased or 
procured any materials or entered into any engagements, or make any advances on account of 
or with a view to the execution of this work or the performance of the contract. And in case the 
contract shall be rescinded under the provision aforesaid, the Contractor shall not be entitled to 
recover or be paid any sum for any work thereto actually performed under this contract, unless 
and until the Bank will have certified in writing the performance of such work and the value 
payable in respect thereof, and he shall only be entitled to be paid the value so certified. 

23. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE 
REQUIREMENTS: 

The Contractor shall provide, fix up and maintain in an approved position proper office 
accommodation for the Contractor’s representative and staff, which offices shall be open at all 
reasonable hours to receive instruction notices or communications and clear away on 
completion of the work and make good all work disturbed. 
All drawing maintained on the site are to be carefully mounted on boards of appropriate size. 
They are to be protected from ravages of termites, ants and other insects. 
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The Contractor, if called for, shall provide at his own cost all artificial light required for work 
and to enable other Contractors and sub-Contractors to complete the work within the specified 
time. 
The Contractor, if called for, shall provide a suitable temporary hut for the watchmen and clear 
away the same when no longer required and to provide all necessary attendance, lights etc. 
required. 
The Contractor, if called for, shall arrange for temporary latrines for the use of workers and 
field staff and keep the same in a clean and sanitary condition to the satisfaction of the Public 
Health Authorities and shall cause such latrines and soil to be cleared away whenever 
necessary and shall make good all the work disturbed by these conveniences. 
Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the 
work during the construction and all receptacles, cisterns, water tanks etc. used for storage of 
water must be suitably protected against, breeding of mosquitoes.  The Contractor shall 
indemnify the Bank against any breach of rules in respect of anti-malarial measures. The 
Contractor shall not fix or place any placards or advertisement of any description or permit the 
same to be fixed or placed in or upon any boarding gantry, building structure other than those 
approved by the Bank. 

Protective Measures 
The Contractor from the time of being placed in possession of the site must make suitable 
arrangements for watching, lighting and protecting the work, the site and surrounding property 
by day, by night, on Sunday and other holidays. 
The Contractor shall indemnify the Bank against any possible damage to the building, roads or 
member of the public in courses of execution of the work. 
The Contractor shall provide necessary temporary enclosures, gates, entrances etc. for the 
protection of the work and materials and for altering and adopting the same as may be required 
and removing on completion of the work and making good all work disturbed. 

Storage of Materials 

The Contractor shall provide and maintain proper sheds for the proper storage and adequate 
protection of the materials etc. and other work that may be executed on the site including the 
tools and materials of sub-Contractors and remove the same on completion. Sheds for storage 
of cement are to have pucca floor raised above the ground. Cement godown shall be 
constructed for storing about six weeks requirements of cement and stored as per norms with a 
stack of 10 bags each, 2 ft. opening all around with 2 ft. passage between each stack. Structure 
shall be waterproof from all the sides and top. Cement should be stored one ft. above the 
ground level and have pucca raised floor. 
So also, reinforcement bars are to be stored above the ground level to prevent the same form 
getting rusted. 

Tools 

All tools, equipment’s and instruments as instructed by the Bank / Consultant and considered 
necessary for the work shall be provided by the Contractor for the due performance of this 
contract. 
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All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required 
for safely taking measurement shall he supplied by the Contractor. 
The workmen and the supervisors on the work shall carry with them always a steel tape, a 
spirit level, a plumb bob and a square and shall check the work to see that the same is being 
done according to the drawing and specifications. The site Engineer will use any or all 
measuring instruments or tools belonging to the Contractor as he chooses for checking the 
work executed or being executed on the contract. 
The Contractor should cover in his rates for making provisions for all reasonable facilities for 
the use of his scaffolding, tools and plant etc. by sub-Contractors for their work. 

24. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS: 
 
The Contractor shall conform to the provisions of any Acts of the Legislature relating to the 
work and to the Regulations and Bylaws of any authorities, and / or any water, lighting and 
other companies, and / or authorities with whose system the structures were proposed to have 
connection and shall before making any variations from the drawings or specification that may 
be associated to so conform, give the Bank / Consultant written notices specifying the 
variations proposed to be made and the reasons for making them and apply for instruction 
thereon. The Bank / Consultant on receipt of such intimation shall give a decision within a 
reasonable time. 
The Contractor/s shall arrange to give all notices required for by the said Acts. Regulations or 
Bylaws to be given to any authority and to pay to such authority or to any public officer all fees 
that may be properly chargeable in respect of the work and lodge the receipts with the Bank. 
The Contractor shall indemnify the Bank against all claims in respect of patent right, royalties, 
damages to buildings, roads or members of public in course of execution of work and shall 
defend all action arising from such claims and shall keep the Bank saved harmless and 
indemnified in all respects form such actions, costs and expenses. 

25. CLEARING SITE AND SETTING OUT WORKS: 
The site shown on the plan shall be cleared of all obstruction, trees, bushes, shrubs, loose stone 
and rubbish materials of all kinds. All holes or hollows whether original, existing or produced 
by removal of loose stone or materials shall be carefully filled up with earth well rammed and 
leveled off as directed at his own cost. 

The Contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the work and for the correctness of the position, levels, dimensions and 
alignment of all parts thereof. If at any time, any error shall appear during the progress of any 
part of the work, the Contractor shall at his own expenses rectify such error, if called upon to 
the satisfaction of the Bank / Consultant. The Contractor shall further set out the work to the 
alternative positions at the site until one is finally approved and the Percentage-rate quoted in 
his tender should include for this and no extra on this account will be entertained. 

Safety Warnings at Site: 
The Contractor shall have to arrange necessary flex signages depicting statutory warnings 

viz. “RESTRICTED AREA : WORK IN PROGRESS”, “MEN AT WORK”, etc. 
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26. DATUM: 
The average ground level will be considered as the crown of the nearest road, which 

should be taken as “Datum” which is however, subject to final confirmation by the Bank / 
Consultant. All levels shown in the drawings are to be strictly adhered to. 

27. BENCHES: 
The Contractor is to construct and maintain proper benches of all the main walls, in order 

that the lines and levels may be accurately checked at all times. 
These benches will consist of timber posts of adequate length and minimum diameter 75 

mm to be driven in the ground at suitable distance as directed encased with brick work. The 
wire nails will be driven on the top of timber posts on the centre lines of columns, walls, inside 
and outside face of foundation trenches. Centre line of walls, columns etc. may be clearly 
indicated and checked at any time if it is so required. 

28. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS: 
All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, 

cesspool or other place shall not be deposited on the surface but shall be once be carted away 
by the Contractor to a safe place as per rules of the appropriate authorities. The Contractor 
shall keep the foundation and work free from water and shall provide and maintain at his own 
expenses electrically or other power-driven pumps and other plant to the satisfaction of the 
Bank for the purpose, until the building is handed over to the Bank. The Contractor shall 
arrange for the disposal of the water so accumulated to the satisfaction of the Bank and the 
local authority and no claims will be entertained afterwards if he does not include in his rates 
for the purpose. 

29. ACCESS: 
Any authorized representative of the Bank / Consultant shall at all reasonable times have 

free access to the work and / or to the workshops, factories or other places where materials are 
being prepared or constructed for the work and also to any place where the materials are lying 
or from where they are being obtained, and the Contractor shall give every facility to the Bank 
or their representatives necessary for inspection and examination and test of the materials and 
workmanship. Except the representatives of the Bank and Consultant no person shall be 
allowed at any time without the written permission of the Bank. 

30. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS: 
All the work specified and provided for in the specification or which may be required to be 

done in order to perform and complete any part thereof shall be executed in the best and most 
workman like manner with materials of the best and approved quality of the respective kinds in 
accordance with the particulars contained in and implied by the specifications and as 
represented by the drawings or according to such other additional particulars and instructions 
as may from time to time be given by the Bank / Consultant during the execution of the work, 
and to his entire satisfaction. 

If required by the Bank / Consultant, the Contractor shall have to carry out tests on 
materials and workmanship in approved materials testing laboratories or as prescribed by Bank 
/ Consultant at his own cost to prove that the materials etc. under test conform to the relevant 
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I.S. standards or as specified in the specification. No extra payment on this account should in 
any case be entertained. 

A list of Mandatory Tests is given in Technical Specification which is only indicative and not 
exhaustive. Any other tests, special or routine, on any material or workmanship, advised to be 
done by the Bank / Consultant for any reason shall be done by the Contractor for which no 
additional payment will be made. 

All the materials, stores & equipment’s required for full performance of the work under the 
contract must be provided through normal channels and must include charge for sales tax, 
import duties and other charges as applicable and must be best of their kind available and the 
Contractor/s must be entirely responsible for the proper and efficient carrying out of the work. 
The work must be done in the best workmanship manner. Samples of all materials to be used 
shall be submitted to the Bank / Consultant and written approval from the Bank / Consultant 
shall be obtained prior to placement of order. A list of materials of approved make and brand is 
annexed. Materials mentioned in the said list shall be used. In case materials specified in the 
list are not available the Contractor/s may use the equivalent product with prior permission 
from the Bank / Consultant. As regards equivalent product / material the opinion of the Bank 
/ Consultant shall be final and binding on the Contractor. 

During the inclement weather the Contractor shall suspend concreting and plastering for 
such time as the Bank / Consultant may direct and shall protect from injury all work during its 
course of execution. Any damage (during construction) to any part of the work for any reasons 
due to rain, storm or neglect of Contractor, shall be rectified by the Contractor in an approved 
manner at no extra cost. 

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the 
Contractor shall take all precaution necessary for the protection of work and at his own 
expenses shall make good any damage arising from any of these causes. 

The Contractor shall cover up and protect from damage, from any cause, all new work and 
supply all temporary doors, protection to windows, and any other requisite protection for the 
execution of the work whether by himself or special tradesman or sub-Contractor and any 
damage caused must be made good by the Contractor at his own expenses. 

31. REMOVAL OF IMPROPER WORK: 
The Bank / Consultant shall during the progress of the work have power to order in 

writing from time to time the removal from the work within such reasonable time or times as 
may be specified in the order of any materials which in the opinion of the Bank / Consultant 
are not in accordance with specification or instruction, the substitutions or proper re-execution 
of any work executed with materials or workmanship not in accordance with the drawings and 
specifications or instruction. In case the Contractor refuses to comply with the order Bank / 
Consultant shall have the power to employ and pay other agencies to carry out the work and 
all expenses consequent thereon or incidental thereto as certified by the Consultant shall be 
borne by the Contractor or may be deducted from any money due to or that may become due 
to the Contractor. No certificate which may be given by the Consultant shall relieve the 
Contractor from his liability in respect of unsound work or bad materials. 
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32. SITE ENGINEER / PROJECT MANAGEMENT CONSULTANT (P. M. C.): 
The term “Site Engineer” shall mean the person if, any, appointed and paid by the Bank to 

superintendent the work. The Contractor shall afford the Site Engineer every facility and 
assistance for examining the work and materials and for checking and measuring work and 
materials. The Site Engineer shall have no power to revoke, alter, enlarge or relax any 
requirements of the Contract or to sanction any day work, additions, alterations, deviations or 
omission or any extra work whatever, except in so far as such authority may be specially 
conferred by a written order of the Bank / Consultant. 

The Site Engineer shall have power to give notice to the Contractor or to his foreman, of 
non-approval of any work or materials and such work shall be suspended or the use of such 
materials shall be discontinued until the decision of the Bank / Consultant is obtained. The 
work will from time to time be examined by the Consultant / Bank or his authorized 
representative and the Site Engineer. But such examination shall not in any way exonerate the 
Contractor from the obligation to remedy any defects, which may be found to exist at any 
stage of work or after the same is complete. Subject to the limitations of this clause the 
Contractor shall take instructions only from the Consultant / Bank. 

33. OFFICE ACCOMMODATION FOR THE SITE ENGINEER / P.M.C.: 
The Contractor shall provide erect and maintain at his cost a separate simple watertight 

office accommodation for the Site Engineer / PMC in case it is not already available at site. 
This accommodation shall be well lighted and ventilated and provided with windows, door 
with a lock. The Sit Engineer’s / PMC’s office shall be minimum of 14 Sqm (150 Sq.ft.) and 
the Contractor shall provide a desk, chair, drawers for keeping drawings, a cupboard having 
proper lock and backboard for displaying drawings and lights and fans. The accommodation 
shall be demolished when directed. 

34. CONTRACTOR’S EMPLOYEES: 
The Contractor shall employ technically qualified and competent supervisors for the work 

who shall be available (by turn) throughout the working hours to receive and comply with 
instruction of the Bank / Consultant. The Contractor shall engage at least one experienced 
Technical representative as Site-in-Charge for execution of the work. The Contractor shall 
employ in connection with the work persons having the appropriate skill or ability to perform 
their job efficiently. 

The Contractor shall employ local labourers on the work as far possible. No labourer 
below the age of sixteen years and not an Indian National shall be employed on the work. Any 
labour supplied by the Contractor to be engaged on the work on day-work basis either wholly 
or partly under the direct order or control of the Bank or his representative shall be deemed to 
be a person employed by the Contractor. The Contractor shall comply with the provisions of 
all labour legislation including the requirements of the following – 

(a) The Payment of Wages Act 
(b) Bank’s Liability Act 
(c) Workman’s Compensation Act 
(d) Contract Labour (Regulation and Abolition) Act, 1970 and Central Rules 1971. 
(e) Apprentices Act 1961 
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(f) Any other Act or enactment relating thereto, and rules framed there under from time 
to time. 

The Contractor shall keep the Bank saved harmless and indemnified against claims of any 
of the workmen and all costs and expenses as may be incurred by the Bank in connection with 
any claim that may be made by any workman are recoverable from the Contractor. 

The Contractor shall comply at his cost with order of requirement of any Health Officer of 
the State or any local authority or of the Bank regarding the maintenance of proper 
environmental sanitation of the area where the Contractor’s labourers are housed or 
accommodated, for the prevention of small-pox, cholera, plague, typhoid, malaria and other 
contagious diseases. The Contractor shall provide, maintain and keep in good sanitary 
condition adequate sanitary accommodation and provide facilities for pure drinking water at 
all time for the use of men engaged on the work and shall remove and clear away the same on 
completion of work.  Adequate precaution shall be taken by the Contractor or prevent 
nuisance of any kind on the work or on the lands adjoining the same. 

The Contractor shall arrange to provide first aid treatment to the labourers engaged on the 
work. He shall within 24 hours of occurrence of any accident at or about the site or in 
connection with execution of work, report such accident to the Bank and also to the competent 
authority where such report is required by law. 

35. DISMISSAL OF WORKMEN: 
The Contractor shall on the request of the Bank / Consultant immediately dismiss from 

work any person employed thereon by him, who may in the opinion of the Bank / Consultant 
be unsuitable or incompetent or who may misconduct himself. Such discharge shall not be the 
basis of any claim for compensation or damages against the Bank / Consultant or any of their 
officer / employee. 

36. ASSIGNMENT: 
The whole of the work included in the contract shall be executed by the Contractor and the 

Contractor shall not directly or indirectly transfer, assign or underlet or any part, share or 
interest therein nor, shall take a new partner, without written consent of the Bank and no 
subletting shall relieve the Contractor from the full and entire responsibility of the contract or 
from active superintendence of the work during their progress. 

37. NOMINATED SUB-CONTRACTOR: 
All specialists, Merchants, Tradesmen and others executing any work or supplying and 

fixing any goods for which prime cost prices or provisional sums are included in the Schedule 
of Quantities / Rates and / or specification who may be nominated or selected by the 
Consultant / Bank are hereby declared to be sub-Contractors employed by the Contractor and 
are herein referred to as nominated sub-Contractors. No nominated sub-Contractor shall be 
employed on or in connection with the work against which Contractor shall make reasonable 
objection or save where the Bank and Consultant shall otherwise agree who will not enter into 
a contract provided – 
(a) That the nominated sub-Contractor shall indemnify the Contractor against the same 

obligation in respect of the sub-contract as the Contractor is under in respect of this 
contract. 
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(b) That the nominated sub-Contractor shall indemnify the Contractor against claims in 
respect of any negligence by the sub-Contractor, his servants or agents or any misuse by 
him or them of any scaffolding or other plants and property of the Contractor or under any 
Workman’s Compensation Act in force. 

(c) Payment shall be made to the nominated sub-Contractor within 14 days of his receipt of 
the Consultant’s certificate provided that before any certificate is issued the Contractor 
shall upon request furnish to the Consultant proof that all nominated sub-Contractors 
accounts included in previous certification have been duly discharged, in default thereof 
the Bank may pay the same upon a certificate of the Consultant and deduct the amount 
thereof from any sums due to the Contractor. The exercise of those powers shall not create 
probity of contract between the Bank and the Sub-Contractor. 

38. DAMAGE TO PERSONS AND PROPERTY, INSURANCE, etc.: 
The Contractor shall be responsible for all injury to the work or workmen, to persons, 

animal or things and for all damages to the structural and / or decorative part of property 
which may arise from the operations or neglect of himself or of any Sub-Contractor or of any 
of his or a cub-Contractor’s employees, whether such injury or damage arise from carelessness, 
accident or any of his or a sub-Contractor’s employees, or any other cause whatsoever in any 
way connected with the carrying out of this contract. The clause shall be held to include inter-
alia, any damage to buildings whether immediately adjacent or otherwise and any damage to 
roads, streets, footpaths or ways as well as damage caused to the buildings and the work 
forming the subject of this contract by rain, wind or other inclemency of the weather. The 
Contractor shall indemnify the Bank and hold harmless in respect of all and any expenses 
arising from any such injury or damages to persons or property as aforesaid and also in respect 
of any claim made in respect of injury or damage under any acts of compensation or damage 
consequent upon such claim. 

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to 
deliver the whole of the contract work complete and perfect in every respect and so as to make 
good or otherwise satisfy all claims for damages to the property or third parties. 

39. INSURANCE: 
39.1 Without limiting his obligations and responsibilities under the contract, the Contractor 

shall insure in the joint names of the State Bank of India and the Contractor against all 
loss of damages from whatever cause arising other than the excepted risk, for which he is 
responsible under the terms of contract and in such a manner that the State Bank of India 
and Contractor are covered for the period stipulated under Clause 20 of GCC and are 
also covered during the period of maintenance for loss or damage arising from a cause, 
occurring prior to the commencement of the period of maintenance and for any loss or 
damage occasioned by the contract in the course of any operations carried out by him for 
the purpose of complying with his obligations under clause. 
(a) The works for the time being executed to the estimated current Contract value 

thereof, or such additional sum as may be specified together with the materials for 
incorporation in the work at their replacement value. 

(b) The constructional plant and other things brought on to the site by the Contractor to 
the replacement value of such constructional plant and other things. 
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(c) Such insurance shall be in effect with an insurer and in terms approve by the State 
bank of India which approval shall not be unreasonably withheld and the Contractor 
shall, whenever required, produce to the Architect / Consultant the policy if 
insurance and he receipts for payment of the current premiums. 

39.2 Damage to persons and property 
The Contractor shall, except if and so far as the contract provides otherwise indemnify the 

State Bank of India against all losses and claims in respect of injuries or damages to any person 
or material or physical damage to any property whatsoever which may arise out of or in 
consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 
thereto except any compensation of damages for or with respect to: 
(a) The permanent use of occupation of land by or any part thereof. 
(b) The rights of State Bank of India execute the works or any part thereof on, over, under, in 

or through any lands. 
(c) Injuries or damages to persons or properties which are unavoidable result of the execution 

or maintenance of the works in accordance with the contract. 
(d) Injuries or damage to persons or property resulting from any act or neglect of the State 

Bank of India their agents, employees or other Contractors not being employed by the 
Contractor or for or in respect of any claims, proceedings, damages, costs, charges and 
expenses in respect thereof or in relation thereto or where the injury or damage was 
contributed to by the Contractor, his servants or agents such part of the compensation as 
may be just and equitable having regard to the extent of the responsibility of the State Bank 
of India, their employees, or agents  or other Contractors for the damage or injury. 

39.3 Contractor to indemnify State Bank of India 
The Contractor shall indemnify the STATE BANK OF INDIA against all claims, 

proceedings, damages, costs, charges and expenses in respect of the matters referred to in the 
provision Sub-clause 37 (b) of this clause. 

39.4 Contractor’s superintendence 
The Contractor shall fully indemnify and keep indemnified the State Bank of India against 

any action, claim, or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties which may be payable which may be 
payable in respect of any article or part thereof included in the contract.  In the event of any 
claim made under or action brought against STATE BANK OF INDIA in respect of such 
matters as aforesaid the Contractor shall be immediately notified thereof and the Contractor 
shall be liberty, at his own expenses to settle any dispute or to conduct any litigation that may 
arise there from, provided that the Contractor shall not be liable to indemnify the STATE 
BANK OF INDIA if the infringement of the patent or design or any alleged patent or design 
right is the direct result of an order passed by the Architect / Consultant in this behalf. 

39.5 Third party insurance 
39.5.1 Before commencing the execution of the work the Contractor but without limiting his 

obligations and responsibilities under Clause 24 of GCC shall insure against his 
liability for any material or physical damage, loss or injury which may occur to any 
property including that of STATE BANK OF INDIA, or to any person, including any 
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employee of the STATE BANK OF INDIA, arising out of the execution of the works 
or in the carrying out of the contract, otherwise than due to the matters referred to in 
the provision to Clause 37 thereof. 

39.5.2 Minimum Amount of Third-party Insurance 
Such insurance shall be effective with an insurer and in terms approved by the State 
Bank of India which approval shall not be reasonably withheld and for at least the 
amount stated below.  The Contractor shall, whenever, produce to the Architect / 
Consultant the policy or policies of insurance cover and receipts for payment of the 
current premiums. 

39.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 Lakh 
per occurrence with the number of occurrences limited to four.  After each occurrence 
Contractor will pay premium to make insurance valid for four occurrences always. 

39.7 Accident or Injury to workman 
39.7.1 The State Bank of India shall not be liable for or in respect of any damages or 

compensation payable at law in respect or in consequence of any accident or injury to 
any workmen or other person in the employment of the Contractor or any sub-
Contractor, save and except an accident or injury resulting from any act or default of 
the State Bank of India or their agents, or employees.  The Contractor shall indemnify 
and keep indemnify State Bank of India against all such damages and compensation, 
save and except as aforesaid, and against STATE BANK OF INDIA claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto. 

39.7.2 Insurance against accident etc. to workmen 
The Contractor shall insure against such liability with an insurer approved by the State 
Bank of India during the whole of the time that any persons are employed by him on 
the works and shall, when required, produce to the architect / Consultant such policy of 
insurance and receipt for payment of the current premium.  Provided always that, in 
respect of any persons employed by an sub-Contractor the Contractor's obligation to 
insure as aforesaid under this sub-clause shall be satisfied if the sub-Contractor shall 
have insured against the liability in respect of such person in such manner that State 
Bank of India is indemnified under the policy but the Contractor shall require such sub-
Contractor to produce to the Architect / Consultant when such policy of insurance and 
the receipt for the payment of the current premium. 

39.7.3 Remedy on Contractor’s failure to insure 
If the Contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect the terms of contract, then and in 
any such case the State Bank of India may effect and keep in  force any such insurance 
and pay such premium or premiums as may be necessary for that purpose and form 
time to time deduct the amount so paid by the State Bank of India as aforesaid from any 
amount due or which may become due to the Contractor, or recover the same as debt 
from the Contractor.  In addition, an amount of penalty of Rs. 1.00 lakh will be 
imposed and to be recovered from the proceedings of any bill due to be paid to the 
Contractor. 
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39.7.4 Without prejudice to others’ rights of the State Bank of India against Contractors.  In 
respect of such default, the employer shall be entitled to deduct from any sums payable 
to the Contractor the amount of any damages, costs, charges, and other expenses paid 
by the State Bank of India and which are payable by the Contractors under this clause.  
The Contractor shall upon settlement by the Insurer of any claim made against the 
insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged.  In this event all the monies received 
from the Insurer in respect of such damage shall be paid to the Contractor and the 
Contractor shall not be entitled to any further payment in respect of the expenditure 
incurred for rebuilding or repairing of the materials or goods destroyed or damaged. 

 

40. ACCOUNT RECEIPTS AND VOUCHERS: 
The Contractor shall upon the request of the Bank / Consultant furnish them will all the 

invoices, accounts, receipts and other vouchers that they may require in connection with the 
work under this contract. 

If the Contractor shall use materials less than what he is required under the contract, the 
value of the difference in the quantity of the materials he was required to use and that he 
actually used shall be deducted from his dues. The decision of the Bank shall be final and 
binding on the Contractor as to the amount of materials the Contractor is required to use for 
any work under this contract. 

41. MEASUREMENT OF WORK: 
The Contractor will record and submit to the Project Management Consultant / Site 

Engineer / Consultant / Bank with the details of measurements for their scrutiny and 
signature. The Contractor should submit the bill with such endorsement of PMC / Site 
Engineer / Consultant / Bank. 

On receipt of the bill, the Consultant shall intimate the Contractor that he requires the 
work to be measured, and the Contractor shall forthwith attend or send a qualified agent to 
assist the Consultant or the Consultant’s representative in taking such measurements and 
calculations and to furnish all particulars or to give all assistance required by them.   

The Contractor or his Agents may at the time of measurements take such notes and 
measurements as he may require. All authorized extra work, omissions and all variations made 
without the Consultants knowledge, if subsequently sanctioned by him in writing, with the 
approval of the Bank shall be included in such measurements. The final measurement should 
be done within one month from the date of completion of work jointly by the Consultant and / 
or his representative and if the Contractor fails to comply, the measurements taken by the 
Consultant will be final and binding. 

42. METHOD OF MEASUREMENT: 
Unless otherwise mentioned elsewhere in the tender, measurement will be on the net 

quantities of work produced in accordance with up-to-date rules laid down by the Indian 
Standard Institution. In the event of any dispute with regard to the measurement of the work 
excluded the decision of the Consultant / Bank shall be final and binding on the Contractor. 
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43. ACTION WHERE NO SPECIFICATION: 
In the case of any of work for which there is no such specification in Technical 

Specification such work shall be carried out in accordance with the I.S. Specification and in the 
event of there being no IS Specification, then in such case the work shall be carried out in all 
respects in accordance with the instructions and requirements of the Consultant / Bank. 

44. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY 
CAUSE INCONVENIENCE TO THE PUBLIC: 
The Contractor (s) shall not deposit materials locations, which will cause inconvenience to 

the public. The Consultant may require the Contractor to remove any materials, which are 
considered by him to be a danger or inconvenient to the public and cause them to be removed 
at the Contractor’s cost. 

45. PAYMENTS: 
All bills shall be prepared by the Contractor in the form prescribed by the Bank / 

Consultant, (format enclosed). Normally one interim bill shall be prepared each month subject 
to minimum value for interim certificate as stated in these documents. The interim bill in 
proper forms must be duly accompanied by detailed measurements, duly endorsed by the Site 
Engineer / PMC in support of quantities of work done and must show deduction for all 
previous payments, retention money, etc. Advance / ad-hoc payments for work will not be 
normally made. However, ad-hoc payments may be made at the discretion of Consultant / 
Bank in case of exigency. 

The Consultant / Bank shall issue certificate after due scrutiny of the Contractor’s bill 
stating the amount due to the Contractor from the Bank and the Contractor shall be entitled to 
payment thereof, by the Bank within the period of “honouring certificates” mentioned in these 
documents. 

The amount stated in an interim certificate shall be the total value of work properly 
executed and approx. 75% of invoiced value of material brought, to site for permanent 
incorporation into the work up to the date of the bill less the amount to be retained by the Bank 
as the retention money and less instalments previously paid under these conditions. 

The materials to be considered for secured advance shall be nonperishable in nature and 
only include the value of the said materials and goods as and from such time as they are 
reasonably, properly and not prematurely brought to or placed adjacent to the work and then 
only if adequately protected against weather or other casualties and considered acceptable by 
the   Consultants / Bank. An indemnity bond is to be submitted in an appropriate format 
approved by the Bank, whenever Secured Advance against materials are prayed for. 

If the Bank has supplied any materials or goods to the Contractor, the cost of any such 
materials or goods will be progressively deducted from the amount due to Contractor in 
accordance with the quantities consumed in the work. 

All the interim payments shall be regarded as payments by way of advance against the final 
payment only and not as payments for work actually done and completed and shall not 
preclude the requiring of bad unsound and imperfect or unskilled work to be removed and 
taken away and reconstructed or re-erected or be considered as an admission of the due 
performance of the contract or any part thereof in any respect or the accruing of any claim, nor 
shall, it conclude determine or affect in any way the powers of the Bank under these conditions 
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or any of them as to the final settlement and adjustment of the accounts or otherwise or in any 
other way vary or affect the contract. The final bill shall be submitted by the Contractor to the 
Consultant within one month of the date of certificate of completion furnished by the 
Consultant and payment shall be made after the same is duly verified and certified by the 
Consultant. 

● Final Payment: 
The final bill shall be accompanied by a certificate of completion form the Consultant/ 

User In-charge/ Engineer In-Charge along with all other documents required to be submitted 
by the Contractor under these conditions (measurement sheet, photographs before start of 
work and photographs after start of work, test report of materials, proof / channel of materials 
brought at site, Undertaking Certificate for Roof Treatment and Termite Treatment, etc. 
Payment of final bill shall be made after deduction of Retention Money as specified in these 
conditions which sum shall be refunded in the manner stated in these conditions. The 
acceptance of payment of the final bill by the Contractor would indicate that he would have no 
further claim in respect of the work executed. 

46. VARIATION / DEVIATION: 
The Contractor may when authorized and shall, when directed in writing by the 

Consultant / Bank, add and or omit or vary the work shown in the drawings or described in 
the specification or included in the priced schedule of quantities. The Contractor on his own 
accord shall make no addition, omission or variation without such authorization from Bank. A 
verbal authority or direction by the Consultant / Bank if confirmed by the Contractor in 
writing within 7 days shall be deemed to have been given in writing. 

The price of all such additional / non-tendered items will be worked out on the basis of 
rates quoted for similar items in the contract wherever existing or an engineering rate analysis 
based on prevalent fair price of labour materials at site of work including wastage and other 
components as required plus 15% for overhead and profit etc. works contract Sales Tax at 
prevailing rate will be payable extra over the stipulated OH/project percentage. The tender 
rates shall hold good for any increase or decrease in tender quantities. 

No claim for an extra shall be allowed unless it has been executed by the authorization of 
Bank / Consultant. No variation shall vitiate the contract. 

47. SUBSTITUTION: 
Should the Contractor desire to substitute any materials and workmanship he / they must 

obtain the approval of the Bank / Consultant in writing for any such substitution well in 
advance. For materials designated in this specification by such term as “Equal” or “other 
approved”, etc. Specific approval of the Bank / Consultant shall be obtained in writing prior to 
execution. 

48. PREPARATION OF BUILDING WORK FOR OCCUPATION AND 
SUBSEQUENTLY USE ON COMPLETION: 
The whole of the work will be thoroughly inspected by the Contractor and deficiencies / 

defects put right, all windows and doors cleaned including cleaning and oiling, if necessary, of 
all hardware.  All floors, staircases and every part of the building both inside & outside shall be 
left neat and clean as to ensure immediate occupation to the satisfaction of the Bank. 
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On completion of above, the Contractor shall inform the Bank that he has completed the 
work and it is ready for inspection. 

49. CLEARING SITE ON COMPLETION: 
On completion of the work the Contractor shall clear away and remove from the site all 

constructional plant, surplus materials, rubbish and temporary work of every kind and leave 
the whole of the site and the work clean and in workman like condition to the satisfaction of 
the Bank / Consultant. 

50. DEFECTS AFTER COMPLETION: 
The Contractor shall make good from time to time at his own cost and to the satisfaction 

of the Bank / Consultant all defects, shrinkage, settlements or other faults which may appear 
within 12 (twelve) months after completion of the work and considered as the “defect liability 
period”. In default the Bank may employ and pay other persons to amend and make good such 
damages, losses and expenses consequent thereon or incidental there to shall be made good 
and borne by the Contractor and such damages, loss and expenses shall be recoverable from 
him by the Bank or may be deducted by the Bank, in lieu of such amending and making good 
by the Contractor deduct from any money due to the Contractor a sum equivalent to the cost 
of amending such work and in the event of the amount retained being insufficient recover the 
balance from the Contractor from the amount retained under these conditions together with 
any expenses the Bank may have incurred in connection therewith. 

51. GUARANTEE FOR SPECIALIZED WORKS: 
Wherever provision for submission of a guarantee has been advised, the same shall be 

submitted from the specialized agency along with a counter guarantee by the main Contractor 
engaged for the work. The guarantee shall be furnished on a non-judicial stamp paper of 
appropriate value. If the Contractor is required to submit guarantee / guarantees for any item / 
items for a period of more than 12 months, the guarantee/guarantees in case of those items 
shall remain valid even after expiry of the defect liability period of 12 months as stipulated in 
the contract. 

52. CONCEALED WORK: 
The Contractor shall give due notice to the Bank / Consultant whenever any work is to be 

buried in the earth, concrete or in the bodies of walls or otherwise become inaccessible later on, 
in order that the work may be inspected, and correct dimensions taken before such burial.  In 
default whereof, the same shall, at the option of the Bank / Consultant, be either opened up for 
measurements at the Contractor’s expense or no payments may be made for such materials.  
Should any differences or dispute arise after execution of any work as to measurements etc. or 
other matters which cannot be conveniently tested or checked the records of the Bank / 
Consultant shall be accepted as correct and binding on the Contractor. 

● Treasure Trove: Any treasure trove, coin or object antique which may be found on the site 
shall be the property of SBI and shall be handed over to the Bank immediately. 
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53. ESCALATION: 
The Percentage-rate quoted shall be firm throughout the tenure of the contract (including 

extension of time, if any granted) and will not be subject to any fluctuation due to increase in 
cost of materials, labour, sales tax, octroi etc. unless specifically provided for this document. 

54. IDLE LABOUR: 
Whatever the reasons may be, no claim for idle labour, additional establishment cost, hire 

and labour charges of tools and plants would be entertained under any circumstances. 

55. SUSPENSION: 
If the Contractor, except on account of any legal restraint upon the Bank preventing the 

continuance of the work or in the opinion of the Bank shall neglect or fail to proceed with the 
due diligence in the performance of his part of the contract or if he shall more than once make 
default, the Bank shall have the power to give notice in writing to the Contractor requiring the 
work be proceeded within a reasonable manner and with reasonable dispatch, such notice 
purport to be a notice under this Clause. 

After such notice shall have been given, the Contractor shall not be at liberty to remove 
from site of the work or from any ground contiguous thereto, any plant or materials to subsist 
from the date of such notice being given until the notice shall have been complied with. If the 
Contractor shall fail for 15 days after such notice has been given to proceed with the work as 
therein prescribed, the Bank may proceed as provided in Clause 56 (Termination of Contract 
by the Bank). 

56. TERMINATION OF CONTRACT BY BANK: 
If the Contractor being a Bank go into liquidation whether voluntary or compulsory or 

being a firm shall be dissolved or being an individual shall be adjudicated insolvent or shall 
make an assignment or a compensation for the benefit of the greater part, in number of amount 
of his creditors or shall enter into a Deed or arrangement with his creditors, or if the Official 
Assignee in insolvency, or the Receiver of the Contractor in insolvency, shall repudiate the 
contract or if a Receiver of the Contractor’s firm appointed by the court shall be unable, within 
fourteen days after notice to him requiring him to do so, to show to the reasonable satisfaction 
of the Bank that he is able to carry out and fulfill the contract and if so required by the Bank to 
give reasonable security there for, of if the Contractor  shall suffer execution to be issued, or 
shall suffer any payment under this contract to be attached by or on behalf of and of the 
creditors of the Contractor or shall assign, charge or encumber this contract or any payments 
due or which may become due to the Contractor, thereunder, or shall neglect or fail to observe 
and perform all or any of the acts matters of things by this contract, to be observed and 
performed by the Contractor within three clear days after the notice shall have been given to 
the Contractor in manner hereinafter mentioned requiring the Contractor to observe or 
perform the same or shall use improper materials or workmanship in carrying on the  work, or 
shall in the opinion of the Bank not exercise such due diligence and made such due progress as 
would enable the work to be completed within due time agreed upon and shall fail to proceed 
to the satisfaction of the Bank after three clear days’ notice requiring the Contractor to do so 
shall have been given to the Contractor as hereinafter mentioned, or shall abandon the 
contract, then and in any of the said cases, the Bank may notwithstanding any previous waiver 
determine the contract by a notice in writing to the effect as hereinafter mentioned, but without 
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thereby affecting the powers of the Bank of the obligations and liabilities of the contract the 
whole of which shall continue in force as fully as if the contract had not been so determined 
and as if the work subsequently executed had been executed by or on behalf of the Contractor 
(without thereby creating any trust in favour of the Contractor).  Further the Bank or his agent 
or servants may enter upon and take possession of the work and all plants, tools, scaffolding, 
sheds, machinery, steam and other power, utensils and materials being lying upon premises or 
the adjoining lands or road and sell the same as his own property or may employ the same by 
means of his own servants and workmen in carrying on and completing the work or by 
employing any other Contractors or other person to complete, and the Contractor shall not in 
any way interrupt or do any act, matter or thing to prevent  or  hinder  such other  Contractors  
or  other  persons  or  person  employed  from completing and finishing or using the materials 
and plants for the work.  When the work shall be completed or as soon as thereafter as 
conveniently may be, the Bank shall give notice in writing to the Contractor to remove his 
surplus materials and plants and should the Contractor fail to do so within a period of 14 days 
after receipt by him of the said notice, the Bank may sell the same by Public Auction and shall 
give credit to the Contractor for the amount so realized. Any expenses or losses by the Bank in 
getting the work carried out by other Contractors shall be adjusted against the amount payable 
to the Contractor by way of selling his tools and plants or due on account of work carried out 
by the Contractor prior to engaging other Contractors or against the Security Deposit. 

57. ARBITRATION 
 
(a) Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions herein before mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 
question, claim, right, matter or thing whatsoever in any way arising out of or relating to 
the contract, designs, drawings, specifications, estimates, instructions orders or these 
conditions or otherwise concerning the work or the execution or failure to execute the 
same whether arising during the progress of the work or after the cancellation, 
termination, completion or abandonment thereof shall be dealt with as mentioned 
hereinafter. 
If the Contractor considers that he is entitled to any extra payment or compensation in 

respect of the works over and above the amount s admitted as payable by the Architect or in 
case the Contractor wants to dispute the validity of any deductions or recoveries made or 
proposed to be made from the contract or raise any dispute, the Contractor shall forthwith give 
notice in writing of his claim, or dispute to the Regional Manager RBO-III, Bankura and 
endorse a copy of the same to the Architect, within 30 days from the date of disallowance 
thereof or the date of deduction or recovery.  The said notice shall give full particulars of the 
claim, grounds on which it is based and detailed calculations of the amount claimed and the 
Contractor shall not be entitled to raise any claim nor shall the Bank be in any way liable in 
respect of any claim by the Contractor unless notice of such claim shall have been given by the 
Contractor to the Regional Manager RBO-III, Bankura in the manner and within the time as 
aforesaid.  The Contractor shall be deemed to have waived and extinguished all his rights in 
respect of any claim not notified to the Regional Manager RBO-III, Bankura in writing in the 
manner and within the time aforesaid. 
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(b) The Regional Manager RBO-III, Bankura shall give his decision in writing on the claims 
notified by the Contractor.  The Contractor may within 30 days of the receipt of the 
decision of the Regional Manager RBO-III, Bankura submit his claims to the conciliating 
authority namely the Circle Development Officer, SBI, LHO Kolkata for conciliation 
along with all details and copies of correspondence exchanged between him and the 
Regional Manager RBO-III, Bankura. 

 

(c) If the conciliation proceedings are terminated without settlement of the disputes, the 
Contractor shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned Chief General Manager of the Bank for appointment of an arbitrator to 
adjudicate the notified claims failing which the claims of the Contractor shall be deemed to 
have been considered absolutely barred and waived. 

 

(d) Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified, claims of the Contractor as 
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration 
by the Sole Arbitrator appointed by the Chief General Manager.  It will also be no 
objection to any such appointment that the Arbitrator so appointed is a Bank Officer and 
that he had to deal with the matters to which the Contractor relates in the course of his 
duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns 
his appointment or vacates his office due to any reason whatsoever another sole arbitrator 
shall be appointed in the manner aforesaid by the said Chief General Manager. Such 
person shall be entitled to proceed with the reference from the stage at which it was left by 
his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes 

with amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager as aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of 
the Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof 
and the rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be 
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is a 
Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their statement 
of claims and counter statement of claims.  The venue of the arbitration shall be such place as 
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may be fixed by the arbitrator in his sole discretion.  The fees, if any, of the arbitrator shall, if 
required to be paid before the award is made and published, be paid half and half by each of 
the parties.   The cost of the reference and of the award (including the fees, if any of the 
arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in 
what manner, such costs or any part thereof, shall be paid and fix or settle the amount of costs 
to be so paid. 

SAFETY MEASURES AT SITE 

1. All personnel at site should be provided with Helmets and Safety Boots with some 
Identification Mark. Visitors also should be provided with Helmets. It should be ensured 
that these are used properly. 

2. First Aid Box should be kept at site with all requisite materials. 
3. No one should be allowed to inspect / work at a height without Safety Belt. 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be 

done from the ground, or from solid construction except such short period Work as can be 
done safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for 
holding the ladder and if the ladder is used for carrying materials as well as suitable 
footholds and handholds shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 
suspended from an overhead support or erected with stationary support shall have a guard 
rail properly attached, bolted, braced and otherwise secured at least 1 Meter high above 
the floor or platform of such scaffolding or staging and extending along the entire length of 
the outside and ends thereof with only such openings as may be necessary for the delivery 
of materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying 
from the building or structure. 

6. Working platforms, Gangways, and Stairways should be so constructed that they do not 
sag unduly or unequally, and if the height of the platform or the Gangway or the Stairway 
is more than 3-5 Meters above ground level or floor level they should be closely boarded, 
should have adequate width and should be suitably fenced, as described. 

7. Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be 1 metre. 

8. Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in 
length while the width between side rails in rung ladder shall in no case be less than 30cms 
for ladder up to and including Meters in length. For longer ladders this width should be 
increased at least 6mm for each additional 30 cm. Uniform step spacing shall not exceed 
30 cm. 

9. Adequate precautions shall be taken to prevent danger from electrical equipment. For 
electrical on line works gloves, rubber mats, and rubber shoes shall be used. 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one 
ladder for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom 
of the trench to at least 1 Meter above the surface of the ground. The sides of the trenches, 
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which are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or 
securely held by timber bracing, so as to avoid the danger of sides collapsing. The 
excavated materials shall not be placed within 1.5 Meters of the edge of the trench or half 
of the depth of the trench whichever is more cuttings shall be done from top to bottom. 
Under no circumstances undermining or under cutting shall be done. 

11. Before any demolition work is commenced and also during the process of the work :- 
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably 

protected; 
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from risk or 

fire or explosion or flooding. No floor, roof or other part of the building shall be so 
over-loaded with debris or materials as to render it unsafe. 

d) All necessary personal safety equipment as considered adequate by the Site Engineer 
should be kept available for the use of the persons employed on the Site and 
maintained in a condition suitable for immediate use; and the Contractor should take 
adequate steps to ensure proper use of equipment by those concerned. 

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles. 

f) Those engaged in white washing and mixing or stacking of cement bags or any 
materials which is injurious to the eyes shall be provided with protective goggles.  

g) Those engaged in welding works shall be provided with Welder’s protective eye-
shields. 

h) Stone breakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals.  

i) When workers are employed in sewers and manholes, which are in use, the 
Contractor shall ensure that the manhole covers are opened and are ventilated at least 
for an hour before the workers are allowed to get into the manholes and the manholes 
so opened shall be cordoned off with suitable railing and provided with warning 
signals and boards to prevent accident to the Public. 

12. Use of hoisting machines and tackle including their attachments, anchorage and support 
shall conform to the following standard or conditions: 
a) These shall be of good mechanical construction, sound material and adequate strength 

and free from patent defect and shall be kept in good repairs and in good working 
order. 

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 
of durable quality and adequate strength, and free from patent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in-charge of any hoisting machine 
including any scaffold, winch or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or lowering or as means of suspension the safe working 
load shall be ascertained by adequate means. 

e) Every hoisting machine and all gear referred to above shall be plainly marked with the 
safe working load. In case of hoisting machine having a variable safe working load, 
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each safe working load of the conditions under which it is applicable shall be clearly 
indicated. No part of any machine or of any gear referred to above in this paragraph 
shall be loaded beyond the safe working load except for the purpose of testing. 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards, hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent 
of the load, adequate precautions should be taken to reduce to the minimum the risk 
of any part of a suspended load becoming accidentally displaced. 

g) When workers are employed on electrical installation, which are already energized, 
insulating mats, wearing apparel such as gloves, sleeves, and boots as may be 
necessary should be provided. The workers should not wear any rings, watches and 
carry keys or other materials, which are good conductors of electricity. 

All scaffolds, ladders and other safety devices, mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities shall be provided at or near places of work. 

Sd/- 
Regional Manager 
State Bank of India 
Regional Business Office – IV,  
Durgapur 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


