Tender ID : KOL-NB-2024-02-001 Category Code : CF

STATE BANK OF INDIA

PREMISES & ESTATE DEPARTMENT
LOCAL HEAD OFFICE, KOLKATA
SAMRIDDHI BHAVAN, BLOCK B, 9™ FLOOR,
1, STRAND ROAD, KOLKATA -700 001, WEST BENGAL

SBI INVITES e-TENDERS

FOR

CIVIL & INTERIOR RENOVATION WORKS
FOR THE EXTENSION OF EXISTING GYM INCLUDING PROVISION OF NEW TOILET
AT BLOCK-A , SBI SENIOR OFFICERS’ RESIDENTIAL COMPLEX 4, RONALD-SHAY ROAD
AT ALIPUR

THE SBI APPROVED CONTRACTORS EMPANELLED (W.E.F. 08.03.2022 UP TO 07.03.2025)
ON FOLLOWING CATEGORY CAN APPLY
CIVIL / STRUCTURAL WORKS: CATEGORY CODE [CF]

Last Date & Time for submission of e-Tender: 08.02.2024. till 2:30 PM
Opening of e-Tender: 3.00 PM on 08.02.2024

Tender Submitted By :
NAME OF CONTIACTON: ... e e e e e e et e s
0 [0 TS
G T IN: e Date: ..o
Note :

1. The bidders should possess valid Digital Signature Certificate (DSC) to participate in the e-Tendering.

Bidders are requested to submit technical bid as well as price bid in online mode only. No hard copy is
required to be submitted physically during tender submission. Only L1 bidder will be asked to submit
the signed hard copy of all the pages of NIT in due course before issuing work order.
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Tender ID : KOL-NB-2024-02-001

Category Code : CF

OSBI

PREMISES & ESTATE DEPARTMENT
LOCAL HEAD OFFICE, KOLKATA
SAMRIDDHI BHAVAN, BLOCK B, 9™ FLOOR,
1, STRAND ROAD, KOLKATA —-700 001, WEST BENGAL

TENDER ID: KOL-NB-2024-02-001

Sir,

DATE : 02.02.2024

SBI invites application cum sealed E-tender (ON ITEM RATE BASIS ) in single bid (Technical cum
commercial bid) from the empaneled contractors under Category code : [CF] of SBI, LHO Kolkata, for the
“ CIVIL & INTERIOR RENOVATION WORKS FOR THE EXTENSION OF EXISTING GYM

INCLUDING PROVISION OF NEW TOILET AT BLOCK-A ,

SBI SENIOR OFFICERS’

RESIDENTIAL COMPLEX 4, RONALD-SHAY ROAD AT ALIPUR “through online e-Tendering System
Portal https://etender.shi/SBI/.

Sl. Description-1 Description-2
1 Name & Location of work CIVIL & INTERIOR RENOVATION WORKS FOR
THE EXTENSION OF EXISTING GYM INCLUDING
PROVISION OF NEW TOILET AT BLOCK-A , SBI
SENIOR OFFICERS’ RESIDENTIAL COMPLEX 4,
RONALD-SHAY ROAD AT ALIPUR
2 Tenders shall remain valid for 90 days from the date of opening of tenders
3 Time allowed for completion 28 days including Sundays and holidays
4 Last date and time of submission of | 2:30 PM on or before 08.02.2024
tender
5 Date & Time of opening of Tender | 3.00 PM on 08.02.2024
6 Address for submission of Tender | Office of,
Document where tender will be | The Assistant General Manager, (P&E), State Bank of
opened India, Local Head Office, Block-B, 9""Floor, Samriddhi
Bhawan, Kolkata-700001
7 Earnest Money Deposit (EMD) NIL
Copy of Special term deposit submitted to Bank for
empanelment is to be submitted in hard copy & scan
copy is to be uploaded in the e-tender portal.
Bidders are requested to submit technical bid as well as
price bid in online mode only. No hard copy is required
to be submitted physically during tender submission.
8 Defective liability period 12 months from the date of virtual completion of work
9 Liquated Damages 0.5% per week subject to a maximum of 5% of contract
value
10 Approximate Estimated cost of the | Rs 9,67,352.50 + GST As Applicable
project.
11 Initial Security Deposit (ISD) 2% of contract amount to be submitted by successful L1
tenderer.
12 Total Security Deposit (TSD) in | 5% of the final bill amount including ISD. ISD will be

the form of Retention Money (RM)

retained with us for a defect liability period i.e, 12 months
from the date of final bill . No interest will be paid for the
said I1SD.
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Tender ID : KOL-NB-2024-02-001

Category Code : CF

O SBI

13

Availability of Tender Documents

Tender documents are to be downloaded from the Bank’s
website  (www.shi.co.in) or SBI e-Tender Portal
https://etender.sbi/SBI/

14

For e-Tender related queries

Service provider:

M/s e-Procurement Technologies Ltd.
A- 202, Wall Street - Il, Opp. Orient Club, Nr. Gujarat
College,

Ahmedabad - 380 006. Gujarat State, India

For e-tender related query please contact ,
Rupesh Kumar Chauhan

Email —rupesh.c@auctiontiger.net
Mobile —07990334985 / 079-68136899

Help Desk/Support:
S.
N. [ Name Mobile No. | Email ID

1 | Fahad Khan 6352631766 fahad@eptl.in

Shaikh - i
2 : shaikh@eptl.in
Nasruddin 6352632098

3 | Jay Vyas jay.v@eptl.in

9265562819

4 Mubassera mubassera@eptl.in

Mansuri 7859800621

5 | Hiral Purohit hiral.purohit@eptl.in
6352631968

Support Mail : support@auctiontiger.net /
etender.support@sbi.co.in
DSC Approval & query : info@abcprocure.com

15

Value of Interim Certificate

No advance on materials / plant / machinery or mobilization
advance shall be paid under any circumstances.

16

Deduction of Income Tax and
GST

A) TDS on Income Tax/GST will be deducted at source as
per Govt. Guidelines.

B) The contractor should comply with the following;

i. Contractor should have GST Registration Number

ii. Invoice should specifically/separately disclose the
amount of GST levied at applicable rate as per GST
provision

iii. Contractor should timely file his GST return in
accordance with GST provisions to enable the Bank to
claim the credit of GST paid to the contractor.

17

For any details, please contact

The Assistant General Manager (P&E)

State Bank of India

Premises & Estate Department, Engg. Section,

Local Head Office, Kolkata,

“Samriddhi Bhavan”, Block B, 9" Floor, 1, Strand Road,
Kolkata — 700 001.

Contact No.: 033 — 2243 6677
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Tender ID : KOL-NB-2024-02-001

Category Code : CF

OSBI

18

Documents Required to be
signed , scanned and uploaded in
the e-Tendering website during
submission of Tender

1. Signed Copy of Special term deposit submitted to
Bank for empanelment

2. Process Compliance statement as per Annexure-I
of NIT

3. Signed & Stamped copy of page no. 01 to 07 of
Technical bid i.e NIT.

4. Declaration copy related reading , understanding
and acceptance of all the pages of NIT

No Hard copy of technical bid as well as price bid have to
be submitted physically. Technical Bid as well as Price bid
is to be submitted in online mode only.

19

Corrigendum

Corrigenda, if any, is to be followed as published in
https://etender.sbi/SBI/ portal only.

20

Any additional Information

The estimated rates as per the Break-up Of Quantities
(BOQ) uploaded in this tender are inclusive of materials,
labour, wages, fixtures, transportation, installation, all
taxes & charges , cost of the insurances as specified in the
tender, cost towards testing of materials supplied,
wastages, Octroi, machinery, temporary works such as
scaffolding, cleaning, overheads, profit, statutory
expenses, incidental charges and all related expenses to
complete the work. However, GST on work value will be
paid extra as applicable.

We strongly recommend the contractor to study the site condition & work scope of renovation work of
above Branch/Office before submitting the tender. The work shall be strictly executed as per the Bank’s
approved policy. Materials to be used for execution of the said work are to be approved by the bank prior
to use. State Bank of India, Kolkata LHO has the right to accept / reject any / all tenders without
assigning any reason.

Sd/-

Assistant General Manager (P&E.)
SBI, P&E Deptt., LHO Kolkata
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Tender ID : KOL-NB-2024-02-001 Category Code : CF

OSBI

CAUTION NOTE : Please note that the contractor quoting abnormally low / erratic rates (quoting

below 7.50 % of the estimated cost mentioned in page no. 2 of this NIT) will be asked to submit rate

analysis or Additional performance quarantee (APG) or both in the form of Bank Guarantee or D.D

issued by any scheduled Bank as per draft supplied by the Bank, within a period of one week before
awarding the work. The amount of said Bank Guarantee shall be equal to the difference between 92.5 %
of estimated cost of project and tender amount quoted by the contractor. This Bank Guarantee/D.D will
be treated as an additional security deposit for due fulfillment of contract and will be retained by the SBI
for entire completion period of the project. The contractor shall undertake not to cancel/withdraw the said
Bank Guarantee/DD. In case contractor fails to undertake the job within stipulated time or leave the same
incomplete or carryout substandard job, the bank will be at liberty to forfeit the said initial security deposit

and additional security deposit by invoking the Bank Guarantee/en-cashing the DD.

And

if the rate analysis submitted by the vendor found to be non-satisfactory & rates are non-reasonable
then the vendor shall be debarred from participating in any further E-tendering process (for next 6
months) to be conducted by establishments under SBI LHO Kolkata.
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Tender ID : KOL-NB-2024-02-001 Category Code : CF

(@)

(b)
(©)
(d)

(€)

()

(9)

(h)

(i)

(k)

0]

IMPORTANT NOTES

All contractors who are empanelled with SBI Kolkata Circle in the specific category are only
eligible for the above-mentioned work.

Any abnormal increase from the quoted price / cost will not be accepted.

The Bank reserves the right to reject any or all the tenders without assigning any reason
whatsoever.

Sealed Tenders are invited from the Bank’s Empanelled Contractors in Category Code :
CF (work value up-to Rs 10.00 Lakh for Civil / Structural Works ) only inone part, i.e., Part
— I [Technical Bid + Singed Copy of Special term deposit)], to be submitted online through
the following portal: https://etender.sbi/SBI1/

** Price Bid and technical bid shall not be accepted offline.
Price Bid and technical bid can be submitted through online mode only *

Part — I (Technical Bid + “Singed Copy of Special term deposit”_): Technical Bid will be
available online for downloading of documents in the portal as stated above and is to be
submitted online.

and
Online Price Bid: This shall contain the Electronic format of Price Bid. The contractors can
view the Tender Opening Details through their respective log-in IDs on the above-
mentioned e-Tendering Portal (Website).
The Bidder is expected to examine all instructions, forms, terms and specifications in the bid
documents. Failure to furnish all information required as per the Bid Documents or submission
of bids not substantially responsive to the Bid Documents in every respect will be
at the bidder’s risk and shall result in rejection of the bid.

In case the date of opening of tenders is declared as a holiday / lock-down, the tenders will be
opened on the next working day at the same time. Again, corrigenda, if any, are to be
followed from https://etender.sbi/SBI/

No conditions other than mentioned in the tender will be considered, and if given they will have
to be withdrawn before opening of the Price Bid.

Tenders received without “Singed Copy of Special term deposit” shall be summarily
rejected, and such tenders shall not be allowed to participate in the online price bidding
process.

SBI has the right to accept / reject any / all tenders without assigning any reasons and no
correspondence shall be entertained in this regard.

The intending bidders are to quote their offers item wise in all the items of price bid. If vendor
fails to quote their price in any of the items of price bid , the price quoted by the vendor will
be assumed as “Zero”. Vendor will be bound to execute the work of the item & the work value
of that item will be zero.

Contractors shall provide all labour and materials, tool and tackles including necessary
scaffolding for proper execution of the work including curing etc.
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Tender ID :

(m)

(n)

(0)

(9]

(@)

Notes:-

KOL-NB-2024-02-001 Category Code : CF

OSBI

5% of the value of the executed work will be retained as Security Deposit and will be refunded
on satisfactory completion of Defect Liability Period period, i.e., 12 (twelve) months from the
date of completion of work. No interest shall be payable on Security Deposit.

Rates quoted shall be inclusive of providing necessary arrangements for satisfactory protection
of furniture / flooring / electrical fittings / Bank’s any other property during execution of the
work.

Rates shall be inclusive of cost for disposing debris and any other unserviceable materials as per
direction and inconformity with the Local or any other govt. authorities rules.

Rates shall be inclusive of cleaning of floors, making good to damaged floor, ceiling, walls, etc.,
after completion of work.

In case of any poor quality of work or substandard materials used for the purpose, shall be
replaced as per instructions without any extra cost.

Conditional tenders shall be summarily rejected.

SBI reserve their rights to accept or reject any or all the tenders, either in part or whole
without assigning any reason(s)for doing so and no claim/correspondence shall be
entertained in this regard.

Quantities are tentative and can increase or decrease the quantities of any item and
contractor have to execute the same at the quoted rates.

The Price bid should be submitted in online mode only as prescribed format given in our Service
Provider’s portal https://etender.sbi/SBI/

Yours Faithfully,

Sd/-

Assistant General Manager (P&E.)
SBI, P&E Deptt., LHO Kolkata
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Tender ID

: KOL-NB-2024-02-001 Category Code : CF

SBI

PROCESS COMPLIANCE STATEMENT (ANNEXURE 1)

(The bidders are required to print this on their company’s letter head and sign, stamp and submit with

technical Bid)

To,

M/s e-Procurement Technologies Ltd.

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE e-

TENDER OF CIVIL & INTERIOR RENOVATION WORKS FOR THE EXTENSION OF EXISTING

GYM INCLUDING PROVISION OF NEW TOILET AT BLOCK-A , SBI SENIOR OFFICERS’

RESIDENTIAL COMPLEX 4, RONALD-SHAY ROAD AT ALIPUR

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document

1)
2)

3)

4)

5)

6)

This letter is to confirm that:
The undersigned is authorized representative of the company.
We have studied the Commercial Terms and the Business rules governing the E- tendering as

mentioned in RFP of SBI as well as this document and confirm our agreement to them.

We also confirm that we have taken the training on the E-tendering tool and have understood
the functionality of the same thoroughly.

We confirm that SBI and M/s e-Procurement Technologies Ltd. , shall not be liable &
responsible in any manner whatsoever for my/our failure to access & bid on the E-
tendering platform due to loss of internet connectivity, electricity failure, virus attack,
problems with the PC, any other unforeseen circumstances etc. before or during the E-
tendering event.

We confirm that we have a valid digital signature certificate issued by a valid Certifying

Authority.
We, here by confirm that we will honor the Bids placed by us during the E-tendering process.

With regards, Date:

Signature with company seal Name: Company / Organization:
Designation within Company / Organization:
Address of Company/Organization:
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Tender ID : KOL-NB-2024-02-001 Category Code : CF

0SBl

INSTRUCTIONS TO THE TENDERERS

Sealed Tenders are invited by SBI for the CIVIL & INTERIOR RENOVATION WORKS FOR THE
EXTENSION OF EXISTING GYM INCLUDING PROVISION OF NEW TOILET AT BLOCK-A , SBI
SENIOR OFFICERS’ RESIDENTIAL COMPLEX 4, RONALD-SHAY ROAD AT ALIPUR

Site and its location
The above-mentioned work is to be carried out at EXISTING GYM INCLUDING PROVISION OF NEW
TOILET AT BLOCK-A , SBI SENIOR OFFICERS’ RESIDENTIAL COMPLEX 4, RONALD-SHAY
ROAD AT ALIPUR

Tender documents
The work has to be carried out strictly according to the conditions stipulated in the tender consisting of the
following documents and the most workmen like manner. *) Instructions to tenderers, *) General
conditions of Contract, *) Special conditions of Contract, *) Additional Specifications, Drawings, *)
Price bid

***xx*x IMPORTANT NOTE :
The above documents shall be taken as complementary and mutually explanatory of one another but
in case of ambiguities or discrepancies, shall take precedence in the order given below;

a) Price Bid

b) General Terms & conditions of contract

c) Instructions to Tenderers

d) Drawings

e) Special conditions of contract

f) Technical specification

The tender documents are not transferable.

Site Visit:

The tenderer must obtain himself on his own responsibility and his own expenses all information and data that
may be required for the purpose of filling this tender document and enter into a contract for the satisfactory
performance of the work. The tenderer is requested satisfy himself regarding the availability of water, power,
transport and communication facilities, the character quality and quantity of the materials, labour, the law and
order situation, climatic conditions local authorities requirement, traffic regulations etc; The tenderer will be
fully responsible for considering the financial effect of any or all the factors while submitting his tender.

Earnest Money:
As mentioned in NIT

5.0 Initial/ Security Deposit:
The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value by means of DD
drawn in favour of SBI Payable at Kolkata within a period of 7 days of acceptance of tender.

Total Security Deposit :

Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of Initial
Security Deposit (1SD). Balance 3% shall be deducted from the running account bill of the work at the rate of
10% of the respective running account bill i.e., deduction from each running bill account will be @10% till
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Tender ID : KOL-NB-2024-02-001 Category Code : CF

Total Security Deposit (TSD) including ISD W4 SBI reaches to 5% of contract value. The 50% of
the Total Security Deposit shall be paid to the contract on the basis of architect’s
certifying the virtual completion. The balance 50% would be paid to the contractors after the defects liability
period as specified in the contract.

Additional Security Deposit: in case L-1 bidder quotes abnormally low rates (i.e. Certain percentage above
or below estimated project cost), SBI /the bank may ask such bidder to deposit additional security deposit
(ASD) as mentioned in the cautioned note in Page no-4 of this NIT.

7.0 Signing of contract Documents:

The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of
contract attached herewith within 15 days from the receipt of intimation of acceptance of the tender by the
Bank. However, the written acceptance of the tenders by the Bank will constitute a binding agreement between
the Bank and successful tenderer whether such formal agreement is subsequently entered in to or not.

8.0 Completion Period:

Time is essence of the contract. The work should be completed in all respect accordance with the terms of
contract within a period of 28 days from the date of award of work.

9.0 Validity of tender:

1. Tenders shall remain valid and open for acceptance for a period of 90 days from the date of e-. If the
tenderer withdraws his/her offer during the value period or makes modifications in his/her original offer
which are not accurate, SBI / Competent Authority has the right to accept/reject any/all tenders
without assigning any reasons whatsoever.

DECLARATION

I/We have understood all the above conditions. If I/We fail to start/ or execute work within the stipulated

period of time, our Security deposit will be forfeited.

Place:

Date: Signature of Contractor
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Tender ID : KOL-NB-2024-02-001 Category Code : CF

»SBI

FORM OF TENDER

To,

Assistant General Manager (P&E)
SBI, P&E Deptt., SBI LHO Kolkata

Dear Sir,
SUB: CIVIL & INTERIOR RENOVATION WORKS FOR THE EXTENSION OF EXISTING GYM

INCLUDING PROVISION OF NEW TOILET AT BLOCK-A , SBI SENIOR OFFICERS’ RESIDENTIAL
COMPLEX 4, RONALD-SHAY ROAD AT ALIPUR

1. 1/We refer to the tender notice issued by the bank for above work. In connection with the above.

2. 1/We do hereby offer to perform, provide, execute, complete and maintain the works in conformity with the
drawings, conditions of contract, specifications, and bill of quantities at the respective rates quoted in the bill
of quantities.

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects of the
tender conditions.

Subject to above, I/We do herby agree, should this tender be accepted in whole or in part, to

a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto.

b) Complete the works within 28 days from issuance of work order.

4. We have submitted our Copy of Special term deposit submitted to Bank for empanelment.

5. We also declare that SBI may take any official actions ,

i) If our offer is withdrawn within the validity period of acceptance.

Or

ii) If the Contract is not executed within 10 days from the date of receipt

Or

iii) If the work is not commenced within 15 days after issue of work order or handing over of site whichever
is later.

5. I/We understand that you are not bound to accept the lowest or any tender you receive.

6. Name of Partners/Directors of our Firm :

i)

i)

iii)

Yours faithfully

Signature:

Designation:

Name of Partner/Director of the firm authorized to Sign or Name of person having power of attorney to sign
the contract

(Certified true copy of Power of Attorney should be attached)

Signature and address of witness

a) Signature:

Name:
Address:

b)  Signature:

Name:
Address:
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Tender ID : KOL-NB-2024-02-001 Category Code : CF

»SBI

ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made the day of 2024

between

of

(hereinafter called the “Employer”) of the one part and

of (hereinafter called “The Contractor”) of the other part,
where as the Employer is desirous of getting the work of

13 bh)

executed and has
caused drawings, conditions of contract, specifications and schedule of quantities etc., describing the works
prepared by Bank.

AND WHEREAS the SAID DRAWINGS numbered as per list attached inclusive of and the conditions of
contract, specifications and schedule of quantities etc., have been signed by or on behalf of the parties hereto.

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set forth in
the Schedule hereto (hereinafter referred to as “Said Conditions™) the works shown upon the said drawings
and described in the same specifications and included in the said schedule of quantities for such sum as may
be ascertained to be payable in terms of the Bills of Quantities, and which sum is estimated to be Rs.
(Rupees (hereinafter
referred to as “Said Contract Amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said sum to be paid at the times and in the manner set forth in the said conditions,
the contractor shall upon and subject to the said conditions, execute and complete the work shown in
the said drawings and described in the said specifications.

2. The Employer shall pay the contractor the said sum or such sums as shall become payable hereunder
at the times and in the manner specified in the said conditions.

3. Tender documents containing work order Notice to the Contractor, Conditions of Contract, Appendix
thereto, Special Conditions of Contract, Specifications and Schedule of Quantities with the rates
entered therein, shall be read and studied as forming part of this agreement and the parties hereto shall
respectively abide by and submit themselves to the conditions and stipulations and perform the
agreement on their part respectively in such conditions contained.

4. The contract is neither a fixed lumpsum contract or a piece work contract, but is a contract to carry out
work in respect of the entire works to be paid for according to actual measured quantities, including
variations from BOQ at the rates contained in the Schedule of rates and Probable bill of quantities or as
provided in the said conditions.

5. The Employer reserves to himself the right of altering the drawings and natures of the work, of
adding/substitution to or omitting any items of work or having portions of the same carried out through
alternate agencies without prejudice to this contract.
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0SBl

6. Time shall be considered a the essence of this agreement and the contractor
hereby agrees to commence the work soon after the site is handed over to him but within 10 days
reckoned from the date of issue of work order to execute the work, as provided for in the said conditions
and complete the entire work in 28 days subject to nevertheless to the provisions for extension of time.

7. This agreement and contract shall be deemed to have been made in Kolkata and any questions or
dispute rising out of or in any way connected with this Agreement and Contract shall be deemed to
have arisen in Kolkata and only the courts in Kolkata shall have jurisdiction to determine the same.
The limitation period will be 90 days from the date of dispute having arisen.

AS WITNESS our hand this day of 2024

Signed by the said in the presence of:

WITNESS : SIGNATURE

NAME

ADDRESS : EMPLOYER
WITNESS : SIGNATURE

NAME

ADDRESS :
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Tender ID : KOL-NB-2024-02-001 Category Code : CF

»SBI

GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of quantities and in the
specifications and conditions laid down hereinafter and, in the drawings, the work shall be carried out as per
standard specifications and under the direction of SBI/ Consultant.

1. INTERPRETATION:

In constructing these conditions, the specifications, the schedule of quantities, tender and Agreement, the
following words shall have the meaning herein assigned to them except where the subject or context
otherwise requires:

i)  Client: The term Client shall denote STATE BANK OF INDIA with their Corporate Centre at “State

Bank Bhavan”, Madam Cama Road, Mumbai — 400 021, Maharashtra and Local Head Office at
“Samriddhi Bhavan”, Block B, 9" Floor, 1, Strand Road, Kolkata — 700 001, West Bengal and includes
Client’s representative, successors & assigns.

i) Consultant: NA

iii) Contractor: The term Contractor shall mean the successful bidder in the e-Tendering vide this office NIT
No. KOL-NB-2024-02-001 dated 02.02.2024, and his / their heirs, legal representatives, assigns and
SUCCessors.

Site EXISTING GYM INCLUDING PROVISION OF NEW TOILET AT BLOCK-A , SBI SENIOR
OFFICERS’ RESIDENTIAL COMPLEX 4, RONALD-SHAY ROAD AT ALIPUR where the work is to
be executed as per the lay-out plans and drawings including any other building (s) thereat allotted by the
Bank for the Contractor’s use.

iv) Site Engineer / Project Management Consultant (PMC): The Site Engineer / Project Management
Consultant shall be the person / organization appointed by the Bank for administration of construction
work.

v) Drawing: The work is to be carried out in accordance with drawings, specifications, the schedule of
quantities and any further drawings or any other instruction, which may be given by the Bank / Consultant,
during the execution of the work.

All drawings relating to work given to the Contractor together with a copy of schedule of quantities are
to be kept at site and the Bank / Consultant, shall be given access to such drawings or schedule of quantities
whenever necessary. Detail fabrication drawings where required are to be prepared by the Contractor and have
these approved by Consultants before taking up execution.

The Contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings,
specifications and schedule of quantities or to additional instructions at least 15 days ahead from the time
when it is required for implementation so that the Bank / Consultant may be able to give decision thereon.

e “The Work” shall mean the work to be executed or done under this contract.

e “Act of Insolvency” shall mean any act as defined by the Presidency Town Insolvency Act or in

Provincial Insolvency Act or any amending statutes.

e “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part of

this contract.

e “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the accepted

quoted rates of the contractor.

SCOPE: The Work Consists of CIVIL & INTERIOR RENOVATION WORKS FOR THE EXTENSION
OF EXISTING GYM INCLUDING PROVISION OF NEW TOILET AT BLOCK-A , SBI SENIOR
OFFICERS’ RESIDENTIAL COMPLEX 4, RONALD-SHAY ROAD AT ALIPUR in accordance With The
Drawings And “Schedule Of Works”. It Includes Furnishing All Materials, Labour, Tools And Equipment
And Management Necessary For And Incidental To The Construction And Completion Of The Work In
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Tender ID : KOL-NB-2024-02-001 Category Code : CF

conformity ~ with  designs,  drawings, SBI specifications, bill

of quantities, etc. Should any detail, essential for efficient completion of the work
be omitted from the drawings / specification, it shall be the responsibility of the contractor to inform the
Bank / Consultant and to furnish and install such detail with Bank’s / Consultant’s concurrence, so that upon
completion of the proposed work the same becomes acceptable.
Bank / Consultant may in their absolute discretion issue further drawings and / or written instructions,
details, directions and explanations, which are here after collectively referred to as “The Bank’s / Consultant’s
instructions” in regard to:

a. The variation or modification of the design quality or quantity of work or the addition or omission or
substitution of any work.

b. Any discrepancy in the drawing or between the schedule of quantities and / or drawing and / or
specification.

c. The removal from the site of any defective material brought thereon by the contractor and the

substitution of any other material thereof.

The demolition, removal and / or re-execution of any work executed by the Contractor/s.

The dismissal from the work of any person employed thereupon.

The opening up for inspection of any work covered up.

The rectification and making good of any defects under clauses hereinafter mentioned and those

arising during the Defect Liability period.

The contractor shall forthwith comply with and duly execute any work comprised in such Bank’s /
Consultant’s instruction provided always that verbal instruction, directions and explanations given to the
Contractor or his representative upon the work by the Bank / Consultant shall, if involving a variation, be
confirmed in writing to the Contractors within seven days. No work, for which rates are not specifically
mentioned in the priced schedule of quantities, shall be taken up without written permission of the Bank /
Consultant. Rates of items not mentioned in the priced schedule of quantities shall be fixed by the Bank in
consultation with the Consultant as provided in Clause “Variation”.

Q —h o

2. DETAILED DRAWINGS AND INSTRUCTIONS:

The Bank through its consultant shall furnish with reasonable promptness additional instruction by means
of drawings or otherwise necessary for proper execution of the work. All such drawings and instructions shall
be consistent with contract documents, true documents thereof and reasonably inferable therefrom.

The work shall be executed in conformity therewith and the Contractor shall not work without proper
drawings and instructions.

Immediately after receipt of the work order of the contract, the contractor shall prepare a progress schedule
and submit the same to the Bank through the Consultant for approval which shall indicate the dates for the
starting and completion of the various stages of constructions.

3. COPIES FURNISHED:

The Contractor on the signing hereof of the Contract shall be furnished by the Bank through its Consultant
free of charge with a copy of the priced schedule of quantities / rates, two copies of each of the said drawings
and one copy of specification and two copies of all further drawings issued during the progress of the work.
Any further copies of such drawings required by the contractor shall be supplied on payment by the contractor
of the charges therefor.

5. OWNERSHIP OF DRAWING:

All drawings, specification and copies thereof furnished by the Bank through its Consultant are the
property of the Bank. They are not to be used on other work, and with the exception of the signed contract set,
are to be returned to the Bank on request on completion of the work.
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6. FAILURE BY CONTRACTORS TO COMPLY WITH BANK’S / CONSULTANT’S

INSTRUCTIONS:

If the contractor after receipt of written notice from the Bank and / or the Consultant requiring compliance
of any instructions within ten days fails to comply with such instructions, the Bank through the Consultant
may employ other person, to carry out any such instructions whatsoever that may be necessary to give effect
thereto and pay all cost in connection therewith. The contractor shall either pay the Bank the cost incurred by
the Bank in connection therewith or the Bank may release the cost from any money due or to become due to
the Contractor.

e Owner’s Right to Terminate the Contract:

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily or
subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or
winding up shall be unable within 7 days after notice to him to do so to show to the reasonable satisfaction of
the Architect / Consultant that he is able to carry out and fulfill the contract and to give security therefore if
so required by the Architect / Consultant.

Or, if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be
issued or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of
the contractor.

Or, shall assign or sublet his contract without the consent in writing of the SBI through the Architect /
Consultant or shall charge or encumber this contract or any payment due to which may become due to the
contractor there under:

(@) has abandoned the contract, or,

(b) has failed to commence the works, or has without any lawful excuse under these conditions suspended
the progress of the works for 15 days after receiving from the SBI through the Architect / Consultant
written notice to proceed, or,

(c) has failed to proceed with the works with such diligence and failed to make such due progress as
would enable the works to be completed within the time agreed upon, or has failed to remove the
materials from the site or to pull down and replace work within seven days after written notice from
the SBI through the Architect / Consultant that the said materials were condemned and rejected by
the Architect / Consultant under these conditions, or,

(d) has neglected or failed persistently to observe and perform all or any of the acts, matters or things by
this contract to be observed and performed by the contractor for seven days after written notice shall
have been given to the contractor to observe or perform the same or has to the detriment of good
workmanship or in defiance of the SBI’s or Architect’s / Consultant’s instructions to the contrary
subject any part of the contract.

Then and in any of said cases the SBI and or the Architect / Consultant, may not withstanding any previous
waiver, after giving seven days’ notice in writing to the contractor, determine the contract, but without thereby
affecting the powers of the SBI or the Architect / Consultant or the obligation and liabilities of the contractor
the whole of which shall continue in force as fully as if the contract had not been so determined and as if the
works subsequently had been executed by or on behalf of the contractor.

And further the SBI through the Architect / Consultant their agents or employees may enter upon and take
possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the
premises or on the adjoining lands or Roads use the same by means of their own employees or workmen in
carrying on and completing the work or by engaging any other contractors or persons to complete the work
and the contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder such other
contractor or other persons employed for completing and finishing or using the materials and plant for the
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When the works shall be completed or as soon thereafter as convenient the SBI or the Architect /
Consultant shall give a notice in writing to the contractor to remove his surplus materials and plants and should
the contractor fail to do so within 15 days after receipt thereof by him the SBI sell the same by public auction
after due publication, and shall adjust the amount realized by such auction. The contractor shall have no right
to question any of the act of the SBI incidental to the same of the materials etc.

7. VISIT TO THE SITE:

Intending tenderer shall visit the site and make him thoroughly acquainted with the local site condition,
nature and requirements of the work, facilities of transport condition, availability of labour and materials,
access and storage for materials and removal of rubbish. The tenderer shall provide in the tender for cost of
carriage, freight and other charges as also for any special difficulties and including police restriction for
transport etc. for proper execution of work as indicated in the drawings. The successful tenderer will not be
entitled to any claim or compensation for difficulties faced or loses incurred on account of any site condition
which existed before the commencement of the work or which in the opinion of the Bank / Consultant, might
be deemed to have reasonably been inferred as so existing before commencement of work.

8. TENDERS:

The entire tendering process will be conducted on an electronic platform through M/s e-Procurement
Technologies Ltd., the Bank’s authorized e-Procurement Agency.

The Bank reserves the right to reject the lowest or any tender and also to discharge any or all of the tenders
for each section or to split up and distribute any item of work to any firm or firms, without assigning any
reason.

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to
the fact that the rates for each and every item should be correct, workable and self-supporting. If called upon
by the Bank / Consultant, detailed analysis of any or all the rates shall be submitted. The Bank / Consultant
shall not be bound to accept the Contractor’s rate analysis.

The work will be paid for as “measured work” on the basis of actual work done and not as “lump sum”
contract.

All items of work described in the schedule of quantities are to be deemed and paid as complete work in
all respects and details including preparatory and finishing work involved, directly related to and reasonably
detectable from the drawings, specifications and schedule of quantities and no further extra charges will be
allowed in this connection.

The Bank has power to add to / omit from any work as shown in drawings or described in specifications
or included in schedule of quantities and intimate the same in writing but no addition, omission or variation
shall be made by the contractor without authorization from the Bank. No variation shall vitiate the contract.

The tenderer shall note that his tender shall remain valid for consideration for a period of 90 (ninety) days
from the date of opening of tender.

9. TENDER DOCUMENTS:

The work has to be carried out strictly according to the conditions stipulated in tender consisting of the
documents as NIT, Instructions to the Tenderers, General Conditions of Contact, Special Conditions of
Contract, Technical Specifications, Price Bid, Drawings, etc.

The above documents shall be taken as complementary and mutually explanatory of one another but in
case of ambiguities or discrepancies shall take precedence in the order as Price Bid, Additional
specification, Technical specification, Drawings, Special conditions of contract,

GCC, instructions to Tenderers.

10. AGREEMENT:

The successful tenderer shall sign the agreement as per draft agreement annexed herewith (Annexure 1)
within 10 days (If instructed by the bank) from the date of issue of formal work order and he shall pay for all
stamps and legal expenses, incidental thereto. However, the written acceptance of the tender by the Bank /
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Consultant will constitute a binding ” contract between the Bank and the person so
tendering whether such formal agreement is or is not subsequently executed.

11. PERMITS AND LICENSES:

Permits and licenses for release of materials which are under Government control shall be arranged by
the contractor on behalf of the Bank. The Bank will sign any form or application that may be necessary for
the purpose.

It may be clearly understood that no compensation or additional charges can be claimed by the contractor
for non-receipt of any such controlled material in due time.

The contractor will, however, be eligible to a proportionate extension of time on this account which in the
opinion of the Bank / Consultant is reasonable. The Contractor shall at his own cost arrange for storage shed
adequate for taking delivery and storing of the materials including any incidentals cost for obtaining permits
and licenses etc. The costs for storing, transporting, handling etc. are to be included by the contractor in his
quoted rate.

12. GOVERNMENT AND LOCAL RULES:

The Contractor shall conform to the provisions of all local By-laws and Act relating to the work and to
the Regulations, etc., of the Government and Local Authorities and of any Bank with whose system the
premises is proposed to be connected. The Contractor shall give all notices required by the said Act, Rules,
Regulations and By laws etc. and pay all fees payable to such authority / authorities for execution of the work
involved. The cost, if any, shall be deemed to have been included in his quoted rates, taking into account all
liabilities for licenses, fees for footpath encroachment and restorations etc. and shall defend all actions arising
from such claims or liabilities.

13. TAXES AND DUTIES:

The tenderers must include in their tender prices quoted for all duties, royalties, cess, excise, sales tax,
work contract tax or any other taxes or local charges, as applicable. No extra claim on this account will in any
case be entertained. However, GST as per GST act will be paid on production of GST Registration Certificate
and on claim.

14. WATER & ELECTRICITY:

The contractor shall make his own arrangements for water required for the work and nothing extra will
be paid for the same. This will be subject to the following conditions:
1) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the Bank

or the Architect / Consultant.

i) The contractor shall make alternative arrangements for the supply of water if the arrangement made by
the contractor for procurement of water in the opinion of the Bank or the Architect / Consultant is
unsatisfactory.

iii) The contractor shall construct temporary well / tube well in SBI land for taking water for construction
purposes only after obtaining permission in writing from the SBI. The contractor has to make his own
arrangement for drawing and distributing the water at his own cost. He has to make necessary
arrangements. To avoid any accidents or damages caused due to construction and subsequent maintenance
of the wells. He has to obtain necessary approvals

iv) from local authorities, if required, at his own cost. He shall restore the ground to its original condition
after wells are dismantled on completion of work or hand over the well to the SBI without any

compensation as directed by the Bank or the Architect / Consultant.

vi) The contractor shall make his own arrangements for power and supply / distribution system for driving
plant or machinery for the work and for lighting purposes at his own cost. The cost of running and
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maintenance of the plants are to include SBI in his tender prices. He shall pay all fees and
hold the owner free from all such costs. He has to obtain necessary approval from the
appropriate authorities, if required.

15. PROVISIONAL SUMS (P. S.):

All provisional sum described in the schedule of quantities as P.S. shall be exclusively allotted to the
purchase of materials and not for any handling / fixing to be done by the contractor. Such costs of handling
and fixing with profit (including transport charge if required) shall be separately included in the contract price
as described in the schedule of quantities. The disposal of the amounts covered under this head will be
absolutely at the discretion of the Bank. Contractor is to make payments for these materials to the suppliers
on certificate or orders issued by the Bank / Consultant and realize the payment from the Employee thus made
through his bills for work done.

16. QUANTITY OF WORK TO BE EXECUTED:

The quantities shown in the Schedule of quantities are intended to cover the entire new structure indicated
in the drawing but the Bank reserves the right to execute only a part or the whole or any excess thereof without
assigning any reason therefore. If at any time after the commencement of the work, the Bank / Consultant
shall, for any reason whatsoever, not require the whole work thereof as specified in the tender to be carried
out the Consultant / Bank shall give notice in writing of the fact to the contractor who shall have no claim to
any payment as compensation whatsoever on account of any profit or advantage which he might have derived
from the execution of the work in full, but which he did not derive in consequence of the full amount of the
work not having been carried out; neither shall he have any claim for compensation by reason of any alterations
having been made in the original specification, drawing, designs and instructions which shall involve any
curtailment of the work as originally contemplated.

17. OTHER PERSONS ENGAGED BY THE BANK:

The Bank reserves the right to execute any part of the work included in this contract or any work which
is not included in this contract by other Agency or persons and the Contractor shall allow all reasonable
facilities and use of any scaffolding etc. for the execution of such work. All the agencies employed by the
Bank on the work shall act in close co-ordination extend mutual assistance to enable completion of the work
satisfactorily.

18. EARNEST MONEY, TENDER APPLICATION FEE AND SECURITY DEPOSIT /
RETENTION MONEY:

Value of EMD : As mentioned in NIT
Value of ISD : As mentioned in NIT

Retention Money shall be deducted from progressive running bills at the rate of 10 % of the gross value of
work done by the contractor and claimed in each bill, provided the total security deposit, i.e., retention money
shall not exceed 5% of the contract value.

The retention money will not be deducted if adequate Bank Guarantee on a Nationalized Bank is submitted
by the contractor. 50% of the total security deposit will be refunded to the Contractor subject to the issue of
virtual completion certificate by the Bank / Consultant and Contractor removing his materials, equipment,
labour force, temporary shed / stores etc. from the site. The Balance 50% will be refunded to the contractor
30 (Thirty) days after end of “Defect Liability Period” provided he has satisfactorily carried out all the work,
submitted all documents contractually called for and attended to all defects during defect liability period in
accordance with the conditions of contract. No interest is allowed on retention money and earnest money
deposit. Further, if some dues to the Bank from the Contractor (s) have still to be recovered, the Bank reserves
the right to withhold payment of so much of the retention money as in his opinion, represents the cost of the
same.
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19. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY:

The Contractor shall provide everything necessary for the proper execution of the work according to the
intent and meaning of the drawing, schedule of quantities and specifications taken together whether the same
may or may not be particularly shown or described therein provided that the same can reasonably be inferred
there from and if the Contractor finds any discrepancies therein he shall immediately and in writing refer the
same to the Bank / Consultant whose decision shall be final and binding. The Contractor shall provide himself
for ground and fresh water for carrying out the work at his own cost. The Bank shall on no account be
responsible for the expenses incurred by the Contractor for hired ground or fresh water obtained from
elsewhere.

The rates quoted against individual items will be inclusive of everything necessary to complete the said
items of work within the contemplation of the contract, and beyond the unit price no extra payment will be
allowed for incidental or contingent work, labour and / or materials inclusive of all taxes and duties whatsoever
except for specific items, if any stipulated in the tender documents.

The Contractor shall supply, fix and maintain at his own cost for the execution of any work, all tools,
tackles, machineries and equipment’s and all the necessary centering, scaffolding, staging, planking,
timbering, strutting, shoring, pumping, fencing, boarding, watching and lighting by night as well as by day
required not only for the proper execution and protection of the said work but also for the protection of the
public and safety of any adjacent roads, streets, walls, houses, buildings, all other erections, matters and things
and the contractor shall take down and remove any or all such centering, scaffolding planking, timbering,
strutting, shoring etc. on occasions as required or when ordered so to do and shall fully reinstate and make
good all matters and things disturbed during the execution of work to the satisfaction of the Bank / Consultant.

The Contractor, if required, shall also provide such road on site as may be necessary for the proper
performance of the contract and for his own convenience but not otherwise. Upon completion, such road shall
be broken up and leveled where so required unless the Bank shall otherwise direct.

The Contractor shall at all times give access to workers employed by the Bank or any men employed on
the building and to provide such parties with proper, sufficient and if required, special scaffolding, hoists and
ladders and provide them with water and lighting and leave or make any holes, grooves etc. in any work,
where directed by the Bank / Consultant as may be required to enable such workman to lay or fix pipes, Air-
conditioning wiring, special fittings etc. The quoted rate of the tenderers shall accordingly include all these
above mentioned contingent work.

20. TIME OF COMPLETION / EXTENSION OF TIME AND PROGRESS CHARTS:
a) Time of Completion:

The entire work is to be completed in all respects within the stipulated period of 28 days (including
Sundays and Holidays) from the Date of Issue of the Work Order or the Site Handover Date, whichever is
later. The work shall be deemed to be commenced within 7 (seven) days from the issue of formal work order
or the date on which the Contractor is instructed to take possession of the site, whichever is later. Time is the
essence of the contract and shall be strictly observed by the Contractor.

The work shall not be considered as complete until the Bank / Consultant have certified in writing that
this has been completed and the Defects Liability Period shall commence from the date of such certificate.

b) Extension of Time :

If in the opinion of the Bank / Consultant, the work be delayed for —

e delayed handing over of site

e by reason of any exceptionally inclement weather

e Dby reason of instructions from the Bank / Consultant in consequence of proceedings taken or

threatened by or disputes, with adjoining or neighboring owners

e by the work, or delay of other contractors or tradesmen engaged or nominated by the Bank /

Consultant and not referred to in the specification
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by reason of authorized extra and & SBI additions
by reason of any combination of workman or strikes or lockout affecting any of
the building trades

e from other causes which the Bank / Consultant may consider are beyond the control of the contractor,
the Bank / Consultant at the completion of the time allowed for the contract shall make fair and
reasonable extension of time for completion in respect therefor.

In case of such strikes or lock-outs, as are referred to above, the contractor shall immediately give the
Bank / Consultant written notice thereof. Nevertheless, the contractor shall use his best endeavors to prevent
delay, and shall do all that as may be reasonably required, to the satisfaction of the Bank / Consultant to
proceed with the work and on his so doing it will be ground of consideration by the Bank / Consultant for an
extension of time as above provided. The decision of the Bank as to the period to be allowed for an extension
of time for completion hereunder (which decision shall be final and binding on the contractor) shall be
promulgated at the conclusion of such strike or lock-out and the Bank shall then, in the event of extension
being granted, determine and declare the final completion date. The provision in clause 19 with respect to
payment of liquidated damages shall, in such case be read and construed as if the extended date fixed by the
Bank / Consultant were substituted for and the damage shall be deducted accordingly.

c) Progress of work / work programme:

During the period of construction the contractor shall maintain proportionate progress on the basis of a
programme chart submitted by the Contractor immediately before commencement of work and agreed to by
the Bank / Consultant. Contractor should also include planning for procurement of scarce material well in
advance and reflect the same in the programme chart so that there is no delay in completion of the project.

21. LIQUIDATED DAMAGES:

Should the work be not completed to the satisfaction of the Bank / Consultant within the stipulated period,
the contractor shall be bound to pay to the Bank a sum calculated @ 0.5 % of the accepted Contract Price per
week of delay, subject to a maximum of 5% of the Contract Price or Certified Bill VValue, whichever is higher,
by way of liquidated damages and not as penalty during which the work remains uncommented or unfinished
after the expiry of the completion date.

e Addendum to Liquidated Damages Clause:

The parties hereby agree that due to negligence of act of the Contractor, if the employer suffers
losses, damages, the quantification of which may be difficult, and hence the amount specified
hereunder shall be construed as reasonable estimate of the damages and the Contractor agree to pay
such liquidated damages, as defined hereunder as per the provisions of this Contract.

The amount of liquidated damages under this Contract shall not exceed 5% of the Contract Price or
Certified Bill Value, whichever is _higher. The liquidated damages shall be applicable under following
circumstances:

(i) If the deliverables are not submitted as per schedule and time, the Contractor shall be liable to pay

1% of the total cost of the services for delay of each week or part thereof.

(if) If the deliverables are not acceptable to the Employer, and defects are not rectified to the satisfaction
of the Employer within 30 days of the receipt of the notice, the Contractor shall be liable for
Liquidated Damages for an amount equal to 0.5% of total cost of the services for every week or part
thereof for the delay.

Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and get the work
done from an alternate source at the risk of the contractor, besides forfeiting ISD. The decision of the Bank as
to the period of delay on the part of the contractor and the quantum of compensation for such delay shall be
final and binding on the contractor. If the contractor is unavoidably hindered in carrying out the work on
account of delayed decision or the approval by
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the Bank, which are necessary to carry SBI out further work, he shall be allowed suitable
extension of time by concerned authority of the Project, whose decision shall be final and
binding on the contractor. No claim of the contractor shall be entertained against the Bank for such delayed
approvals / decisions by the Corporation, excepting suitable extension of time.

22. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED:

In any case in which under any clause or clauses of this contract, the contractor shall have rendered himself
liable to pay liquidated damages amounting to the whole of his security deposit (whether paid in one sum or
deducted by installments) the Bank / Consultant shall have power to adopt any of the following courses as
they may deem best suited to the interest of the Bank:

a) To rescind the contract (of which rescission notice in writing to the contractor under hand of the Bank

shall be conclusive evidence) and in which case the security deposit of the contractor shall stand forfeited
and be absolutely at the disposal of the Bank.

b) To employ labour paid by the Bank and supply materials to carry out the work, or any part of the work,
debiting the contractor with the cost of the labour and price of material (of the amount of which cost and
price of a certificate of the Consultant shall be final and conclusive against the Contractor) and crediting
him with the value of the work done, in all respects in the same manner and at the same rates as if had
been carried out by the contractor under the terms of this contract. The certificate of the Consultant as to
the value of the work done shall be final and conclusive against the contractor.

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his
hands, and to give it to another contractor to complete in which case any expenses which may be incurred
in excess of the sum which would have been paid to the original contractor, if the whole work had been
executed by him (of the amount of which excess the certificates in writing of the Consultants shall be final
and conclusive) shall be binding and paid by the original contractor and may be deducted from any money
due to him by the Bank under the contract or otherwise or from his security deposit or the proceeds of
sale thereof, or a sufficient part thereof.

d)

In the event of any the above courses being adopted by the Bank the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having purchased or procured any materials or
entered into any engagements, or make any advances on account of or with a view to the execution of this

work or the performance of the contract. And in case the contract shall be rescinded under the provision
aforesaid, the contractor shall not be entitled to

recover or be paid any sum for any work thereto actually performed under this contract, unless and until
the Bank will have certified in writing the performance of such work and the value payable in respect thereof,
and he shall only be entitled to be paid the value so certified.

23. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE
REQUIREMENTS:

The Contractor shall provide, fix up and maintain in an approved position proper office accommodation
for the Contractor’s representative and staff, which offices shall be open at all reasonable hours to receive
instruction notices or communications and clear away on completion of the work and make good all work
disturbed.

All drawing maintained on the site are to be carefully mounted on boards of appropriate size. They are to
be protected from ravages of termites, ants and other insects.

The Contractor, if called for, shall provide at his own cost all artificial light required for work and to
enable other contractors and sub-contractors to complete the work within the specified time.

The Contractor, if called for, shall provide a suitable temporary hut for the watchmen and clear away the
same when no longer required and to provide all necessary attendance, lights etc. required.
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The Contractor, if called for, shall arrange for temporary latrines for the use of workers and field staff and
keep the same in a clean and sanitary condition to the satisfaction of the Public Health Authorities and shall
cause such latrines and soil to be cleared away whenever necessary and shall make good all the work disturbed
by these conveniences.

Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work
during the construction and all receptacles, cisterns, water tanks etc. used for storage of water must be suitably
protected against, breeding of mosquitoes. The Contractor shall indemnify the Bank against any breach of
rules in respect of anti-malarial measures. The Contractor shall not fix or place any placards or advertisement
of any description or permit the same to be fixed or placed in or upon any boarding gantry, building structure
other than those approved by the Bank.

Protective Measures

The contractor from the time of being placed in possession of the site must make suitable arrangements
for watching, lighting and protecting the work, the site and surrounding property by day, by night, on Sunday
and other holidays.

The Contractor shall indemnify the Bank against any possible damage to the building, roads or member
of the public in courses of execution of the work.

The Contractor shall provide necessary temporary enclosures, gates, entrances etc. for the protection of
the work and materials and for altering and adopting the same as may be required and removing on completion
of the work and making good all work disturbed.

Storage of Materials

The Contractor shall provide and maintain proper sheds for the proper storage and adequate protection of
the materials etc. and other work that may be executed on the site including the tools and materials of sub-
contractors and remove the same on completion. Sheds for storage of cement are to have pucca floor raised
above the ground. Cement godown shall be constructed for storing about six weeks requirements of cement
and stored as per norms with a stack of 10 bags each, 2 ft. opening all around with 2 ft. passage between each
stack.

Structure shall be waterproof from all the sides and top. Cement should be stored one ft. above the ground
level and have pucca raised floor.

So also reinforcement bars are to be stored above the ground level to prevent the same form getting rusted.

Tools
All tools, equipment’s and instruments as instructed by the Bank / Consultant and considered

necessary for the work shall be provided by the Contractor for the due performance of this contract.

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for safely
taking measurement shall he supplied by the contractor.

The workmen and the supervisors on the work shall carry with them always a steel tape, a spirit level, a
plumb bob and a square and shall check the work to see that the same is being done according to the drawing
and specifications. The site Engineer will use any or all measuring instruments or tools belonging to the
contractor as he chooses for checking the work executed or being executed on the contract.

The Contractor should cover in his rates for making provisions for all reasonable facilities for the use of
his scaffolding, tools and plant etc. by sub-contractors for their work.

24. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS:

The Contractor shall conform to the provisions of any Acts of the Legislature relating to the work and to
the Regulations and Bylaws of any authorities, and / or any water, lighting and other companies, and / or
authorities with whose system the structures were proposed to have connection and shall before making any
variations from the drawings or specification that may be associated to so conform, give the Bank / Consultant
written notices specifying the variations proposed to be made and the reasons for making them and apply for
instruction thereon. The Bank / Consultant on receipt of such intimation shall give a decision within a
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reasonable time. The contractor/s shall ¢ SBI arrange to give all notices required for by the
said Acts. Regulations or Bylaws to be given to any authority and to pay to such authority or
to any public officer all fees that may be properly chargeable in respect of the work and lodge the receipts
with the Bank. The Contractor shall indemnify the Bank against all claims in respect of patent right, royalties,
damages to buildings, roads or members of public in course of execution of work and shall defend all action
arising from such claims and shall keep the Bank saved harmless and indemnified in all respects form such
actions, costs and expenses.

25. CLEARING SITE AND SETTING OUT WORKS :

The site shown on the plan shall be cleared of all obstruction, trees, bushes, shrubs, loose stone and rubbish
materials of all kinds. All holes or hollows whether original, existing or produced by removal of loose stone
or materials shall be carefully filled up with earth well rammed and leveled off as directed at his own cost.

The Contractor shall set out the work and shall be responsible for the true and perfect setting out of the
work and for the correctness of the position, levels, dimensions and alignment of all parts thereof. If at any
time, any error shall appear during the progress of any part of the work, the Contractor shall at his own
expenses rectify such error, if called upon to the satisfaction of the Bank / Consultant. The Contractor shall
further set out the work to the alternative positions at the site until one is finally approved and the rates quoted
in his tender should include for this and no extra on this account will be entertained.

Safety Warnings at Site:
The Contractor shall have to arrange necessary flex signages depicting statutory warnings viz.
“RESTRICTED AREA : WORK IN PROGRESS”, “MEN AT WORK”, etc.

26. DATUM:

The average ground level will be considered as the crown of the nearest road, which should be taken as
“Datum” which is however, subject to final confirmation by the Bank / Consultant. All levels shown in the
drawings are to be strictly adhered to.

27. BENCHES :

The Contractor is to construct and maintain proper benches of all the main walls, in order that the lines
and levels may be accurately checked at all times.

These benches will consist of timber posts of adequate length and minimum diameter 75 mm to be driven
in the ground at suitable distance as directed encased with brick work. The wire nails will be driven on the top
of timber posts on the centre lines of columns, walls, inside and outside face of foundation trenches. Centre
line of walls, columns etc. may be clearly indicated and checked at any time if it is so required.

28. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS:

All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, cesspool or
other place shall not be deposited on the surface but shall be once be carted away by the Contractor to a safe
place as per rules of the appropriate authorities. The Contractor shall keep the foundation and work free from
water and shall provide and maintain at his own expenses electrically or other power driven pumps and other
plant to the satisfaction of the Bank for the purpose, until the building is handed over to the Bank. The
Contractor shall arrange for the disposal of the water so accumulated to the satisfaction of the Bank and the
local authority and no claims will be entertained afterwards if he does not include in his rates for the purpose.
29. ACCESS:

Any authorized representative of the Bank / Consultant shall at all reasonable times have free access to
the work and / or to the workshops, factories or other places where materials are being prepared or constructed
for the work and also to any place where the materials are lying or from where they are being obtained, and
the contractor shall give every facility to the Bank or their representatives necessary for inspection and
examination and test of the materials and workmanship. Except the representatives of the Bank and Consultant
no person shall be allowed at any time without the written permission of the Bank.
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30. MATERIALS, WORKMANSHIP, . SBI SAMPLES, TESTING OF MATERIALS :

All the work specified and provided for in the specification or which may be required
to be done in order to perform and complete any part thereof shall be executed in the best and most workman
like manner with materials of the best and approved quality of the respective kinds in accordance with the
particulars contained in and implied by the specifications and as represented by the drawings or according to
such other additional particulars and instructions as may from time to time be given by the Bank / Consultant
during the execution of the work, and to his entire satisfaction.

If required by the Bank / Consultant, the Contractor shall have to carry out tests on materials and
workmanship in approved materials testing laboratories or as prescribed by Bank / Consultant at his own cost
to prove that the materials etc. under test conform to the relevant I.S. standards or as specified in the
specification. No extra payment on this account should in any case be entertained.

A list of Mandatory Tests is given in Technical Specification which is only indicative and not exhaustive.
Any other tests, special or routine, on any material or workmanship, advised to be done by the Bank /
Consultant for any reason shall be done by the contractor for which no additional payment will be made.

All the materials, stores & equipment’s required for full performance of the work under the contract must
be provided through normal channels and must include charge for sales tax, import duties and other charges
as applicable and must be best of their kind available and the Contractor/s must be entirely responsible for the
proper and efficient carrying out of the work. The work must be done in the best workmanship manner.
Samples of all materials to be used shall be submitted to the Bank / Consultant and written approval from the
Bank / Consultant shall be obtained prior to placement of order. A list of materials of approved make and
brand is annexed. Materials mentioned in the said list shall be used. In case materials specified in the list are
not available the Contractor/s may use the equivalent product with prior permission from the Bank /
Consultant. As regards equivalent product / material the opinion of the Bank / Consultant shall be final and
binding on the Contractor.

During the inclement weather the Contractor shall suspend concreting and plastering for such time as the
Bank / Consultant may direct and shall protect from injury all work during its course of execution. Any damage
(during construction) to any part of the work for any reasons due to rain, storm or neglect of contractor, shall
be rectified by the contractor in an approved manner at no extra cost.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the Contractor shall
take all precaution necessary for the protection of work and at his own expenses shall make good any damage
arising from any of these causes.

The Contractor shall cover up and protect from damage, from any cause, all new work and supply all
temporary doors, protection to windows, and any other requisite protection for the execution of the work
whether by himself or special tradesman or sub-contractor and any damage caused must be made good by the
contractor at his own expenses.

31. REMOVAL OF IMPROPER WORK:

The Bank / Consultant shall during the progress of the work have power to order in writing from time to
time the removal from the work within such reasonable time or times as may be specified in the order of any
materials which in the opinion of the Bank / Consultant are not in accordance with specification or instruction,
the substitutions or proper re-execution of any work executed with materials or workmanship not in
accordance with the drawings and specifications or instruction. In case the Contractor refuses to comply with
the order Bank / Consultant shall have the power to employ and pay other agencies to carry out the work and
all expenses consequent thereon or incidental thereto as certified by the Consultant shall be borne by the
contractor or may be deducted from any money due to or that may become due to the contractor. No certificate
which may be given by the Consultant shall relieve the Contractor from his liability in respect of unsound
work or bad materials.

32. SITE ENGINEER / PROJECT MANAGEMENT CONSULTANT (P. M. C.):

The term “Site Engineer” shall mean the person if, any, appointed and paid by the Bank to superintendent
the work. The Contractor shall afford the Site Engineer every facility and assistance for examining the work
and materials and for checking and measuring work and materials. The Site Engineer shall have no power to
revoke, alter, enlarge or relax any requirements of the Contract or to sanction any day work, additions,
alterations, deviations or omission or any extra work whatever, except in so far as such authority may be
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specially conferred by a written order of the 4 SBI Bank / Consultant.

The Site Engineer shall have power to give notice to the Contractor or to his foreman,
of non-approval of any work or materials and such work shall be suspended or the use of such materials shall
be discontinued until the decision of the Bank / Consultant is obtained. The work will from time to time be
examined by the Consultant / Bank or his authorized representative and the Site Engineer. But such
examination shall not in any way exonerate the Contractor from the obligation to remedy any defects, which
may be found to exist at any stage of work or after the same is complete. Subject to the limitations of this
clause the Contractor shall take instructions only from the Consultant / Bank.

33. OFFICE ACCOMMODATION FOR THE SITE ENGINEER / P.M.C.:

The Contractor shall provide erect and maintain at his cost a separate simple watertight office
accommodation for the Site Engineer / PMC in case it is not already available at site. This accommodation
shall be well lighted and ventilated and provided with windows, door with a lock. The Sit Engineer’s / PMC’s
office shall be minimum of 14 Sgm (150 Sq.ft.) and the Contractor shall provide a desk, chair, drawers for
keeping drawings, a cupboard having proper lock and backboard for displaying drawings and lights and fans.
The accommodation shall be demolished when directed.

34. CONTRACTOR’S EMPLOYEES:

The Contractor shall employ technically qualified and competent supervisors for the work who shall be
available (by turn) throughout the working hours to receive and comply with instruction of the Bank /
Consultant. The Contractor shall engage at least one experienced Technical representative as Site-in-Charge
for execution of the work. The Contractor shall employ in connection with the work persons having the
appropriate skill or ability to perform their job efficiently.

The Contractor shall employ local labourers on the work as far possible. No labourer below the age of
sixteen years and not an Indian National shall be employed on the work.

Any labour supplied by the Contractor to be engaged on the work on day-work basis either wholly or
partly under the direct order or control of the Bank or his representative shall be deemed to be a person
employed by the contractor.

The Contractor shall comply with the provisions of all labour legislation including the requirements of
the following —

a) The Payment of Wages Act

b) Bank’s Liability Act
c) Workman’s Compensation Act
d) Contract Labour (Regulation and Abolition) Act, 1970 and Central Rules 1971.

e) Apprentices Act 1961
f)  Any other Act or enactment relating thereto and rules framed there under from time to time.

The Contractor shall keep the Bank saved harmless and indemnified against claims of any of the workmen
and all costs and expenses as may be incurred by the Bank in connection with any claim that may be made by
any workman are recoverable from the Contractor.

The Contractor shall comply at his cost with order of requirement of any Health Officer of the State or
any local authority or of the Bank regarding the maintenance of proper environmental sanitation of the area
where the Contractor’s labourers are housed or accommodated, for the prevention of small-pox, cholera,
plague, typhoid, malaria and other contagious diseases. The contractor shall provide, maintain and keep in
good sanitary condition adequate sanitary accommodation and provide facilities for pure drinking water at all
time for the use of men engaged on the work and shall remove and clear away the same on completion of
work. Adequate precaution shall be taken by the Contractor or prevent nuisance of any kind on the work or
on the lands adjoining the same.

The Contractor shall arrange to provide first aid treatment to the labourers engaged on the work. He shall
within 24 hours of occurrence of any accident at or about the site or in connection with execution of work,
report such accident to the Bank and also to the competent authority where such report is required by law.
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35. DISMISSAL OF WORKMEN:

The Contractor shall on the request of the Bank / Consultant immediately dismiss from work any person
employed thereon by him, who may in the opinion of the Bank / Consultant be unsuitable or incompetent or
who may misconduct himself. Such discharge shall not be the basis of any claim for compensation or damages
against the Bank / Consultant or any of their officer / employee.

36. ASSIGNMENT:

The whole of the work included in the contract shall be executed by the Contractor and the Contractor
shall not directly or indirectly transfer, assign or underlet or any part, share or interest therein nor, shall take a
new partner, without written consent of the Bank and no subletting shall relieve the Contractor from the full
and entire responsibility of the contract or from active superintendence of the work during their progress.

37. NOMINATED SUB-CONTRACTOR:

All specialists, Merchants, Tradesmen and others executing any work or supplying and fixing any goods
for which prime cost prices or provisional sums are included in the Schedule of Quantities / Rates and / or
specification who may be nominated or selected by the Consultant / Bank are hereby declared to be sub-
contractors employed by the contractor and are herein referred to as nominated sub-contractors.

No nominated sub-contractor shall be employed on or in connection with the work against which
contractor shall make reasonable objection or save where the Bank and Consultant shall otherwise agree who
will not enter into a contract provided —

a) That the nominated sub-contractor shall indemnify the Contractor against the same obligation in respect

of the sub-contract as the Contractor is under in respect of this contract.

b) That the nominated sub-contractor shall indemnify the Contractor against claims in respect of any
negligence by the sub-contractor, his servants or agents or any misuse by him or them of any scaffolding
or other plants and property of the contractor or under any Workman’s Compensation Act in force.

c) Payment shall be made to the nominated sub-contractor within 14 days of his receipt of the Consultant’s
certificate provided that before any certificate is issued the contractor shall upon request furnish to the
Consultant proof that all nominated sub-contractors accounts

d) included in previous certification have been duly discharged, in default thereof the Bank may pay the
same upon a certificate of the Consultant and deduct the amount thereof from any sums due to the
contractor. The exercise of those powers shall not create probity of contract between the Bank and the
Sub-contractor.

38. DAMAGE TO PERSONS AND PROPERTY, INSURANCE, etc.:

The Contractor shall be responsible for all injury to the work or workmen, to persons, animal or things
and for all damages to the structural and / or decorative part of property which may arise from the operations
or neglect of himself or of any Sub-contractor or of any of his or a cub-contractor’s employees, whether such
injury or damage arise from carelessness, accident or any of his or a sub-contractor’s employees, or any other
cause whatsoever in any way connected with the carrying out of this contract. The clause shall be held to
include inter-alia, any damage to buildings whether immediately adjacent or otherwise and any damage to
roads, streets, footpaths or ways as well as damage caused to the buildings and the work forming the subject
of this contract by rain, wind or other inclemency of the weather. The Contractor shall indemnify the Bank
and hold harmless in respect of all and any expenses arising from any such injury or damages to persons or
property as aforesaid and also in respect of any claim made in respect of injury or damage under any acts of
compensation or damage consequent upon such claim.

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole
of the contract work complete and perfect in every respect and so as to make good or otherwise satisfy all
claims for damages to the property or third parties.
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39. INSURANCE:

39.1 Without limiting his obligations and responsibilities under the contract, the contractor shall insure in the
joint names of the State Bank of India and the contractor against all loss of damages from whatever
cause arising other than the excepted risk, for which he is responsible under the terms of contract and in
such a manner that the State Bank of India and contractor are covered for the period stipulated under
Relevant Clause of GCC and are also covered during the period of maintenance for loss or damage
arising from a cause, occurring prior to the commencement of the period of maintenance and for any
loss or damage occasioned by the contract in the course of any operations carried out by him for the
purpose of complying with his obligations under clause.

a) The works for the time being executed to the estimated current Contract value thereof, or such
additional sum as may be specified together with the materials for incorporation in the work at their
replacement value.

b) The constructional plant and other things brought on to the site by the contractor to the replacement
value of such constructional plant and other things.

c¢) Such insurance shall be in effect with an insurer and in terms approve by the State bank of India
which approval shall not be unreasonably withheld and the contractor shall whenever required
produce to the Architect / consultant the policy if insurance and he receipts for payment of the current
premiums.

Damage to persons and property
39.2 Damage to persons and property

The contractor shall, except if and so far as the contract provides otherwise indemnify the State Bank of
India against all losses and claims in respect of injuries or damages to any person or material or physical damage
to any property whatsoever which may arise out of or in consequence of the execution and maintenance of the
works and against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in
relation thereto except any compensation of damages for or with respect to:

a) The permanent use of occupation of land by or any part thereof.

b) The rights of State Bank of India execute the works or any part thereof on, over, under, in or through
any lands.

c¢) Injuries or damages to persons or properties which are unavoidable result of the execution or
maintenance of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the State Bank of India
their agents, employees or other contractors not being employed by the contractor or for or in respect
of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto
or where the injury or damage was contributed to by the contractor, his servants or agents such part of
the compensation as may be just and equitable having regard to the extent of the responsibility of the
State Bank of India, their employees, or agents or other contractors for the damage or injury.

39.3 Contractor to indemnify State Bank of India

The contractor shall indemnify the STATE BANK OF INDIA against all claims, proceedings, damages,
costs, charges and expenses in respect of the matters referred to in the provision mentioned in this NIT.

39.4 Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the State Bank of India against any action, claim,
or proceeding relating to infringement or use of any patent or design or any alleged patent or design rights and
shall pay any royalties which may be payable which may be payable in respect of any article or part thereof
included in the contract. In the event of any claim made under or action brought against STATE BANK OF
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INDIA in respect of such matters as aforesaid @ & SBI the contractor shall be immediately notified
thereof and the contractor shall be liberty, at his own expenses to settle any dispute or to
conduct any litigation that may arise there from, provided that the contractor shall not be liable to indemnify the
STATE BANK OF INDIA if the infringement of the patent or design or any alleged patent or design right is the
direct result of an order passed by the Architect / Consultant in this behalf.

39.5 Third party insurance

39.5.1 Before commencing the execution of the work the contractor but without limiting his obligations and
responsibilities under relevant clause of GCC shall insure against his liability for any material or physical
damage, loss or injury which may occur to any property including that of STATE BANK OF INDIA, or
to any person, including any employee of the STATE BANK OF INDIA, arising out of the execution of
the works or in the carrying out of the contract, otherwise than due to the matters referred to in the
provision to relevant clause mentioned in GCC thereof.

39.5.2 Minimum Amount of Third party Insurance

Such insurance shall be effected with an insurer and in terms approved by the State Bank of India which
approval shall not be reasonably withheld and for at least the amount stated below. The contractor
shall, whenever, produce to the Architect / Consultant the policy or policies of insurance cover and
receipts for payment of the current premiums.

39.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 Lakh per occurrence with

the number of occurrence limited to four. After each occurrence contractor will pay premium to make
insurance valid for four occurrences always.

39.7 ACCIDENT OR INJURY TO WORKMAN
39.7.1 The State Bank of India shall not be liable for or in respect of any damages or compensation payable at law in

respect or in consequence of any accident or injury to any workmen or other person in the employment
of the contractor or any sub-contractor, save and except an accident or injury resulting from any act or
default of the State Bank of India or their agents, or employees. The contractor shall indemnify and keep
indemnify State Bank of India against all such damages and compensation, save and except as aforesaid,
and against STATE BANK OF INDIA claims, proceedings, costs, charges and expenses whatsoever in
respect thereof or in relation thereto.

39.7.2 Insurance against accident etc. to workmen

The contractor shall insure against such liability with an insurer approved by the State Bank of India
during the whole of the time that any persons are employed by him on the works and shall, when required,
produce to the architect / consultant such policy of insurance and receipt for payment of the current
premium. Provided always that, in respect of any persons employed by an sub-contractor the contractor's
obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have
insured against the liability in respect of such person in such manner that State Bank of India is
indemnified under the policy but the contractor shall require such sub-contractor to produce to the
Architect / Consultant when such policy of insurance and the receipt for the payment of the current
premium.

39.7.3 Remedy on contractor’s failure to insure

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance
which he may be required to effect the terms of contract, then and in any such case the State Bank of
India may effect and keep in force any such insurance and pay such premium or premiums as may be
necessary for that purpose and form time to time deduct the amount so paid by the State Bank of India
as aforesaid from any amount due or which may become due to the contractor, or recover the same as
debt from the contractor. In addition, an amount of penalty of Rs. 1.00 lakh will be imposed and to be
recovered from the proceedings of any bill due to be paid to the contractor.
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39.7.4 Without prejudice to the others rights | of the State Bank of India against contractors.

In respect of such default, the employer shall be entitled to deduct from any sums payable to the
contractor the amount of any damages costs, charges, and other expenses paid by the State Bank of India
and which are payable by the contractors under this clause. The contractor shall upon settlement by the
Insurer of any claim made against the insurer pursuant to a policy taken under this clause, proceed with
due diligence to rebuild or repair the works destroyed or damaged. In this event all the monies received
from the Insurer in respect of such damage shall be paid to the contractor and the Contractor shall not
be entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of
the materials or goods destroyed or damaged.

40. ACCOUNT RECEIPTS AND VOUCHERS:

The Contractor shall upon the request of the Bank / Consultant furnish them will all the invoices, accounts,
receipts and other vouchers that they may require in connection with the work under this contract.

If the Contractor shall use materials less than what he is required under the contract, the value of the
difference in the quantity of the materials he was required to use and that he actually used shall be deducted from
his dues. The decision of the Bank shall be final and binding on the Contractor as to the amount of materials the
Contractor is required to use for any work under this contract.

41. MEASUREMENT OF WORK :

The Contractor will record and submit to the Project Management Consultant / Site Engineer / Consultant /
Bank with the details of measurements for their scrutiny and signature. The Contractor should submit the bill
with such endorsement of PMC / Site Engineer / Consultant / Bank.

On receipt of the bill, the Consultant shall intimate the contractor that he requires the work to be measured,
and the contractor shall forthwith attend or send a qualified agent to assist the Consultant or the Consultant’s
representative in taking such measurements and calculations and to furnish all particulars or to give all assistance
required by them.

The Contractor or his Agents may at the time of measurements take such notes and measurements as he
may require. All authorized extra work, omissions and all variations made without the Consultants knowledge, if
subsequently sanctioned by him in writing, with the approval of the Bank shall be included in such measurements.
The final measurement should be done within one month from the date of completion of work jointly by the
Consultant and / or his representative and if the contractor fails to comply, the measurements taken by the
Consultant will be final and binding.

42, METHOD OF MEASUREMENT:

Unless otherwise mentioned elsewhere in the tender, measurement will be on the net quantities of work
produced in accordance with up-to-date rules laid down by the Indian Standard Institution. In the event of any
dispute with regard to the measurement of the work excluded the decision of the Consultant / Bank shall be final
and binding on the Contractor.

43. ACTION WHERE NO SPECIFICATION:

In the case of any of work for which there is no such specification in Technical Specification such work shall
be carried out in accordance with the I.S. Specification and in the event of there being no IS Specification, then
in such case the work shall be carried out in all respects in accordance with the instructions and requirements of
the Consultant / Bank.

44. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY CAUSE
INCONVENIENCE TO THE PUBLIC:

The Contractor (s) shall not deposit materials locations, which will cause inconvenience to the public. The
Consultant may require the contractor to remove any materials, which are considered by him to be a danger or
inconvenient to the public and cause them to be removed at the contractor’s cost.
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a)

b)

46.
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PAYMENTS:

All bills shall be prepared by the Contractor in the form prescribed by the Bank / Consultant, (format
enclosed). Normally one interim bill shall be prepared each month subject to minimum value for interim
certificate as stated in these documents. The interim bill in proper forms must be duly accompanied by
detailed measurements, duly endorsed by the Site Engineer / PMC in support of quantities of work done and
must show deduction for all previous payments, retention money, etc. Advance / ad-hoc payments for work
will not be normally made. However, ad-hoc payments may be made at the discretion of Consultant / Bank
in case of exigency.

The Consultant / Bank shall issue certificate after due scrutiny of the Contractor’s bill stating the amount
due to the Contractor from the Bank and the Contractor shall be entitled to payment thereof, by the Bank
within the period of “honouring certificates” mentioned in these documents.

The amount stated in an interim certificate shall be the total value of work properly executed and approx.
75% of invoiced value of material brought, to site for permanent incorporation into the work up to the date
of the bill less the amount to be retained by the Bank as the retention money and less installments previously
paid under these conditions.

The materials to be considered for secured advance shall be nonperishable in nature and only include the
value of the said materials and goods as and from such time as they are reasonably, properly and not
prematurely brought to or placed adjacent to the work and then only if adequately protected against weather
or other casualties and considered acceptable by the Consultants / Bank. An indemnity bond is to be
submitted in an appropriate format approved by the Bank, whenever Secured Advance against materials are
prayed for.

If the Bank has supplied any materials or goods to the Contractor, the cost of any such materials or goods
will be progressively deducted from the amount due to Contractor in accordance with the quantities
consumed in the work.

All the interim payments shall be regarded as payments by way of advance against the final payment only
and not as payments for work actually done and completed and shall not preclude the requiring of bad
unsound and imperfect or unskilled work to be removed and taken away and reconstructed or re-erected or
be considered as an admission of the due performance of the contract or any part thereof in any respect or
the accruing of any claim, nor shall, it conclude determine or affect in any way the powers of the Bank under
these conditions or any of them as to the final settlement and adjustment of the accounts or otherwise or in
any other way vary or affect the contract. The final bill shall be submitted by the Contractor to the Consultant
within one month of the date of certificate of completion furnished by the Consultant and payment shall be
made after the same is duly verified and certified by the Consultant.

FINAL PAYMENT:

The final bill shall be accompanied by a certificate of completion form the Consultant along with all other
documents required to be submitted by the Contractor under these conditions. Payment of final bill shall be
made after deduction of Retention Money as specified in these conditions which sum shall be refunded in
the manner stated in these conditions. The acceptance of payment of the final bill by the Contractor would
indicate that he would have no further claim in respect of the work executed.

VARIATION / DEVIATION :
The Contractor may when authorized and shall, when directed in writing by the Consultant / Bank, add and

or omit or vary the work shown in the drawings or described in the specification or included in the priced schedule
of quantities. The Contractor on his own accord shall make no addition, omission or variation without such
authorization from Bank. A verbal authority or direction by the Consultant / Bank if confirmed by the Contractor
in writing within 7 days shall be deemed to have been given in writing.

The price of all such additional / non-tendered items will be worked out on the basis of rates quoted for

similar items in the contract wherever existing or an engineering rate analysis based on prevalent fair price of
labour materials at site of work including wastage and other components as required plus 15% for overhead and
profit etc. works contract sales Tax at prevailing rate will be payable extra over the stipulated OH / project
percentage. The tender rates shall hold good for any increase or decrease in tender quantities.

No claim for an extra shall be allowed unless it has been executed by the authorization of Bank / Consultant.
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47. SUBSTITUTION:

Should the Contractor desire to substitute any materials and workmanship he / they must obtain the approval
of the Bank / Consultant in writing for any such substitution well in advance. For materials designated in this
specification by such term as “Equal” or “other approved”, etc. Specific approval of the Bank / Consultant shall
be obtained in writing prior to execution.

No variation shall vitiate the contract.

48. PREPARATION OF BUILDING WORK FOR OCCUPATION AND SUBSEQUENTLY USE ON
COMPLETION:

The whole of the work will be thoroughly inspected by the Contractor and deficiencies / defects put right, all
windows and doors cleaned including cleaning and oiling, if necessary of all hardware. All floors, staircases and
every part of the building both inside & outside shall be left neat and clean as to ensure immediate occupation to
the satisfaction of the Bank.

On completion of above, the contractor shall inform the Bank that he has completed the work and it is ready
for inspection.

49. CLEARING SITE ON COMPLETION:

On completion of the work the Contractor shall clear away and remove from the site all constructional plant,
surplus materials, rubbish and temporary work of every kind and leave the whole of the site and the work clean
and in workman like condition to the satisfaction of the Bank / Consultant.

50. DEFECTS AFTER COMPLETION:

The Contractor shall make good from time to time at his own cost and to the satisfaction of the Bank /
Consultant all defects, shrinkage, settlements or other faults which may appear within 12 (twelve) months after
completion of the work and considered as the “defect liability period”. In default the Bank may employ and pay
other persons to amend and make good such damages, losses and expenses consequent thereon or incidental
there to shall be made good and borne by the Contractor and such damages, loss and expenses shall be
recoverable from him by the Bank or may be deducted by the Bank, in lieu of such amending and making good
by the Contractor deduct from any money due to the Contractor a sum equivalent to the cost of amending such
work and in the event of the amount retained being insufficient recover the balance from the Contractor from
the amount retained under these conditions together with any expenses the Bank may have incurred in connection
therewith.

51. GUARANTEE FOR SPECIALIZED WORKS:

Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the
specialized agency along with a counter guarantee by the main contractor engaged for the work. The guarantee
shall be furnished on a non-judicial stamp paper of appropriate value. If the contractor is required to submit
guarantee / guarantees for any item / items for a period of more than 12 months, the guarantee/guarantees in
case of those items shall remain valid even after expiry of the defect liability period of 12 months as stipulated in
the contract.

52. CONCEALED WORK:

The Contractor shall give due notice to the Bank / Consultant whenever any work is to be buried in the earth,
concrete or in the bodies of walls or otherwise become inaccessible later on, in order that the work may be
inspected and correct dimensions taken before such burial. In default whereof, the same shall, at the option of
the Bank / Consultant, be either opened up for measurements at the Contractor’s expense or no payments may
be made for such materials. Should any differences or dispute arise after execution of any work as to
measurements etc. or other matters which cannot be conveniently tested or checked the records of the Bank /
Consultant shall be accepted as correct and binding on the Contractor.

e Treasure Trove: Any treasure trove, coin or object antique which may be found on the site shall be the

property of SBI and shall be handed over to the Bank immediately.

53. ESCALATION:

The rates quoted shall be firm throughout the tenure of the contract (including extension of time, if any
granted) and will not be subject to any fluctuation due to increase in cost of materials, labour, sales tax, octroi
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etc. unless specifically provided for this (fn: SBI document.
54. IDLE LABOUR:
Whatever the reasons may be, no claim for idle labour, additional establishment cost, hire and labour charges

of tools and plants would be entertained under any circumstances.
55. SUSPENSION:

If the Contractor, except on account of any legal restraint upon the Bank preventing the continuance of the
work or in the opinion of the Bank shall neglect or fail to proceed with the due diligence in the performance of
his part of the contract or if he shall more than once make default, the Bank shall have the power to give notice
in writing to the contractor requiring the work be proceeded within a reasonable manner and with reasonable
dispatch, such notice purport to be a notice under this Clause.

After such notice shall have been given, the Contractor shall not be at liberty to remove from site of the work
or from any ground contiguous thereto, any plant or materials to subsist from the date of such notice being given
until the notice shall have been complied with. If the Contractor shall fail for 15 days after such notice has been
given to proceed with the work as therein prescribed, the Bank may proceed as provided in Clause 56
(Termination of Contract by the Bank).

56. TERMINATION OF CONTRACT BY BANK:

If the Contractor being a Bank go into liquidation whether voluntary or compulsory or being a firm shall be
dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a compensation for
the benefit of the greater part, in number of amount of his creditors or shall enter into a Deed or arrangement
with his creditors, or if the Official Assignee in insolvency, or the Receiver of the Contractor in insolvency, shall
repudiate the contract or if a Receiver of the Contractor’s firm appointed by the court shall be unable, within
fourteen days after notice to him requiring him to do so, to show to the reasonable satisfaction of the bank that
he is able to carry out and fulfill the contract and if so required by the Bank to give reasonable security there for,
of if the Contractor shall suffer execution to be issued, or shall suffer any payment under this contract to be
attached by or on behalf of and of the creditors of the contractor or shall assign, charge or encumber this contract
or any payments due or which may become due to the Contractor, thereunder, or shall neglect or fail to observe
and perform all or any of the acts matters of things by this contract, to be observed and performed by the
Contractor within three clear days after the notice shall have been given to the contractor in manner hereinafter
mentioned requiring the Contractor to observe or perform the same or shall use improper materials or
workmanship in carrying on the work, or shall in the opinion of the Bank not exercise such due diligence and
made such due progress as would enable the work to be completed within due time agreed upon and shall fail to
proceed to the satisfaction of the Bank after three clear days’ notice requiring the contractor to do so shall have
been given to the contractor as hereinafter mentioned, or shall abandon the contract, then and in any of the said
cases, the Bank may notwithstanding any previous waiver determine the contract by a notice in writing to the
effect as hereinafter mentioned, but without thereby affecting the powers of the Bank of the obligations and
liabilities of the contract the whole of which shall continue in force as fully as if the contract had not been so
determined and as if the work subsequently executed had been executed by or on behalf of the contractor (without
thereby creating any trust in favour of the contractor). Further the Bank or his agent or servants may enter upon
and take possession of the work and all plants, tools, scaffolding, sheds, machinery, steam and other power,
utensils and materials being lying upon premises or the adjoining lands or road and sell the same as his own
property or may employ the same by means of his own servants and workmen in carrying on and completing the
work or by employing any other contractors or other person to complete, and the contractor shall not in any way
interrupt or do any act, matter or thing to prevent or hinder such other contractors or other persons or
person employed from completing and finishing or using the materials and plants for the work. When the work
shall be completed or as soon as thereafter as conveniently may be, the Bank shall give notice in writing to the
contractor to remove his surplus materials and plants and should the contractor fail to do so within a period of
14 days after receipt by him of the said notice, the Bank may sell the same by Public Auction and shall give credit
to the contractor for the amount so realized. Any expenses or losses by the Bank in getting the work carried out
by other contractors shall be adjusted against the amount payable to the contractor by way of selling his tools and
plants or due on account of work carried out by the contractor prior to engaging other contractors or against the
Security Deposit.

57. ARBITRATION
i) Except where otherwise provided in the contract all questions and disputes relating to the
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iii)

meaning of the specifications, G’ SBI design, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work
or as to any other question, claim, right, matter or thing whatsoever in any way arising out of or
relating to the contract, designs, drawings, specifications, estimates, instructions orders or these
conditions or otherwise concerning the work or the execution or failure to execute the same whether
arising during the progress of the work or after the cancellation, termination, completion or
abandonment thereof shall be dealt with as mentioned hereinafter . If the contractor considers that
he is entitled to any extra payment or compensation in respect of the works over and above the
amount s admitted as payable by the Architect or in case the contractor wants to dispute the validity
of any deductions or recoveries made or proposed to be made from the contract or raise any dispute,
the contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant General
manager (Premises & Estate) S.B.I. LHO, Kolkata and endorse a copy of the same to the Architect,
within 30 days from the date of disallowance thereof or the date of deduction or recovery. The said
notice shall give full particulars of the claim, grounds on which it is based and detailed calculations
of the amount claimed and the contractor shall not be entitled to raise any claim nor shall the Bank
be in any way liable in respect of any claim by the contractor unless notice of such claim shall have
been given by the contractor to the Asst. General Manager (Premises & Estate) in the manner and
within the time as aforesaid. The contractor shall be deemed to have waived and extinguished all
his rights in respect of any claim not notified to the Asst. General Manager (Premises & Estate) in
writing in the manner and within the time aforesaid.

The Asst. General Manager (Premises & Estate) shall give his decision in writing on the claims
notified by the contractor. The contractor may within 30 days of the receipt of the decision of The
Asst. General Manager (Premises & Estate) submit his claims to the conciliating authority namely
the Circle Development Officer, S.B.I. L.H.O., Kolkata for conciliation along with all details and
copies of correspondence exchanged between him and The Asst. General Manager (Premises &
Estate).

If the conciliation proceedings are terminated without settlement of the disputes, the contractor
shall, within a period of 30 days of termination thereof shall give a notice to the concerned Chief
General Manager of the Bank for appointment of an arbitrator to adjudicate the notified claims
failing which the claims of the contractor shall be deemed to have been considered absolutely barred
and waived.

Except where the decision has become final, binding and conclusive in terms of the contract, all
disputes or differences arising out of the notified, claims of the contractor as aforesaid and all claims
of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator appointed
by the Chief General Manager. It will also be no objection to any such appointment that the
Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to which the
Contractor relates in the course of his duties as Bank Officer. If the arbitrator so appointed is unable
or unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever
another sole arbitrator shall be appointed in the manner aforesaid by the said Chief General
Manager. Such person shall be entitled to proceed with the reference from the stage at which it was
left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed
in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief General Manager
as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration &
Conciliation Act 1996 or any statutory modification or reenactment thereof and the rules made thereunder.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by
both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the
date he issues notice to both the parties calling them to submit their statement of claims and counter statement
of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.
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The fees, if any, of the arbitrator shall, if @ SBI required to be paid before the award is made
and published, be paid half and half by each of the parties. The cost of the reference and of
the award (including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct
to any by whom and in what manner, such costs or any part thereof, shall be paid and fix or settle the amount of
costs to be so paid.

Bill Submission Format: The bill shall be as per tender specification as detailed below along with Detail
Measurement Sheet. Bill will not be accepted if detail calculation sheet of the quantity executed at site is not
being attached. If required then the contractor may be ask to submit the Manufacturing certificate in due course
of bill checking period

SN Description | Unit | Tender | Tender Actual quantity | Tender Actual
Rate | quantity (L/B/D) amount amount
Declaration

I/We hereby declare that I/We have read the above terms and conditions /instructions carefully and fully
understood and will abide by the same.

Signature of the vendor with seal Place :
Date:

SPECIFICATION OF MATERIALS:
B.TECHNICAL SPECIFICATIONS

1.Scope of Work :

The scopes of work and Items Rates are as per mutually agreed SOR, Drawings, and Specifications. The
contractor shall plan, carryout, monitor and complete the work in every respect in accordance with the
drawing, contract and in accordance with the directions and to the satisfaction of the Bank and its authorized
representative and/ or Assistant Manager — Civil and/or Engineering In-charge, in a proper workmanlike and
most cost efficient manner, maintaining quality and safety performance. The contract shall carryout his
obligations under the contract with due care and diligence. The Company may from time to time issue further
drawings and/or written instructions, details, directions and explanations in regard to:

Construction of all relevant Civil — RCC Structural works (foundation and superstructure) including supply
of all materials, tools & tackles, labour, etc. and Erection & other activities for Structural Steel Work
related to following buildings/Structure/Unit complied to the Specification as laid down.

Major Item Details:
Major Civil, Structural & Architectural scope of works involved is:

e Earthwork in excavation in all types of soil including soft rock and hard rock.

e RCC work in foundation as well as superstructure for various types of Buildings and structures,
Equipments, Retaining walls, Trenches, Drains, non-suspended slabs etc.

e RCC work of grade M-20 in foundation and superstructure in 1% Floor construction

e Erection of Structural steel works in single and built up sections in super structure in portals, crane
girders, roof trusses, beams, purlins, plate girders, side runners, pipe rack, trestles, stair cases, ladders,
hand railing, platforms/walkways with grating/chequered plates etc.

e Fixing of Aluminium Sheets.
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e The variation or modification of the ¢ SBI work or the addition or omission or
substitution of any part of the works.

e The discrepancy in the drawings or between the Schedule of Quantities and/or Drawings and/or
Specifications,

e The removal from the site of any materials brought thereon by the Contractor and the substitution of any
other materials.

e The removal and/or re-execution of any works executed by the Contractor.

e The Contractor shall, in performance of the Works, comply in all respects with the quality, health,
environment and safety requirements applicable to the Company's Works at aforsiad site, WB.

e The Contractor shall notify the Bank forthwith of any defects or deficiencies in the performance of the
works of which it becomes aware during performance of the Contract and or prior to the commencement
of the Defects Liability Period. The Contractor shall take all necessary steps to rectify the same as soon
as possible.

e The Contractor shall forthwith comply with and fully execute any of the Works comprised in such
instructions provided always that verbal instructions, directions and explanations given to the Contractor
or his representative at the Site shall, if involving a variation, be confirmed in writing by the Contractor
within seven days and if not dissented from in writing within a further period of seven days by the
Engineer such instructions shall be deemed to be instructions within the scope of the Contract.

e The Bank shall have the power to make any additions, alterations and/or deletions in the original Design,
Drawings, Schedule of Quantities, Specifications or Instruction to any extent that may be necessary or
desirable during the progress of the work and the

e Contractor shall be bound to carry out the work as per the altered instructions and on the same conditions
at rate as mentioned in clause "Security Deposit".

e Such variations, additions, omission or substitutions in the Contract shall not be construed in any way as
invalidating the Contract.

e The Schedule of Quantities issued by the Bank with the tender documents shall be deemed to be
approximate and no liability shall attach to them for inaccuracies or errors therein.

e If compliance with the Bank's instructions as aforesaid involves additional work beyond that
contemplated by the Contract then unless the same were issued owing to some breach of the Contract by
the Contractor or an error, omission, or neglect of the contractor, the Bank shall pay to the Contractor
the price of the said work as an additional work to be valued as hereinafter provided.

3. Quantities & SoR:

e All rates quoted in the schedule of quantities and rates and as accepted shall remain firm during the
contractual period including extension if any and shall not be subjected to any escalation for a
variation limit of +20% of the Total Value of the Work as per Work Order. They shall include
for any overtime required to complete the Work according to programme and on schedule and
completely to the Company's satisfaction.

e The Contract price includes rates for all items enumerated as per SoR, all wastage, all transportation
costs, all costs relating to duties, royalties, Cess, taxes and other charges, all costs relating to operation
and maintenance of construction equipment and also all services as applicable for execution of the
work at your place except Service Tax, Education Cess and Worker’s Welfare Cess.

The rates shall be deemed to include all direct costs, Land for Contractor’s Workshop / Labour Camp and
indirect cost such as those relating to access roads, establishment expenses etc

Cost of Non Tendered Item

e In case any additional, altered, substituted or any new item of work includes subsequently as per site
condition and requirement for which no rate is specified in the Contract, rate for such item will be
determined by the Company from the rate for similar or near similar item of work in the Contract and
shall be mutually discussed and agreed. In case any similar or near similar work does not exist in the
Contract, the rate shall be decided by the Company based on the principle of actual cost of materials,

Page 36 of 41



Tender ID : KOL-NB-2024-02-001 Category Code : CF

wastage,  taxes, transportation, SBI equipment, running cost, labour, supervision,
overheads etc towards actual direct cost plus 12.50% (Twelve and half percent)
markup thereon.

e The intent of the Specifications and Schedule of Quantities is to have items finished and complete in
all respects, unless specially stated otherwise in the Schedule. This shall be understood whether or not
it is specifically mentioned in the description of the item.

e The schedule of quantities as given in the SoR is indicative only and may vary up or down as per actual
requirement of site conditions for which item rate shall remain unchanged.

e The Schedule of Quantities issued by the Company with the tender documents shall be deemed to be
approximate and no liability shall attach to them for inaccuracies or errors therein.

e Schedule of Completion :

Time is the essence of this Contract. The Contractor will have to commence the work at site within 7
days from the date of LOI / WO and complete the entire work satisfactorily within 28 days as per
mutually agreed schedule. In case the contractor fails to mobilize the resources to site for commencing
the work and complete the works as per mutually agreed time line for each phase; it is assumed that
the contractor is not interested in executing the work and hence the said contract stands cancelled
automatically. In such case, the Company is at the liberty to off load the work to other suitable agencies
at your cost and risk.

4. Liquidated Damage For Delay:

In case of any delay in completion of work beyond the above schedule, LD @ %2 % (half percent) of
the total contract value of the work for every week or part thereof for the first 4 weeks of delay and
thereafter 1% (one percent) total contract value for every week, subject to a maximum of 5% (five
percent) of the total Contract value on uninterrupted working condition.

5.0bligations of the Bank

5.1 Electricity & Water

Branch will provide electricity/water at the Site to Contractor for construction work at a single point
(within 500 metres from place of work) free of cost. Necessary distribution shall be done by Contractor at
their own cost. The location to be mutually agreed.

3.Statutory and other Obligations :
The Contractor shall and ensure that he and his sub-Contractor and nominated Contractor do strictly
comply with all applicable statutory laws and orders of competent authorities and court and will
specifically comply with the followings :

Labour Rules etc.

In respect of all labourers directly or indirectly employed in the works, the Contractor shall comply with
all legislation and rules of State and/or Central Government or other local authority governing the
protection of health, sanitary arrangements, wages, welfare and safety applicable for labour employed.
The Minimum Wages Act, 1948, Workmen's Compensation Act, 1923, Contract Labour (Regulation and
Abolition) Act 1970 and other obligations of applicable statutes with regard to fair wages, welfare
amenities and safety measures. The Contractor shall furnish to the Company necessary license under
the Contract Labour (Regulation and Abolition) Act, 1970. The Contractor shall be solely liable for any
default or non-compliance of the same.

Reporting of Accidents to the Authorities

The Contractor shall be responsible for the safety of all employees and/or workmen employed or engaged
by him including those of the Company and the sub-Contractor/nominated Contractor on and in
connection with the Works and shall report to the Company and other local authorities concerned all
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cases of serious accident howsoever i SBI caused and wherever occurring and render
immediately all possible help to the victims of the accidents.

Accident or Injury to Workmen
The Contractor shall be solely liable for any accident or injury that may happen to any of his personnel
engaged in connection with the construction, erection & commissioning work according to his Contract. HIL
shall not be liable for, or in respect of, any damage or compensation payable at all in respect of, or in
consequence of, any accident or injury to any personnel in the employment of the Contractor and the
Contractor shall indemnify and keep indemnified HIL against all such claims, damages, compensations and
proceedings

Unsatisfactory Work
No work will be paid for unless found satisfactory and carried out strictly in accordance with the
Specifications by the Company and certified by the Engineer to such effect. Should, through
inadvertence, bad work be certified, the Engineer shall be competent to strike the same out of the account
and recover the value at any time prior to or at the time of granting the final certificate by deduction from
the final payment or otherwise.

Any work, executed not according to Specifications or with imperfect or unskilled workmanship shall
be removed or reconstructed by the Contractor at his cost on receipt of instructions in writing from the
Company's Engineer. Should the Contractor fail to take action within 7 days of receipt of such notice,
the Engineer shall be entitled to remove or reconstruct such work at the risk and cost of the Contractor,
and the Company shall recover the amount from any amount of money due to the Contractor/security
deposit on account of such work. Should the Engineer consider that the work although not executed in
strict accordance with the Specifications may be allowed to stand, he may at his discretion certify
payment against such work at such reduced rates as he may consider reasonable.

Examination of any covered work may on occasion be required by the Engineer and such work shall
be uncovered by the Contractor. The Company shall not pay for covering such work again unless it is found
that the work uncovered has been executed fully to the Company's satisfaction

26. Defective Liability / Warranty:

The Contractor warrants the quality of civil construction work under the scope of work for a period of
12 months from the date of-certifications-of-final-bill virtual completion, against defective material,
poor workmanship and design. In case the civil construction work shows any defect arising out of
defective material, and/or poor workmanship and/or design (if design is within the scope of the
Contractor) during the warranty period, the Contractor shall take immediate step for rectification within
7 days of observance of such defect, free of all cost against written communication from the
Company/Engineer failing which the Company reserves the right to carry out rectification at the risks
and cost of the Contractor and recover the expenses from the Contractor's running bills and/or from
retention money and/or other means, as deemed fit. However, the above warranty will not be applicable
for any normal wear and tear in roadwork if constructed by the Contractor under the Scope of Works.

Should any defective work have been done by any Sub-contractor or Nominated Sub-contractor, the
Contractor shall be liable to make good the same in the same manner as if the work and materials has
been done and supplied by the Contractor itself. The Contractor shall remain liable under the provisions
of this clause notwithstanding the payment of any intermediate bills or settlement of the final bill.
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LIST OF APPROVED MAKE OF MATERIALS

Civil works:

Wall Putty (Interior & exterior

Birla White/ J.K white

grade both)
Cement JK/ Ultratech/ Acc/Lafarge
Sand/aggregates Locally available good quality sand & hard aggregates approved

by EIC

Shuttering Material

Shutter Structure Approved by EIC. Good Quality Ply with MS
frame.

Reinforcement

SAIL/TATA/Jindal Steel

Brick:

1t Class Modular
)

Brick certified by PWD (WB

Micro concrete

Dr. Fixit / Sika microconcrete or approved equivalent

Doubly charged vitrified tiles

(KAJARIA/NITCO/ORIENT/SOMANY)

Ceramic tiles

(Johnson/NITCO/ORIENT/KAJARIA)

Synthetic enamel, Distemper,
plastic emulsion

Berger /Asian /Dulox

Sand

Locally available good quality sand approved by EIC

Interior Grade Acrylic Primer

(ASIAN PAINTS/BERGER/ICI)

Interior emulsion paints

(ASIAN PAINTS/BERGER/ICI)

Exterior grade wall putty

Burger home shield / Approved equivalent

EXTERIOR Grade Acrylic
Primer

(ASIAN PAINTS/BERGER/ICI)

Exterior Weather Coat paint

(ASIAN PAINTS/BERGER/ICI)

Sanitary Fittings

Parryware/Hindware/Jagquar

Plumbing Fixture

Jaquar/Parryware

Gl Pipes

TATA( Medium)

Oil & cement paints
All type

Berger /Asian /Dulox

Reinforcement

SAIL/TATA/Jindal Steel

Structural steel

As per relevant 1S Codes

Any other items required : As per prior approval of EIC or user Department.

Contractor signature with Date & Stamp

Note : Vendors are requested to note that Specification & approved make of materials mentioned in the
BOQ/Price bid will be the final one, in case of any discrepancy/difference found In between the
Specification & approved make of materials of BOQ/Price bid and NIT
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E. SPECIAL CONDITION OF CONTRACT

1. Setting out the work: a) The contractor shall set out the work and shall be responsible for the true and
perfect setting out of the same and for the correctness of the positions, levels, dimensions, and alignment
of all parts thereof and get it approved by the consultant/ Bank’s Engineer before proceeding with the
work. If at any time any error in this respect shall appear during the progress of the works, irrespective
of the fact that the layout had been approved by the consultant/ Bank’s Engineer the contractor shall be
responsible for the same and shall at his own expenses rectify such error, if so, required to satisfaction of
the SBI.

a) The dimension provided in the schedule as well as in the drawing are likely to vary slightly
according to the size & space available in the Premise Area where they are to be provided or placed,
Bank have the right to slightly modified the dimensions of the items to suit the site & no claim
therefore shall be made by the contractor.

2. Protection of works and property: The contractor shall continuously maintain adequate protection, of
all his work from damage and shall protect the SBI’s properties from injury or loss arising in connection
with contract. He shall make good any such damage, injury, loss due to his fault or negligence except
which are due to causes beyond his control.

3. Inspection of Work: The Bank’s Engineer/Consultant or their representatives shall at all reasonable

time have free access to the work site and/or to the workshop, factories or other places where materials
are lying or from where they are obtained and the contractor shall give every facility for inspection and
examination and test of the materials and workmanship.

4. Quality of Materials, Workmanship & Test: All materials and workmanship shall be best of the
respective kinds described in the contract and in accordance with Bank’s Engineer/Consultant
instructions and shall be subject from time to time to such tests as the Bank’s Engineer/Consultant may
direct at the place of manufacture or fabrication or on the site or an approved testing laboratory. The
contractor shall provide such assistance, instruments, machinery, labour and materials as are normally
required for examining measuring sampling and testing any material or part of the work before/after
incorporation in the work for testing as may be selected and required by the Architect/Consultant.

5. Obtaining Information related to execution of work: No claim by the contractor for additional
payment shall be entertained which is consequent upon failure on his part to obtain correct information
as to any matter affecting the execution of the work nor any misunderstanding or the obtaining incorrect
information or the failure to obtain correct information relieve him from any risks or from the entire

responsibility for the fulfillment of contract.
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6. Works to be measured: The Bank’s Engineer/Consultant may from time to time intimate to the

contractor that he required the work to be measured and the contractor shall forthwith attend or send a

qualified representative to assist the them in taking such measurements and calculation and to furnish all

particulars or to give all assistance required by any of them. The contractor or his authorized

representative shall sign all the pages of the measurement book in which the measurements have been

recorded in token of his acceptance All authorized extra work, omissions and all variations made shall

be included in such measurements.

7. Bill Submission Format: The bill shall be as per tender specification as detailed below along with Detail

Measurement Sheet. Bill will not be accepted if detail calculation sheet of the quantity executed at site is

not being attached. If required then the contractor may be ask to submit the Manufacturing certificate in

due course of bill checking period

Sl. | Description Unit
No

Tender

rate

Ten qty | Act gty (L/B/D)

Ted amount

Act amount

Declaration

I/We hereby declare that I/We have read the above terms and conditions /instructions carefully and fully

understood and will abide by the same.

Signature of the vendor with seal :
Place :

Page 41 of 41

Date :




