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NOTICE INVITING TENDERS 
 
SBI through its Architect - Ar. Nikunj R. Sayani - Nirmaan architects and interior designer, invites Online 
tender in two bid system(Online technical bid & sealed price bids) followed by e-reverse auction, from 
the Bank’s Empanelled air conditioning contractors of Ahmedabad Circle for AIR CONDITIONING Work at 
SBI UMARPADA BRANCH (11042), SAO-3, SURAT. 

 
The details of tender are as under: 

1.  Name of work PROPOSED  AIR CONDITIONING  WORK OF SBI 
UMARPADA BRANCH (11042), SAO - 3,  SURAT at 
SHOP NO G - 3 TO 5, SUNDARAM APARTMENT, 
OPP. MAHADEV PETROL PUMP, UMARPADA KEVDI 
ROAD, UMARPADA - 394445 (DIST : SURAT) 

2.  Nature of Work AIR CONDITIONING WORK     
 3.  Time allowed for completion 30 (THIRTY) Days from date of acceptance of work 
order or handing over of site whichever is later. 

4.  Tender Fees NA 
 5.  Earnest Money Deposit Rs. 4,400/- by means of Demand Draft / Pay Order 
(Valid for a period of 90 days from the last date of 
submission of the tender) from any scheduled 
Nationalized Bank drawn in favour of State Bank of 
India, payable at SURAT. [Those registered with 
MSME-UDYAM need not submitted EMD. Instead 
DD, Valid MSME UDHYAM certificate shall be 
uploaded] 

6. Initial Security Deposit  NA 

7. Total Security deposit 3% of the final bill amount 

8. Start and end date for downloading of 
tender documents form Bank’s website 

08-12-23 to 15.03.2024 at www.sbi.co.in under 
<Link><SBI in the news> procurement news. 

9. Last date & time for 
submission of on-line technical bid, EMD 
and online Sealed indicative Price Bid 

15.03.2024 by 03:00 PM 

10. Address at which EMD & Process 
compliance form has to be submitted. 

To,  
   Regional  Manager, 
   SAO - 3, (RBO - 3)    
   First Floor, SBI Bhavan,  
   Ghod Dod Road, 

Surat. 395001 

11. Date and time of opening of technical 
bid & Online sealed Indicative Price Bid 
at SBI address mentioned at Sr. No.10 

15.03.2024 at 3:30 PM 
 
 
 
 

12. Date & time for e-reverse auction Date and time  for e- reverse  auction will be 
informed to the  qualified  contractor separately 

13 E-Tendering will be conducted by our 
approved e-tendering consultant 
 

M/s. Antares Systems Limited, Bangalore,  
Contact No 91 80 40482000; 91-80-40482114 
Mobile : 91 -9674758719, 9674758720 

14. Liquidated Damages 0.50% of contract amount per weeks subject to 
max. 5% of contract value or final bill value. 

15. Rates Rates quoted shall be inclusive of all existing & 
future (including variation) taxes, duties, levies, 
royalties, transportation, other incidental charges, 
WCT etc.  PVA & PVA Clause shall not be 
applicable.  
Note: GST will be paid Extra as per Applicable 
norms. 

http://www.sbi.co.in/


 

If any tenderer puts any condition/anything/any 
taxes extra over and above their quoted rates the 
tender shall be summarily rejected.  

16. Defects liability period 12 Months from the date of Virtual Completion 

17. Validity of offer 90 days from the date of opening of Price-bid 
 

18. Value of Interim Certificate No Interim payment will be paid. [No advance on 
materials / plant / machinery or mobilization 
advance shall be paid under any circumstances] 

19. 
 

Insurance The contractor shall obtain all necessary insurance 
policies as per the governing laws applicable at 
the centre & shall be required to produce the 
original policy of Insurance & receipt of the 
premium as applicable in the matter to the 
Architect/Bank. 

20. 
 

Water and Electricity 
 
 
 
 
 
 
 

If contractor is permitted to use SBI source of 
water & electricity, the SBI will recover @ 0.5% of 
contract amount from the final bill of contractor. 
However further distribution & extension & light 
fixtures etc.  with required MCB switches, switch 
boards, lamp, tube etc. shall be arranged by the 
contractor at their own cost within the accepted 
tender amount. Bank will recover 0.5% of the final 
bill amount towards consumption of water & 
electricity. 

21 The tender will be summarily 
rejected if the Bidder 

1. Failed to pay the required tender fee and submit  
    the proof. 
2. Failed to submit the original EMD at above 
     office before due date. (or Valid MSME UDHYAM) 
3. Failed to upload Entire tender document, which is 
     downloaded from the website as a proof of       
     accepting the terms and conditions. 
4. Failed to upload the Scan copy of required     
    documents as mentioned in the documents to be 
     uploaded. 
5. Partly or fully Modifies, alters or corrects the     
     tender document uploaded by the Bank. 

22 Tenders can be downloaded from the bank’s website www.sbi.co.in(link)<SBI In the 
news<Procurement News>. It shall be responsibility of the contractor to timely submit the 
technical and financial bid. SBI, in no case shall be responsible for site issues/ delay in tender 
submission. 

23 The contractor shall read and understand each page of the tender document thereby ensuring 
the number and sequence of all pages. 

24 No conditions other than mentioned in the tender will be considered, and if given they will have 
to be withdrawn before submission of final quote, else their bid will be rejected. 

25 Tenders received without EMD & Process compliance form shall be summarily rejected and such 
tenders shall not be allowed to participate in the Price bid process/ rejected/ not considered. 

26 The Bank will place order as per its requirement and quoting minimum rate for any category does 
not provide any guarantee for receiving order for that item by the firm who quotes lowest rates. 

27 Bank reserves right to cancel any/ all tenders at any stage without assigning any reasons. 
28 The Bank reserves the right to accept the tender in full or in part and the tenderer shall have no 

claim for revision of rates or other condition if his tender is accepted in parts. 
Claims for revision of the Quoted price by any bidder after the tender will not be entertained. 

29 In case the date of tendering is declared as a holiday, the tendering will be opened/  conducted 
on the next working day at the same time. 



 

 
Yours Faithfully, 
 
 
(For and on behalf of SBI) 
 
 
 
 
Regional  Manager, 
SAO - 3, (RBO - 3)    
First Floor, Admin office,  
SBI Bhavan, Opp : Panjrapole,  
Ghod dod road, Surat -  395001

30 SBI reserves the right to accept or reject any or all the tenders, either in whole or in part without 
assigning any reason(s) for doing so, no claim / correspondence shall be entertained in this 
regard. For any clarification regarding Tendering procedure, please contact SBI SAO - 3, Surat - 
(RBO - 3), whose address is mentioned in the NIT or Architect  NIKUNJ R. SAYANI - NIRMAAN 
ARCHITECTS AND INTERIOR DESIGNER (M) 9227440370. 

31 Any clarifications sought after opening of the tenders will not be entertained at any cost. Firm 
should be visit the website till last date of submission for changes/ corrigendum, if any 

32 For any clarification regarding E-Tendering procedure, System requirements etc please contact  
M/s. Antares Systems Limited, Bangalore , whose address is mentioned in the NIT. 
 33 It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering 
procedures & well equipped with all requirements. SBI will not take any responsibility of delay in 
submission due to EMD, slow internet connectivity, system failures etc. 
 34 ONLY FINAL PAYMENT WILL BE MADE 

35 Percentage, if any, to be deducted from bills and total amount to be retained :10 % from Running 
Bills, subject to maximum Total 5% of contract amount or actual Final Bill value. 

36 The 'make' of materials should be chosen strictly from the approved makes as given in the 
tender. Using of the multi brands for the same item is not permissible. Single brand should be 
used for entire project. No change of brand will be permitted during the progress of the project 

37 THE TENDERER HAVE TO PAY ADDITIONAL SECURITY DEPOSIT (ASD) / ADDITIONAL 
PERFORMANCE GUARANTEE (APG) SHALL BE APPLICABLE IF THE QUOTED BID PRICE AMOUNT IS 
MORE THAN 7.5% BELOW THAN THE ESTIMATED COST PUT TO THE TENDER. THE ADDITIONAL 
SECURITY DEPOSIT (ASD) / APG SHALL BE THE DIFFERENCE AMOUNT BETWEEN 92.5% OF 
ESTIMATED COST AMOUNT AND QUOTED AMOUNT BY THE LOWEST BIDDER AFTER REVERSE 
AUCTION. THE WORK ORDER IS ISSUED AFTER THE SUBMISSION OF ADDITIONAL  SECURITY 
DEPOSIT SUCCESSFULLY PAID BY THE BIDDER. NO INTEREST IS PAID ON THIS DEPOSIT. AND IT 
WILL BE RELEASE AFTER 1 YEAR OF SUCCESSFULLY COMPLETION OF THE PROJECT.   

38 Tendered will not allow to remove particular tender items from execution by filling abnormal 
low rates. if the Tenderers fail to execute the said tender item in required quantity or denied to 
supply, the bank will impose the penalty clause. 
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LIST OF EMPANELLED AIR CONDITIONER  CONTRACTORS  
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FORM TENDER 
To, 

Regional  Manager, 

SAO - 3, (RBO - 3)    

First Floor, SBI Bhavan,  

Ghod Dod Road, 

Surat. 395001  

 

Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating to the 
works specified in the memorandum hereinafter set out and having visited and examined the 
site of the works specified in the said memorandum and having acquired the requisite 
information relating thereto as affecting the tender, I/We hereby offer to execute the works 
specified in the said memorandum at the rates mentioned in the attached Schedule of 
Quantities and in accordance in all respects with the specifications, design, drawings and 
instructions in writing referred to in conditions of tender, the Articles of Agreement, Special 
Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are 
provided for by, and in all other respects in accordance with such conditions so far as they may 
be applicable. 

MEMORANDUM 

Description of work AIR CONDITIONING OF SBI UMARPADA BRANCH 
(11042), SAO - 3,  SURAT at SHOP NO G - 3 TO 5, 
SUNDARAM APARTMENT, OPP. MAHADEV 
PETROL PUMP, UMARPADA KEVDI ROAD, 
UMARPADA - 394445 (DIST : SURAT). 

Earnest Money RS. 4,400.00 by means of Demand Draft / Pay Order 
(Valid for a period of 90 Days from the last date of 
submission of the tender) from any scheduled 
Nationalized Bank drawn in favour of SBI and payable at 
SURAT. [Those registered with MSME-UDYAM need not 
submitted EMD. Instead DD, Valid MSME UDHYAM 
certificate shall be uploaded] 

Percentage, if any, to be deducted from Bills 
and total amount to be retained 

10 % from Running Bills, subject to maximum Total 
3% of contract amount or actual Final Bill value. 

Time allowed for completion of the Works 
from 3 rd day after the date of written order 
or date of handing over of the site 
(whichever is later) to commence the work 

30 days.  

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of Contract annexed hereto so far as they may be 
applicable or in default thereof to forfeit and pay to SBI, the amount mentioned in the said 
conditions. 
 

We, hereby, also undertake that, we will not raise any claim for any escalation in the prices 
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of any of the material during the currency of contract/execution/completion period.  I/We 
have deposited a sum of Rs. _________ of the total tender amount as Earnest Money with 
the State Bank of India which is not to bear any interest. Should I / We fail to execute the 
Contract when called upon to do so I/ We do hereby agree that this/any sum shall be 
forfeited by me/us to SBI and any suitable action may be taken by the Bank against us. This 
may also include debarring of my empanelment for an year or so. 
 
I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of Rs.4,400/-  as 
Earnest money deposit with the SBI. Should I/we do fail to execute the contract when called 
upon to do so, I/we hereby agree that this sum shall be forfeited by me/us to SBI. 
 

 Yours faithfully,  
  

  

 
Signature of contractor With Seal  

 
 

 
1) Our Bankers are: i)      ii) 
 
The names of partners of our firm are: i)    ii) 
 
Name of the partner of the firm Authorized to sign 
Or 
 
(Name of person having Power of Attorney to sign the Contract.) 
(Certified true copy of the Power of Attorney should be attached) 
 
 
 
 
Yours faithfully, 
 
Signature of Contractors. 
 
Signature and addresses of Witnesses i)    ii) 
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SAMPLE BUISNESS RULE DOCUMENT 

ONLINE E-TENDERING FOR AIR CONDITIONING & ALLIED WORK OF 
SBI UMARPADA BRANCH (11042), SAO - 3,  SURAT. 

 

Business rules for E-tendering: 
 

1. Only AHMEDABAD CIRCLE empanelled AIR CONDITIONING contractors under appropriate 
category who are invited by the project Architect/SBI shall only be eligible to participate. 

2. SBI will engage the services of an E-tendering service provider who will provide necessary 
training and assistance before commencement of online bidding on Internet. 

3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to 
enable them to contact and get trained. 

4. Business rules like event date, closing and opening time etc. also will be communicated through 
service provider for compliance. 

5. Contractors have to send by email, the compliance form in the prescribed format (provided by 
service provider), before start of E-tendering. Without this the vendor will not be eligible to 
participate in the event. 

6. The Contractors will be required to submit the various documents in sealed Envelope to the 
office of SBI RBO-3, SURAT at the address mentioned hereinbefore by the stipulated date i.e. (1) 
Demand Draft of specified amount of EMD (2) Process compliance form dully signed 
Contractors not submitting any one or more documents shall not be eligible to participate in the 
on-line price bidding. 

7. E-tendering will be conducted on schedule date &time. 
8. The e-tendering will be treated as closed only when the bidding process gets closed in all    

respects for the item listed in the tender. 

(B) Terms & conditions of E-tendering: 
SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems Limited, 
Bangalore,  has been engaged by SBI an authorized service provider. Please go through the 
guidelines given below and submit your acceptance to the same along with your Commercial 
Bid. 
 
E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, Bangalore, on 
pre-specified date. While the Contractors shall be quoting from their own offices/ place of their 
choice, Internet connectivity and other paraphernalia requirements shall have to be ensured by 
Contractors themselves. In the event of failure of their Internet connectivity, (due to any reason 
whatsoever it may be) it is the bidders’ responsibility 

In order to ward-off such contingent situation bidders are requested to make all the necessary 
arrangements/alternatives such as back–up power supply whatever required so that they are 
able to circumvent such situation and still be able to participate in the E-tendering successfully. 
Failure of power at the premises of Contractors during the E-tendering cannot be the cause for 
not participating in the E-tendering. On account of this the time for the E-tendering cannot be 
extended and SBI is not responsible for such eventualities. 

1. M/s. Antares Systems Limited, Bangalore, shall arrange to train you nominated person(s), 
without any cost to you. They shall also explain you all the Rules related to the E-tendering. You 
are required to give your compliance on it before start of bid process. 
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2. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency 
& Unit of Measurement will be displayed in Online E-tendering. 
 

3. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI their 
appointed Architects. 
 

4. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and 
shall not be subjected to any change whatsoever. 
 

5. Procedure of E-tendering: 
 

i. Online E-tendering: 
 

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the 
period specified in the NIT. 

 
(b) Online e-tendering is open to the empanelled bidders who receive NIT from the Architect and 

qualified for participating in the price bidding as provisions mentioned hereinabove through SBI 
approved Service Provider. 
 

(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors will 
be required to fill-in percentage Above/Below over given Estimated amount. 
 

(d) The Contractors are advised not to wait till the last minute to submit their online item-wise 
quote in the price bid to avoid complications related with internet connectivity, network 
problems, system crash down, power failure, etc. 
 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for each and 
every item. 
 

(f) In case, contractor fails to quote their rates for any one or more tender items, their tender shall 
be treated as “Incomplete Tender” and shall be liable for rejection. 
 
LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s. 
Antares Systems Limited, Bangalore, . The Bidders are requested to change the Password after 
the receipt of initial Password from M/s. M/s. Antares Systems Limited, Bangalore ,All bids 
made from the Login ID given to the bidder will be deemed to have been made by the bidder. 
 

6. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids 
once made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work 
at the quoted bid price. In case the L1 Bidder backs out or fail to complete the work as per the 
rates quoted, SBI shall have the liberty to take action as deemed necessary including de-
paneling such contractors and forfeiting their EMD and imposing heavy penalty to contractor to 
recover the losses occurred to the Bank. 

7. At the end of the E-tendering, SBI will decide upon the successful bidder. SBI decision on award 
of Contract shall be final and binding on all the Bidders. 
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8. SBI shall be at liberty to cancel the E-tendering process/tender at anytime, before ordering, 

without assigning any reason. 
 

9. SBI shall not have any liability to bidders for any interruption or delay in access to the site 
irrespective of the cause. 

 
10. Other terms and conditions shall be as per your techno-commercial offers and other 

correspondences till date. 
 

11. OTHER TERMS &CONDITIONS: 
 

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any 
kind directly or indirectly by communicating with other suppliers/ bidders. 
 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other 
party. 

 
- SBI decision on award of Contract shall be final and binding on all the Bidders. 

 
- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion. 

 
- SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore shall not have 

any liability to Bidders for any interruption or delay in access to the site irrespective of the 
cause. 
 

- SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore is not 
responsible for any damages, including damages that result from, but are not limited to 
negligence. 
 

- SBI or its authorized service M/s. M/s. Antares Systems Limited, Bangalore will not be held 
responsible for consequential damages, including but not limited to systems problems, inability 
to use the system, loss of electronic information etc. 
 
N.B. 
 

- All the Bidders are required to submit the Process Compliance Statement (Annexure-II) duly 
signed to M/s. Antares Systems Limited, Bangalore. 

 
- All the bidders are requested to ensure that they have a valid digital signature certificate well 

in advance to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before 
e-mailing) 

To, 
M/s. Antares Systems Limited, Bangalore,  
#24,3rd Stage, 4th Block, Basveshwaranagar, Bangalore- 560079, India 
E-mail :kushal.b@anataressystems.com 
Contact No.- 91 - 9674758719,  9674758720 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-TENDERING 
FOR PROPOSED AIR  CONDITIONING WORK OF SBI UMARPADA BRANCH (11042), SAO - 3,  SURAT. 

 
Dear Sir, 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender 
document 
This letter is to confirm that: 
 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E-tendering as 

mentioned in RFP of SBI as well as this document and confirm our agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have 

understood the functionality of the same thoroughly. 

4) We confirm that SBI M/s. Antares Systems Limited, Bangalore shall not be liable & 

responsible in any manner whatsoever for my/our failure to access & bid on the e-E-

tendering platform due to loss of internet connectivity, electricity failure, virus attack, 

problems with the PC, any other unforeseen circumstances etc. before or during the E- 

tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying 

Authority. 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process. 

 
With regards,         Date: 

 

Signature with company seal Name: 

Company / Organization: 
 
Designation within Company / Organization: Address of Company / Organization: 

 

Scan it and send to this Document on ------------------------

mailto:jayprakash@auctiontiger.net
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ARTICLES  OF AGREEMENT 

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules) 
 

Articles of Agreement made this_______________________________ day 
of________________________ between State Bank Of India, a body, corporate constituted under 
the State Bank Of India Act and having its Corporate office at Madame cama Road, Mumbai. 
hereinafter called the Bank which expressions shall include its successors and assigns of the one part 
and __________________(name & address of contractor)_____________ hereinafter called the 
“Contractor” / Service provider which expression shall include the successors and assigns  of the 
other part. 
 
WHEREAS    the Bank    is    desirous   of executing the work of Interior Decoration & Furnishing work: 
FURNITURE WORK of SBI UMARPADA BRANCH (11042), SAO - 3,  SURAT for State Bank of India 
 and has caused drawings, specifications, and schedule of quantities etc. describing the works to be 
prepared by Nirmaan Architects & Interior Designers, the Architect. 
 

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set forth 

herein and to the Conditions set forth herein in the Special Conditions and in the Schedule of 

Quantities and Conditions of Contract (all of which are collectively hereinafter referred to as “the 

said conditions”) the works shown upon the said Drawings and / or described in the said 

Specifications and included in the Schedule of Quantities at the respective rates therein set forth 

amounting to the sum as therein arrived at our such other sum as shall become payable there under 

(hereinafter referred to as “the said Contract Amount.) 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

1) In consideration of the said Contract Amount to be paid at the times and in the manner set forth in 

the said Conditions, the Contractor shall upon and subject to the said Conditions execute and 

complete the work shown upon the said Drawings and described in the said Specifications and the 

schedule of items and quantities, as per the terms and conditions contained in the said conditions 

and the priced Schedule of Quantities. 

 

2) The Bank shall pay to the Contractor the said Contract Amount, or such other sum as shall become 

payable, at the times and in the manner specified in the said Conditions. 

 

3) The  term  “the Architects” in the  said  Conditions shall mean  the Ar. NIKUNJ R. SAYANI, - 

NIRMAAN ARCHITECTS AND INTERIOR DESIGNER, C - 610, INTERNATIONAL TRADE CENTER (ITC), 

RING ROAD, MAJURAGATE, SURAT- 395 002 in the event of their ceasing to be the Architects for 

the purpose of this Contract for whatever reason, such other person or persons as shall be 

nominated for that purpose by the Employer, not being a person to whom the Contractor shall 

object for reasons considered to be sufficient by the Employer, PROVIDED ALWAYS that no person 

or persons subsequently appointed to be Architects under this Contract shall be entitled to 

disregard or overrule any previous decisions or approval or direction given or expressed in writing 

by the outgoing Architects for the time being. 

 

4) The said Conditions and Appendix thereto shall be read and construed as forming part of this 
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Agreement, and the parties here to shall respectively bide by submit themselves to the said 

Conditions and perform the Agreements on their part respectively in the said Conditions 

contained. 

 

5) The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract. This 

Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to carry out 

the air conditioning & allied work in respect of the “Interior Decoration & Furnishing work: AIR 

CONDITIONING WORK of SBI UMARPADA BRANCH (11042), SAO - 3,  SURAT for State Bank of India 

as per the scope described and to be paid for according to actual measured quantities at the rates 

contained in the Schedule of Rates and /or negotiated rates and Probable quantities or as 

provided in the said conditions. 

 

6) The Contractor shall afford every reasonable facility for the carrying out of all works relating to 

ELECTRICAL works, installation of lifts, Telephone, electrical installations, fittings air-conditioning 

and other ancillary works in the manner laid down in the said Conditions, and shall make good any 

damages done to walls, floors, etc. after the completion of his work. 

 

7) The SBI reserves to itself the right of altering the drawings and nature of the work by adding to or 

omitting any items of work or having portions of the same carried out without prejudice to this 

Contract. 

 

8) The Contractors represent that they have experience and competent staff which will  enable them 

to ensure proper quality check on the materials, whether brought by the contractors or supplied 

by the Bank to the contractors, and which will ensure   that the contractor will carry out proper 

tests as required by the specifications and will supervise the day to day working and execution of 

the contract work. 

 

(A)  If the contractors have any doubt about the quality of the materials or any difficulty in supervision 

of the day to day work it shall be duty of the contractors to report the matter in writing forthwith 

to the Bank and for the time being suspend that portion of the work about which difficulty is 

experienced, and the contractors will abide by the directions given by the Bank. 

 

(B)  The contractors are aware that the Bank will not give day to day supervision but will periodically 

supervise and the contractor has to perform their obligations under the instructions given to him 

periodically and under sub clauses (a) and (b) above. 

 

(C) The contractors covenant and warrant that completed items of work as well as the entire work on 

completion will be in conformity with the specifications and the terms and conditions contained in 

the said conditions and will be of contract quality and description. 

 

(D) The SBI reserves to itself the right of altering the drawings and nature of the work by adding to or 

omitting any items of work or having portions of the same carried out without prejudice to this 

contract. 
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9) Time shall be considered as the essence of this Contract and the Contractor here by agrees to 

commence the work soon after the Site is handed over to him or from the date of issue of formal 

work order as provided for in the said Conditions whichever is later and to complete the entire 

work within the specified time subject to nevertheless the provisions for extension of time. 

 
10) All disputes arising out of or in any way connected with this agreement shall be deemed to have 

arisen at Ahmedabad and only the courts in Ahmedabad i shall have jurisdiction to determine the 

same. 

 

11) That the Whole documents of this Contract have been read by the Contractor and fully understood 

by the Contractor. 

 IN WITNESS WHEREOF THE SBI  and the Contractor have set their respective hands to these 

presents and two duplicates hereof the day and year first hereinabove written. 

 
 
 
Signature clause:  
_________________________ 
SIGNED AND DELIVERED 
 
By the hand of Shri --------------------------------            Assistant General  Manager of State Bank Of 
India  
(Name and Designation) 
 
In presence of  _________________________________________ 
 
1.               _________________________________________ 
Address     _________________________________________ 
 
2.  _________________________________________ 
Address   _________________________________________ 
(Witness) 

 
 
 

SIGNED AND DELIVERED by  
(If the Contractor is a Partnership Firm or an individual, should be signed by all partners or by duly 
authorized person on behalf of all partners) 
 
(1)          _______________________________ 
Address  _______________________________ 
 
(2)          _______________________________ 
Address _______________________________ 
(Witness) 

 
 
THE COMMON SEAL OF ___________________________was hereinto affixed pursuant to 
the resolution By Board of Directors at the Meeting held on  (If the Contractor signs under 
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its common seal, the Signature Clause should tally with the sealing clause in the Articles of 
Association) 

 
SIGNED AND DELIVERED by 
(1)  ____________________________________ 
 
(2)  ____________________________________ 
 
1)          ________________________________ 
Address ________________________________ 
 
(2)          _______________________________ 
Address  _______________________________ 
(Witness) 

 
 
SIGNED AND DELIVERED by  _________________________________(If the Contractor has 

signed by the hand of Power of Attorney , whether a Company or Individual) 
 
(1)          _______________________________ 
Address  _______________________________ 
 
(2)          _______________________________ 
Address  _______________________________ 
(Witness) 
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SECTION – 1 

INSTRUCTIONS TO THE TENDERERS 

 

1.0 Scope of work 
Sealed Tender followed by price bidding (on percentage basis) are invited by M/s. NIRMAAN 
ARCHITECTS & INTERIOR DESIGENER (AR. NIKUNJ SAYANI), SURAT. for and behalf of SBI Proposed AIR 
CONDITIONING works of SBI UMARPADA BRANCH (11042) SAO-3 SURAT. 

2.0 Site and its location  
The proposed work is to be carried out at SBI SBI UMARPADA BRANCH (11042), SAO - 3,  SURAT at SHOP 
NO G - 3 TO 5, SUNDARAM APARTMENT, OPP. MAHADEV PETROL PUMP, UMARPADA KEVDI ROAD, 
UMARPADA - 394445 (DIST : SURAT). 
 

Tender Documents 
2.1 The work has to be carried out strictly according to the conditions stipulated in the tender 

consisting of the following documents and the most workmen like manner. 
Instructions to tenderers  

General conditions of Contract  

Special conditions of Contract  

Additional Specifications 

Drawings 

Priced bid A 
 

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in 
case of ambiguities or discrepancies, shall take precedence in the order given below; 
a) Price Bid 

b) Additional Specifications 

c) Technical specifications 

d) Drawings 

e) Special conditions of contract 

f)  General conditions of contract 

g) Instructions to Tenderers 
 

2.3 Complete set of tender documents including relative drawings can be downloaded from the website 
www.sbi.co.in 
 

2.4 The tender documents are not transferable. 

 
3.0 Site Visit: 

 
The tenderer must obtain himself on his own responsibility and his own expenses all information and 
data which may be required for the purpose of filling this tender document and enter into a contract 
for the satisfactory performance of the work. The tenderer is requested to satisfy himself regarding the 
availability of water, power, transport and communication facilities, the character quality and quantity 

http://www.sbi.co/
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of the materials, labor, the law and order situations, climatic conditions, local authorities requirement, 
traffic regulations etc; The tenderer will be fully responsible for considering the financial effect of any 
or all the factors while submitting his tender. The Bank shall not be liable in any manner whatsoever for 
the same or for any other costs or other expenses incurred by a Bidder regardless of the conduct or 
outcome of the bidding process. 
 
 The tenderere is advised to inspect the site and satisfy himself on his own responsibility and his 
own expenses all the following information and data which may be required for the purpose of 
preparation and submission of their bids: 
i)  The location of indoor and outdoor units of the proposed ACs 
ii)  Required civil work like making opening in the wall, 
iii)  feasibility for laying the refrigerant pipes and its route 
iv)  Availability of drain water point at the site 
v)  Availability of Power near the proposed AC location 
vi)  Security gate pass requirements 
vii)  Storage space for the new ACs 
viii)  Permissible working hours at the site 
ix)  any other adverse conditions or hindrance to the installation 
x)  Any demo or presentation is required by Bank before installation 
xi)  traffic regulations, law & order situations in the area 
xii)  Whether AC has to be installed in coordination with other agencies like interior  etc 

 
4.0 CLARIFICATION / AMENDEMENTS AND CORRIGENDUM : 
4.1 Bidder requiring any clarification of the bidding document may notify us in writing at the address/by e-

mail given in the NIT within the date/time mentioned.  
4.2 The clarifications to the queries received or amendments in the tender will be posted on the Bank’s 

website and e-tender portal as a corrigendum/Addendum. No individual communication will be conveyed 
to the Bidders. The interested parties/Bidders are advised to check the above website regularly till the 
date of submission of Bid document and ensure that clarifications / amendments issued, if any, have 
been taken into consideration before submitting the Bid. Such amendments/clarifications, if any, issued 
by the Bank will be binding on the participating Bidders. Bank will not take any responsibility for any such 
omissions by the Bidder. Bank at its own discretion, may extend the deadline for submission of Bids in 
order to allow prospective Bidders a reasonable time to prepare the Bid, for taking the amendment into 
account. 

4.3 Depending upon the site conditions and the Bank’s requirements, a pre-Bid meeting, if required, will be 
held on the date and time specified in the tender which may be attended by the interested Bidders or 
their representatives and get their queries clarified 

4.4 Bank reserves the right to amend, rescind or reissue the tender, at any time prior to the deadline for 
submission of Bids. 

4.5 No request for change in commercial/legal terms and conditions, other than what has been mentioned in 
the tender or any addenda/corrigenda or clarifications issued in connection thereto, will be entertained 
and queries in this regard, therefore will not be entertained. 

4.6 Queries received after the scheduled date and time will not be responded/acted upon. 

 
5.0 Earnest Money: RS. 4,400.00 
5.1 The tenderer are requested to submit the Earnest Money as mentioned in NIT 
5.2 EMD in any other form other than as specified above will not be accepted. Tender not accompanied by 

the EMD in accordance with clause 4.1 above shall be rejected. 
5.3 No interest will be paid on the EMD 
5.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of contract. 
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5.5 EMD of successful tenderer will be retained as a part of security deposit. 

 
6.0 Initial Security Deposit: Not applicable 

 
7.0 Security Deposit (TSD): 
7.1 Total security deposit shall be 3% of contract value. Deduction from each running bill account will be @ 

10% till Total Security Deposit (TSD) reaches to 3% of contract value. The 50% of the Total Security 
Deposit shall be paid to the contract on the basis of architect’s certifying the virtual completion. The 
balance 50% would be paid to the contractors after completion Defects Liability Period as specified in the 
contract/WORK ORDER. 

7.2 No interest shall be paid on the amount retained by the Bank as Security Deposit. 

 
8.0 ADDITIONAL SECURITY DEPOSITE (ASD) / ADDITIONAL PERFORMANCE GUARANTEE (APG) 

(IF THE QUOTED AMOUNT IS BELOW 7.5% THAN THE ESTIMATED AMOUNT) 
The tenderer have to pay additional security deposit (ASD) / additional performance guarantee (APG) 
shall be applicable if the quoted bid price amount is more than 7.5% below than the estimated cost put 
to the tender. the Additional Security Deposit (ASD) / APG shall be the difference amount between 92.5% 
of estimated cost amount and quoted amount by the lowest bidder after the reverse auction. The bidder 
must submit it with the letter of undertaking  (Performance guarantee) and deposit within 7 days of 
reverse auction. The work order is issued after the submission of additional  security deposit successfully 
paid by the bidder. No interest shall be paid on this additional security deposit amount retained by the 
back. And it will be release after defect labiality period of the project. If the successful bidder fail to 
deposit the amount within stipulated given time, the agency will be blacklisted from the empanelment 
for 3 years without any notice & EMD will be seized by bank.   

 
9.0 BID SUBMISSION 
8.1 Only those bidders satisfying the eligibility criteria given in the NIT need to apply. Tenders should be 

submitted online in the website https://etender.sbi. Bidder should log into the site well in advance for 
bid submission so that he/she upload the bid in time i.e. on or before the bid submission time. The 
server time (which is displayed on the bidders’ dashboard) will be considered as the standard time for 
referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The bidders 
should follow this time during bid submission. Bidder will be responsible for any delay due to other 
issues. 

8.2 The bidders should submit their bids online with their valid digital certificate, which confirms that the 
bidders have read and understood the tender terms and conditions. Claiming ignorance of all the terms 
and conditions in this tender either before or after the PO is issued or during the progress of the work will 
not be accepted. 

8.3 The bidder shall submit the documents enlisted in the checklist in the NIT in the softcopy format. i.e. 
scanned copy of the documents either in PDF or JPEG format as required. The BANK will not be held 
responsible for any sort of delay or the difficulties faced during the submission of bids online by the 
bidders. The bidder should see that the bid documents submitted should be free from virus and if the 
documents could not be opened, due to virus, during tender opening, the bid is liable to be rejected. 

8.4 The documents submitted online in the Technical Bid should NOT contain any price information. Such 
Bid, if received, will be rejected. 

8.5 The bidder shall submit his quotes online through the PRICE BID in the e-procurement portal. The price 
bid will be opened only if the Bid is unconditional and the bidder qualifies as per eligibility criteria and 
meets technical specifications. 

8.6 Bank shall conduct e-reverse auction among the qualified bidders and the same shall be communicated 
to the bidders.( If required) 

8.7 No claim for submission of offline bids will be entertained. Such bids will not be considered. If any Bidder 
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submits Bid on behalf of an OEM / brand, the same Bidder shall not submit a Bid on behalf of another 
OEM / brand. 

 
10.0 PRICE BID : RATES QUOTED BY BIDDER 
9.1 The contractor shall satisfy himself before Bidding as to the correctness and sufficiency of his Bid for the 

works and the rates/ amounts stated in the schedule of quantities and / or the schedule of rates and 
amount as provided covering all his obligations under the contract and all matters necessary for proper 
completion of the works expected in this document. 

9.2 The rate quoted shall be firm and shall include costs of all materials, loading, transport, unloading, 
Installation charges, wastage of materials during execution, levies, Octroi(if applicable), local body 
taxes(if applicable), all type of Insurance Charges, temporary works such as scaffolding, cleaning, 
overheads, profit, statutory expenses, incidental charges and all related expenses to complete the work 
etc.. 

9.3 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates tendered by the 
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the work and No 
extra charges will be paid over and above the contract amount on account of any other charges (existing 
or future addition) or on any other account. 

9.4 The GST shall be paid extra as applicable. 
9.5 Rate Revision in the contract amount is not permitted during the validity period of the contract for any 

reason including during the extended period, if any. 
9.6 Any request for review of the price bid after the bid opening will not be entertained. 
9.7 The Bidder shall quote their offers he will be willing to execute the work, in terms of “Specific Percentage 

Numerical Value” (only up to two decimal places) above (+) / below(-) / at par with the total estimated 
cost put to bid. The same percentage offer is applicable for each and every item of the work including all 
sections/sub sections /sub heads of the work. 

 
11.0 Signing of contract Documents: 

The contractor who accept the standard rates shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 15 days from the receipt of intimation of 
acceptance of the tender by the Bank. However, the written acceptance of the bidder by the Bank will 
constitute a binding agreement between the Bank and contractor who accept the L-1 rates (Standard 
Rates) whether such formal agreement is subsequently entered in to or not. 

 

12.0 Completion Period 
Time is essence of the contract. The work should be completed in all respect accordance with the terms 
of contract within the stipulated period from the date of award of work. 
 

13.0 Validity of Tender:  As per NIT  
If the tenderer withdraws his/her offer during the value period or makes modifications in his/her 
original offer which are not acceptable to Bank without prejudice to any other right or remedy the 
Bank shall be at liberty to forfeit the EMD. 

 
14.0 Photographs:  

The Contractor shall at his own expense supply to the Architects with duplicate hard copies of large 
photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two approved portions of 
each building, at intervals of not more than one months during the progress of the work or at every 
important stage of construction.  
In addition to above, the contractor shall be bound to submit adequate no. of site photographs along 
with each Running Bill for the project clearing showing major progress of work measured and claimed 
therein failing which the Architect/ SBI may consider returning the Bill to the contractor and no claim for 
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delay on this account will be entertained. 

 
15.0 Liquidated Damages: 

The liquidated damages shall be 0.50% per week subject to a maximum of 5% of contract value. 
 

15.0  Rate and Prices: 
15.1  In case of Item Rate Tender: 

 
i. The bidder should submit online bid by the authorized person through his digital signature. This 
estimate should have clear and complete specifications and scope of each item and its estimated 
quantity. The intending bidders shall quote their rates of each item separately. 
ii. The bidder offering Lowest Tender Amount for projects pertaining to Procurement Purchase Contract 
and Highest Tender Amount for Sales Contracts shall be declared as "Successful Bidder".  
iii. ln case, the Lowest Tendered Amount of two or more contractors is same, such lowest contractors will 
again be asked to submit sealed / online. Revised sealed bid on item rate basis including all sub 
sections/sub heads as the case may be, but the revised total amount quoted shall, in no case, be higher 
than the total amount quoted during their initial offer for the project. The lowest tender shall be decided 
on the basis of revised offers. 
iv. The process of online re-bidding amongst Two or more contractors offering same total amount shall 
continue till L-1 bidder is discovered. 
v. ln case, any of such contractor(s) (quoted same tender amount during initial bidding or subsequent re-
bidding) refuses to submit revised offer, it shall be treated as "withdrawal of tender/' by the Contractor 
before acceptance. The earnest money of such contractors shall be forfeited. 
vi. ln case all the lowest contractors those have quoted same tendered amount, refuse to participate in 
online revised bidding process for the project, the EMD of such Contractors shall be forfeited and the 
tenders shall be re-invited for the project.  
vii. The Contractor(s), whose earnest money is forfeited because of non-submission of revised offer, shall 
not be allowed to participate in the re-tendering process for the said project. 
viii. The tenderers should not change the units as specified in the tender. If any unit is changed the 
tenders would be evaluated as per the original unit and the contractor would be paid accordingly. The 
tenderer should not change or modify or delete the description of the item. If any discrepancy is 
observed he should immediately bring to the knowledge of the Architect/ SBI.  
 
The rate quoted shall be firm and shall include all costs, allowances, materials, labours, taxes etc. 
except G.S.T, which shall be payable / reimbursed as per actual as applicable. 

 
The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust the work in 
phases or may drop the part scope of work at any stage of the project within its sole discretion without 
assigning any reason(s) for doing so and no claim / correspondence shall be entertained in this regard. 

 
15.1 Penalty clause for abnormal rates: 

Tenderer must quote the rates with clear mind that all the items described in price bid will be executed 
on site. if the tenderer will quote the rate of any tender item below 75% of the estimated rate, The bank 
will take a undertaking for particular tender item.  And Tendered will not allow to remove particular 
tender items from execution. if the Tenderers fail to execute the said tender item in required quantity or 
denied to supply, the bank will impose the penalty by deducting estimated rate amount for non / lesser 
execution  for the said item.  

Signature Of The Contractor With Seal 
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GENERAL & IMPORTANT NOTES 

 
1 GENERAL NOTES:  
 
(i) Unless otherwise specified in these tender documents mode of measurements 

specifications etc. shall be as per relevant IS codes.  
 
(ii) Source of materials / samples / brands / makes etc. shall be got approved from the 

Architects / Bank before using. In case of deviations, decision of the Bank shall be final and 

binding and shall not be open for arbitration.  
 
(iii) The Architects have their specific role / duties / rights as defined in these tender documents. 

However, in the event of any dispute arising out of differences between the opinions of the 

Architects and also their role/ duties/rights, the Banks’ decision shall be final & binding on 

the Architects and the Contractor and shall not be open to arbitration.  
 
(vi) The Contractor will extend full co-operation, support and all required assistance to Architect/              
 Bank for discharging their duties and responsibilities efficiently and effectively. 
 
(vii) The contractor has to supply and adhere to the specific makes and specifications of all the 

items, which are mentioned in the separate list of approved makes. Any work found not as 
per the tender specifications and list of approved the contractor has to replace the same 
without any delay. The contractor is instructed of get approval of all the materials to be 
used on this site before starting the work. He should provide different sample of material 
for approval, before execution of work. 
 

(viii) All quantities indicated in the tender are approximate & are likely to change. The contractor 
must take actual measurement at site and billing shall be done as per the actual 
measurement of the work done at site. 
 

(ix) Work has to be got executed at site in coordination with various agencies working at site.  
 

(x) The contractor is instructed to get the approval of the materials to be used on this site 
before starting the work. He shall provide different sample of materials for approval before 
execution of the work  
 

(xi) All material has to be used in full size/length only. Joints should be avoided as far as possible.  
 

(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite 
executed to the shape area only. 
 

(xiii) Making various levels & line out for total layout on site for the items in scope of the work 
shall be   done   by the contractor at his own cost. 
 

(xiv) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by 
the contractor. Testing of wood for moisture, knot % etc. shall be carried out by the 
contractor at his own cost.  
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2. IMPORTANT NOTES: 
 
(i) The contractor’s qualified & authorized representative shall remain on site during the 

entire execution process for coordination with various agencies / Architect / Bank & 

execution of work. 

(ii) If the assigned work is in running/working Branch, the contractor should have executed 

the site erection work in odd hours, Holidays and Sundays.  

(iii) The contractor shall prepare all loose furniture items at his workshop only & deliver the 

same to the site at appropriate time as instructed by the Architect/BMs/Bank Officials. 
 
(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed away at the 

location beyond the limit as approved by the local authority.  
 
(v) Hidden measurements: - It is contractor’s responsibility to get the measurement checked 

 immediately on completion of such items. This shall be done before finishing the same The 

 Architect shall be provided with such details well in advance so that the other work is not

 held up due to last moment action. 

(vi)  Before starting the work at site, the contractor shall mark out the plan & levels of the false 

 ceiling, partitions etc. in coordination with other agencies on site. 

vii)  The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery, 

 Installation, Testing, Commissioning etc. complete at the site. No extra will be paid for any 

 kind of taxes. However, the GST will be paid extra as applicable as per actual.  

viii) The entire job shall be executed in total coordination with the other agencies working on 

the  project & also with landlord, Branch Manager and Bank officials etc.  

ix) Architect of the project shall be kept informed about the progress of the work at various 

 stages. 

x) The contractor shall arrange on his own for lighting & plug point with socket & electrical 

 wiring, DB's etc. required during entire execution process. However, supply at point shall 

be  provided by the bank / landlord  

(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD to Architect 
/ Bank  

 
xii) BILLING PROCESS:  

The contractor/Architect should take care of the following while submitting the final Bill 
 
The Final Bill Should Contain: - 
 
a) Abstract in tender BOQ format only. 

b) Schedules for detailed measurement sheet for all items (in detailed break up). 

c) original insurance policies as per tender terms and conditions. 

d) Completion certificate issued by the concerned Architect. 

e) Inspection & completion certificates for all types of false ceiling. 

f) Test report for Toughened Glass. 

g) Copy of LOA etc.  
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h) All documents shall carry contractor's signature & seal with address. - All documents 

shall be submitted in 1 + 1 copies.  

i) The contractor shall also provide all measurement sheet in soft copy (in Excel format). 

j) The contractor shall submit the purchase bill copy of major items used in the project. 

k) That extension of time, if any, beyond scheduled date of completion has been granted 

by the Competent Authority. 

l) original receipt of purchase of Corian/plywood/Gypboard and other major materials 

used in the work from the original manufacturer/authorized dealers/distributors. 

m) If any advances paid during the execution of the work. 

n) Acceptances form the contractor that “Accepted as full and final settlement of all 

claims" 

o) The total cost of work should be within the sanction amount, if not, revised sanction 

taken from the Competent Authority to be attached with the Final Bill 

 
IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECEMEAL 

MANNER) ALONG WITH FULL&FINAL BILL &SHALL BE DULY SIGNED BY PUTTING 

COMPANY'S ADDRESS SEAL 
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GENERAL CONDITIONS OF CONTRACT 

  
1.0 Definitions: 
 “Contract” means the documents forming the tender and the acceptance thereof and the 

formal agreement executed between State Bank of India (client) and the Contractor, together 
with the documents referred therein including these conditions, the specifications, designs, 
drawings and instructions issued from time to time by the Architects/ Bank and all these 
documents taken together shall be deemed to form one contract and shall be complementary 
to one another. 

 
1.1 In the contract the following expressions shall, unless the context otherwise requires, have the 

meaning hereby respectively assigned to them. 
 
1.1.1 ‘SBI’ shall mean State Bank of India (client) a body corporate created under State Bank of India 

Act 1955,having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai-400 
021 and LHO at Bhadra, Ahmedabad and includes the Client’s representatives, successors and 
assigns. 

 
 ‘Architect/ consultants’ shall mean Ar. Nikunj R. Sayani, Nirmaan Architects & Interior 

Designer, Surat -  395002. 
 ‘Project Management Consultant’ shall mean --------------Not Applicable -------------- 
 
1.1.2 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give 

instructions to the contractor. 
 
1.1.3 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include legal personal representative of such individual or the 
composing the firm or company and the permitted assignees of such individual or firm or 
company. 

 
 The expression ‘Works’ or ‘Work’ shall mean the permanent or temporary work described in 

the ‘Scope of Work’ and / or to be executed in accordance with the contract and includes 
materials, apparatus, equipments, temporary supports, fittings and things of all kinds to be 
provided, the obligations of the contractor hereunder and work to be done by the contractor 
under the contract. 

1.1.4 ‘Engineer’ shall mean the representative of the Architect/ Consultant. 
1.1.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and 

referred to in the specifications and any modifications of such drawings as may be issued by 
the Engineer from time to time ‘Contract value shall mean the value of the entire work as 
stipulated in the letter of acceptance of tender subject to such additions thereto or deductions 
there from as may be made under the provision herein after contained. 

1.1.6 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications 
thereof as may time to time be furnished or approved by the Architects/ consultant.  

 
1.1.7 “Month” means calendar month. 
1.1.8 ‘Week’ means seven consecutive days. 
1.1.9 ‘Day” means a calendar day beginning and ending at 00 hr and 24 hrs respectively. 
 

CLUASE 
1.0 Total Security Deposit 
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Total Security Deposit comprise of  
Earnest Money deposit 
Initial security deposit 
extra security deposit 
Retention money 
 
a) Earnest Money Deposit: 
 The tenderer shall furnish EMD as specified in the NIT in the form of Demand draft drawn in 

favor of the State Bank of India on any Scheduled Bank. No tender shall be considered unless the 
EMD is so deposited in the required form. No interest shall be paid on this EMD. The EMD of the 
unsuccessful tenderer shall be refunded soon after the decision to award the contract is taken 
without interest. The EMD shall stand absolutely forfeited if the tenderer revoke his tender at 
any time during the period when he is required to keep his tender open for acceptance by the 
SBI or after it is accepted by the SBI the contractor fails to enter into a formal agreement or fails 
to pay the initial security deposit as stipulated or fails to commence the work within the 
stipulated time. 

 
b) Initial Security Deposit (ISD) 

The ISD shall be 2% of accepted value of tender including the EMD in the form of DD drawn in 
favor of any scheduled bank and shall be deposited within 15 days from the date of acceptance 
of tender. 
 

c) Additional Security Deposit (ASD) / Additional Performance Guarantee (APG) 
 The tenderer have to pay additional security deposit (ASD) / additional performance guarantee 

(APG) shall be applicable if the quoted bid price amount is more than 7.5% below than the 
estimated cost put to the tender. the Additional Security Deposit (ASD) / APG shall be the 
difference amount between 92.5% of estimated cost amount and quoted amount by the lowest 
bidder after the reverse auction.  

 
d) Retention Money: 
 Besides the ISD as deposited by the contractor in the above said manner the retention money 

shall be deducted from the running account bill at the rate of 10% of the gross value of work 
done by the contractor and claimed in each bill provided the total security deposit i.e. the ISD 
plus retention money shall both together not exceed 5% of contract value. 50% of the total 
security deposit shall be refunded to the contractor without any interest on issue of Virtual 
Completion Certificate by the Architect/ Consultant. The balance 50% of the total security 
deposit shall be refunded to the contractor without any interest within fifteen days after the 
end of defect liability period provided the contractor has satisfactorily attended to all defects in 
accordance with the conditions of contract including site clearance. 

 
2.0  Language 
 The language in which the contract documents shall be drawn shall be in English. 
 
3.0  Errors, omissions and discrepancies 
 In case of errors, omissions and / or disagreement between written and scaled dimensions on 

the drawings or between the drawings and specifications etc., the following order shall apply: 
i) Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted. 
 
ii) Between the written or shown description or dimensions in the drawings and the corresponding 

one in the specification the former shall be taken as correct. 
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iii) Between written description of items in the specifications and description in bills of quantities of 

the same former shall be adopted. 
 
a) In case of difference between rates written in figures and words, the rate in word shall prevail. 
 
b) Between the duplicate/ subsequent copies of the tender, the original tender shall be taken as 

correct. 
 
4.0 Scope of work: 
 The contractor shall carryout complete and maintain the said work in every respect strictly in 

accordance with this contract and with the directions of and to the satisfaction of the Bank to be 
communicated through the Architect/ Consultant.  The Architect/ Consultant at the directions of 
the Bank from time to time, issue further drawings and/ or written instructions, detail directions 
and explanations which are hereafter collectively referred to as the Architect/ Consultant’s 
instructions in regard to the variation or modification of the design, quality or quantity of work 
or the addition or omission or submission of any work. Any discrepancy in the drawings or 
between the BOQ and/ or drawings and/ or specifications, the removal from the site of any 
material brought thereon by the Contractor and any submission of any other materials thereof 
the removal and or re-execution of any work executed by him, the dismissal from the work of 
any person employed/ engaged there upon. 

 
5.0  
(I) Letter of acceptance: 
 Within the validity period of the tender, the Bank shall issue a letter of acceptance either 

directly or through the Architect/ Consultant by registered post or otherwise depositing at the 
address of the contractor as given in the tender to enter into a Contract for the execution of the 
work as per the terms of the tender. The letter of acceptance shall constitute a binding contract 
between the SBI and the contractor. 

 
(II) Contract Agreement: 
 On receipt of intimation of the acceptance of tender from the SBI/ Architect the successful 

tenderer shall be bound to implement the contract and within fifteen days thereof. He shall sign 
an agreement on a non judicial stamp paper of appropriate value. 

 
6.0 Ownership of drawings: 

 All drawings, specifications and copies thereof furnished by the SBI through its Architect / 
Consultants are the properties of the SBI. They are not to be used on other work. 

 
7.0 Detailed drawings and instructions: 
 The SBI through its Architect / Consultants shall furnish with reasonable promptness additional 

instructions by means of drawings or otherwise, necessary for the proper execution of the work. 
All such drawings and instructions shall be consistent with the contract document, true 
developments thereof and reasonably inferable there from.  

 
 he work shall be executed in conformity therewith and the contractor will prepare a detailed 

program schedule indicating therein the date of start and completion of various activities on 
receipt of the work order and submit the same to the SBI through its Architect / Consultant.    

 
8.0  Copies of agreement 
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 Two copies of agreement duly signed by both the parties (Bank & the Contractor) with the 
drawings shall be prepared one each for both the parties; a photo copy of such Agreement 
shall be kept by the Architect. 

 
9.0 Liquidating damages: 
 If the contractor fails to maintain the required progress or to complete the work and clear the 

site including vacating their office on or before the contracted or extended date or completion 
without justification in support of the cause of delay, he may be called upon without prejudice 
to any other right of remedy available under the law to the SBI on account of such breach to 
pay a liquidated damages as mentioned in NIT 

 
10.0 Materials, Appliances and employees: 

 Unless or otherwise specified the contractor shall provide and pay for all materials, labor, water, 
power, tools, equipment, transportation and any other facilities that are required for the 
satisfactory execution and completion of the work. Unless or otherwise specified. All materials 
shall be new and both workmanship and materials shall be of best quality. The contractor shall 
at all times enforce strict discipline and good order among his employees and shall not employ 
on the work any unfit person or any one not skilled in the work assigned to him. Workman 
whose work or behavior is found to be unsatisfactory by the SBI/ Architect/Consultant shall be 
removed from the site immediately. 

 
11.0 Permits, laws and Regulations: 

 Permits and licenses required for the execution of the work shall be obtained by the contractor 
at his own expenses. The contractor shall give notice and comply with the regulations, laws, and 
ordinances, rules, applicable to the contract. If the contractor observes any discrepancy 
between the drawings and specifications, he shall promptly notify the SBI in writing under 
intimation of the Architect/Consultant. If the contractor performs any act which is against the 
law, rules and regulations he shall meet all the costs arising there from and shall indemnity the 
SBI any legal actions arising there from.  

 
12.0 Setting out work: 

The contractor shall set out the work and shall be responsible for the true and perfect setting 
out the same and for the correctness of the positions, levels, dimensions, and alignment of all 
parts thereof and got it approved by the Architect/Consultant before proceeding with the work 
at any time any error in this respect shall appear during the progress of the works, irrespective 
of the fact that the layout had been approved by the Architect/Consultant the contractor shall 
be responsible for the same and shall at his own expenses rectify such error, if so, required to 
satisfaction of the SBI. 
 

13.0 Protection of works and property 
The contractor shall continuously maintain adequate protection, of all his work from damage 
and shall protect the SBI’s properties from the injury or loss arising in connection with contract. 
He shall make good any such damage, injury, loss, except due to causes beyond his control and 
not due to his fault or negligence. 
He/she shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the works 
and shall comply with all applicable provisions of Govt. and local body’s safety laws and 
building codes to prevent accidents or injuries to persons or property on about or adjacent to 
his place of works. 
 

14.0 Inspections of  work:     
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 The SBI/ Architect/Consultant or their representatives shall at all reasonable times have free 
access to the work site and/ or to the workshop, factories, or other places where materials are 
laying or from where they are obtained and the contractor shall give every facility to the SBI/ 
Architect/Consultant and their representatives necessary for inspection and examination and 
test of the materials and workmanship. No person unless authorized by the SBI/ 
Architect/Consultant except the representative of Public authorities shall be allowed on the 
work at any time. The proposed work either during its construction stage or its completion can 
also be inspected by the Chief Technical Examiner’s organization a wing of Central Vigilance 
commission. 

 
15.0 Assignment and subletting: 
 The whole of work included in the contract shall be executed by the contractor and he shall not 

directly entrust and engaged or indirectly transfer, assign or underlet the contract or any part 
or share thereof or interest therein without the written consent of the SBI though the Architect 
and no undertaking shall relieve the contractor from the responsibility of the contractor form 
active superintendence of the work during its progress. 

 
16.0 Quality of materials, workmanship & Test 
i) All materials and workmanship shall be best of the respective kinds described in the contract 

and in accordance with the Architect/Consultant’s instruction and shall be subject from time to 
time to such test as the Architect/Consultant may direct at the place of manufacture or 
fabrication or on the site or in an approved testing laboratory. The contractor shall provide 
such assistance, instruments, machinery, labor and materials as are normally required for 
examining, measuring, sampling and testing any material or part of work before incorporation 
in the work for testing a may be selected and required by the Architect/Consultant. 

 
ii) Samples 
 All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied 

by the contractor without any extra charges. If certain items proposed to be used are of such 
nature that samples cannot be presented or prepared at the site detailed literature/ test 
certificate of the same shall be provided to the satisfaction of the Architect/Consultant,. Before 
submitting the sample/ literature the contractor shall satisfy himself that the material/ 
equipment for which he is submitting the sample/ literature meet with the requirement of 
tender specification. Only when the samples are approved in writing by the 
Architect/Consultant the contractor shall proceed with the procurement and installation of the 
particular material/ equipment. The approved samples shall be signed by the 
Architect/Consultant for the identification and shall be kept on record at site office until the 
completion of the work for inspection/ comparison at any time. The Architect/Consultant shall 
take responsibility time to approve the sample. Any delay that might occur in approving the 
samples for reasons of its not meeting the specifications or other discrepancies, inadequacy, 
delay in furnishing samples of best qualities from various manufactures and such other aspects 
causing delay on the approval of the material/ equipment etc. shall be to the account of the 
contractor. 

 
iii) Cost of Tests 
 The cost of making any test shall be borne by the contractor if such test is intended by or 

provided for in the condition or specifications or BOQ. 
 
iv) Cost of test not provided for 
 If any test is ordered by the Architect/Consultant which is either 
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a) If so intended by or provide for or (in the cases above mentioned) is not so particularized, or 
though so intended or provided for but ordered by the Architect/Consultant to be carried out by 
an independent person at any place other than the site of the place of manufacture or 
fabrication of the materials tested or any Government/ approved laboratory, then the cost of 
such test shall be borne by the contractor. 

 
17.0 Obtaining information related to execution of work: 

 No claim by the contractor for additional payment shall be entertained which is consequent 
upon failure on his part to obtain correct information as to any matter affecting the execution of 
the work or any misunderstanding or the obtaining incorrect information or the failure to obtain 
correct information relieve him from any risks or from the entire responsibility for the 
fulfillment of contract. 

 
18.0 Contractor’s superintendence 
 The contractor shall give necessary personal superintendence during the execution of the works 

and as long, thereafter, as the Architect/ Consultant may consider necessary until the expiry of 
the defects liability period, stated hereto. 

 
19.0 Quantities: 
i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared 

in accordance with the Indian Standard method of Measurements and quantities. The rate 
quoted shall remain valid for variation of quantity against individual item to any extent subject 
to maximum variation of the contract value by 25%. The entire amount paid under clause 21 
hereof as well as amount of prime cost and provisional sums if any shall be excluded. 

ii) Variation exceeding 25%: the items of work executed in relation to variation exceeding 25% 
shall be paid on the basis of provisions of clause 22 hereof. 

 
20.0 Works to be measured 

 The Architect/Consultant may from time to time intimate to the contractor that he requires the 
work to be measured and the contractor shall forthwith attend or send a qualified 
representative to assist the Architect in taking such measurements and calculations and to 
furnish all particulars or to give all assistance required by any of them. Such measurements shall 
be taken in accordance with the mode of Measurements detailed in the specifications. The 
representative of the Architect/Consultant shall take the joint measurements with the 
contractor’s representative and the measurements shall be entered in the measurement book. 
The contractor or his authorized representative shall sign all the pages of the measurement 
book in which the measurements have been recorded in token of his acceptance. All the 
corrections shall be duly attested by both representatives. No over writings shall be made in the 
measurement book. Should the contactor not attend or neglect or omit to depute his 
representative to take measurements then the measurements recorded by the representative 
of the Architect/Consultant shall be final. All authorized extra work, omissions and all variations 
made shall be included in such measurement.   

 
21.0 Variations 
 No alteration, omission or variation ordered in writing by the Architect/ Consultant shall vitiate 

the contract. In case the SBI/ Architect/Consultant thinks proper at any time during the progress 
of works to make any alteration in, or additions to or omissions from the works or any alteration 
in the kind or quality of the materials to be used therein, the Architect/Consultant shall give 
notice thereof in writing to the contractor or shall confirm in writing within seven days of giving 
such oral instructions, the contractor shall alter to, add to, or omit from as the case may be in 
accordance with such notice, but the contractor shall not do any work extra to or make any 
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alterations or additions to or omissions from the works or any deviation from any of the 
provisions of the contract, stipulations, specifications or contract drawings without previous 
consent in writing of the Architect/Consultant  and the value of such extras, alternations, 
additions or omissions shall in all cases be determined by the Architect/Consultant and the same 
shall be added to or deducted from the contract value, as the case may be.  

 
22.0 Valuation of variations: 
  No claim for an extra shall be allowed unless it shall have been executed under the authority of 

the Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such extra is 
herein referred to as authorized extra and shall be made in accordance with the following 
provisions. 

a)  
i)  The net rates or prices in the contract shall determine the valuation of the extra work where 

such extra work is of similar character and executed under similar conditions as the work 
priced herein. 

ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ. 
 
b) The net price of the original tender shall determine the value of the items omitted, provided if 

omissions do not vary the conditions under which any remaining items of works are carried 
out, otherwise the prices for the same shall be valued under sub-clause (c)  hereunder. 

 
c) Where the extra works are not of similar character and/ or executed under similar conditions are 

aforesaid or where the omissions vary the conditions under which any remaining items or 
works are carried out, then the contractor shall within 7 days of the receipt of the letter of 
acceptance inform the Architect/Consultant of the rate which he intends to charge for such 
items of work, duly supported by analysis of the rate or rates claimed and the 
Architect/Consultant shall fix such rate or prices as in the circumstances in his opinion are 
reasonable and proper, based on the market rate. 

 
d) Where extra work cannot be properly measured or valued the contractor shall be allowed day 

work prices at the net rats stated in the tender of the BOQ or, if not, so stated then in 
accordance with the local day work rates and wedges for the district; provided that in either 
case, vouchers specifying the daily time (and if required by the Architect/Consultant) the 
workman’s name and materials employed be delivered for verifications to the 
Architect/Consultant at or before the end of the week following that in which the work has 
been executed.  

 
e) It is further clarified that for all such authorized extra items where rates cannot be derived from 

the tender, the Contractor shall submit rates duly supported by rate analysis worked on the 
“market rate basis” for material, labor, hire/ running charges of equipments and wastage etc. 
plus 15% toward establishment charges, contractor’s overheads and profits. Such items shall 
not be eligible for escalation.  

23.0 Final measurements: 
 The measurements and the valuation in respect of the contract shall be completed within one 

month of the virtual completion of the work. 
 
24.0 Virtual Completion Certificate (VCC) 
 On successful completion of the entire works covered by the contract to the full satisfaction of 

the SBI, the contractor shall ensure that the following works has been completed to the 
satisfaction of the SBI. 
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a)   Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labor, equipment 
and machinery. 

b)   Demolish, dismantle and remove the contractor’s site office, temporary works, structure 
including labor sheds/ camps and construction of other items and things whatsoever brought 
upon or erected at the site or any land allotted to the contractor by the SBI and not 
incorporated in the permanent works. 

c)   Remove all rubbish, debris etc. from the site and the land allotted to the contactor by the SBI 
and shall clear, level, and dress, compact the site as required by the SBI. 

d)   Shall put the SBI in undisputed custody and possession of the site and all land allotted by the 
SBI. 

e)   The contractor shall hand over the work in a peaceful manner to the SBI. 
f)   All defects/ imperfection have been attended and rectified as pointed out by the SBI to the full 

satisfaction of the SBI. 
 
 Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be 

entitled to apply to the Architect/Consultant is satisfied of the completion of the work. Relative 
to which the completion certificate has been sought, the Architect/Consultant shall within 
fourteen (14) days of the receipt of the application for virtual completion certificate, issue a VCC 
in respect of the work for which the VCC has been applied. 

 
 This issuance of a VCC shall be without prejudice to the SBI’s rights and contractors liabilities 

under the contract including the contractor’s liability for defect liability period nor shall the 
issuance of VCC in respect of the works or work at any site be construed as a waiver of any right 
or claim of the SBI against the contractor in respect of works or works at the site and in respect 
of which the VCC has been issued. 

 
25.0 Work by other agencies: 
 The SBI / the Architect/Consultant reserve the rights to use premises and any portion of the site 

for execution of any work not included in the scope of this contract which it may desire to have 
carried out by other persons simultaneously and the contractor shall not only allow but also 
extend reasonable facilities for the execution of such work. The contractor however shall not be 
required to provide any plant or material for the execution of such work except by special 
arrangement with the SBI. Such work shall be carried out in such manner as not to impede the 
progress of the works included in the contract. 

 
26.0 Insurance of works: 
26.1 Without limiting his obligations and responsibilities under the contract, the contractor shall 

insure in the joint names of the SBI and the contractor against all loss or damages from 
whatever cause arising other than the excepted risks, for which he is responsible under the 
terms of contract and in such a manner that the SBI and contractor are covered for the period 
stipulated in clause 28 and 29 of GCC and are also covered during the period of maintenance for 
loss or damage arising from a cause, occurring prior to the commencement of the period of 
maintenance and for any loss or damage occasioned by the contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations under clause. 

 
 a) The works for the time being executed to the estimated current Contract value thereof, or 

such additional sum as may be specified together with the materials for incorporation in the 
works at their replacement value. 

 
 b) The constructional plant and other things brought on to the site by the contractor to the 

replacement value of such constructional plant and other things. 
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 c) Such insurance shall be effected with an insurer and in terms approved by the SBI which 

approval shall not be unreasonably withheld and the contractor shall whenever required 
produce to the Architect/Consultant the policy of insurance and the receipts for payment of the 
current premiums. 

 
26.2 Damage to persons and property 
 The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 

against all losses and claims in respect of injuries or damages to any person or material or 
physical damage to any property whatsoever which may arise out of or in consequence of the 
execution and maintenance of the works and against all claims proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto except any compensation 
of damages for or with respect to: 

a) The permanent use or occupation of land by or any part thereof. 
b) The right of SBI to execute the works or any part thereof, over, under, in or through any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract. 
d) Injuries or damages to persons or properties resulting from any act or neglect of the SBI, their 

agents, employees or other contractors not being employed by the contractor or for or in 
respect of any claim, proceedings damages, costs, charges and expenses in respect thereof or in 
relation thereto or where the injury or damage was contributed to by the contractor, his 
servants or agents. Such part of the compensation as may be just and equitable having regard to 
the extent of the responsibility of the SBI, their employees, or agents or other employees, or 
agents or other contractors for the damage or injury. 

 
26.3 Contractor to indemnify SBI 
 The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and 

expenses in respect of the matters referred to in the provision of these sub-clauses of 26.2 
 
26.4 Contractor’s superintendence  
  The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 

proceeding relating to infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties which may be payable in respect of any article or part 
thereof included in the contract. In the event of any claim made under or action brought against 
SBI in respect of such matters as aforesaid the contractor shall be immediately notified thereof 
and the contractor shall be at liberty, at his own expenses to settle any dispute or to conduct 
any litigation that may arise there from, provided that the contractor shall not be liable to 
indemnify the SBI if the infringement of the patent or design or any alleged patent or design 
right is the direct result of an order passed by the Architect/Consultant in this behalf. 

 
26.5 Third party Insurance 
26.5.1 Before commencing the execution of the work the contractor without limiting his obligations 

and responsibilities under clause 26.0 of GCC shall insure against his liability for any material or 
physical damage, loss, or injury which may occur to any property including that of SBI, or to any 
person, including any employee of the SBI, by or arising out of the execution of the works or in 
the carrying out of the contract, otherwise than due to the matters referred to in the provision 
to clause 26.0 thereof.  

26.5.2 Minimum amount of third party insurance 
  Such insurance shall be effective with an insurer and in terms of approved by the SBI which 

approval shall not be reasonably withheld and at least the amount stated below. The 
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contractor shall whenever required produce to the Architect / Consultant the policy or policies 
of insurance cover and receipts for payment of the current premiums. 

  The minimum insurance cover for physical property, injury and death is Rs. 5 lacs per 
occurrence with the number of occurrences limited to four. After each occurrence contractor 
will pay additional premium necessary to make insurance valid for four occurrences always. 

 
26.6 Accident or Injury to workman: 
26.6.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law in 

respect or in consequence of any accident or injury to any workman or other person in the 
employment of the contractor or any sub-contractor, save and expect an accident or injury 
resulting from any act or default of the SBI or their agents, or employees. The contractor shall 
fully indemnify and keep indemnified the SBI against all such damages and compensations, 
save and except as aforesaid and against all claims proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. 

 
26.6.2 Insurance against accidents etc. to workmen: 
  The contractor shall insure against such liability with an insurer approved by the SBI during the 

whole of the time that any person are employed by him on the works and shall, when required, 
produce to the Architect/Consultant such policy of insurance and receipt for payments of the 
current premium. Provide always that, in respect of any persons employed by any sub-
contractor, the contractor’s obligation to insure as aforesaid under this sub-clause shall be 
satisfied if the sub contractor shall have insured against the liability in respect of such persons 
in such manner that SBI is indemnified under the policy but the contractor shall require such 
sub-contractor to produce to the Architect/Consultant when such policy of insurance and the 
receipt for the payment of the current premium. 

 
26.6.3 Remedy on Contractor’s failure to insure: 
  If the contractor fails to effect and keep in force the insurance to above referred to above or 

any other insurance which he may be required to effect under the terms of contract, then and 
in any such case the SBI may effect and keep in force any such insurance and pay such premium 
or premiums as may be necessary for that purpose and from time to time deduct the amount 
so paid by the SBI as aforesaid from any amount due or which may become due to the 
contractor, or recover the same as debt from the contractor. 

 
26.6.4 Without prejudice to the other rights of the SBI against the contractor, in respect of such 

default, the employer shall be entitled to deduct from any sums payable to the contractor the 
amount of any damages, costs, charges, and other expenses paid by the SBI and which are 
payable by the contractor under this clause. The contractor shall upon settlement by the 
insurer of any claim made against the insurer pursuant to a policy taken under this clause, 
proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event 
all the monies received from the insurer in respect of such damage shall be paid to the 
contractor and the contractor shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or good destroyed or 
damaged. 

 
27.0 Commencement of Works: 
  The date of commencement of the work will be reckoned as the date of handing over site or 

fifteen days from the date of issue of letter of acceptance of the tender by the SBI whichever is 
later. 

 
28.0 Time of completion: 
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 Time is essence of the contract and shall be strictly observed by the contractor. The entire work 
shall be completed within as specified in the NIT from the date of commencement. If required in 
the contract or as directed by the Architect/Consultant, the contractor shall complete certain 
portions of work before completion of the entire work. However the completion date shall be 
reckoned as the date by which the whole work is completed as per the terms of the contract. 

 
29.0 Extension of time: 
 If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the 

control of the contractor, the Architect/Consultant may submit a recommendation to the SBI to 
grant a fair and reasonable extension of time for completion of work as per the terms for 
contract. If the contractor needs an extension of the time for completion of the work or if the 
completion of work is likely to be delayed for any reasons beyond the due date of completion 
as stipulated in the contract, the contractor shall apply to the SBI through the 
Architect/Consultant in writing at least 30 days before the expiry of the scheduled time and 
while applying for extension of time he shall furnish the reasons in detail and his justification if 
any, for the delays. The Architect/Consultant shall submit their recommendations to the SBI in 
the prescribed format for granting extension of time. While granting extension of time the 
contractor shall be informed the period extended times, which will quality for levy of liquidated 
damages. For the balance period in excess of original stipulated period and duly sanctioned 
extension of time by the SBI. The provision of liquidated damages as stated under clause 9 of 
GCC shall become applicable. Further the correct shall remain in force even for the period 
beyond the due date of completion irrespective whether the extension is granted or not. 

 
30.0 Rate of progress: 
 Whole of the materials, plant and labor to be provided by the contractor and the mode, manner 

and speed of execution and maintenance of the works to be of a kind and conducted in a 
manner to the satisfaction of the Architect/Consultant should the rate of progress of the work 
or any part thereof be at any time be in the opinion of the Architect/Consultant too slow to 
ensure the completion of the whole of the work by the prescribed time or extended time for 
completion the Architect/Consultant shall thereupon take such steps as considered necessary 
by the Architect/Consultant to expedite progress so as to complete the works by the prescribed 
time or extended time. Such communications from the Architect/Consultant neither shall 
relieve the contractor from fulfilling obligations under the contract nor will he be entitled to 
raise any claims arising out of such directions.   

 
31.0 Work during nights and holidays: 
 Subject to any provision to the contrary contained in the contract no permanent work shall save 

as herein provided be carried on during the night or on holidays without the permission in 
writing of the Architect/Consultant, save when the work is unavoidable or absolutely necessary 
for the saving of life or property or for the safety of the work in which case the contractor shall 
immediately advise the Architect/Consultant. However, the provisions of the clause shall not 
be applicable in the case of any work which becomes essential to carry by rotary or double 
shifts in order to achieve the progress and quality of the part of the work being technically 
required/ continued with the prior approval of the Architect/Consultant at no extra cost to the 
SBI. 

 
 All work at night after obtaining approval from competent authorities shall be carried out 

without unreasonable noise and disturbance. 
 
32.0 No compensation for restrictions of work: 
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 If at any time after acceptance of the tender SBI shall deduct to abandon or reduce the scope of 
work for any reason whatsoever and hence not required the whole or any part of the work to 
be carried out, the Architect/Consultant shall give notice in writing to that effect to the 
contactor and the contactor shall act accordingly. In the matter the contactor shall have no 
claim to any payment of compensation or otherwise whatsoever on account of any profit or 
advantage which he might have derived from the execution of the work fully but which he did 
not derive in consequences of the foreclosure of the whole or part of the work. 

 Provided that the contactor shall be paid the charges on the cartage only of materials actually 
and bonafide brought to the site of the work by the contactor and rendered surplus as a result 
of the abandonment, curtailment of the work or any position thereof and taken back by the 
contactor, provided however that the Architect/Consultant shall have in such cases the opinion 
of taking over all or any such material at their purchase price or at local current rate whichever 
is less. 

 
 “In case of such stores having been issued form SBI stores and returned by the contactor to 

stores, credits shall be given to him at the less rate not exceeding those at which were 
originally issued to the contactor after taking into consideration and deduction for claims on 
account of any deterioration or damage while in the custody of the contactor and in this 
respect the decision of the Architect/Consultant shall be final. 

 
33.0 Suspension of work: 
i) The contactor shall, on receipt of the order in writing of the Architect/Consultant (whose 

decision shall be final and binding on the contractor) suspend the progress of work or any part 
thereof for such time and in such manner as  the Architect/Consultant may consider necessary 
so as not to cause any damage or injury to the work already done or endanger the safety 
thereof for any of the following reasons: 

a)   On account any default on the part of the contractor, or 
b)   For proper execution of the works or part thereof for reasons other than the fault of the 

contactor or  
c)   For safety of work or part thereof, the contactor shall during such suspension, properly protect 

and secure the works to the extent necessary and carry out the instructions given in that behalf 
by  the Architect/Consultant. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above,the contactor shall be 
entitled to an extension of time equal to the period of every such suspension. No 
compensation whatsoever shall be paid on this account. 

 
34.0     Action when the whole security deposit is forfeited 
 In any case in which under any clause or clauses of this contract, the contactor shall have 

rendered himself liable to pay compensation amounting to the whole of his security deposit 
the Architect/Consultant  shall have the power to adopt any of the following course as they 
may deem best suited to the interest of the SBI. 

 
a) To rescind the contact (of which rescission notice in writing to  the contactor by the 

Architect/Consultant  shall be conclusive evidence) and in which case the security deposit of 
the contactor shall be forfeited and be absolutely at the disposal of SBI. 

b) To employ labor paid by the SBI and to supply materials to carry out the work, or any part of the 
work, debiting  the contactor with the cost of the labor and materials (the cost of such labor 
and materials as worked out by the Architect/Consultant shall be final and conclusive against 
the contractor.) and crediting him with the value of the work done, in all respects in the same 
manner and at the same rates as if it had been carried out by the contractor under the terms of 
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this contract, the certificate of the Architect/Consultant as to the value of work done shall be 
final and conclusive against the contractor. 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, 
out of his hands, and to give it to another contractor to complete in which case any expenses 
which may be incurred in excess of the sum which would have been paid to the original 
contractor, if the whole work had been executed by him (of the amount of which excess the 
certificates in writing of the Architect/Consultant shall be final and conclusive) shall be borne 
by original contractor and may be deducted from any money due to him by the SBI under the 
contract or otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient 
part thereof. 

 
 In the event of any of above courses being adopted by the SBI the contractor shall have no claim 

for compensation for any loss sustained by him by reasons of his having purchased or procured 
any material or entered into any engagements or make any advances on account of, or with a 
view to the execution of the work or the performance of the contract and in case the contract 
shall rescind under the provision aforesaid, the contractor shall not be entitled to recover or to 
be paid any sum or any work thereto for actually performed under this contract, unless, and 
until the Architect/Consultant will have certified in writing the performance of such work and 
the value payable in respect thereof, and he shall only be entitled to be paid the value so 
certified.  

 
35.0 Owner’s right to terminate the contract: 
 If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted 

an Insolvent or being an incorporated company shall have an order for compulsory winding up 
voluntarily or subject to the supervision of Govt. and of the Official Assignee of the liquidator in 
such acts of insolvency or winding up shall be unable within seven days after notice to him to 
do so, to show to the reasonable satisfaction of the Architect/Consultant that he is able to 
carry out and fulfill the contract and to give security therefore if so required by the 
Architect/Consultant. 

 
 Or if the contractor (whether an individual firm or incorporated company) shall suffer execution 

to be issued or shall suffer any payment under this contract to be attached by or on behalf of 
any of the creditors of the contractor. 

 Or shall assign or sublet this contract without the consent in writing of the SBI through the 
Architect/Consultant or shall charge or encumber this contract or any payment due to which 
may become due to the contractor there under: 

 
a) has abandoned the contract ; or 
b) has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for 14 days after receiving from the SBI through the 
Architect/Consultant written notice to proceed, or 

c) has failed to proceed with the works with such diligence and failed to make such due progress 
as would enable the works to be completed within the time agreed upon, or has failed to 
remove the materials from the site or to pull down and replace work within seven days after 
written notice from the SBI through the Architect/Consultant that the said materials were 
condemned and rejected by the Architect/Consultant under these conditions; or has neglected 
or failed persistently to observe and perform all or any of the acts, matters or things by this 
contract to be observed and performed by the contractor for seven days after written notice 
shall have been given to the contractor to observe or perform the same or has to the detriment 
of good workmanship or in defiance to the SBI’s or the Architect/Consultant’s instructions to 
the contrary subject any part of the contract. Then and in any of said cases the SBI and or the 
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Architect/Consultant, may not withstanding any previous waiver, after giving seven days notice 
in writing to the contractor, determine the contract, but without thereby affecting the power 
the SBI or the Architect/Consultant or the obligation and liabilities of the contractor the whole 
of which shall continue in force as fully as if the contract had not been so determined and as if 
the works subsequently had been executed by or on behalf of the contractor. And further the 
SBI through the Architect/Consultant their agents or employees may enter upon and take 
possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying 
upon the premises or on the adjoining lands or roads use the same by means of their own 
employees or workmen in carrying on and completing the work or by engaging any other 
contractors or persons to complete the work  and the contractor shall not in any was interrupt 
or do any act, matter or thing to prevent or hinder such other contractor or other persons 
employed for completing and finishing or using the materials and plant for the works. 

 
 When the works shall be completed as soon thereafter as convenient the SBI or the 

Architect/Consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after receipt thereof 
by him the SBI sell the same by public auction after due publication, and shall adjust the 
amount released by such auction. The contractor shall have o right to question any of the acts 
of the SBI incidental to the sale of the materials etc. 

 
36.0 Certificate of payment: 
 The contractor shall be entitled under the certificates to be issued by the Architect/Consultant 

to the contractor within 10 working days from the date of receipt of certificate to the payment 
from SBI from time to time. The SBI shall recover the statutory recoveries other dues including 
the retention amount from the certificates of payments. 

 They shall provide always that the issue of any certificate by the Architect/Consultant during the 
progress of works or completion shall not have effect as certificate of satisfaction or relive the 
contractor from his liability under clause. 

 The Architect/Consultant shall have power to withhold the certificate if the work or any part 
thereof is not carried out to their satisfaction. 

 The Architect/Consultant may by any certificate make any corrections required in previous 
certificate. 

 The SBI shall modify the certificate of payments as issued by the Architect/Consultant from time 
to time while making the payment. 

 The contractor shall submit interim bills only after taking actual measurements and properly 
recorded in the M books. 

 The contractor shall not submit interim bills when the approximate value of work done by him is 
less than Rs 9 lacs and the minimum interval between two such bills shall be one month. 

 The final bill may be submitted by the contractor within a period of one month from the date of 
virtual completion and the Architect/Consultant shall issue the certificate of payment within a 
period of two months. The SBI shall pay the amount within a period of three months from the 
date of issue of certificate provided there is no dispute in respect of rates and quantities etc.  

The contractor shall submit the interim bills in the prescribed format with all details. 
 
37.0 SETTLEMENT OF DISPUTES AND ARBITRATION: 
 Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions herein before mentioned and as 
to the quality of workmanship or materials used on the work or as to any other question, claim, 
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 
drawings, specifications, estimates, instruction, orders or these conditions or otherwise 
concerning the work or the execution or failure to execute the same whether arising during the 
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progress of the work or after the cancellation, termination, completion or abandonment thereof 
shall be dealt with as mentioned hereinafter. 

 
i) If the contractor consider that he is entitled to any extra payment or compensation in respect of 

the works over and above the amounts admitted as payable by the Architect or in case the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be 
made from the contract or raise any dispute, the contractor shall forthwith give notice in writing 
of his claim, or dispute to the concerned Assistant General Manager, and endorse a copy of the 
same to the Architect, within 30 days from the date of disallowance thereof or the date of 
deduction or recovery. The said notice shall given full particulars of the claim, grounds on which 
it is based and detailed calculations of the amount claimed and the contractor shall not be 
entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim by the 
contractor unless notice of such claim shall have been given by the contractor to the Assistant 
General Manager,  in the manner and within the time as aforesaid. The contractor shall be 
deemed to have waived and extinguished all his rights in respect of any claim not notified to the 
Assistant General Manager ,in writing in the manner and within the time aforesaid. 

 
ii) The Assistant General Manager, shall give his decision in writing on the claims notified by the 

contractor. The contractor may within 30 days of the receipt of the decision of the Assistant 
General Manager submit his claims to the conciliating authority namely the DGM (B&O) for 
conciliation along with all detail and copies of correspondence exchanged between him and the 
Assistant General Manager. 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned CHIEF GENERAL MANAGER, of the Bank for appointment of an arbitrator to 
adjudicate the notified claims failing which the claims of the contractor shall be deemed to have 
been considered absolutely barred and waived. 

 
iv) Except where the decision has become final, binding and conclusive in terms of the contract, all 

disputes or differences arising out of the notified claims of the contractor as aforesaid and all 
claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 
appointed by the CHIEF GENERAL MANAGER. It will also be no objection to any such 
appointment that the Arbitrator so appointed is a Bank Officer and that he had to deal with the 
matters to which the contract relates in the course of his duties as Bank Officer. If the arbitrator 
so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to 
any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid by 
the said CHIEF GENERAL MANAGER. Such person shall be entitled to proceed with the reference 
from the stage at which it was left by his predecessor. 

 
 It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 
 
It is also a term of this contract that no person other than a person appointed by such CHIEF 
GENERAL MANAGER as aforesaid should act as arbitrator. 
 
The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or reenactment thereof and 
the rules made there under. 
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It is also a term of this contract that if any fees are payable to the arbitrator, these shall be paid 
equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank 
Officer. 
 

It is also a term of this contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their statement 
of claims and counter statement of claims. The venue of the arbitration shall be such place as 
may be fixed by the arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if 
required to be paid before the award is made and published, be paid half and half by each of 
parties. The cost of the reference and of the award  (including the fees, if any, of the arbitrator) 
shall be in the discretion of the arbitrator who may direct to any by whom and in what manner, 
such costs or any part thereof, shall be paid and fix or settle the amount of costs to be so paid. 

 
38.0 ROLE OF ARCHITECT / CONSULTANT 

38.1.  Architect/Consultant’s duties are to design, control and supervise the works and to test any 
materials to be used or workmanship employed in connection with the works, quality control, 
project scheduling and monitoring and co-coordinating with all other agencies and Civil 
Contractor, checking of measurements, certification of bills, preparing extra deviation items, 
preparing minutes of meetings etc. 

38.2  Wherever it is mandatory by law that the Architect / Consultant so appointed by the Bank shall 
be registered with the council of architecture/Competent Authority. 

38.3 The Contractor shall afford the Architect/Consultant every facility and assistance for examining 
the works and materials and checking and measuring time and materials. The 
Architect/Consultant shall have no power to revoke, alter, enlarge, or relax any requirements of 
this Contract, or to sanction any day-work, additions, alterations, deviations or omissions unless 
such an authority may be specially confirmed by a written order of the Bank. 

38.4 The Architect/Consultant shall act in consultation with the Bank regarding quality of works, 
interpretation of drawings, contract documents and finalize the selection of finishing materials. 
The Architect/Consultant shall check/ record the measurements made by Contractor’s 
representative for all items of works and on completion hand over the records to the Bank. 

38.5 The Architect/Consultant shall have the power to give notice to the Contractor or his Engineer In 
charge about the non-approval of any work or materials and such works shall be suspended or 
the use of such materials should be discontinued until the decision of the Architect / Consultant 
in consultation with Bank if required is obtained. The work will from time to time be visited by 
the Architect/Consultant / Bank but such examination shall not in any way exonerate the 
Contractor from the obligation to remedy any defects which may be found to exist at any stage 
of the work or after the same is completed. Subject to the limitations of this clause, the 
Contractor shall take instructions only from the Architect / Consultant as the case may be. In 
other words the contractors shall take total responsibility for the execution of work / items of 
work by using quality materials and providing best of workmanship to fulfill the true intent of 
the tender provision. 

38.6 The Architect/Consultant shall have such other powers and discharge other functions as are 
specifically provided in this contract including such incidental or consequential powers or duties, 
subject always to such specific instructions or directions of the Bank, which shall be duly notified 
to the Contractor. 

38.7 The Architect / consultant shall have right to take remuneration loss from the contactor’s bill 
due to non working / completing work in time, & loss due to not clearance the site for other 
agencies in time. This amount has been deducted from contractor’s final bill.   

 

39.0  To define terms and explain plans 
 The various parts of the Contract are intended to be complementary to one another; but should 

any discrepancy appear, or any misunderstanding arise as to the import of anything contained 
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therein, the explanations of the Architect/Consultant shall be final and binding. The correction 
of any errors or omissions of the Drawings and Specifications may be made by the 
Architect/Consultant, when such correction is necessary to bring out clearly the intention, which 
is indicated by a reasonable interpretation of the drawings & Specifications as a whole. 

 

40.0 Matters to be finally determined by the Architect / Consultant: 
40.1 The Architect/Consultant’s decision, opinion, direction, Certificates (except for payments) with 

respect to all or any of the matter under clauses explained above in condition of contract and 
the schedule of rates, hereof shall be final and conclusive and binding on the parties here to and 
shall be without appeal. Bank’s instructions (if any), in this regard in case of any urgency, shall 
also be confirmed / vetted by the Architect/Consultant at the earliest possible. 

40.2 Any of the decision, opinion, direction certificate, or valuation of the Architect or any refusal of 
the Architect to give any of the same shall be subject to the right of Arbitration and review in 
the same way in all respect (including the provision as to opening the reference) as if it were a 
decision of the Architect under the following clause. 

 

41.0 Typographical or clerical errors: 
 The Architect/Consultant’s clarifications regarding partially omitted particulars or 
  Typographical or clerical errors shall be final and binding on the Contractor. 
 

42.0 Site visits: 
 The Architect/Consultant /Bank shall visit the site from time to time at their discretion, or when 

expressly called upon to do so, to co-ordinate various activities and/or to answer such queries 
that may be posed at site as on drawings. The contractor / or his specified personal must attend 
these meetings. Any absence of contractor / his personal without prior notice will not 
acceptable. 

 
43.0  Address for service 
 All letters and Notices under or pursuant to these presents shall be hand delivered against 

acknowledgement or sent by Registered Post with Acknowledgement Due at the respective 
addresses mentioned below. Any change in the addresses shall be duly intimated by the 
concerned Party to all others. 

Address of Bank: 
 
Regional  Manager, 
SAO - 3, (RBO - 3), 
First Floor, SBI Bhavan,  
  Ghod Dod Road, Surat. 395001 

Name & Address of Architect/Consultant 
 
Nirmaan Architects & Interior Designer,  
C – 610, International Trade Center, (ITC) 
Beside Vishwakarma temple, Ring road,  
Majuragate, Surat. - 395 002. (Gujarat) 
Tel:0261:4001070, 2470770, 92274 40370 

 
44.0 Water Supply 
 The contractor shall make his own arrangements for water required for the work and nothing 

extra will be paid for the same. This will be subject to the following conditions: 
i. That the water used by the Contractor shall be fit for construction purpose to the satisfaction of 

the Architect/Consultant. 
ii. The Contractor shall make alternative arrangements for the supply of water if the arrangements 

made by the Contractor for procurement of water in the opinion of the Architect/Consultant is 
unsatisfactory. 

iii. The Contractor shall construct temporary well/tube well in SBI land for taking water for 
construction purposes only after obtaining permission in writing from the SBI. The contractor 
has to make his own arrangements for drawing and distributing the water at his own cost. He 
has to make necessary arrangements. To avoid any accidents or damages caused due to 
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construction and subsequent maintenance of the wells. He has to obtain necessary approvals 
from the local authorities, if required at his own cost. He shall restore the ground to its original 
condition after wells are dismantled on completion of work or hand over the well to the SBI 
without any compensation as directed by the Architect/Consultant. 

 
45.0 Power Supply: 
 The contractor shall make his own arrangements for power and supply/distribution system for 

driving plant or machinery for the work and for lighting purpose at his own cost. The cost of 
running and maintenance of the plants are to be included in his tender prices. He shall pay all 
fees and charges required for the power supply and include the same in his tendered rates and 
hold the owner free from all such costs. He has to obtain necessary approvals from the 
appropriate authorities, if required. 

45.1 The bank will not provide / make availability of lift / other means for transportation of goods / 
workers for floor to floor. The contractor has to arrange his own mean of transportation for this 
purpose with society’s permission. Contractor can avail lift facility by paying society charges if 
available.  Any security deposit / any other charges is levied by society for this purpose, the 
contractor has to pay it by himself. Bank will not pay any charges for it / take any responsibilities 
regarding this issue. If bank will get any complaint regarding using common areas / utilities 
without society’s permission the bank will take actions on contractor for it. And if the bank has 
to pay any amount to society as aforesaid from any amount due or which may become due to 
the contractor, it will be recover the same as debt from the contractor. The contractor has to 
produce N.O.C from the society for payment of final bill. 

 

46.0 Treasure trove etc. : 
 Any treasure trove, coin or object antique which may be found on the site shall be the property 

of the SBI and shall be handed over to the bank immediately. 
 

47.0 Method of measurements: 
 Unless otherwise mentioned in the schedule of quantities or in mode of measurement or 

elsewhere in these documents the measurement will be on the net quantities or work produced 
in accordance with up to date as per rules laid down by the Bureau of Indian Standards. In the 
event any dispute/disagreement the decision of the Architect/Consultant shall be final and 
binding on the contractor. 

 

48.0 Maintenance of registers: 
 The contractor shall maintain the following registers as per the enclosed format at site of work 

and should produce the same for inspection of SBI/Architect/Consultant whenever desired by 
them. The contractor shall also maintain the records/registers as required by the local 
authorities/Government from time to time. 
i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
 iv)  Register for labor 

49.0 Force Majeure: 
44.1 Neither contractor nor SBI shall be considered in default in performance of their obligations if 

such performance is prevented or delayed by events such as but not to war, hostilities 
revolution, riots, FURNITURE commotion, strikes, lockout, conflagrations, epidemics, accidents, 
fire, storm, floods, droughts, earthquakes or ordinances or any act of god or for any other 
cause beyond the reasonable control of the party affected or prevented or delayed. However a 
notice is required to be given within 30 days from the happening of the event with complete 
details to the other party to the contract, if it is not possible to serve a notice, within the 
shortest possible period without delay. 
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44.2 As soon as the clause of force majeure has  been removed the party whose ability to perform 
its obligations has been affected, shall notify the other of such cessation and the actual delay 
incurred in such affected activity adducing necessary evidence in support thereof. 

44.3 From the date of occurrence of a case of force majeure obligations of the party affected shall 
be suspended during the continuance of any inability so caused. With the cause it and inability 
resulting there from having been removed, the agreed time of completion of the respective 
obligations under this agreement shall stand extended by a period equal to the period of delay 
occasioned by such events.  

44.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of 
force major lasting to a period of 6 months or more the two parties shall each other to decide 
regarding the future execution of this agreement. 

 
45.0 Local laws, Acts, Regulations: 
 The contractor shall strictly adhere to all prevailing labor laws inclusive of contract labor 

(regulation and abolition act of 1970) and other safety regulation. The contractor shall comply 
with the provision of all labor legislation including the latest requirements of all the Acts, Laws, 
any other regulations that are applicable to the execution of the project. 

 
i)  Minimum Wages Act 1948 (Amended) 
ii) Payment of Wages Act 1936 (Amended) 
iii) Workmen’s Compensation Act 1923 (Amended) 
iv) Contract labor regulation and abolition act 1970 and central rules 1971 (amended) 
v) Apprentice act 1961 (amended) 
vi) Industrial employment (standing order) Act 1946 (amended) 
vii) Personal injuries (compensation insurance) act 1963 and any other modifications 
viii)  Employees’ provident fund and miscellaneous provisions Act 1952 and amendment thereof 
ix) Shop and establishment Act 
x) Any other act or enactment relating thereto and rules framed there under from time to time.   
 
46.0 Accidents: 
 The contractor shall immediately on occurrence of any accident at or about the site or in 

connection with in execution of the work report such accident to the Architect/ Consultant. The 
contractor shall also such report immediately to the competent authority wherever such report 
is required to be lodged by the law and take appropriate actions thereof. 

 
47.0 During the execution of work, if any damage shall occur to the works already done, either due 

to rain or any other circumstances, the same shall be rectified and made good to the entire 
satisfaction of the Architect/Consultant by the contractor at his costs and risks. 

 
48.0 Testing of Material’s etc.: The contractor at his own cost (without any extra cost  to the Bank) 

shall arrange for the laboratory and/or field testing of materials and works as required by the 
architects/Bank. 
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SPECIAL CONDITIONS OF CONTRACT 
 

 Scope of Work: As defined & explained in these tender documents. 
49.0 Dimensions and levels 

All dimensions and levels shown on the drawings shall be verified by the contractor on the site 
and he will be held responsible for the accuracy and maintenance of all the dimensions and the 
levels. Figured dimensions are in all cases to be accepted and no dimension shall be scaled. 
Large scale details shall take precedence over small-scale drawings. In case of discrepancy the 
contractor shall ask for clarification from the Architect/Consultant before proceeding with the 
work. 

50.0 Notice of operation: 
The contractor shall not carry out any important operation without the consent in writing from 
the Architect/Consultant. 

51.0 Construction records: 
The contractor shall keep and provide to the Architect/Consultant full and accurate records of 
the dimensions and positions of all new work and any other information necessary to prepare 
complete drawings recording details of the work as constructed. 

52.0 Safety of adjacent structures and trees 
The contractor shall provide and erect to the approval of the Architect/ Consultant such 
supports as may be required to protect effectively all structures and protective guards to trees 
which may be endangered by the execution of the works or otherwise take such permanent 
measures as may be required by the Architect to protect the trees and structures. 

53.0 Temporary works: 
Before any temporary works are commenced the contractor shall submit at least 7 days in 
advance to the Architect/Consultant for approval complete of all temporary works he may 
require for the execution of the works. The contractor shall carry out the modifications relating 
to strength, if required by the Architect/Consultant may require in accordance with the 
conditions of contract at his own cost. The contractor shall be solely responsible for the 
stability and safety of all temporary works and unfinished works and for the quality of the 
permanent works resulting from the arrangement eventually adopted for their execution.  

54.0 Temporary roads 
The contractor shall provide access road to the site from the nearest main road at no extra cost 
and as directed by the Architect/Consultant. The contractor shall also be responsible for proper 
maintenance of this access road and would take all care to see that existing services, if any, are 
maintained in working order at his own cost. The laying and maintaining the temporary roads 
within the site area shall be the contractor’s responsibility and the contractor shall take such 
measures that are necessary and as directed by the Architect/Consultant. 

55.0 Water, power, and other facilities: 
a) The rate quoted by the contractor shall include all expenses that are required for providing all 

the water required for the work and the contractor shall make his own arrangements for the 
supply of good quality water suitable for the construction and good quality drinking water for 
their workers. If necessary the contractor has to sink a tube well/ open well and bring water by 
means of tankers at his own cost for the purpose. The SBI will not be liable to pay any charges 
in connection with the above. 

 
b) The rate quoted in the tender shall include the expenses for obtaining and maintaining power 

connections and shall pay for the consumption charges. 
c) The contractors for other trades directly appointed by the SBI shall be entitled to take power 

and water connections from the temporary water and power supply obtained by the 
contractor. However the concerned contractor shall make their own arrangements to draw the 
supply and pay directly the actual consumption charges at mutually agreed rates between 
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them. All municipal charges for drainage and water connections for construction purposes shall 
be borne by the contractor and charges payable for permanent connections, if any, shall be 
initially paid by the contractor and the SBI will reimburses the amount on production of 
receipts. 

 
d) The SBI as well as the Architect/ Consultant shall give all possible assistance to the contractors 

to obtain the requisite permission from the various authorities, but the responsibility for 
obtaining the same in time shall be of the contractor. 

 
56.0 Office accommodation 
a) The contractors shall provide and maintain all necessary offices, workshops, stores, shelters, 

sanitary facilities, canteens and other temporary structures for themselves in connections with 
the work at the site at their own cost after getting the approval from the Architect/ Consultant. 

b) A site office for the use of SBI/ the Architect/ Consultant shall be provided by the contractors at 
his own expenses. 

c) All temporary buildings and facilities as mentioned above shall be removed on completion of 
the work or at any other earlier date as directed by the contractors.  
 
All the expenses for obtaining statutory approvals and maintenance of the above facilities as 
well as running expenses shall be borne by the contractor at no extra cost. It is also the 
responsibility of the contractor to obtain statutory approvals for providing the above facilities          

 
57.0 Facilities for Contractor’s employees: 

The contractor shall make his own arrangement for the housing and welfare of his staff and 
workmen including adequate drinking water facilities. The contractor shall also make the 
arrangement at his own cost for transport where necessary for his staff and workmen to and 
from site of work at his own cost. 
 

58.0 Lighting of works: 
The contractors shall at all times provide adequate and approved lighting as required for the 
proper execution and supervision and inspection of work. 
 

59.0 Fire fighting arrangements: 
i) The contractor shall provide suitable arrangement for firefighting at his own cost. For this 

purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water. These 
equipments shall be provided at suitable prominent and easily accessible places and shall be 
properly maintained. 
 

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected the contractor at his 
own cost and to the approval of the relevant authorities. Thecontractor shall make the 
following arrangements at his own cost but not limited to the following. 

 
a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards 
c) Access for firefighting equipments. 
d) Type, number and location of containers for the removal of surplus materials and 

rubbish. 
e) Type, size, number and location of fire extinguishers or other fire fighting equipments. 
f) General housekeeping. 
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60.0 Site order book: 
A site order book shall be maintained at the site for the purpose of quick communication with 
the Architect/ Consultant. Any communication relating to the works may be conveyed through 
records in the site order book. Such a communication from one party to the other shall be 
deemed to have been adequately served in terms of contract. Each site order book shall have 
machine numbered pages in triplicates and shall carefully maintained and preserved by the 
contractor and shall be made available to the Architect/ Consultant as an when demanded. Any 
instructions which the Architect/ Consultant may like to issue to the contactor or the 
contractors may like to bring to the Architect/ Consultant Two copies of such instructions shall 
be taken from the site order book and one copy will be handed over to the party against proper 
acknowledgement and the second copy will be retained for their record. 
 

61.0 Temporary fencing/ barricading  
The contactor shall provide and maintain a suitable temporary fencing/ barricading and gates 
at his cost to adequately enclose all boundaries of the site for the protection of the public and 
for the proper execution and security of the work and in accordance with the requirement of 
the Architect/ Consultant and regulations of local authorities. These shall be altered, relocated 
and adopted from time to time as necessary and removed on completion of the work. 
 

62.0 Site meetings: 
Site meetings will be held to review the progress and quality evaluation. The contactor shall 
depute a senior representative along with the site representative and other staff of approved 
sub-contractors and suppliers as required to the site meetings and ensure all follow up actions. 
Any additional review meetings shall be held if required by the Architect/ Consultant. 
 

63.0 Disposal of refuse: 
The contactor shall cart away all debris, refuse etc. arising from the work from the site and 
deposited the same as directed by the Architect/ Consultant at his own cost. It is the 
responsibility of the contactor to obtain approval  from the local authorities concerned to the 
effect that all rubbish arising out of contractor’s activities at the construction site or any  other 
site activities borrow pits has been properly disposed off.  
 

64.0 Contractor to verify site Measurements: 
The contractor shall check and verify all site measurements wherever requested by other 
specialist contractors or other sub-contractors to enable them to prepare their own shop 
drawings and pass on the information with sufficient promptness as will not in any way delay 
the works. 

 
65.0  Displaying the name of the work: 

The contractor shall put up a name board of suitable size as directed by the Architect/ 
Consultant indicating the name of the project and other details as given by the Architect/ 
Consultant at his own cost and remove the same on completion of work. 
 

66.0 Bar bending schedule: 
The contractor shall prepare a detailed bar bending schedule for all reinforced concrete works 
and got them approved by the Architect/ Consultant well in advance. 
 

67.0 As built drawings: 
i) For the drawings issued to the contractor by the Architect/ Consultant. The Architect/ 

Consultant will issue two sets of drawings to the contractor for the items for which some 
changes have been made from the approved drawings as instructed by the SBI/ the 
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Architect/ Consultant. The contractor will make the changes made on these copies and 
return these copies to the Architect/ Consultant for their approval. In case any revision is 
required or the corrections are not properly marked, the Architect/ Consultant will point 
out the discrepancies to the contractor. The contractor will have to incorporate these 
corrections and/or attend to discrepancies either on the copies as directed by the 
Architect/ Consultant and resubmit to him for approval. The Architect/ Consultant will 
return one copy duly approved by him. 

ii) For the drawings prepared by the contractor, 
The contractor will modify the drawings prepared by him wherever the changes are made 
by the SBI/ the Architect/ Consultant and submit two copies of such modified drawings to 
the Architect/ Consultant for approval. The Architect/ Consultant will return one copy of 
the approved drawing to the contractor. 
 

68.0 Approved make: 
The contractor shall provide all materials from the list of approved makes at his own cost and 
also appoint the specialized agency for the waterproofing, anti-termite, aluminum doors and 
windows and any other items as specified in the tender. The Architect/ Consultant may 
approve any make/ agency within the approved list as given in the tender after inspection of 
the sample/ mock up. 

 
69.0 Procurement of materials: 

The contractor shall make his own arrangement to procure all the required materials for the 
work. All wastages and losses in weight shall be to the contractor’s account. 
 

70.0 Excise duty, Taxes, Levies etc. 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, 
fees, cess or charges in respect of the works including but not limited to sale taxes, tax on 
works contract excise duty and octroi, payable in respect of material, equipments plant and 
other things required for the contract. All the aforesaid taxes, duties, levies, fees and charges 
shall be to the contractor’s account and the SBI shall not be required to pay any additional or 
extra amount on this account. Variation of taxes, duties, levies, etc. if any, till completion of 
work shall be deemed to be included in the quoted rates and no extra claim on this account will 
in any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed 
under as statue or law during the currency of the contract/work the same shall be borne by the 
contractor. 
 

71.0 Compliance to Bank’s/legal norms 
 
71.1 Notices 

a) The Contractor shall give all notices and pay all fees and shall comply with all Acts and 
Regulations for the successful completion of the Contract works. 
 

71.2 Authorities, notices, patents, rights & royalties 
The Contractor shall conform to the provisions of all the statutes relating to the works, and to 
the Regulations and bye laws of any local Authority, and of any Water, Lighting, Electric supply, 
and of other Companies or Authorities with whose systems the structure is proposed to be 
connected, and shall before making any variation from the drawings or specifications that may 
be necessitated by so confirming, give to the Architect/Consultant written notice, specifying 
the variations proposed to be made and the reason for making it, and apply for instruction 
thereon. In case the Contractor shall not within 120 days receive such instructions, he shall 
proceed with the work conforming to the provision or Regulations or Byelaws in question. 
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a) The Contractor shall bring to the attention of the Architect / Consultant all notices required by 
the said Acts, Regulations or Bye-laws to be given to any Authority by the 
Bank or the Architect/Consultant and pay to such Authority, or to any public Officer, all fees 
that may be properly chargeable in respect of the works, and lodge the receipts with the 
Architect/Consultant. 

b) The Contractor shall indemnify the Bank against all claims in respect of patent rights, design, 
trademarks of name or other protected rights in respect of any constructional site, machine 
work or material used for or in connection with the works or temporary works and against all 
claims, demands, proceedings, damages, costs, charges and expenses whatsoever in respect 
thereof or in relation thereto. The Contractor shall defend all actions arising from such claims, 
unless he has informed the Architect / Consultant before any such infringement and received 
their permission to proceed, and shall himself pay all royalties, license fees, damages, costs and 
charges of all and every sort that may be legally incurred in respect thereof. All statutory fees, 
deposits etc paid by the contractor for permanent works to be handed over to Bank which shall 
be reimbursed to him by the Bank against documentary proof. 

c) The Contractor shall assist and co-ordinate with the Architect /Consultant in obtaining all 
statutory approvals and/or amendments to such approvals as per the rules in force from 
Municipality and other local bodies. Any expenditure incurred in obtaining such approvals is 
deemed included in the rates quoted by the Contractor. 
 

72.0 Notices to Local Bodies: 
a) The Contractor shall comply with and give all notices required under any law, rule, 
regulations, or byelaw of parliament, State Legislature or Local Authority relating to works. The 
Contractor shall before commencing the execution of work issue a certificate to the Bank/ 
Architect / Consultant that he has obtained all the permissions Registrations and give all the 
notices as are required to be obtained or given under law particularly blasting permission the 
Police permission etc. 
 

73.0 MUNICIPAL REGULATIONS: 
The whole of the work is to comply with the requirements and byelaws of the concerned 
Municipal Corporation and local bodies 
 

74.0 Acceptance of tender: 
The SBI shall have the right to reject any or all tenders without assigning any reason. They are 
not bound to accept the lowest or any tender and the tenderer or tenderers shall have no right 
to question the acts of the SBI. However adequate transparency would be maintained by the 
SBI. 
 

75.0     Defects after Virtual completion and defects liability period: 
            Any defect shrinkage, settlement or other faults which may appear within the    

“Defects Liability Period” which shall be as per NIT from the date of the virtual   completion of  
the work, arising in the opinion of the Architect from materials or workmanship not in 
accordance with the contract, shall upon the direction in writing of the Architect , and within 
such reasonable time as shall be specified therein, be amended and made good by the 
contractor, at his own cost and in case of default then Bank may employ and pay other person 
/agency to amend and make good such defects, shrinkage, settlement or other faults, and all 
damages, loss, and expenses consequent thereon or incidental thereto shall be made good and 
borne by the contractor and such damage, loss and expenses shall be recoverable from him by 
the Bank or may be deducted by the Bank, upon the Architect’s certificate in writing, from any 
money due or may be deducted by the Bank, upon the Architect’s certificate in writing, from 
any money due or that may become due to the contractor, or the bank may in lieu of such 
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amending and marking good by the contractor deduct from any money due to the contractor a 
sum, to be determined by the Architect equivalent to the cost of amending such work and in 
the event of the amount retained under clause of GCC, hereof being insufficient, recover the 
balance from the contractor, together with any expenses the Bank may have incurred in 
connection therewith. Should any defective work have been done or material supplied by any 
sub-contractor employed on the works, who has been nominated or approved by the Architect 
as provided in clauses of GCC the contractor shall be liable to make good in the same manner 
as if such work or material has been done or supplied by the Contractor and been subject to 
the provisions of this Contract. The Contractor shall remain liable under the provisions of this 
Contract notwithstanding the signing of any Certificate or the passing of any accounts, by the 
Architect. 
 

76.0 ANTI-TERMITE TREATMENT AND WATER PROOFING TREATMENT: 
 

a) Pre-construction soil treatment shall be carried out in co-ordination with the building work and 
shall be executed in such a manner that the civil works are not hampered or delayed by the 
anti-termite treatment. The treatment shall be carried out as detailed in IS: 6313 (Part III) latest 
revision. The water proofing treatment shall be type and specification as given in the schedule 
of quantities. The anti-termite and water proofing treatment shall be got done through 
specialized agencies only. 

b) The treatment against water-proofing of basement, roofs, water retaining area and termite 
infestation shall be and remain fully effective for a period of not less than 10 (ten) years to be 
reckoned from the date of expiring of the defect liability period , prescribed in the contract.   

c) The SBI reserves the right to get the quality of treatment checked in accordance with recognize 
test methods and in case it is found that the chemicals with the required concentration and 
rate of application have not been applied, or the water proof treatment is done as per 
specifications, the contractor will be required to do the re-treatment in accordance with the 
required concentration & specifications at no extra cost failing which no payment for such work 
will be made. The extent of work thus rejected shall be determined by the Architect. 

d) Water proofing and anti-termite termite treatment shall be got done through approved and 
specialized agencies only. 
 

e) The contractor shall make such arrangement as may be necessary to safe guard the workers 
and residents of the building against any poisonous effect of the chemicals used during the 
execution of the work. 
 

f) The contractor whose tender is accepted shall execute Free Maintenance Guarantee 
agreement Bond in the prescribed form as appended for guaranteeing the anti-termite and 
water proofing treatment.  
 

77.0 During the execution of work, if any damage shall occur to the works already done, either due 
to rain or any other circumstances, the same shall be rectified and made good to the entire 
satisfaction of the Architect/Consultant by the contractor at his costs and risks. 
 

78.0 Testing of Material’s etc.: 
The contractor at his own cost (without any extra cost to the Bank) shall arrange for the 
laboratory and/or field testing of materials and works as required by the architects/Bank. 
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ADDITIONAL CONDITIONS OF CONTRACT 
 

 Notwithstanding anything contained herein above the following ADDITIONAL CONDITIONS shall be 
applicable for this contract / work. 

1.0 PRICE VARIATION ADJUSTMENT (PVA):  
 The rates quoted by the bidder shall remain firm throughout the contract / construction period. 

PVA & PVA Clause mentioned elsewhere in these documents shall not be applicable. 
 
2.0 WORKING SCHEDULE / BAR CHART: 
 Detailed working date schedule and bar chart for the work shall be prepared by the contractor and 

got approved from the Bank / Architect. A detailed flow chart of activities highlighting curing, 
setting time / period, pot life period / predecessor, successor & critical activities etc. shall also be 
prepared by the contractor for effective management of work and also to make a realistic bar 
chart / working date schedule.  

 
3.0 RATES: 
 It may be noted that it is an item rate contract. Rates  accepted by the bank shall be for all 

levels/height and lead unless otherwise specified in the schedule of quantities and shall be 
inclusive of all man, labour, supervision, materials, tools, equipment, scaffoldings, water, 
electricity, taxes, insurances, arrangements, temporary works, over heads,  collection  &  carting  
away  & final disposal of rubbish & debris, regular cleaning of site etc. required to complete   the   
works in   all   respect  to  the  satisfaction  of  the  architects / Bank and nothing additional or 
extra shall be paid on these accounts and / or  on account of variation in rates / taxes and / or 
imposition of new tax / levy during currency of contract / work, except for the items, taxes, works 
etc. for which there is a specific mention for additional payment in these tender documents. The 
rates shall remain firm throughout the contract period.  

 
4.0 BASIC RATE: 
 Wherever for any item of work basic rate of materials are specified, the materials of that basic 

rates as selected by the Bank/Architect at any commercial establishment/ seller of Ahmadabad or 
nearby centre, if such materials are not available at Ahmadabad, shall be procured and used by 
the contractor. 

 Basic rate of any material (Without processing) is the rate offered by seller against Bill and credit 
period not exceeding 15 days, including any applicable taxes ex-godown. Payments for 
procurement of materials shall be made by the contractor themselves. 

 If the basic rate of any material actually used for the work is more or less than the basic rate given 
in schedule of quantities, in that case adjustments in the rate admissible to the contractor shall be 
modified by adding or subtracting, as the case is, from the accepted tender rates an amount 
equivalent to difference in the basic rates plus 15 % of difference of the basic rate. 

 
5.0 BRANDED / FINISHING ITEMS: 
 Branded items such as tiles, construction chemicals, hardware, sanitary wares and other finishing 

items shall be used as per the samples selected and approved by the architects / Bank from the 
brands/makes mentioned in the tender document. If the contractor intend to use an equivalent 
substitute than, they have to produce necessary documentary evidences establishing the 
equivalency to the satisfaction of the architect/Bank and shall use the same only after approval of 
the architect. 

 
6.0 INSURANCE 
 The contractor shall keep the Bank indemnify  from all the claims arising out of damage to 

workman/person & property of Bank and/or third party and the SBI shall have right to recover the 
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cost of such  damages /claim from any amount due to the contractor. If the claim amount exceeds 
the amount due to be paid to the contractor, the contractor shall immediately pay such excess 
amount to the Bank. Decision of the Bank regarding determination of the amount of claim 
/damage shall be final & binding to the contractor. Being a short period work, the Bank may not 
be able to check or verify the various insurance policies required to be taken by the contractor and 
trust that the contractor has obtained all such policies. 

 
7.0 SITE CONDITION & WORKING HOURS. 
 The tenderer must visit the site and acquaint themselves with the site conditions. It must be noted 

that the work is to be carried out in the functional branch without hindering the normal 
functioning of the Branch. The work shall generally be carried out on holidays or after Banking 
hours only. 
The work is to be carried out in vacant premise; therefore the work shall be carried out day & 
night with prior permission from the society. Contractor must follow the rules and regulation of 
society and local authorities to work at night. The Lift shall not be used by Contractor for any 
propose. 

 The contractor has to work in coordination with the other contractors and daily/weekly schedule 
of working shall be prepared in consultation with the Architects/Banks. Regular updating / 
modification of such schedule shall be required. 
For normal functioning of the Bank/Branch the contractor shall be required to shift the 
FURNITURE etc and/or relocate the existing and/or new loose and/or fix FURNITURE and/or any 
other item of works and/or any such materials at new location at times. The contractor shall carry 
out all such activities with utmost priority and without any additional/extra cost to the bank. The 
tenderer shall quote the rates inclusive of all such activities/works as may be required as per site 
conditions. The rates quoted by the tenderer shall be inclusive of all such temporary/semi-
permanent works/activities. 

 
8.0 GENERAL: 
 (i)   Source of materials / samples / brands / makes etc. shall be got approved from the Architects 

/Bank before using. In case of deviations, decision of the Bank shall be final and binding and shall 
not be open for arbitration. 

(ii)  The Architects have their specific role/duties/rights as defined in these tender documents 
However in the event of any dispute arising out of differences between the opinions of the 
Architects and also their role/duties/rights, the Banks’ decision shall be final & binding on the 
Architects and the Contractor and shall not be open to arbitration. 

(vi) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed 
to the shape area only.  

(vii) The  contractor’s  qualified & authorized representative shall remain  on site during the entire 
execution  process for coordination with  various agencies/ Architect/Bank & execution of work 

(viii) Hidden measurement. It is contractor’s responsibility to get the measurement checked 
immediately on completion of such items. This shall be done before finishing the same & before 
ceiling boarding done. The Architect shall be provided with such details well in advance so that the 
other work is not held up due to last moment action.  

(ix) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by the 
contractor.  

(x) Water & Electricity, if available, shall be provided by the Bank at one point with charges (NIT - 
point no. 18). However, if the water & electricity could not be provided by the Bank, the same 
shall be arranged by the contractor at their own cost within the quoted/accepted rate. Nothing 
extra shall be paid by the Bank on account of not providing the water & Electricity. 
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(XI)  Wherever the specifications are not specified in details the work shall be carried out as per CPWD 
specifications or Manufacturer’s instructions or architects instructions depending upon the site 
conditions as directed by the Bank/ Architects 

(XII) The contractor shall produce the bills / challans / documentary evidences and proof in respect of 
genuineness of materials used by him when so ever asked/demanded by the Architects/Bank. 

 
9.0 Preventive and Breakdown Maintenance during Warranty Period & AMC: 
 

1.  All the Air-conditioners covered in this contract have to be maintained as per the 
 standards of the original manufacturing company during the warranty period as well as  AMC 
2.  The warranty would be on-site and comprehensive in nature and back to back support from 
 the OEM. The vendor will warrant all the spares against defects arising out of faulty design, 
 materials and workmanship etc. during the period of warranty. After the Warranty period of 
 newly installed AC units expire, then these units are to be maintained by the Contractor till the 
 expiry period of AMC. 
3.  In case of AMC of the existing ACs, the contractor has to repair /service/ maintain the air 
 conditioners under the AMC in as is where is condition when handed over to them under 
 AMC. 
4.  All required tools and tackles (in good working condition) necessary for carrying out repair 
 and maintenance works of Air Conditioners under AMC have to be provided by  the vendor. 
5.  Professionally qualified personnel who have expertise in the AC supplied by the vendor  will be 
 permitted to undertake Preventive Maintenance/repair services during the period of 
 warranty and AMC period. 
6.  During the term of the contract, the vendor will maintain the equipment in perfect working 
 order and condition and for this purpose will provide the repairs and maintenance services 
 as under: 

 

Type of Service Warranty Period AMC 

Preventive Maintenance 
Breakdown 
Maintenance 

Every Quarter Every Quarter 
Within 48 hours of complaint 

Within 48 hours of 
Complaint 

 
 Preventive maintenance:  
 The Vendor shall conduct the following activities under Preventive Maintenance once within first 

90 days of the installation of new ACs and once in every quarter thereafter, during the currency of 
this agreement or on a day and time to be mutually agreed upon. Notwithstanding the foregoing, 
the Vendor recognizes Bank’s operational needs and agrees that Bank shall have the right to 
require the Vendor to reschedule preventive maintenance from any scheduled time to a date and 
time not later than 15 working days thereafter. 

 

Sr Activity 

1 Inspection of the AC – IDU and ODU for any abnormality in operation, sound etc 

2 Testing the Performance of AC for desired cooling 

3 Testing of Gas pressure if necessary and check for any leakages near the check nut etc 
or diagnose any other fault 

4 Checking of current consumption 

5 Remove the filter, water service and fix it back after drying 
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6 Clean the drain tray and drain pipe and remove any choke for free flow of drain water 

7 Clean the Evaporator with brush and remove the dirt/dust. Check for any fungus 
formation or bad smell and wash it with chemical, if required. 

8 Lubricating /greasing of all Fans 

9 Water washing of Condenser Coil 

10 Topping of Refrigerant gas, if required 

11 Check the swing motor functions and rectify, if required 

12 In addition to the above, any other activity to ensure trouble free operation of AC 

13. Check the temperature setting and operation mode and advise the Branch on 
the optimum operation levels 

 
This comprehensive Contract includes replacement of all faulty spares. Some of the spare parts 

are listed as under:  
 

Compressors  Starting Capacitors 

Fan Motors  Running Capacitors 

Built – in Timer kit  Relays, Thermostats 

Selector switches  Fan Capacitors 

Contactors (Power / Control)  Gas charging 

Micro Swing Motors  Fan blades 

Electronic Control Circuitries  Air-Filters 

Remote Control Units  Condenser Coils 

External Electronic / Analog time switches 
for timed running of A.C’s 

Stabilizers 

Outdoor unit mounting frames  Cabling from IDU to ODU 

Parts of indoor / Outdoor unit enclosures  Existing copper piping from IDU to ODU 

Display unit in AC Existing drain piping from IDU to drain 
point 

Note: The above list is only indicative. However, any parts which are not mentioned in the Tender 
Schedule of this Contract but required for the smooth and trouble free operation of the AC 
equipment are also required to be rectified or replaced within the scope of this contract.  

 
10.0  Working Hours for Repair and Maintenance: 
 All activities under the scope of the contract shall be undertaken during working hours i.e. from 

10.00 A.M. to 6.00 P.M. on all working days (viz. Monday to Saturday ). In case any defects, faults 
and failures in the AC could not be repaired or rectified during the said period, the technicians are 
required to accomplish their duties beyond the said schedules in case of any situation, if it warrants. 

 
11.0 Replacement of Spare parts:  
 The required spares shall be kept as stock with the vendor for readily replacing the faulty spares, 

without loss of time or delay. In cases where unserviceable parts of the equipment need 
replacement, the vendor shall replace such parts, at no extra cost to the Bank, with brand new parts 
or those equivalent to new parts in performance. Any worn or defective parts withdrawn from the 
equipment and replaced by the vendor during the warranty period shall become the property of the 
vendor and the parts replacing the withdrawn parts shall become the property of Bank. 

  
 Defective spares compressors / condensers are to be replaced with new compressors / condensers 

and repairing of the old compressors is not permitted. Whenever new compressors / condensers are 
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used, the Contractor has to produce original invoice and Warranty Card of the new Compressor/ 
condenser if demanded by the Bank. The compressor/ condenser being replaced should match with 
the original star rating of the air conditioner. 

 
  Only original spare parts/quality approved by the Bank will be permitted to be used for the 

maintenance during the AMC Period. If duplicate, refurbished or second hand parts are used by the 
vendor during the AMC, the contract shall be cancelled immediately without any notice period. 

 
  It is the responsibility of the Contractor to accurately specify the damaged spare parts to the Bank 

and to rectification of the fault in A.C under maintenance. 
 
11.0 Response Time on receiving the complaint:  
 The maximum response time i.e. time required for Vendor’s maintenance technicians to report to 

the Bank after a request call / fax /e-mail is made or letter is written by Bank shall not exceed 48 
hours. 

 1 Apart from regular letter communications, all telephonic/E-mail or Whatsapp communications 
from Bank are to be treated as formal communication for all practical purposes. 

 
 Escalation Matrix: The mobile number, land line number and email ID of the 

Contractor/Supervisor/Help desk to whom the complaints have to be reported and that of Top 
Management level is to be provided to Bank for communication purpose. Any change in numbers 
shall be advised then and there to the Bank. 

 
 Time taken for Repairs / Rectification: In case of Minor technical problems same are to be rectified 

within 3 hours of diagnosing of fault. In case of major technical problems, the same are to be 
rectified within 24 hours of identifying the problem. In the event of the equipment not being 
repaired or a workable solution not provided during Warranty period and the AMC period, a penalty 
as per the penalty clause will be charged to vendor. The vendor may provide temporary equivalent 
replacement as a workable solution to avoid the above penalty. 

 
 Insurance for the Workmen: The technicians deployed under AMC are to be covered by insurance 

under Workman Compensation Policy through reputed Insurance Companies during the AMC 
Period. If demanded, Copies of the Insurance Policies are to be submitted to the Bank by the vendor. 

 
 Bank is not responsible for any loss of life, damage, injury to the technicians while undertaking the 

Maintenance activity under AMC contract or during the installation of new AC units. Vendor to 
ensure that all safety protocols are strictly followed while execution of the work. Vendor shall 
indemnify the Bank against any claims, damages, compensation for such losses.  

 
12.0  Increase / Decrease of ACs: 
  If Bank decides that the additional number of air-conditioners other than the quantity mentioned in 

the tender are to be maintained by the Contractor, the contractor shall agree and maintain the ACs 
till the expiry period of AMC as per the same terms and conditions of the Contract. Proportionate 
amount of AMC shall be paid by the Bank for the same. 

  
 If any units covered under these AMC are removed/dismantled/shifted from this location to another 

location, the Contract amount as per the unit rate of the Tender will be revised and suitable 
deductions made from the AMC bills.  

 
 Other: The Bank has installed its own transformer for the site premises, hence the power supply is 

stable and is well regulated. The bank will not admit any claim from the contractor that the 
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fault/damage is caused due to quality of power supply and it will not absolve the responsibility of 
the contractor in rectifying the fault. 

 
 The successful Vendor has to rectify the faults or repairs to the AC machines arising due to rat bites 

also free of cost within the scope of the contract. Vendor should also analyze the site conditions and 
take efforts to secure the AC equipment from the rodent bites by proper wrapping of the critical 
components with suitable glass wool packing or any other material and closing the opening made 
for the AC piping & drains properly to avoid rodent entry. 

 
  Details of important programs / functions of the Bank such as Conference, Review Meeting, VVIP 

functions etc that may be held in the Office will be informed to the contractor and they should assist 
the Bank in maintaining smooth running of the air-conditioners on that day without failure even if 
they are held on Bank Holidays. Non-attendance of the technicians on such a day will attract penalty 
at the discretion of the Bank. 

 
 All security and safety regulations and guidelines as per the applicable law are to be followed. All 

guidelines/directions of Bank’s Security Section must be followed.  
 
13.0 Complaint / Service / Breakdown Register: 
 The Bank shall maintain a register at its site in which, the Bank’s AC operator / Electrician or any 

other person identified by Bank shall record each event of failure and / malfunction of the ACs. The 
Vendor’s technician shall enter the details of the air conditioners serviced/ maintained / repaired by 
him in this register. Additionally, every time a preventive or corrective maintenance is carried out, 
the Vendor’s engineer shall make, in duplicate, a Service call report which shall be signed by him and 
thereafter countersigned by the Bank’s official. One copy of the Service call report shall be handed 
over to the Bank’s official. Spares taken outside the premises also to be recorded with serial number 
of spare and in and out date and time. The Vendor shall provide replacement equipment if any 
equipment is out of the premises for repairs. 

 
14.0 SHIFTING THE AC TO NEW LOCATION OR BRANCH: 
 If Bank desires to shift the AC to a new location/floor or department in the same premises or to 

another branch/office and install it thereof urgently, the Bank shall bear the charges for such 
shifting and the vendor shall dismantle and reinstall the AC as desired. The terms of this agreement, 
after such shifting to the alternate site and reinstallation thereof would continue to apply and 
binding on the vendor. The warranty terms would not be considered as violated due to the above 
shifting. The vendor, would not unreasonably assume that the causes lie with the shifting activity. 
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Safety Code: 

The Contractor should follow the following General safety Guidelines while executing the work 
 
1. All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, Safety goggles 

etc. shall be arranged before starting the job 
 

2. All personnel at site should be provided with Helmets and Safety Boots with some 
identification Mark. Visitors also should be provided with helmets. It should be ensured that 
these are used properly. 
 

3. No children or physically challenged persons shall be allowed to enter the workplace and 
shall not be utilized for any service during execution of the work. 

 
4. First Aid Box should be kept at site with all requisite materials appliances including adequate 

supply of sterilized dressing and cotton wool shall be kept in a readily accessible place. 
 

5. An injured person shall be taken to a public hospital without loss of time, in cases when the 
injury necessitates hospitalization. 
 

6. Proper eye washing facilities shall be made in areas where chemicals are handled. 
 

7. Smoking is strictly prohibited at workplace 
 
8. No one is allowed to work at or more than three meters height without wearing safety belt 

and anchoring the lanyard of safety belt to firm support preferably at shoulder level. 
Chinstrap of safety helmet shall be always on and safety boot is worn. one should be allowed 
to inspect / work at a height without safety belt. 
 

9. Preferably the work shall be carried out during the daytime. However, adequate illumination 
at workplace shall be ensured in case any work is carried out at night. 

 
10. Usage of eye protection equipment shall be ensured when workmen are engaged for grinding, 

chipping, welding and gas-cutting. For other jobs eye protection has to be provided as per the 
need. 
 

11. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely 
be done from the ground.  

  
12. Ladders being used at site shall be adequately secured at bottom and top. Ladders shall not 

be used as work platforms. No portable single ladder shall be over 8 meters in length. The 
width between the side rails shall not be less than 30 cm. (clear) and the distance between 
two adjacent running's shall not be more than 30 cm. When a ladder is used an extra labour 
shall be engaged for holding ladder.  
 

13. Debris, scrap and other materials to be cleared from time to time from the workplace and at 
the time of closing of work every day. Dismantled Material shall not be thrown from the 
height and shall be properly disposed off to prevent any injury to public/staff. 
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14. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of 
the depth of trench whichever is more. All trenches and excavations shall be provided with 
necessary fencing and lighting. 
 

15. Excavated pits for earthing, cable laying shall be barricaded till the backfilling is done. Safe 
approach to be ensured into every excavation. 

  
16. Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be one meter.  

  
17. No floor, roof or other part of the structure shall be so overloaded with debris or material as 

to render it unsafe. 
 

18. All electrical connections shall be made using 3 or 5 core cables, having a earth wire. Other 
than electricians no one is allowed to carry out electrical connections, repairs on electrical 
equipment or other jobs related thereto. 
 

19. Inserting of bare wires for tapping the power from electrical sockets is completely prohibited 
and plug tops of suitable capacity only shall be used. Tapping of power by cutting electric 
cables in between must be avoided. Proper junction boxes must be used.  
 

20. Clamps shall be used on Return cables to ensure proper earthling for welding works. 
 

21. All the dangerous moving parts of the portable / fixed machinery being used shall be 
adequately guarded. 
 

22. All the Gas cutting, sharp tools, flammable materials and tackles shall be stored properly 
and safely when not in use. 
 

23. All the unsafe conditions, unsafe acts identified by contractors, reported by SBI/ to be 
corrected on priority basis. 

  
24. Workers employed on mixing and handling material such as asphalt, cement, mortar, 

concrete and lime shall be provided with protective footwear and rubber hand gloves. 
 
25. All the pressure gauges used in gas cutting apparatus shall be in good working condition and 

in case of any leakages, the same shall not be used. Those engaged in welding works shall be 
provided with welders’ protective eye shield and gloves. Connectors and hose clamps are 
used for making welding hose connections. 

 
26. (i) No paint containing lead or lead products shall be used except in the form of paste 

readymade paint.  
(ii) Suitable face masks should be supplied for use by the workers when the paint applied in 
the form of spray or surface having lead paint dry rubbed and scrapped. 

 
27. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 

provided to enable the working painters to wash during cessation of work. 
 
28. Hoisting machines and tackle used in the works including their attachments anchor and 

supports shall be in perfect condition. 
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29. The ropes used in hoisting or lowering material or as a means of suspension shall be durable 

quality and adequate strength and free form defects. 
 
30. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can done safely 
from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder 
and if the ladder is used for carrying materials as well as suitable footholds and handholds 
shall be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ 
to 1 (¼horizontal and 1 vertical). 

 
31. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 
attached, bolted, braced and otherwise secured at least 1 meter high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside 
and ends thereof with only such openings as may be necessary for the delivery of materials. 
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure. 

 
32. Working platforms, Gangways, and Stairways should be so constructed that they do not sag 

unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more 
than 3-5 meters above ground level or floor level they should be closely boarded, should have 
adequate width and should be suitably fenced, as described. 

 
33. Safe means of access shall be provided to all working platform and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length 
while the width between side rails in rung ladder shall in no case be less than 30cms for 
ladder upto and including Meters in length. For longer ladders this width should be increased 
at least 6mm for each additional 30cms. Uniform step spacing shall not exceed 30cms. 

 
34. Adequate precautions shall be taken to prevent danger from electrical equipments. For 

electrical on line work gloves, rubber mats, and rubber shoes shall be used. 
 
35. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder 

for each 30 meters length or fraction thereof. Ladder shall be extended from bottom of the 
trench to at least 1Meter above the surface of the ground. The sides of the trenches, which 
are 1.5 meters  or more in depth shall be stepped back to give suitable slope, or securely held 
by  timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall 
not be placed within 1.5 Meters of the edge of the trench or half of the depth of the trench 
whichever is more cuttings shall be done from top to bottom. Under no circumstances 
undermining or under cutting shall be done. 

 
36. Before any demolition work is commenced and also during the process of the work:- 

(a) All roads and open areas adjacent to the work site shall either be closed or suitably 
protected; 

 
(b) No electrical cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 
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(c) All practical steps shall be taken to prevent danger to persons employed from risk of fire 
or explosion or flooding. No floor, roof or other part of the building shall be so over-
loaded with debris or materials as to render it unsafe. 

 
(d) All necessary personal safety equipment as considered adequate by the site Engineer 

should be kept available for the use of the persons employed on the site and maintained 
in a condition suitable for immediate use; and the contractor should take adequate steps 
to ensure proper use of equipment by those concerned. 

 
(e) Workers employed on mixing Asphaltic materials, Cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
 

(f) Those engaged in white washing and mixing or stacking of cement bags or any material 
which is injurious to the eyes shall be provided with protective goggles. 

 
(g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 
(h) Stone breakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 
 

(i) When workers are employed in sewers and manholes, which are in use, the contractor 
shall ensure that the manhole covers are opened and are ventilated at least for an hour 
before the workers are allowed to get into the manholes so opened shall be cordoned off 
with suitable railing and provided with warning signals and boards to prevent accident to 
the public. 

 
37. Use of hoisting machines and tackle including their attachments, anchorage and support shall 

conform to the following standard or conditions:- 
 

(a) These shall be of good mechanical construction, sound material and adequate 
strength and free from patent defect and shall be kept in good repairs and in good 
working order. 

 
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 

of durable quality and adequate strength, and free from patent defects. 
 

(c) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in-charge of any hoisting machine 
including any scaffold, winch or give signals to the operator. 

 
(d) In case of every hoisting machine and of every chain ring hook, shackle swivel and 

pulley block used in hoisting or lowering or as means of suspension the safe working 
load shall be ascertained by adequate means. 

 
(e) Every hoisting machine and all gear referred to above shall be plainly marked with the 

safe working load. In case of hoisting machine having a variable safe working load, 
each safe working load of the conditions under which it is applicable shall be clearly 
indicated. No part of any machine or of any gear referred to above in this paragraph 
shall be loaded beyond the safe working load except for the purpose of testing. 

 
(f) Motor, gearing, Transmission, Electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards, hoisting appliances should 
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be provided with such means as will reduce to the minimum the risk of accidental 
descent of the load, adequate precautions should be taken to reduce to the minimum 
the risk of any part of a suspended load becoming accidentally displaced. 

 
(g) When workers are employed on electrical installation, which are already energized, 

insulating mats, wearing apparel such as gloves, sleeves, and boots as may be 
necessary should be provided. The workers should not wear any rings, watches and 
carry keys or other materials, which are good conductors of electricity. 

 
38. All scaffolds, ladders and other safety devices, mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities shall be provided at or near places of 
work. 

 
39.  (i)  These and all other necessary safety provisions should be brought to the notice of all 

concerned by display on a notice board at a prominent place at work spot. The person 
responsible for compliance of the safety code shall be named therein by the contractor. 

 
(i) To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by 
the labor officer, Engineers of the Department or their representatives. 

 
(ii) Notwithstanding the above clauses, there is nothing in these to exempt the contractor 

from the operations of any other Act or rule in force in the Republic of India. 
 

SCAFFOLDS 
 
i) Suitable double type steel H frame scaffolds or suitable alternative arrangements shall be 

provided for workmen for all works that cannot be done safety from the ground, or from 
solid construction except in the case of short duration work which can be done safety from 
ladders. When a ladder is used, it shall be of rigid construction made either of good quality 
wood or steel. The steps shall have a minimum width of 450 mm and a maximum rise of 
300mm. Suitable hand holds of good quality wood or steel shall be provided and the ladder 
shall be given an inclination not steeper than ¼ to 1(1/4 horizontal and 1 vertical). 

 
ii) Scaffolding or staging more than 4 m above the ground floor, swung or suspended from an 

overhead support or erected with a stationary support shall have a guard rail properly 
bolted, braced or otherwise secured, at least 1 m above the floor or platform of such 
scaffolding or staging and extending along the entire length of the outside and ends thereof 
with only such openings as may be necessary for the delivery of materials. Such scaffolding 
or staging shall be so fastened so as to prevent it from swaying from the building or 
structure. 

 
iii) Moving or Suspended type scaffolding specifications: Instead of Double type H frame steel 

scaffolding, if any Contractor desires to use suspended type of scaffolding or any other type 
of arrangement, they may do so but it should be supported by the full specifications, 
methodology and other relevant details in order to study and approve the same by the 
Consultant. No such arrangement of scaffolding will be altered unless the same is approved 
by the Consultant / Bank. 
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iv) Working platforms, gangways and stairways shall be so constructed that they   do not sag 
unduly or unequally and if the height of the platform, gangway or stairway is more than 4 m 
above ground level or floor level, they shall be closely boarded and shall have adequate 
width and be suitably fenced as described in (ii) above. 

 
v) Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing or 
railing whose minimum height shall be 1m. 

 Wherever there are open excavations in ground, they shall be fenced off by suitable railing 
and danger signals installed at night so as prevent persons slipping into the excavations. 

 
vi) Safe means of access shall be provided to all working places. Every  ladder          
 Shall be securely fixed. No portable single ladder shall be over 9m in length while the width 

between side rails in rung ladder shall in no case, be less than 290mm or for ladder up to 
and including 3m in length. For longer ladders the width shall be increases at least 20mm 
for each additional meter of length. 

 
OTHER SAFETY MEASURES 
 
i) All personnel of the contractor working within the plant site shall be provided with safety 

helmets. The welder’s goggles while welding works and all metal workers shall be provided 
with safety gloves. Persons employed in metal cutting and grinding shall wear safety glasses. 
For polymer application suitable hand gloves and other safety equipment / devices shall be 
provided. 

 
ii) Adequate precautions shall be taken to prevent danger from electrical equipment. No 

materials on any of the sites of work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. 

 
EXCAVATIONS & TRENCHING 
 
i) All trenches, 1.25 m or more in depth shall at all times be supplied with at least one ladder 

each 3 m in length or fraction thereof. The ladder shall be extended from bottom of the 
trench to at least 1 m above the surface of the Ground, Sides of trenches which are 1.5 m or 
more in depth shall be stepped back to give suitable slope or securely held by timber bracing 
so as to avoid the danger of sides collapsing. The excavated materials shall not be placed 
within 1.5m of the edges of the trench or half of the depth of the trench whichever is more. 
Undercutting shall be done. 

 
ii) The Contractor shall take all measures on the site of the work to protect the public from 

accidents and shall be bound to bear the expenses of defense of every suit, action or other 
proceedings at law that may be brought by any persons for injury sustained owing to neglect 
of the above precautions and to any such persons or which may with the consent of the 
contractor, be paid to compromise any claim by any such person. 

 
DEMOLITION. 
 
i) Before any demolitions / chiseling / breaking work is commenced and also During the 

process of the work: 
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a) All roads, open areas adjacent to the work site shall be suitably protected as directed by 
providing covered sturdy shed for thoroughfare of the staff, customers and public. 

 
b) No electric cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 
 
c) All practical steps shall be taken to prevent danger to persons employed from the risk of fire 

or explosion or flooding. No floor, roof or other part of the building shall be so overloaded 
with debris or materials as to render it unsafe.  

 
PERSONNEL SAFETY EQUIPMENTS.        
   
i) All necessary personal safety equipment as considered adequate by the Engineer should be 

kept available for the use of the person employed on the site and maintain in a condition 
suitable for immediate use and the contractor should take adequate steps to ensure proper 
use of equipment by those concerned. 

a) Workers employed on mixing asphaltic materials, Cement and Chemicals/ Polymer shall be 
provided with protective footwear, goggles and hand groves as per the requirements etc. 

b) Those engaged in white washing and mixing or stacking of cement Bags or any materials shall 
be provided with protective goggles. 

c) Those engaged in welding works shall be provided with welder’s Protective eyesight lids. 
d) Stone breakers shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals. 
e) When workers are employed in sewers and manholes, which are in use, the contractor shall 

ensure that the manhole covers are opened and are ventilated at least for an hour before 
the workers are allowed to get into manholes and the manholes so opened shall be 
cordoned off with suitable railing and provided with warning signals or boards to prevent 
accident to the public. 

 
f) The contractor shall not employ men below the age of 18 years and women on the work of 

painting with products containing lead in any form, Where ever men above the age of 18 are 
employed, on the work of lead painting the following precautions should be taken: 

i. No paint containing lead or lead products shall be used except in the form of paste or 
readymade paint. 

ii. Suitable face masks should be supplied for use by the workers when paint is applied in the 
form of spray or a surface having lead paint dry rubbed and scraped. 

iii. Overalls shall be supplied by the contractor t the workmen and adequate facilities shall be 
provided to enable the working painters to wash during the cessation of work. 

iv. When the work is done near any public place where is risk of drawings all necessary 
equipments should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision should be made for prompt 
first aid treatment of all injuries likely to be sustained during the course of the work. 

 
(G) INJURY TO OR DEATH OF A PERSON 
 
The Contractor shall be liable for and shall, indemnify the Employer against any expense, liability, 
loss, claim or proceedings whatsoever arising under any statute or at Common Law in respect of 
personal injury to or death of any person whomsoever arising out of or in the course of or caused 
by the carrying out of the Works. 
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APPENDIX HEREIN BEFORE REFERRED TO  
 
1 Name of the organization Offering 

Contract 
 
: 

Regional  Manager, SAO - 3, (RBO - 3), 
First Floor, SBI Bhavan,  
Ghod Dod Road, Surat. 395001   

   
2 Consultants : Nirmaan Architects & Interior Designer              

3 Site Address : OF SBI UMARPADA BRANCH (11042), SAO - 3,  
SURAT at SHOP NO G - 3 TO 5, SUNDARAM 
APARTMENT, OPP. MAHADEV PETROL PUMP, 
UMARPADA KEVDI ROAD, UMARPADA - 394445 
(DIST : SURAT) 
 

4 Scope of Work:  
 

: Proposed AIR CONDITIONING & ALLIED works for 
SBI UMARPADA BRANCH (11042), SAO - 3,  SURAT. 

5 Name of the Contractor  :  

_______________________________ 

_______________________________ 

_______________________________ 

6 Address of the Contractor :  

_______________________________ 

_______________________________ 

_______________________________ 

7 Period of Completion : 30 days from the date of  Issue of work order. 

8 Earnest Money Deposit : Rs. 4,400/- (OR Valid MSME UDHYAM certificate) 

9 Retention Money : As per clause no.1d. of general Conditions  

10 Defects Liability Period : Twelve Months from the date of Virtual 

Completion 

 

11 Insurance to be undertaken by the 
Contractor at his cost (Contractor’s 
all risk policy)  

 125% of Contract Value   

12 Liquidated damages : 0.5% of the Contract amount shown in the tender 

per week subject to max. 5% of the contract value 

or actual final bill value 

13 Value of Interim Bill (Min.) : No Interim payment will be paid 
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14 Date of Commencement : From the date of work order  issued to the 

Contractor/ or the day on which the Contractor is 

instructed to take possession of the site  

whichever is earlier. 

15 Period of Final Measurement : 2 Months from the date of Virtual completion. 

16 Initial Security Deposit                           : 2% of the Accepted Value of the Tender. 

17 Total Security Deposit : 5% of the final bill amount including ISD 

18 Additional security Deposit : If the quoted amount is 7.5% below than the 

estimated amount, an Additional security deposit 

(ASD / APG) shall be paid by the lowest bidder. 

(difference amount between 92.5% of estimated 

amount and final quoted amount by the lowest 

bidder) 

 

19 Refund of initial Security Deposit 
comprising of EMD and ISD 

: 50% of the Security Deposit shall be refunded to the 

Contractor on completion of the work and balance 

refunded only after the Defect Liability Period is 

over. 

 

20 Period for Honoring Certificate : One Month for R. A. Bills 

21 The final bill will be submitted by the Contractor within one month of the date fixed for 

completion work and the Bill shall be Certified within 3 months from the date of receipt of final 

bill provided the bills are submitted with all pre-requisite documents/test reports etc. prescribed 

in the tender. 

 
 

 

Signature of Tenderers.   

 

 

Date:  
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LETTER OF DECLARATION 
To, 

Regional  Manager, SAO - 3, (RBO - 3), 

First Floor, Admin office, 

SBI Bhavan, Opp Panjrapole,  

Ghod Dod Road, Surat. 395001  

  

PROPOSED FURNISHING WORKS FOR OF SBI UMARPADA BRANCH (11042), SAO - 3,  SURAT at 
SHOP NO G - 3 TO 5, SUNDARAM APARTMENT, OPP. MAHADEV PETROL PUMP, UMARPADA 
KEVDI ROAD, UMARPADA - 394445 (DIST : SURAT) 
 
Having examined the terms & conditions, drawings, specifications, design relating to the  works 
specified in the memorandum hereinafter set out and having visited and examined the site of the 
works specified in the said memorandum and having acquired the requisite information relating 
thereto and affecting the quotation, I/We hereby offer to execute the works specified in the  said  
memorandum  within  the  time  specified  in  the  said memorandum on the item rate basis 
mentioned in the attached schedule and in accordance in all respect with the specifications, 
design, drawings and instructions in writing referred to in conditions of Tender, the articles of 
agreement, conditions of contract and with such conditions so far as they may be applicable.  

  

MEMORANDUM   

(a)  Description of work  Proposed AIR CONDITIONING works at SBI UMARPADA 

BRANCH (11042), SAO - 3,  SURAT at SHOP NO G - 3 TO 

5, SUNDARAM APARTMENT, OPP. MAHADEV PETROL 

PUMP, UMARPADA KEVDI ROAD, UMARPADA - 394445 

(DIST : SURAT) 

(b)  Earnest Money  Rs. 4,400 by means of Demand Draft / Pay Order (Valid 
for a period of 90 days from the last date of submission 
of the tender) from any scheduled Nationalized Bank 
drawn in favour of State Bank of India, payable at 
SURAT. [Those registered with MSME-UDYAM need 
not submitted EMD. Instead DD, Valid MSME 
UDHYAM certificate shall be uploaded] 

(c)  Time allowed for completion of 

work from the date of issue of 

work order.  

30 days from the date of commencement as per 

tender.  

 

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions 

of the said conditions of Contract annexed hereto so far as they may be applicable or in default 

thereof to forfeit and pay to SBI, the amount mentioned in the said conditions.  
 

Should I / We fail to execute the Contract when called upon to do so I/ We do hereby agree that 
suitable action shall be initiated against us by SBI. This may also include debarring of my 
empanelment for an year or so. 
 
We understand that as per terms of this tender, the SBI may consider accepting our tender in part 
or whole or may entrust the work of various jobs/ works proposed (i.e. piping work, cabling work, 
drain pipe work, supply of machines work, servicing of existing work etc) in phases. we also 
understood that the bank have right to add extra quantity in any work or remove certain items 
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from proposed work. 
 
We, therefore, undertake that we shall not raise any claim/compensation in the eventuality of Bank 
deciding to drop or adding any of the work (proposed in tender documents)  from the scope of 
work of this tender at any stage during the contract period. Further, we also undertake to execute 
the work entrusted to us in phases as per L-1 rates/standard rates accepted by us/on our approved 
rates and within the stipulated time limit without any extra claim for price escalation as provided 
for in Clause 9.0.1 “Instructions to Tenderers” of this tender. 
 
We undertake that we will submit the additional security deposit / performance guarantee as per 
mentioned in tender documents.  
 

We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of 

the material during the currency of contract/execution/completion period. 
 
Yours faithfully, 
 
 
 
 
 
 
Signature of contractor With Seal 
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PROFORMA FOR RUNNING A/C BILL 
TABLE - XIII 

 

i. Name of Contractor/ Agency : 
 
ii. Name of Work : 
 
iii. Sr. No. of this Bill: 

 
iv. No. & Date of previous Bill : 
 
v. Reference to Agreement No. : 
 
vi. Date of Written order to commence : 
 
vii. Date of Completion as per Agreement               : 

 
S.N
o 

Item 
Description 

Unit Rate 
(Rs.) 

As per Tender Up to Previous 
R.A. Bill 

Up to Date 
(Gross) 

Present Bill  Remarks 

Qty Amount 

(Rs.) 

Qty Amount 

(Rs.) 

Qty Amount 

(Rs.) 

Qty Amount 

(Rs.) 

1 2 3 4 5 6 7 8 9 10 11 12 13 

             

             

             

             

             

 
 

Note: 

 
1. If part rate is allowed for any items, it 

should be indicated with reasons for allowing such a 
rate. 

 
  

 
  

 
Net Value since previous bill 

2. If ad-hoc payment is made, it should be mentioned 
specifically. 
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CERTIFICATE 
 

The measurements on the basis of which the above entries for the Running Bill No.---- 

---------------------- were made have been taken jointly on -------------------------- and are 

recorded at pages -------------------------- to --------------------------  of measurement book No.---

-----------------. 

 
 
 

---------------------------------- ------------------------------------ ---------------------------------- 

Signature of Contractor 
and date 

Signature of Architects 
Representative and date 

with  (Seal) 

Signature of Site Engineer 
and date 

 
 

The work recorded in the above-mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

---------------------------------- ---------------------------------- 

Architect Signature of Site Engineer and date 
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TABLE - XV 

MEMORANDUM FOR PAYMENT 

R/A BILL NO. 

1.  Total value of work done since 
previous bill (A) 

Rs........................ 

2.  Total amount of secured advance due since 
Previous Bill (B) 

Rs........................ 

3.  Total amount due since Previous Bill 
(C) (A+B) 

Rs........................ 

4.  PVA on account of declaration in price of Steel, 
Cement and other materials and labour as detailed 
in separate statements enclosed. 

Rs........................ 

5.  Total amount due to the Contractor 
Rs........................ 

  
OBJECTIONS: 

 

i) Secured Advance paid in the previous R/A 
Rs........................ 

ii) Retention money on value of works as per accepted 
tenders up to date amount Rs. 

Rs........................ 

 
Less already recovered 

Rs........................ 

 
Balance to be recovered 

Rs........................ 

iii) Mobilization Advance, if any 
Rs........................ 

(a) Outstanding amount (principal + 
interest) as on date 

Rs........................ 

(b) To be recovered in this bill 
Rs........................ 

iii. Any other Departmental materials cost to be 
recovered as per contract, if any 

Rs........................ 

iv. Any other Departmental service charges to be 
recovered if any, as per contract (water, power 
etc.) enclose 
statement. 

Rs........................ 

 

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due 
checking of the measurements of work as required and is recommended for payment. 

 
Date:    ------------------------- ----------------------------- 
                                                                                        Signature of Architect 
                                                                                         with Seal 
 
The bill amount to Rs.-----------------certified by Consultants has been scrutinized by me after due 
test checking of measurements of works as required and is recommended for payment for an 
amount of Rs................................... 

Date : ----------------------------- 
Signature of Banks/ SBI Engineer 
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This figures given in the Memorandum for payable has been verified and bill passed for 
payment ---------------------------------------------------------------- (in words and figures) 
 
 
Date:----------------------   
 
 
 
---------------------------------- 
Signature of the CM (GB) 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 STATUTORY DEDUCTION:  

i) Total Amount due (E) Rs. ----------- 

ii) Less I.T. Payable Rs. ----------- 

iii) Less S.T. Payable Rs. ----------- 

 Net Payable Rs. ----------- 
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Technical specifications 
 

1.0  INSTALLATION OF AIR CONDITIONERS: 
1.1  The Contractor shall carry out and complete the AC installation work as per standard specifications 

/ as stipulated in this contract and OEM’s recommendations and to the satisfaction of the Bank . 
The Bank with approval of Bank issue further written instructions, detailed directions and 
explanations with respect to the specifications, quality or quantity of works or the addition or 
omission or substitution of any work. 

 

2.0 SPLIT TYPE ACs: 
2.1 Wherever split A.C. are planned in the new buildings, necessary openings in wall may be provided 

by use of 75 mm PVC pipe sleeves at suitable locations for taking refrigerant pipes and cable to 
outdoor unit, so as to avoid unnecessary cutting / damage to walls at a later stage. The slope of 
sleeve of PVC pipe should be towards exterior to avoid seepage of water into the room. This 
opening should be sealed properly after installation to avoid entry of vermin, rodents and rain 
water. 

 
2.2 If the Split ACs are installed in the existing buildings, the opening shall be made with suitable 

drilling equipment with slope towards the exterior wall side for free flow of drain water and avoid 
seepage of rain water inside. The opening shall be packed with glass wool and finished with cement 
to avoid entry of rodents through the opening. 

 
2.3 For condensate drain, 25/32/40 mm PVC/ HDPE pipe be provided as per the site condition and 

taken to nearest drain or up to the stack for collection & disposal of condensate. The slope of such 
pipe also should be downwards. As far as possible, joints should be avoided in this pipe. 

 
2.4 The length of connecting refrigerant pipes between outdoor and indoor unit be kept to minimum 

feasible at site. However, it should not exceed 9 m, as the efficiency of the unit gets severely 
affected on increase of distance. Where the OEM specifies more than 9m for the specific model 
being used, the refrigerant pipe may be increased. 

 
2.5 The refrigerant pipes should be taken along the walls/ columns etc. duly clamped to their surface 

by saddles. If walls etc. are not available, tray be used to support the refrigerant pipes. No opening 
shall be made in the concrete roof to run the refrigerant pipe to avoid damage to the water 
proofing and leakage of water from the terrace. Where bending of refrigerant pipes is required, 
proper pipe bending tool should be used to avoid pinching of pipes. 

 
2.6 The refrigerant pipes should be properly insulated as per the recommendations of the 

manufacturer of split type AC units. The insulation over refrigerant pipes be examined once in a 
year and in case of any deficiency/ defect the same may be replaced as a part of AMC. 

 
2.7 The indoor unit shall be fixed on the wall or partition as per the direction/ instructions of the Bank. 

Care should be taken while fixing on the partition to ensure the holding capacity of the partition, to 
avoid the IDU from falling and getting damaged or causing injury. The installation of IDU shall be 
done in such a way to add to the ambience of the Branch. It shall be firmly fixed on the wall / 
partition. 

 
2.8 The ODU shall be fixed in the external wall or in the terrace with suitable size MS supports fixed 

firmly with anchor fasteners or as specified in the BOQ. 
 
2.9 If number of ODUs are installed in the terrace or external wall, the sufficient distance (vertical and 
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horizontal) between ODUs shall be maintained to ensure optimum and efficient dissipation of Hot 
air to the atmosphere and to avoid short circuiting of the hot air between ODUs. 

 

3.0 INSTALLATION OF CASSETTE ACs: 
3.1 While installing Cassette type IDU’s, the contractor has to check the distance between the roof and 

the false ceiling and ensure that the sufficient height is available for fixing the IDU as per the layout 
and any hindrance like sewerage pipe lines, electrical cables etc. Support to hang the IDU to be 
provided in the roof with threaded rods of suitable size, as per recommendation of OEM. The 
length of the rod shall be of sufficient length to make finer adjustments while balancing the IDU. 

 
3.2 The drain pipe of the Cassette AC units shall be covered with the insulation and sealing tape to 

avoid leakage of water. As far as possible, Contractor should use full length of drain and refrigerant 
pipe for installation to avoid leakage of water or refrigerant gas. 

 
3.3 The refrigerant pipes from the IDU to the nearest wall should be duly fixed with the slotted angle 

supports or trays of suitable size firmly fixed with the threaded rods to the ceiling. 
 
3.4 To avoid rodent menace, the contractor shall close all openings made by him and also provide 

sufficient protection to the PCB, other parts of the IDU. No claim for additional amount towards 
rectifying the IDU on account of damages caused by rodents will be entertained during the 
warranty period or AMC period. 

 
3.5 Sufficient amount of refrigerant should be topped up as per the length of the copper pipes as 

required by OEM recommendation to ensure the optimum and desired performance of the ACs. 
 
3.6 If the works involves, some architectural features in the false ceiling, the contractor shall consult 

the interior contractor and BANK Engineers before installation of cassette ACs to avoid any damage 
or any hindrance to the proposed architectural features. 
 

4.0 CONCEALING THE PIPES: 
4.1 The contractor shall give due notice to the Employer whenever any work like copper piping, 

cabling, acoustic insulation of the ducts or any work is to be concealed in the wall/false 
ceiling/partitions or finished up or otherwise becoming inaccessible later on, in order that the work 
may be inspected and correct dimensions taken before concealing. 

 
4.2 If the Contractor has concealed the items without informing BANK Engineer, the same shall be 

opened up for measurement and made good to the original finishing at the contractor’s expenses. 
If the contractor refuses to do so, then the same will not be considered for measurement and no 
payment may be made for such materials. 

 
4.3 The contractor shall not execute any extra work other than the Bank’s or BANK’s written 

instruction. No works, for which rates are not specifically mentioned in the price bid, shall be taken 
up without written permission of the Bank. 

 
4.5 Should any dispute or differences arise after the execution of any work as to measurements etc., or 

other matters which cannot be conveniently tested or checked, the decision of BANK shall be 
accepted as correct and binding on the contractor. 

 
4.6 It is the responsibility of the Contractor to arrange/provide the tools, ladder, stands or any other 

gadgets or supports required for the execution of the work at site and Bank will not provide or 
entertain such requests. 
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5.0 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 
5.1 All the works specified and provided for in the specifications or which may be required to be done 

in order to perform and complete any part thereof shall be executed in the best and most 
workman like manner with materials of the best and approved quality of the respective kinds in 
accordance with the particulars contained in and implied by the specifications and as represented 
by the drawings or according to such other additional particulars, and instructions as may from 
time to time be given by BANK during the execution of the work and to his entire satisfaction. The 
Contractor shall use only products bearing ISI marking in the work for those materials for which no 
makes are mentioned in the tender. 

 
5.2 No refurbished, second hand and spurious materials should be used. If required, the contractor has 

to submit the details of the source of his purchase of materials to BANK. BANK reserves its right to 
enquire and collect data from the supplier to confirm the authenticity of the materials. BANK has 
the right to stringent action against the contractor, as deemed fit, in addition to suspend / cancel 
the contract. 

 
5.3 Contractor should get approval of the samples of materials in advance with BANK’s Engineer before 

use of the same in the work. Should be contractor desire to substitute any specified materials with 
“Equal” or “Other approved” etc., he/they must obtain the specific approval of the Bank in writing 
for any such substitution, well in advance. 

 
5.4 Samples of all materials to be used must be submitted when so directed by BANK. If required, the 

contractor shall have to carry out tests on materials in approved materials testing laboratories or as 
prescribed by BANK at his own cost to prove that the materials etc., under test conform to the 
relevant I.S Standards or as specified in the specifications. The necessary charges, transporting, 
testing etc., shall have to be borne by the contractor. No extra payment on this account will be 
entertained. 

 
5.5 If the contractor has used any material which is not complying with the specifications, or the 

workmanship is bad or the material used is substandard or second hand etc, Bank shall during the 
progress of the work have power to order the removal and substitution of the material or proper 
re-execution of the work within a reasonable time. In case the contractor refuses to comply with 
the order, BANK shall have the power to employ other agencies to rectify or re-execute the work at 
the cost and risk of the contractor. 

 
5.6 Any damage (during the work) to any part of the work or to the premises for any reasons due to 

rain, storm or neglect of contractor shall be rectified by the contractor in an approved manner at 
no extra cost. 

 
5.7 Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 

contractor shall take all precautions necessary for the protection of work and at his own expenses 
shall make good any damage arising from any of these causes. 

 
5.8 When the employer observes that the progress of the work is not satisfactory or very slow or not in 

a workmanship manner or of poor quality or violation of safety protocols etc, the contractor shall 
be issued a suitable advise to rectify the same or replace the materials or redo the entire work, 
within a reasonable time frame. If the contractor could not rectify the things within the time frame 
given, in the interest of the work, the Employer reserves the right to execute any part of the work 
included in this contract or the entire work by any other Agency or persons and contractor shall 
allow all reasonable facilities and extend cooperation for the execution of such work.  
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5.9 All expenses consequent thereon or incidental thereto as certified by BANK shall be borne by the 

contractor or may be deducted from any money due to or that may become due to the contractor. 
No certificate, shall relieve the contractor from his liability in respect of unsound work or bad 
materials. 

 

6.0 PERIOD OF CONTRACT & EXTENSION OF TIME 
6.1 Time is the essence of the contract. The Contract shall be executed within the stipulated period in 

the NIT. No request for extension will be entertained and the bidder has to plan and mobilize his 
resources for the satisfactory completion of the project within the time period agreed in the 
tender. 

 
6.2 If in the opinion of the Employer, the work is delayed due to the following reasons not attributable 

to the contractor, the employer shall make a fair and reasonable extension of time, for completion 
of the Contract works 

 a) By force majure (or) 
 b)  By reason of any exceptionally inclement weather (or) 
 c)  By reason of proceedings taken or threatened by or dispute with adjoining or neighboring 

 owners of public authorities arising, than through the Contractor’s own default (or) 
 d)  By the works not referred in the Schedule of Quantities or specifications (or) 
 e)  By reason of civil commotion, workmen strike or lock-out (or) 
 f)  In consequence of the Contractor not having in due time, necessary instructions from the 

 Employer for which he shall have specifically applied in writing ahead of time, giving reasonable 
 time to prepare such instructions 

 
6.3 In case of such strike or lock-out, the Contractor shall as soon as possible give written notice 

thereof to the employer, but the Contractor shall nevertheless constantly use his endeavors to 
prevent delay and shall do all they may reasonably be required, to the satisfaction of the employer 
to proceed with the work. 

 
6.4 In case the work is held up for any site conditions not attributable to the contractors or for any 

decisions instructions / want of details from Employer or for any of the conditions, the contractor 
shall be allowed reasonable extension of time by the employer but any claim for idle labour shall 
not be entertained by the employer. Contractor’s quoted rates should include for all such 
contingencies. 

 

7.0 PAYMENT TERMS 
7.1 For the SITC of ACs 
 i) No advance payment. 
 ii) No part payment. For certain works, part payment will be considered if stipulated in the NIT. 
 iii) Payment shall be made by way of Electronic fund transfer and the bill will be paid by the Branch. 
 iv) Bidder should furnish details of the bank a/c no, IFSC code along with their invoices. 
 
7.2 For the AMC (clause will after the free AMC period and if bank want to continue with the same 

vendor) 
 i) No advance payment. 
 ii) Quarterly payments will be released after the end of the quarter subject to deductions for 

shortfall in services 
 iii) Field reports of the PM and breakdown maintenance reports shall be enclosed to the Invoices 
 
7.3 Part/Interim payment is paid as per the payment terms mentioned in the NIT. All the interim 
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payments shall be regarded as payments by way of advance against the final payment only and not 
as payments for work actually done and completed, and shall not preclude the requiring of bad, 
unsound, and imperfect or unskilled work to be removed and taken away and reconstructed, or re-
erected or be considered as an admission of the due performance of the contract, or any part 
thereof in any respect or the accruing of any claim, nor shall, it conclude, determine or affect in any 
way the power of the Employer under these conditions or any of them as to the final settlement 
and adjustment of the accounts or otherwise or in any other way vary or affect the contract. 

 
7.4 If the Bank has supplied any materials or goods to the contractor, the cost of any such materials or 

goods will be progressively deducted from the amount due to the contractor in accordance with 
the quantities consumed in the work. 

 
7.5 The final bill shall be accompanied by a certificate of completion or Commissioning report signed by 

an official of the Bank. Payments of final bill shall be made after deduction of Retention Money as 
specified, which shall be refunded after the completion of the Defects Liability Period provided the 
contractor has rectified all defects to the satisfaction of the Bank. The acceptance of the payment 
of the final bill by the contractor would indicate that he has no further claim in respect of the work 
executed. 

 
7.6 GST as applicable shall be paid extra and the same shall be clearly shown in the invoices. 
 
7.7 Statutory deduction towards income tax and other taxes as and when directions from statutory 

bodies are received will be made at the time of making payments. Currently, I.T. will be recovered 
@ 2 % plus surcharge or as applicable as per Government Rules. GST-TDS as per applicable rates 
will be deducted, wherever applicable. 

 

7.8 GST: 
 a.  It is the responsibility of the bidder to ensure that the GST is valid and active. Payments will not 

 be made to inactive or invalid GST invoices. 
 b.  Reimbursement of GST will be made only on submission of proper GST invoice as per applicable 

 GST provision. Non-GST invoices will not be accepted. The contractor should comply with the 
 following. 

 c.  Contractor should have GST Registration Number 
 d.  Invoice should specifically disclose the amount of GST levied at applicable rate as per GST 

 provision 
 e.  In case of Correction in the bills after scrutiny, contractor should submit fresh bills for payment 
 f.  Contractor should timely file his GST return in accordance with GST provisions to enable the 

 bank to claim the credit of GST paid to the contractor 
 
7.9 The works will be paid for as “measured work” on the basis of actual work done and not as “lump 

sum” contract, unless otherwise specified. 
 
7.10 All items of work described in the schedule of quantities are to be deemed and paid as complete 

works in all respects and details including preparatory and finishing works involved, directly related 
to and reasonably detectable from the drawings, specifications and schedule of quantities and no 
further extra charges will be allowed in this connection. In the case of lump-sum charges in the 
tender, in respect of any items of work, payment will be made for the actual work done, on the 
basis of lump sum charges, as will be assessed by BANK. 

 

8.0 VARIATION IN QUANTITY / SUBSTITUTION OF ITEM 
8.1 The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in 
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accordance with the Standard Procedure shall be considered to be approximate and no liability 
shall attach to the employer for any error which may be discovered therein. 

 
8.2 The Employer reserves the right to increase or decrease or delete or omit or execute only a part or 

the whole or any excess thereof, as per the site requirements, without assigning any reason 
therefor at the time of allotment / execution of work. Contractor will be paid for the actual work 
done at the site. No variation shall vitiate the contract. 

 
8.3 The tender rates shall be fixed and applicable for any increase or decrease in the tendered 

quantities. Nothing extra will be paid by the Bank on account of omission / deletion of items or 
decrease in the quantity of items. The Bank shall not entertain any claim whatsoever from the 
contractor on this account. Payment will be made on actual measurement of the work done. All 
measurements shall be as per relevant I.S. standards 

 
8.4 Bank reserves the right to order more quantities than what is mentioned in this tender (at the 

same rate and terms and conditions) either at the same site or other sites as per the need within 
the validity of this tender. 

 
8.5 The price of all additional items/non-tendered items will be worked out on the basis of rates 

quoted for similar items in the contract wherever existing. If similar items are not available, the 
rates for such items will be derived as per standard method of rate analysis based on prevalent fair 
price of labour, material and other components as required with 15% towards contractor’s profit 
and overheads. 

 

9.0. CONTRACTOR’S EMPLOYEES 
9.1  The Contractor shall employ technically qualified / having appropriate skill and competent persons 

fully trained and adequately experienced technicians, who are medically fit. They should be free 
from any contagious diseases. The technicians shall be well mannered and properly dressed with 
shoes etc. 

 
9.2 The contractor shall provide necessary training on safety measures while executing the work 

wherever necessary so as to avoid accident. The Bank shall not be responsible for any accident 
occurred or damage incurred or claims arising there from during the execution of work. The 
contractor shall also provide all risk insurance policy including third party insurance as may be 
necessary to cover the risk. 

 
9.3 The contractor / firm shall be held responsible for any misdeeds / misbehavior of their employees 

within the premises. Bank is not responsible for any damages or claims on account of the 
misbehavior / misdeeds of his employees. For this purpose, any person supplied by the contractor 
to be engaged on the work on regular basis or as an alternate arrangement, under the direct order 
or control of the Employer or his representative shall be deemed to be a person employed by the 
contractor. 

 
9.4 The contractor shall on the request of the Employer immediately dismiss from works any person 

employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or 
who may misconduct. Such discharges shall not be the basis of any claim for compensation or 
damages against the Employer or any of their officer or employee. 

 
9.5 No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her 

retirement from Bank Services without previous permission of the Bank. This contract is liable to be 
cancelled, if either the contractor or any of his employees is any time to be such a person who had 
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not obtained the permission of Bank as aforesaid before submission of the tender or engagement 
in the contractor’s service. 

 
9.6 Contractor should not engage child labour in any of the activities in this contract. 
 
9.7 The contractor shall not employ person who is not an Indian National. 
 
9.8 The technician shall not over stay in the Bank premises or in the odd hours or holidays unless or 

otherwise required by the Branch for specific reasons like maintenance, repair works etc. 
 
9.9 In respect of all labour employed directly or indirectly on the work for the performance of the 

contractor’s part of work, the contractor at his own expense, will arrange for the safety provisions 
as per the statutory provisions, B.I.S recommendations, factory act, workman’s compensation act, 
CPWD code and instructions issued from time to time. 

 
9.10 The Contractor’s workmen will not have any right whatsoever to get absorbed in the Bank. The 

Contractor shall be responsible for all the claims of the employees of the Contractor and shall not 
make and claim whatsoever against the Bank. The Contractor shall be responsible for all statutory 
requirements e.g. ESI, PF, labour registrations, Insurance coverage etc. The operator is responsible 
for compliance of all the rules & safety regulations etc. 

 Minimum wages as prescribed by the Labour Act shall be payable to the operator(s) by the 
contractor as the case may be. The Contractor shall bind himself and keep the Employer saved 
harmless and indemnified against claims if any of the workmen and all costs and expenses as may 
be incurred by the Employer in connection with any claim that may be made by any workmen. 

 

10.0 WORKING HOURS AT THE SITE 
 As instructed by Bank. Contractor to ensure that the routine operations at the site are not affected 

by the contract work. If required, they have to work on the Bank Holidays in coordination with 

other agencies and Bank. The details is described in ADDITIONAL CONDITIONS OF CONTRACT - 
7.0  

 
11.0 SUBCONTRACTING 
11.1 The whole of the works included in the contract shall be executed by the contractor and the 

contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, share 
or interest therein nor, shall take a new partner, without written consent of the Employer and no 
subletting shall relieve the contractor from the full and entire responsibility of the contract or from 
active superintendence of the work during their progress 

 

12.0 STORAGE OF MATERIALS 
12.1 The contractor shall store their materials like AC machines, copper pipes, wires, refrigerant gas 

cylinders, tools etc in the site with the permission of the Bank. However, the contractors shall be 
responsible for the custody and security of all materials and equipment at site. No claim for loss or 
theft will be entertained by the Bank. 

 
12.2 Shelter or stay and other amenities for the labors have to be arranged by the contractor at his own 

expense and responsibility. 
 
12.3 On completion of the works, the contractor shall remove all tools, surplus materials, rubbish and 

temporary works of every kind and leave the whole of the site and the works clean and in a 
workmanlike condition to the satisfaction of the Bank 
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13.0 TECHNICAL SPECIFICATION FOR THE AIR CONDITIONERS  

 
13.1 Supply of split A/C 1.0 tr. (3 star Inverter)  
 Wall mounted air conditioner shall have 1.0Tr i. e nominal 12.000 BTU/capacity per hour at the 

ambient of 40 degree centigrade capacity. Unit shall have maximum 45/46 dB noise level at the 
distance of 1 MT for outdoor/indoor units. The unit shall be suitable for 230 volts power supply. 
With temperature indicator and remote for operation. (3- Star Inverter AC high wall type split A/C). 
The air filter shall be easy to maintain and preferable showing the status of choking. Every unit shall 
be supported by unconditional warrantee of one year however sealed unit unconditional 
warrantee must be given for 5 years from the manufacturer. CONDESOR MUST BE OF COPPER 
METAL. 
 

13.2 SUPPLY OF SPLIT a/c 1.5 Tr. (3 star, Inverter) 
 Wall mounted air conditioner shall have 1.5 Tr i.e. nominal 18,000 BTU/capacity per hour at the 

ambient of 40 degree centigrade capacity. Unit shall have maximum 45/46 dB noise level at the 
distant of 1 MT for indoor/outdoor units. The units shall be suitable for 230 volts of power supply. 
With temperature indicator and remote for the operations. (3- star, Inverter A/C high wall type split 
A/C) 

 The air filter shall be easy to maintain and preferably showing the status of choking. Every unit shall 
be supported by unconditional warrantee of one year however sealed unit unconditional 
warrantee must be given for 5 years from the manufacturer. CONDESOR MUST BE OF COPPER 
METAL. 

 
13.3  SUPPLY OF SPLIT a/c 2.0 Tr. (3 star, Inverter) 

Wall mounted air conditioner shall have 1.5 Tr i.e. nominal 24,000 BTU/capacity per hour at the 
ambient of 40 degree centigrade capacity. Unit shall have maximum 45/46 dB noise level at the 
distant of 1 MT for indoor/outdoor units. The units shall be suitable for 230 volts of power supply. 
With temperature indicator and remote for the operations. (3- star, Inverter A/C high wall type split 
A/C) 
The air filter shall be easy to maintain and preferably showing the status of choking. Every unit shall 
be supported by unconditional warrantee of one year however sealed unit unconditional 
warrantee must be given for 5 years from the manufacturer. CONDESOR MUST BE OF COPPER 
METAL. 
 

13.4 Installation of split 1 Tr & 1.5 Tr  
Total work comprising of unpacking till commissioning of each units indoor as well as outdoor. 
Connecting the pipes & electrical cables/wires. With necessary support & fabricating for hanging 
the unit from ceiling. Installation shall be done with the control panel. 
The installation of A/C. charging towards installation testing and commissioning of split and 
cassette A/C. this includes nitrogen flushing, pressure testing, attending leakages, loading, 
unloading, gas charging and panel fittings. 
 

13.5  Extra copper pipe : 
 
a)  The contractor shall have to provide extra length of copper pipe with proper lagging to  make 

the perfect job of insulation. All the copper pipe shall be without joints and proper  flare-up shall 
be done with tools and tackles for excellent workmanship. No dent shall be  allowed while 
bending the pipe of laying it on connecting it to  machine/evaporate/condenser. High grade of 
foam insulation shall be provided. Entire  piping shall be done over the false ceiling and do not 
compromise any aesthetic look. THIS  IS THE LENGTH OTHER THAN SUPPLIED for 1.0 & 1.5 TR. 
A/C with manufacturer kit. 
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b) Then contractor shall have to provide copper pipe with proper lagging to make the perfect job of 

insulation. All the copper pipe shall be without joints and proper flare- up shall be done with tools 
and tackles for excellent workmanship. No dent shall be allowed while bending the pipe of laying it 
or connecting it to machine/evaporator /condense. High grade of foam insulation shall be 
provided. Entire piping shall be done over the false ceiling and do not compromise any aesthetic 
look. Size of copper shall sleeve insulated with saddling and clamping. 

 
13.6 Wiring 
 SPLIT UNIT TO OUTDOOR UNIT 
 The A/C contractor has to get the wiring from the MCB unit provided by the electrical contractor in 

house. All the wiring shall be of approved make only. 
 The wiring shall pass through ISI approved conduits as mentioned in approved list of materials. Any 

drilling of the wall for getting copper pipe or wiring shall be sealed and finished by the A.C 
contractor. Size of the wires shall be 3x 2.5 sq. m. m. for A.C contractor for each & every A.C unit. 

 
13.7 Drain water piping :- 
 Condensed water in the interior of the banking hall shall be drained outside/toilet block through 

gravity-slop. The entire piping shall be 25 M.M. ISI approved pipes to carry condensed water. All 
the piping shall be maintainable and testing shall be done before connecting. 

 
13.8 supply and installation of fabricated steel supports for outdoor units for (1T.1.5 Tr) 
 
13.9 Civil work 
 The A/C contractor has to complete entire branch/ office the zari work/ all type of Civil Work for AC 

installation in the wall and coordinate with the civil/ Furniture/ Electrical contractor while doing 
flooring/ Ceiling to run the drainage/ Copper pipe etc. finishing has to be done by the A/C 
contractor with required labour &materials. 

 
 
14.0 VARIABLE REFRIGERANT FLOW SYSTEM 

 
14.1. Scope: 

The scope of this section comprises the supply, erection, testing and commissioning of Variable 
Refrigerant Volume System conforming to these specifications and in accordance with the 
requirements of Drawings and Schedule of quantities. 
 

14.2. Type: 
Unit shall be air cooled, variable refrigerant volume air conditioner consisting of one outdoor unit 
and multiple indoor units.  Each indoor unit having capability to cool independently for the 
requirement of the rooms. All indoor units shall be provided with isolation valves so that a 
particular unit can be isolated and removed for servicing, while system keeps functioning in normal 
way. 
It shall be possible to connect multiple indoor units on one refrigerant circuit as shown in the 
drawings or as indicated in schedule of quantities.   The indoor units on any circuit can be of 
different type and also controlled individually. Following type of indoor units shall be connected to 
the system: 
 -  Ceiling mounted cassette type. 
 -  Wall Mounted Split type 
 - Compressor installed in outdoor unit shall be equipped with capacity control mechanism 
and capable of changing the rotating speed / mass flow rate of refrigerant by scroll engaging / 
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disengaging mechanism to follow variations in cooling.    Outdoor unit shall be suitable for mix-
match connection of all type of indoor units. 
 
The refrigerant piping between indoor units and outdoor units shall be extended upto 100m with 
maximum 50 m level difference without any oil traps. Oil recovery system shall be managed 
without disturbance to normal operation cycle of the system / compressor. 
 
 Both indoor unit and outdoor unit shall be factory assembled, tested and filled with first 
charge of refrigerant before delivery at site. 
 

14.3.  Out Door Unit: 
The outdoor unit shall be factory assembled, weather proof casing constructed from heavy gauge 
mild steel panels with powder coated finish. 
All outdoor units above 5 HP rating shall have minimum two number scroll compressors. 
In case of outdoor units with multiple compressors, the operation shall not be disrupted with 
failure of any compressor. 
The noise level shall not be more than 60 dB (A) at normal operation measured horizontally 1m 
away and 1.5 m above ground level. 
The outdoor unit shall be modular in design with possible future expansions. 
The unit shall be provided with microprocessor control panel. 
 

14.4. Compressor: 
The compressor shall be high efficiency scroll type and capable for capacity controlling.  It shall 
change the speed / refrigerant mass flow rate in accordance to the variation in cooling load 
requirement. Refrigerant mass flow rate can be changed by speed modulation of compressor / 
mechanical control system. System shall incorporate liquid sub-cooling mechanism with liquid 
injection at intermediate pressure.  
The inverter used, shall be IGBT (insulated gate bipolar transistor) type for efficient and quiet 
operation. 
All outdoor units shall have multiple steps of capacity control to meet load fluctuation and indoor 
unit individual control.  All parts of compressor shall be sufficiently lubricated.   Forced lubrication 
may also be employed. 
Oil heater shall be provided in the compressor casing. 
 

14.5. Heat Exchanger: 
The Heat Exchanger shall be constructed with copper tubes mechanically bonded to aluminum fins 
to form a cross fan coil and larger surface area. 
The fins shall have anticorrosion treatment for Heat Exchanger Coil.  The treatment shall be 
suitable for areas of high pollution, moisture and salt laden air. 
The casings, fans, motors etc. shall also be with anticorrosion treatment as a standard features. 
The unit shall be provided with necessary number of direct driven low noise level propeller type 
fans arranged for vertical / horizontal discharge.   Each fan shall have a safety guard. 
 

14.6.  Refrigerant Circuit: 
The Refrigerant Circuit shall include an liquid receiver /accumulator, liquid & gas shut off valves and 
a solenoid valve.  All necessary safety devices shall be provided to ensure the safety operation of 
the system.. 
 

14.7.  Safety Devices: 
All necessary safety devices shall be provided to ensure safe operation of the system. 
Following safety devices shall be part of the outdoor unit: high pressure switch, low pressure 
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switch, fuse, crankcase heater, fusible plug, over current protection for inverter, and short recycling 
guard timer. 
 

14.8.  Piping: 
All connections of Refrigerant piping shall be in high grade Copper of Refrigeration quality with 
Eddy Current Testing and material test Certificates. 
All connections, tees, reducers etc. shall be standard make fittings. 
Insulation of cold lines shall be carried out with Armaflex / K-Flex insulation sheets and tubes of 
appropriate thickness so that condensation does not occur. 
For individual Piping 50 / 100 mm wide Aluminum Tape shall be used at joints of Piping with Bands 
for identification. 
For outdoor piping, the finish shall be woven GRP Mat finished with colored Epoxy paints to 
withstand outside ambient conditions and UV Radiation. 
 

14.9. Oil Recovery System: 
Unit shall be equipped with an oil recovery system to ensure stable operation with long refrigerant 
piping. 
System shall be designed for proper oil return to compressor along with the distribution of oil to 
individual compressor. 
The refrigerant piping shall be extended upped 100 M with 50-M level difference without oil traps. 
 

14.10. Indoor Units: 
Units shall be factory assembled, wired, piped and tested. 
Units shall have DX coils with copper tubes and bonded aluminum fins for highly efficient heat 
transfer. 
Units shall have Centrifugal fans for adequate amount of Air circulation and low Noise. 
Units shall have inlet filters, which are easily cleanable and replaceable. 
All components of Units are easily accessible for connection, repairs and maintenance. 
Units shall have very low noise. 
All units with Factory manufactured Units, Grills shall have auto swing feature for proper Air 
distribution. 
All unit shall be controlled by electronic Expansion Valves only. 
All units mounted inside the ceiling shall have fans capable of sustaining duct connections, and 
special filters if necessary. 
Visible indoor units shall have wireless remotes. Price of the same shall be included in cost of unit 
by default. 
Concealed indoor units shall have sensor mounted on supply air grilles / diffusers which can be 
controlled with wireless remotes unless specified. 
Anticorrosion treatment for avoiding corrosion of coils. 
All units shall have adequate insulation or Lining to avoid condensation. 
Cooling coil and refrigeration parameters shall be designed in such a way that supply air 
temperature shall not be less than 140C or 10C above room dew point temp, whichever is more. 
Contractor shall guarantee inside conditions with selected supply air temperature.  
 

14.11. Ceiling Mounted Cassette Type Unit (Multi-Flow Type): 
The unit shall be ceiling mounted type.  The unit shall include pre-filter, fan section and DX-coil 
section. The housing of the unit shall be powder coated galvanized steel. The body shall be light in 
weight and shall be possible to suspend from four corners. 
Unit shall have a external attractive panel for supply and return air.   Unit shall have four way 
supply air grilles on sides and return air grille in centre. 
Each unit shall have high lift drain pump, fresh air intake provision (if specified), low gas level 
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detection system and very low operating sound. 
 

14.12  Ceiling Mounted Ductable Type Unit: 
Unit shall be suitable for ceiling mounted type. The unit shall include pre filter, fan section & DX-
coil section.  The housing of unit shall be light weight powder coated galvanized steel.  The unit 
shall have high static fan for ductable arrangement. 
 

14.13  High Wall Mounted Units: 
The units shall be high wall mounted type.  The unit shall include pre-filter, fan section & DX-coil 
section.  The housing of unit shall be light weight powder coated galvanized steel. 
Unit shall have an attractive external casing for supply and return air. 
 

14.14. Ceiling Mounted Concealed type units: 
 Unit shall be suitable for ceiling mounted type. The unit shall include pre filter, fan section & DX-
coil section.  The housing of unit shall be light weight powder coated galvanized steel. It shall be 
slim and quite in operation  
 

14.15. Central Remote Controller (Option if Specified in BOQ): 
A multi-functional microprocessor based centralized controller (central remote controller) shall be 
supplied as an optional accessory. 
The controller shall be able to control upto min.  64 zones of 64 group (each group consisting of 
max. 16 units) or 128 nos. of indoor units with the following functions. 
-  Temperature setting for each zone, or group, or indoor unit. 
-  On/Off as a zone or individual unit. 
-  Indication of operating condition. 
-  Select ON of all operation modes for each zone.. 
-  The controller shall have wide screen liquid crystal display and shall be wired by a non polar 
 2 wire transmission cable to a distance of 1000m away from the indoor unit. 

- The controller shall be integrated to BAS system thru software for monitoring & controlling 
 of all above  parameters  including start/ stop of each indoor / outdoor unit. All necessary 
 interface cards / units should be supplied as a part of the system to integrate to the BAS 
 Software. 

14.16. Unified On/Off Controller (Option if Specified in BOQ): 
 Unified ON / OFF controller shall be supplied as an optional accessory. 
 The controller shall be able to control minimum 2 groups (each group containing maximum 16 
indoor units) or 128 nos. of indoor units with the following functions. 
- On / Off as a zone or individual unit. 
- Indication of operation condition of each group. 
- Select one of 4 operation modes 
The controller shall be wired by a non-polar 2 wire transmission cable to distance of 1 km away 
from indoor unit. 
The controller shall be integrated to BAS system thru software for monitoring & controlling of all 
above  parameters  including start/ stop of each indoor / outdoor unit. All necessary interface cards 
/ units should be supplied as a part of the system to integrate to the BAS Software. 

14.17. Condensate: 
25mm dia uPVC pipes, 40mm dia uPVC headers & fittings shall be used for condensate, from 
Evaporator Unit to drain point.  The joints shall be properly sealed so that there is no water 
leakage.  U-trap shall be provided.   Additional insulation drain tray shall be provided below the 
Evaporator Unit, if required. 
Mounting  
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All indoor units shall be mounted with Brackets, Hangers etc.  with proper size anchor Fasteners. 
 
9.18 Electrical installation: 
For Variable Refrigerant flow systems, power will be provided near outdoor unit location. HVAC Contractor to 
provide suitable distribution panel along with 3-phase power to outdoor units and single phase power to all 
indoor units fed by these outdoor units. Power / control cabling along with supports shall be included. 
 

15.0  INSTALLATION: 
 
PRE-DELIVERY INSPECTION 
  
This applies to the condensing and indoor units both. 
 
1.  Open packing carefully ensuring unit in ‘upright’ position. 
2.  Check the unit thoroughly for dents, paint discrepancies, fins damage, pinching of tubes etc. 
Check coil / copper tubes for any dents, pinching or cuts, especially near tube sheets. Ensure all 
parts / components, electrical wiring and connections are visibly in order. 
3.  Rotate fan / blower for any bearing or touching noise. 
4.  Check and test fans / blower as per the rated supply for Indoor and Outdoor if possible. 
5.  Check coil and piping for leaks. 
6.  If any damage is found, rectify / take the necessary action and repack the unit in ‘upright’ 
position. 
 
RIGGING 
These units are designed to be handled by forklift trucks or crane. Use the unit skid for placing on 
terrace the forks of the lift-truck or by using crane. 
 
PLACEMENT 
Outdoor Units are shipped mounted on wooden members & Indoor unit packed in carton box. 
These should be removed only when the unit is in its final position. 
 

15.1 LOCATION AND MOUNTING: 
 
A. CONDENSING UNIT 
Location 
Locate the unit so that airflow through the condenser coil is unrestricted. Provide clearance for 
wiring and piping. There should be ample space for service requirements. 
Install the outdoor unit in well-ventilated space. The unit should be installed in a location so as to 
minimize refrigerant and drain pipe length. 
 
Mounting 
The unit should be mounted to prevent corrosion of sheet steel base on 
(a) Prefabricated angle iron frame, and minimum 200 mm raised PCC blocks  
 
These should be designed to take care of vibratory operating loads. 
Placement area must be level and strong enough to support operating weight of the unit. Check 
that the unit is mounted level to ensure proper oil return to compressor. 
Units mounted on walls must be provided with a platform having space for service (if otherwise not 
easily accessible for service). 
 
B. INDOOR UNIT 
Location 
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These units are designed especially for applications where units & piping are above the false 
ceiling. 
Locate unit ensuring adequate space for supply / return air, service purposes and connections. 
The location of the unit should be such that there is no ingress of fresh air as this would cause 
condensation / sweating. Location should be near a drain point for easy drainage, and in a location 
to simplify refrigerant piping. 
 
Pipe Routing 
Liquid line should be suitable for flare connection & Suction line is suitable for brazed connection. 
Adaptors are given on Suction line & Discharge line in outdoor Unit for refrigerant charging and 
evacuation operations. Flare connections are provided because they allow easy connection / 
disconnection / reuse without additional piping / brazing work. 
 
Indoor units have connection suitable for brazing in suction line and quick lock valve in liquid line. 
Start refrigerant piping from outdoor unit first and connect indoor unit last. Run the piping along 
walls / floors or on wooden beading with saddle / clamps and boxed up for protection. Clamp and 
run pipes neatly and straight using unlamented good copper tubing.  
 
The pipes should run as straight as possible, avoiding unnecessary turns and bends. for other 
length, pipe sizes. Extra refrigerant charge for extra pipe length should be considered. If brazing is 
done to connect two tube lengths, it should be carried out using proper flux and brazing rod (7.25% 
Phosphorus, rest copper) with a constant purge of nitrogen through the piping to maintain a clear 
system. 
 
All connections must be leak tight. 
 
Clamping 
Clamping is necessary to prevent vibrations from being transmitted. When passing the pipes 
through walls, opening should be sealed to minimize vibration transmission. Some slack in pipes 
between structure & unit should be left. 
 
Insulation 
Insulate Suction & liquid line properly. This is necessary safety. Use tubular foam of for liquid line 
and for Suction line. As specified in Insulation specs.  
 
FIELD ELECTRICAL CONNECTIONS: 
Do the field wiring as per wiring diagram. Never bypass any electrical protections provided in the 
unit. Recommended wire size for main power supply cable is 4 core 6 mm2 Copper. 
 
Unbalanced 3 -phase supply voltage 
Never operate unit when supply voltage unbalance is more than 2%. 
% Voltage unbalance = (Max. voltage deviation from avg. voltage) / (avg. voltage) x 100 
 
PRE-PRESSURE TEST: 
However, in case of leaks in the refrigerant circuit or breaking of joints etc., the valves have to be 
back seated and the entire system of indoor and outdoor units with piping has to be pressure 
tested, evacuated and charged. 
After pressurizing the system, do the following: 
 
SOAP TEST: 
Apply soap solution at all flare connections and brazing point. If bubbles appear at some points, 
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then tighten the flare nut or braze the leaking points (after releasing the gas from the system). No 
bubbles should finally appear. 
 
PRESSURE DECAY TEST: 
After soap test, note the pressure and leave the system pressurized for 30 minutes. Note the 
pressure again. There should be no pressure decay, recheck for leaks, remove them and do the 
pressure decay test again. 
CHECK PRIOR TO START-UP: 
 
Do not attempt to start the unit following steps have been completed: 
1. Check that unit is properly located and mounted. 
2. Check that piping has been done as per the recommended practice. 
3. Check that the insulation is adequately sized and properly applied on the piping. 
4. Check that condensate drain pipe has been properly installed and insulated. 
5. Be sure there are no refrigerant leaks. 
6. Check the refrigerant standing pressure with a pressure gauge connected on the liquid valve  
gauge  port. Check if the charge is complete with R-22 charged. 
7. Check tightness of all electrical connections. 
8. Check the protective device (MCB or fuse switch) from which the supply is given to the unit. 
9. Electrical power supply must agree with unit nameplate rating. Check that field wiring electrical 
switches and voltage stabilizers (in the case of low voltage power supply) are properly sized for the 
unit. Check and ensure that 3-phase voltage unbalance is less than 2%. 
 
START-UP AND OPERATION: 
Actual start-up / full-fledge d testing should be done only under supervision of a qualified person. 
1. Make main power connections. If reverse phase indication is there on the Display Panel, then 
interchange two of the phases. Make sure display panel shows healthy supply. 
2. Switch on the ON/OFF switch of the controls; the unit will start on its previous setting. 
3. In this Wiring ‘HP’& ‘LP’ are in series when either of two is removed wire from the electrical 
panel. Compressor, Evaporator Blower fan will go off simultaneously. ‘& Display Panel will show 
‘HP/LP’. Please check to ensure its HP and LP working. 
4. Run unit according to Remote Control features as described. 
 

16.0  SPECIFICATIONS 
 
 VARIABLE REFRIGERANT FLOW (VRF) SYSTEM: 
The system shall be air-cooled, direct expansion type central air conditioning system consisting of 
one Variable Refrigerant Flow Condensing unit (Outdoor Unit) and one or more Evaporator (indoor) 
units. The condensing unit shall be located on the building terrace ensuring unobstructed airflow. 

 
The evaporating units are selected to suit the cooling load of the area to be air conditioned. 
 
The condensing unit shall be capable of assessing the requirement of liquid refrigerant volumetric 
flow of each evaporating unit at all times by means of a sophisticated sensors & microprocessor 
controller and generating the required total volume of refrigerant liquid for supply to each 
evaporator units. 
 
Factory-assembled Outdoor condensing unit should be with hermetically sealed scroll / twin rotary 
type fixed speed compressor in combination with compressor having Inverter type Refrigerant flow 
control technology, air cooled draw through type condenser coil of copper tubes mechanically 
bonded to aluminum fins, low noise axial fan (not more than 60dB), safety and high/low pressure 
cut outs, weather proof housing constructed from galvanized powder coated steel, an efficient oil 
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separation system for stable operation with long refrigerant piping, 

 
Vendor to furnish the details of expected oil carry over/return system. 
 
 Condensing Unit (Outdoor Unit) 
The condensing unit shall be capable of assessing the requirement of liquid refrigerant volumetric 
flow of each evaporating unit at all times by means of a sophisticated microprocessor controller 
and generating the required total volume of refrigerant liquid for supply to the evaporator units. 
 
 The condensing unit shall be a factory-assembled unit housed in a sturdy weatherproof casing 
constructed from rust proof galvanized powder coated steel panels. The noise level of the unit shall 
not be more than 70dB (A) measured horizontally 1 m away and 1.5 m above base level. 
 
The compressors shall be hermetically sealed scroll type and inverter driven variable speed type, 
capable of changing the capacity in accordance to the cooling load requirement. 
The condenser coils shall be constructed out of copper tubes mechanically bonded to aluminum 
fins. The surface of the condenser coil shall be coated with suitable chemical coating to prevent 
deterioration due to coastal climate. 
All necessary safety devices shall be provided to ensure safe operation of the system. 
 
Unit should be equipped with a highly efficient oil separation system to ensure stable operation 
with long refrigerant piping. 
 
The VRF condensing unit shall be located in open on a terrace with adequate clearance from 
nearby objects to ensure unobstructed air flow and easy approach for maintenance. 
 
Indoor Units (Evaporating Units): 
Each unit shall be selected as the requirement of the cooling load and interior layout in the 
respective space to be air-conditioned. The unit shall be equipped with an electronic expansion 
valve, which can communicate with the VRF controller in the condensing unit. Wall /Ceiling 
suspended evaporator unit having 3 or 4 rows deep cooling coil, low noise centrifugal supply air fan 
with external static pressure capacity up to 40 mm, insulated casing, insulated drain tray, easy to 
clean return air filter low noise and vibration free operation. 

 
The cassette unit should be serviceable from bottom & should have built-in drain pump having 
maximum drain lift of 60cm. Each unit will have a fresh air port to draw fresh air through connected 
flexible duct opened to atmosphere. 

Each unit shall be equipped with electronic expansion valve, cord/cordless type Remote Control to 
maintain & set room temperature & other parameters. Option of centralized, individual & group 
control should also be provided. 
 
The fan shall of the dual suction multi blade type and statically and dynamically balanced to ensure 
low noise and vibration free operation. 
 
Each indoor unit shall be equipped with corded / cordless local control unit for setting the 
operating parameters. The address of the indoor unit shall be set automatically in case of individual 
and group control.  Option of centralized control should also be achievable. 
 
Controls shall be provided to maintain the set room temperature within close tolerance limits. 
 
Air Cooled Type DX (Non-VRF) Units: 
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The condensing unit shall consist of compressor, condenser coil & fan, refrigerant piping, 
refrigerant controls, local control panel, control wiring etc., all assembled in a weather proof 
powder coated cabinet in compact layout. 
 
Cabinet shall be fabricated out of heavy gauge galvanized sheet steel properly formed for closet fit 
and structural rigidity.  All access panels shall be so constructed as to be quickly and easily 
removable. All sheet metal surface shall be finished in baked enamel paint or powder coating.  
Cabinet shall be fully insulated for acoustic insulation. 
  
Air-cooled condenser coil shall be made from copper tubes and aluminum fins bonded to the 
tubes. Condenser fans shall be propeller type. The entire air-cooled condensing unit shall have 
sheet metal housing suitable for outdoor installations. 
 
Compressor shall be of the hermetic scroll type or rotary type, with suction and discharge valves, 
gas cooled motor, horizontal or vertical shaft balanced and mounted on vibration absorbers to 
provide quiet, free floating operation.  Compressor shall be provided with overload protection and 
single phasing protection. 
 
Interconnecting Refrigerant Piping & Wiring:  
The refrigerant piping interconnecting to indoor & outdoor units shall be of copper and shall be 
joined by brazed type joints.  Refrigerant pipes shall be insulated as per specification. Wiring 
interconnecting the indoor and outdoor unit shall be done with PVC insulated copper conductor 
flexible wires of appropriate rating. 
 
The set of two refrigeration lines and the wires shall be bundled together. 
All pipe supports/clamps shall be painted with red oxide primer followed by 2 coats of synthetic 
enamel finish paint. 
The piping and wiring shall be laid such that it does not spoil the aesthetics of the premises, and is 
safe, secure and approachable for repair/replacement. 
 
Supports & Brackets 
The equipment’s shall be properly supported with brackets, hangers, platforms, base frame etc. 
depending upon the type, location and capacity of the unit. 
 
The supports shall be GI slotted angle and GI threaded rods. The outdoor condensing units shall be 
properly supported on MS duly painted with anti-corrosive rubber paint frame work / platform 
with anti-vibration rubber pads on PCC blocks or properly grouted to the RCC Slab / brick walls 
using bracket. 
 
The ceiling suspended evaporator indoor units shall be supported using anchor fasteners and GI 
threaded suspension rods. The wall-hung evaporators shall have GI stenciled back plate for 
mounting the unit, grouted to the wall / beam using anchor fasteners. 
 
Drain Piping 
The drain piping shall be made out of rigid UPVC pipes of 10 Kg/cm2 class. The piping shall be 
supported by clamping on MS angle 25mm x 3mm running continuously below the pipe.   
 
The drain pan shall be connected to rigid UPVC pipe by braided UPVC flexible pipe with appropriate 
adapters. All pipes support/clamps shall be painted with red oxide primer followed by two coats of 
synthetic enamel finish paint. 
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Piping Insulation 
All Refrigerant piping shall be insulated with 19 mm Thick Closed cell elastomeric Nitrile Rubber 
Insulation. Drain piping shall be insulated with 6mm Thick Nitrile Rubber or Polystyrene Insulation. 
 
Insulating material in tube form shall be sleeved on the pipes. On piping, slit opened tube from 
insulating material shall be placed over the pipe and adhesive shall be applied as suggested by the 
manufacturer.  Adhesive must be allowed to tack dry and then press surface firmly together 
starting from butt end and working towards centre.  
 
Measurement of Insulation 
Piping insulation will be measured as per length of the pipes.  
 

STANDARDS 
The following standards shall be applicable for equipment 

a) IS : 4283 Hot air fans 

b) IS : 8272 Industrial cooling fans (man coolers) 

c) IS : 1391 Room Air conditioners 

d) IS : 8148 Packaged Air conditioners 

e) IS : 2997 Air circulator type electrical fan and regulator 

f) IS : 1169 Electrical pedestal type fans and regulators 

g) IS : 374 Electrical ceiling type fan and regulator 

 

12.0  SAFETY CONSIDERATIONS 
Installation, start-up and servicing of the equipment can be hazardous due to system pressures, 
electrical components and locations of equipment (roofs etc.). 
 
Only trained, qualified installers and service mechanics should install start-up and service this 
equipment. Trained service personnel should perform all operations except basic maintenance. 
 
When working on the equipment, follow all safety codes. Use proper tools, tackles and necessary 
instruments. Use safety glasses, gloves, boots, valves and regulators etc. Be sure power to the 
equipment is off before performing maintenance or service. 
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GENERAL & IMPORTANT NOTES 
 

1 GENERAL NOTES: 
 

 (i)   Unless otherwise specified in these tender documents mode of measurements 
specifications etc. shall  be as per relevant IS codes.  

 
(ii)   Source of materials / samples / brands / makes etc. shall be got approved from the 

Architects / Bank before using. In case of deviations, decision of the Bank shall be final and 
binding and shall not be open for arbitration. 

 
(iii)  The Architects have their specific role / duties / rights as defined in these tender 

documents However in the event of any dispute arising out of differences between the 
opinions of the Architects and also their role/duties/rights, the Banks’ decision shall be 
final & binding on the Architects and the Contractor and shall not be open to arbitration. 

 
(i) The Contractor will extend full co-operation, support and all required assistance to 

Architect / Bank for discharging their duties and responsibilities efficiently and effectively.  
 
(ii) The contractor has to supply and adhere to the specific makes and specifications of all the 

items, which  are mentioned in the separate list of approved makes. Any work found not 
as per the tender specifications and list of approved the contractor has to replace the same 
without any delay. The contractor is instructed of get approval of all the materials to be 
used on this site before starting the work. He should provide different sample of material 
for approval, before execution of work. 

 
(iii) All quantities indicated in the tender are approximate & are likely to change. The 

contractor must take actual measurement at site and billing shall be done as per the actual 
measurement of the work done at site. 
 

(vii)    Work has to be got executed at site in coordination with various agencies working at site. 
 
(viii)  The contractor is instructed to get the approval of the materials to be used on this site 

before starting the work. He shall   provide different sample of materials for approval 
before execution of the work 

 
(i) All material have to be used in full size/length only. Joints should be avoided as far as 

possible. 
 
(ii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite 

executed to the shape area only.  
 

(iii) Making various levels & line out for total layout on site for the items in scope of the work 
shall be done by the contractor 

(iv)  
(xv)   MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted 

by the contractor. Testing of wood for moisture, knot % etc. shall be carried out by the 
contractor at his own cost. 

 

 
2 IMPORTANT NOTES: 
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(i) The contractor’s qualified & authorized representative shall remain on site during the 
entire execution  process for coordination with  various agencies / Architect / Bank & 
execution of work 

 
(ii) The site shall be cleaned on day to day basis & all debris shall be disposed away at the 

location beyond  the limit as approved by the local authority. 
 

(iii) Hidden measurement. It is contractor’s responsibility to get the measurement checked 
immediately on completion of such items. This shall be done before finishing the same & 
before ceiling boarding done. The Architect shall be provided with such details well in 
advance so that the other work is not held up due to last moment action.  

 

(iv) The contractor shall coordinate with landlord for the locations of outdoor units & must 
inform Architect / bank / Electrical contractor about the power requirement to outdoor or 
indoor units  

 

(v) The contractor must submit the detailed catalogue of each type machine as per BOQ along 
with technical bid. 

 

(vi) The contractor must complete all low side on top most priority.  

 
 (vii) Before starting the contractor shall mark out the locations of outdoor & indoor locations of 

 each machine, route of various types of piping, caballing, wiring etc. & submit the same to 
 the architects for the approval. The approval of the drawing by the Architect shall in no 
 way relieve the contractor from the  responsibility of providing a complete and satisfactory 
 installation and achieving and maintaining the stipulated design conditions. Any errors, 
 omissions and shortfalls  shall be rectified, and made good free of cost to the owner 
 regardless of the fact that the installation may in the first place have been carried out as 
 per the approved drawings. 

 
(viii) The contractor shall mark the return air passage, location of machines with exact 

dimensions size of trap door requirement, Ducting drawing, Insulation, Acoustic insulation, 
on drawing & also on site (slab) before starting the work. The contractor shall design exact 
system of Air-conditioning installation as per the site requirement & the machine 
configuration & submit the same in auto cad format to the architects for approval purpose. 

 
(ix) The tender shall be quoted in 1 name only without division of high side & low side work 

differentiation. Order shall be placed to one party (company itself or its authorized dealer) 
only & shall be billed for F.O.R. site  

 
(x) The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery, 

Installation, Testing, Commissioning etc. complete at the site. No extra will be paid for any 
kind of taxes. 

 
(xi) Guarantee: As given by the manufacturer but minimum one year from the date of 

successful commissioning. for the compressor the guarantee should be minimum five years 
 
(xii) All A.C. units shall be with high ambient rotary / twin rotary / scroll compressor and shall 

carry 5 years warranty on compressors 
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(xiii) The entire job shall be executed in total coordination with the other agencies working on 
this Project & also with landlord, bank etc. 

 
(xiv) Architect of the project shall be kept informed about the progress of the work at various 

stages 
 
(xv) All outdoor units shall be installed at the location recommended by the bank / architect / 

landlord 
 

(xvi) The contractor must get the checked measurement of all hidden items i.e. refrigerant pipe, 
electrical caballing, drain pipe etc. before the false ceiling boarding is done or putting final 
finishes.  

 
(xvii) The contractor shall arrange on his own for lighting & plug point with socket & electrical 

wiring, DB's etc. required during entire execution process. However supply at point shall be 
provided by  the bank / landlord 

 

(xviii) Any Hidden item MUST be photographed and need to be sent via social media or CD to 
Architect / Bank 

 
(xvv) Billing Process:  
 
  Along with final bill the contractor must submit:  
 
-  Abstract in tender BOQ format only  
-  schedules for detailed measurement sheet for all items (machine wise break up) 
-  separate as built drawings (Min. A3 size) marking exact locations of all works executed  on 

site e.g. Location of outdoor & indoor units with numbering, route of refrigerant pipe, 
drain pipe, electrical caballing etc. with numbering W.R.T. the measurement sheet. 

-  detailed break up of fabrication work W.R.T. to various types of sections as per std. steel 
table 

-  original insurance policies as per tender terms within 3 days from the date of LOA 
-  completion certificate duly signed by the branch head / bank official 
-  testing & commissioning reports duly filled & for each machine duly signed by the client 
-  delivery challans for each machine duly signed by the client 
-  copy of LOA etc.  
- All documents shall carry contractor's signature & seal with address.     
- All documents shall be submitted in 1 plus 1 copies. 
- The contractor shall also provide all measurement sheet in soft copy (in Excel format) &  

 As built drawing in ACAD format  
   

IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE ALONG WITH FINAL BILL 

& SHALL BE DULY SIGNED BY PUTTING COMPANY'S ADDRESS SEAL. 



   
 

 95 

 

 
LIST OF APPROVED MAKES FOR HVAC EQUIPMENT AND MATERIALS 

 

Sr.  Details of the Items             Manufacturer’s name 

1. 
 
2. 
 
3. 
 
4. 
 
5. 
 
6. 

 
7. 
 
8. 
 
9. 
 
10. 

 
 

11. 
 

12. 
 

13. 
 

 
14 
 

15. 
 

 
16. 
 
17. 
 
18. 
 
19. 

Package / Ductable units 
 
Propeller Fans 
 

Electric Motors 
 

Ventilation AHU 
 

GI Sheet 
 

Grilles/Diffuser 
 
MS Dampers/Louveras 
 

Control Cables 
 

Power Cable 
 
Nitrile rubber Insultions 
for ref pipe insulation  
 

Flexible Duct Connection 
 

Gaskets 
 

Adhesives 
 

Vibration Isolator 
 

Filters/Air Showers 
 

Polyethylene for duct 
insulation    
Centrfugal / Axial fan 
 

Refrigerant Pipes 
 

Casstte  Units,VRV/VRF and 
Wall Mounted Split AC  Unit 

Daikin, Hitachi, Carrier, Voltas 
 

Crompton 
 

Crompton / Siemens/Bharat Bijlee 
 

Suvidha / Cariyaire/Citizen/Cherub  
 

Sail/TATA/ Jindal  
 

Caryaire/Ravistar//Dynamic 
 

Tristar/ /Cherub    
 

Grandlay/Batra Henlay/Kalinga 
 

ICC/Polycab  
 

Eurabatax/Aeroflex/Totaline 
 
 

Airflow/Pyroguard 
 

Neoprene rubber 
 

Fevicol / Superlon 
 

Resistoflex/Dunlop 
 

Dyna/Thermadyne/Cherub 
 

Supreme/Trocellene/Totaline 
 

Flaxt/ PAF/ Chakshu 
 

Rajco/Parasmani 
 

Hitachi/ Daikin/ Mitsubishi  Electric/  
Mitsubishi  Heavy Indu./Toshiba/   
O General/ Voltas / Carrier 
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[1] Rate quoted shall include all Taxes such as Sales Tax, VAT, Excise, Octroi, etc. including 
transportation charges. Excluding  GST [ GST  will  be Paid   Extra as per Applicable  
Norms]  

[2] 1 Years of M/C warranty with 6 free services and 5 years warranty for compressor 
shall be provided by the supplier. 

[3] The Standard installation charges for the high wall split A.C shall include 5 meter Each 
of Refrigerant pipe, Electrical Wiring [Copper Pipe and Electric cable  total length for 
all new AC machines shall be  measured and standard  Length  for  all the  new AC 
machines  shall be deducted and difference shall be paid] 

[4] All Civil work such as Masonry work slice breaking away and making good of walls, 
floors slab etc. Required to be executed in the A.C system installation is the part of 
the scope of project. (Rate quoted shall included  in Low side work items) 

[5] The Entire Job Shall be Executed in Total Co. Ordination with the Other Agencies 
Working on this Project more particularly with the False Ceiling and Electrical work.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



   
 

 97 

 

BILL OF QUANTITY  (NOT TO BE FILLED) 
BOQ : ELECTRIC & ALLIED  WORK of SBI UMARPADA BRANCH (11042), SAO-3, SURAT 

 

        

Sr.  Description Qua Unit 
        

[A] AIR CONDITIONING WORK   

[I] MACHINE PART     

        

[a] AC EQUIPMENT WITH - INVERTER COMPRESSOR     

1 Supply & providing of 4 way Inverter Cassette Type AC ceiling mounted 
cassette unit with indoor and outdoor  having eco friendly refrigerant. 
Including indoor unit outdoor unit. decorative grille and cordless remote 
Machine shall have copper  condenser  Unit, Make: Carrier/ Hitachi/ Daikin/ 
Mitsubishi Heavy Industries/Toshiba/ Blue star. 

   

 Inverter 4-way Cassette of 3.00 TR. (3 Phase Compressor Only.) 2  NO  
    
2 Supplying & providing of Hi-wall Inverter Split Type AC with high wall mounted 

indoor and outdoor unit. having eco friendly refrigerant. Including indoor unit 
outdoor unit and cordless remote Machine shall have  copper  condenser  
Unit, Make: Carrier/ Hitachi / Daikin / Mitsubishi Heavy Industries/ Toshiba/ 
Trane /Blue star. [Mini 3 Star rating as per BEE  Guide Line 2019]  

   

    
2.a Inverter Hi-wall Split AC of 2.00 TR 1 NO 
    
2.
B 

Inverter Hi-wall Split AC of 1.50 TR 2  NO  

    
  TOTAL FOR PART- I 

 
  

    
[II] LOW SIDE WORK    
       
1 Installation of IDU & ODU of 4.00 TR/3.00/2.00 TR ceiling mounted  cassette 

unit with first oil & gas charge & commissioning etc. Rate including  ceiling 
mounted suspension Kit etc complete 

2  NO  

    
2 Installation charges for above 2.0TR/1.50TR/ 1.00  TR Split A/C including 5.0 R 

m copper tubing and electrical wiring  connection etc. complete. 
3  NO  

    
2[a] Removing and Reinstallation charges for existing 2.00 TR / 1.5 TR / 1.00 TR High 

wall mounted split A/C at new location including connection servicing & gas 
filling complete as directed. [Entire new copper piping and drain shall be paid as 
per item No 3[a] & 4] Shifting Existing Premises including indoor and outdoor 
with MS stand etc complete as directed, rates includes removing of AC from 
existing location, transportation to new location with proper care and fixing at 
new location with proper cleaning of machines.  

2  NO  
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3 Refrigerant piping - insulated 0.80mm wall thickness copper tube of Mandav/ 
Totalline make between indoor to outdoor unit  of 4.00/3.00/2.00 TR  ceiling 
mounted cassette unit with  4 Sq mm 4 Core copper flexible cable of Finolex / R 
R Kable /Havells /CEI make. The  copper piping shall be insulated with 13mm 
thick  Nitrite rubber insulated of   'O' Class  of K  Flax/Armaflex/ Superlon Make 

35  R m  

    
3[a] Refrigerant piping - insulated 0.80mm wall thickness  copper tube of   

Mandav/ Totalline make  between indoor to outdoor unit beyond 5 R m dist. 
Of 1.0 TR/1.50TR/2.00 TR Hi wall split unit with  2.5 Sq mm 3 Core copper 
flexible cable of Finolex/R R Kable/ Havells /CEI make. The  copper piping shall 
be insulated with 9 mm thick  Nitrite rubber insulated of   'O' Class  of K  
Flax/Armaflex / Superlon Make ( copper pipe concealed in inside wall) 

55  R m  

    
4 25/32 mm Dia UPVC drain pipe with insulation of Dutron/Supreme/Astral make 

- schedule 40 pipe, white in colour, joint properly glued with UPVC adhesive for 
water outlet from indoor unit.  (drain pipe concealed in inside wall)  

50  R m  

    
5 Providing ,Fabricate and Fixing  M.S   stand Platform for keeping outdoor unit 

of Cassette /Split A/C. with   M.S cage for locking of  outdoor unit of 
Cassette/Split A/C. including painting [Drawing should be prepared by the 
vendor and approved by the Architects] 

200  KG  

    
5[a
] 

Providing and Fixing  M.S  Powder coated  stand for keeping outdoor unit of 
Split A/C. ( Readymade) 

3  NO  

       
  TOTAL FOR PART- II 

 
  

 
   

[III] Buyback Rate    
6 Buyback of OLD 2.00 Tr SPLIT AC 1  NO  
7 Buyback of OLD 1.50 Tr SPLIT AC 3  NO  
    
 NET AMOUNT AFTER BUY BACK (I+II-III)   
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Drawings. 
 

 


