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PART – A :  TECHNICAL BID 
 
 
 

PROPOSED AIR-CONDITIONING WORKS OF NEW PREMISES OF PBB KATNI 
BRANCH (12293), RBO-4, KATNI 

TENDER ID- BHO2023-JBP-45 

 
 
TENDER SUBMITTED BY : 
 
NAME   : __________________________________ 
 
ADDRESS  : __________________________________ 
 
    __________________________________ 
 
    __________________________________ 
  
DATE   : __________________________________ 
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NOTICE INVITING TENDERS 
 

TENDER ID- BHO2023-JBP-45 
 

The Regional Business Office, Katni on behalf of SBI invites Item rate E-tender from the SBI 
Empanelled contractors under appropriate category for the captioned work.  
 
The SBI Empanelled contractors who receive NIT from Bank are only entitled to quote 
for this tender. 
 
The details of tender are as under: 
 

S.No. Description  

1. Name of work Proposed Air-conditioning works of PBB Katni 
Branch Under RBO-4 Katni 

2. Nature of Work Electrical works 

3. Time allowed for completion 60 days 

4. Earnest Money Deposit Rs 4900/-(Rupees Four thousand nine 
hundred only) by means of Demand Draft 
/B.C only (Valid for a period of 90 Days from the 
last date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favour of 
Regional Manager, RBO-4,State Bank of India 

Katni. No TDR/STDR Shall be accepted as 
EMD. 

5. Initial Security Deposit 2% of contract amount including EMD 

6. Date of issue of tender 
documents form Bank’s 
website 

From 14/03/2024  at 10:30 AM to 
………28/03/2024…………….at 3:00 PM 
https://www.tenderwizard.com/SBIETENDER 

7. Last date & time for 
submission of Online 
Technical and Price bid, 
EMD and cost of tender 
document 

Up to 3:00 P.M. on ……28/03/2024……….. 

8. Date & Time of opening of e-
tenders 

3:30 P.M. on ……28/03/2024……………. 

9. Address at which along with 
EMD & Cost of tender 
document proof has to be 
submitted. 

The Regional Manager, State Bank of India, 

RBO-4, Maharana Pratap Ward, Jhinjhri, 
Katni-483501 (M.P.)  

10. Place of opening tenders O/o The Regional Manager, State Bank of India, 

RBO-4, Maharana Pratap Ward, Jhinjhri, 
Katni-483501 (M.P.) 

11. Liquidated Damages 0.50% of contract amount per weeks subject to 
max. 5% of contract value or final bill value. 

12. Defects liability period 12 Months from the date of Virtual Completion 

13 Validity of offer 90 days from the date of opening of Price-bid 

14. Value of Interim Certificate Rs. 3 Lakhs. No advance on materials / plant / 
machinery or mobilization advance shall be paid 
under any circumstances 

15. Agency for arranging e-
tender/online bidding 

E-Tender Portal Address: 
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Support helpdesk team 

www.tenderwizard.com/SBIETENDER 
 
Service provider:  
M/s. Antares Systems Limited, 
Registered Office:  
#24, Sudha Complex, 
3rd Stage, 4thBlock, Bangalore – 560079, 
Karnataka. Ph.: 080-49352000 / 40482000 
Fax:080-49352034 
 
Help Desk: 9044314492 / 9073677150/ 151 / 
152 / 9674758506 / 9674758723 / 26 / 
7980085370 / 033 4604 6611 
 
Project In-charge 
Mr. Kushal Bose, Mobile No.: +91 9674758719, 
e-Mail: kushal.b@antaressystems.com 

 
16. Tenders can be downloaded from the bank’s website www.sbi.co.in (link) <Procurement 
News>.It shall be responsibility of the contractor to arrange and ensure that all pages of 
technical and financial bid are properly bound separately. Tenders in loose pages may be 
disqualified. 
 
17. The contractor shall sign and stamp each page of the tender document thereby ensuring 
the number and sequence of all pages. 
 
18. No conditions other than mentioned in the tender will be considered, and if given they will 
have to be withdrawn before opening of the price-bid. 
 
19. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in 
part without assigning any reason for doing so and any claim / correspondence shall be 
entertained in this regard. 
 
20. Tenders received without EMD shall be summarily rejected and such tenders shall not be 
allowed to participate in the online price bidding process.  
 
21. In case the date of opening of tenders is declared as a holiday, the tenders will be opened 
on the next working day at the same time. 
 
22. SBI has the right to accept / reject any / all tenders without assigning any reasons and no 
correspondence shall be entertained in this regard. 
 
23. In case L-1 bidder quotes abnormally low rates (i.e. 7.5 % or more, below estimated 
project cost), the bank may ask such bidder to deposit additional security deposit (ASD) 
equivalent to difference between 92.5 % of estimated cost put to tender and the quoted price 
vis-à-vis L-1 quoted amount for due fulfillment of contract. Such ASD could be in the form of 
Demand Draft Only.  On successful completion of work ASD will be returned to the contractor. 
In case contractor fails to complete the work in time or as per tender specification or leave the 
job incomplete, the bank will be at liberty to recover the dues from ASD or to forfeit such ASD 

www.tenderwizard.com/SBIETENDER
http://www.sbi.co.in/
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as the case may be within its sole discretion. No interest shall be paid to the amount retained 
by the Bank as Security Deposit. 
 
24. The bidder has to see the corrigendum, if publish any, till last date of submission of tender 
documents. 
 
 
REGIONAL MANAGER 
RBO-4, Katni 
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FORM TENDER 
  

To, 
The Regional Manager,                                                

State Bank of India,                                                      

Regional Business Office-4, 

178, Maharana Pratap Ward, 

Jhinjhari,  

Katni-483501 (M.P.) 

 
Dear Sir, 
 
TENDER FOR AIR-CONDITIONING WORKS OF PBB KATNI BRANCH, RBO-4, KATNI 
 
Having examined the drawings, specification, design and schedule of quantities relating to the 
works specified in the memorandum hereinafter set out and having visited and examined the 
site of the works specified in the said memorandum and having acquired the requisite 
information relating thereto as affecting the tender, I/We hereby offer to execute the works 
specified in the said memorandum at the rates mentioned in the attached Schedule of 
Quantities and in accordance in all respects with the specifications, design, drawings and 
instructions in writing referred to in conditions of tender, the Articles of Agreement, Special 
Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are 
provided for by, and in all other respects in accordance with such conditions so far as they 
may be applicable. 
 

MEMORANDUM 

Description of work Proposed Air-conditioning works of PBB Katni Branch, 
RBO-4, Katni 

Earnest Money  

Percentage, if any, to be 
deducted from Bills and total 
amount to be retained 

10 % from Running Bills, subject to maximum Total 5% of 
contract amount or actual Final Bill value including EMD & 
Initial Security Deposit. 

Time allowed for completion 
of the Works from second 
day after the date of written 
order or date of handing over 
of the site (whichever is 
later) to commence the work 

60 days 

 

I / We have deposited a sum of Rs.4900.00/- (Rupees Four thousand nine hundred 
only) of the total tender amount as Earnest Money with the SBI which amount is not to bear 

any interest. Should I / We fail to execute the Contract when called upon to do so I / We do 
hereby agree that this sum shall be forfeited by me/us to SBI 
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1) Our Bankers are: 
 
i)  
 
ii)  
 
The names of partners of our firm are: 

 
i)  
 
ii)  
 
Name of the partner of the firm 
   
Authorised to sign  
      
Or   
      
(Name of person having Power of    

Attorney to sign the Contract.  

(Certified true copy of the Power   

of Attorney should be attached) 

  

Yours faithfully, 
 
Signature of Contractors. 
 
 
Signature and addresses of Witnesses 
 
 
i)  
 
 
 ii)  
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SAMPLE BUISNESS RULE DOCUMENT 
 
ONLINE E-TENDERING FOR PROPOSED AIR-CNDITIONING WORKS OF PBB KATNI BRANCH, 
RBO-4, KATNI 
 
(A) Business rules for E-tendering: 

 Only empaneled contractors with SBI under appropriate category who are invited by 
the project Architect/SBI shall only be eligible to participate. 
 

 SBI will engage the services of and E-tendering service provider who will provide 
necessary training and assistance before commencement of online bidding on Internet. 

 

 In case of e-tendering, SBI will inform the vendor in writing, the details of service 
provider to enable them to contact and get trained. 
 

 Business rules like event date, closing and opening time etc. also will be communicated 
through service provider for compliance. 

 

 Contractors have to send by email, the compliance form in the prescribed format 
(provided by service provider), before start of E-tendering. Without this the vendor will 
not be eligible to participate in the event. 
 

 The Contractors will be required to submit the hard copy of EMD and proof of tender 
application copies in sealed Envelope to the office of State Bank of India at the address 
mentioned hereinbefore by the stipulated date and time. Contractors not submitting 
any one or more documents shall not be eligible to participate in the online price 
bidding. 

 

 E-tendering will be conducted on schedule date & time. 
 

 The e-tendering will be treated as closed only when the bidding process gets closed 
in all respects for the item listed in the tender. 

 
 
(B) Terms & conditions of E-tendering: 

SBI shall finalize the Tender through e-tendering mode for which M/s Antares 

Systems Limited, Bangalore, has been engaged by SBI an authorized service provider. 

Please go through the guidelines given below and submit your acceptance to the same 

along with your Commercial Bid. 

 
1. E-tendering shall be conducted by SBI through M/s Antares Systems Limited, 

Bangalore on pre-specified date. While the Contractors shall be quoting from their 

own offices/ place of their choice, Internet connectivity and other paraphernalia 
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requirements shall have to be ensured by Contractors themselves. In the event of 

failure of their Internet connectivity, (due to any reason whatsoever it may be) it is the 

bidders’ responsibility. In order to ward-off such contingent situation bidders are 

requested to make all the necessary arrangements/ alternatives such as back–up 

power supply whatever required so that they are able to circumvent such situation 

and still be able to participate in the E-tendering successfully. Failure of power at the 

premises of Contractors during the E-tendering cannot be the cause for not 

participating in the E-tendering. On account of this the time for the E-tendering cannot 

be extended and SBI is not responsible for such eventualities. 

 
2. M/s Antares Systems Limited, Bangalore shall arrange to train your nominated 

person(s), without any cost to you. They shall also explain you all the Rules related to 

the E-tendering. You are required to give your compliance on it before start of bid 

process.   

 
3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in 

Indian currency & Unit of Measurement will be displayed in Online E-tendering. 

 
 

4. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender 
document and shall not be subjected to any change whatsoever. 

 
5. Procedure of E-tendering: 

 
Online E-tendering :   

 
(a.a.1.a.i.3.a) The hard copy of the Technical as well as Price Bid is available 

on the Bank’s website during the period specified in the NIT. 

(a.a.1.a.i.3.b) Online e-tendering is open to the empaneled bidders who 

receive NIT from the SBI and qualified for participating in the price bidding as 

provisions mentioned here in above through SBI approved Service Provider. 

(a.a.1.a.i.3.c) The Price-Bid shall be made available online by the Service 

Provider wherein the contractors will be required to fill-in their Item-wise 

rates for each item. 

(a.a.1.a.i.3.d) The Contractors are advised not to wait till the last minute to 

submit their online item-wise quote in the price bid to avoid complications 

related with internet connectivity, network problems, system crash down, 

power failure, etc. 

(a.a.1.a.i.3.e) It is mandatory to all the bidders participating in the price bid to 

quote their rates for each and every item.  
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(a.a.1.a.i.3.f) In case, contractor fails to quote their rates for any one or more 

tender items, their tender shall be treated as “Incomplete Tender” and shall 

be liable for rejection. 

6. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password 

by M/s Antares Systems Limited, Bangalore. The Bidders are requested to change the 

Password after the receipt of initial Password from M/s Antares Systems Limited, 

Bangalore . All bids made from the Login ID given to the bidder will be deemed to 

have been made by the bidder.  

 
7. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as 

specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be 

bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out or 

fail to complete the work as per the rates quoted, SBI shall at liberty to take action as 

deemed necessary including depaneling such contractors and forfeiting their EMD. 

 
8. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award 

of Contract shall be final and binding on all the Bidder 
  

9. SBI shall be at liberty to cancel the E-tendering process / tender at any time, before 
ordering, without assigning any reason. 

 
10. SBI shall not have any liability to bidders for any interruption or delay in access to the 

site irrespective of the cause. 
 

11. Other terms and conditions shall be as per your techno-commercial offers and other 
correspondences till date.  

 
12. OTHER TERMS & CONDITIONS:  

 
- The Bidder shall not involve himself or any of his representatives in Price 

manipulation of any kind directly or indirectly by communicating with other 
suppliers / bidders. 

 
- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to 

any other party. 
 
- SBI decision on award of Contract shall be final and binding on all the Bidders. 
 
- SBI reserves their rights to extend, reschedule or cancel any E-tendering within its 

sole discretion.  
 

- SBI or its authorized service provider M/s Antares Systems Limited, 
Bangaloreshall not have any liability to Bidders for any interruption or delay in 
access to the site irrespective of the cause. 
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- SBI or its authorized service provider M/s Antares Systems Limited, Bangaloreis 

not responsible for any damages, including damages that result from, but are 
not limited to negligence.  

 
- SBI or its authorized service M/s Antares Systems Limited, Bangalorewill not 

be held responsible for consequential damages, including but not limited to 
systems problems, inability to use the system, loss of electronic information 
etc. 

 
N.B. 

- All the Bidders are required to submit the Process Compliance Statement (Annexure II) 
duly signed toM/s Antares Systems Limited, Bangalore. 

 
 -       All the bidders are requested to ensure that they have a valid digital signature 

certificate well in advance to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before 

emailing) 

 
To, 

M/s. Antares Systems Limited, 

24, Sudha Complex, 

3rd Stage, 4thBlock, Bangalore – 560079, 

Karnataka. Ph.: 080-49352000 / 40482000 

e-Mail: kushal.b@antaressystems.com 

 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ON LINE E-

TENDERING FOR PROPOSED AIR-CONDITIONING WORKS OF PBB BRANCH, RBO-4, KATNI 

 
Dear Sir, 
 
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender 

document. 

This letter is to confirm that: 
 
1) The undersigned is authorized representative of the company. 

 

2) We have studied the Commercial Terms and the Business rules governing the E-tendering 

as mentioned in RFP of SBI as well as this document and confirm our agreement to them. 

 

3) We also confirm that we have taken the training on the E-tendering tool and have 

understood the functionality of the same thoroughly. 

 

4) We confirm that SBI and M/s Antares Systems Limited,shall not be liable & responsible in 

any manner whatsoever for my/our failure to access & bid on the e-E-tendering platform 

due to loss of internet connectivity, electricity failure, virus attack, problems with the PC, 

any other unforeseen circumstances etc. before or during the E-tendering event. 

 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying 

Authority.  

 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering 

process.  

 

With regards, 
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Date: 
 
Signature with company seal 
 
Name: 
 
Company / Organization: 
 
 
Designation within Company / Organization: 
 
Address of Company / Organization:  
 
Scan it and send to this Document on -------------------------- 
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ARTICLES OF AGREEMENT 

(On non-judicial Stamp Paper of Rs. 1500/- or as per latest Govt. Rules) 

This agreement made the …………………………….day of ……………………… 
between AGM/ DGM(),State Bank of India, --------------(hereinafter called the Bank or 
SBI) which expression shall include the successors and assigns) of the one part and 
M/s.…………………………………... company /partnership for registered under the 
Indian Companies Act/ Partnership Act having its registered 
office…………………………………………….……………………….…. (hereinafter 
called ‘the Contractors’ which expression shall include the present directors / partners 
and also the directors /partners from time to time as also their respective heirs, legal 
representatives, administrators and assigns) of the other part. 
 
WHEREAS the employer is desirous of execution of _______________ (Name of 
work)________ and has caused drawings and specifications describing the works to 
be done prepared by Project Architects M/s _______ having their offices at 
_______________ (hereinafter called “the Architect”) 
 
AND WHEREAS THE SAID Drawings numbered as mentioned in the tender 
documents herein after mentioned and to be issued from time to time, the 
specifications and the Schedule of items and quantities have been signed by or on 
behalf of the parties hereto. 
 
AND whereas the contractors have agreed to execute upon and subject to the 
condition set forth herein and Schedule of items and quantities, General & special 
Conditions of Contract, specification etc. contained in the tendered documents 
including all correspondences exchanged by or between the parties from the 
submission of tender till the award of work, both letters inclusive, (all of which are 
collectively hereinafter referred to as “the said conditions”). The works shown upon the 
said drawing and /or described in the said specification and included in the schedule 
of Items and Quantities at the respective rates therein set forth amounting to the sum 
of ____Rs_________ (Rupees _________in words___________) as there in arrived 
at or such other sum as shall become payable there under 
(hereinafter referred to as “ the said Contract Amount”. 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
 
1. In consideration of the said Contract amount to be paid at the times and the manner 
set forth in the said Conditions, the Contractors shall upon and subject to the said 
conditions execute and complete the work shown upon the said drawings and 
described in the said specifications and the schedule of items and quantities. 
 
2. The employer shall pay the Contractors the amount or such other sum as shall 
become payable, at the times and in the manner specified in the said conditions. 
 
3. The term “the Architect” in the said condition shall mean the said “M/s _____” or in 
the event of their ceasing to be the Architect for the purpose of this contract for 
whatever reason, such other person or persons as shall be nominated for that purpose 
by the Employer, not being a person to whom the Contractor shall object for reasons 
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considered to be sufficient by the Employer provided always that no person or persons 
subsequently appointed to be Architect under this contract shall be entitled to 
disregard or over rule any previous decisions or approval or direction given or 
expressed in writing by the architect for the time being. 
 
4. The said conditions and appendix thereto shall be read and construed as forming 
part of this agreement, and the parties hereto shall respectively abide by / submit 
themselves to the said conditions and perform the agreements on their part 
respectively in the said conditions contained. 
 
5. The plans, agreement and documents mentioned herein shall form the basis of this 
contract. 
 
6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a 
contract to carry out the work in respect of the entire project on item rate basis to be 
paid for according to actual measured quantities at the rates contained in the schedule 
of quantities and rates or as provided in the said conditions. 
 
7. The Bank / Employer reserves to itself the rights of altering the specifications and 
nature of work by adding to or omitting any item of work or having portions of the 
same carried out without prejudice to the contract. 
 
8. Time shall be considered as the essence of this contract and the contractor here by 
agrees to commence the work soon after the site is handed over to him or from the 
14th day after date of issue of formal work order as provided for in the said conditions 
of contractor whichever is later and to complete the entire work within ____ (period of 
contract) months subject never the less to the provisions for extension of time. 
 
9. All payments by the Employer under this contract will be made only at Katni. 
 
10. Any dispute arising under this Agreement shall be referred to arbitration in 
accordance with the stipulations laid down in the tender. 
 
11. That all the parts of this contract have been read by the contractor and fully 
understood by the contractor. They further agree to complete the said work to fullest 
satisfaction of architect / Employer. 
 
12. IN WITNESS WHEREOF the Employer and the contractors have set their 
respective hands to these present through their duly authorized official and the said 
two duplicates hereof to be executed on its behalf of the day and year first herein 
above written. 
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Signed on behalf of the Signed-on behalf of the 
 
STATE BANK OF INDIA CONTRACTORS 
 
In the presence of:                                                         In the presence of : 

1. Signature :                                                                  1. Signature : 

Name :                                                                            Name : 

Address :                                                                        Address : 

 
In the presence of :                                                        In the presence of : 

2. Signature :                                                                 2. Signature : 

Name :                                                                           Name : 

Address :                                                                       Address : 
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SECTION – 1 
 

INSTRUCTIONS TO THE TENDERERS 
1.0 Scope of Work 
Sealed Tenders are invited by State Bank of India for the work of Air-Conditioning 
work of PBB Branch (12293) at Katni 
 

1.1 Site and Its Location 
The proposed work is to be carried out at State Bank of India, Vanya Heights,C-25 

Samdariya City, Madhav Nagar, Katni 483501(M.P.) 
 

2.0 Tender Documents 
 

2.1 The work has to be carried out strictly according to the conditions stipulated in 
tender consisting the following documents and the most workman like manner, 
 

➢ Instructions to tenderers 

➢ General Conditions of Contract 

➢ Special Conditions of Contract 

➢ Additional Conditions for Electrical Installation 

➢ Technical Specifications 

➢ Drawings 

➢ Priced Bid 
 

2.2 The above documents shall be taken as complementary and mutually explanatory 
of one another but in case of ambiguities or discrepancies, shall take precedence in 
the order given below: 
 

➢ Price Bid 

➢ Technical Specifications 

➢ Additional Conditions for Electrical Installation 

➢ Special Conditions of Contract 

➢ General Conditions of Contract 

➢ Instructions to Tenderers 
 

2.3 The tender documents are not transferable. 
 

3.0 Site Visit 
 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses 
all information and data which may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. The 
Tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the 
materials, labour, the law & order situation, climatic conditions local authorities’ 
requirement, traffic regulations etc; 
 

The tenderer will be fully responsible for considering the financial effect of any or all 
the factors while submitting his tender. 
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4.0 Earnest Money: 
 

4.1The tenderers are requested to submit the Earnest Money of Rs. 4900.00 in the 
form of Demand Draft or Banker’s Cheque in favor of Regional Manager, RBO-4, 
State Bank of India Katni drawn on Scheduled Commercial Bank in India. 
 

4.2 EMD in any other form other than as specified above will not be accepted. Tender 
not accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
 

4.3 No interest will be paid on the EMD. 
 

4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of 
Contract. 
 

4.5 EMD of successful tenderer will be retained as a part of security deposit. 
 

5.0 Initial Security Deposit 
 

The successful tenderer will have to submit a sum equivalent to 2% of contract value 
less EMD by means of D/D drawn in favor of Regional Manager, RBO-4, State Bank 
of India Katni within a period of 15 days of acceptance of tender. 
 

6.0 Security Deposit 
 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract 
value is in the form of initial security deposit which includes the EMD. Balance 3% 
shall be deducted from the running account bill of the work at the rate of 10% of the 
respective running account bill i.e. deduction from each running bill account will be 
10% till total 3%of contract value is reached. 50% of the total security shall be paid to 
the contractors on the basis of architect’s certifying the virtual completion. The balance 
50% would be paid to the contractors after the defects liability period as specified in 
the contract. 
 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 
 

6.3 Additional Security Deposit: - Additional Security deposit (ASD)/Additional 
performance Guarantee (APG) shall be applicable if the bid price is below 7.5 % of the 
estimated cost put to tender. The amount of such ASD/ APG shall be the difference 
between 92.5 % of estimated cost put to tender and the quoted price. 
 

7.0 Signing of Contract Documents: 
 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 15 days from the 
receipt of intimation of acceptance of his tender by the Bank. However, the written 
acceptance of the tender by the Bank will constitute a binding agreement between the 
Bank and successful tenderer whether such formal agreement is subsequently 
entered into or not. 
 

8.0 Completion Period: The time period allowed for completion of the project shall be 
sixty (60) days / two (2) months from the date of commencement of work or 15 days 
from the date of issuance of work order, whichever is earlier. 
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9.0 Validity of Tender: -Tenders shall remain valid and open for acceptance for a 
period of 3 (Three) months from the date of opening price bid. If the tenderer 
withdraws his/her offer during the validity period or makes modifications in his/her 
original offer which are not acceptance to the Bank without prejudice to any other right 
or remedy the Bank shall be at liberty to forfeit the EMD. 
 

10.0 Liquidated Damages: The liquidated damages shall be 0.5% per week subject to 
a maximum of 5% of contract value. 
 

11.0 Rates and Prices: 
 

11.1 In case of item rate tender 
 

11.1.1 The tenderers shall quote their rates for individual items both in words and 
figures in case of discrepancy between the rates quoted in words and figures the unit 
rate quoted in words will prevail. If no rate is quoted for a particular item, the 
contractor shall not be paid for that item when it is executed. 
 

The amount of each item shall be calculated, and the requisite total is given. In case of 
discrepancy between the unit rate and the total amount calculated from multiplication 
of unit rate and the quantity the unit rate quoted will govern and the amount will be 
corrected. 
 

11.1.2 The tenderers need not quote their rates for which no quantities have been 
given. In case the tenderers quote their rates for such items those rates will be ignored 
and will not be considered during execution. 
 

11.1.3 The tenderers should not change the units as specified in the tender. If any unit 
is changed the tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly. 
 

The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the 
Architect/Bank. 
 

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or 
Over writing shall be duly attested by him. 
 

11.1.6 Each page shall be totaled and the grand total shall be given. 
 

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, 
taxes, levies, charges, royalties, cess, free from variation due to rise or fall in 
the cost of material, transportation, labour, Insurance, duties etc. but excluding 
GST as applicable which will be reimbursed by the Bank as per Govt. norms 
prevailing from time to time.. 
 
11.1.7 The SBI reserve their rights to accept any tenders, either in whole or in part or 

may entrust the work in phases or may drop the part scope of work at any 
stage of the project within its sole discretion without assigning any reason(s) for 
doing so and no claim / correspondence shall be entertained in this regard. 
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11.1.8 In case it is decided by the SBI to drop one or more buildings from the scope of 
work at any stage of the project, the contractor shall not be entitled to raise any 
claim / compensation for such deleted scope of work. Also, the SBI may 
consider issuing work order for various buildings in phases but within a 
reasonable time interval and the contractor shall be bound to execute the same 
within the stipulated time period and as per rates quoted by them in this tender 
without any claim for price escalation. 
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GENERAL CONDITIONS OF CONTRACT 
 

1.0 Definitions 
 

“Contract” means the documents forming the tender and the acceptance thereof and 
the formal agreement executed between State Bank of India (Client) and the 
contractor, together with the documents referred therein including these conditions, 
the specifications, designs, drawings and instructions issued from time to time by the 
Architects/Bank and all these documents taken together shall be deemed to form one 
contract and shall be complementary to one another. 
 

1.1 In the contract the following expressions shall, unless the context otherwise 
requires, have the meaning hereby respectively assigned to them. 
 

1.1.1 ‘SBI’ shall mean State Bank of India (client) a body Corporate created under 
State Bank of India Act 1955, having its Corporate Centre at State Bank Bhavan, 
Madame Cama Road, Mumbai 400 021and a LHO at Bhopal & RBO at Katni and 
includes the client’s representatives, successors and assigns. ‘Architects/Consultants’ 
shall mean M/s………………………………………………. 
 

1.1.2 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their 
representative to give instructions to the contractors. 
 

1.1.3 ‘The Contractor’ shall mean the individual or firm or company whether 
incorporated or not, undertaking the works and shall include legal personal 
representative of such individual or the composing the firm or company and the 
permitted assignees of such individual or firms of company. 
 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
described in the ‘Scope of Work” and/or to be executed in accordance with the 
contract and includes materials, apparatus, equipment, temporary supports, fittings 
and things of all kinds to be provided, the obligations of the contractor hereunder and 
work to be done by the contractor under the contract. 
 

1.1.4 ‘Engineer’ shall mean the representative of the Architect/consultant. 
 

1.1.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 
Engineer and referred to in the specifications and any modifications of such drawings 
as may be issued by the Engineer from time to time ‘Contract value shall mean the 
value of the entire work as stipulated in the letter of acceptance of tender subject to 
such additions thereto or deductions there from as may be made under the provision 
herein after contained. 
 

1.1.6 ‘Specifications’ shall mean the specifications referred to in the tender and any 
modifications thereof as may time to time be furnished or approved by the architect/ 
consultant “Month” means calendar month. 
 

1.1.7 “Week” means seven consecutive days. 
 

1.1.8 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs 
respectively. 
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CLAUSE 
 

1.0 Total Security Deposit 
 

Total Security deposit comprise of : 
 

a) Earnest Money Deposit 
b) Initial Security Deposit 
c) Retention Money 
d) Additional Security Deposit 
 

a) Earnest Money Deposit:The tenderer shall furnish EMD of Rs 4,900.00 in the form 
of Demand draft or bankers cheque drawn in favor of Regional Manager, RBO-4, 
State Bank of India Katni, on any Scheduled Commercial Bank. No tender shall be 
considered unless the EMD is so deposited in the required form. No interest shall be 
paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded soon after 
the decision to award the contract is taken without interest. The EMD shall stand 
absolutely forfeited if the tenderer revokes his tender at any time during the period 
when he is required to keep his tender open acceptance by the SBI or after it is 
accepted by the SBI the contractor falls to enter into a formal agreement or fails to pay 
the initial security deposit as stipulated or fails to commence the work within the 
stipulated time. 
 

b) Initial Security Deposit (ISD): The amount of ISD shall be 2% of accepted value of 
tender including the EMD. Balance of ISD (i.e. excluding EMD) is to be submitted in 
the form of D/D drawn on any scheduled Bank and shall be deposited within 15 days 
from the date of letter of acceptance of tender. 
 

c) Retention Money: Besides the ISD as deposited by the contractor in the above 
said manner the retention money shall be deducted from the running account bill at 
the rate of 10% of the gross value of work done by the contractor and claimed in each 
bill provided the total security deposit i.e. the ISD plus Retention Money shall both 
together not exceed 5% of the contract value. 50% of the total security deposit shall 
be refunded to the contractor without any interest on issue of Virtual Completion 
certificate by the Architect/consultant. The balance 50% of the total security deposit 
shall be refunded to the contractors without interest within fifteen days after the end of 
defects liability period provided the contractor has satisfactorily attended to all defects 
in accordance with the conditions of contract including site clearance. 
 

d) Additional Security Deposit: -Additional Security deposit (ASD)/Additional 
performance Guarantee (APG) shall be applicable if the bid price is below 7.5 % of the 
estimated cost put to tender. The amount of such ASD/ APG shall be the difference 
between 92.5 % of estimated cost put to tender and the quoted price. 
 

2.0 Language Errors, Omissions and Discrepancies 
 

In case of errors, omissions and/or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc, the 
following order shall apply. 
 

i) Between scaled and written dimension (or description) on a drawing, the latter shall 
be adopted. 
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ii) Between the written or shown description or dimensions in the drawings and the 
Corresponding one in the specification the former shall be taken as correct. 
 

iii) Between written description of the item in the specifications and descriptions in bills 
of quantities of the same item, the latter shall be adopted. 
 

iv) In case of difference between rates written in figures and words, the rate in words 
shall prevail. 
 

v) Between the duplicate/subsequent copies of the tender, the original tender shall be 
taken as correct. 
 

3.0 Scope of Work 
 

The contractor shall carry out, complete and maintain the said work in every respect 
strictly in accordance with this contract and with the directions of and to the 
satisfaction of the Bank to be communicated through the architect/consultant. The 
architect/consultant at the directions of the Bank from time to time issue further 
drawings and/or written instructions, details directions and explanations which are 
hereafter collectively referred to as Architect’s/Consultant’s instructions in regard to : 
the variation or modification of the design, quality or quantity of work or the addition or 
omission or substitution of any work, any discrepancy in the drawings or between the 
BOQ and/or drawings and/or specifications, the removal from the site of any material 
brought thereon by the contractor and the substitution of any other materials thereof, 
the demolition, removal and/or re-execution of any work executed by him, the 
dismissal from the work of any person employed/engaged thereupon. 
 

5 (i) Letter of Acceptance: Within the validity period of the tender the Bank shall 
issue a letter of acceptance either directly or through the architect by registered post 
or otherwise depositing at the address of the contractor as given in the tender to enter 
into a Contract for the execution of the work as per the terms of the tender. 
 

The letter of acceptance shall constitute a binding contract between the SBI and the 
contractor. 
 

5 (ii) Contract Agreement: On receipt of intimation of the acceptance of tender from 
the SBI/Architect the successful tenderer shall be bound to implement the contract 
and within fifteen days thereof he shall sign an agreement in a non-judicial stamp 
paper of appropriate value. 
 

6.0 Ownership of drawings: 
 

All drawings, specifications and copies thereof furnished by the SBI through its 
architect/ consultants are the properties of the SBI. They are not to be used on other 
work. 
 

7.0 Detailed drawings and instructions: 
 

The SBI through its architects/consultants shall furnish with reasonable promptness 
additional instructions by means of drawings or otherwise necessary for the proper 
execution of the work. All such drawings and instructions shall be consistent with the 
contract documents, true developments thereof and reasonably inferable there from. 
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The work shall be executed in conformity therewith and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion of 
various activities on receipt of the work order and submit the same to the SBI through 
the Architect/Consultant. 
 

Copies of Agreement 
 

Two copies of agreement/tender document duly signed by both the parties in a non-
judicial stamp paper of Rs 1500/- with the drawings shall be handed over to the 
contractors. 
 

8.0 Liquidated Damages: 
 

If the contractor fails to maintain the required progress in terms of clause 29 of GCC or 
to complete the work and clear the site including vacating their office on or before the 
contracted or extended date or completion without justification in support of the cause 
of delay, he may be called upon without prejudice to any other right of remedy 
available under the law to the SBI on account of such breach to pay a liquidated 
damages at the rate of 0.5% of the contract value per week subject to a maximum of 
5% of the contract value. 
 

9.0 Materials, Appliances and Employees 
 

Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or otherwise 
specified all materials shall be new and both workmanship and materials shall be best 
quality. The contractor shall at all times enforce strict discipline and good order among 
his employees and shall not employ on the work any unfit person or any one not 
skilled in the work assigned to him. Workman whose work or behavior is found to be 
unsatisfactory by the SBI/Architect/Consultant he shall be removed from the site 
immediately. 
 

10.0 Permits, Laws and Regulations: 
 

Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. 
 

The contractor shall give notices and comply with the regulations, laws, and 
ordinances rules, applicable to the contractor. If the contractor observes any 
discrepancy between the drawings and specifications, he shall promptly notify the SBI 
in writing under intimation of the Architect/Consultant. If the contractor performs any 
act which is against the law, rules and regulations he shall meet all the costs arising 
there from and shall indemnify the SBI any legal actions arising there from. 
 

11.0 Setting out Work: 
 

The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, 
and alignment of all parts thereof and get it approved by the architect/consultant 
before proceeding with the work. If at any time any error in this respect shall appear 
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during the progress of the works, irrespective of the fact that the layout had been 
approved by the architect/consultant the contractor shall be responsible for the same 
and shall at his own expenses rectify such error, if so, required to satisfaction of the 
SBI. 
 

12.0 Protection of works and property: 
 

The contractor shall continuously maintain adequate protection, of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in connection 
with contract. He shall make good any such damage, injury, loss due to his fault or 
negligence except which are due to causes beyond his control. 
 

He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protection of his employees on the 
works and shall comply with all applicable provisions of Government and local bodies’ 
safety laws and building codes to prevent accidents, or injuries to persons or property 
of about or adjacent to his place of work. The contractor shall take insurance covers 
as per clause 25.0 at his own cost. The policy may be taken in joint names of the 
contractors and the SBI and the original policy may be lodged with the SBI. 
 

13.0 Inspection of Work: 
 

The SBI/Architect/Consultant or their representatives shall at all reasonable time have 
free access to the work site and/or to the workshop, factories or other places where 
materials are lying or from where they are obtained and the contractor shall give every 
facility to the SBI, Architect/Consultant and their representatives necessary for 
inspection and examination and test of the materials and workmanship. 
 

No person unless authorized by the SBI/Architect/Consultant except the 
representative of Public authorities shall be allowed on the work at any time. The 
proposed work either during its construction stage or its completion can also be 
inspected by the Chief Technical Examiner’s organization a wing of Central Vigilance 
Commission. 
 

14.0 Assignment and subletting: 
 

The whole of work included in the contract shall be executed by the contractor and he 
shall not directly entrust and engage or indirectly transfer assign or underlet the 
contract or any part or share thereof or interest therein without the written consent of 
the SBI through the architect and no undertaken shall relieve the contractor from the 
responsibility of the contractor from active superintendence of the work during its 
progress. 
 

15.0 Quality of Materials, Workmanship & Test: 
 

(i) All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/Consultant instructions and shall be subject 
from time to time to such tests as the architect/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide such assistance, instruments, machinery, labour and materials 
 
 



 

Signature of Contractor with Seal 

(ii) Samples 
 

All samples of adequate numbers, size, shades & pattern as per specifications shall 
be supplied by the contractor without any extra charges. If certain items proposed to 
be used are of such nature that samples cannot be presented or prepared at the site 
detailed literature/test certificate of the same shall be provided to the satisfaction of 
the Architect/ consultant. Before submitting the sample/literature the contractor shall 
satisfy himself that the material/equipment for which he is submitting the 
samples/literature meet with the requirement of tender specification. Only when the 
samples are approved in writing by the architect/consultant the contractor shall 
proceed with the procurement and installation of the particular material/equipment. 
The approved samples shall be signed by the Architect/Consultant for identification 
and shall be kept on record at site office until the completion of the work for 
inspection/comparison at any time. The Architect/Consultant shall take reasonable 
time to approve the sample. Any delay that might occur in approving the samples for 
reasons of its not meeting the specifications or other discrepancies inadequacy in 
furnishing samples of best qualities from various manufacturers and such other 
aspects causing delay on the approval of the materials /equipment etc shall be to the 
account of the contractor. 
 

(iii) Cost of tests: 
 

The cost of making any test shall be borne by the contractor if such test is intended by 
or provided for in the specifications or BOQ. 
 

(iv) Cost of test not provided for 
 

If any test is ordered by the Architect/ Consultant which is either: 
 

If so intended by or provided for or (in the cases above mentioned) is not so 
particularized or through so intended or provided for but ordered by the 
Architect/Consultant which is either to be carried out by an independent person at any 
place other than the site or the place of manufacture or fabrication of the materials 
tested or any Government/approved laboratory, then the cost of such test shall be 
borne by the contractor. 
 

16.0 Obtaining Information related to execution of work: 
 

No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him from any risks or 
from the entire responsibility for the fulfillment of contract. 
 

17.0 Contractor’s superintendence: 
 

The contractor shall give necessary personal superintendence during the execution of 
the works and as long, thereafter, as the Architect/consultant may consider necessary 
until the expiry of the defects liability period, stated hereto. 
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18.0 Quantities: 
 

i)The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements 
 

The rate quoted shall remain valid for variation of quantity against individual item to 
any extent subject to maximum variation of the contract value by 25%. The entire 
amount paid under Clause 20 hereof as well as amounts of prime cost and provisional 
sums, if any, shall be excluded. 
 

ii)Variation exceeding 25%: The items of work executed in relation to variation 
exceeding 25% shall be paid on the basis of provisions of clause 21(e) hereof. 
 

19.0 Works to be measured: 
 

The Architect/Consultant may from time to time intimate to the contractor that he 
required the work to be measured and the contractor shall forthwith attend or send a 
qualified representative to assist the Architect in taking such measurements and 
calculation and to furnish all particulars or to give all assistance required by any of 
them. Such measurements shall be taken in accordance with the Mode of 
measurements detailed in the specifications. The representative of the 
Architect/Consultant shall take joint measurements with the contractor’s representative 
and the measurements shall be entered in the measurement book. The contractor or 
his authorized representative shall sign all the pages of the measurement book in 
which the measurements have been recorded in token of his acceptance. All the 
corrections shall be duly attested by both representatives. No over writings shall be 
made in the M book. Should the contractor not attend or neglect or omit to depute his 
representative to take measurements then the measurements recorded by the 
representative of the Architect/consultant shall be final. All authorized extra work, 
omissions and all variations made shall be included in such measurements. 
 

20.0 Variations: 
 

No alteration, omission or variation ordered in writing by the Architect/Consultant shall 
vitiate the contract. 
 

In case the SBI/Architect/Consultant thinks proper at any time during the progress of 
works to make any alteration in, or additions to or omission from the works or any 
alteration in the kind or quality of the materials to be used therein, the 
Architect/Consultant shall give notice thereof in writing to the contractor or shall 
confirm in writing within seven days of giving such oral instructions the contractor shall 
alter to, add to, or omit from as the case may be in accordance with such notice but 
the contractor shall not do any work extra to or make any alteration or additions to or 
omissions from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications or contract drawings without previous consent in writing of 
the Architect/Consultant and the value of such extras, alterations, additions or 
omissions shall in all cases be determined by the Architect/Consultant and the same 
shall be added to or deducted from the contract value, as the case may be. 
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21.0 Valuation of Variations: 
 

No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect/Consultant with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made 
in accordance with the following provisions. 
 

a) The net rates or prices in the contract shall determine the valuation of the extra 
work where such extra work is of similar character and executed under similar 
conditions as the work priced herein. 
 

Rates for all items, wherever possible should be derived out of the rates given in the 
priced BOQ. 
 

b) The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 
works are carried out, otherwise the prices for the same shall be valued under sub 
clause (c) hereunder. 
 

c) Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of the 
receipt of the letter of acceptance inform the Architect/Consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or 
rates claimed and the Architect/Consultant shall fix such rate or prices as in the 
circumstances in his opinion are reasonable and proper, based on the market rate. 
 

d) Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender of the BOQ or, if not, so 
stated then in accordance with the local day work rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant) the workman’s name and materials employed be delivered for 
verifications to the Architect/Consultant at or before the end of the week following that 
in which the work has been executed. 
 

e) It is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the contractor shall submit rates duly supported by rate 
analysis worked on the “market rate basis” for material, labour, hire/running charges of 
equipment and wastages etc plus 15%towards establishment charges, contractor’s 
overheads and profit. Such items shall not be eligible for escalation. 
 

22.0 Final Measurement: 
 

The measurement and valuation in respect of the contract shall be completed within 
six months of the virtual completion of the work. 
 
23.0 Virtual Completion Certificate (VCC): 
 

On successful completion of entire works covered by the contract to the full 
satisfaction of the SBI, the contractor shall ensure that the following works have been 
completed to the satisfaction of the SBI. 
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a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 
equipment and machinery. 
 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, 
structures including labour sheds/camps and constructions and other items and things 
whatsoever brought upon or erected at the site or any land allotted to the contractor by 
the SBI and not incorporated in the permanent works. 
 

c) Remove all rubbish, debris etc from the site and the land allotted to the contractor 
by the SBI and shall clear, level and dress, compact the site as required by the SBI. 
 

d) Shall put the SBI in undisputed custody and possession of the site and all land 
allotted by the SBI. 
 

e) Shall hand over the work in a peaceful manner to the SBI. 
 

f) All defects/imperfections have been attended and rectified as pointed out by the SBI 
to the full satisfaction of SBI. 
 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall 
be entitled to apply to the Architect/Consultant for the certificate. If the 
Architect/Consultant is satisfied of the completion of the work, relative to which the 
completion certificate has been sought, the Architect/Consultant shall within fourteen 
(14) days of the receipt of the application for virtual completion certificate, issue a VCC 
in respect of the work for which the VCC has been applied. 
 

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s 
liabilities under the contract including the contractor’s liability for defects liability period 
nor shall the issuance of VCC in respect of the works or work at any site be construed 
as a waiver of any right or claim of the SBI against the contractor in respect of works 
or work at the site and in respect of which the VCC has been issued. 
 

24.0 Work by other agencies: 
 

The SBI/Architect/Consultant reserves the rights to use premises and any portion of 
the site for execution of any work not included in the scope of this contract which it 
may desire to have carried out by other persons simultaneously and the contractor 
shall not only allow but also extend reasonable facilities for the execution of such 
work. The contractor however shall not be required to provide any plant or material for 
the execution of such work except by special arrangement with the SBI. Such work 
shall be carried out in such manners not to impede the progress of the works included 
in the contract. 
 

25.0 Insurance of Works: 
 

25.1 Without limiting his obligations and responsibilities under the contract the 
contractor shall insure in the joint names of the SBI and the contractor against all loss 
or damages from whatever cause arising other than the excepted risks, for which he is 
responsible under the terms of contract and in such a manner that the SBI and 
contractor are covered for the period stipulated in clause 27 of GCC and are also 
covered during the period of maintenance for loss or damage arising from a cause, 
occurring prior to the commencement of the period of maintenance and for any loss or 
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damage occasioned by the contractor in the course of any operations carried out by 
him for the purpose of complying with his obligations under clause. 
 

a) The works for the time being executed to the estimated current Contract value 
thereof, or such additional sum as may be specified together with the materials for 
incorporation in the works at their replacement value. 
 

b) The constructional plant and other things brought on to the site by the contractor to 
the replacement value of such constructional plant and other things. 
 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI 
which approval shall not be unreasonably withheld and the contractor shall whenever 
required produce to the Architect/Consultant the policy of insurance and the receipts 
for payment of the current premiums. 
 

25.2 Damage to persons and property: 
 

The contractor shall, except if and so far as the contract provides otherwise indemnify 
the SBI against all losses and claims in respect of injuries or damages to any person 
or material or physical damage to any property whatsoever which may arise out of or 
in consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to : 
 

a) The permanent use or occupation of land by or any part thereof. 
 

b) The right of SBI to execute the works or any part thereof, on, over, under, in or 
through any lands. 
 

c) Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract. 
 

d) Injuries or damage to persons or property resulting from any act or neglect of the 
SBI, their agents, employees or other contractors not being employed by the 
contractor or in respect of any claims, proceedings, damages, costs, charges and 
expenses in respect thereof or in relation thereto or where the injury or damage was 
contributed to by the contractor, his servants or agents such part of the compensation 
as may be just and equitable having regard to the extent of the responsibility of the 
SBI, their employees, or agents or other employees, or agents or other contractors for 
the damage or injury. 
 

25.3 Contractor to indemnify SBI: 
 

The contractor shall indemnify the SBI against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the provision sub-
clause 25.2 of this clause. 
 

25.4 Contractor’s superintendence: 
 

The contractor shall fully indemnify and keep indemnified the SBI against any action, 
claim, or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties which may be payable in 
respect of any article or part thereof included in the contract. In the event of any claim 
made under or action brought against SBI in respect of such matters as aforesaid the 
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contractor shall be immediately notified thereof and the contractor shall be at liberty, at 
his own expenses to settle any dispute or to conduct any litigation that may arise there 
from, provided that the contractor shall not be liable to indemnify the SBI if the 
infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the Architect/Consultant in this behalf. 
 

25.5 Third Party Insurance: 
 

25.5.1 Before commencing the execution of the work the contractor but without limiting 
his obligations and responsibilities under clause 25.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to any 
property including that of SBI, or to any person, including any employee of the SBI, by 
or arising out of the execution of the works or in the carrying out of the contract, 
otherwise than due to the matters referred to in the provision to clause25.0 thereof. 
 

25.5.2 Minimum Amount of Third Party Insurance: 
 

Such insurance shall be affected with an insurer and in terms approved by the SBI 
which approval shall not be reasonably withheld and for at least the amount stated 
below. The contractor shall, whenever required, produce to the Architect/Consultant 
the policy or policies of insurance cover and receipts for payment of the current 
premiums. 
 

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 
lacs per occurrence with the number of occurrences limited to four. After each 
occurrence contractor will pay additional premium necessary to make insurance valid 
for four occurrences always. 
 

25.7 Accident or Injury to Workmen: 
 

25.7.1 The SBI shall not be liable for or in respect of any damages or compensation 
payable at law in respect or in consequence of any accident or injury to any workmen 
or other person in the employment of the contractor or any sub-contractor, save and 
except an accident or injury resulting from any actor default of the SBI or their agents, 
or employees. The contractor shall indemnify and keep indemnified SBI against all 
such damages and compensation, save and except as aforesaid and against all 
claims, proceedings, costs, charges and expenses whatsoever in respect thereof or in 
relation thereto. 
 

25.7.2 Insurance against accidents etc to workmen: 
 

The contractor shall insure against such liability with an insurer approved by the SBI 
during the whole of the time any person employed by him on the works and shall, 
when required, produce to the architect/consultant such policy of insurance and 
receipt for payment of the current premium. Provided always that, in respect of any 
persons employed by any sub-contractor the contractor’s obligation to insure as 
aforesaid under this sub-clause shall be satisfied if the sub contractor shall have 
insured against the liability in respect of such persons in such manner that SBI is 
indemnified under the policy but the contractor shall require such sub-contractor to 
produce to the Architect/Consultant when required such policy of insurance and the 
receipt for the payment of the current premium. 
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25.7.3 Remedy on Contractor’s failure to insure: 
 

If the contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect under the terms of contract, then 
and in any such case the SBI may effect and keep in force any such insurance and 
pay such premium or premiums as may be necessary for that purpose and from time 
to time deduct the amount so paid by the SBI as aforesaid and also deduct 15% of 
contract value from any amount due or which may become due to the contractor, or 
recover the same as debt from the contractor. 
 

25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of 
such default, the Bank shall be entitled to deduct from any sums payable to the 
contractor the amount of any damages costs, charges, and other expenses paid by 
the SBI and which are payable by the contractors under this clause. The contractor 
shall upon settlement by the insurer of any claim made against the insurer pursuant to 
a policy taken under this clause, proceed with due diligence to rebuild or repair the 
works destroyed or damaged. In this event all the monies received from the insurer in 
respect of such damage shall be paid to the contractor and the contractor shall not be 
entitled to any further payment in respect of the expenditure incurred for rebuilding or 
repairing of the materials or goods destroyed or damaged. 
 

26.0 Commencement of Works: 
 

The date of commencement of the work will be reckoned as the recorded date of 
handing over site by the SBI or 15 days from the date of issue of Letter of Acceptance 
of Bank, whichever is later. 
 
27.0 Time for completion: 
 

Time is the essence of the contract and shall be strictly observed by the contractor. 
The entire work shall be completed within a period of two (2) calendar months from 
the date of commencement. If required in the contract or as directed by the 
Architect/Consultant, the contractor shall complete certain portions of work before 
completion of the entire work. However, the completion date shall be reckoned as the 
date by which the whole work is completed as per the terms of the contract. 
 
28.0 Extension of Time: 
 

If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond 
the control of the contractor, the Architect/Consultant may submit a recommendation 
to the SBI to grant a fair and reasonable extension of time for completion of work as 
per the terms of contract. If the contractor needs an extension of time for the 
completion of work or if the completion of work is likely to be delayed for any reasons 
beyond the due date of completion as stipulated in the contract, the contractor shall 
apply to the SBI through the Architect/Consultant in writing at least 30 days before the 
expiry of the scheduled time and while applying for extension of time he shall furnish 
the reasons in detail and his justification if any, for the delays. The architect/consultant 
shall submit their recommendations to the SBI in the prescribed format for granting 
extension of time. While granting extension of time the contractor shall be informed 
the period extended time which will qualify for levy of liquidated damages. For the 
balance period in excess of original stipulated period and duly sanctioned extension of 
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time by the SBI the provision of liquidated damages as stated under clause 8 of GCC 
shall become applicable. Further contract shall remain in force even for the period 
beyond the due date of completion irrespective whether the extension is granted or 
not. 
 

29.0 Rate of progress: 
 

Whole of the materials, plant and labour to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be of a 
kind and conducted in a manner to the satisfaction of the Architect/Consultant. Should 
the rate of progress of the work or any part thereof be at any time be in the opinion of 
the Architect/ Consultant too slow to ensure the completion of the whole of the work by 
the prescribed time or extended time for completion the Architect/Consultant shall 
thereupon take such steps as considered necessary by the Architect/Consultant to 
expedite progress so as to complete the woks by the prescribed time or extended 
time. Such communications from the Architect/Consultant neither shall relieve the 
contractor from fulfilling obligations under the contract nor he shall be entitled to raise 
any claims arising out of such directions. 
 
30.0 Work during nights and holidays: 
 

Subject to any provision to the contrary contained in the contract no permanent work 
shall save as herein provided be carried on during the night or on holidays without the 
permission in writing of the Architect/Consultant, save when the work is unavoidable 
or absolutely necessary for the saving of life or property or for the safety of the work in 
which case the contractor shall immediately advise the Architect/Consultant. However, 
the provision of the clause shall not be applicable in the case of any work which 
becomes essential to carry by rotary or double shifts in order to achieve the progress 
and quality of the part of the works being technically required and continued with the 
prior approval of the Architect/consultant at no extra cost to the SBI. 
 

All work at night after obtaining approval from competent authorities shall be carried 
out without unreasonable noise and disturbance. 
 
31.0 No compensation for restrictions of work: 
 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not require the whole or any part 
of the work to be carried out, the Architect / Consultant shall give notice in writing to 
that effect to the contractor and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, on account of any profit or advantage which he might have derived from 
the execution of the work fully but which he did not derive in consequence of the 
foreclosure of the whole or part of the work. 
 
Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bona fide brought to the site of the work by the contractor and rendered 
surplus as a result of the abandonment, curtailment of the work or any portion thereof 
and then taken back by the contractor, provided however that the Architect/Consultant 
shall have in such cases the option of taking over all or any such materials at their 
purchase price or a local current rate whichever is less. 
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In case of such stores having been issued from SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at 
which were originally issued to the contractor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the custody of 
the contractor and in this respect the decision of Architect/Consultant shall be final. 
 
32.0 Suspension of work: 
 

The contractor shall, on receipt of the order in writing of the Architect/Consultant 
(whose decision shall be final and binding on the contractor) suspend the progress of 
works or any part thereof for such time and in such manner as Architect/ Consultant 
may consider necessary so as not cause any damage or injury to the work already 
done or endanger the safety thereof for any of following reasons. 
 

a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default 
of the contractor, or 
c) For safety of the works or part thereof. 
 

The contractor shall, during such suspension, properly protect and secure the works to 
the extent necessary and carry out the instructions given in that behalf by the 
Architect/Consultant. 
 

If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above: 
 

The contractor shall be entitled to an extension of time equal to the period of every 
such suspension. 
 

No compensation whatsoever shall be paid on this account. 
 
33.0 Action when the whole security deposit is forfeited 
 

In any case in which under any clause or clauses of this contract, the Contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his 
security deposit the Architect/Consultant shall have the power to adopt any of the 
following course as they may deem best suited to the interest of the SBI. 
 

a) To rescind the contract (of which rescission notice in writing to the contractor by the 
Architect/Consultant shall be conclusive evidence) and in which case the security 
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI. 
 

b) To employ labour paid by the SBI and to supply materials to carry out the work, or 
any part of the work, debiting the contractor with the cost of the labour and materials 
(the cost of such labour and materials as worked out by the Architect/ Consultant shall 
be final and conclusive against the contractor) and crediting him with the value of the 
work done, in all respects in the same manner and at the same manner and at the 
same rates as if it had been carried out by the contractor under the terms of this 
contract the certificate of Architect/Consultant as to the value of work done shall be 
final and conclusive against the contractor. 
 

c) To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, and to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have 
been paid to the original contractor, if the whole work had been executed by him (of 
the amount of which excess the certificates in writing of the Architects/ Consultant 
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shall be final and conclusive) shall be borne by original contractor and may be 
deducted from any money due to him by SBI under the contractor otherwise, or from 
his security deposit or the proceeds of sale thereof, or sufficient part thereof. 
 

In the event of any of above courses being adopted by the SBI the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any material or entered into any engagements or make any 
advances on account of, or with a view to the execution of the work or the 
performance of the contract and in case the contract shall be rescinded under the 
provision aforesaid, the contractor shall not be entitled to recover or to be paid any 
sum or any work thereto for actually performed under this contract, unless, and until 
the Architect/Consultant will have certified in writing the performance of such work and 
the value payable in respect thereof, and he shall only be entitled to be paid the value 
so certified. 
 

34.0 Owner’s Right to Terminate the Contract: 
 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Government and of 
the Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Architect/Consultant that he is able to carry out and fulfil the 
contract, and to give security therefore if so required by the Architect/Consultant. 
 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached 
by or on behalf of any of the creditors of the contractor. 
 

Or shall assign or sublet this contract without the consent in writing of the SBI through 
the Architect/Consultant or shall charge or encumber this contract or any payment due 
to which may become due to the contractor there under. 
 

a) Has abandoned the contract; or 
 

b) Has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from the 
SBI through the Architect/Consultant written notice to proceed, or 
 

c) Has failed to proceed with the works with such diligence and failed to make such 
due progress as would enable the works to be completed within the time agreed upon, 
or has failed to remove the materials from the site or to pull down and replace work 
within seven days after written notice from the SBI through the Architect/ Consultant 
that the said materials were condemned and rejected by the Architect/ Consultant 
under these conditions; or has neglected or failed persistently to observe and perform 
all or any of the acts, matters or things by this contract to be observed and performed 
by the contractor for seven days after written notice shall have been given to the 
contractor to observe or perform the same or has to the detriment of good 
workmanship or in defiance of the SBI’s or Architect’s/Consultant’s instructions to the 
contrary subject any part of the contract. Then and in any of said cases the SBI and or 
the Architect/Consultant, may not withstanding any previous waiver, after giving seven 
days notice in writing to the contractor, determine the contract, but without thereby 
affecting the powers of the SBI or the Architect/Consultant or the obligation and 
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liabilities of the contractor the whole of which shall continue in force as fully as if the 
contract had not been so determined and as if the works subsequently had been 
executed by or on behalf of the contractor. And, further the SBI through the 
Architect/Consultant, their agents or employees may enter upon and take possession 
of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon 
the premises or on the adjoining lands or roads, use the same by means of their own 
employees or workmen in carrying on and completing the work or by engaging any 
other contractors or persons to complete the work and the contractor shall not in any 
was interrupt or do any act, matter or thing to prevent or hinder such other contractor 
or other persons employed for completing and finishing or using the materials and 
plant for the works. 
 

When the works shall be completed or as soon thereafter as convenient the SBI or the 
Architect/Consultant shall give a notice in writing to the contractor to remove his 
surplus materials and plants and should the contractor fail to do so within 14 days 
after receipt thereof by him the SBI sell the same by public auction after due 
publication and shall adjust the amount realized by such auction. The contractor shall 
have no right to question any of the act of the SBI incidental to the sale of the 
materials etc. 
 
35.0 Certificate of Payment: 
 

The contractor shall be entitled under the certificates to be issued by the Architect/ 
Consultant to the contractor within 10 working days from the date of certificate to the 
payment from SBI from time to time. The SBI shall recover the statutory recoveries 
and other dues including the retention amount from the certificate of payment. 
 

Provided always that the issue of any certificate by the Architect/Consultant during the 
progress of works or completion shall not have effect as certificate of satisfaction or 
relieve the contractor from his liability under clause. 
 

The Architect/Consultant shall have power to withhold the certificate if the work or any 
part thereof is not carried out to their satisfaction. 
 

The Architect/Consultant may by any certificate make any corrections required in 
previous certificate. 
 

The SBI shall modify the certificate of payment as issued by the Architect/Consultant 
from time to time while making the payment. 
 

The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the Measurement book (M.B). 
 

The contractor shall not submit interim bills when the approximate value of work done 
by him is less than RS. 4.00 Lakhs and the minimum interval between two such bills 
shall be one month. 
 

The final bill may be submitted by contractor within a period of one month from the 
date of virtual completion and Architect/Consultant shall issue the certificate of 
payment within a period of two months. The SBI shall pay the amount within a period 
of three months from the date of issue of certificate provided there is no dispute in 
respect of rates and quantities. 
 

The contractor shall submit the interim bills in the prescribed format with all details. 
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36.0 Settlement of Disputes and Arbitration: 
 

Except where otherwise provided in the contract all questions and disputes relating to 
the meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, drawings, specifications, estimates, instructions, 
orders or these conditions or otherwise concerning the work or the execution or failure 
to execute the same, whether arising during the progress of the work or after the 
cancellation,termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter : 
 

i) If the contractor considers that he is entitled to any extra payment or compensation 
in respect of the works over and above the amounts admitted as payable by the 
Architect or in case the contractor wants to dispute the validity of any deductions or 
recoveries made or proposed to be made from the contract or raise any dispute, the 
Contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant 
General Manager (Premises& Estate)/Dy. General Manager (Premises)and endorse a 
copy of the same to the Architect, within 30 days from the date of disallowance thereof 
or the date of deduction or recovery. The said notice shall give full particulars of the 
claim, grounds on which it is based and detailed calculations of the amount claimed 
and the contractor shall not be entitled to raise any claim nor shall the Bank be in any 
way liable in respect of any claim by the contractor unless notice of such claim shall 
have been given by the contractor to the Assistant General Manager (Premises& 
Estate)/Dy.General Manager (premises) in the manner and within the time as 
aforesaid. The contractor shall be deemed to have waived and extinguished all his 
rights in respect of any claim not notified to the Assistant General Manager (Premises 
& Estate) / Dy. General Manager (Premises) in writing in the manner and within the 
time aforesaid. 
 

ii) The Assistant General Manager (Premises & Estate) / Dy. General Manager 
(Premises) shall give his decision in writing on the claims notified by the contractor. 
The contractor may within30 days of the receipt of the decision of the Assistant 
General Manager (Premises& Estate) /Dy. General Manager (Premises) submit his 
claims to the conciliating authority namely the Circle Development Officer/General 
Manager (Official Language & Corporate Services) for conciliation along with all 
details and copies of correspondence exchanged between him and the Assistant 
General Manager (Premises& Estate)/Dy. General Manager (Premises) 
 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to 
the concerned Chief General Manager/Dy. Managing Director (HR) & Corporate 
Development Officer of the Bank for appointment of an arbitrator to adjudicate the 
notified claims failing which the claims of the contractor shall be deemed to have been 
considered absolutely barred and waived. 
 

iv) Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the contractor 
as aforesaid and all claims of the Bank shall be referred for adjudication through 
arbitration by the Sole Arbitrator appointed by the Chief General Manager at LHO /Dy. 
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Managing Director & Corporate Development Officer at CC/CCEs. It will also be no 
objection to any such appointment that the 
Arbitrator so appointed is a technically competent person not below the rank of 
Superintending Engineer or equivalent position in Public Sector Banks / CPSEs, 
CPWD, LIC, RBI etc. If the arbitrator so appointed is unable or unwilling to act or 
resigns his appointment or vacates his office due to any reason whatsoever another 
sole arbitrator shall be appointed in the manner aforesaid by the said Chief General 
Manager/ Dy. Managing Director (HR) & Corporate Development Officer. Such person 
shall be entitled to proceed with the reference from the stage at which it was left by his 
predecessor. 
 

v) It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice for 
appointment of arbitrator. 
 

vi) It is also a term of this contract that no person other than a person appointed by 
such Chief General Manager aforesaid should act as arbitrator. 
 

vii) The conciliation and arbitration shall be conducted in accordance with the 
provisions of the Arbitration & Conciliation Act 1996 or any statutory modification or re-
enactment thereof and the rules made there under. 
 

viii) It is also a term of the contract that if any fees are payable to the arbitrator these 
shall be paid equally by both the parties. 
 

ix) It is also a term of the contract that the arbitrator shall be deemed to have entered 
on the reference on the date he issues notice to both the parties calling them to submit 
their statement of claims and counter statement of claims. The venue of the arbitration 
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees if 
any, of the arbitrator shall, if required to be paid before the award is made and 
published, be paid half and half by each of the parties. The cost of the reference and 
of the award (including the fees, if any of the arbitrator) shall be in the discretion of the 
arbitrator who may direct to any by whom and in what manner, such costs or any part 
thereof shall be paid and fix or settle the amount of costs to be so paid. 
 

37.0 Power Supply: 
 

The contractor shall make his own arrangements for power and supply/distribution 
system for driving plant or machinery for the work and for lighting purpose at his own 
cost. The cost of running and maintenance of the plants are to be included in his 
tender prices. He shall pay all fees and charges required for the power supply and 
include the same in his tendered rates and hold the owner free from all such costs. He 
has to obtain necessary approval from the appropriate authorities, if required. 
 

38.0 Water supply: 
 

The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions: 
 

i) That the water used by the Contractor shall be fit for construction purpose to the 
satisfaction of the Architect/Consultant. 
 

j) The Contractor shall make alternative arrangements for the supply of water if the 
arrangements made by the Contractor for procurement of water in the opinion of the 
Architect/Consultant is unsatisfactory. 
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37.1 The Contractor shall construct temporary well/tube well in SBI land for taking 
water for construction purposes only after obtaining permission in writing from the SBI. 
The contractor has to make his own arrangements for drawing and distributing the 
water at his own cost. He has to make necessary arrangements. To avoid any 
accidents or damages caused due to construction and subsequent maintenance of the 
wells. He has to obtain necessary approvals from the local authorities, if required. at 
his own cost. He shall restore the ground to its original condition after wells are 
dismantled on completion of work or hand over the well to the SBI without any 
compensation as directed by the Architect/Consultant. 
 

39.0 Treasure Trove etc.: 
 

Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBI and shall be handed over to the Bank immediately. 
 

40.0 Method of Measurement: 
 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
the measurement will be on the net quantities or work produced in accordance with up 
to date. Rules laid down by the Bureau of Indian Standards. In the event any 
dispute/disagreement the decision of the Architect/Consultant shall be final and 
binding on the contractor. 
 

41.0 Maintenance of Registers: 
 

The contractor shall maintain the following registers as per the enclosed format at site 
of work and should produce the same for inspection of SBI/Architect/Consultant 
whenever desired by them. The contractor shall also maintain the records/registers as 
required by the local authorities/Government from time to time. 
 

i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 
 

42.0 Force Majeure: 
 

42.1 Neither contractor not SBI shall be considered in default in performance of their 
obligations if such performance is prevented or delayed by events such as war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of god 
or for any other cause beyond the reasonable control of the party affected or 
prevented or delayed. However, a notice is required to be given within 30 days from 
the happening of the event with complete details, to the other party to the contract, if it 
is not possible to serve a notice, within the shortest possible period without delay. 
 

42.2 As soon as the cause of force majeure has been removed the party whose ability 
to perform its obligations has been affected, shall notify the other of such cessation 
and the actual delay incurred in such affected activity adducing necessary evidence in 
support thereof. 
 

42.3 From the date of occurrence of a case of force majeure obligations of the party 
affected shall be suspended during the continuance of any inability so caused. With 
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the cause itself and inability resulting there from having been removed, the agreed 
time of completion of the respective obligations under this agreement shall stand 
extended by a period equal to the period of delay occasioned by such events. 
 

42.4 Should one or both parties be prevented from fulfilling the contractual obligations 
by a state of force majeure lasting to a period of 6 months or more the two parties 
shall mutually decide regarding the future execution of this agreement. 
 

43.0 Local Laws, Acts, Regulations 
 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract 
labour (regulation and abolition act of 1970) and other safety regulations. The 
contractor shall comply with the provision of all labour legislation including the latest 
requirements of all the Acts, laws, any other regulations that are applicable to the 
execution of the project. 
 

(i) Minimum Wages Act, 1948 (Amended) 
(ii) Payment of Wages Act 1936 (Amended) 
(iii) Workmen’s Compensation Act 1923 (Amended) 
(iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 

(Amended) 
(v) Apprentice Act 1961 (Amended) 
(vi) Industrial Employment (Standing Order) Act 1946 (Amended) 
(vii) Personal Injuries (Compensation Insurance) Act 1963 and any other 

modifications 
(viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and 

amendment thereof 
(ix) Shop and Establishment Act 
(x) Any other Act or enactment relating thereto and rules framed there under 

from time to time. 
 
44.0 SAFETY CODE:SAFETY MEASURES AT SITE: 
 

1. All personnel at site should be provided with Helmets and Safety Boots with some 
Identification Mark. Visitors also should be provided with Helmets. It should be 
ensured that these are used properly. 
 
2. First Aid Box should be kept at site with all requisite materials. 
 
3. No one should be allowed to inspect / work at a height without Safety Belt. 
 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely 
be done from the ground, or from solid construction except such short period Work as 
can be done safely from ladders. When a ladder is used an extra Mazdoor shall be 
engaged for holding the ladder and if the ladder is used for carrying materials as well 
as suitable footholds and handholds shall be provided on the ladder and the ladder 
shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 
 
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 
suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached, bolted, braced and otherwise secured at least 1 Meter 
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high above the floor or platform of such scaffolding or staging and extending along the 
entire length of the outside and ends thereof with only such openings as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so 
fastened as to prevent it from swaying from the building or structure. 
 
6. Working platforms, Gangways, and Stairways should be so constructed that they do 
not sagunduly or unequally, and if the height of the platform or the Gangway or the 
Stairway is more than 3-5 Meters above ground level or floor level they should be 
closely boarded, should have adequate width and should be suitably fenced, as 
described. 
 
7. Every opening in the floor of a building or in a working platform be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing 
or railing whose minimum height shall be 1 Meter. 
 
8. Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 
Meters in length while the width between side rails in rung ladder shall in no case be 
less than 30cms for ladderup to and including Meters in length. For longer ladders this 
width should be increased at least6mm for each additional 30 cms. Uniform step 
spacing shall not exceed 30 cms. 
 
9. Adequate precautions shall be taken to prevent danger from electrical equipments. 
For electrical on line works gloves, rubber mats, and rubber shoes shall be used. 
 
10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least 
one ladder for each 30 Meters length or fraction thereof. Ladder shall be extended 
from bottom of the trench to at least 1 Meter above the surface of the ground. The 
sides of the trenches, which are 1.5 Meters or more in depth shall be stepped back to 
give suitable slope, or securely held by timber bracing, so as to avoid the danger of 
sides collapsing. The excavated materials shall not be placed within 1.5 Meters of the 
edge of the trench or half of the depth of the trench whichever is more cuttings shall 
be done from top to bottom. Under no circumstances undermining or under cutting 
shall be done. 
 
11. Before any demolition work is commenced and also during the process of the work 
:- 
 
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably 
protected; 
 
b) No electrical cable or apparatus which is liable to be a source of danger over a 
cable or apparatus used by the operator shall remain electrically charged. 
 
c) All practical steps shall be taken to prevent danger to persons employed from risk 
or fire or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 
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d) All necessary personal safety equipment as considered adequate by the Site 
Engineer should be kept available for the use of the persons employed on the Site and 
maintained in a condition suitable for immediate use; and the Contractor should take 
adequate steps to ensure proper use of equipment by those concerned. 
 
e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles. 
 
f) Those engaged in white washing and mixing or stacking of cement bags or any 
materials which is injurious to the eyes shall be provided with protective goggles. 
 
g) Those engaged in welding works shall be provided with Welder’s protective eye 
shields. 
 
h) Stone breakers shall be provided with protective goggles and protective clothing 
and eated at sufficiently safe intervals. 
 
i) When workers are employed in sewers and manholes, which are in use, the 
Contractor shall ensure that the manhole covers are opened and are ventilated at 
least for an hour before the workers are allowed to get into the manholes and the 
manholes so opened shall be cordoned off with suitable railing and provided with 
warning signals and boards to prevent accident to the Public. 
 
12. Use of hoisting machines and tackle including their attachments, anchorage and 
support shall conform to the following standard or conditions:- 
 
a) These shall be of good mechanical construction, sound material and adequate 
strength and free from patent defect and shall be kept in good repairs and in good 
working order. 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall 
be of durable quality and adequate strength, and free from patent defects. 
 
c) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in-charge of any hoisting machine 
including any scaffold, winch or give signals to the operator. 
 
d) In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or lowering or as means of suspension the safe working 
load shall be ascertained by adequate means. 
 
e) Every hoisting machine and all gear referred to above shall be plainly marked with 
the safe working load. In case of hoisting machine having a variable safe working 
load, each safe working load of the conditions under which it is applicable shall be 
clearly indicated. No part of any machine or of any gear referred to above in this 
paragraph shall be loaded beyond the safe working load except for the purpose of 
testing. 
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f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards, hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent 
of the load, adequate precautions should be taken to reduce to the minimum the risk 
of any part of a suspended load becoming accidentally displaced. 
 
g) When workers are employed on electrical installation, which are already energized, 
insulating mats, wearing apparel such as gloves, sleeves, and boots as may be 
necessary should be provided. The workers should not wear any rings, watches and 
carry keys or other materials, which are good conductors of electricity. 
 
13. All scaffolds, ladders and other safety devices, mentioned or described herein 
shall be maintained in safe condition and no scaffold, ladder or equipment shall be 
altered or removed while it is in use. Adequate washing facilities shall be provided at 
or near places of work. 
 
 

45.0 Accidents: 
The contractor shall immediately on occurrence of any accident at or about the site or 
in connection with the execution of the work report such accident to the 
Architect/Consultant. The contractor shall also report immediately to the competent 
authority whenever such report is required to be lodged by the law and take 
appropriate actions thereof. 
 
 

46.0 BANK’S BUILDING PROJECTS – MAINTENANCE OF RECORDS 
 

A. Registers at the site office 
 

1 Measurement Books. 
2 Cement Register (Daily Record). 
3 Steel Register. 
4 Steel Consumption Register – Bill wise. 
5 Drawings register 
6 Materials at site register. 
7 Hindrance Register. 
8 Concrete cube Test Register. 
9 File and Register for extra / variation items. 
10 Materials test Register and File. 
11 Site Order Book (in triplicate). 
12 Lead caulking Register. 
13 Labour Reports and progress Reports Register. 
14 Site Visit & Instructions Register. 
15 Certified true copies of the contracts. 
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SPECIAL CONDITION OF CONTRACT 
 
 
Scope of work: 

 
1.0 The scope of work is to carry out for Proposed Air-conditioning works of PBB 

Branch, RBO-4, Katni 
 

2.0  Address of site 
 
The site is located at Proposed Air-conditioning works of State Bank of India, PBB, 
Katni (12293) Katni-483501 
 
3.0       Dimensions and Levels  
 
All dimensions and levels shown on the drawings shall be verified by the contractor 
and the site and he will be held responsible for the accuracy and maintenance of. All 
the dimensions and the levels. Figured dimensions are in all cases to be accepted and 
dimension shall be scaled. Large scale details shall take precedence over small scale 
drawings. In case of discrepancy the contractor shall ask for clarification from the 
Architect / consultant before proceeding with the work. 
 
04 Notice of operation  

 
The contractor shall not carry out any important operation without the Consent 
in with from the Architect / consultant: 

 
5.0 Construction records  
 
           The contractor shall keep and provide to the Architect / consultant full and 

accurate records of the dimensions and positions of all new work and any other 
information necessary to prepare complete drawings recording details of the 
work as construction. 

 
6.0  Safety of adjacent structures and trees 
 

The contractor shall provide and erect to the approval of the Architect / 
consultant supports as may be required to protect effectively all structures and 
protective give to trees, which may be endangered by the execution of the 
works or otherwise such permanent measures as may be required by the 
Architect to protect the tree structures.  

 
7.0  Temporary works.  

 
Before any temporary works are commenced the contractor shall submit at 
least in advance to the architect / consultant for approval complete drawings of 
all temporary works he may require for the execution of the works. The 
contractor shall carry out the modifications relating to strength, if required by 
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the architect / consultant may require in accordance with the conditions of 
contract at his own cost The contractor shall be solely responsible for the 
stability and safety of all temporary works and unfinished works and for the 
quality of the permanent works resulting from the arrangement eventually 
adopted for their execution. 

 
8.0  Water, power and other facilities 
 
a)  The rate quoted by the contractor shall include all expenses that are required 

for providing all the water required for the work and the contractor shall make 
his own arrangements for the supply of good quality water suitable for the 
construction and good quality drinking water for their workers If necessary the 
contractor has to sink a tube well / open well and bring water by means of 
tankers at his own cost for the purpose The SBI will not be liable to pay any 
charges in connection with the above 

 
b)  The rate quoted in the tender shall include the expenses for obtaining and 

maintaining power connections and shall pay for the consumption charges 
 
c) The contractors for other trades directly appointed by the SBI shall be entitled 

to take power and water connections from the temporary water and power 
supply obtained by the contractor However, the concerned contractor shall 
make their own arrangements to draw the supply and pay directly the actual 
consumption charges at mutually agreed rates between them. All municipal 
charges for drainage and water connection for Construction purposes shall be 
borne by the contactor and charges payable for permanent connections, if any, 
shall be initially paid by the contactor and the SBI will reimburse the amount on 
production of receipts 

 
d)  The SBI as well as the Architect / consultant shall give all possible assistance 

to the Contractor’s to obtain the requisite Permission from the various 
authorities, but the responsibility for obtaining the same in time shall be of the 
contractor 

 
9.0  Facilities for contractor’s employees 
 

The contractor shall make his own arrangement for the housing and welfare of 
his staff and workmen including adequate drinking water facilities. The 
contractor shall also make the arrangements at his own cost for transport 
where necessary for his staff and workmen to and from site of work at his own 
cost.  

 
10.0  Lighting of works 
 

The contractor shall at all times provide adequate and approved lighting as 
required for the proper execution and supervision and inspection of work. 
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11.0  Firefighting arrangements 
 
i)  The contractor shall provide suitable arrangement for firefighting at his own 

cost. This purpose he shall provide requisite number of fire extinguishers and 
adequate number of buckets, some of which are to be always kept filled with 
sand and some with water these equipment shall be provided at suitable 
prominent and easily accessible place and shall be properly maintained. 

 
ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected by the 

contractor at his own cost and, to the approval of the relevant authorities. The 
contractor make the following arrangements at his own cost but not limited the 
following: 

 
a) Proper handling, storage and disposal of combustible materials and waste. 
b)  Work operations which can create fire hazards. 
c) Access for fire-fighting equipments. 
d) Type, number and location of containers for the removal of surplus materials 

and rubbish. 
e)  Type, size, number and location of fire extinguishers or other tire fighting 

equipment. 
f)  General house keeping 
 
12.0  Site order book 
 

A site order book shall be maintained at site for the purpose of quick 
communication between the Architect / Consultant. Any communication relating 
to the work may be conveyed through records in the site order book. Such a 
communication from one party to the other shall be deemed to have been 
adequately served in terms of contract Each site order book shall have machine 
numbered pages in triplicate and shall carefully maintained and preserved by 
the contractor and shall be made available to the architect / consultant as and 
when demanded- Any instruction which the architect /consultant may like to 
issue to the contractor or the contractor may like to bring to the architect / 
consultant two copies of such instructions shall be taken from the site order 
book and one copy will be handed over to the party against proper 
acknowledgment and the second copy will be retained for their record. 

 
13.0  Temporary fencing/ barricading 
 

The contractor shall provide and maintain a suitable temporary fencing / 
barricading and gates at his cost to adequately enclose all boundaries of the 
site for the protection of the public and for the proper execution and security of 
the work and in accordance with the requirement of the architect I consultant 
and regulations of local authorities. These shall be altered, relocated and 
adopted from time to time as necessary and removed on completion of the 
work. 
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14.0  Site meetings 
 

Site meetings will be held to review the progress and quality evaluation. The 
contractor shall depute a senior representative along with the site 
representative and other staff of approved sub-contractors and suppliers as 
required to the site meetings and ensure all follow up actions. Any additional 
review meetings shall he held if required by the architect/ consultant. - 

 
15.0  Disposal of refuse 
 

The contractor shall cart away all debris, refuse etc. arising from the work from 
the site and deposit the same as directed by the architect / consultant at his 
own cost. It is the responsibility of the contractor to obtain from the local 
authorities concerned to the effect that all rubbish arising out of contractor’s 
activities at the construction site or any other off-site activities borrow pits has 
been properly disposed off. 

 
16.0 Contractor to verify site measurement 

 
The contractor shall check and verify all site measurements whenever 
requested other specialists contractors or other sub-contractors to enable them 
to prepare the own shop drawing and pass on the information with sufficient 
promptness as will in any way delay the works. 

 
17.0 Displaying the name of the work 

 
The contractor shall put up a name board of suitable size as directed by the 
architect/ consultant indicating therein the name of the project and other details 
as given by the architect/consultant at his own cost and remove the same on 
completion of work.  

 
 
18.0  As built drawings 
 
i) For the drawings issued to the contractor by the Architect / Consultant. The 

architect Consultant will issue two sets of drawings to the Contractor for the 
items for some changes have been made. From the approved drawings as 
instructed by the SBI / Architect / Consultant. The contractor will make the 
changes made on these copies and return these copies to the architect / 
Consultant for their approval. In cases revision is required or the corrections are 
not properly marked the architect / Consultant will point out the discrepancies to 
the contractor. The contractor will have to incorporated these corrections and / 
or attend to discrepancies either on copies as directed by the architect / 
consultant and resubmit to him for approval. The architect / consultant will 
return one copy duly approved by him. 
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ii) For the drawings prepared by the contractor 
 

The contractor will modify the drawing prepared by him wherever the changes 
made by the SBI / Architect / consultant. And submit two copies of such 
modified drawings to the architect/ consultant for approval. The architect / 
consultant will return one copy of the approved drawing to the contractor. 

 
19.0 Approved make: 

The contractor shall provide all materials from the list of approved makes at his 
own cost and also appoint the specialized agency for the waterproofing anti-
termite, aluminum doors and windows and any other item as specified in the 
tender. The architect/consultant may approve any make / agency within the 
approved list as given in the tender after inspection of the sample/mock up. 

 
20.0  Procurement of materials: 

The contractor shall make his own arrangements to procure all the required 
materials for the work. All wastages and losses in weight shall be to the 
contractors account 

 
21.0  Excise duty, taxes, levies etc.; 

The contractor shall pay and be responsible for payment of all taxes, duties, 
levies, royalties, fees, cess or charges in respect of the works including but not 
limited to sales tax, tax on works contract excise duty, and octroi, payable in 
respect of materials, equipment plant and other things required for the contact. 
All of the aforesaid taxes, duties, levies, fees and charges shall be to the 
contractor’s account and the SBI shall not be required to pay any additional or 
extra amount on this account. Variation of taxes, duties, fees, levies etc. if any, 
till completion of work shall be deemed to be included in the quoted rates and 
no extra amount on this account. Variation of taxes, duties, fees, levies etc. if 
any, till completion of work shall be deemed to be included in the quoted rates 
and no extra claim on this account will in any case be entertained. If a new tax 
or duty or levy or cess or royalty or octroi is imposed under as statutory law 
during the currency of contract the same shall be borne by the contractor. 

 
 
22.0  Acceptance of tender 

The SBI shall have the right to reject any or all tenders without assigning any 
reason. They are not to bind to accept the lowest or any tender and the 
tenderer or tenderers shall have no right to question the acts of the SBI. 
However adequate transparency would be maintained by the SBI. 

 
23.0Photographs: 
 

 The Contractor shall at his own expense supply to the Architects with 
duplicate hard copies of large photographs not less than 25 cm. x 20 cm. 
(10” x 8”) of the works, taken from two approved portions of each 
building, at intervals of not more than one months during the progress of 
the work or at every important stage of construction. 
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 In addition to above, the contractor shall be bound to submit adequate 
no. of site photographs along with their each Running Bill for the project 
clearing showing major progress of work measured and claimed therein 
failing which the Architect/ SBI may consider returning the Bill to the 
contractor and no claim for delay on this account will be entertained.  
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SAFETY CODE 
 

1.  First aid appliances including adequate supply of sterilized dressing and cotton 
wool shall be kept in a readily accessible place. 

 
2.  An injured person shall be taken to a public hospital without loss of time, in 

cases when the injury necessitates hospitalization. 
 
3.  Suitable and strong scaffolds should be provided for workmen for all works that 

cannot safely be done from the ground. 
 
4.  No portable single ladder shall be over 8 meters in length. The width between 

the side rails shall not be less than 30 cm. (clear) and the distance between two 
adjacent runnings shall not be more than 30 cm. When a ladder is used an 
extra mazdoor shall be engaged for holding ladder. 

 
5.  The excavated material shall not be placed within 1.5 meters of the edge of the 

trench half of the depth of trench whichever is more. All trenches and 
excavations shall be provided with necessary fencing and lighting. 

 
6.  Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be one meter. 

 
7.  No floor, roof or other part of the structure shall be so overloaded with debris or 

material as to render it unsafe. 
 
8.  Workers employed on mixing and handling material such as asphalt, cement, 

mortar, concrete and lime shall be provided with protective footwear and rubber 
hand gloves. 

 
9  Those engaged in welding works shall be provided with welders’ protective eye 

shield and gloves. 
 
10.  (i) No paint containing lead or lead products shall be used except in the form of 

paste readymade paint. 
(ii) Suitable facemasks should be supplied for use by the workers when the 
paint applied in the form of spray or surface having lead paint dry rubbed and 
scrapped. 

 
11.  Overalls shall be supplied by the contractor to the painters and adequate 

facilities shall be provided to enable the working painters to wash during 
cessation of work. 

 
12  Hoisting machines and tackle used in the works including their attachments 

anchor and supports shall be in perfect condition. 
 
13.  The ropes used in hoisting or lowering material or as a means of suspension 

shall be durable quality and adequate strength and free form defects. 
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APPENDIX HEREINBEFORE REFERRED TO 
 
1) Name of the organization Offering Contract : Proposed Air-conditioning works of    
                                                                             PBB Branch, RBO-4, Katni 
 
2)   Consultants    : NA 
 
3) Site Address    :     Proposed AC works of State Bank     
                                                                of India, PBB, Katni (12293) Vanya Heights,C-    

                                                 25 Samdariya City, Madhav Nagar, Katni 483501(M.P.) 
 
4)  Scope of Work   :     Proposed Air-conditioning works    
                                                                       of PBB  Branch, RBO-4, Katni 
 
5)  Name of the Contractor : ----------------------------------- 
       ----------------------------------- 
       ------------------------------------ 
 
6) Address of the Contractor  : ------------------------------------ 
       ------------------------------------ 
       ------------------------------------  
 
7)  Period of Completion   : 60 days from the date of  
       Commencement 
 
8)  Earnest Money Deposit : Rs. 4900/- (Rupees Four thousand 
                                                               nine hundred only) by means of Demand   
                                                                   Draft / Banker’s Cheque  (Valid for a        
                                                                   Period of 90 Days from the last date of   
                                                                  Submission of the tender) from any   
                                                                   Scheduled Nationalized  

Bank drawn in favor of Regional  
Manager, State Bank of India, RBO-4,  
               Katni 

9) Retention Money   : As per clause no. 1(c) of general  
Conditions 

 
10) Defects Liability Period  : Twelve Months from the date of  

Virtual Completion. 
 
11) Insurance to be undertaken by the : 125% of Contract Value  
            Contractor at his cost    (Contractor’s all risk policy) 
 
12) Liquidated damages   :0.5% of the Contract amount  
                                                                      shown in the tender per week subject  
                                                                       to max. 5% of the contract value or  
                                                                        actual final bill value. 
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13) Value of Interim Bill (Min.)  : Rs. 3.00 Lakhs. 
 
14) Date of Commencement  :7  days from the date of acceptance  
                                                                Letter is issued to the Contractor/ or the  
                                                               day on which the Contractor is instructed to  
                                                                  take possession of the site whichever is  
                                                                  earlier. 
 
15) Period of Final Measurement : 3 Months from the date of  
                                                                   Virtual Completion. 
 
16) Initial Security Deposit  : 2% of the Accepted Value of the 
                                                                     Tender. (Clause No. 5)                                                                      
 
17) Total Security Deposit  : As per clause No. 6.0  
 
18)      Refund of initial Security Deposit 

Comprising of EMD and ISD. : 50% of the Security Deposit shall be 
refunded to the Contractor on 
completion of the work and balance 
refunded only after the Defect Liability 
Period is over. 

  
19)    Period for Honoring Certificate  : 1. One Month for R.A. Bills 
       2. The final bill will be submitted by the 

Contractor within one month of the 
date fixed for completion work and the 
Bill shall be certified within 3 months 
from the date of receipt of final bill 
provided the bills are submitted with all 
pre-requisite documents/test reports 
etc. prescribed in the tender. 

. 
 
 
       ________________________ 

      Signature of Tenderer. 
 

       Date: 
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LETTER OF DECLARATION 
 
 
 
To, 
The Regional Manager, 
State Bank of India, 
RBO-4, 
Katni 
 
Dear Sir, 

 
Proposed Air-Conditioning works of PBB Katni Branch, RBO-4, Katni 
 
Having  examined the terms &  conditions, drawings, specifications,  design relating to 
the works specified in the  memorandum hereinafter  set out and having visited and 
examined the site  of the  works specified in the said memorandum and  having 
 acquired the  requisite  information relating thereto and  affecting  the quotation,  I/We 
hereby offer to execute the works specified in the  said memorandum within the time 
specified in the said  memorandum on the item rate basis mentioned in the attached 
 schedule and in accordance in all respect with the specifications, design, drawings 
and instructions in writing referred to in conditions of Tender, the articles of 
agreement, conditions of contract  and with such conditions so far as they may be 
applicable. 
 

MEMORANDUM 
 

(a) Description of work Proposed Air-conditioning works of PBB 
Branch, RBO-4, Katni 

(b) Earnest Money Rs.4900/- (Rupees Four thousand nine 
hundred only) by means of Demand Draft 
Only from any scheduled Nationalized 
Bank drawn in favour of Regional 
Manager, RBO- 4, SBI, Katni 

(c) Time allowed for completion of 
work from the date of issue of 
work order.      

60 days from the date of commencement 
as per tender. 

 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of Contract annexed hereto so far as they may be 
applicable or in default thereof to forfeit and pay to SBI., the amount mentioned in the 
said conditions. 
 
 
I/we have deposited Demand Draft for a sum of Rs.4900/- (Rupees Four thousand 
nine hundred only) as Earnest money deposit with the SBI.  I/we do fail to execute 
the contract when called upon to do so, I/we hereby agree that this sum shall be 
forfeited by me/us to SBI. 
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We understand that as per terms of this tender, the SBI may consider accepting our 
tender in part or whole or in phases. We, therefore, undertake that we shall not raise 
any claim / compensation in the eventuality of Bank deciding to drop any of the 
building / buildings from the scope of work of this tender at any stage during the 
contract period. Further, we also undertake to execute the work entrusted to us in 
phases on our approved rates and within the stipulated time limit without any extra 
claim for price escalation as provided for in Clause 11.1.7 and 11.1.8 “Instructions to 
Tenderers” of this tender. 
 
We, hereby, also undertake that, we will not raise any claim for any escalation in the 
prices of any of the material during the currency of contract/execution/completion 
period.  
 
 
Yours faithfully, 
 
 
 
Signature of contractor 
With Seal 
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TABLE - I 
 

MEMORANDUM FOR PAYMENT 
 
R/A BILL NO. 
 
 
1. Total value of work done since 

previous bill (A) 
 

  Rs. ----------- 

2. Total amount of secured advance 
due since Previous Bill (B) 
 

  Rs. ----------- 

3. Total amount due since Previous 
Bill (C) (A+B) 
 

  Rs. ----------- 

4. PVA on account of declaration in 
price of Steel, Cement and other 
materials and labour as detailed in 
separate statements enclosed. 
 

  Rs. ----------- 

5. Total amount due to the Contractor 
 

  Rs. ----------- 

     
 OBJECTIONS: 

 
   

i) Secured Advance paid in the 
previous R/A 
 

 Rs. -----------  

ii) Retention money on value of 
works as per accepted tenders 
upto date amount Rs. 
 

 Rs. -----------  

 Less already recovered 
 

 Rs. -----------  

 Balance to be recovered 
 

 Rs. -----------  

iii) Mobilization Advance, if any 
 

   

(a) Outstanding amount (principal + 
interest) as on date  
 

 Rs. -----------  

(b) To be recovered in this bill  
 

 Rs. -----------  

iii. Any other Departmental materials 
cost to be recovered as per 
contract, if any 
 

 Rs. -----------  
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iv. Any other Departmental service 
charges to be recovered if any, as 
per contract (water, power etc.) 
enclose statement. 
 

 Rs. -----------  

 Total Deduction as per contract (F) 
 

 Rs. -----------  

 Adjustments, if any ------------------- 
Amount less received by 
Contractor in --------- R/A Bill (as 
per statement of Contractor) 
 

 Rs. -----------  

 P.V.A. 
 

 Rs. -----------  

 Total amount payable as per 
contract (E+F+G) 
 

 Rs. -----------  

 (Rupees --------------------------- in 
words) 

   

 
The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by 
us after due checking of the measurements of work as required and is recommended 
for payment. 
 
 
Date: -------------------------    ----------------------------- 
       Signature of SBI 
        with Seal 
 
 The bill amount to Rs. ----------------- certified by Consultants has been 
scrutinized by me after due test checking of measurements of works as required and 
is recommended for payment for an amount of Rs................................... 
 
 
Date : ----------------------------- 
        Signature of Owners 
        Engineer 
 STATUTORY DEDUCTION: 

 
   

i) Total Amount due (E) 
 

 Rs. -----------  

ii) Less I.T. Payable 
 

 Rs. -----------  

iii) Less S.T. Payable  Rs. -----------  
 

 Net Payable  Rs. ----------- 
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 This figures given in the Memorandum for payable has been verified and bill 
passed for payment ---------------------------------------------------------------- (in words and 
figures) 
 
Date: ----------------------    ---------------------------------- 
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TABLE-II 
 

PROFORMA FOR HINDRANCE TO WORK 
 

Name of Work :    Date of Start of work : 

Name of Contractor :    Period of Completion  : 

Agreement No. :    Dt. of Completion of work : 

 
 

S.No
. 

Nature of 
Hindrance 

Date of 
Occurren

ce of 
Hindranc

e 

Date of 
which 

Hindrance 
was 

removed 

Period 
of 

which 
Hindra

nce 
existed 

Signature 
of Site 

Engineer 

Signature 
of Bank / 
Architects 
Represent

ative 

1 2 3 4 5 6 7 
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TABLE - III 
PROFORMA FOR RUNNING A/C BILL 

 
 
i. Name of Contractor / Agency  : 
 
ii. Name of Work    : 
 
iii. Sl.No. of this Bill    : 
 
iv. No. & Date of previous Bill   : 
 
v. Reference to Agreement No.  : 
 
vi. Date of Written order to commence  : 
 
vii. Date of Completion as per Agreement : 

S.No. Item Description Estimated 
Quantity 

Unit Rate (Rs.) Tendered Amount (Rs.) 

1 2  3 4 5 

 
 
 
 
 
 
 
 
 
 
 
 

     

      

 

Upto Previous 
R.A. Bill 

Up Date (Gross  Present Bill (7-6) Remarks 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

 Quantity Amount 
(Rs.) 

6 7  8 9 

 
 
 
 
 
 
 
 

    

 
Note:  
 
(i) If part rate is allowed for any item, it should be ____________ indicated with 
reasons for 
allowing such a rate ‘Net value since’ 
 
(ii) If adhoc payment is made, it should be mentioned previous bill specifically. 
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II. ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON MATERIALS HELD AT 
SITE BY THE CONTRACTOR 
 

No.  Item Quantity Unit Amount Remarks 

1. 2. 3. 4. 5. 6. 

      

 
Total Value of material at site. 
 
Secured Advance @.......................% of above value B 
 
CERTIFIED (i) that the materials mentioned above have actually been brought by the 
contractor to the site of the work and no advance on any quantity of any of this item is 
outstanding on their security (ii) that the materials are of imperishable nature and are 
all required by the contractor for use in the work in connection with the items for which 
rates of finished work have been agreed upon. 
 
Dated signature of Site Engineer 
 
preparing the bill 
 
Designation ________________ 
 
 
Dated signature of Bank’s 
 
Architects 
 

 
(Name of the Architects) 
 
___________________ 
 
Dated signature of Contractor 
 
CERTIFICATE 
The measurements on the basis of which the above entries for the Running Bill 
No.__________________ were made have been taken jointly on 
___________________ and are 
recorded at pages _________ to __________ of measurement book No. 
___________________. 
 

 
____________________________________________________ 
Signature and Signature and date of Signature and date of 
 
Date of contractor Architect’s representative the Site Engineer 
 
(seal) 
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The work recorded in the above-mentioned measurements has been done at the site 
satisfactorily as per tender drawings, conditions and specifications. 
 
 
Architect Site Engineer Bank’s Engineer 
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LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTUERS 
 

S. 
no 

APPROVED MAKE OF AIR CONDITIONING WORKS 

1 Air Conditioners  Daikin/ Hitachi/ Voltas/Bluestar/ Carrier 

2 Drain Pipe Kasta/ Supreme/Astral/Finolex 

3 Voltage Stabilizer Microteck, V-Gard 

4 Timer Legrad/L&T other eq.  ISI make 

Note:- All the material to be ISI marked. The material shall be only of the approved 
make only as specified as above. The Contractor shall submit samples of all the 
makes as specified in above specified makes and the Bank shall have the power to 
select any of them. The Bank's decision in this regard shall be binding on the 
contractor. In case any material is not available for any one or all of the above 
approved make the Bank's shall select and approve alternative makes. The contractor 
is binding to arrange that material. The LT panel as per IS standard/CPRI Tested. 

   

Seal & Signature of the 
contractor 

 

 
NB.   1)  The contractor should obtain prior approval from Employer / Consultants 

before placing order for any specific materials.  Employer may / delete any 

of the makes or brands out of the above list.  

 2).  All materials should conform to relevant standards and codes of BIS. 

3) Materials with I.S.I. mark shall be used duly approved by the Engineer / 

Architect. 

 

Note: -    If any material is found to be not up to the mark, the contractor will 

have to produce original bills/certificate from the manufacturer or his 

authorised Distributor for authenticity and genuineness of the 

material for consideration and as per make approved by the Bank. 

The same will not be considered for payment.    
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Terms & Conditions for Air-Conditioning Work 
 

(i)         Quarterly servicing of both indoor and outdoor units of all ACs during 

warranty period.   

(ii)          Cost of all spares and consumables will have to be borne by the supplier  

during the warranty period. 

(iii) Attending to any number of breakdown calls during the warranty period.   

TECHNICAL GUIDELINES 
 
1. CORE CUT: Core cut hole shall be carried out at the site as per the site 
requirement after consulting Civil Engineer. Ensure marking of core cut is in line of 
existing cut out at the floor above or below to have vertical alignment. If more than one 
Core cut is required, required spacing shall be provided. Centre of core cut to be 
drilled with drill machine to receive core bit of machine. This will avoid displacement of 
core machine bit. The Core cut Machine will be Fixed to Slab using Machine Clamp 
and anchor Fastener. Check that machine is firmed enough not to displaced from its 
location. Check the electrical supply and run the machine with minimal force. Maintain 
proper gaps between adjacent core cuts to allow pipe jointing in future. Upon 
completion of the core cut, protect the Core cut hole using the ply piece.  
 
2. CONCEALING INSIDE WALL/PARTITIONS/GROUND/CEILING: The contractor 
shall give due notice to the Employer whenever any work like opening for the earth 
pits, underground laying of cables, concealing the conduit piping, cabling or any work 
is to be concealed in the wall/false ceiling/partitions or finished up or otherwise 
becoming inaccessible later on, in order that the work may be inspected and correct 
dimensions taken before concealing. If the Contractor has concealed the items without 
informing SBI Engineer, the same shall be opened up for measurement and made 
good to the original finishing at the contractor’s expenses. If the contractor refuses to 
do so, then the same will not be considered for measurement and no payment may be 
made for such materials.  
 
3. REFRIGERANT PIPING All refrigerant lines shall be of copper tubes of size 
prescribed by the Manufacturer of the air conditioners. The refrigerant lines shall be 
insulated using 12 mm thick nitrile rubber sleeve and taping the same using 12.5 mm 
wide Teflon tape. The refrigerant line with insulation sleeve and Teflon taping shall be 
clamped at every 1 metre length and both sides of bends irrespective of length. The 
copper pipes shall be laid in a standard manner horizontally and vertically with 90 
degree bends. The refrigerant and drain water lines of cassette air conditioners inside 
the branch shall be taken through 4inch dia, 4kg/Sq.Cm plumbing grade PVC pipes 
which is supported at every 1.5 Metre using threaded rodes. The PVC pipe has to be 
laid up to the outside wall finished level only and to be plastered neatly with a small 
hall for seepage of leaked water to outside of the building. 
 
 4. DRAIN PIPING Separate drain water line shall be provided for each Air-
conditioners. Drain water line of two or more air-conditioners shall not be combined 
unless there is a sufficient limitation at site to provide separate drain water lines. All 
drain water lines shall be using 25mm dia, 4Kg/Sq.Cm plumbing grade PVC pipes and 
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shall be insulated using 12.5mm Nitrile rubber insulation. The pipe shall be brought to 
1 feet above ground level and shall be clamped at 75 cm intervals using GI clamps.  
 
5. WALL OPENINGS All wall openings made for the installation of air conditioners 
shall be closed from both sides of the wall using cement and to be finished neatly.  
 
6. OUTDOOR UNITS Out door units of all air conditioners shall be mounted on wall 
using powder coated metallic stand with anti vibration rubber pads and SS Nuts, Bolts 
& Washer. 
 
 7. The contractor shall not execute any extra work other than the Bank’s written 
instruction. No works, for which rates are not specifically mentioned in the price bid, 
shall be taken up without written permission of the Bank.  
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MODE OF MEASUREMENT 

 
1. Unless otherwise stated, all pipes shall be measured net, length as laid and 

measured overall fittings, such as bends, junctions, etc., and given in running 
meters. The length shall be taken along the center line of the pipes and fittings. 

 
2. Length of fittings viz, taps, valves, traps etc., which are paid under appropriate 

items shall not be re-measured under linear measurements as enumerated 
above. 

 
3. Soil waste and vent pipes shall be measured along the center line of the stack 

including the connecting bends/tees to W.C.  Pan, Nahani trap, etc. and shall 
be paid as enumerated above. 

 
4. W.C. Pans, Lavatory basins, Sinks, Drain boards, Urinals, Mirrors, Glass shelf 

Toilet paper Holder, shall be measured by number and shall include all 
accessories as enumerated in detail specification under each item. 

 
5. Unless otherwise specified, all types of taps, valves, etc., shall be measured by 

number and paid separately. 
 
6. Manholes, inspection Chambers, Gully traps, etc. shall be constructed 

according to detail specification and measured by number and paid separately. 
The depth of Manhole shall mean the vertical distance from the top of the 
Manhole cover to the outgoing invert of the main drain channel. 

 
7. Water meter shall include Y strainer and other appurtenances required by the 

local bodies and shall include brick masonry chamber, etc., as per detailed 
specifications and item shall be measured by number and paid for accordingly 
or as per schedule of quantity. 
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P R E A M B L E  T O  S C H E D U L E  O F  Q U A N T I T I E S  

 

Note: While quoting rates for each item of work, the contractor shall include for the 

following irrespective whether it has been mentioned or not in the description of 

the item without any extra claim / payment.  

1. All unexposed surfaces of timber (any variety) used shall be treated with 

necessary coats of wood   preservative. 

2. All exposed surfaces of timber (any variety) shall also have necessary coat of 

wood primer / putty and paint / polish as per description in the item. 

3. Before making bulk quantities, the contractor shall make each of the item as 

sample and get it approved in writing from the consultants minor modification if 

and as suggested by the consultant the same shall have to be incorporated 

without any extra cost. 

4. All exposed edges of ply board shall be fixed with cedar / teak wood lipping. 

5. All fabrics / leatherite to be used shall cost Rs. 300/ - per meter unless 

otherwise specified in the item. 

Difference in cost for approved sample shall be adjusted accordingly. 

6. For furniture item where required whether mentioned or not shall be include 

providing an fixing of  Brass / Power coated handles /knobs multipurpose locks, 

mini tower bolts ,ball  catchers, hinges, screws and sliding rails etc. 

7. Back of all storage, cabinets, and consoles shall be in 6mm commercial ply 

only. 

8. Thickness of laminates to be used shall be 1 mm except where specified. 

9. Ant termite treatment is to provide for all wood / board /ply used in the storage.    


