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SBI Proposed RBO -3 Office at Mathura

Tender ID- DEL/AO-AGRA/23-24/005
STATE BANK OF INDIA

Notice Inviting Tenders

State Bank of India invites ON-LINE E-TENDERS With REVERSE AUCTION from the Bank’s
empanelled contractors Delhi circle for the category INTERIOR & FURNISHING WORKS
from Rs.50 Lacs to up to Rs.100Lacs and above Interior Furnishing works for SBI Proposed
RBO Office at Near Jai-guru-dev Temple, Agra-Delhi Highway (NH-2) Mathura, Uttar
Pradesh-281001

:Interior Furnishing works for SBI Proposed
RBO Office at Near Jai-guru-dev Temple,
Agra-Delhi Highway (NH-2) Mathura, Uttar
Pradesh-281001

1 Name of Work

2 | Time allowed for completion| : | 45 Days from the date of handing over of the site.

Rs.51,000.00/-(Fifty-One Thousand Rupees only) by
3 | Earnest Money Deposit : | crossed Bank Draft /Banker’s Cheque drawn in favour of
STATE BANK OF INDIA, Mathura. (To be enclosed
in sealed envelope as a part of technical Bid)

2% of the total value of the contract including Earnest

4 | Initial Security Deposit * | Money.
Last dat d ti f ipt
5 | of Tendera OV TECEPH | 28103 /2024 up-to 3:00 pm
Online Pre-Bid meeting date: 15/03/2024 AT 12:00 pm
6 Address at which the * | Technical Bid :
tenders are to be submitted State Bank of India

Regional Manager, RBO — 3,AO0-Agra, 1st Floor,
Old SBP Branch 1935/ Dampier Nagar, Mathura,
U.P - 281007

Price Bid: Price Bid to be uploaded Online to arrive

at Indicative Price Bid
www.tenderwizard.com/SBIETENDER

7 | Date and time of opening . | 28/03/2024 upto 3:30pm
Tenders Technical Bid: In Hard Copy

Price Bid: Online only followed by Reverse auction .

8 | Place of opening tenders - | Technical Bid: to be submitted in Hard Copy at
Regional Manager, RBO — 3,AO0-Agra, 1st Floor,
Old SBP Branch 1935/ Dampier Nagar, Mathura,
U.P — 281007, also to be submitted online.

Price Bid: to be submitted online
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www.tenderwizard.com/SBIETENDER

Defects Liability Period

12 months from the date of handing over of the project to
The satisfaction of Bank

10

Validity of offer

90 days from the date of opening the tenders.

11

Liquidated Damages

At the rate of 0.5% of the contract value per week which
Subject to a maximum of 5% of the accepted contract
value.

12

Note:

If the vendor is found to have delayed the
running/in hand project beyond the prescribed
time limit specified in related tender document, the
vendor will not be issued the new tender until
completion of the previous delayed work.

13

Performance guarantee:

ASD/APG shall be applicable if the bid price is below
7.5% of the estimated cost put to the tender.The
amount of such ASD/APG shall be the difference
between 92.5% of estimated cost put to the tender and
the quoted price. This Bank Guarantee/D.D will be
treated as an additional security deposit for due]
fulfillment of contract and will be retained by the SB]
for entire completion period of the project. The)
contractor shall undertake not to cancel/withdraw the
said Bank Guarantee/DD. In case contractor fails to|
undertake the job within stipulated time or leave the
same incomplete or carryout substandard job, the
bank will be at liberty to forfeit the said initial
security deposit and additional security deposit by
invoking the Bank Guarantee/en-cashing the DD...
Bank Guarantee or FDR receipt favoring SBI but
drawn on any other nationalized Bank may also be]
accepted as ASD / APG. ASD/APG should be
deposited/submitted within 7 days of date of issue of
letter of Acceptance of tender.

NOTE

GST will be paid as extra amount by SBI.
Quoted amount by contractor should be
excluding GST.

Taneja Associates Pvt. Ltd.
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SBI Proposed RBO -3 Office at Mathura

Mode of Submission of Tender: The tender shall be submitted in both physical and online in
two cover system in accordance with the procedure detailed herein below. Specified
documents shall be sealed in envelopes of appropriate size each of which shall be sealed.

1) First Envelope marked Cover 1 shall contain Earnest Money Deposit as per NIT

2) Envelope marked Cover 2 shall be of adequate size and shall contain
envelopesmarkedCoverslé&tenderdocument/ Undertaking as in Annexure- I and
shall be properly sealed & signed. This envelope shall be sent on the out side face
as under:

“Interior Furnishing works for SBI Proposed RBO Office at Near Jai-guru-dev Temple, Agra-
Delhi Highway (NH-2) Mathura, Uttar Pradesh-281001.”

The envelope marked Cover 2 containing the Tender Documents/ Undertaking as in Annexure- I
as per instructions mentioned above shall be submitted in the office Regional Manager, RBO - 3,
AQO-Agra, 1st Floor, Old SBP Branch 1935/ Dampier Nagar, Mathura, U.P - 281007, ON OR
BEFORE 3.00p.m.on 28/03/2024.

Envelope marked Cover 1 & Cover 2 containing Earnest Money Deposit along with
Covering Letter and Processing Fee of Tender Document, Tender Document/Undertaking
as in Annexure- I will be opened first. If the Earnest Money Deposit and tender
document/Undertaking as in Annexure- I is not found as prescribed, the tender shall be
liable to be rejected.

There after, the Price bid of the successful firms / vendors will be opened online. The L-
1quote will be considered as base price and reverse auction will be conducted there from as
per standard procedure. In case the date of opening of tenders is declared as a holiday, the
tenders will be opened on the next working day at the same time.

State Bank of India has the right to accept/reject any or all tenders without as signing any reasons. In
case the date of opening of tenders is declared as a holiday , the tenders will be opened on the next
working day at the same time.

State Bank of India has the right to accept/reject any or all tenders without assigning any reasons.

For E-Tender related queries: Service provider: M/s Antares Systems Limited, Registered
Office at: - #24, Sudha Complex, 3rd Stage, 4th Block, Bangalore — 560079. Ph: - 080-
49352000/40482000F ax:-080-49352034

Help Desk: Contact Person: Mr. Pravesh Mani /Mr. Tousik Ghosh / Mr. Kushal Bose Mobile
no. 09044314492/ 09674758724/ 07686913157(On working days-9 hours-18 hours)E-
mail:praveshmani.t@antaressystems.com/ tousik.g@antaressystems.com

[kushal b@antaressystems.com

For any other queries the vendors may contact the Architect Taneja Associates Pvt. Ltd., New
Delhi Phone No. 9811140520

STATE BANK OF INDIA

SIGNATUREOFTHE TENDERER
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INSTRUCTIONSTOTHETENDERERS

1.0 Scope of Work

State Bank of India invites online Tenders from the Bank’s Empanelled contractors Delhi circle
category Rs.50 lacs to Rs.100 Lacs and above for the Interior Furnishing works for SBI
Proposed RBO Office at Near Jai-guru-dev Temple, Agra-Delhi Highway (NH-2) Mathura,
Uttar Pradesh-281001:

1.1 Site and its Location

The proposed work is to be carried out at Near Jai-guru-dev Temple, Agra-Delhi Highway
(NH-2) Mathura, Uttar Pradesh-281001:

Tender Documents
21 The work has to be carried out strictly according to the conditions stipulated in the
tender consisting of the following documents and the most work men like manner:

Instructions to Tenderers

General Conditions of Contract
Special Conditions of Contract
Additional Specifications
Drawings

Price Bid

22 The above documents shall be taken as complementary and mutually ex plan at or of
one another but in case of ambiguities or discrepancies, shall takprecedence in the
order given below:

a) Price Bid
b) Additional Specifications
) Technical Specifications

d) Drawings

e) Special Conditions of Contract
f) General Condition of Contract
g) Instruction to Tenderers
2.3 Complete set of tender documents including relative drawings can be downloaded

from e-tendering portal of the e-tendering service provider engaged by SBI
24 The tender documents are not transferable.
3.0 Site Visit
3.1  The tenderer must obtain him self on his own responsibility and his own expenses all
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SBI Proposed RBO -3 Office at Mathura

information and data which may be required for the purpose of filling this tender
document and enter into a contract for the satisfactory performance of the work.

The tenderer is requested satisfy himself regarding the availability of water, power,
transport and communication facilities, the character quality and quantity of
thematerials,labour,thelawandordersituation,climaticconditions,liaisonrequirements
with local authorities/ authorities maintaining the campus, security agencies
guarding the campus, traffic regulations in and around the site etc;

The tenderer will be fully responsible for considering the financial effect of any or all the factors
while submitting his tender.

Earnest Money

The tenderers are requested to submit the Earnest Money of Rs. 51,000/-(Rupees Fifty-
One Thousand Rupees Only) in the form of Demand Draft or Bankers’ Cheque in
favour of State Bank of India payable at Mathura drawn on any Bank in India.

EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause4.1 above shall be rejected.
No interest will be paid on the EMD.

EMD of unsuccessful tenderers will be refunded/returned with in30 days of award of
Contract.

EMD of successful tenderer will be retained as a part of security deposit.

Initial Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of contract
valueless EMD, by means of Demand Draft drawn in favour of State Bank of India
payable at Mathura with in a period of 7days of acceptance of tender.

Security Deposit

Total security deposit shall be 5% of contract value. Out of this 2% of contract value is
in the form of initial security deposit, which includes the EMD. Balance 3% shall be
deducted from the running account bill of the work at the rate of 10% of the respective
running account bills i.e., deduction from each running bill account will be 10% till
total 3% of contract value is reached.50% of the total security shall bepaid to the
contractors on the basis of architect’s certifying the virtual completion. The balance
50% would be paid to the contractors after the defects liability period as specified in
the contract provided he has carried out all the work and attended to all the defects in
accordance with the condition of the contract and clearance, if any, of the observations
of the CTE of CVC.

No interest shall be paid to the amount retained by the Bank as Security Deposit.

7.0 Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 7 days from the receipt
of intimation of acceptance of his tender by the Bank. However, the written acceptance
of the tender by the Bank will constitute a binding agreement between the Bank and
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SBI Proposed RBO -3 Office at Mathura

successful tenderer whether such formal agreement is subsequently entered in to or
not.

8.0 Completion Period

Time is essence of the contract. The work should be completed in all respects in
accordance with the terms of contract within a period of 45 days from the date of
handing over of the site.

9.0 Validity of Tender

Tenders shall remain valid and open for acceptance for a period of ninety days from

the date of opening price bid. If the tenderer with draws his/her offer during the valid
its period or makes modifications in his /her original of for which are not acceptable to
the Bank without prejudice to any other right or remedy the Bank shall be at liberty to
for feit the EMD.

10.0 Liquidated Damages

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the accepted
Contract Value.

11.0 Rate and Prices:

11.1  The tenderers shall quote their rates for individual items both in words and figures. In
case of discrepancy between the rate quoted in words and figures the unit rate quoted
in words will prevail. If no rate is quoted for a particular item the contractor shall not
be paid for that item when it is executed.

The amount of each item shall be calculated and the requisite total is given. In case of
discrepancy between the unit rate and the total amount calculated from multiplication
of unit rate and the quantity the unit rate quoted will govern and the total amount will
be corrected.

11.2.1 The tenderers need not quote their rates for which no quantities have been given. In
case the tenderers quote their rates for such items those rates will beign or ed and will
not be considered during execution.

11.2.2 The tenderers should not change the units as specified in the tender. If any unit is
changed the tenders would be evaluated as per the original unit and the contractor
would be paid accordingly.

11.3 The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed he should immediately bring to the knowledge of the
Architect/Bank.

11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over
writing shall be duly attested by him.

11.5 Each page shall be totaled and the grand total shall be given.

11.5.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc.
and deduction at source for Income Tax, Work Contract Tax etc. will be made as per

statutory rules.
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11.5.2 The contractor shall be required to conduct necessary tests of the water brought from
tube well or any other outside source, from approved laboratory.

11.5.3 The contractor is required to comply with all act of the Government relating to labour
and the rules and regulations made there under from time to time and to submit at the
proper times all particulars and statements required to be furnished to the appropriate
authorities.

12 Vendor has to submit in Hardcopy the tender document along with all terms&
Conditions, Specifications and subsequent annexure and corrigendum’s duly signed

and stamped by authorized representative/signatory on be comingL1.

12.0 Nominated Contractor for Allied work, if any.

The contractor shall get allied works executed only through Contractors already in
SBI's Panel, for different categories of works.
13.0 Quantities in BOQ are tentative and can increase/ decrease/deleted as per site requirement and
contractor has to execute the same at the quoted rates.
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To,

SBI Proposed RBO -3 Office at Mathura

Annexure-I
UNDERTAKING
(To be submitted along with the technical Bid)

THE REGIONAL MANAGER

STATE BANK OF INDIA

REGIONAL BUSSINESS OFFICE -3, AO- AGRA

1ST FLOOR, OLD SBP BRANCH

1935/ DAMPIER NAGAR, MATHURA, U.P - 281007

Dear Sir,

Reg.:- Interior Furnishing works for SBI Proposed RBO Office at Near Jai-guru-dev Temple,
Agra-Delhi Highway (NH-2) Mathura, Uttar Pradesh-281001.

I/ We refer to the tender notice issued by you for Interior Furnishing Works and allied
Civil works in connection with the above.

I undertake to submit in Hard copy the tender document along with all terms &
Conditions, Specifications and subsequent annexure and corrigendum’s duly signed
and stamped by authorized representative/signatory on be coming L1. However we
accept all the terms and conditions along with the specifications, Drawings, Layouts
etc. defined in the tender documents.

I / We hereby offer to perform, provide, execute, complete and maintain the works in
conformity with the drawings, designs, conditions of contracts, specifications,
schedule of quantities relating to the works.

I / We have satisfied myself / ourselves as to the site conditions, examined the
drawings and all aspects of the tender conditions, subject to above, I/We do hereby
agree, should this tender be accepted in whole or in part, to:

A bide by and full fill all the terms and provision soft he said conditions annexed here
to,

Complete the works within 45 Days as per the work programme enclosed with the
tender in two or three shifts if considered necessary by the Employer / Consultants at
no extra cost to the Employer.

Earnest Money of Rs.51,000 /- (Rupees Fifty-One Thousand Rupees only) in the form
of Demand Draft / Banker’s Cheque drawn in favour of State Bank of India payable
at Mathura, respectively which, I / We note, will not bear any interest and is liable for

forfeiture.

L. If our offer is with drawn with in the valid it period of acceptance by the
Employer.

Or

II. If the contract agreement is not executed by us with in 7 days from the date of
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receipt of the letter of acceptance.

Or
III.  If we fail to pay the initial security deposit as stipulated.
Or
Iv. If the work is not commenced with in 7days after issue of work order.
6. I/ We under stand that you are not bound to accept the lowest or any tender you
receive.

The names of DIRECTORS of our Firm are:

Ll S

Yours faith fully,

Signature..............coovi
Designation.................cooein

Name of Partner / Director of the Firm, authorized to
sign or name of person having power of attorney to
sign the contract.(Certified true copy of power of
attorney should be attached)

Signature and address of witnesses: a. Signature.............ocooiiiiiiiii
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AGREEMENT

This agreement made on the day of Two Thousand BETWEEN State Bank
of India a corporation constructed under the State Bank of India Act,1955 and having its Local
Head Office at New Delhi and many other places, (here in after called” the Employer”)of the
one part and M/s through  its having its

registered office at
(here in after called” the Contractor”)of

The other part.

WHEREAS the Employer is desirous of executing Certain Works to be carried out at, Near
Jai-guru-dev Temple, Agra-Delhi Highway (NH-2) Mathura, Uttar Pradesh-281001, as per
Schedule-], to this agreement and has caused Drawings, Bills of Quantities and Specification
describing the work to be done, prepared by SBL, New Delhi (here in after called “Employer”).

AND WHEREAS the said Drawings, the Bills of Quantities marked pages to

(inclusive) and the Specifications as stated have been signed by or on behalf of the parties here
to:

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of
Tender and the Conditions of Contract and further subject to the Special Conditions set forth
in Schedule-II here to attached (here in after collectively referred to as “the said Conditions™)
as per the said Drawings and as described in the said Specification and included in the said
Bills of Quantities for the sum of Rupees

NOWIT ISHEREBYAGREED ASFOLLOWS:

1. In consideration of the sum of Rupees
to be paid at the time and in the
manner set for thin the said Conditions, the Contractor shall upon and subject to the
said Drawings and descry be din the said Specification and Bills of Quantities.

2. The Employer shall pay to the Contractor the said sum of Rs._

Or such other sum as shall be come payable here under at the times
and in the manner specified here in after.

3. The term” The Consultant” in the said conditions shall mean M/s Taneja Associates
Put. Ltd., E-32, Second Floor, South Extension Part I, N.D or in the event of their
ceasing to be Consultants for the purposes of this Contract, such other persons as shall
be nominated for that purpose by the Employer, not being a person to whom the
contractor shall object for reasons considered to be sufficient
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by the Employer mentioned in the said Conditions. Provided always that no persons
subsequently appointed to be Consultants under this Contract shall be entitled to
disregard or over rule any decision or approval or direction given or expressed by the
Consultants for the time being.

4, The said Conditions, Specifications and Priced Bills of Quantities shall be read and
construed as forming part of this agreement, and the parties here to shall respectively
abide by and submit themselves to the conditions and stipulations and perform the
agreement on their parts respectively in such Conditions, Specifications and Priced
Bills of Quantities contained.

This agreement is subject to jurisdiction of courts in Delhi only.

The RM,SBI RBO-3 AO- AGRA, Mathura shall exercise power son behalf of the said
Employer for the purpose of the Contract Agreement.

Where as both the parties agree to sign the following annexure Annexed to this Agreement in
token of their acceptance.

I) Agreement

IT) General Conditions of contract.

IIT)  Special Condition of Contract.

IV)  Safety Codes.

V) Specifications.

VI)  Material Testing & Their Frequency.
VII) List of Approved Makes/Brands
VIII) Priced Bill of Quantities.

IX) Drawings.

The Bank shall pay the contractor such sum as shall become payable hereunder at the
times and in the manner specified in the said Conditions mentioned in the General
Conditions of Contract.

Whereas the Contractor hereby undertakes and agrees to carry out and complete the
works within 45 days from the date of handing over site or five days from the date of
issue of letter of acceptances, whichever is later. The Contractor agrees and has
deposited the sum of Rs.50,000/- by way of Initial Security Deposit for
duefulfillmentofthisContractfortheWorks.ItisagreedthattheSecurityDepositshallbe
deducted from each running bills and refunded to the contractor as per clause
2oftheGeneralConditionsofthe Contract Annexed here with.

WhereasitisagreedthattheearnestmoneyamountingtoRs.51,000/-(Rupees Fifty-One
Thousand Rupees only) deposited by the Contractor in the form of Demand Draft
along with the tender shall be for feited in full in case the Contractor does not remit
the Initial Security Deposit within the stipulated period of the start of the works by the
stipulate date mentioned in the award letter.
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Where as Shri is the accredited representative (s) of the
Contractor who would be responsible for taking instructions from the Employer in
relation to the Works. The Contractor agrees to pay Sales Tax or any other Tax on
material or finished works like Works Contract Tax, Turnover Tax etc. including
ncome Tax in respect of this Contract of the Works and the Employer will not entertain
any claim whatsoever in this report nor the Employer shall be responsible to pay any
Tax as mentioned above. If due to non—-payment of any of the afore said Tax or other
Taxes connected with the Works, the Contractor suffers any loss or

damages occurred to the Contractor and the Employer will be entitled to claim
damages from the contractor for non-completion of the Work within 12 calendar
months stipulated in Para 9, above.

Where as the Contractor here by declares the list of all the relative working with the
Employer which is annexed here with.

OR
Where as the Contractor declares that n one of his relatives working with the Employer.
OR

Where as the Contractor declares that he has associated himself with the agencies of
the appropriate classes of person for Sanitary and Water Supply Installation etc. or any
other specialized job to complete the works.

The Plans, Drawings, Specifications, Contract Documents and the Documents above
mentioned shall form basis of this Contract and the decision of The RM, SBI RBO-3,
AO- AGRA, MATHURA for the time being as mentioned in the Conditions of Contract
in reference to all matters of dispute as to material, workmanship or account and as to
the intended interpretation of the clauses of the Agreement or any of the document
attached hereto shall be final and binding on both parties and may be made rule of the
court.

The work comprises of the “Interior Furnishing works for SBI Proposed RBO Office at
Near Jai-guru-dev Temple, Agra-Delhi Highway (NH-2) Mathura, Uttar Pradesh
281001 as mentioned above and all subsidiary and other works connected there with
on the same site as may be ordered to be done from time to timeby The RM, SBI RBO-
3, AO-AGRA, MATHURA for the time being even though such works may not have
been shown on the, Plans or described in the said Specifications or Schedule of
Quantities of various classes of Work to be done.

The Employer through the The RM, SBI RBO-3, AO-AGRA, MATHURA reserves
himself the right of altering the Plans, Drawings and nature of Work of adding to or
omitting any items of work or having portions of the same carried out departmentally
or other wise and such alterations or variations shall be carried out without prejudice
to this Contract.

All disputes arising out of or in any way connected with this agreement shall be
deemed to have arisen in Delhi and only the courts of Delhi shall have jurisdiction to
determine the same.

The several parts of this Contract have been read to us and fully under stood by us.
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In Witness where of the parties above named have executed these presents today and
year firs here in above written.

Signed, Sealed and Delivered by:

Authorized Representative of Employer Authorized Representative
Of Contractor
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SCHEDULEI

“Interior Furnishing works for SBI Proposed RBO Office at Near Jai-guru-dev Temple, Agra-
Delhi Highway (NH-2) Mathura, Uttar Pradesh 281001.”all as described in Tender and
Drawings inclusive here to as Specifications.

SCHEDULEII

The following Letters/ Correspondence form a part of Agreement:1.

2.
3.

As witness our hands the day and year first written above,

In presence of

Signature:
Name:
Occupation:

Address:

In presence of

Signature:
Name:
Occupation:

Address:

Taneja Associates Pvt. Ltd.

Page160f93

Signature by the said Employer
Name:
Designation:

Address:

Signature by the said Contractor
Name:
Designation:

Address:

Contractor’s Signature & Stamp
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II)

SBI Proposed RBO Office -3, Mathura

GENERAL CONDITIONS OF CONTRACT (GCC)

Definitions:

“Contract means the documents forming the tender and the acceptance thereof and
the formal agreement executed between State Bank of India (client) and the
contractor, together with the documents referred therein including these conditions,
the specifications, designs, drawings and instructions issued from time to time by
the architects / Bank and all these documents taken together shall be deemed to
form one contract and shall be complementary to one another.

In the contract the following expressions shall, unless the context otherwise
requires, have the meaning hereby respectively assigned to them.

‘SBI” shall mean State Bank of India (client) having its Corporate Centre at State
Bank Bhavan, Madame Cama Road, Mumbai-400 021 and includes the client’s
representatives, successors and assigns.

‘Site Engineer” shall mean an Engineer appointed by SBI as their representative to
give instructions to the contractors.

‘The Contractor’ shall mean the individual or firm or company whether
incorporated or not, undertaking the works and shall include legal personal
representative of such individual or the composing the firm or company and the
permitted assignees of such individual or firms of company.

The expression ‘works” or ‘work” shall mean the permanent or temporary work
described in the “Scope of work” and / or to be executed in accordance with the
contract and includes materials, apparatus, equipment, temporary supports, fittings
and things of all kinds to be provided, the obligations of the contractor hereunder
and work to be done by the contractor under the contract.

‘Engineer’ shall mean the representative of the Architect/Consultant.

‘Drawings’ shall mean the drawings prepared by the Architects and issued by the
Engineer and referred to in the specifications and any modifications of such
drawings as may be issued by the Engineer from time to time. ‘Contract Value” shall
mean the value of the entire work as stipulated in the letter of acceptance of tender
subject to such additions thereto or deductions there from as may be under the
deductions there from as may be made under the provision herein after contained.

‘Specifications’ shall mean the specifications referred to in the tender and any
modifications thereof as may time to time be furnished or approved by the architect
/ consultant “Month” means calendar month.

“Week” means seven consecutive days.

“Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs.
respectively.

Total Security Deposit

Total Security Deposit comprise of:
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Earnest Money Deposit
Initial Security Deposit
Retention Money

Earnest Money Deposit:

The tenderer shall furnish EMD of Rs. 51,000/- (Rupees Fifty- One Thousand
Rupess only)to be deposited in online mode as directed of e-Tender Service
Provider. No tender shall be considered unless the EMD is so deposited in the
required form. No interest shall be paid on this EMD. The EMD of the unsuccessful
tenderer shall be refunded soon after the decision to award the contract is taken
without interest. The EMD shall stand absolutely forfeited if the tenderer revokes
his tender at any time during the period when he is required to keep his tender
open acceptance by the SBI or after it is accepted by the SBI the contractor fails to
enter into a formal agreement or fails to pay the initial security deposit as stipulated
or fails to commence the work within the stipulated time.

Initial Security Deposit (ISD)

The amount of ISD shall be 2% of accepted value of tender including the EMD in
the form of D/D drawn on any scheduled Bank and shall be deposited within 7 days
from the date of acceptance of tender.

Retention Money:

Besides the ISD as deposited by the contractor in the above said manner the
retention money shall be deducted from the running account bill at the rate of 10%
of the gross value of work done by the contractor and claimed in each bill provided
the total security deposit, i.e. the ISD plus Retention Money shall both together
not exceed 5% of the contract value. 50% of the total security deposit shall be
refunded to the contractor without any interest on issue of Virtual Completion
certificate by the Architect / consultant. The balance 50% of the total security
deposit shall be refunded to the contractors without interest within fifteen days
after the end of defects liability period provided the contractor has satisfactorily
attended to all defects in accordance with the conditions of contract including site
clearance.

Language
The language in which the contract documents shall be drawn shall be in English.
Errors, Omissions and Discrepancies

In case of errors, omissions and / or disagreement between written and scaled
dimensions on the drawings or between the drawings and specifications etc., the
following order shall apply.

Between scaled and written dimension (or description) on a drawing, the latter shall
be adopted.

Between the written or shown description or dimensions in the drawings and the
correspondence one in the specification the former shall be taken as correct.
Between written description of the item in the specifications and descriptions in
bills of quantities of the same item, the former shall be adopted.
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In case of difference between rates written in figures and words, the rate in words
shall prevail.

Between the duplicate / subsequent copies of the tender, the original tender shall be
taken as correct.

Scope of Work:

The contractor shall carryout complete and maintain the said work in every respect
in strictly accordance with this contract and with the directions of and to the
satisfaction of the Bank to be communicated through the architect/ consultant. The
architect/ consultant at the directions of the Bank from time to time issue further
drawings and / or written instructions, details directions and explanations which
are hereafter collectively referred to as Architect’s/ Consultant’s instructions in
regard to the variation or modification of the design, quality or quantity of work or
the addition or omission or substitution of any work. Any discrepancy in the
drawings or between the BOQ and/ or specifications. The removal from the site of
any material brought thereon by the contractor and any substitution of any other
materials therefore the removal and / or re-execution of any work executed by him.
The dismissal from the work of any person employed / engaged thereupon.

i) Letter of Acceptance:

Within the validity period of the tender the Bank shall issue a letter of acceptance
either directly or through the architect by registered post or otherwise depositing at
the address of the contractor as given in the tender to enter into a Contract for the
execution of the work as per the terms of the tender. The letter of acceptance shall
constitute a binding contract between the SBI and the contractor.

ii) Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI/ Architect the
successful tenderer shall be bound to implement the contract and within seven days
thereof he shall sign an agreement in a non-judicial stamp paper of appropriate
value.

Ownership of Drawings:

All drawings, specifications and copies thereof furnished by the SBI through its
architects / consultants are the properties of the SBI. They are not to be used on
other work.

Detailed Drawings and Instructions:

The SBI through its architects/ consultants shall furnish with reasonable promptness
additional instructions by means of drawings or otherwise necessary for the proper
execution of work. All such drawings and instructions shall be consistent with the
contract documents, true developments thereof and reasonably inferable there from.
The work shall be executed in conformity therewith and the contractor prepare a
detailed programme schedule indicating therein the date of start and completion of
various activities on receipt of the wok order and submit the same to the SBI
through the architect / consultant.

Copies of Agreement
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Two copies of agreement duly signed by both the parties with the drawings shall be
handed over to the contractors.

Liquidated Damages:

If the contractor fails to maintain the required progress in terms of clause 30 of GCC
or to complete the work and clear the site including vacating their office on or
before the contracted or extended date or completion without justification in
support of the cause of delay, he may be called upon without prejudice to any other
right of remedy available under the law to the SBI on account of such breach to pay
a liquidated damages at the rate of 0.5% of the contract value per week which is
subject to a maximum of 5% of the contract value.

vi) Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that
are required for the satisfactory execution and completion of the work. Unless or
otherwise specified all materials shall be new and both workmanship and materials
shall be of best quality. The contractor shall at all times enforce strict discipline and
good order among his employees and shall not employ on the work any unfit
person or anyone not skilled in the work assigned to him. Workman whose work or
behavior is found to be unsatisfactory by the SBI / Architect/ Consultant he shall be
removed from the site immediately.

vii) Permits, Laws and Regulations:

12.0

13.0

Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses. The contractor shall give notices and comply with
regulations, laws, and ordinances rules, applicable to the contract. If the contractor
observes any discrepancy between the drawings and specifications, he shall
promptly notify the SBI in writing under intimation of the Architect/ Consultant. If
the contractor performs any act which is against the law, rules and regulations he
shall meet all the costs arising there from and shall indemnify the SBI any legal
actions arising there from.

Setting out Work:

The contractor shall set out the work and shall be responsible for the true and
perfect setting out of the same and for the correctness of the positions, levels,
dimensions, and alignment of all parts thereof and get it approved by the architect/
consultant before proceeding with the work. If at any time any error in this respect
shall appear during the progress of the works, irrespective of the fact that the layout
had been approved by the architect/ consultant the contractor shall be responsible
for the same and shall at his own expenses rectify such error, if so, required to
satisfaction of the SBI.

Protection of Works and Property:

The contractor shall continuously maintain adequate protection of all his work from
damage and shall protect the SBI's properties from injury or loss arising in
connection with contract. He shall make good any such damage, injury, loss, except
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due to causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protections of his employees on
the works and shall comply with all applicable provisions of Govt. and local bodies
safety laws and building codes to prevent accidents, or injuries to persons or
property on, about or adjacent to his place of work. The contractor shall take
insurance covers as per clause 26.0 at his own cost. The policy may take in joint
names of the contractor and the SBI and the original policy may be lodged with the
SBL

Inspection of Work:

The SBI Architect/ Consultant or their representatives shall at all reasonable times
have free access to the work site and/ or to the workshop, factories, or other places
where materials are lying or from where they are obtained and the contractor shall
give every facility to the SBI, Architect / consultant and their representatives
necessary for inspection and examination and test of the materials and
workmanship. No person unless authorized by the SBI/ Architect / Consultant
except the representative of Public authorities shall be allowed on the work at any
time. The proposed work either during its construction stage or its completion can
also be inspected by the Chief Technical Examiner’s organization a wing of Central
Vigilance Commission.

Assignment and Subletting

The whole of work included in the contact shall be executed the contractor and he
shall not directly entrust and engage or indirectly transfer, assign or underlet the
contract or any part or share thereof or interest therein without the written consent
of the SBI through the architect and no undertaking shall relieve the contractor from
the responsibility of the contractor from active superintendence of the work during
its progress.

16.0 Quality of Materials, Workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the
contract and in accordance with Architect/ Consultant instructions and shall be
subject from time to time to such tests as the architect/ consultant may direct at the
place of manufacture or fabrication or on the site or an approved testing laboratory.
The contractor shall provide such assistance, instruments, machinery, labour, and
materials as are normally required or examining measuring sampling and testing
any material or part of work before incorporation in the work before incorporation
in the work or testing as may be selected and required by the Architect / Consultant.

6.0 Samples

All samples of adequate numbers, size, shades and pattern as per specifications
shall be supplied by the contractor without any extra charges. If certain items
proposed to be used are of such nature that samples cannot be presented or
prepared at the site detailed literature/ test certificate of the same shall be provided
to the satisfaction of the Architect/ Consultant. Before submitting the sample /
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literature the contractor shall satisfy himself that the material/ equipment for which
he is submitting the sample/ literature meet with the requirement of tender
specification. Only when the samples are approved in writing by the architect /
consultant the contractor shall proceed with the procurement and installation of the
particular material / equipment. The approved samples shall be signed by the
Architect / Consultant for identification and shall be kept on record at site office
until the completion of the work for inspection / comparison at any time. The
Architect / Consultant shall take reasonable time to approve the sample. Any delay
that might occur in approving the samples for reasons of its not meeting the
specifications or other discrepancies inadequacy in furnishing samples of best
qualities from various manufacturers and such other aspects causing delay on the
approval of the materials / equipment etc. shall be to the account of the contractor.

Cost of Tests

The cost / expenditure required for the tests shall be borne by the contractor if such
test is intended by or provided for in the specification or BOQ.

Costs of Tests not provided for
If any test is ordered by the Architect / Consultant which is either

If so intended by or provided for or (in the cases above mentioned) is not so
particularized, or though so intended or provided for but ordered by the Architect /
Consultant to be carried out by an independent person at any place other than the
site or the place of manufacture or fabrication of the materials tested or any
Government / approved laboratory, then the cost of such test shall be borne by the
contractor.

Obtaining Information Related to Execution of Work

No claim by the contractor for additional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any matter
affecting the execution of the work nor any misunderstanding or the obtaining
incorrect information or the failure to obtain correct information relieve him form
nay risks or from the entire responsibility for the fulfillment of contract.

Contractor’s Superintendence

The contractor shall give necessary personal superintendence during the execution
of the works and as long, thereafter, as the Architect / consultant may consider
necessary until the expiry of the defects liability period stated hereto.

Quantities

The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have
been prepared in accordance with the Indian Standard Method of Measurements
and quantities. The rate quoted shall remain valid for variation of quantity against
individual item to any extent subject to maximum variation of the contract value
by 25%. The entire amount paid under Clause 20, 21 hereof as well as amounts of
prime cost and provisional sums, if any, shall be excluded.

Variation exceeding 25%: The items of work executed in relation to variation
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exceeding 25% shall be paid on the basis of provisions of clause 22 (e) hereof.
Works to be measured

The Architect / Consultant may from time to time intimate to the contractor that he
required the work to be measured and the contractor shall forthwith attend or send
a qualified representative to assist the Architect in taking such measurements and
calculations and to furnish all particulars or to give all assistance required by any of
them. Such measurements shall be taken in accordance with the Mode of
measurements detailed in the specifications. The representative of the Architect /
Consultant shall take joint measurements with the contractor’s representative and
the measurements shall be entered in the measurement book. The contractor or his
authorized representative shall sign all the pages of the measurement book in which
the measurements have been recorded in token of his acceptance. All the corrections
shall be duly attested by both representatives. No over writings shall be made in the
M book should the contractor not attend or neglect or omit to depute his
representative to take measurements then the measurements recorded by the
representative of the Architect / consultant shall be final. All authorized extra work,
omissions and all variations made shall be included in such measurement.

Variations

No alteration, omission or variation ordered in writing by the Architect / consultant
shall vitiate the contract. In case the SBI / Architect / Consultant thinks proper at any
time during the progress of works to make any alteration in, or additions to or
omissions from the works or any alteration in the kind or quality of the materials to
be used therein, the Architect / Consultant shall give notice thereof in writing to the
contractor or shall confirm in writing within seven days of giving such oral
instructions the contractor shall alter to, add to, or omit from as the case may be in
accordance with such notice, but the contractor shall not do any work extra to or
make any alterations or additions to or omissions from the works or any deviation
from any of the provisions of the contract, stipulations, specifications or contract
drawings without previous consent in writing of the Architect / Consultant and the
value of such extras, alterations, additions or omissions shall in all cases be
determined by the Architect / Consultant and the same shall be added to or
deducted from the contract value, as the case may be.

a) Valuation of Variations

a)

b)

No claim for an extra shall be allowed unless it shall have been executed under the
authority of the Architect / Consultant with the concurrence of the SBI as herein
mentioned. Any such extra is herein referred to as authorized extra and shall be
made in accordance with the following provisions.
i)The net rates or prices in the contract shall determine the valuation of he extra work
where such extra work is of similar character and executed under similar conditions
as the work priced herein.

19.0 Rates for all items, wherever possible should be derived out of the rates

given in the priced BOQ.
The net prices of the original tender shall determine the value of the items omitted,
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provided if omissions do not vary the conditions under which any remaining items
of works are carried out, otherwise the prices for the same shall be valued under
sub-clause (c) hereunder.

Where the extra works are not of similar character and /or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items or works are carried out, then the contractor shall within 7 days of
he receipt of the letter of acceptance inform the Architect / consultant of the rate
which he intends to charge for such items of work, duly supported by analysis of
the rate or rates claimed and the Architect / Consultant shall fix such rate or prices
as in the circumstances in his opinion reasonable and proper, based on the market,
rate.

Where extra work cannot be properly measured or valued the contractor shall be
allowed day work prices at the net rates stated in the tender of the BOQ or, if not, so
stated then in accordance with the local day work rates and wages for the district;
provided that in either case, vouchers specifying the daily time (and if required by
the Architect / Consultant) the workman’s name and materials employed be
delivered for verifications to the Architect / consultant at or before the end of the
week following that in which the work has been executed.

It is further clarified that for all such authorized extra items where rates cannot be
derived from the tender, the Contractor shall submit rates duly supported by rate
analysis worked on the market rate basis” for material, labour, hire / running
charges of equipment and wastage etc. plus 15% towards establishment charges,
contractor’s overheads and profit. Such items shall not be eligible for escalation.

b) Final Measurement

The final measurement, valuation and payment in respect of the contract shall be
completed within six months of the virtual completion of the work.

¢) Virtual Completion Certificate (VCC)

On successful completion of entire woks covered by the contract to the full satisfaction
of the Architects / SBI, the contractor shall ensure that the following works have been
completed to the satisfaction of the Architects / SBI.

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour,
equipment and machinery.

Demolish, dismantle and remove the contractor’s site office, temporary works,
structures including labour sheds/camps and constructions and other items and
things whatsoever brought upon or erected at the site or any land allotted to the
contractor by the SBI and not incorporated in the permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the contractor
by the SBI and shall clear, level and dress, compact the site as required by the SBI.

Shall put the SBI in undisputed custody and possession of the site and all land
allotted by the SBIL.

Shall hand over the work in a peaceful manner to the SBI.
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vi) All defects / imperfections have been attended and rectified as pointed out by the
SBI to the full satisfaction of SBI.

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall
be entitled to apply to the Architect / consultant is satisfied of the completion of the
work. Relative to which the completion certificate has been sought, the Architect /
consultant shall within fourteen (14) days of the receipt of the application for virtual
completion certificate, issue a VCC in respect of the work for which the VCC has been
applied.

This issuance of a VCC shall be without prejudice to the SBI's rights and contractor’s
liabilities under the contract including the contractor’s liability for defects liability
period nor shall the issuance of VCC in respect of the works or work at any site be
construed as a waiver of any right or claim of the SBI against the contractor in respect of
works or work at the site and in respect of which the VCC has been issued.

d) Work by other Agencies

The SBI/ Architect / Consultant reserves the rights to use premises and any portion
of the site for execution of any work not included in the scope of this contract which
it may desire to have carried out by other persons simultaneously and the contractor
shall not only allow but also extend reasonable facilities for the execution of such
work, the contractor, however, shall not be required to provided any plant or
material for the execution of such work except by special arrangement with the SBI.
Such work shall be carried out in such manner as not to impede the progress of the
works included in the contract.

e) Insurance of Works

26.1  Without limiting his obligations and responsibilities under the contract, the
contractor shall insure in the joint names of he SBI and the contractor against all loss of
damages from whatever cause arising other than the excepted risks, for which he is
responsible under the terms of contract and in such a manner that the SBI and
contractor are covered for the period stipulated in clause 28 of GCC and are also
covered during the period of maintenance for loss or damage arising from a cause,
occurring prior to the period of maintenance for loss or damage arising from a cause,
occurring prior to the commencement of the period of maintenance and for any loss or
damage occasioned by the contractor in the course of any operations carried out by him
for the purpose of complying with his obligations under clause.

a) The works for the time being executed to the estimated current Contract value
thereof, or such additional sum as may be specified together with the materials for
incorporation in the works at their replacement value.

b) The constructional plant and other things brought on to the site by the contractor to
the replacement value of such constructional plant and other things.

C) Such insurance shall be effected with an insurer and in terms approved by the SBI
which approval shall not be unreasonably withheld and the contractor shall
whenever required produce to the Architect / consultant the policy if insurance and
the receipts for payment of the current premiumes.
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26.2 Damage to Persons and Property

The contractor shall, except if and so far as the contract provides otherwise
indemnify the SBI against all losses and claims in respect of injuries or damages to any
person or material or physical damage to any property whatsoever which may arise out
of or in consequence of the execution and maintenance of he works and against all
claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in
relation thereto except any compensation of damages for or with respect to:

22.0  The permanent use or occupation of land by or any part thereof.

23.0 The right of SBI to execute the works or any part thereof on, over, under, in or

through any lands.

240 Injuries or damages to persons or properties which are unavoidable result of the

execution or maintenance of the works in accordance with the contract.

25.0 Injuries or damage to persons or property resulting from any act or neglect of the

SBI their agents, employees or other contractors not being employed by the
contractor or for or in respect of any claims, proceedings, damages, costs, charges
and expenses in respect thereof or in relation thereto or where the injury or damage
was contributed to by the contractor, his servants or agents such part of the
compensation as may be just and equitable having regard to the extent of the
responsibility of the SBI, their employees, or agents or other employees, or agents or
other contractors for the damage or injury.

26.3 Contractor to Indemnify SBI

(1

a)

b)

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs,
charges and expenses in respect of the matters referred to in the matters referred to in
the provision sub-clause 26.2 of this clause.

Contractor’s Superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any
action, claim, or proceeding relating to infringement or use of any patent or design or
any alleged patent or design rights and shall pay any royalties which may be payable in
respect of any article or part thereof included in the contract. In the event of any claim
made under or action brought against SBI in respect of such matters as aforesaid the
contractor shall be immediately notified thereof and the contractor shall be at liberty, at
his own expenses to settle any dispute or to conduct any litigation that may arise there
from, provided that the contractor shall not be liable to indemnify the SBI if the
infringement of the patent or design or any alleged patent or design right is the direct
result of an order passed by the Architect / Consultant in this behalf.

Third Party Insurance

Before commencing the execution of the work the contractor but without limiting
his obligations and responsibilities under clause 26.0 of GCC shall insure against his
liability for any material or physical damage, loss or injury which may occur to any
property including that of SBI, or to any person, including any employee of the SBI,
by or arising out of the execution of the works or in the carrying out of the contract,
otherwise than due to the mattes referred to in the provision to clause 26.0 thereof.
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Minimum amount of Third Party Insurance

Such insurance shall be effected with an insurer and in terms approved by the SBI which
approval shall not be reasonably withheld and for at least the amount stated below. The
contractor shall, whenever required. Produce of the Architect / consultant the policy or
policies of insurance cover and receipts for payment of the current premiums.

The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs
per occurrence with the number of occurrences limited to four. After each
occurrence contractor will pay additional premium necessary to make insurance
valid for four occurrences always.

Accident or Injury to Workman

The SBI shall not be liable for or in respect of any damages or compensation payable at
law in respect or in consequence of any accident or injury to any workmen or other
person in the employment of the contractor or any sub-contractor, save and except an
accident or injury resulting from any act or default of the SBI or their agents, or
employees. The contractor shall indemnify and keep indemnified SBI against all such
damages and compensation, save and except as aforesaid, and against all claims,
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation
thereto.

Insurance against Accidents etc. to Workmen

The contractor shall insure against such liability with an insurer approved by the SBI
during the whole of the time that any persons are employed by him on the works and
shall, when required, produce to the architect / consultant such policy of insurance and
receipt for payment of the current premium. Provided always a that, in respect of any
persons employed by any sub-contractor the contractor’s obligation to insure as
aforesaid under this sub-clause shall be satisfied if the sub contractor shall be insured
against the liability in respect of such persons in such manner that SBI in indemnified
under the policy but the contractor shall require such sub-contractor to produce to the
Architect / Consultant when such policy of insurance and the receipt for the payment of
the current premium.

Remedy on Contractor’s failure to Insure:

If the contractor fails to effect and keep in force the insurance referred to above or any
other insurance which he may be required to effect under the terms of contract, then and
in any such case the SBI may effect and keep in force any such insurance and pay such
premium or premiums as may be necessary for that purpose and from time to time
deduct the amount so paid by the SBI as aforesaid from any amount due or which may
become due to the contractor, or recover the same as debt from the contractor.

Without prejudice to the others rights of the SBI against contractors. In respect of such
default, the employer shall be entitled to deduct from any sums payable to the
contractor the amount of any damages costs, charges, and other expenses paid by the
SBI and which are payable by the contractors under this clause. The contractor shall
upon settlement by the insurer of any claim made against the insurer pursuant to a
policy taken under this clause, proceed with due diligence to rebuild or repair the works
destroyed or damaged. In this event all the monies received from the insurer in respect
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of such damage shall be paid to the contractor and the contractor shall not be entitled to
any further payment in respect of the expenditure incurred for rebuilding or repairing of
the materials or goods destroyed or damaged.

Commencement of Works:

The date of commencement of the work will be reckoned as the date of handing over site
or three days from the date of issue of letter of acceptance of the tender by the SBI
whichever is later.

g) Time for Completion

Time is essence of the contract and shall be strictly observed by the contractor. The entire
work shall be completed within a period of 45 days from the date of commencement. If
required in the contract or as directed by the Architect / Consultant. The contractor shall
complete certain portions of work before completion of the entire work. However the
completion date shall be reckoned as the date by which the whole work is completed as
per the terms of the contract.

h) Extension of Time

i)

)]

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the
control of the contractor, the Architect/consultant may submit a recommendation to the
SBI to grant a fair and reasonable extension of time for completion of work as per the
terms of contract. If the contractor needs an extension of time for the completion of work
or if the completion of work is likely to be delayed for any reasons beyond the due date
of completion as stipulated in the contract, the contractor shall apply to the SBI through
the Architect / Consultant in writing in detail and his justification if any, for the delays.
The Architect/Consultant shall submit their recommendations to the SBI in the
prescribed format for granting extension of time. While granting extension of time the
contractor shall be informed the period-extended time which will qualify for levy of
liquidated damages. For the balance period in excess of original stipulated period and
duly sanctioned extension of time by the SBI the provision of liquidated damages as
stated under clause10.0 of Instructions to the Tenderers shall become applicable. Further
the contract shall remain in force even for the period beyond the due date of completion
irrespective whether the extension is granted or not.

Rate of Progress

Whole of the materials, plant and labour to be provided by the contractor and the mode,
manner and speed of execution and maintenance of the works are to be of a kind and
conducted in a manner to the satisfaction of the Architect / Consultant should the rate of
progress of the work or any part thereof be at any time be in the opinion of the Architect
/ consultant too slow to ensure the completion of the whole of the work by the
prescribed time or extended time for completion the Architect / Consultant to expedite
progress so as to complete the works by the prescribed time or extended time. Such
communications from the Architect / Consultant neither shall relieve the contractor from
fulfilling obligations under the contract nor will he be entitled to raise any claims arising
out of such directions.

Work during Nights and Holidays
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Subject to any provision to the contrary contained in the contract no permanent work
shall save as herein provided be carried on during the night or on holidays without the
permission in writing of the Architect / Consultant, save when the work is unavoidable
or absolutely necessary for the saving of life or property or for the safety of the work in
which case the contractor shall immediately advise the Architect / consultant. However
the provisions of the clause shall not be applicable in the case of any work which
becomes essential to carry by rotary or double shifts in order to achieve the progress and
quality of the part of the works being technically required / continued with the prior
approval of the Architect / Consultant at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried
out without unreasonable noise and disturbance.

k) No Compensation or Restriction of Work.

D

a)

a)
a)

If at any time after acceptance of the SBI shall decide to abandon or reduce the scope of
work for any reason whatsoever and hence not required the whole or any part of the
work to be carried out. The Architect / Consultant shall give notice in writing to that
effect to the contractor and the contractor shall act accordingly, in the matter. The
contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived from
the execution of the work fully but which he did not derive in consequence of the
foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials
actually and bonafide brought to the site of the work by the contractor and rendered
surplus

as a result of the abandonment, curtailment of the work or any portion thereof and then
taken back by the contractor, provided however that the Architect / consultant shall
have in such cases the option of taking over all or any such materials at their purchase
price or a local current rate whichever is less.

“In case of such stores having been issued for SBI stores and returned by the contractor
to stores, credit shall be given to him at the rates not exceeding those at which were
originally issued to the contractor after taking into consideration and deduction for
claims on account of any deterioration or damage while in the custody of the contractor
and in this respect the decision of Architect / consultant shall be final.

Suspension of Work

The contractor shall, on receipt of the order in writing of the Architect / consultant
(whose decision shall be final and binding on the contractor) suspend the progress
of works or any part thereof for such time and in such manner as Architect /
consultant may consider necessary so as not to cause any damage or injury to the
work already done or endanger the safety thereof for any of following reasons.

One account any default on the part of the contractor, or
for proper execution of the works or part thereof for reasons other then the default

of the contractor, or for safety of the works or part thereof.
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b) The contractor shall, during such suspension, properly protect and secure the works
to the extent necessary and carry out the instructions given in that behalf by the
Architect / consultant.

ii) If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the contractor
shall be entitled to an extension of time equal to the period of every such suspension. No
compensation whatsoever shall be paid on this account.

34.0 Action when the whole Security Deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor
shall have rendered himself liable to pay compensation amounting to the whole of his
security deposit the Architect / consultant shall have the power to adopt any of the
following course as they may deem best suited to the interest of the SBI.

a) To rescind the contract (of which rescission notice in writing to the contractor by the
Architect / consultant shall be conclusive evidence) and in which case the security
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI.

b) To employ labour paid by the SBI and to supply materials to carry out the work, or
any part of the work, debiting the contractor with the cost of the labour and materials
(the cost of such labour and materials as worked out by the Architect /Consultant shall
be final and conclusive against the contractor) and crediting him with the value of the
work done, in all respects in the same manner and at the same manner and at the same
rates as if it had been carried out by the contractor under the terms of this contract the
certificate of Architect / Consultant as to the value of work done shall be final and
conclusive against the contractor.

c¢) Tomeasure up the work of the contractor, and to take such part thereof as shall be
unexecuted, out of his hands, to give it to another contractor to complete in which case
any expenses which may be incurred in excess of the sum which would have been paid
to the original contractor, if the whole work had been executed by him (of the amount of
which excess the certificates in writing of the Architects / Consultant shall be final and
conclusive) shall be borne by original contractor and may be deducted from any money
due to him by SBI under the contract or otherwise, or from his security deposit or the
proceeds of safe thereof, or sufficient part thereof. In the event of any of above courses
being adopted by the SBIthe contractor shall have no claim to compensation for any loss
sustained by him by reasons of his having purchased or procured any material or
entered into any engagements or make any advances on account of, or with a view to the
execution of the work or the

performance of the contract and in case the contract shall be rescind under the
provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum
or any work thereto for actually performed under this contract, unless, and until the
Architect / consultant will have certified in writing the performance of such work and
the value payable in respect thereof, and he shall only be entitled to be paid the value so
certified.

35.0 Owner’s Right to Terminate the Contract

If the contractor being an individual or a firm commit any ‘Act of Insolvency” or shall be
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adjusted an insolvent or being an incorporated company shall have an order for
compulsory winding up voluntarily or subject to the supervision of Govt. and of the
Official Assignee of the liquidator in such acts of insolvency or winding up shall be
unable within seven days after notice to him to do so, to show to the reasonable
satisfaction of the Architect / Consultant the at the is able to carry outand fulfil the
contract, and to give security therefore if so required by the Architect / consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this contract to be attached by
or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through
the Architect / consultant or shall charge or encumber this contract or any payment due
to which may become due to the contractor there under:

a) Has abandoned the contract; or

Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for days after receiving from the
SBI through the Architect / Consultant written notice to proceed, or

Has failed to proceed with the works with such diligence and failed to make such
due progress as would enable the works to be completed within the time agreed
upon, or has failed to remove the materials from the site or to pull down and
replace work within seven days after written notice from the SBI through the
Architect/ Consultant that the said materials were condemned and rejected by the
Architect/ Consultant under these conditions; or has neglected or failed persistently
to observe and perform all or any the acts, matters or things by this contract to be
observed and performed by the contractor for seven days after written notice shall
have been given to the contractor to observe or perform the same or has to the
determent of good workmanship or in defiance of the SBI's or Architect’s/
Consultant’s instructions to the contrary subject any part of the contract. Then and
in any of said cases the SBI and or the Architect / Consultant, may not withstanding
any previous waiver, after giving seven days notice in writing to the contractor,
determine the contract, but without thereby affecting the powers of the SBI or the
Architect / Consultant or the obligation and liabilities of the contractor the whole of
which shall continue in force as fully as if the contract had not been so determined
and as if the works subsequently had been executed by or on behalf of the
contractor. And further the SBI through the Architect / consultant their agents or
employees may enter upon and take possession of the work and all plants, tools,
scaffoldings, materials, sheds, machineries lying upon the premises or on the
adjoining lands or roads use the same by means of their own employees or
workmen in carrying on and completing the work or by engaging any other
contractors or persons to complete the work and the contractor shall not in any was
interrupt or do any act, matter or thing to prevent or hinder such other contractor or
other persons employed for completing and finishing or using the materials and
plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or the
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architect / consultant shall give a notice in writing to the contractor to remove his
surplus materials and plants and should the contractor fail to do so within 14 days after
receipt thereof by him the SBI sell the same by public auction after due publication, and
shall adjust the amount realized by such auction. The contractor shall have no right to
question any of the act of the SBI incidental to the sale of the materials etc.

26 Certificate of Payment

37.

i)

The contractor shall be entitle under the certificates to be issued by the Architect /
Consultant to the contractor within 14 working days from the date of certificate to the
payment from SBI from time to time. The SBI shall recover the statutory recoveries
towards Income tax, Work contract tax as per the prevailing bye laws and other dues
including the retention amount from the certificate of payment.

Provided always that the issue of any certificate by the Architect/ Consultant during the
progress of works or completion shall not have effect as certificate of satisfaction or
relieve the contractor from his liability under clause.

The Architect/ Consultant shall have power to with hold the certificate if the work or
any part thereof is not carried out to their satisfaction.

The Architect/ Consultant may by any certificate make any corrections required in
previous certificate.

The SBI shall modify the certificate of payment as issued by the Architect/ Consultant
from time to time while making the payment.

The contractor shall submit interim bills only after taking actual measurements and
property recorded in the measurement books

The contractor shall not submit interim bills when the approximate value of work done
by him is less than Rs.20.00 lacs and maximum Two bill shall be submitted.

The final bill may be submitted by contractor within a period of one month from the
date of virtual completion and Architect/ Consultant shall issue the certificate of
payment within a period of two months. The SBI shall pay the amount within a period
of three months from the date of issue of certificate provided there is no dispute in
respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.
0 Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating
to the meaning of the specifications, design, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or
as to any other question, claim, right, matter or thing whatsoever in any way arising
out of or relating to the contract, designs, drawings, specifications, estimates,
instructions, orders or those conditions or otherwise concerning the work or the
execution or failure to execute the same whether arising during the progress of the
work or after the cancellation, termination, completion or abandonment thereof
shall be dealt with as mentioned hereinafter.

If the contractor considers that he is entitled to any extra payment or compensation
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in respect of the works over and above the amounts admitted as payable by the SBI
or in case the contractor wants to dispute the validity of any deductions or
recoveries made or proposed to be made from the contract or raise any dispute, the
contractor shall forthwith give notice in writing of his claim, or dispute to the SBI
AO Agra Region -3, Mathura and endorse a copy of the same to the SBI, within 30
days from the date of dis-allowance thereof or the date of deduction or recovery.
The said notice shall give full particulars of the claim, grounds on which it is based
and detailed calculations of the amount claimed and the contractor shall not be
entitled to raise any claim nor shall the Bank be in any way liable in respect of any
claim by the contractor unless notice of such claim shall have been given by the
contractor to the SBI AO Agra Region -3, Mathura in the manner and within the
time as aforesaid. The contractor shall be deemed to have waived and
extinguished all his rights in respect of any claim not notified to the SBI AO Agra
Region -3, Mathura in writing in the manner and within the time aforesaid.

ii) SBI AO Dehradun Region -4shall give his decision in writing on the claims
notified by the contractor. The contractor may within 30 days of the receipt of the
decision of the SBI RBO-Haridwar submit his claims to the conciliating authority
namely the Deputy General Manager, SBI, AO-Agra, AO Office, Agra -282001for
conciliation along with all details and copies of correspondence exchanged
between him and the Regional Manager

iii)  If the conciliation proceedings are terminated without settlement of the
disputes, the contractor shall, within a period of 30 days of termination thereof
shall give a notice to the concerned Chief General Manager of the Bank for
appointment of an arbitrator to adjudicate the notified claims failing which the
claims of the contractor shall be deemed to have been considered absolutely barred
and waived.

iv) Except where the decision has become final, binding and conclusive in terms
of the contract, all disputes or differences arising out of the notified claims of the
contractor as aforesaid and all claims of the Bank shall be referred for adjudication
through arbitration by the Sole Arbitrator appointed by the Chief General
Manager of the Bank, It will also be the objection to any such appointment that
the Arbitrator so appointed is a Bank Officer and that he had to deal with the
matters to which the Contract relates in the course of his duties as Bank Officer. If
the arbitrator so appointed is unable or unwilling to act or resigns his appointment
or vacates his office due to any reason whatsoever another sole arbitrator shall be
appointed in the manner aforesaid by the Chief General Manager of the Bank.
Such person shall be entitled to proceed with the reference from the stage at which
it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed in respect of each dispute along with the notice for
appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by
Chief General Manager of the Bank, as aforesaid should act as arbitrator.
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The conciliation and arbitration shall be conducted in accordance with the
provisions of the Arbitration & Conciliation Act 1996 or any statutory modification
or re-enactment thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the arbitrator these
shall be paid equally by both the parties. However, no fees will be payable to the
arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered
on the reference on the date he issues notice to both the parties calling them to
submit their statement of claims and counter statement of claims. The venue of the
arbitration shall be such place as may be fixed by the arbitrator in his sole
discretion. The fees, if any, of the arbitrator shall, if required to be paid before the
award is made and published, be paid half and half by each of the parties. The cost
of the reference and of the award (including the fees, if any of the arbitrator) shall
be in the discretion of the arbitrator who may direct to any by whom and in what
manner, such costs or any part thereof, shall be paid and fix or settle the amount of
costs to be so paid.

38.0 Water Supply

The contractor shall make his own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject to the following conditions.

That the water used by the contractor shall be fit for construction purposes to the
satisfaction of the SBI.

The contractor shall make alternative arrangements for the supply of water if the
arrangement made by the contractor for procurement of water in the opinion of the SBI is
unsatisfactory.

The contractor shall construct temporary well / tube well in SBI land for taking water for
construction purposes only after obtaining permission in writing from the SBI. The
contractor has to make his own arrangement for drawing and distributing the water at his
own cost. He has to make necessary arrangements. To avoid any accidents or damages
caused due to construction and subsequent maintenance of the wells. He has to obtain
necessary approvals from local authorities, if required, at his own cost. He shall restore the
ground to its original conditions after wells are dismantled on completion of work or hand
over the well to the SBI without any compensation as directed by the SBI.

39.0 Power Supply

The contractor shall make his own arrangements for power and supply / distribution
system for driving plant or machinery for the work and for lighting purpose at his own
cost. The cost of running and maintenance of the plants are to included in his tender prices.
He shall pay all fees and charges required for the power supply and include the same in his
tendered rates and hold the owner free from all such costs. He has to obtain necessary
approval from the appropriate authorities, if required.

40.0 Treasure Trove etc.

Any treasure trove, coin or object antique which may be found on the site shall be the
property of SBI and shall be handed over to Bank immediately.
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41.0 Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with up to date.
Rules laid down by the Bureau of Indian Standards. In the event any dispute /
disagreement the decision of the SBI shall be final and binding on the contractor.

42.0Maintenance of Registers

The contractor shall maintain the following registers as per the enclosed Performa at site
of work and should produce the same for inspection of SBI/ Architect/ Consultant
whenever desired by them. The contractor shall also maintain the records / registers as
required by the local authorities / Govt. form time to time.

i) Register for Cement / Paint / Lead / Specific Materials
ii) Register for Steel

iii) Register for Secured Advance

iv) Register for Bulkage of Sand

v) Register for Silt Test

vi) Register for Sieve Analysis for Fine Aggregate
vii) Register for Sieve Analysis for Course Aggregate
viii) Register for Slump Test.

ix) Register for Concrete Cube Test.

x) Register for Hindrance to Work.

xi) Register for Consumption of Cement

xii) Register for Running Account Bill

xiii) Register for Labour

43.0 Force Majeure

43.1 Neither contractor nor SBI shall be considered in default in performance of
their obligations if such performance is prevented or delayed by event such as but not to
war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations,
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act
of god or for any other cause beyond the reasonable control of the party affected or
prevented or delayed. However a notice is required to be given within 30 days from the
happening of the even with complete details, to the other party to the contract, if it is not
possible to serve a notice, within the shortest possible period without delay.

43.2 As soon as the cause of force majeure has been removed the party whose ability to
perform its obligations has been affected, shall notify the other such cessation and the
actual delay incurred in such affected activity adducing necessary evidence in support
thereof.

43.3 From the date of occurrence of a case of force majeure obligations of the party
affected shall be suspended during the continuance of any inability so caused. With the
cause itself and inability resulting there from having been removed, the agreed time of
completion of the respective obligations under this agreement shall stand extended by a
period equal to the period of delay occasioned by such events.
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43.4.1 Should one or both parties be prevented from fulfilling the contractual obligations
by a state of force majeure lasting to a period of 6 months or more the two parties
shall each other to decide regarding the future execution of this Agreement.

44.0 Local Laws, Acts, Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract
labour (regulation and abolition act of 1970) and other safety regulations. The contractor
shall comply with the provision of all labour legislation including the latest
requirements of all the Acts, laws, any other regulations that are applicable to the
execution of the project.

i) Minimum wages Act 1948 (Amended)
ii) Payment of wages Act 1936 (Amended)
iii) Workmen’s compensation Act 1923 (Amended)

iv) Contact labour regulation and abolition act 1970 and central rules 1971
(Amended)

V) Apprentice act 1961 (Amended)

vi) Industrial employed (standing order) Act 1946 (Amended)

vii)  Personal injuries (Compensation insurance) act 1963 and any other
modifications

viii) Employees’ provided fund and miscellaneous provisions Act 1952 and
amendment thereof.

ix) Shop and establishment act

X) Any other act or enactment relating thereto and rules framed there under
from time to time.

45.0 Accidents

The contractor shall immediately on occurrence of any accident at or about the site or in
connection with the execution of the work report such accident to the Architect /
consultant. The contractor shall also such report immediately to the competent authority
whenever such report is required to be lodged by the law and take appropriate actions
thereof.

Signature of Contractor & Seal
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SPECIAL CONDITIONS OF CONTRACT (5CC)

Scope of Work

The scope of work is to carry out “Interior Furnishing works for SBI Proposed RBO
Office at Near Jai-guru-dev Temple, Agra-Delhi Highway (NH-2) Mathura, Uttar
Pradesh-281001.

Address of Site
The site is located Near Jai-guru-dev Temple, Agra-Delhi Highway (NH-2) Mathura,
Uttar Pradesh-281001.

Dimension and Levels

All dimensions and levels shown on the drawing shall be verified by the contractor on the
site and he will be held responsible for the accuracy and maintenance of the entire dimension
and the levels. Figured dimensions are in all cases to be accepted and no dimension shall be
scaled. Large-scale details shall take precedence over small — scale drawing. In case of
discrepancy the contractor shall ask for clarification from the Architect /| Consultant before
proceeding with the work.

Notice of Operation

The contractor shall not carry out any important operation without the consent in writing
from the Architect / Consultant.

Construction Records

The contractor shall keep and provide to the Architect / Consultant full and accurate records
of the dimension and positions of all new work and any other information necessary to
prepare complete drawings recording details of the work as constructed.

Safety of adjacent Structures and Trees

The contractor shall provide and erect to the approval of the Architect / Consultant such
supports as may be required to protect effectively all structures and protective guards to
trees which may be endangered by the execution of the works or otherwise take such
permanent measures as may be required by the Architect to protect the trees and structures.

Temporary Works

Before any temporary works are commenced, the contractor shall submit at least 7 days in
advance to the architect / consultant for approval complete drawings of all temporary works
he may require for the execution of the works. The contractor shall carry out the
modifications relating to strength, if required by the Architect/ Consultant may require in
accordance with the conditions of contract at his own cost. The contractor shall be solely
responsible for the stability and safety of all temporary works an unfinished works and for
the quality of the permanent works resulting from the arrangement eventually adopted for
their execution.

Temporary Roads

The contractor shall provide access roads to the site from the nearest main road at no extra
cost and as directed by the Architect/ Consultant. The contractor shall also responsible for
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proper maintenance of this access road and would take all care to see that existing services, if
any, are maintained in working order at his own cost. The laying and maintaining the
temporary roads within the site area shall be the contractor’s responsibility and the
contractor shall take such measures that are necessary and as directed by the Architect/
Consultant.

Water, Power and Other Facilities

The rate quoted by the contractor shall include all expenses that are required for providing all
the water required for the work and the contractor shall make his own arrangements for the
supply of good quality water suitable for the construction and good quality drinking water for
their workers. If necessary, the contractor has to sink a tube well / open well and bring water
by means of tankers at his own cost for the purpose. The SBI will not be liable to pay any
charges in connection with the above.

The rate quoted in the tender shall include the expenses for obtaining and maintaining power
connections and shall pay for the consumption charges.

The contractors for other trades directly appointed by the SBI shall be entitled to take power
and water connections from the temporary water and power supply obtained by the
contractor. However, the concerned contractor shall make their own arrangements to draw
the supply and pay directly the actual consumption charges at mutually agreed rates between
them. All municipal charges for drainage and water connection for construction purposes
shall be borne by the contractor and charges payable for permanent connections, if any, shall
be initially paid by the contractor and the SBI will reimburse the amount on production of
receipts.

The SBI as well as the Architect /| Consultant shall give all possible assistance to the
contractors to obtain the requisite.

Permission from the various authorities, but the responsibility for obtaining the same in time
shall be of the contractor.

Office Accommodation

The contractor shall provide and maintain all necessary offices, workshops, stores, shelters,
sanitary facilities, canteens and other temporary structures for themselves in connection
with the work at the site own cost after getting the approval from the architect / consultant.

All temporary buildings and facilities as mentioned above shall be removed on completion of
the work or at any other earlier date as directed by the architect / consultant.

All the expenses for obtaining statutory approvals and maintenance of the above facilities as
well as running expense shall be borne by the contractor at no extra cost. It is also the
responsibility of the contractor to obtain statuary approvals for providing the above facilities.

Facilities for Contractors’” Employees

The contractor shall make his own arrangement for the housing and welfare of his staff and
workmen including adequate drinking water facilities. The contractor shall also make his
arrangements at his own cost for transport where necessary for his staff and workmen to and
from site of work at his own cost.

Lighting of Works
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The contractor shall at all times provide adequate and approved lighting as required for the
proper execution and supervision and inspection of works.

Fire Fighting Arrangements

The contractor shall at all times provide suitable arrangements for the fighting at his own
cost. For this purpose he shall provide requisite number of fire extinguishers and adequate
number of buckets, some of which are of be always kept filed with sand and some with water.
These equipment shall be provided at suitable prominent and easily accessible places and
shall be properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at
his own cost and to the approval of the relevant authorities. The contractor shall make the
following arrangements at his own cost but not limited to the following :

i) Proper handling, storage and disposal of combustible materials and waste.
ii) Worked operations which can create fire hazards.
iii) Access for the fire fighting equipments.

iv) Types, number and location of containers for the removal of surplus materials and
rubbish.

v) Type size, number and location of fire extinguishers or other firefighting equipment.
vi) General housekeeping.
Site Order Book

A site order book shall be maintained at site for the purpose of quick communication between
the Architect/ Consultant. Any communication relating to the works may be conveyed
through Records in the site order book. Such a communication from one party to the other
shall be deemed to have been adequately served in terms of contract. Each site order book
shall have machine numbered pages in triplicate and shall carefully maintained and
preserved by the contractor and shall be made available to the Architect/ Consultant as and
when demanded. Any instruction which the Architect/ Consultant may like to issue to the
contractor or the contractor may like to bring the Architect/ Consultant may like to issue to
the Contractor or the Contractor may like to bring to the Architect/ Consultant two copies of
such instructions shall be taken from the site order book and one copy will be handed over to
the party against proper acknowledgment and the second copy will be retained for their
record.

Site Meetings

Site meetings will be held to review the progress and quality evaluation. The contractors
shall depute a senior representative along with the site representative staff of approved sub-
contractors and suppliers as required to the site meetings and ensure all follow up actions.
Any additional review meetings shall be held if required by the Architect/ Consultant.

Disposal of Refuse
The contractor shall cart away all debris, refuse etc. arising from the work from the site and
deposit the same as directed by the Architect/ Consultant at his own cost. It is the

responsibility of the contractor to obtain from the locate authorities concerned to the effect
that all rubbish arising out of contractor’s activities at the construction site or any other off-
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site activities borrow pits has been properly disposed off.
Contractor to Verify Site Measurement

The contractor shall check and verify all site measurements whenever requested by other
specialists contractors of other sub contractors to enable them to prepare their own shop
drawings and pass on the information with sufficient promptness as will not in any way
delay the works.

Displaying the Name of the Work

The contractor shall put up a name board of suitable size as directed by the Architect/
Consultant indicating there in the name of the project and other details as given by the
Architect/ Consultant at his own cost remove the same on completion of work.

Bar Bending Schedule

The contractor shall prepare a detailed bar bending schedule for all reinforced concrete works
and got them approved by the Architect/ Consultant well in advance.

As Built Drawings

For the drawing issued to the contractor by the Architect/Consultant. The Architect /
Consultant will issue two sets of drawings to the contractor for the item for which some
changes have been made. From the approved drawings as instructed by the SBI / Architect /
Consultant. The Contractor will make the changes made on these copies and return these
copies to the Architect/ Consultant for their approval. In case any revision is required or the
corrections are not properly marked the Architect/ Consultant will point out the
discrepancies to the contractor. The contractor will have to incorporate these corrections and
Jor attend to discrepancies either on the copies as directed by the Architect/ Consultant and
resubmit to him for approval. The Architect / Consultant will return one copy duly approved
by him.

For the drawings prepared by the Contractor, the Contractor will modify the drawing
prepared by him wherever the changes are made by the SBI / Architect/ Consultant. And
submit two copies of such modified drawings to the Architect/ Consultant for approval. The
Architect/ Consultant will return one copy of the approved drawing to the Contractor.

Approved Make

The Contractor shall provide all materials from the list of approved makes at his own cost.
The Architect/ Consultant may approve any make / agency within the approved list as given
in the tender after inspection of the sample / mock up.

Procurement of Materials

The Contractor shall make his own arrangements to procure all the required materials for the
work. All wastage’s and losses in weight shall be to the contractors account.

Excise Duty, Taxes, Levies etc.

The contractors shall pay and be responsible for payment of all taxes except GST, duties,
levies, royalties, fees cess, or charges in respect of the works including but not limited to
sales tax, tax on works contract excise duty, and octroi, payable in respect of materials,
equipments plant and other things required for the contact. All of the aforesaid taxes except
GST, duties, levies, fees and charges shall be to the contractors account and the SBI shall not
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be required to pay any additional or extra amount on this account. Variation of taxes, duty
fees, levies etc if any, till completion of work shall be deemed to be included in the quoted in
the quoted rates and no extra amount on this account. Variation of taxes, duties, fees, levies,
etc if any till completion of work shall be deemed to be included in the quoted rates and no
extra claim on this account will in any case be entertained. If a new tax or duty or levy or
cess or royalty or octroi is imposed under as statue or law during the currency of contract
the same shall be borne by the contractor.

Acceptance of Tender

The SBI shall have the right to reject any or all tenders without assigning any reason. They
are not to bound to accept the lowest or any tender and the tenderer shall have no right to
question the acts of the SBI. However, the adequate transparency would be maintained by
the SBI.
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SPECIFICATIONS OF INTERIOR & FURNISHING WORKS
1. General:

1.1 Without forgoing the requirements of the Conditions of Tender and the Conditions of
Contract the works in general shall confirm to the “Latest Specifications” published by
CPWD, New Delhi and the “Specifications for Works” stated in this tender. In case of
items not covered by the General Specifications referred above, reference shall be made
to the appropriate 1.S. Code. If there is any difference in the particular specifications of
individual item of work and the description of item as given in the Schedule of
Quantity, the latter shall prevail. In case of any work for which there is no specification
in L.S. Specifications or in the specifications forming part of tender documents or in case
there is any variation, such work shall be carried out in all respects in accordance with
the instructions to be issued by the SBIs. The term Department shall mean the
Employer. Any reference to ISI shall also mean reference to its successor Bureau of
Indian Standards. All corrections to “Latest Specifications” or revisions of I. S. shall be
deemed to apply to this contract.

1.2 Materials bearing ISI certification mark shall be given highest preference for use in the
works.

1.3 Where the Contractor is required to do, perform, execute (etc.) any work or service or
the like, it shall be deemed to be at his own cost. Absence of terms providing
supplying, installing, fixing, etc. shall not even remotely entitle the Contractor to any
additional payment thereof.

1.4 The rates accepted in the Schedule of Quantities apply to all floors, heights, depths,
leads, lifts, spans, sizes, shapes, locations, etc. unless a distinction has been included in
the very Schedule.

1.5 The Specifications and the Schedules may have been divided into various sub-heads for
convenience only. This does not limit applicability of one to the other nor it absolves
the Contractor of his responsibility to complete any trade/item of work as reasonably
inferred from one or more of such sub-heads.

1.6 The Schedule of Quantities is not necessarily based on “Schedule of Rates — Delhi 2003
or any of its later/earlier versions. Hence the Schedule of Quantities shall be read and
construed according to explanations given herein and intentions gathered therefrom. A
mere parallel drawn from the said Schedule of Rates shall therefore not form a basis for
a variation and, or additional payment.

1.7 All work under this contract is deemed to be performed above subsoil water level.
However, removal of water collected from rains and the like shall be treated as part of
contractual risk/obligation.

1.8 Screws, bolts, nuts, washers, hold fasts, lugs, anchors, clamps, plugs, suspenders,
brackets, straps and fasteners of the like are deemed to be included in the rates of
various items unless the Schedule of Quantities expressed a different intention.

1.9 Resetting any displacements, making good holes/chases and such other incidental jobs
are included in rates of respective items for which these are required.

2.0 Concrete Work (Plain or Reinforced):
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2.1 Centering, shuttering, staging, form work, strutting, propping (their provision and
removal) shall not be paid for separately unless exclusion thereof is specifically
described in the item.

2.2 The rates of concrete work do not include rendering or plastering but hacking and
preparing surface for receiving the finishes shall be done as early as possible.

2.3 Any chamfers, grooves, drips, etc. which are generally and customarily required shall
be provided in the concrete work integrally or otherwise without extra charges as
directed by the SBI.

3.0 Steel Work:

3.1 The measurement of railing shall be the length of top wood/steel section as per

situation along the centre line.

3.2 Painting in relation to steel work shall be two or more coats of approved synthetic
enamel plus a coat or primer including preparation of surfaces, fillers etc. The
priming coat shall be measured & paid separately in the relevant item.

3.3 Circular work, bends, stepping are not payable extra.

3.4  The steel work in single sections of R.S. Joists, flats, Tees Angles fixed independently
with or without connecting plate, is described in these clauses.

(a) Fabrication

The steel section as specified shall be straightened and cut square to correct lengths
and measured with a steel tape. The cut ends exposed to view shall be finished
smooth. No two pieces shall be welded or otherwise jointed to make up the
required length of a member.
All straightening and shaping to form, shall be done by pressure. Bending or
cutting shall be carried out in such a manner as not to impair the strength of the
metal.

(b)  Painting
All surfaces which are to be painted, oiled or otherwise treated shall be dry and
thoroughly cleaned to remove all loose rust. Surfaces not in contact but inaccessible
after shop assembly, shall receive the full specified protective treatment before
assembly. This does not apply to the interior of sealed hollow sections. Part to be
encased in concrete shall not be painted or oiled. A priming coat of approved steel
primer i.e. Red Oxide Zinc chrome primer conforming to IS: 2074 shall be applied
before any member of steel structure are placed in position or taken out of
workshop.

(c) Welding
Welding shall generally be done by electric arc process as per IS: 816 and IS: 823.
The electric arc method is usually adopted and is economical. Where electricity for
public is not available generators shall be arranged by the contractor at his own cost
unless otherwise specified. Gas welding shall only be resorted to using
oxyacetylene flame with specifiic approval of the Engineer-in-charge. Gas welding
shall not be permitted for structural steel work. Gas welding requires heating of the
members to be welded along with the welding rod and is likely to create

temperature stresses in the welded members. Precautions shall therefore be taken
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to avoid distortion of the members due to these temperatures stresses.

The work shall be done as shown in the shop drawings which should clearly
indicate various details of the joints to be welded, type of welds, shop and site welds
as well as the types of electrodes to be used. Symbol for welding on plane and
shops drawings shall be according to IS: 813.

As far as possible every efforts shall be made to limit the welding that must be done
after the structure is erected so as to avoid the improper welding that is likely to be
done due to heights and difficult positions on scaffolding etc. apart from the aspect
of economy. The maximum dia of electrodes for welding any work shall be as per
IS: 814 and appendix B' of IS: 823. Joint surfaces which are to be welded together
shall be free from loose mill scale, rust, paint, grease or other foreign matter, which
adversely affect the quality of weld and workmanship.

4.0 Flooring:

4.1

4.2

4.3
44

4.5
4.6

4.7

4.8

The rates of cement concrete flooring and marble chips flooring are exclusive of
dividing strips for formation of panels.

Borders, margins, bands, nosings, etc. are not payable extra. Treads shall be
measured as floors, risers as skirtings. However, areas of returns (finished
thickness), nosing shall be added respective items.

No extra shall be paid for cutting of glazed tiles or for wastage thereof.

Marble/Kota stone slabs shall be of selected quality, hard & sound and shall be
approved by the SBIs. The thickness of the slabs shall be as specified in the
description of the item. Tolerance of 2mm shall be allowed for the thickness. In
respect of length & breadth of slabs (Where flooring to be laid) a tolerance of 5mm
shall be allowed. Every slab shall be cut to the required size and shape, top
waviness shall be removed, the sides (edges) shall be removed, the sides (edges)
shall be table rubbed with coarse sand or machine rubbed before paving. All angles
of the tiles shall be true equal and free from chipping and the surface shall be true
and plane.

Marble slab/kota slab shall be cleaned, wetted and mopped before laying.

Polishing shall be done by machine in four different courses. Ist course shall be of
rubbing with carborundum stone No. 60, the second with No. 120, and the third
with No. 320 to get even and smooth surface with out pinholes. Where ever use of
machine is not feasible to work, polishing shall be done by hand with No. 60, No. 80
and with No. 120 carborundum stone respectively. Lastly oxalic acid shall be
dusted over the surface @ 33 gm per square meter sprinkled with water and rubbed
hard with namdah block (pad of wooden rags).

Marble chips, kota stone, marble (all floors, skirting, risers, dado, counter tops,
treads) shall finally be polished with approved floor wax polish as directed at no
extra cost.

Marble (counter tops) shall be of full width and in single piece upto length of 1.5m.
Granite for name-plate shall be in one single piece.

5.0 Finishing:
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5.1 Ttems of plastering apply to all locations including rough sides of walls, curved
surfaces, all heights, etc. without limiting generally of para 1.4.

5.2 Preparation of surfaces including raking out joints, hacking, brushing, watering,
etc. is included.

Drip mouldings shall not be payable extra.

5.4 Grooves shall be provided in plaster as directed by SBI at corners of ceiling slabs
around the columns & beams at no extra cost.

5.5 Strips of G.I. chicken mesh 250mm wide shall be provided in plaster at all
junctions (which are flush) between masonary/columns, masonary/beams.

6.0 Wood Work:

6.1

6.2

6.3

The areas of doors & windows shutters shall be measured to the nearest cm in
closed position covering the rebates of the frame but excluding the gap between the
shutter and the frame. Over lap of two shutters shall not be measured. All work
shall be measured for finished dimensions. No allowance shall be made for
dimensions supplied beyond those specified. Length of each piece shall be
measured overall nearest to 1 cm, so as to include projections for tenons, scraves or
mitres, width and thickness shall be measured to the nearest mm.

Where painting, polishing has been included in the item the same shall be executed
as per SBI's directions. Painting shall be two or more coats of approved synthetic
enamel plus a coat of fire resistant primer to wood work as approved by SBI and
shall conform to BS-476 part 7 for class I surface spread of flame. Preparations of
surfaces, fillers, etc. are included. This primer shall also be applied before polishing
(i.e. French Spirit Polish). The fire resistant primer shall be measured & paid
separately in the relevant item.

All flush door shutters shall have teak lipping on all edges as directed with extra
thickness of lipping of meeting edges of double shutter doors.

Glasses 5.5mm thick or 4mm thick shall respectively weigh not less than 13.75
Kg/sqm. Or 10 Kg/sqm.

Bends, stepping and circular shapes in railings are integral part of the rate.

The widths of various rails & styles shall be as described in the items or shown in
the drawing. All aluminum section & fittings used shall be ISI marked. All screws
for fixing of fittings/fixtures shall be of matching finish.

In case of composite units (M.S. frame + teak wood shutter) the hold fasts shall be
added or fixed with counter sunk machine screws. Also the M.S. frames shall have
necessary holes and other arrangement for receiving/fixing of fittings

7.0 Plaster of Paris Punning (P. O. P)

If the plaster surface is to be finished with plaster of paris punning, the surface shall be
combed slightly with the wire brushes or nails before it is completely set to form key for

plaster of Paris punning. The surface shall be thoroughly cleaned of dust then only
damped but not soaked before the application of plaster of paris punning. The Gypsum for
preparing punning shall be approved quality. It shall be dry and free from lumps and shall
be suitably packed in watertight bags or containers. Paste shall be prepared by adding
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required quantum of water and it shall be used before it sets. No dropping paste shall be
used in the work. Punning shall be applied to the prepared surface with steel trowel to a
thickness required to make the surface produce perfectly smooth and even surface working
from top to bottom. It shall then be sand papered to give a smooth and even surface. Any
unevenness shall be made good by applying putty, made of plaster of paris mixed with
water, then sand papering the same after it is dry. Pilling in plaster shall be made good
with plaster of paris mixed with colour to be used. The surface shall then be rubbed down
again with a fine grade sand paper and made smooth. The surface shall be allowed to dry
thoroughly before the regular coat of paint is applied. The measurement shall be in square
meter.

8.0 Plastic Emulsion Paint:

Plastic emulsion paint shall be of approved manufacturer and shall generally confirm to IS-
5411 (Part-I)-1969.

The colour and shade of the emulsion shall be got approved by the SBI. Double scaffolding
shall be used, ladden if used shall be tied with old gunny bags at top to prevent damage or
scratches to the walls. The instructions of the manufacturer shall be followed, in
application of priming and finishing coats. Turpentine or any other solvent shall not be
used for thinning the paint.
Minimum 3 coats of paint shall be applied inclusive of primer coat. If a proper and
even surface is not obtained to the satisfaction of the SBIs in 3 coats, Contract shall
carry out additional coats of painting to approval at his expenses. Care shall be
taken that dust or other foreign material does not settle or disfigure the various
coats. The measurement shall be in square meter.

9.0 Miscellaneous:

The work of cupboard/cabinets shall be done as per drawings. The depth of
cupboards shall be as shown in drawings. The work includes holdfasts and other
accessories usually required for complete installation. All inner surfaces shall be
painted & outer face polished as per SBlIs approval.

All exposed cut ends of boards shall be provided with hardwood lippings.

Kail wood to be used shall be of the best available quality.

The joints in cement concrete pavements/roads shall be formed as per design and
pattern. The joints shall be cleaned and neatly filled with ‘A’ grade sealing
compound. Side kerbs shall be made in situ to design and volume paid for in the
same item. Required side forms shall not be paid separately.

For whitewashing, colour washing, distempering on sand faced plaster or on rough
cast plaster with stone aggregate up to 10mm, only flat single surface will be
measured and paid.
In the case of R.C.C. Jallies upto 50mm thick only single flat surface will be
considered for each side of painting.
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SPECIFICATIONS FOR SERVICES
General

The drawings for services are diagrammatic but shall be followed as closely as
actual construction permits. Any deviations from the drawings shall be in
conformity with architectural and structural drawings. The dimensions designated
by the manufacturers shall take precedence over the drawings.

At completion of work the Contractor shall submit one set of tracings and two sets
of prints of “As-Built-Drawings”. These drawings shall, among others, include
invert levels, pipe runs, diameters, location of valves, access panels, layout of
equipment, piping connections and such other information for maintenance &
future extensions. Guarantees given by manufacturers shall be assigned to the
Employer along with names & addresses of manufacturers, suppliers and
information about spare parts.

All site test shall be carried out with prior intimation to the Bank Engineer /
Architect. All defects shall be rectified and tests conducted again to the satisfaction
of the Bank Engineer / Architect. In addition to the test required by the
specifications, the Contractor shall also conduct tests required by the Architect and
by the Municipal or other Authorities.

All work shall be executed by competent and licensed persons. The contractor shall
maintain liaison with Municipal and other controlling Authorities. He shall obtain
their approvals and certificates as required by the bye — laws at appropriate stages.

No cutting / chasing shall be done in load bearing structural members without prior
approval of the Asstt. Engineer. Sleeves and openings shall be provided during the
progress of construction in preference to cutting at later date.

The Architect may require typical mock up(s) to be installed in advance for
approval. Undamaged materials from the mock up shall be allowed to be reused in
the work.

Unless otherwise described in the item CI / SCI pipes and fittings shall be a spigot
and socket type.

G.L pipe spouts shall be paid as per item of G.I. pipes (internal work). Cutting and
making good is included. The free ends may be skew-cut.

Wherever use of G.I. pipes is called for the same shall be medium class (class — B)
Materials :

The materials shall conform to the specifications and in absence thereof to Indian
Standards. The products should bear the ISI Mark.

The makes of materials for use in this work are broadly approved as per list given
below. The Contractor shall, however, get particular makes and samples approved
before ordering:

Notwithstanding any interim or final approval the Contractor remains responsible
for satisfactory performance of all fittings & fixtures. The liability of the Contractor
is not limited by any approval of the make of materials.

The item rate of mirror includes extra packing piece of AC plain sheet, where
required due to off set between plaster & glazed tiles surface.
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iii) Testing
a) The sand cast iron soil, waste and vent pipes and fittings including joints shall be

tested by pumping smoke into the pipe at the lowest end.

b) All G.I pipes and fittings including joints shall be tested to hydraulic pressure of 6
kg / cm2 (60 meters) avoiding water hammer. The test pump having been stopped
the test pressure should maintain without loss for at least half an hour. The pipes
and fittings shall be tested in sections as the work of laying proceeds keeping the
joints exposed for inspection during the testing.

C) All stone ware pipes shall be tested with water pressure of 1.5m head of water at the
highest point of the section under test.

TIMBER
As per IS 1708-1969
Test Required & Procedure Frequency
Acceptance Criteria
1 2
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1. Moisture Content and Specific Gravity Test
preparation and procedure:

a)

b)

Measurement and weight: Prior to each test, the
dimensions of each test specimen shall be measured
correct to 0.01 cm and the specimen shall be weighed
correct to 0.001 gm.

Control of moisture content: Before the preparation of
the test specimens for testing in the seasoned
condition, the material shall be brought practically to
constant weight by storage under controlled
conditions at 27° C + 2° C temperature and 65 + 5%
relative humidity. This is expected to bring the
moisture content at 12% but if it is not exactly 12% it is
permitted to test in the neighbourhood of 12% and
results shall be adjusted to 12% moisture content. The
test shall be made under such conditions that large
changes in moisture content do not occur.

c) Control of temperature: To avoid significant changes

in strength properties all test specimen shall be tested
within the temperature range of 27°+ 2° C. The
temperature at the time of test shall be recorded.

For every Ten cum or part thereof.

The loss in weight expressed as a percentage of the oven
dry weight shall be taken as the moisture content of the
specimen. The formula for calculation shall be as given

below:

Percentage

moisture =WI-WO X 100
content = WO

WI = Weight of sample at test in gms.
WO = Oven dry wt. of sample in gms.

Moisture content shall not exceed following values
i) Timber for frames =14%

ii)  Timber for planking shutters etc. = 12%

Test Required & Procedure

Frequency

Acceptance Criteria

d) Rate of loading: The rate of loading of the rest
machine used shall not vary by more than + 20%

from the specified speed for a given test. The
load shall be applied continuously without

interruption at the required speed
throughout the test. The approximate



percentage of sapwood if any, by volume, is
estimated for all the test specimens and recorded.
The number of the growth rings for 3 cm length
shall be counted in the radial direction on each of
the cross-section of such piece and the average
shall be recorded as number of rings/cms for each
specimen tested.

Immediately after each mechanical test, disc
approx. 2.5 cm in length and of full section as the
test piece, shall be taken normally at the place of
failure, failing which, at the central portion of the
test specimen. In the case of shear test, the
detached portion of the section approximately 5x5
cm shall be taken for determination of moisture
content.

The sample shall be weighed and then dried in an
oven at a temperature of 103 + 20 °C.

The weight shall be recorded at regular intervals.

The
drying shall be considered to be complete when
the variation between last two weighing shall
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As per IS 1708-1969

Test Required & Procedure

Frequency

Acceptance Criteria

1. Moisture Content and Specific Gravity Test
preparation and procedure:

a) Measurement and weight: Prior to each test, the
dimensions of each test specimen shall be measured
correct to 0.01 cm and the specimen shall be weighed
correct to 0.001 gm.

b) Control of moisture content: Before the preparation
of the test specimens for testing in the seasoned
condition, the material shall be brought practically to
constant weight by storage wunder controlled
conditions at 27° C + 2° C temperature and 65 + 5%
relative humidity. This is expected to bring the
moisture content at 12% but if it is not exactly 12% it is
permitted to test in the neighborhood of 12% and

results shall be adjusted to 12% moisture
content. The test shall be made under such
conditions that large changes in moisture
content do not occur.

C) Control of temperature: To avoid significant
changes in strength properties all test
specimen shall be tested within the
temperature range of 27>+ 20 C. The
temperature at the time of test shall be
recorded.

For every Ten cum or part thereof.

The loss in weight expressed as a percentage of the
oven dry weight shall be taken as the moisture
content of the specimen. The formula for calculation
shall be as given below:

Percentage
moisture =WI-WO X 100
content = WO

WI1 = Weight of sample at test in gms.
WO = Oven dry wt. of sample in gms.

Moisture content shall not exceed following values
i)  Timber for frames =14%

ii) Timber for planking shutters etc. = 12%

Frequency Acceptance Criteria

Test Required & Procedure
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d) Rate of loading: The rate of loading of the rest
machine used shall not vary by more than + 20% from
the specified speed for a given test. The load shall be
applied continuously without interruption at the
required speed throughout the test. The approximate
percentage of sapwood if any, by volume, is estimated
for all the test specimens and recorded. The number of
the growth rings for 3 cm length shall be counted in the
radial direction on each of the cross-section of such
piece and the average shall be recorded as number of

rings/cms for each specimen tested.

Immediately after each mechanical test, disc
approx. 2.5 cm in length and of full section as the
test piece, shall be taken normally at the place of
failure, failing which, at the central portion of the
test specimen. In the case of shear test, the
detached portion of the section approximately
5x5 cm shall be taken for determination of
moisture content.

WOODEN PANEL DOOR SHUTTERS
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The sample shall be weighed and then dried in
an oven at a temperature of 103 + 20 °C.

The weight shall be recorded at regular interva
The drying shall be considered to be complete
when the variation between last two weighing
shall

Conforming to IS 2202 (Part I) 1983

Frequency

Acceptance Criteria

Test Required & Procedure

1. Physical Test
Physical Verification-
i) Name of the manufacturer or trade mark.
ii) Thickness of door shutter.
iii) Whether ISI Certification Mark exists.
2. Glue Adhesion Test -

Procedure- Two square sections, 150 mm X 150 mm

shall be cut from the corners of the door. These
corner sections as out from the door, shall be
immersed in boiling water at 100° C for four
hours, then dried at a temperature of 2700 + 20° C
and relative humidity of 65 + 5% for 24 hours. At
the end of the drying period the samples shall be
examined for de-lamination. Glue lines in all the
four exposed edges of the plywood on both faces
of a specimen and the glue lines between the
plywood faces and the stile and rail shall be
examined for de-lamination.

One from each lot.

A specimen shall be considered to have passed
the test if no de-lamination has occurred in the
glue lines in the plywood and if no single de-
lamination. More then 50 mm in length and more
than 3 mm in depth has occurred in the assembly
glue lines between the plywood faces and the
stile and rail.
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Frequency

Acceptance Criteria

Test Required & Procedure

1. Drive Time

Procedure: The material shall be brushed or sprayed as
required on a 150 x 150 mm mild steel panel prepared
and allowed to air dry or stored under specified drying
conditions.

The material shall be examined after specified intervals,
for the following conditions:

i) Surface dry

ii) Hard dry

iii) Tack free: The procedure of test on the dried film of

the panel after specified period as follows:

Place the panel in one pan of a suitable balance
and counterpoise it with weights. Place a further
weight of 2.25 kg and press on the dried film
surface of the panel with the thumb till the two
pans are balanced. Hold for one minute and then
slowly release. No sign of stickiness to the thumb
shall be apparent and the thumb impression, if
produced, shall be such as can be wiped away
with dry cotton wool.

On test each lot,
(All containers of same size and same batch of
manufacture constitute a lot)

No sign of stickiness to the thumb shall be
apparent.

Frequency

Acceptance Criteria

Test Required & Procedure

2. Consistency-

Procedure: Insert a clean metal rod or palette knife into
the original container and examine the nature of the
setting.

3. Finish-

Procedure: The material, when applied on an
mild steel panel by brushing or spraying, which
ever is specified to give a dry film weight
commensurate with the weight per 10 litres of the

material and allowed to dry in a vertical position
under specified conditions, shall dry to hard,
firmly adherent, flexible and smooth film, free
from sagging and wrinkling with a matt, semi-
glossy or glossy surface in accordance with the
requirement of the material specification.

Contractor’s Signature & Stamp



4. Residue on Sieve-

Outline: The material is mixed with a suitable solvent
and passed through a 63 micron 1S sieve. Not less than
20 gms. of the material taken from under the top skin
shall be tested.

Procedure: Accurately weigh the required quantity of
the material and transfer to a 250 ml beaker using either

20 ml of petroleum hydrocarbon solvent 145/205
(100 aromatic).

The material shall not be cake hard inside the
container and shall be in such a condition that
stirring easily produces a smooth uniform paint
suitable for application.
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The film produced shall be of normal capacity
and in no way inferior to a film prepared in the
same manner and at the same time from the
approved sample, when examined not earlier
than 48 hours and not later than 100 hours after
application. In case of failure, the test shall be
repeated by keeping the painted panel
understandard atmospheric condition.

Test Required & Procedure

Frequency

Acceptance Criteria

(Conforming to IS: 1745-1961) or 20 ml of a mixture
containing equal parts by volume of petroleum
hydrocarbon solvent and benzene. Wet a 63 micron IS
sieve on both sides with the solvent. Mix the material
and the solvent in the beaker thoroughly, breaking up
all lumps without grinding action, with the flattened
end of a stirring rod. Transfer the contents of the beaker
to the sieve using awash bottle containing the solvent.
Remove with the camel-hair brush any small particles

of pigment that may be retained on the stirring
rod or the walls of the beaker. Wash the residue
left on the sieve with the solvent and gently
brush with a camel-hair brush unit the solvent
passing through the sieve is clear and free from
solid particles. When the washing is complete,
dry the sieve for one hour at 100 + 2° C. Cool and
transfer the residue with the help of the camel-
hair brush to a weighed watch glass and

determine the weight of residue.
5. Water Content

Outline of the method: The material is heated
under reflex with an organic solvent which is
immiscible with water. The carrier liquid distils
into a graduated receiver carrying with it water
which then separates to from the lower layer,
Test Required & Procedure

Frequency

Acceptance Criteria

Procedure: Weigh 100 g. of the material in the flask, add
100 ml of dry petroleum hydrocarbon solvent (boiling

point 75 to 85° C) and IMI of dry ethyacetate

(conforming to  1S:229-1964) or  acetate

(conforming to 15:231-1957) and thoroughly mix
the contents of the flask. Pour petroleum
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hydrocarbon solvent into the receiver upto the level of
the side tube. Attach the flask to Dean and stark
condensing and collecting system and heat the flask at
such a rate that the condensate falls from the end of the
condenser at a rate of two to five drops per second.
Continue the distillation unit condensed water is no

longer visible in any part of the apparatus except
at the bottom of the graduated tube and until the
volume of water collected remains constant.
Remove the persistent ring of condensed water in
the rate of distillation by a few drops per second.
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6. Weight per Litre

Outline of the method: The calibrated cylinder
or CNP is filled with the material and weighed.

Test Required & Procedure

Frequency

Acceptance Criteria

Procedure: Weight the cylinder or cup when empty and
then fill to the brim with the material Assuming that the
volume of the contents is 50 ml or 100 ml, calculate and
express as kg per 10 litres.

7. Lead Restriction
Outline of the method: Determination of lead in lead

restricted paints is carried out by precipitating the lead
as sulphide from the separated pigment, which is

finally oxidized to lead monoxide.

Procedure: Shake about one gram of the ground
pigment  obtained,  accurately = weighed,
continuously for one hour at room temperature
with 1000 times its weight of an aqueous solution
of hydrochloric acid containing 0.25 percent by
weight of hydrogen chloride.

Allow the mixture to stand for one hour and then

filter. Precipitate the lead salt contained in the
clear filtrate as lead sulphide, filter, that the lead
sulphide in air to convert it into lead sulphate,
weigh calculate as lead monoxide (PbO) and
express the result as percentage on the dry
weight of the material taken for test.

PARTICLE BOARDS

Frequency

Acceptance Criteria

Test Required & Procedure

Identification (Physical Verification)

Each particle board shall be legibly marked near any of
its edge with the following.

1. Name of the manufacturer or trade mark.
2. Designation of particle board.

3. Thickness and date of manufacture.

4. Whether I.S.I. Certification marks exists.

5. Dimensional Tolerace
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a) Length @ 8 mm
b) Width® 8 mm
¢) Thickness

i) Boards upto and including 25mm thick @ 5.0%]
ii) Boards above 25mm thick © 2.5%.

Edges of the board shall be straight with a tolerance of 3
mm. the persistent ring of condensed water in the rate
of distillation by a few drops per second. One from
each lot

Density — The density of each sample shall not vary
from the mean density by more than + 10%.

Moisture content : The average value of the moisture
content shall be between 7 to 16%.

Water absorption : The value of water absorption shall
not exceed 25% for two hrs, soaking and 50% for 20 hrs.
soaking.

Exterior grade (I) : These particle boards shall not
delaminate after 3 hrs. boiling in water at 100'C.

Interior Grade (Gr.II) : These particle boards shall not
disintegrate and / or shall not detaminate after 24 hrs.
immersion in water at 27% o 2'C.

Swelling water : Swelling in thickness in % of original
thickness for 2 hrs. immersion shall be determined and

the same shall not be more than 5%.

The Swelling in thickness due to surface
absorption in two hours shall not be
more than

SBI Proposed RBO Office -3, Mathura
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10.

11.

12.

SAFETY CODE

First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in a
readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases where the injury
necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done from
the ground.

No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be less
than 30 cm (Clear) and the distance between two adjacent rungs shall not be more than 30 cm. When a
ladder is used an extra mazdoor shall be engaged for holding ladder.

Every opening in the floor of a building or in a working platform be provided with suitable means to
prevent to fall of persons or materials by providing suitable fencing or railing whose minimum height shall
be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or materials as to render it
unsafe.

Workers employed on mixing and handling material such as asphalt, cement mortar or concrete and lime
mortar shall be provided with protective footwear and rubber hand-gloves.

Those engaged in welding works shall be provided with welder’s protective eye-shields and gloves.

I) No paint containing leads or lead products shall be used except in the form of paste or readymade
paint.
if) The workers should supply suitable facemasks for use when the paint is applied in the form of

spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to
enable the working painters to wash during the periods of cessation of work.

Hoisting machines and tackle used in the works, including their attachments, anchorage and supports shall
be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall be of durable quality and
adequate strength and free from defects.
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PROFORMA FOR RUNNING ACCOUNT BILLS
CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill

were made have been taken jointly on and are recorded at pages of

Measurement Book No.

Date & Signature of Date & Signature of Date & Signature
Contractor. SBI's Representative of Site Engineer
(Seal).

The work recorded in the above mentioned measurements has been done at the site satisfactorily as per tender
drawings, conditions and specifications.

SBI SITE ENGINEER / BANK’s ENGINEER
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RUNNING A/C BILL
Name of Contractor/Agency:
Name of Work:
Sr. No. of this Bill:
No. and Date of Previous Bill.
Reference to Agreement No.
Date of Written Order to Commence.
Date of Completion as per Agreement.
Sr. Item description | Unit Rate As per Tender Upto Previous R/A Upto Date (Gross) Present Bill Remarks
No. (Rs.) Bill
Qty. Amt. Qty. Amt. Qty. Amt. Qty. | Amt.
(Rs.) (Rs.) (Rs.) (Rs.)
1 2 3 4 5. 6 7 8 9
Note: 1. If Part Rate is allowed for any Item, it should be Net value since
Indicated with reasons for allowing such a Rate. Previous Bill.

2. If Adhoc Payment is made, it should be mentioned specifically.

Date & Signature of Contractor.
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PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME

Name of the Contractor

Name of the Work as given in the Agreement
Agreement W O

Tender Amount

Date of Commencement of Work

Period allowed for Completion as per Agreement
Date of Completion as per Agreement

Period for which Extension of Time has been given

1st Extension vide Bank’s Letter No
2nd Extension vide Bank’s Letter No

3rd Extension vide Bank’s Letter No

Month Year

9. Reasons for which extensions have been previously given (Copies of the previous applications should be attached)

10. Period for which extension is applied for and the reasons thereof including hindrances, time for extra work assigned, if any etc.
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PERFORMA OF HINDERANCE REGISTER
Date of State of Work :

Name of Work
Period of Completion :

Name of Contractor

Agreement No Date of Completion

Sr Nature of Date of Date of Period of Signature Remarks
) No | Hindrance | occurrence which Hindrance SE / PE
SE =Site of Hindrance
Hindrance was
removed
1 2 3 4 5 6 7
Item Quantity Unit Amount Remarks
2 3 4 5 6
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Total Value of Materials at Site

Secured Advance @...................o.een.e. % of above Value B

CERTIFIED (I) That the materials mentioned above have actually been brought by the contractor to the site of
the work and no advance on any quantity of any of this item is outstanding on their security, (ii) that the
materials are of imperishable nature and are all required by the contractor for use in the work in connection
with the items for which rates of finished work have been agreed upon.

Dated Signature of
Site Engineer

preparing the Bill

Designation

Dated Signature of
Bank’s SBIs

Dated signature of Contractor
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LIST OF APPROVED BRANDS / MAKES (INTERIOR & FURNISHING)

One of the following make of the material shall be used. The contractor will have to get the sample approved from
the Architect’s/ SBI Bank’s Engineer whose decision shall be binding on the contractor. The condition is also
applicable for any material, not mentioned in the specification or schedule of work. No deviations are allowed in
these even during/ after Tender. If following material is not used the work shall be rejected fully or a minimum

recovery shall be made in the bill, as detailed below, if the material is of acceptable quality.

S. | Material Suggested make Minimum Recovery, if suggested makes/ quality are not
No used or approval not taken by the SBI prior to use.
1. Granite Stone Steel Grey or as per
approval
2. | Chemical MYK Laticrete/ Roff
Adhesive master/ Stonefix or as
per approval
3. Fastener Hilti or equivalent make
4. | 4mm thick PVDF | Alucobond/Alstrong/Re
coated Exterior | -ynobond
Grade ACP Sheet
5. Aluminum Tube | Jindal/ Hindalco/ Maan | Rs. 600/- per sqm of complete item
& Angle
6. Gypsum  false | Gyproc/ USG Knauf/ Rs. 120/- per sqm.
ceiling complete | USG Boral
with frame
7. Armstrong  tile | Armstrong/ Indian Rs. 250/- per sqm for make
ceiling complete | Gypsum Board/ Gyproc | Rs. 500/- per sqm for thickness
with frame or equivalent make
8. | Wooden ceiling | Gyproc/ USG Knauf/ Rs. 120/- per sqm for make
frame USG Boral Rs. 350/- per sqm for thickness
9. Partition Frame Gyproc/ USG Knauf/ Rs. 210/- per sqm for make
USG Boral Rs. 300/- per sqm for thickness
10. | MDF/HDHMR Century/ Green ecotec/ Rs. 800/- per sqm of plywood /block board used
board Archid Ply
11. | Laminate 1mm | Century/ Green/ Archid | Rs. 280/- per sqm for make and Rs. 370/- per sqm for
thick Ply (Shade as per thickness less than 1 mm (where specified)
approval)
12 | Veneer 4mm | Century/ Green/ Archid | Rs. 280/- per sqm for make and Rs. 370/- per sqm for
thick Ply (Shade as per thickness less than 4 mm (where specified)
approval)
13 | Glazing Modi Tuff Glass/ Triveni | Rs. 70/- per sqm.
Glass Ltd./ Indo Asahi
Glass Co. Ltd./ Saint
Gobain
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14. | Drawer Sliding/ | EBCO/ Godrej/ Hettich/ | Rs. 300/- each
Patch Fittings Dorma
15. | Floor Spring /| Godrej / Hardwyn / | Floor spring — Rs. 2400.00 each, Door closer — Rs. 1200.00
Door Closer Hyper/ Dorma/ Haffele | each
16. | Triple Computer | Vivo/ Dell/ HP Rs. 1100.00 each
Monitor Mount/
Stand Arm
17. | Flush Door Century/ Archid/ | Rs. 600/- per sqm.
Sonear
18. | Readymade EBCO/ Hettich Rs. 1100/- each
Computer
Drawer
19. | Paints Asian/ Nerolac/ Berger/ | Rs. 60/- per sqm.
Dulux
20. | Cement paint Snowcem/  Surfacem/ | Rs. 60/- per sqm.
Durocem
21. | Aluminum Jindal/ Hindalco/ | Rs. 300/- each
Fittings MAAN
22. | Vertical/Roller Vista/ MAC/ DACK Rs. 550/- per sqm.
blinds
23. | Locks Godrej/Hettich/Doorset | Rs. 1500/- each
24. | Fire retardant | Viper/STAR-FR-881 Rs. 60/- per litre
paint
25. | Wood ASCU Ps-2 Rs. 60/- per litre
preservative
26. | Glue Fevicol Rs. 60/- per kg
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10.

11.

12.

13.

14.

15.

SBI Proposed RBO Office -3, Mathura

BILL OF QUANTITY
PREAMBLE:

TO BE READ ALONG WITH DRAWINGS.
RATES TO BE QUOTED BOTH IN FIGURES AND WORDS.
ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER.

THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY NUMBER OF FLOORS, OR ANY
QUANTITY.

THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN STANDARD CODES UNLESS OTHERWISE
SPECIFIED.

ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist QUALITY UNLESS OTHERWISE
SPECIFIED.

THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL GOVERNMENT, MUNICIPAL OR
ANY OTHER STATUTORY BODY APPLICABLE FROM TIME TO TIME.

RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING, INSTRUCTIONS AND APPROVAL
OF THE SBI/ BANK’S ENGINEER.

THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY DURING COURSE OF EXECUTION.
THE RATES QUOTED AGAINST PARTICULAR ITEM SHALL NOT BE CHANGED WITH VARIATION IN
QUANTITIES.

MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR — CONDITIONING WIRING / FITTING IN ANY OF
THE ITEM OF FALSE CEILING, PARTITIONS, PANELING MASONRY WORK ETC. AND FINISHING EDGES JAMBS /
CILLS / SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA.

THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO CONDITIONS UNDER WHICH THE
WORK IS TO BE PERFORMED. HE SHALL ALSO CHECK, ASCERTAIN THE LOCATIONS OF ANY EXISTING
STRUCTURES OR EQUIPMENT OR ANY OTHER SITUATION WHICH MAY AFFECT THE WORK. NO EXTRA CLAIM
AS A CONSEQUENCE OF IGNORANCE OR ON GROUND OF INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT
A LATER DATE.

THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, CONSUMMABLES ETC. AS REQUIRED TO
MAKE THE ITEM COMPLETE IN ALL RESPECTS, COMPATIBLE WITH OTHER RELATED / ASSOCIATED ITEMS AND
FULLY FUNCTIONAL.

CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN EXECUTION / DAMAGES
INCURRED OWING TO DISCREPANCY IN DRAWINGS WHICH HAS BEEN OVERLOOKED BY HIM AND HAS NOT
BEEN BROUGHT TO THE NOTICE OF THE SBI.

THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES INCLUDING ALL TAXES
EXPECTED HAS BEEN MENTIONED IN THE TENDER. THESE ITEMS SHALL BE PURCHASED BY THE
CONTRACTOR FROM THE MARKET ONLY AFTER THE APPROVAL OF QUALITY AND RATES BY THE SBI.

ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH ANTI BACTERIAL PAINT FROM
NAV AIR INTERNATIONAL FR 881 (VIPER) (WHITE COLOUR AS PER MANUFACTURER’S SPECIFICATIONS ON
WOOD / BOARD).

CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE SUPERVISOR TO MONITORING THE
DAY TO DAY PROGRESS OF WORK AT SITE ON THEIR OWN COST.

(Refer annexed file/section in e-tender portal for detailed Bill of Quantities)

SAMPLEBUSINESSRULEDOCUMENT
BUSINESSRULEDOCUMENTOF ONLINEE-REVERSEAUCTION
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FORCIVIL AND ELECTRICAL WORKS FOR CONSTRUCTION OF NEW
RECORD ROOM AT SBI MAIN BRANCH FARIDABAD (734)
BUYERNAMESTATEBANKOFINDIA
AUCTIONTOBECONDUCTED
BY
M/s. Antares Systems
Limited, Bangalore,

#24,3rdStage, 4thBlock, Bas veshwara

nagar, Bangalore-560079, India

Mr. Pravesh Mani
MOB-919044314492

Website Link
:(https://www.tenderwizard.com/SBIETE

NDER)
DATE & TIME OFAUCTION

Online Auction Date:(Date and Time of E-reverse auction to be intimated after opening of technical bid and
Price bid)

Auction Time :One hour

(With 6 extensions of 5 min each)

DOCUMENTS ATTACHED (A) Business rules for Reverse Auction
(B) Terms & conditions of Reverse Auction

(C) Annexure-I

(D) Process Compliance Statement (Annexure II)

(E) Price Confirmation Letter(Annexure III)

(

F) Price break up (Annexure IV)

SPECIAL INSTRUCTIONS Bidding in the last minutes and seconds should be avoided in the bidder
sown interest

Neither the Service Provider nor SBI will be responsible for any lapses/failure on the part of the
Contractor/Vendor, in such cases

Important Note :As per the new Inter-operability guide lines released by
Controller of Certifying Authorities (CCA), the Secured Socket Layer (SSL)
certificate for an e-Procurement application is generated on a new algorithm,
SHAZ2. Also, the Digital Signature Certificates that will be applicable for
these platforms have to be SHA2algorithmcompliant.

For the same, the users have to ensure that they have Windows XP
(SP3)/Windows Vista

/Windows7or applicable version to be installed in the irrespective
PC/Laptop. Incase of Windows XP service pack 3, if you get any issue

you can install the SSL patch, which is available at our download

section of our e-Tender/e-Auction Portal and also at our corporate

website www.auctiontiger.net just below the label of” Download”.
(A) Business rules for Reverse Auction:

Against this Enquiry for the subject item/system with detailed scope of
supply as per our specification, SBI may resort to “REVERSE AUCTION
PROCEDURE” i.e. ON-LINEBIDDING on INTERNET.

SBI 66 Contractor’s Signature & Stamp



SBI Proposed RBO Office -3, Mathura

2. For the proposed reverse auction, technically and commercially
acceptable bidders only shall be eligible to participate.

3. SBI will engage the services of a service provider who will provide
all necessary training and assistance before commencement of on line
bidding on Internet

SBIwillinformtheContractor/Vendorinwritingincasereverseauction, the
Details of service provider to enable them to contact and get trained.

4. Business rules like event date, time, start price, bid decrement,
extensions, etc. also will be communicated through service provider
for compliance.

5. Contractor/Vendors have to send the mail the compliance form

in the prescribed format (provided by service provider) before

start of Reverse auction. Without this the Contractor/Vendor will
not be eligible to participate in the event.

6. Reverse auction will be conducted on schedule date & time.

7. At the end of reverse auction event, the lowest bidder value will be
known on the net work.

8. The lowest bidder has to mail the duly signed filled-in

prescribed format as provided on case-to- case basis to SBI

through service provider within 24hours of auction without fail.

9. Incase SBI decides not to go for Reverse auction procedure for
this tender enquiry, the price bids and price impacts, if any

already submitted and available with SBI shall be opened as per

SBI standard practice.

10. The reverse auction will be treated as closed only when the bidding
process get closed in all respects for the item listed in the tender.

(B) Terms & conditions of Reverse Auction:

SBI shall finalize the procurement of the item against this Tender
through reverse auction mode. SBI has made arrangement with M/s.
Antares Systems Limited, Bangalore, who shall be SBI's authorized
service provider for the same. Please go through the guidelines given
below and submit your acceptance to the same along with your
Commercial Bid.

1. Computerized Reverse auction shall be conducted by SBI, on
pre-specified date, while the Contractor/ Vendors shall be quoting
from their own offices/place of their choice. Internet connectivity
and other paraphernalia requirements shall have to be ensured by
Contractor/Vendors themselves.

In the even to failure of their Internet connectivity,(due to any
reason what so ever it may be) it is the bidders’ responsibility. In
order to ward-off such contingent. Situation bidders are requested
to make all the necessary arrangements/alternatives such as back—
up power supply whatever required so that they are able to
circumvent such situation and still be able to participate in the
reverse auction successfully. Failure of power at the premises of

Contractor/ Vendors during the Reverse auction cannot be the
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cause for not participating in the reverse auction. On account of
this the time for the auction can not be extended and SBI is not
responsible for such eventualities.

2. ETL shall arrange to train your nominated person(s), without
any cost to you. They shall also explain you all the Rules related
to the Reverse Auction. You are required to give your
compliance on it before start of bid process.

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT :
Bidding will be conducted in Indian currency & Unit of
Measurement will be displayed in Online Auction.

4. BID PRICE: The Bidder has to quote the rate as per the Tender
Document provided by State Bank of India.

5. VALIDITY OF BIDS: The Bid price shall be firm for a period
specified in the tender document and shall not be subjected to any
change whatsoever.

6. At the end of the reverse auction, bidder has to provide the
price confirmation letter & a detail break up for his lowest offer
with in 24 hour of closing of auction as per the Annexure III & IV

respectively.
7. Procedure of Reverse Auction:

SBI Proposed RBO Office -3, Mathura
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