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TENDER PART-A 

 

 

 

STATE BANK OF INDIA 
MINI RACPC DHAR 

RBO DHAR 

 

 

 

 

TENDER FOR INTERIOR FURNISHING WORK  

OF 

MINI RACPC   

AT  

DHAR. 

 

 

 

 

 

(TECHNICAL BID) 
 

 

 

 

               ARCHITECTS 
Minu & Sharat Associates  
E8/19, Doorsanchar Nagar, Gulmohar Colony,  

                                                                                             Bawadia Kalan, Bhopal-462039. 
Ph: 09755945577,  0755- 4273906 

Email: minusharat@gmail.com 
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NOTICE INVITING TENDERS 

 

STATE BANK OF INDIA, RBO - Dhar through its Architect M/s. Minu & Sharat Associates, 

Bhopal invites “online item rate E-tender” from the SBI Empaneled contractors under appropriate 

category for the captioned work.  

 

The SBI Empaneled contractors who receive NIT from Architect are only entitled to quote for 

this tender. 

 

The details of tender are as under:- 

 

S.

No. 

Description  

1. Name of work Interior Furnishing work of proposed Mini RACPC, 

DHAR. 
2. Nature of Work Interior Furnishing  work . 
3. Time allowed for 

completion 
60 Days from the date of Commencement   

4. Earnest Money Deposit Rs. 21,000/- (Rupees Twenty One Thousand only) by means 

of Demand Draft / Banker’s cheque (Valid for a period of 90 

Days from the last date of submission of the tender) from any 

Nationalized Bank drawn in favour of R.M., State Bank of 

India, Dhar. 

5. Initial Security Deposit The successful tenderer will have to submit a sum equivalent to 

2% of accepted tender value less EMD by means of DD drawn 

in favour of R.M., State Bank of India, Dhar within a period of 

15 days of acceptance of tender. 
6. Date of issue of tender 

documents form Bank’s 

website 

From 27.02.2024 to 11.03.2024  

https://www.etender.sbi/ 

7. Last date & time for 

submission of Online 

Technical and Price bid, 

EMD and cost of tender 

document 

Up to 3:00 P.M. On 11.03.2024 

Note: It is sole responsibility of the bidder to ensure submission 

of their EMD and cost of tender document cum processing by 

stipulated date and time at specified address failing which they 

will not be allowed to participate in e-tendering 
8. Date & Time of opening 

of e-tenders 
3:30 P.M. On     11.03.2024 

9. Address at which along 

with EMD & Cost of 

tender document proof 

has to be submitted. 

The R.M., State Bank of India, Dhar. (M.P.) 

 

 

10. Place of opening tenders The R.M., State Bank of India, Dhar. (M.P.) 

 

11. Liquidated Damages 0.50% of contract amount per weeks subject to max. 5% of 

contract value or final bill value. 

12. Defect’s liability period 12 Months from the date of Virtual Completion 
13. Validity of offer 90 days from the date of opening of Price-bid 
14. Value of Interim 

Certificate 

Rs. 7.0 Lakhs. No advance on materials / plant / 

machinery or mobilization advance shall be paid under any 

circumstances 
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15. Submission of 

Technical Bid (Hard 

Copy) 

Contractors shall download the entire Technical Bid to get 

acquainted with terms and conditions and without fail in 

the e-tendering portal after putting the signature and seal. 

Failing to upload as stated above, the tender will be 

rejected. 

However, L1 Tenderer should submit the whole technical 

bid spirally bound securely and in serial order containing 

all pages duly signed with company seal and date to this 

office within 7 days of receipt of confirmation. Failure to 

submit the hardcopy of Technical Bid may render the 

bidder disqualifies. 
16. Agency for arranging e-

tender/online bidding 
E-Tender Portal Address: 

www.tenderwizard.com/SBIETENDER 

Service provider:  

M/s. Antares Systems Limited, 

Registered Office:  

#24, Sudha Complex, 

3rd Stage, 4thBlock, Bangalore – 560079, 

Karnataka. Ph.: 080-49352000 / 40482000 

Fax:080-49352034 

Help Desk: 7503347659 / 9044314492 / 9073677150/ 

151 / 152 / 9674758506 / 9674758723 / 26 / 7980085370 

/ 033 4604 6611 

 

17. Corrigendum The contractors have to visit the Bank’s web site regularly 

for any corrigendum till the last date and time of opening 

of tender. 
 

18. Tenders can be downloaded from the bank’s website www.sbi.co.in (link) 

<Procurement News>.It shall be responsibility of the contractor to arrange and ensure that 

all pages of technical and financial bid are properly bound separately. Tenders in loose 

pages may be disqualified. 

 

19. The contractor shall sign and stamp each page of the tender document thereby 

ensuring the number and sequence of all pages. 

 

20. No conditions other than mentioned in the tender will be considered, and if given they 

will have to be withdrawn before opening of the price-bid. 

 

21. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or 

in part without assigning any reason(s) for doing so and no claim / correspondence shall 

be entertained in this regard. 
 

22. Tenders received without EMD and Cost of Tender Documents shall be summarily 

rejected and such tenders shall not be allowed to participate in the online price bidding 

process.  
 

23. In case the date of opening of tenders is declared as a holiday, the tenders will be 

opened on the next working day at the same time. 

 

http://www.sbi.co.in/
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24. SBI has the right to accept / reject any / all tenders without assigning any reasons and 

no correspondence shall be entertained in this regard. 

The R.M., State Bank of India, Dhar. (M.P.) 
 
 

 

Annexure-A 

 

The steps involved in making the payment through SB Collect are as under:-  

 

1. The Vendor needs to use SBI internet banking site https://www.onlinesbi.com/.  

2. Select "SB Collect" from Top Menu that will lead to the next page:  

3. “Proceed” will lead to the next page:  

4. Select "All India" in "State of Corporate / Institution” & Select "Commercial Services" 

in "Type of Corporate / Institution".  

5. “Go” will lead to the next page:  

6. Select "SBI" in Commercial Services Name and “Submit”  

7. Select “Tender Application Fee” in “Payment Category” and enter the “Tender ID” 

exactly as we preloaded with characters in Uppercase only in place of Circle Codes.  

8. The next Page will be ready with few of the Preloaded Tender Details:  

9. The Vendor will have to fill up the fields properly and upon making the payment a receipt 

will be generated with a Reference No.  

 

NOTE : Any type of vendor, whether dealing with SBI or other bank can use this SB 

Collect facility. Even a contractor not dealing with any bank can use this portal and 

generate challan and deposit by cash in any SBI branch. The bank charges for cash 

deposit will be also borne by the vendor himself. 
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F O R M  O F  T E N D E R  

To, 

The R.M., 

STATE BANK OF INDIA BANK, 

DHAR. 

 

NAME OF WORK: Interior Furnishing works for SBI Mini RACPC, DHAR. 

Sir, 

3.1    Having  visited the site and examined the drawings, conditions  of contract,  special  

conditions of contract,  General  specifications  and detailed  specifications, schedules and bill of 

quantities for  the  construction  of the above named works, we offer to construct, complete  and 

maintain  the whole of the said works in conformity with the  said  drawings,  conditions  of  

contract, specifications, schedules  and  bill  of quantities for the sum stated in bill of quantities of 

this Tender  Document or such other sum as may be ascertained in accordance with the  said 

conditions of contract. 

3.2    We undertake to complete and deliver the whole of the works  comprised in the contract 

within the time stated in the appendix hereto. 

3.3    We have independently considered the amount of liquidated  damages shown  in  the 

Appendix hereto  and agree that it represents a  fair  estimate  of  the loss likely to be suffered, by 

you in the  event  of  the works not being completed in time. 

3.4    We  agree to abide by this tender for the period of 90  days  from opening  of envelope 3 or 

extension there of as required by the  employer from  the date fixed for receiving the same and it 

shall  remain  binding upon us and may be accepted at any time before the expiry of that period.  

3.5    We  confirm that the period and rates as referred in the  agreement or general conditions of 

contract are given or summarized in the appendix hereto, to which we give our consent and agree 

to abide by the same. 

3.6    If this tender is accepted, we undertake to enter into and execute at our cost, when called 

upon by the employer to do so, a contract agreement in  the  prescribed form. Unless and until a  

formal  agreement  is prepared  and executed this tender together with your written  acceptance 

there of, shall constitute a binding contract between us. 

3.7    We understand that if our tender is accepted, we are to be jointly and severally responsible 

for the due performance of the contract. 

3.8    We  understand that you are not bound to accept the Lowest or  any tender  you may 

receive and may reject all or any tender, accept  or  entrust  the entire work to the contractor or 

divide the work to more  than one  contractor  without assigning any reason or giving  any  

explanation whatsoever. 

Dated this __________________________ day of __________________ 2024 Signature 

_____________________________ in the capacity of ______________________ duly authorized 

to sign tenders for and on behalf of _____________________________________________ 

    (IN BLOCK CAPITALS) 

Witness  : 

Signature/ Address: 
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APPENDIX TO FORM OF TENDER 

GENERAL CONDITIONS OF CONTRACT CLAUSE NO. 

Defects Liability period 12 Months (Clause No. 5.37) 

Date of commencement 3 days from the date of acceptance letter is issued to 

contractor or day  on which the contractor is instructed to 

take possession of the site whichever is later. (Clause No. 

5.14) 

 

Time of completion 60 Days from the date of commencement. (Clause No. 5.14) 

 

Period of Final Measurement One months from the date of virtual completion (Clause No. 

5.31) 

Liquidated damages 0.5% of   the tendered   amount   shown   in   the  tender per 

week subject to the ceiling of 5% of the accepted contracted 

sum. (Clause No. 5.15) 

 

Minimum value of work for  

interim certificate      

7.0 Lakhs (This value shall be the difference of  work done of 

two consecutive bills). (Clause No. 5.29) 

 

Initial security deposit 2% of the accepted tender value including earnest money 

 (Clause No. 5.12) 

 

Retention percentage 10% of the accepted tender amount subject to maximum  as 

per clause (Clause No. 5.12) 

 

Refund of total security 

comprising of EMD, ISD and 

Retention 

The initial security deposit comprising of EMD, shall be 

refunded to the  ISD and retention  contractor within 14 days 

of the issue of certificate of Virtual completion. The retention 

amount will be refunded to the contractor 14 days after the 

end of the defect liability period. (Clause No. 5.12) 

Period of honoring Certificate 

  

15  days   from  date of  receipt of certificate from  the 

Architect. (Clause No. 5.29)    

 

GST Contractor to Quote rates excluding GST, the same shall be 

paid separately by the Bank as applicable 
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SAMPLE BUISNESS RULE DOCUMENT 

 

ONLINE E-TENDERING FOR PROPOSED INTERIOR FURNISHING WORK OF MINI 

RACPC,  DHAR (M.P.) 
 

(A) Business rules for E-tendering: 

1. Only empaneled contractors with SBI under appropriate category who are invited by the 

project Architect/SBI shall only be eligible to participate. 

 

2. SBI will engage the services of and E-tendering service provider who will provide necessary 

training and assistance before commencement of online bidding on Internet. 

 

3. In case of e-tendering, SBI(RM, Dhar) will inform the vendor in writing, the details of service 

provider to enable them to contact and get trained. 

 

4. Business rules like event date, closing and opening time etc. also will be communicated 

through service provider for compliance. 

 

5. Contractors have to send by email, the compliance form in the prescribed format (provided 

by service provider), before start of E-tendering. Without this the vendor will not be eligible 

to participate in the event. 

 

6. The Contractors will be required to submit the hard copy of EMD and proof of tender 

application copies in sealed Envelope to the office of State Bank of India at the address 

mentioned hereinbefore by the stipulated date and time. Contractors not submitting any one 

or more documents shall not be eligible to participate in the on line price bidding. 

 

7. E-tendering will be conducted on schedule date & time. 

 

8. The e-tendering will be treated as closed only when the bidding process gets closed in 

all respects for the item listed in the tender. 

 

 

(B) Terms & conditions of E-tendering: 

SBI shall finalize the Tender through e-tendering mode for which M/s Antares 

Systems Limited, Bangalore, has been engaged by SBI an authorized service 

provider. Please go through the guidelines given below and submit your acceptance 

to the same along with your Commercial Bid. 

 

1. E-tendering shall be conducted by SBI through M/s Antares Systems Limited, 

Bangalore on pre-specified date. While the Contractors shall be quoting from their 

own offices/ place of their choice, Internet connectivity and other paraphernalia 

requirements shall have to be ensured by Contractors themselves. In the event of 

failure of their Internet connectivity, (due to any reason whatsoever it may be) it is 

the bidders’ responsibility. In order to ward-off such contingent situation bidders are 

requested to make all the necessary arrangements/ alternatives such as back–up 

power supply whatever required so that they are able to circumvent such situation 

and still be able to participate in the E-tendering successfully. Failure of power at 
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the premises of Contractors during the E-tendering cannot be the cause for not 

participating in the E-tendering. On account of this the time for the E-tendering 

cannot be extended and SBI is not responsible for such eventualities.  

 

2. M/s Antares Systems Limited, Bangalore shall arrange to train your nominated 

person(s), without any cost to you. They shall also explain you all the Rules related 

to the E-tendering. You are required to give your compliance on it before start of bid 

process.   

 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted 

in Indian currency & Unit of Measurement will be displayed in Online E-tendering. 

 

 

4. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the 

tender document and shall not be subjected to any change whatsoever.  

 

5. Procedure of E-tendering: 

 

a.a.1.a.i. Online E-tendering :   

 

(a.a.1.a.i.3.a) The hard copy of the Technical as well as Price Bid is available 

on the Bank’s website during the period specified in the NIT. 

(a.a.1.a.i.3.b) Online e-tendering is open to the empaneled bidders who 

receive NIT from the SBI and qualified for participating in the price bidding 

as provisions mentioned hereinabove through SBI approved Service 

Provider. 

(a.a.1.a.i.3.c) The Price-Bid shall be made available online by the Service 

Provider wherein the contractors will be required to fill-in their Item-wise 

rates for each item. 

(a.a.1.a.i.3.d) The Contractors are advised not to wait till the last minute to 

submit their online item-wise quote in the price bid to avoid complications 

related with internet connectivity, network problems, system crash down, 

power failure, etc. 

(a.a.1.a.i.3.e) It is mandatory to all the bidders participating in the price bid to 

quote their rates for each and every item.  

(a.a.1.a.i.3.f) In case, contractor fails to quote their rates for any one or more 

tender items, their tender shall be treated as “Incomplete Tender” and 

shall be liable for rejection. 

6. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & 

Password by M/s Antares Systems Limited, Bangalore. The Bidders are 

requested to change the Password after the receipt of initial Password from M/s 

Antares Systems Limited, Bangalore. All bids made from the Login ID given to the 

bidder will be deemed to have been made by the bidder.  

 

7. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as 

specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be 

bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out 

or fail to complete the work as per the rates quoted, SBI shall at liberty to take action 
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as deemed necessary including depaneling such contractors and forfeiting their 

EMD. 

 

8. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on 

award of Contract shall be final and binding on all the Bidder 

  

9. SBI shall be at liberty to cancel the E-tendering process / tender at any time, before 

ordering, without assigning any reason.  

 

10. SBI shall not have any liability to bidders for any interruption or delay in access to 

the site irrespective of the cause. 

 

11. Other terms and conditions shall be as per your techno-commercial offers and other 

correspondences till date.  

 

12. OTHER TERMS & CONDITIONS:  

 

- The Bidder shall not involve himself or any of his representatives in Price 

manipulation of any kind directly or indirectly by communicating with other 

suppliers / bidders. 

 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI 

to any other party. 

 

- SBI decision on award of Contract shall be final and binding on all the Bidders. 

 

- SBI reserves their rights to extend, reschedule or cancel any E-tendering within 

its sole discretion.  

 

- SBI or its authorized service provider M/s Antares Systems Limited, 

Bangalore shall not have any liability to Bidders for any interruption or delay in 

access to the site irrespective of the cause. 

 

- SBI or its authorized service provider M/s Antares Systems Limited, 

Bangalore is not responsible for any damages, including damages that result 

from, but are not limited to negligence.  

 

- SBI or its authorized service M/s Antares Systems Limited, Bangalore will not 

be held responsible for consequential damages, including but not limited to 

systems problems, inability to use the system, loss of electronic information etc.  

 

N.B. 

- All the Bidders are required to submit the Process Compliance Statement (Annexure 

II) duly signed to M/s Antares Systems Limited, Bangalore. 

 

 -      All the bidders are requested to ensure that they have a valid digital signature 

certificate well in advance to participate in the online event. 

 

 

 

 

 

 

 



 

 

AO/IND/R-3/2023-24/77                                                                                        27.02.2024                                                                                                                                                                

  

11                                                                   SIGNATURE OF CONTRACTOR WITH SEAL  

 

 

 

 

PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp 

before emailing) 

 

 

To, 

M/s. Antares Systems Limited, 

24, Sudha Complex, 

3rd Stage, 4thBlock, Bangalore – 560079, 

Karnataka. Ph.: 080-49352000 / 40482000 

e-Mail: kushal.b@antaressystems.com 

 

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ON 

LINE E-TENDERING FOR PROPOSED INTERIOR FURNISHING WORK OF MINI 

RACPC, DHAR. 

Dear Sir, 

 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender 

document. 

This letter is to confirm that: 

 

1) The undersigned is authorized representative of the company.  

 

2) We have studied the Commercial Terms and the Business rules governing the E-

tendering as mentioned in RFP of SBI as well as this document and confirm our 

agreement to them. 

 

3) We also confirm that we have taken the training on the E-tendering tool and have 

understood the functionality of the same thoroughly.  

 

4) We confirm that SBI and M/s Antares Systems Limited, Bangalore shall not be liable 

& responsible in any manner whatsoever for my/our failure to access & bid on the e-E-

tendering platform due to loss of internet connectivity, electricity failure, virus attack, 

problems with the PC, any other unforeseen circumstances etc. before or during the E-

tendering event. 

 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying 

Authority.  

 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering 

process.  

 

With regards, 
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Date: 

 

Signature with company seal 

 

Name: 

 

Company / Organization: 

 

 

Designation within Company / Organization: 

 

Address of Company / Organization:  

 

Scan it and send to this Document on --------------------------- 
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S E C T I O N  -  I I  

I N S T R U C T I O N S  F O R  T E N D E R E R  

2.0   The details of work to be carried out and its scope are given  in the  specifications and bill of 

Quantities of these documents which  also indicate a brief description of the Project where work is 

to be executed.  

The Tenderers are advised to study the same carefully before tendering and  they  shall be 

deemed to have fully acquainted themselves  with  the same. 

2.1    The  Tenderers, in their own interest, are advised to inspect  and  examine  the  site  and its 

surroundings and  satisfy  themselves  before submitting their tenders, in respect of the site 

conditions including but not  restricting to the following which may influence or effect the  work or 

cost thereof under the contract. 

a)   Site conditions  including access to the site, existing  and  required roads and other means 

of transport/communication for use by him in  connection with the work. 

b)     Requirement and availability of land and other facilities for his  enabling works, stores and 

workshops etc. 

c)     Ground  condition  including those  bearing  upon  transportation,    disposal,  handling  and 

storage or materials required for  the  work  or obtained therefrom; 

d)     Source and extent of availability of suitable materials including water etc. and labour 

(skilled and unskilled) required for work and  laws and Regulations governing their use and 

employment;   

e)     The type of equipment and facilities needed preliminary  for  and in the performance of the 

work and for successful completion of work. 

f)     All other information pertaining to and needed for the  work  including information as to the 

risks, contingencies and other circumstances which may influence or effect the work or the cost 

thereof under  this contract. 

2.2   The tenderers should note that the information, if any, in  regard to the site and local 

conditions, as contained in these tender  documents has been given merely  to assist the 

tenderers and is not warranted to be complete. 

2.3     The tenderers should note and bear in mind that the  BANK  shall bear  no  responsibility for 

the lack  of acquaintance of  the  site  and other conditions or any information relating thereto, on 

their part.  The consequences of the lack of any knowledge as aforesaid on the part of the 

tenderers shall be at their risk and cost and no charges or claims  whatsoever  consequent upon 

the lack of any information, knowledge or  understanding shall be entertained or payable by the 

BANK. 

2.4    Immediately on receipt of the Tender Documents from the BANK  but at least seven days 

prior to the date fixed for opening of Envelope No. 1 &  2 of Tender, the Tenderer may submit in 

writing any tender enquiry  on matters where clarifications or additional information is desired.      

If  considered  appropriate,  the  BANK  reserves  the  right  to   issue addendum(s) or 

amendment(s) to any condition/specifications/schedules  to all  Tenderers  before the date of 

submission. Tenders submitted  by  the tenderers shall be deemed to cover the effect of such  
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addendum(s)/amendment(s)  issued  and  such addendum(s)/amendment(s) duly  signed  by  the 

tenderers shall be submitted along with the tenders. 

2.5  The tender should be submitted in the prescribed form and the same should be signed as 

laid down here under; 

a)    If the tender is submitted by an individual it shall be signed  by the  proprietor  above his full 

name and full name of his firm  with  his current business address. 

b)    If  the  tender is submitted by a proprietary firm,  it  shall  be signed  by the proprietor above 

his full name and full name of  his  firm with its name and current business address. 

c)    If  the tender is submitted by a firm in partnership, it shall  be signed  for  and on behalf of the 

firm by all the partners  of  the  firm above,  their  full names and current business address, or by  a  

partner holding the power of attorney for the firm by signing the tender in which case  a  certified  

copy of the Power of  Attorney  shall  accompany  the tender.  A  certified copy of the partnership 

deed and  current  business address of all the partners of the firm shall also  accompany the 

tender. 

d)    If the  tender is submitted by a Limited company,  or  a  Limited corporation,  it shall be signed 

by a duly authorized person holding  the power  of attorney for signing the tender in which case a 

certified  copy of the Power of Attorney shall accompany the tender. Such Limited company or  

Corporation may be required to furnish satisfactory evidence  of  its existence before the contract 

is awarded. 

e)    If  the  tender is submitted by a group of firms,  the  sponsoring firms  shall submit complete 

information pertaining to each firm  in  the group and state along with the bid as to which of the 

firm shall have the responsibility for tendering and for completion of the contract  document and  

furnish  evidence admissible  in  law in respect of   the  authority assigned  to such firm on behalf 

of the group of the firms for  tendering and  for  completion of the contract of the contract 

document.  The  full information and satisfactory evidence pertaining to the participation  of each 

members of the group of firm in the tender shall be furnished  along with the tender.  

f)    All witnesses and sureties (if any) shall be persons of status and their full  names, occupations 

and address shall be stated  below  their signatures.  All signatures affixed on each page in the 

tender  will  be dated. 

2.6    The tenderer shall furnish with his tender : 

a)    Construction  schedule showing all activities of work  in  details and in the form of Bar Chart 

proposed to be completed within the  stipulated period duly signed as token of acceptance.  

b)  Details of plant, equipment and Machinery immediately available with the tenderer for 

deployment on the work. 

c)    Detail of Technical and supervisory personnel already employed by tenderer  which he 

proposes to utilize for this work and such other  personnel which he proposes to employ further for 

this work. 

d)   Relevant information on the capacity, financial resources and  experience about himself.  

2.7    The earnest money deposit without any interest will be returned to the unsuccessful 

tenderers only after validity period/award of work. 

2.8   The  BANK  or  its duly authorized representative  will  open  the tenders  in the presence of 

tenderers who may be present at the time.  If any of the tenderer or his agent is not present at the 

time of opening of tender, the BANK or its duly authorized representative will, on opening of 

tenders of the absentee tenderer, prepare a statement of the  attested and  unattested  corrections 

in the tender under his signatures.  Such  a statement shall then be binding on the absentee 

tenderer. 

2.9   Tenders, which should always be placed in sealed covers, with  the name  of the project 

written on the envelopes will be received  by R.M. Dhar STATE BANK OF INDIA upto 03:00 noon 

On …........ 2024 and will be opened  by him in his office after 03:30 PM. 
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2.10   The  time  allowed  for the carrying out of the work  will  be  60 DAYS from the date of 

written orders to commence the work. 

2.11   The  tenderers should quote for all the items of work as given  in the  bill of quantities. The 

rates shall be written in both the words and in figures.  Tenderer shall also show cost of each item, 

total of  each subhead and, the Grand total  of the whole contract. Corrections, if any, shall be 

made by crossing out, initialing dating and rewriting.  

2.12   While a contractor signs a tender in an Indian language the total amount tendered should 

also be written in the same language. In the case of illiterate contractors the rates and the amount 

tendered should  be attested by a witness. 

2.13   Issue of tender form will be stopped one days before the date fixed for the opening of 

tenders. 

2.14   Earnest  money  amounting  to (RS 21000/-.) in the form of BANK Draft drawn in favour of " 

RM, RBO- Dhar, a/c (name of/Contractor’s firm ) Dhar"  must  accompany each tender and each 

tender is to be in  a  sealed cover  superscribed "Tender for Interior Furnishing Works of  Mini 

RACPC, Dhar at STATE BANK OF INDIA" and  addressed to the office of  R.M., Dhar. 

2.15   The contractor whose tender is accepted will be required to furnish by way of security 

deposit 2% of the accepted tender amount (including earnest money) for the due fulfillment of his  

contract. The Security Deposit shall be collected as detailed in General conditions of contract 

clause no. 5.12. 

2.16  The  acceptance  of a tender will rest with  the  STATE BANK OF INDIA, which does not bind 

itself to accept the lowest tender,  and  reserves  to itself the authority to reject any or all of the  

tenders  received without the assignment of any reasons. All tenders in which any of the 

prescribed  conditions are not fulfilled or are  incomplete  in  any respect are liable to be rejected. 

2.17   Canvassing in connection with tenders is strictly prohibited  and the tenders submitted by 

the contractors who resort to canvassing will be liable to rejection. 

2.18   All item rates shall be quoted on the proper form of the tender alone. 

2.19   An item rate tender containing percentage below/above  will  be summarily rejected. 

However,where a tenderer voluntarily offers a rebate for payment within a stipulated period. This 

may be considered. 

2.20   On  acceptance of tender, the name of the  accredited  representative(s)  of the contractor 

who would be responsible for  taking  instructions   from  the  Employer/Architect  shall  be  

communicated   to   the Employer/Architect. 

2.21   Special  care  should be taken to write in figures as well  as  in words  and the amounts in 

figure only, in such a way that  interpretation is  not possible. The total amount should be written 

both in figures and words.  In case of figures, the word 'Rs' should be written  before,  the figure of 

Rupees and words 'p'   after the decimal figures, e.g. Rs  2.15 p and in case words, the word 

'Rupees' should precede and the word  paise should  be  written at the end, unless the rate is in  

whole  rupees  and followed  by the words 'only', it should invariably be upto  two  decimal places.  

While quoting the rates in the bill of quantities,  the  word 'only'  should be written closely following 

the amount and it should  not be written in the next line. 

2.22  (a) The  BANK does not bind itself to accept the  lowest  tender but it may accept any tender 

and reserves to itself the right of  accepting the whole or any part of a tender and the tenderer 

shall be bound  to perform the same at the rate quoted.  

(b)   The BANK  reserves the right to accept the tender in full  or  in parts and that the tenderer 

shall have no claim for revision of rates  or other conditions if the tender is accepted in parts.    

2.23   The contractor shall give a list of his relatives working with the BANK along with their 

designations and addresses. 

2.24   No employee of the BANK is allowed to work under or as a contractor  for a period of two 

years after his retirement from  BANK  services, without  the previous permission of the BANK. 
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This contract is liable to be cancelled if either the contractor or any of his employees is found at 

any time to be a such a person who had not obtained the permission of the BANK  as aforesaid 

before submission of the tender or engagement  in  the contractor's service. 

2.25   The tender for works shall remain open for acceptance for a period of 90 days from the 

date of opening of Envelope No. 3 of the tenders.  If any tenderer withdraws his tender before the 

said period, then the BANK shall be at liberty to forfeit Earnest Money paid along with the tender. 

The Earnest Money Deposit of the tenderer whose tender is accepted shall be forfeited in full in 

case he does not remit the initial security deposits within the stipulated period or start the work by 

the stipulated date mentioned in the award letter. 

2.26  The tender for the work shall not be witnessed by a contractor  or contractors  who  

himself/themselves  has/have tendered or  who  may  and has/have  tendered for the said work. 

Failure to observe  this  condition would  render tenders of the contractors tendering as well as  

witnessing the tender liable to summary rejection. 

2.27  It  will be obligatory on the part of the tenderer to  tender  and sign  the tender documents for 

all  the component parts and  that,  after the  work is awarded, he will have to enter in to an 

agreement, for  each component with the competent authority in the BANK. 

2.28   Sealed tenders are to be delivered in person to the officer  nominated  for the purpose or 

put in a sealed tender box kept in  the  office before the stipulated time. 

2.29  The 'Notice Inviting Tender' and this 'Instructions for Tenderers' shall form part of the Tender 

Documents. 

 

 

SIGNATURE OF THE COMPETENT AUTHORITY 

        STATE BANK OF INDIA  
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A R T I C L E S  O F  A G R E E M E N T  

(On non-judicial Stamp Paper of Rs. 1000/- or as per latest Govt. Rules) 

 

This agreement is made on ____________ day of _____________ 2024   between (STATE BANK 

OF INDIA RBO DHAR, ______________________ (hereinafter called "The Employer") of the one 

part and _________________________________  (hereinafter called "the Contractor") of the 

other part. 

WHEREAS the Employer is desirous of certain works should be executed viz. Interior Works for 

STATE BANK OF INDIA, Dhar Branch, DHAR  and has by letter of acceptance dated 

________________ accepted a tender by the contractor for the execution, completion, and 

maintenance of such works, now THIS AGREEMENT WITNESSES as follows : 

 

4.1    In this agreement words and expressions shall have the same meaning as are respectively 

assigned to them in the said conditions of contract hereinafter referred to : 

4.2  The following documents shall be deemed to form and to read construed as part of this 

agreement, viz. 

 i)   Original tender document. 

 ii)  Relevant correspondence all letters/correspondence forming part of contract and referred 

to in  acceptance letter. 

iii)   Acceptance letter. 

iv)   Bill of quantities. 

v)    The drawings. 

vi)   Time and progress chart. 

vii)  Other  additional documents as required, 

a) 

b) 

c) 

viii)  Article of Agreement. 

4.3   The aforesaid documents shall be taken as complementary and mutually explanatory of 

one another, but in the case of ambiguities of discrepancies the latest documents issued by the 

BANK shall prevail over on earlier documents. 

 * Give the Name, Destination and Address of the Contractor. 
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4.4   In consideration of the payment to be made by the employer to the contractor as 

hereinafter mentioned, the contractor hereby covenants with the employer to perform execute, 

complete and maintain the work in conformity in all respects with the provision of the contract.  

4.5 The employer hereby covenants to pay the contractor in consideration of the execution, 

completion and maintenance of the works such sums as shall become payable hereunder 

at the time(s) and in the manner prescribed in the said conditions and price schedule of 

quantities/bill of quantities prescribed in the contract. 
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IN WITNESS whereof the parties hereto have caused their respective common seals to be 

hereunto affixed (or have hereunto set their respective hands and seals) the day, month and year 

first above written. 

 SIGNED AND SEALED AND DELIVERED BY THE 

 

said ______________________       said _________________________ 

 

(Name _____________________)       (Name 

________________________) 

on behalf of the contractor      on behalf of the employer 

 

In the presence of       In the presence of  

Name: ______________        Name: _______________________ 

Address: ___________________       Address: ____________________ 

 ___________________________      

 ____________________________ 

  

 This form is included in the tender documents only for the information of the tenderers. 

Only the successful tenderer will be, in due course, required to complete the form. 
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 INSTRUCTIONS TO THE TENDERERS 

 

 1.0  Scope of work 

  

 RM, RBO, DHAR, invites e-tender’s for Proposed Interior Furnishing work of MINI 

RACPC, DHAR. 

  
 Site and its location 

  

 The proposed work is to be carried out at MINI RACPC, DHAR. 

  
 2.0  Tender documents 

  

 2.1  The work has to be carried out strictly according to the conditions stipulated in the 

tender consisting of the following documents and the most workmen like manner. 

  

 Instructions to tenderers 

  

 General conditions of Contract 

  

 Special conditions of Contract 

  

 Additional specifications 

  

 Drawings 

  

 Priced bid A 

  

 2.2  The above documents shall be taken as complementary and mutually explanatory 

of one another but in case of ambiguities or discrepancies, shall take precedence in the 

order given below; 

  

 a) Price Bid 

 b) Additional Specifications 

 c) Technical specifications 

 d) Drawings 

 e) Special conditions of contract 

 f) General conditions of contract 

 g) Instructions to Tenderers 

  

 2.3  Complete set of tender documents including relative drawings can be downloaded 

from the website www.sbi.co.in 

  

 2.4  The tender documents are not transferable. 

  

 3.0  Site Visit 

http://www.sbi.co/
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  

 3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data that may be required for the purpose of filling this tender document 

and enter into a contract for the satisfactory performance of the work. The tenderer is 

requested satisfy himself regarding the availability of water, power, transport and 

communication facilities, the character quality and quantity of the materials, labour, the law 

and order situation, climatic conditions local authorities requirement, traffic regulations etc; 

  

 The tenderer  will be fully responsible for considering the financial effect of any or all the 

factors while submitting his tender. 

  

 4.0  Earnest Money 

  

 4.1  The tenderers are requested to submit the Earnest Money of Rs.21,000.00 

(Rupees  Twenty One Thousand only by means of Demand Draft / Pay Order (Valid 

for a period of 90 Days from the last date of submission of the tender) from any 

Nationalised Nationalized Bank drawn in favour of R.M., State Bank of India, RBO Dhar 

payable in Dhar. NO TDR / STDR SHALL BE ACCEPTED AS EMD 

  

 4.2  EMD in any other form other than as specified above will not be accepted. Tender 

not accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

  

 4.3  No interest will be paid on the EMD. 

  

 4.4  EMD of unsuccessful tenderer will be refunded within 60 DAYS of award of 

Contract. 

  

 4.5  EMD of successful tenderer will be retained as a part of security deposit. 

  

 5.0  Initial/ Security Deposit 

  

 The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 

value less EMD by means of DD drawn in favour of R.M., State Bank of India, Dhar within a 

period of 15 days of acceptance of tender. 

  

 6.0  Security Deposit 

  

 6.1  Total security deposit shall be 5% of contract value. Out of this 2% of contract value 

is in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall be 

deducted from the running account bill of the work at the rate of 10% of the respective 

running account bill i.e., deduction from each running bill account will be @10% till Total 

Security Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the 

Total Security Deposit shall be paid to the contract on the basis of architect’s certifying the 

virtual completion. The balance 50% would be paid to the contractors after the defects 

liability period as specified in the contract. 

  

  

  

  

 6.2 Additional Security Deposit 

 In case L-1 bidder quotes abnormally low rates (i.e.  7.5 % or more, below estimated 

project cost), the bank may ask such bidder to deposit additional security deposit (ASD) 

equivalent to difference of estimated cost vis-à-vis L-1 quoted amount for due fulfillment of 
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contract. Such ASD could be in the form of DD / Banker Cheque in the Bank’s name as per 

format approved by the Bank. On successful completion of work ASD will be returned to 

the contractor. In case contractor fails to complete the work in time or as per tender 

specification or leave the job incomplete, the bank will be at liberty to recover the dues from 

ASD or to forfeit such ASD as the case may be within its sole discretion. 

  

 6.3 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

  

 7.0  Signing of contract Documents 

  

 The successful tenderer shall be bound to implement the contract by signing an agreement 

and conditions of contract attached herewith within 7 Days from the receipt of intimation of 

acceptance of the tender by the Bank. However, the written acceptance of the tenders by 

the Bank will constitute a binding agreement between the Bank and successful tenderer 

whether such formal agreement is subsequently entered into or not. 

  

 8.0  Completion Period 

  

 Time is essence of the contract. The work should be completed in all respect accordance 

with the terms of contract within a period of 60 Days (Sixty days) from the date of award of 

work. 

  

 9.0  Validity of tender 

  

 Tenders shall remain valid and open for acceptance for a period of 90 days from the date 

of opening price bid. If the tenderer withdraws his/her offer during the value period or 

makes modifications in his/her original offer which are not acceptable to Bank without 

prejudice to any other right or remedy the Bank shall be at liberty forfeit the EMD. 

  

 10.0  Liquidated Damages 

  

 The liquidated damages shall be 0.50% per week subject to a maximum of 5% of contract 

value. 

  

 11.0  Rate and prices: 

  

  

 11.1 The tenderers need not quote their rates for which no quantities have been given. In 

case the tenderers quote their rates for such items those rates will be ignored and will not 

be considered during execution. 

  

 11.2 The tenderers should not change the units as specified in the tender. If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor would 

be paid accordingly. 

  

 The tenderer should not change or modify or delete the description of the item. If any 

discrepancy is observed he should immediately bring to the knowledge of the Architect/ 

SBI. 

  

 11.3 Each page of the BOQ shall be signed by the authorized person and cutting or 

overwriting shall be duly attested by him. 

  

 11.4  Each page shall be totaled and the grand total shall be given. 
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  

 11.5 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies. 

  

 11.6 The SBI reserve their rights to accept any tenders, either in whole or in part or may 

entrust the work in phases or may drop the part scope of work at any stage of the project 

within its sole discretion without assigning any reason(s) for doing so and no claim / 

correspondence shall be entertained in this regard. 

  

 11.7 In case it is decided by the SBI to drop one or more buildings from the scope of work 

at any stage of the project, the contractor shall not be entitled to raise any claim / 

compensation for such deleted scope of work. Also, the SBI may consider issuing work 

order for various buildings in phases but within a reasonable time interval and the 

contractor shall be bound to execute the same within the stipulated time period and as per 

rates quoted by them in this tender without any claim for price escalation. 

  

  

  

 12. Restriction under Rule 144 9XI) of General Financial Rules 2017 of 

Ministry of Finance, India order no. F. No. 6/18/2019/PPD dated 23rd July 2020. 

  

 Any bidder from a country which shares a land border with India will be eligiable 

to bid in this tender ONLY if the bidder is registered with the Competent Authority 

(registration committee constituted by the Department for promotion of industry 

and internal Trade). 

 ‘Bidder’ (including the terms ‘tender’ ‘consultant or ‘service provider’ in certain 

contexts) means any person or firm or company, including any member of a 

consortium or joint venture (that is an association of several persons, or firms or 

companies), every artificial judicial person not falling in any of the descriptions of 

bidders stated hereinbefore, including any agency branch or office controlled by  

such person, participating  in a procurement process. 

 ‘bidder from a country which shares land border with India (such a country); for 

this purpose means: 

 An entity incorporated, established or registered in such a country, or 

 A subsidiary of an entity incorporated, established or registered in such a country or 

 An entity substantially controlled through entities incorporated, established or 

registered in such a country, or 

 An entity whose beneficial owner is situated in such a country or 

 An Indian (or  other) agent of such an entity or 

 A natural person who is a citizen of such a country or 

 A consortium or joint venture where any member of the consortium or joint venture 

falls under any of the above. 
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  

     The beneficial owner for the purpose of (iii) above will be as under: 

 In case of A Company or Limited Liability Partnership, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more 

judicial person, has a controlling interest or who exercise control through other 

means. 

 Explanation- 

 “Controlling ownership interested” means ownership of or entitlement to more than 

twenty five percent of shares  or capital or profits of the Company; 

 “Control” shall include right to appoint majority of the directors or to control the 

management or policy decisions including by virtue of their shareholding or 

management rights or shareholders agreements or voting agreements; 

 In case of a partnership firm, the beneficial owner is the natural person(s), who 

whether acting alone or together, through one or more judicial  person, has 

ownership of entitlement to more than fifteen percent of capital or profits of the 

partnership; 

 In case of an unincorporated association or body of individuals, the beneficial owner 

is the natural person(s), who whether acting alone or together, through one or more 

judicial  person, has ownership of or    entitlement to more than fifteen percent of 

capital or profits of such association or body of individuals. 

 Where no natural person is identified under (1) or (2) or (3) above, the beneficial 

owner is the relevant natural person who holds the position of senior managing 

official; 

 In case of a trust, the trustiest, the identification of beneficial owner(s) shall include 

identification of the author of the trust, the trustee, the beneficiaries with fifteen 

percent or more interest in the trust and any other natural person exercising ultimate 

effective control over the trust through a chain of control or ownership. 

 An Agent is a person to do any act  for another, or to represent another in 

dealing with third person . 

 [To be inserted in tenders for Works contracts, including Turnkey contract]. The 

successful bidder shall not be allowed to sub-contract works to any contractor 

from a country which shares a land border with India unless such contractor is 

registered with the Competent Authority. 

 All bidders need to submit a declaration-cum-certificate (along with evidence) in 

this regards as per “Annexure-I” failure to submit such valid declaration-cum-

Certificate will make the bid liable for rejection.”         
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SIGNATURE OF THE CONTRACTOR 

 

WITH SEAL 

 

 

G E N E R A L  C O N D I T I O N S  O F  C O N T R A C T        

Except  where provided for in the description of the individual items  in the Schedule of Quantities 

and in the specifications and conditions  laid down  hereinafter and in the drawings, the work shall 

be carried  as  per standard  specifications and under the directions of the  Employer/Architects.  

5.1    INTERPRETATION 

In  construing  these  conditions, the specifications,  the  schedule  of quantities,  tender  and 

agreement, the following words  shall  have  the meaning  herein  assigned  to them except where 

the  subject  of  context otherwise requires : 

i)   Employer    :   The term employer shall denote STATE BANK OF INDIA with their RBO DHAR, 

and any of its employees or representative authorized to act on their behalf. 

ii)  The BANK    :   The term  BANK  shall  mean STATE BANK OF INDIA BANK, the Employer. 

iii)  Architects  :   The  term  Architects shall means M/s Minu & Sharat Associates, E8/19, 

Doorsanchar Nagar, Gulmohar Colony, Bawadia Kalan, BHOPAL 462039 or in the  event  of 

his/their  ceasing to be the Architects for the purpose of this  contract such other persons as the 

Employer shall nominate for the purpose. 

iv)  The Engineer in charge   :   The term means Engineer to STATE BANK OF INDIA of the 

STATE BANK OF INDIA deployed to look after the work. 

v)     Site Engineer  :   The term  shall  means  person posted at  site who   shall  work under the  

orders  of  Architects/Employer/Engineer-in-charge to inspect the works. 

vi) Contractor : The   term    Contractor    shall     mean 

___________________________________ (name and address of the  contractor) and his/their 

heirs, legal representatives assigns and successors. 

vii)   Site   :   The site shall mean the site where the works are to be executed as shown within 

boundary  on the Site Plan including any  building  and erections thereon allotted by the Employer 

for the  Contractor's use. 

viii) Drawings   :   The work is to be carried out in accordance  with drawings,  specifications,  the 

schedule of quantities  and  any  further drawings  which  may be supplied or any other instruction, 

which  may  be given by the employer during the execution of the work. 

All the drawings relating to work given to the contractor together with a copy  of  schedule  of  

quantities  are  to  be  kept  at  site  and  the Employer/Architects  shall given access to such 

drawings or  schedule  of quantities whenever necessary. 

In  case  any detailed drawings are necessary, contractor  shall  prepare such detailed drawings 

and/or dimensional sketches therefore and have  it confirmed by the employer prior to taking up 

such work. 

The  contractor  shall ask in writing for all clarifications  on  matters occurring  anywhere in  

drawings, specifications and schedule of  quantities  or to additional instructions at least 10 days 

ahead from the  time when it is required for implementations so that the Employer may be  able to 

give decision thereon. 

ix)   "The  works" shall mean the work or works to be executed  or  done under this contract. 
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x)    "Act of Insolvency" shall mean any act as such as defined  by  the Presidency  Towns 

Insolvency Act or in Provincial Insolvency Act  or  any Amending Statutes. 

xi)   "The Schedule of Quantities" shall mean the schedule of quantities as specified and forming 

part of this contract. 

xii)  "Priced Schedule of Quantities" shall mean the schedule of quantities duly priced with the 

accepted quoted percentage of the contractor. 

xiii) Order of precedence for any ambiguity in the schedule of  quantities, general conditions, 

special conditions, specifications and drawings for  the contractor shall be as per the decision of 

the Employer and  the same will be binding on the Contractor, and shall be read as under in the 

decreasing order of importance. 

a)  Schedule of Quantities. 

b)  Drawings. 

c)  Special Conditions. 

d)  General Conditions. 

e)  Technical Specifications of  Contract. 

f)   C.P.W.D. specifications. 

g)  Bureau of Indian Standards specifications. 

h)  State P.W.D./General Engineering Practice. 

Any ambiguity observed shall be brought to the notice of Employer and  be executed after 

obtaining approval from the Employer. 

5.2   SCOPE 

The  work consists of Interior Furnishing Works of STATE BANK OF INDIA , MINI RACPC, DHAR,  

in  accordance with  the  "Drawings" and "Schedule of Quantities". The civil and electrical works 

etc. complete are within the  scope of  this tender. It includes furnishing all materials, labour, tools  

and equipment and management necessary for, and incidental to, the  construction  and 

completion of the work. All work, during its progress and  upon completion shall confirm to the 

lines, elevations and grades as shown  on the  drawings furnished by the employer. Should any 

detail essential  for efficient completion of the work be omitted from the drawings and  

specifications it shall be the responsibility of the contractor to inform  the employer  and to furnish 

and install such detail with employer's  concurrence,  so  that upon completion of the proposed 

work the  same  will  be acceptable and ready for use. 

Employer  may in their absolute discretion issue further drawings  and/or written  instructions, 

details, directions and explanations,  which  are, hereafter  collectively, referred to as "the 

employer's instructions"  in regard to : 

a)    The variation or modification of the design quality or quantity of works or the addition or 

omission or substitution of any work. 

b)   Any discrepancy in the drawing or between the schedule of  quantities and/or drawings and/or 

specifications. 

c)    The  removal  from  the site of any  defective  materials  brought thereon  by  the contractor 

and the substitution of  any  other  material thereof. 

d)    The demolition/removal and/or re-execution of any work executed by the contractors. 

e)    The dismissal from the work of any persons employed thereupon.    

f)    The opening up for inspection of any work covered up. 

g)    The  rectification  and making good of any defects  under  clauses hereinafter  mentioned  

and those arising during the  maintenance  period (retention period). 
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The  contractor  shall forthwith comply with and duly  execute  any  work comprised  in such 

employer's instructions, provided always  that  verbal instructions,  directions and explanations 

given to the  contractor's  or his  representative upon the works by the employer shall if  involving  

a variation be confirmed in writing to the contractor/s within seven  days. No  works  for which rates 

are not specifically mentioned in  the  priced schedule  of quantities, shall be taken up without 

written permission  of the  employer.  Rates of items  not mentioned in the priced  schedule  of 

quantities shall be fixed by the employer in consultation with the Architects as provided in clause 

"variations". 
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5.3   TENDERER SHALL VISIT THE SITE 

Intending  Tenderer  shall  visit the site and  make  himself  thoroughly acquainted with the local 

site conditions, nature and requirements of the works,  facilities of transport conditions, effective 

labour and  materials,  accesses  and  storage for materials.  The Tenderer shall provide in their 

tender for cost of carriage, freight  and other  charges as also for any special difficulties and 

including  police restriction for transport etc. for proper execution of work as  indicated in drawings. 

The successful Tenderer will not be entitled to any claim of compensation for difficulties faced or 

losses incurred on account of  any site  conditions  which existed before the commencement of  

the  work  or which  in the opinion of the Employer might be deemed to have  reasonably been 

inferred to be so existing before commencement of work. 

5.4  TENDERS 

 The entire set of tender paper issued to the tenderer should be submitted duly  priced and also 

signed on the last page together with  initials  on every page. Initials/Signature will indicate the 

acceptance of the tender papers by the tenderers. 

The schedule of quantities shall be filled in as follows : 

i)    The  rates  column  to be legibly filled in ink  in  both  English  figures and English words. 

ii)  Amount column to be filled in figures for each item and the amount for each subhead as 

detailed in the "Schedule of Quantities". 

iii)  All corrections are to be initialed. 

iv)  The "Rate Column" (for alternative items shall be filled up). 

 v)  The “Amount" for alternate items of which the quantities are not mentioned shall not be filled 

up. 

vi)  In case of any errors/omissions  in the quoted rates,  the  rates given in the tender marked 

"original" shall be taken as correct rates. 

No  modifications, overwriting or corrections can be made in  the  tender papers  by the tenderer, 

but he may at his option offer his  comments  or modifications  in  a  separate sheet of paper 

attached  to  the  original tender papers. 

The  employer reserves the right to reject the lowest or any  tender  and also to discharge any or 

all of the tenders for each section or to  split up and distribute any item of work to any specialist 

firm or firms, without assigning any reason. 

The  BANK reserves the right to accept the tender in full or in part  and the tenderer shall have no 

claim for revision of rate or other conditions if his tender is accepted in parts. 

The  tenderers should note that the tender is strictly on the  item  rate basis  and their at tention is 

drawn to the fact that the rates  for  each and every item should be correct workable and self -

supporting. If  called upon  by the employer detailed analysis of any or all the rates shall  be 

submitted by the contractor. The employer shall not be bound to recognize the contractor's 

analysis. 

The works will be paid for as "measured work" on the basis of actual work done and not as "lump 

sum" contract. 

All  items  of  work described in the schedule of quantities  are  to  be deemed  and paid as 

complete works in all respects and details  including preparatory and finishing works involved 

directly related to and  reasonably detectable from the drawings, specifications and schedule of 

quantities and no further extra charges will be allowed in this connection.  In the  case  of lump 

sum charges in the tender in respect of  any  item  of works, the payment of such items of work will 

be made for the actual work done  on the basis of lump sum charges as will be assessed to be  

payable by the employer. 

The  employer has power to add to, omit from any works as shown in  drawings or described in 

specifications or included in schedule of quantities and  intimate the same in writing but no 
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addition, omission or  variation shall be made by the contractor without authorisation from the  

Employer. No variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain open for  consideration  for  a  period of 90 

days from the date of opening  of  the  tender (Envelope No. 3). 

5.5   AGREEMENT 

The  successful  contractor may be required to sign agreement as  may  be drawn up to suit local 

conditions and shall pay for all stamps and  legal expenses, incidental thereto. 

5.6   PHOTOGRAPHS 

The  contractor shall supply the Architect & Employer weekly  with  well executed  unmounted 

photographs 4 (four) No. of size 200 x 250mm  in  duplicate  showing the progress of the works 

and also such particular  section of the works, site plan, machinery or materials as the Engineer  

may direct within his quoted prices. 

5.7   GOVERNMENT AND LOCAL RULES 

The contractor shall conform to the provisions of all local By-laws  and acts  relating to the work 

and to the regulations etc. of the  Government and local authorities and of any company with 

whose system the  structure is  proposed to be connected. The contractor shall give all  notices  

required by said act, rules, regulations and Byelaws etc. and pay all fees payable to such 

authorities for execution of the work involved. The cost, if any, shall be deemed to have been 

included in his quoted rates, taking into account all liabilities for licenses, fees for footpath 

encroachment and  restorations etc. He shall indemnify the employer against  such  liabilities   and  

shall  defend all actions arising from  such  claims  or liabilities. 

5.8   TAXES (GST )  

The tenderers to exclude GST, which shall be payable by the Bank seperatly as applicable. 

However, work contract tax shall be deducted at source at the specific rate in state legislative, if 

applicable. The certificate in respect of T.D.S. shall be issued by the BANK as per rate.  No claim 

whatsoever on this account shall be entertained. 

5.9   PROVISIONAL SUM (P.S.) 

All  provisional  sums described in the schedule of  quantities  as  P.S. shall  be exclusively allotted 

to the purchase of materials and  not  for any  handling  and  fixing to be done by the contractor.  

Such  costs  of handling and fixing with profit (including transport charges if required) shall  be 

separately included in the contract price as described  in  the schedule  of quantities. The disposal 

of the amounts covered  under  this head will be absolutely at the discretion of the employer. 

Contractor  is to  make payments for these materials to the suppliers on certificate  or order issued 

by the employer and realise them through his bills from  the employer. 

5.10  QUANTITY OF WORK TO BE EXECUTED 

The quantities shown in the schedule of quantities are intended to  cover the  entire  new  structure 

indicated in the drawings  but  the  Employer reserves  the  right to execute only a part or the 

whole  or  any  excess thereof without assigning any reason therefore. 

5.11  OTHER PERSONS ENGAGED BY THE EMPLOYER 

The employer reserves the right to execute any part of the work  included in  this contract or any 

work which is not included in this  contract  by other agency or persons and contractor shall allow 

all reasonable facilities and use of his scaffolding for the execution of such work. However the 

contractor shall employ “A” grade Licence holder Electrical contractor to Complete the electrical 

work in the scope of the tender 

5.12  EARNEST MONEY AND SECURITY DEPOSIT 

The tenderer will have to deposit an amount of RS 22000/-. in the  form of  BANK  draft drawn in 

favour of RM, RBO-Dhar a/c (name of/Contractor’s firm ) at  the  time  of submission  of tender as 

an Earnest Money. The employer is not liable  to pay  any interest on the Earnest Money. The 
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Earnest Money of  the  unsuccessful  tenderers will be refunded without any interest soon  after  

the decision  to award the work is taken or after the expiry of the  validity period of the tender. 

The  successful  tenderer to whom the contract is awarded  will  have  to deposit  an initial security 

deposit, a further sum to make up 2% of  the value  of  the accepted tender including the Earnest 

Money.  The  initial Security  Deposit  will  have to be made by the contractor  to  the  BANK within 

14 days of acceptance of award letter, failing which the  employer at  his  discretion may revoke 

the letter of acceptance and  forfeit  the earnest money deposit furnished along with the tender. 

The initial security deposit shall be accepted in the form of  Demand draft and not by  BANK 

Guarantee. The initial security will be refunded to the contractor within fourteen days af ter the 

issue of certificate of virtual completion. 

Apart  from the initial security deposit made as above,  retention  money shall  be deducted from 

the progressive running bills at 10% of the  gross value  of  each running bill. However  the 

retention money on secured advance payable will not  be  deducted. 

The  retention amount of 5% will  be refunded to the contractor in the Final bill and balance 5% will 

be refunded fourteen  days after the defect liability period. Provided the contractor has 

satisfactorily carried out all the works and to all the defects  in  accordance with  the  conditions of 

contract.  No interest is allowed  on  Retention Money. 

5.13  CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

The contractor shall provide everything  necessary for the proper  execution  of  the work 

according to the intent and meaning of  the  drawings, schedule of quantities and specifications 

taken together whether the same may  or may not be particularly shown or described therein 

provided  that the same can reasonably be inferred therefrom and if the contractor finds any 

discrepancies therein, he shall immediately and in writing refer  the same  to  the  employer whose 

decision shall be final  and  binding.  

The rates quoted against individual items will be inclusive of everything necessary to complete the 

said items of work within the contemplation of the contract and beyond the unit price. No extra 

payments will be allowed for incidental or contingent work, labour and/or materials inclusive of all 

taxes excluding GST and duties whatsoever except for specific taxes, if any, stipulated in the 

tender documents. 

The contractor  shall supply, fix and maintain at his own cost  for  the execution  of any work, all 

tools tackles, machinery and  equipment's  and all  the necessary scaffolding, , watching and 

lighting  by night  as well as by day required not only for the proper  execution  and protection of 

the said work but also for the protection of the public and safety  of  any adjacent roads, streets, 

walls,  houses,  buildings,  all other  erections, matters and things and the contractor shall  take  

down and  remove any or all such scaffolding, etc. as occasion shall be required or when ordered  

to do  so  and shall fully reinstate and make good all  matters  and  things distributed  during  the 

execution of works to the  satisfaction  of  the Employer/Architect. 

The Contractor shall at all times give access to workers employer by the Architect / Employer or 

any men employed on the  buildings and  to  provide  such  parties with  proper sufficient  and  if 

required special scaffolding, hoists and ladders and provide them with water and lighting and leave 

or make any holes, grooves etc. in any work where directed by the employer as may be required  

to enable such workmen to lay or fix pipes, electrical wiring, special fittings  etc. The quoted rates 

of the tenders shall accordingly include all these above mentioned contingent works.  

5.14 TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 

5.14.1  Time of completion 

The entire work is to be completed in all respects within the stipulated period. The date of 

commencement will be Three days from the date of acceptance letter issued to the contractor or 

the day on which contractor is instructed to take possession of site, whichever is latter.  Time is the 

essence of the contract and shall be strictly observed by  the  contractor. 
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The work shall not be considered as completed until the  Employer  have certified in writing that 

work has been completed and the defects liability period shall commence from the date of such 

certificate. 

5.14.2  Extension of Time 

If, in the opinion of the Employer/Architect the works be delayed  

(a) by reason  of any exceptionally inclement weather, or  

(b) by reason  of  instruction  from  the  employer in consequence  of  proceedings  taken  of 

threatened by or disputes, with adjoining or neighboring owners or  

(c) by the  works, or delay, of other contractors or tradesmen engaged or  nominated by the 

Employer and not referred to in the specification or  

(d)  by reason of authorized extra and additions or  

(e) by reason of any combination  of  workmen or strikes or lockout effecting any  of  the  building 

trades  or   

(f)  from other causes which the employer  may  consider  are beyond  the control of the 

contractor, the Employer at the completion  of the time allowed for the contract, shall make fair and 

reasonable  extension of the time for completion in respect therefore. In the event of the Employer 

failing to give possession of the site upon the  day  specified above the time of completion shall be 

extended suitably. 

In case of such strikes or lockouts, as are referred to above, the contractor, shall  immediately give 

the employer, written  notice  thereof. Nevertheless,  the  contractor shall use his best endeavors 

all  that  to prevent  delay, and shall do all that may be reasonably required, to  the satisfaction  of 

the employer to proceed with the works and on his  doing so that it will be ground of consideration 

by the employer for an  extension  of time as above provided. The decision of the Employer as  to  

the period  to the allowed for an extension of time for completion  hereunder (which  decision shall 

be final and binding on the contractor)  shall  be promulgated at the conclusion of such strike or 

lockout and the employer shall  then,  in the event of an extension being granted,  determine  and 

declare  the  final completion date. The provision in  clause  5.15  with respect to payment of 

liquidated damages shall, in such case, be read and construed as if the extended date fixed by the 

employer were  substituted for and the damage shall be deducted accordingly. 

5.14.3  Progress of work 

During the period of construction  the contractor shall maintain  proportionate  progress  on  the 

basis of a programme chart  submitted  by  the contractor  immediately before commencement of 

work and agreed to by  the employer/Architect. Contractor should also include planning for  

procurement  for  scarce material well in advance and reflect the  same  in  the programme chart 

so that there is no delay in completion of the project. 

5.15 LIQUIDATED DAMAGES 

Should   the   work  be  not  completed  to  the  satisfaction   of   the Employer/Architect within the 

stipulated period, the contractor shall  be bound  to pay to the employer a sum calculated as given 

below by  way  of liquidated  damages  and  not as penalty during which  the  work  remains un-

commenced or unfinished after the expiry of the completion date. 

0.5% of  the tendered amount shown in the tender per  week  subject  to ceiling of 5% of the  

accepted contracted sum. 

5.16 TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE  

OFFICE REQUIREMENTS 

5.16.1 The contractor shall provide, fix up and maintain in an approved position proper  office  

accommodation  for the  contractor's  representative  and staff,  which  offices shall be open at all 

reasonable hours  to  receive instruction, notices or communication and clear away on completion 

of the work and make good all work disturbed. 
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All drawings maintained on the site are to be carefully mounted on boards of appropriate size and 

covered with a coat of approved varnish. They are to be protected from ravages of termites, ants 

and other insects. 

The contractor shall provide at site at his own cost all artificial light required for the work and to 

enable other contractors and subcontractors to complete the work within the specified time. 

The  Contractor shall provide a suitable temporary hut for  the  watchmen and clear away the 

same when no longer required and to provide all necessary attendants, lights etc. required. 

The contractor shall arrange for temporary latrines for the use of  workers  and field staff and keep 

the same in a clean sanitary  condition  to the  satisfaction of the Public Health Authorities and 

shall  cause  such latrines  and soil to be cleared away whenever necessary and  shall  make good 

all the works disturbed by these conveniences. 

 Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the 

works during the construction and all receptacles, cisterns, water tanks etc. used for the storage of 

water must be suitably protected against breeding of mosquitoes. The contractor shall indemnify 

the employer  against any breach of rules in  respect  of  anti-malarial measures. 

The  contractor shall not fix or place any placards or  advertisement  of any  description or permit 

the same to be fixed or placed in or upon  any boarding,  gantry,  building structure other than 

those approved  by  the Employer. 

5.16.2  Protective Measures 

The contractor from the time of being placed in possession of  the  site must  make suitable 

arrangements for watching, lighting  and,  protecting the work, the site and surrounding property by 

day, by night, on all days including Sundays and other holidays. 

Contractor shall indemnify the employer against any possible  damage  to the  building, roads, or 

member of the public in coarse of  execution  of the work. 

The contractor  shall  provide necessary  temporary  enclosures,  gates, entrance etc. for the 

protection of the work and materials and for altering  and adopting the same as may be required 

and removing on  completion of the works and making good all works disturbed. 

5.16.3  Storage of materials 

The  contractor  shall provide and maintain proper sheds for  the  proper storage  and  adequate 

protection of the materials etc., and  other  work that  may  be executed on the site including the 

tools and  materials  of subcontractors  and  remove same on completion. 

5.16.4  Tools 

All instruments like steel tape etc. which is found necessary for the works shall be provided by the 

contractor for due performance of the contract. 

All measuring tapes shall be of steel and suitable scaffolding and  ladders  that  may be require for 

safety taking measurements  and  shall  be supplied by the contractor. 

The  Mistry's  and  the supervisors on the works shall  carry  with  them always  a  one  meter or 

two meter steel tapes, a measuring  tape  of  30 meters, a spirit level, a plumb bob and a square 

and shall check the work to  see that work is being done according to the drawings and  

specifications.  The  site engineer will use any or all measuring  instruments  or tools  belonging to 

the contractor as he chooses for checking  the  works executed or being executed on the contract. 

The  contractor should cover in his rates for making provisions  for  all reasonable  facilities for the 

use of his scaffolding, tools  and  plants etc. by subcontractors for their work. 

5.17 NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 

The Contractor shall confirm to the provisions or any acts of the  legislature relating to the work, 

and to the regulations and By-Laws of any authorities, and / or any water, lighting and other 

companies, and / or authorities with whose system the structures were proposed to have 

constructed and shall before making any variation from the drawings or specifications that may be 

associated to so confirm, give the Employer/Architects written notice, specify the variations 
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proposed to be made and the reasons for making them and apply for instructions thereon. the 

Employer on receipt of such intimation shall give a decision with a reasonable time. 

The Contractors shall arrange to give all notices required for by the said acts, regulations or By-

laws to be given to any authority, and to pay to such authority or to any public officer all fees that 

may be properly chargeable in respect of the work and lodge the receipts with the Employer 

The contractor shall indemnify the employer against all claims in respect of  patent  rights, 

royalties, damages to buildings, roads or  member  of public in course of execution of work and 

shall defend all actions  arising  from  such  claims and shall keep the employer  saved  harmless  

and indemnified in all respects from such actions, costs and expenses. 

5.18  CLEARING SITE AND SETTING OUT WORKS 

The  contractor shall set out the works and shall be responsible for  the true  and perfect setting 

out of the work and for the correctness of  the positions,  levels, dimensions and alignment of all 

parts thereof. If  at any time, any error shall appear during the progress of any parts of  the works  

the  contractor shall at his own expenses rectify such  error,  if called  upon  to the satisfaction of 

the employer. The  contractor  shall further  set out the work to the alternative positions at the site  

until one is finally approved and the rates quoted in his tender should include for this and no extra 

on this account will be entertained. 

5.19 ACCESS 

Any  authorized  representative of the employer/architect  shall  at  all reasonable  times have free 

access to the works and/or to the  workshops, factories  or  other places where materials are being  

prepared  or  constructed for the work and also to any place where the materials are lying or  from  

where they are being obtained, and the  contractor  shall  give every facility to the BANK or their 

representatives necessary for inspection  and examination and test of the materials and  

workmanship.  Except the representatives of the employer, no person shall be allowed at any time 

without the written permission of the employer. 

5.20 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 

All  the works specified and provided for in the specifications or  which may  be  required to be 

done in order to perform and  complete  any  part thereof  shall be executed in the best and most 

workman like manner  with materials  of  the best and approved quality of the respective  kinds  in 

accordance with the particulars contained in and implied by the  specifications  and  as 

represented by the drawings or according to  such  other additional particulars and instructions as 

may from time to time be given by  the Employer/Architect during the execution of the work, and  to  

his entire satisfaction. 

If required by the Employer/Architect the contractor shall have to  carry out  tests  on materials and 

workmanship in  approved  materials  testing laboratories  or as prescribed by the employer at his 

own cost  to  prove that  the materials etc. under test confirming to the relevant  IS  standards  or 

as specified in the specifications. The necessary  charges  for preparation  of mould (in case of 

concrete cube),  transporting,  testing etc.  shall have to be borne by the contractor. No extra 

payment on  this account would in any case be entertained.  

All the materials (except where otherwise described) stores and equipment required for the full 

performance of the work under the contract must  be provided  through  normal  channels  and 

must be the  best  of their  kind available and contractor/s must be entirely  responsible  for the 

proper and efficient carrying out of the work. The work must be  done in the best workman like 

manner. Samples of all materials to be used must be   submitted  to  the  Employer/Architect  

when  so  directed  by   the Engineer/Architects and written approval from Employer/Architect must  

be obtained prior to placement of order. The approved samples shall be kept with the Employer till 

the completion of work. 

Should the work be suspended by reason of rain, strike, lockouts or  any other cause, the 

contractor shall take all precautions necessary for  the protection  of  work and at his own 

expenses shall make good  any  damage arising from any of these causes. 
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The  contractor shall cover up and protect from damage, from  any  cause, all  new work and 

supply all temporary doors, protection to windows,  and any  other requisite protection for the 

execution of the work whether  by himself or special tradesmen or subcontractor and any damage 

caused must be made good by the contractor at his own expenses. 
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5.21  REMOVAL OF IMPROPER WORK 

The employer shall during the progress of the work have power to order in writing from time to time 

the removal from the work within such  reasonable  time  or times as may be specified in the order  

of  any  materials which in the opinion of the Employer/Architect are not in accordance with 

specification or instructions, the substitution or proper re-execution of any  work executed with 

materials or workmanship not in  accordance  with the  drawings and specifications or instructions. 

In case the  contractor refuses  to  comply with the order the employer shall have the  power  to 

employ  and  pay other agencies to carry out the work  and  all  expenses consequent  thereon or 

incidental there to as certified by  the  employer shall be borne by the contractor or may be 

deducted from any money due to or  that  may become due to the contractor. No certificate which  

may  be given  by the Architects shall relieve the contractor from his  liability in respect of unsound 

work or bad materials. 

5.22 SITE ENGINEER 

The term "Site  Engineer" shall mean the person posted at site by  Architect/Employer  to 

superintend the work. The contractor shall  afford  the Site  Engineer every facility and assistance 

for examining the works  and materials   for  checking  and  measuring  work and materials.  The  

Site Engineer  shall have no power to revoke,  alter,  enlarge  or  relax  any requirements  of the 

contractor or to sanction any day  work,  additions, alterations, deviations, or omissions or any 

extra work whatever,  except in so far as such authority may be specially conferred by a written 

order of the Employer. 

The Site Engineer shall have power to give notice to the contractor or to his foreman of non-

approval of any work or materials and such work  shall be suspended or the use of such materials 

shall be discontinued until the decision of the employer is obtained. The work will from time to time  

be examined by the Architects, Engineer from the premises department of  the Employer and the 

Site Engineer. But such examination shall not in any way exonerate the contractor from the 

obligation to remedy and defects  which may  be  found  to exist at any stage of the work or after  

the  same  is complete. Subject to the limitations of this clause the contractor  shall take 

instructions only from the Employer. 

5.23  CONTRACTOR'S EMPLOYEES 

The  Contractor shall employ technically qualified and  competent  supervisors  for  the work who 

shall be available (by turn)  through  out  the working   hours   to  receive  and  comply  with  

instructions   of   the Employer/Architects. The contractor shall engage at least one experienced 

Engineer  as  site-in-charge for execution of the  work.  The  contractor shall employ in 

connections with the work persons having the  appropriate skill or ability to perform their job 

efficiently. 

The  contractor  shall employ  local labourers  on the  work  as  far  as possible. 

No  labourers  below the age of sixteen years and who is  not  an  Indian National shall be 

employed on the work. 

Any laborer supplied by the contractor to be engaged on the work on  day work  basis either wholly 

or partly under the direct order or control  of the  Employer  or his representative shall be deemed 

to be a  person  employed by the contractor. 

The  contractor shall comply with the provisions of all  labour  legislation's including the 

requirements of : 

a) The payment of Wages Act. 

b) Employer's Liability Act. 

c) Workmen's Compensation Act. 

d) Contractor Labour (Regulation & Abolition) Act, 1970 and   Central Rules 1974. 

e) Apprentices Act 1961. 

f) Any other Act or enactment relating thereto and rules framed    there-under from time to time. 
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The  contractor shall keep the Employer saved, harmless  and  indemnified against  claims if any 

of the workmen or any other person and  all  costs and  expenses as any be incurred by the 

Employer in connection  with  any claim that may be made by any workman or any other person. 

The contractor shall comply at his own cost with the order of requirement of  any  Health  Officer of 

the state or any local authority  or  of  the Employer regarding the maintenance of proper 

environmental sanitation  of the area where the contractor's labourers are housed or 

accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and  other 

contagious  diseases. The contractor shall provide maintain and  keep  in good  sanitary  condition  

adequate sanitary  accommodation  and  provide facilities  for pure drinking water at all times for 

the use of  men  engaged on the works and shall remove and clear away the same on completion 

of  the works. Adequate precautions shall be taken by the  contractor  to prevent  nuisance  of any 

kind on the works or the  lands  adjoining  the same. 

The  contractor shall arrange to provide first aid treatment to  the  labourers engaged on the works. 

He shall within 24 hours of the  occurrence of  any accident at or about the site or in connection 

with execution  of the works, report such accident to the employer and also to the competent 

authority where such report is required by law. 

5.24  DISMISSAL OF WORKMEN 

The  contractor shall on the request of the employer immediately  dismiss from  works any person 

employed thereon by him who may in the opinion  of the employer be unsuitable or incompetent or 

who may misconduct  himself. Such  discharges  shall  not be the basis of claim  for  

compensation  or damages against the employer or any of their officers or employee. 

5.25 ASSIGNMENT 

The whole of the works included in the contract shall be executed by  the contractor and the 

contractor shall not directly or indirectly  transfer, assign  or underlet the contract or any part, share 

or  interest  therein nor, shall take a new partner without written consent of the employer and no  

subletting  shall  relieve the contractor from the  full  and  entire responsibility of the contract or 

from active superintendence of the work during their progress. 

5.26 DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 

The  contractor  shall  be responsible for all injury to  the  worker  or workmen or persons, or things 

and for all damages to the  project works, materials, equipments, structural and/or decorative part 

of  property which may arise from the operations or neglect of himself or of  any subcontractor or 

any of his or a subcontractor's employees whether such injury  or  damage arise from 

carelessness, accident or any  other  cause whatsoever  in any way connected with the carrying 

out of this  contract. The  clause shall be held to include interalia any damage  to  buildings 

whether  immediately  adjacent  or otherwise and  any  damage  to  roads, streets,  foot paths or 

ways as well as damages caused to  the  buildings and the works forming the subject of this 

contract by rain, wind or other inclemency  of the weather. The contractor shall indemnify  the  

employer and  hold  harmless in respect of all and any expenses arising  from  any such  injury or 

damages to persons or property as aforesaid and  also  in respect  of any claim made in respect of 

injury or damage under any  acts of compensation or damage consequent upon such claim. 

The  contractor shall reinstate, rectify and remedy all damages of  every sort mentioned in this 

clause so as to deliver the whole of the  contract works  complete  and perfect in every respect 

and so as to make  good  or otherwise  satisfy all claims for damages to the property or  third  

parties. 

The  contractor  shall effect the insurance necessary and  indemnify  the employer entirely from all 

responsibility in this respect. The  insurance must be placed with company approved by the 

employer and must be effected jointly  in  the name of the contractor and the employer and  the  

policy lodged  with the latter. The scope of insurance is to include  damage  or loss  to the contract 

itself till this is made over in a complete  state. Insurance is compulsory and must be effected for 

the very initial  stage. The  contractor shall also be responsible for anything which may  be  
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excluded  from the damage to any property arising out of incidents,  negligence or defective 

carrying out of this contract. 

The  employer  shall  be at liberty and hereby empowered  to  deduct  the amount of any 

damages, compensations, costs, charges and expenses arising or accruing from or in respect of 

any such claim or damages from any sums including the total security deposit due or to become 

due to the contractor. 

5.27 INSURANCE 

Unless otherwise instructed the contractor shall insure the works for all risk  (include fire, flood, 

earthquake & third party) of  the  contractor for total tender value and keep them insured until the 

virtual completion of  the  contract against any loss or damage of the material and  of  the project.  

The  insurance must be placed with a company  approved  by  the Employer  in the joint names of 

the Employer and the contractor for  such amount  and for any further sum if called to do so by the  

Employer.  The premium of such further sum being allowed to the contractor as an authorized  

extra. The contractor shall deposit the policy and receipt  premium paid  with the Employer within 

twenty one days from the date of issue  of work  order  unless otherwise instructed. In default  of  

the  contractor insuring  as provided above the Employer on his behalf may so insure  and may 

deduct the premiums paid from any money due, or which may become  due to  the contractor. The 

contractor shall as soon as the claim  under  the policy is settled or the work reinstated by 

Insurance Company should they elect  to  do so, proceed with due diligence with the completion  

of  the works  in the same manner as though the fire has not occurred and in  all respects under 

the conditions of the contract. The Contractor in case  of rebuilding or reinstatement after fire shall 

be entitled to extension  of time for completion as the Employer may deem fit. 

5.28 ACCOUNTS RECEIPT & VOUCHERS 

The contractor shall, upon the request of the employer furnish them  with all  the  invoices, 

accounts, receipts and other vouchers that  they  may require in connection with the works under 

this contract. If the contractor shall use materials less than what he is required under the contract, 

the  value of the difference in the quantity of the materials he was  required to use and that he 

actually used shall be deducted from his  dues. The decision of the employer shall be final and 

binding on the contractor as to the amount of materials. The contractor is required to use for  any 

work under this contract. 

Before  taking any measurement of any work the site Engineer  or  a subordinate  deputed by him 

shall give reasonable notice to the  contractor.  If  the contractor fails to attend at the 

measurements  after  such notice or fails to countersign or to record the difference within a  week 

from the date of measurement in the manner required by the  Site Engineer then in any such event 

the measurements taken by the Site Engineer or  by the subordinate deputed by him as the case 

may be is final and binding on the  contractor  and the contractor  shall have no right to  dispute  

the same. 

 PAYMENTS 

All bills shall be submitted by the contractor in the form prescribed by the employer.  Normally one 

interim bill shall be  prepared  each  month subject  to  minimum  value for interim certificate as  

stated  in  these documents. The bills in proper forms must be duly accompanied by detailed 

measurements in support of the quantities of work done  and  must  show deductions for all 

previous payments, retention money etc. The bill shall be  checked at site by site Engineer and 

thereafter the  Architect  shall issue  a certificate after due  scrutiny of the contractor's  bill  which 

may  be  further  verified by the Employer and the  contractor  shall  be entitled to payment there 

of, within the period of honoring certificates named in these documents, as per final verified 

amount by the Employer. 

The  amount as stated in an interim certificate  

shall be the total  value of  work properly executed and secured advance on the materials   as  

described  under the heading of secured advance less the amount to  be  retained  by  the  

employer as retention money vide clause  5.12  of  these conditions and less installments 
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previously paid under these  conditions, provided the such certificate shall only include the value of 

said  material and goods as and from such time as they are reasonably, properly and not  

prematurely brought to or placed adjacent to the work and then  only if adequately protected 

against weather or other casualties. 

The  employer will deduct retention money as described in clause 5.12  of these conditions. The 

refund of retention money will be made as specified in the said clause. 

If  the employer has supplied any materials or goods to  the  contractor, the  cost of any such 

materials or goods will be  progressively  deducted from  the amount due to the contractor in 

accordance with the  quantities consumed in the work. 

All  the interim payments shall be regarded as payment by way of  advance against  the  final 

payments only and not as payments for  work  actually done  and completed and shall not 

preclude the requiring of  bad  unsound and  imperfect or unskilled work to be removed and taken 

away and  reconstructed  or  re-erected or to be considered as an admission  of  the  due 

performance  of the contract or any part thereof in any respect   or  the accruing of any claim, nor 

shall, it conclude determine or affect in  any way  the powers of the employer under these 

conditions or any of them  as to the final settlement and adjustment of the accounts or otherwise 

or in any  other way vary or affect the contract. The final bill shall be  submitted  by the contractor 

within one month of the date fixed for  completion  of  the work or of the date of certificate  of  

virtual  completion furnished by employer and payment shall be made within six weeks after issue 

of certificate of the Architect. 

 

5.30  SECURED ADVANCE FOR MATERIAL AT SITE 

No secured advance shall be paid. 

5.31 FINAL PAYMENTS 

The  period of Final Measurements will be One Month from date  of  Completion, The final bill shall 

be accompanied by a certificate of  completion from  the Employer, payments of final bill shall be 

made after  deduction of Retention Money as specified in clause 5.12 of these  conditions, which 

sum  shall  be  refunded after the completion of  the  Defects  Liability Period after receiving the 

Employer and Architect's certificate that  the contractor has rectified all defects to the satisfaction 

of the  Employer and  Architects. The acceptance of payments of the final bill by the contractor 

would indicate that he will have no further claim in  respect of the work executed. 

5.32  VARIATION/DEVIATIONS 

The contractor may when authorized and shall, when directed in writing by the  employer  add or 

omit, or vary the works shown in  the  drawings  or described in the specifications or included in the 

priced schedule of the quantities.  The contractor on his own accord shall  make  no  addition, 

omission  or variation without such authorization of direction. A  verbal authorization of direction by 

the employer shall when confirmed correctly by  the contractor in writing within 3 days shall be 

deemed to have  been given in writing. 

The contractor shall send to the Architect/Employer once in every Month a statement  giving 

particulars, as full and detailed as possible,  of  all claims  for any additional payment to which the 

contractor  may  consider himself  entitled  and  of all extra or additional work  ordered  by  the 

employer which he has executed during the preceding month. 

No final interim claim for payment for any such work or expense, will  be considered  which  has  

not been included in such  a  statement  provided always  that  the  Architect shall be entitled  after  

taking  employer's sanction  to authorize payment to be made for any such work  or  expense, not 

withstanding the contractor's failure to comply with this  condition, if the contractor has, at the 

earliest practicable opportunity,  notified the Architect in writing that he intends to make a claim for 

such work. 

The  rates for additional, altered, substituted work shall be arrived  at in accordance with the 

following rules : 
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i)  The net rates or prices in the contract schedule shall determine  the valuation of (the rates for) 

the extra work (items) where such extra work is  of similar character and is executed under similar 

conditions as  the work priced therein. 

ii) If the rates for the extra, altered or substituted or (deviated) work are  not  provided for 

(available) in the schedule  of  quantities,  they shall to the extent possible be derived out of rate 

given in that  schedule for similar or near similar items. For the purpose of such deviation, where  

necessary and when so directed, the contractor shall  furnish  detailed  analysis for the said similar 

or near similar items in  the  contract schedule. For such portions of the analysis, for the extra, 

altered or substituted (deviated) work for which prices cannot be abstracted from the 

corresponding analysis of rates for the said similar or near  similar items  in the contract schedule, 

market rates substantiated  by  purchase bills/vouchers dependable printed price schedule of 

building materials of different type shall be adopted, using factors and constants for  quantum of 

materials, labour, T & P and sundries, form standard analysis of rates adopted  by  the National 

Building Organization, Ministry  of  Works  and Housing, Government of India in preparation of All 

India Standard  Schedule  of Rates, 2002/DAR and adding 10% over towards profit  and  

overheads.  When called upon to do so, the contractor shall submit  the  required purchase 

bills/vouchers. 

iii) In respect of a contract which incorporates more than one  schedule, the rate applicable in case 

(i) above if not provided for in the schedule pertaining to the work in which the addition, alteration 

or  substitution (deviation) occurs, shall be taken as the lowest applicable rate in other schedules. 

Similarly in case (ii) above if similar in near similar  items cannot  be  found  in the schedule 

pertaining to the work  in  which  the addition, alteration or substitution (deviation) occurs, similar or  

near similar items from the other schedule shall be adopted. 

iv)  In the case of additional, altered substituted (deviated) for  which rates  cannot  be reasonably 

be derived as at (ii) and (iii)  above,  the rates  shall be worked out adopting market prices, 

substantiated by  purchase  bills/vouchers using factors and constants for quantum of  materials,  

labour, T & P and sundries from standard analysis of rates  adopted by  the  National Building 

Organization, Ministry of Works  and  Housing, Government  of  India in preparation of All India  

Standard  Schedule  of Rates, 2002 DAR and adding 10% over towards profit and overheads. 

When called   upon  to  do  so  the  contractor  shall  submit  his   purchase bills/vouchers to the 

Architect's and Employer. 

v) The question as to what particular items, being similar or near  similar to the additional, altered 

or substituted (deviated) work in the contract schedule are to be adopted for deviation of rates for 

the additional,  altered  for substituted deviated work and whether  the  said  rates cannot  be  

derived from similar or near similar items  in  the  contract schedule will decided by the employer. 

vi) In case (ii) to (iv) the contractor is required to submit his  analysis of rates adopting the 

principles enunciated and the Architect,  after scrutinizing  the  analysis any other papers furnished  

will  allow  such rates as he considers reasonable after obtaining Employer's sanctions. 

vii)  Where  extra work is of such a nature that it  cannot  be  properly measured  or valued, the 

contractor shall be allowed day work  priced  at the  net rates stated in the tender or the priced 

schedule of  quantities or  if not so stated then in accordance with the minimum local  day  work 

rates  and  wage  for the district notified by  the  concerned  authority provided  that  in either case 

if required by the  Architects,  vouchers, muster rolls and other documents, required for proper 

verification of the labour employed and the materials deployed on the said work and the costs 

thereof  be delivered to the Site Engineer, Architect or his  representative  on or before the end of 

the week following that in which  the  work has been executed. 

The question as to whether extra work is of such nature that it cannot be properly measured or 

valued will be decided by the Architects and Employer.  The margin to be allowed on actual costs 

to the  contractor  towards profit and overhead shall be 15%. 

5.33  DEVIATION LIMIT FOR TENDER QUANTITIES  BEYOND 25% 

The  tender  rates shall hold good for any increase in  the tendered  quantities up to variation of 

25%.  In case tender  quantities of an individual item exceeds the deviation limit of 25%, the same 
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item is to be got approved by submitting the Market Rate Analysis of the above item, negotiated, 

and got to be approved by the competent authority. Please note that in no case contractor should 

execute the deviated item without prior approval   the rates  for the excess quantities. Over and 

above the deviation limit shall be payable as  per market rate analysis, sustained by purchase  

vouchers/bill  using constant  only of materials, labour, T & P etc. from all Indian  Standard 

analysis  of rates published by NBO/DAR with 15% contractor's  profit and overheads. For non 

schedule items, constant of material, labour, T & P etc. shall be decided by the Engineer in-charge 

of Employer, and Architect based on the actual observation at site. 

5.34 SUBSTITUTION Should the contractor desire to substitute any materials and workmanship, 

he/they must obtain the approval of the Architect/Employer in writing for any  such  substitution  

well in advance. Materials designated  in  this specification  indefinitely by such terms as "Equal" or 

"other  approved" etc.,  specific approval of the Employer/Architect has to be obtained  in writing.  

5.36 CLEARING SITE ON COMPLETION 

On  completion of the works, the contractor shall clear away  and  remove from  the site all 

constructional plant, surplus materials,  rubbish  and temporary  works  of every kind and leave the 

whole of the site  and  the works  clean  and in a workmanlike condition to the satisfaction  of   the 

Employer and Architects. 

5.37 DEFECTS AFTER COMPLETION 

The defects liability period (D.L.P.) shall commence form the certified date of virtual completion 

issued jointly by the BANK /Architects.  The contractor shall make good at his own cost and to the 

satisfaction of the employer all defects, shrinkages or other faults which may appear within 12 

months after completion of the work. In  default,  the employer  may  employ and pay other 

persons to amend and make  good  such damages,  losses  and expenses consequent thereon or  

incidental  thereto shall  be made good and borne by the contractor and such damages,  losses 

and  expenses  shall be recoverable from him by the employer  or  may  be deducted by the 

employer, in lieu of such amending and making good by the contractor, deduct from any money 

due to the contractor a sum  equivalent to the cost of amending such work and in the event of the 

amount retained being  insufficient,  recover that balance from the contractor  from  the amount 

retained under clause No. 5.12 together with any expenses the  Employer may have incurred in 

connection therewith. 

5.38 CONCEALED WORK 

The  contractor  shall  give due notice to the  Employer  and  Architects whenever any work is to 

be buried in the earth, concrete or in the bodies of  walls or otherwise becoming inaccessible later 

on, in order that  the work may be inspected and correct dimensions taken before such burial, in 

default  whereof the same shall, at the option of the  Employer/Architect be  either  opened up for 

measurement at the contractor's expense  or  no payment may be made for such materials. 

Should any dispute or differences arise  after the execution of any work as to measurements etc., 

or  other matters which cannot be conveniently tested or checked, the notes of  the Employer shall 

be accepted as correct and binding on the contractor. 

5.39 IDLE LABOUR: Whatever the reasons may be, no claim for idle labour, additional 

establishment cost of hire and labour charges of tools and plants  would  be entertained under any 

circumstances. 

5.40 SUSPENSIONS 

If  the  contractor, except on account of any legal  restraint  upon  the Employer preventing the 

continuance of the work, abandons, suspends  work or  in the opinion of the Employer, the 

contractor neglects or  fails  to proceed  with  due diligence in the performance of his part of  the  

contract, the Employer shall have the power to give notice in writing to the contractor requiring the 

work be proceeded within a reasonable manner and with reasonable dispatch, such notices 

purport to be a notice under  this clause. 

After  such notice shall have been given the contractor shall not  be  at liberty to remove from the 

site of the works or from any ground  contiguous  thereto  any  plant or materials to subsist from 
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the  date  of  such notice being given until the notice shall have been complied with. If the 

contractor shall fail for 7 (seven) days after such notice has been given to proceed with the works 

as therein prescribed, the Employer may proceed as provided in clauses 5.41 (Termination of 

contract by Employer). 

5.41 TERMINATION OF CONTRACT BY EMPLOYER 

The  contractor being a company go into liquidation whether voluntary  or compulsory  or  being a 

firm shall be dissolved or  being  an  individual shall be adjudicated insolvent or shall make an 

assignment or a  composition  for the benefit of  the greater part, in numbers or amount  of  his 

creditors  or shall enters into a Deed or arrangement with his  creditors or if the official assignee in 

insolvency of the receiver of the contractor in insolvency, shall repudiate the contract, or if a 

receiver of  the contractor's   appointed by court shall be unable, within  fourteen  days after  notice  

to him requiring him to do so, to show to  the  reasonable satisfaction  of the Employer  that he is 

able to carry out  and  fulfill the  contract,  and  if so required by the employer  to  give  reasonable 

security  therefore,  or if the contractor shall suffer  execution  to  be issued, or shall suffer any 

payment under this contract to be attached by  or  on  behalf of and the creditors of the contractor,  

or  shall  assign charge or encumber this contract or any payments due or which may  become due  

to the contractor there under, or shall neglect  or fail  to  observe and perform all or any of the acts 

matters of things by this contract  to be observed and performed by the contractor within three 

clear days after the notice shall have been given to the contractor in manner  hereinafter 

mentioned   requiring  the contractor to observe or perform the  same  or shall use improper 

materials or workmanship in carrying on the works,  or shall in the opinion of the employer not 

exercised such due diligence and make  such due progress as would enable the work to be  

completed  within due  time agreed upon, and shall fail to proceed to the  satisfaction  of the 

employer after three clear days notice requiring the contractor so to do  shall have been given to 

the contractor as hereinafter mentioned,  or shall  abandon the contract, then and in any of the 

said cases, the  BANK may  not withstanding previous waiver determine the contract by a  notice 

in  writing to the effect as hereinafter mentioned, but  without  thereby effecting  the powers of the 

employer of the obligations and  liabilities of the contractor the whole of which shall continue in 

force as fully  as if  the contract, had not been so determined and as if the  works  subsequently  

executed  had been executed by  or on behalf of  the  contractor (without thereby creating any 

trust in favour of the contractor). Further the  employer or his agent, or servants, may enter upon 

and take  possession  of the work and all plants, tools, scaffolding,  sheds,  machinery, steam  and 

other power utensils and materials lying upon premises or  the adjoining  lands  or roads and sell 

the same as his own property  or  may employ  the same by means of his own servants and 

workmen in carrying  on and  completing the works or by employing any other contractors or  other 

persons  or person to complete the works and the contractor shall not  in any  way  interrupt or do 

any act, matter of thing to prevent  or  hinder such other contractors or other persons or person 

employed from  completing  and finishing or using the materials and plants for the  works  when 

the  works shall be completed, or as soon thereafter as conveniently  may be, the employer shall 

give notice in writing to the contractor to remove his surplus materials and plants and should the 

contractor fail to do  so within  a period of fourteen days after receipt by him. The employer may 

sell  the same by Public Auction and shall give credit to the  contractor for  the amount so 

released. Any expenses or losses incurred by  the  employer  in  getting the works carried out by 

other contractors  shall  be adjusted  against the amount payable to the contractor by way of  

selling his  tools and plants or due on account of work carried out by  the  contractor  prior  to  

engaging other contractors or  against  the  Security Deposit. 

5.41 ARBITRATION 

Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the meaning 

of the specifications, design, drawings and instructions herein before mentioned and as to the 

quality of workmanship or materials used on the work or as to any other question, claim, right, 

matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 

specifications, estimates, instructions order or these conditions or otherwise concerning the work 
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or the execution or failure to execute the same whether arising during the progress of the work or 

after the cancellation, termination, completion or abandonment there of shall be dealt with as 

mentioned hereinafter. 

i) If the contractor considers that he is entitled to any extra payment or compensation in 

respect of the works over and above the amounts admitted as payable by the Architect 

or in case the contractor wants to dispute the validity of any deductions or recoveries 

made or proposed to the made from contract or raise any dispute, the contractor shall 

forthwith give notice in writing of his claim or dispute to the Assistant General Manager 

(Premises & Estate)/Dy. General Manager (Premises). S.B.I. ………………………… and 

endorse a copy of the same to the Architect, within 60 Days from the date of 

disallowance there of or the date of deduction or recovery. The said notice shall give full 

particulars of the claim, grounds on which it is based and detailed calculations of the 

amount claimed and the contractor shall not be entitled to raise any claim nor shall the 

Bank be in any way liable in respect of any claim by the contractor unless notice of 

such claim shall have been given by the contractor to the Asst. General manager 

(Premises & Estate)/Dy. General Manager (Premises) in the manner and within the time 

as aforesaid. The contractor shall be deemed to have waived and extinguished all his 

right in respect of any claim not notified to the Asst. General Manager (Premises & 

Estate)/Dy. General Manager (Premises) in writing in the manner and within the time 

aforesaid. 

ii) The Asst. General Manager (Premises & Estate)/Dy. General Manager (Premises) shall 

give his decision in writing on the claims notified by the contractor. The contractor may 

within 60 Days of the receipt of the decision of the Asst. General Manager (Premises & 

Estate)/Dy. General Manager (Premises) submit his claims to the conciliating authority 

namely the Circle Development Office/General Manager (O.L. & Corporate Services). 

S.B.I. ……………………… for conciliation alongwith all details and copies of 

correspondence exchanged between him and the Asst. General Manager (Premises & 

Estate)/Dy. General Manager (Premises). 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 60 dAYS of termination there of shall give a notice to 

the concerned Chief General Manager/Dy. Managing Director & Corporate 

Development Office of the Bank for appointment of an arbitrator to adjudicate the 

notified claims falling which the claims of the contractor shall be deemed to have been 

considered absolutely barred and waived. 

iv) Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes of differences arising out of the notified claims of the contractor as 

aforesaid and all claims of the Bank shall be referred for adjudication through arbitration 

by the Sole Arbitrator appointed by the Chief General Manager/Dy. Managing Director & 

Corporate Development Officer. It will also be no objection to any such appointment 

that the Arbitrator so appointed is a Bank Officer and that he had to deal with the 

matters to which the Contract relates in the course of his duties as Bank Officer. F the 

arbitrator so appointed is unable or unwilling to act or resigns his appointment or 

vacates his office due to any reason whatsoever another sole arbitrator shall be 

appointed in the manner aforesaid by the said Chief General Manager / Dy. General 

Managing Director & C.D.O. Such person shall be entitled to proceed with the reference 

from the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief 

General Manager /Dy. Managing Director & Corporate Development Officer as aforesaid should 

act as arbitrator. 
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The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or reenactment there of and the 

rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 

equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank 

Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the 

reference on the date he issues notice to both the parties calling them to submit their statement of 

claims and counter statement of claims. The venue of the arbitration shall be such place as may 

be fixed by the arbitrator in his sole discretion. The fees, if any of the arbitrator shall, if required to 

be paid before the award is made and published, be paid half and half by each of the parties. The 

cost of the reference and of the award (including the fees, if any of the arbitrator) shall be in the 

discretion of the arbitrator who may direct to any by whom and in what manner, such costs or any 

part there of shall be paid and fix or settle the amount of costs to be so paid.   

  

5.44 SPECIALISTS WORKS 

The Contractor must associate himself with the specialist firm to be approved by the BANK,/ 

Architect in writing for wooden flooring  for Electrical works are to be executed by specialist firms.  

5.45 CONTRACT DRAWINGS GENERAL 

Two copies of each of the drawings and one copy of each of the  condition of contract 

specification tender preamble and bill of quantities will  be provided for the use of the contractor 

who must satisfy himself as to the accuracy  of the said copies in every detail, and make all  other  

copies necessary  for  the conduct of the work. Any comments on drawings  to  be given by the 

contractor within 7 days from receiving of drawings. 

One  copy of each drawing or sketch furnished to the contractor shall  be kept in an office at the 

works and the Engineer or any person  authorized by  the  Employer  shall have free access to the  

drawings  and  sketches whenever they desire. 

5.46 RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER 

The  work  is  liable to be technically audited by  the  Chief  Technical Examiner  of  the Central 

Vigilance Commission Government of  India  from time  to time. Any defects, improvements or 

testing etc. pointed  out  by the  Chief Technical Examiner should be carried out by the contractor  

at his own cost and any deduction suggested by the CTE will be effected. 

The  Employer  shall have a right to cause a  technical  examination  and audit  of works and the 

final bills of the contractor including all  supporting vouchers, abstract, etc. to be made at the time 

of payment of the final  bill. If as a result of this examination or otherwise any  sum  is found to 

have been over paid in respect of any work done by the  contractor  under  the  contract the 

contractor shall be liable  to  return  the amount of over payment and it shall be lawful for the 

employer to recover the same from him from any sum or sums due to him and in any other manner 

legally permissible and if it is found that the contractor was paid  less than  what was due to him 

under the contract in respect of any work  executed  by  him under it, the amount of such under 

payment shall  be  duly paid by the employer. 

Any  sum of money due and payable to the contractor  (including  Security Deposit returnable to 

him) under this contract may be appropriated by the Employer and set off against any claim of the 

employer of the payment  of a  sum  of money arising out of or under any other contract made  by  

the contractor with employer. 

5.47 WATCHING AND LIGHTING 

The contractor shall provide and maintain at his own expense all  lights, guards, fencing and 

watching when and where necessary or required by  the Architects and Employer for the protection 

of the works or for the safety and convenience of those employed on the works or the public.  
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 5.48 CONTROL RECORDS 

The under-noted records books at the site of work shall be maintained in addition to normal routine 

requirements by the contractor. 

a) Daily progress record. 

b) Work site order book. 

c) Instruction by BANK's Officers. 

d) Test registers of other materials/fittings fixtures   equipments as stipulated in the tender. 

e) Register of drawings and working details. 

f) Log book of defects. 

g) Hindrance registers giving details of commencement and   removal of each hindrance. 

h) Dismantled materials account register. 

i) Supply and consumption register of scare / costly materials like  laminates special paints white 

cement,  or any material as directed by Architect / Employer. 

j) Specifications C.P.W.D. & I.S.I. as applicable to the contract. 

k) IS : 1200 relating to measurements. 

l) Conversion Table IS 786. 

These registers are to be got singed by the Bank’s Engineer/ Architect on their visits. 

5.49 SECURITY ARRANGEMENT 

(a) Proper arrangements shall be made to keep all records under lock and key. 

(b) It shall be ensured that the contractor provides for adequate fences, watch and ward and 

security of basic materials such as cement and steel etc. 

(c) Movement of material, stores and plant, especially of those in  which the  BANK has got a 

financial interest or those which influence  progress of work, shall be strictly controlled. Checks 

shall be exercised at  gate (entrance and exit shall be preferably through one gate only). 

(d) When the work  is completed and handed over to the user, the  responsibility of proper security 

arrangement shall rest with the users. 

5.50 WORKING HOURS 

Site officers working hours shall normally be fixed as may be  prevailing in the locality. 

Normally  no  construction work of important structural nature  shall  be carried  out on Sundays, 

Holidays and during nights. In exceptional  circumstances, however, the work may be carried out 

with proper approval  of the Site Engineer who shall depute supervision staff to be present on the 

occasion. 

5.51 LABOUR RECORD 

The contractor shall maintain relevant records and fulfill all conditions and  requirements  in 

accordance with the following Act  and  Rules  made hereunder. 

(a) The Payment of Wages Act. 

(b) Employer's Liability Act. 

(c) Workmen's Compensation Act. 

(d) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules    1971. 

(e) Apprentices Act 1961. 

(f) Minimum wages Act 1948. 

(g) Industrial disputed Act 1947. 

(h) Maternity benefit Act 1961. 

(i) ESI Act. 
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(j) Payment of Bonus Act. 

(k) Payment of Gratuity Act. 

(l) Any other Act are enactment relating there to and rules    framed thereunder from time to time. 

5.53 HANDING OVER BUILDING/PROJECT WORK TO THE BANK 

Handing  and  taking over report and  inventories/statement  (in  quadruplicate) at the time of 

handling over shall be prepared. The reports  and inventories shall be signed by : 

(a) The contractor (Only the relevant papers). 

(b) The Site Engineer, and 

(c) Competent authority in the BANK. 

The following inventories/statements shall be prepared : 

i.  Inventory of furniture (Table, Chairs, Almirah etc.). 

ii.. Inventories of  builders hardwares etc.) locks (Riim mortice and cylindrical) and night latches all 

with duplicate keys. 

iii. Inventory of fixtures & fittings of installations (electrical light fittings, fans, bells, air-conditioning, 

lifts pumps and the like ). 

5.54 DELINQUENCIES OF CONTRACTORS 

5.54.  Procedures for dealing with Delinquencies/ Defaults/  Misconduct/ Misdemeanors of 

tenderers/ Contractors. 

i)  The undernoted delinquencies/defaults/misconduct/misdemeanors on  the part of tenderer or 

enlisted contract will attract disciplinary action. 

a) Incorrect information about credentials, about his performance, equipment, resources, technical 

staff etc. 

b) Non-submission of the fresh/latest Income tax clearance certificate. 

c) Irregular tendering practice. 

d) Submission  of tender containing for too many arithmetical errors  and freak rates. 

e) Revoking a tender without any valid reasons. 

f) Tardiness in commencing work. 

g) Poor Organisation at site & lack of his personal supervision. 

h) Ignoring  BANK's  notices for  replacement/rectification  of  rejected materials, workmanship etc. 

i) Violating any of the important conditions of contract, i.e. site facilities, insurance, labour laws, 

ban on subletting etc. 

j) Lack of promptitude and cooperation in measurement of work and settlement of final account. 

k) Non-submission of vouchers and proofs of purchase etc. 

l) Tendency towards putting up false and untenable claims. 

m) Tendency towards suspension of work for frivolous reasons. 

n) Bad treatment of labour. 

o) Bad  treatment of subcontractors (piece workers) and un-business  like dealings with suppliers 

of materials. 

p) Lack of cooperation with nominated contractors or BANK's labour. 

q) Contractor becoming BANK rupt or insolvent. 

r) Contractor's conviction by a court of law. 

s) Failure  to  satisfactorily rectify defects during  Defects  Liability Period  (DLP) and discovery of 

latent defects in contractor's work  after the expiry of DLP of his contract. 
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5.54. Disciplinary action against (Delinquencies of) contractor. 

ii) Action 

The award of the undernoted disciplinary action shall be considered. 

a) Placing  embargo on issue of tenders of temporary suspension from  the BANK's approved list.  

b) Permanent  ban on issue of tenders & removal from the BANK's  approved list. 

c) Circulation of the contractor's name to other Public Under taking or Government 

Department for non-entertainment of  this  publication  for contract work. 

 

 

 

SPECIAL CONDITION OF CONTRACT 

 

 

Scope of work 

1.0 The scope of work is to carry out for the Interior Furnishing work of MINI RACPC, DHAR, 

for State Bank of India 

 

2.0  Address of site 

 
The site is located at SBI MINI RACPC, DHAR.  

 

3.0  Dimensions and levels 

 
All dimensions and levels shown on the drawings shall be verified by the contractor at the 

site and he will be held responsible for the accuracy. Figured dimensions are in all cases to 

be accepted and dimension shall not be scaled. Large scale details shall take precedence 

over small scale drawings. In case of discrepancy the contractor shall ask for clarification 

from the Architect / consultant before proceeding with the work. 

 

04 Notice of operation  

 
The contractor shall not carry out any important operation without the Consent in with from 

the Bank’s Engineer/Architect / Consultant: 

 

5.0 Construction records  

 
           The contractor shall keep and provide to the Architect / consultant full and accurate records 

of the dimensions and positions of all new work and any other information necessary to 

prepare complete drawings recording details of the work as construction. 

 

6.0  Safety of adjacent structures and trees 

 
The contractor shall provide and erect to the approval of the Architect / consultant supports 

as may be required to protect effectively all structures and protective give to trees, which 

may be endangered by the execution of the works or otherwise such permanent measures 

as may be required by the Architect to protect the tree structures. . 

 

 

7.0  Temporary works.  
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Before any temporary works are commenced the contractor shall submit at least in advance 

to the architect / consultant for approval complete drawings of all temporary works he may 

require for the execution of the works. The contractor shall carry out the modifications 

relating to strength, if required by the architect / consultant may require in accordance with 

the conditions of contract at his own cost The contractor shall be solely responsible for the 

stability and safety of all temporary works and unfinished works and for the quality of the 

permanent works resulting from the arrangement eventually adopted for their execution. 

 

8.0  Water power and other facilities 

 
a)  The rate quoted by the contractor shall include all expenses that are required for providing 

all the water required for the work and the contractor shall make his own arrangements for 

the supply of good quality water suitable for the construction and good quality drinking 

water for their workers If necessary the contractor has to sink a tube well / open well and 

bring water by means of tankers at his own cost for the purpose The SBI will not be liable to 

pay any charges in connection with the above 

 
b)  The rate quoted in the tender shall include the expenses for obtaining and maintaining 

power connections and shall pay for the consumption charges 

 
c) The contractors for other trades directly appointed by the SBI shall be entitled to take 

power and water connections from the temporary water and power supply obtained by the 

contractor However, the concerned contractor shall make their own arrangements to draw 

the supply and pay directly the actual consumption charges at mutually agreed rates 

between them. All municipal charges for drainage and water connection for Construction 

purposes shall be borne by the contactor and charges payable for permanent connections, 

if any, shall be initially paid by the contactor and the SBI will reimburse the amount on 

production of receipts 

 
d)  The SBI as well as the Architect / consultant shall give all possible assistance to the 

Contractor’s to obtain the requisite Permission from the various authorities, but the 

responsibility for obtaining the same in time shall be of the contractor 

 

9.0  Facilities for contractor’s employees 

 
The contractor shall make his own arrangement for the housing and welfare of his staff and 

workmen including adequate drinking water facilities. The contractor shall also make the 

arrangements at his own cost for transport where necessary for his staff and workmen to 

and from site of work at his own cost.  

 

10.0  Lighting of works 

 
The contractor shall at all times provide adequate and approved lighting as required for the 

proper execution and supervision and inspection of work. 

 

11.0  Firefighting arrangements 

 
i)  The contractor shall provide suitable arrangement for firefighting at his own cost. This 

purpose he shall provide requisite number of fire extinguishers and adequate number of 

buckets, some of which are to be always kept filled with sand and some with water these 

equipment’s shall be provided at suitable prominent and easily accessible place and shall 

be properly maintained. 
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ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at 

his own cost and, to the approval of the relevant authorities. The contractor make the 

following arrangements at his own cost but not limited the following: 

 
a) Proper handling, storage and disposal of combustible materials and waste. 

b)  Work operations which can create fire hazards. 

c) Access for fire-fighting equipment’s. 

d) Type, number and location of containers for the removal of surplus materials and rubbish. 

e)  Type, size, number and location of fire extinguishers or other tire fighting equipment. 

f)  General house keeping 

 

 

 

 

 

12.0  Site order book 

 
A site order book shall be maintained at site for the purpose of quick communication 

between the Architect / Consultant. Any communication relating to the work may be 

conveyed through records in the site order book. Such a communication from one party to 

the other shall be deemed to have been adequately served in terms of contract Each site 

order book shall have machine numbered pages in triplicate and shall carefully maintained 

and preserved by the contractor and shall be made available to the architect / consultant as 

and when demanded- Any instruction which the architect /consultant may like to issue to 

the contractor or the contractor may like to bring to the architect / consultant two copies of 

such instructions shall be taken from the site order book and one copy will be handed over 

to the party against proper acknowledgment and the second copy will be retained for their 

record. 

 

13.0  Temporary fencing/ barricading 

 
The contractor shall provide and maintain a suitable temporary fencing / barricading and 

gates at his cost to adequately enclose all boundaries of the site for the protection of the 

public and for the proper execution and security of the work and in accordance with the 

requirement of the architect I consultant and regulations of local authorities. These shall be 

altered, relocated and adopted from time to time as necessary and removed on completion 

of the work. 

 

14.0  Site meetings 

 
Site meetings will be held to review the progress and quality evaluation. The contractor 

shall depute a senior representative along with the site representative and other staff of 

approved sub-contractors and suppliers as required to the site meetings and ensure all 

follow up actions. Any additional review meetings shall he held if required by the architect/ 

consultant. - 

 

15.0  Disposal of refuse 

 
The contractor shall cart away all debris, refuse etc. arising from the work from the site and 

deposit the same as directed by the architect / consultant at his own cost. It is the 

responsibility of the contractor to obtain from the local authorities concerned to the effect 

that all rubbish arising out of contractor’s activities at the construction site or any other off-

site activities borrow pits has been properly disposed off. 
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16.0 Contractor to verify site measurement 

 
The contractor shall check and verify all site measurements whenever requested other 

specialists contractors or other sub-contractors to enable them to prepare the own shop 

drawing and pass on the information with sufficient promptness as will in any way delay the 

works. 

 

17.0 Displaying the name of the work 

 
The contractor shall put up a name board of suitable size as directed by the architect/ 

consultant indicating therein the name of the project and other details as given by the 

architect/consultant at his own cost and remove the same on completion of work.  

 

 

 

 

18.0  As built drawings 

 
i) For the drawings issued to the contractor by the Architect / Consultant. The architect 

Consultant will issue two sets of drawings to the Contractor for the items for some changes 

have been made. From the approved drawings as instructed by the SBI/ architect / 

consultant. The contractor will make the changes made on these copies and return these 

copies to the architect / Consultant for their approval. In cases revision is required or the 

corrections are not properly marked the architect / Consultant will point out the 

discrepancies to the contractor. The contractor will have to incorporated these corrections 

and / or attend to discrepancies either on copies as directed by the architect / consultant 

and resubmit to him for approval. The architect / consultant will return one copy duly 

approved by him. 

 
ii) For the drawings prepared by the contractor 

 
The contractor will modify the drawing prepared by him wherever the changes made by the 

SBI / architect / consultant. And submit two copies of such modified drawings to the 

architect/ consultant for approval. The architect / consultant will return one copy of the 

approved drawing to the contractor. 

 

19.0 Approved make 

The contractor shall provide all materials from the list of approved makes at his own cost 

and also appoint the specialized agency for the waterproofing anti-termite, aluminium doors 

and windows and any other item as specified in the tender. The architect/consultant may 

approve any make / agency within the approved list as given in the tender after inspection 

of the sample/mock up. 

 

20.0  Procurement of materials 

The contractor shall make his own arrangements to procure all the required materials for 

the work .All wastages and losses in weight shall be to the contractors account 

 

 

21.0  Excise duty, taxes, levies etc; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 

royalties, fees, cess or charges except GST in respect of the works including but not limited 

to sales tax, tax on works contract excise duty, and octroi, except GST payable in respect 
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of materials, equipment plant and other things required for the contact. All of the aforesaid 

taxes, duties, levies, fees and charges except GST shall be to the contractor’s account and 

the SBI shall not be required to pay any additional or extra amount on this account. 

Variation of taxes, duties, fees, levies etc if any except GST, till completion of work shall be 

deemed to be included in the quoted rates and no extra amount on this account. Variation 

of taxes, duties, fees, levies etc if any excluding GST, till completion of work shall be 

deemed to be included in the quoted rates and no extra claim on this account will in any 

case be entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed 

under as statutory law during the currency of contract the same shall be borne by the 

contractor. 

 

22.0  Acceptance of tender 

The SBI shall have the right to reject any or all tenders without assigning any reason. They 

are not to bind to accept the lowest or any tender and the tenderer or tenderers shall have 

no right to question the acts of the SBI. However adequate transparency would be 

maintained by the SBI. 

 

 

 

 

 

23.0 Photographs: 

 

 The Contractor shall at his own expense supply to the Architects with duplicate hard 

copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, 

taken from two approved portions of each building, at intervals of not more than one 

months during the progress of the work or at every important stage of construction. 

 

 In addition to above, the contractor shall be bound to submit adequate no. of site 

photographs along with their each Running Bill for the project clearing showing 

major progress of work measured and claimed therein failing which the 

Architect/Bank may consider returning the Bill to the contractor and no claim for 

delay on this account will be entertained.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

AO/IND/R-3/2023-24/77                                                                                        27.02.2024                                                                                                                                                                

  

51                                                                   SIGNATURE OF CONTRACTOR WITH SEAL  
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PROFORMA FOR RUNNING A/C BILL 

 
i. Name of Contractor / Agency  : 

 
ii. Name of Work    : 

 
iii. Sl.No. of this Bill   : 

 
iv. No. & Date of previous Bill  : 

 
v. Reference to Agreement No.  : 

 
vi. Date of Written order to commence : 

 
vii. Date of Completion as per Agreement : 

S.No. Item Description Unit Rate (Rs.) As per Tender 
Quantity Amount (Rs.) 

1 2 3 4 5 

 

 

 

 

 

 

 

 

 

 

 

    

     

 

 

Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks 
Quantity Amount 

(Rs.) 

Quantity Amount 

(Rs.) 

Quantity Amount 

(Rs.) 
6 7 8 9 

 

 
Note

: 

1

. 

If part rate is allowed for any items, it 

should be indicated with reasons for 

allowing such a rate. 

 ____________ 

___________ 

Net Value since previous bill 

 2

. 

If ad-hoc payment is made, it should be 

mentioned specifically. 
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CERTIFICATE 

 
 The measurements on the basis of which the above entries for the Running Bill No. ----------

---------------- were made have been taken jointly on -------------------------- and are recorded at pages -

------------------------- to -------------------------- of measurement book No. --------------------------. 

 

 

 

-------------------- ----------------------- --------------------- 

 

 

Signature and  

date of Contractor 

Signature and  

date of Architects 

Representative (Seal) 

Signature and  

date of Site Engineer 

   

 

 

 

 The work recorded in the above mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

--------------------  --------------------- 

Architect  Signature and  

date of Site Engineer 
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TABLE  

 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 

MATERIALS HELD AT SITE BY THE CONTRACTOR 

 

 

 

S.No. Item Quantity Unit Amount Remarks 
1 2 3 4 5 6 

 
 

 

 

     

 

 
Total value of materials at Site. 

 

 
Secured Advance @ ---------------- of above value -   B 

 

 

 
CERTIFIED: 

 
(i) That the materials mentioned above have actually been brought by the Contractor to the 

site of the work and on advance on any quantity of any of this item is outstanding on their 

security. 

 
(ii) That the materials (are of imperishable nature) and are all required by the Contractor for 

use in the work in connection with the items for which rates of finished work have been 

agreed upon. 

 

 
Dated Signature of 

Site Engineer 

Preparing the bill 

Rank ----------------------------- 

 

 

 
Date signature of 

Banks Architects------------------- 

(Name of the Architects) 

 
--------------------------- 

Dated Signature of 

the Contractor 
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TABLE  

 

MEMORANDUM FOR PAYMENT 

 
R/A BILL NO. 

 

 

 
1. Total value of work done since 

previous bill (A) 
  Rs. ----------- 

2. Total amount of secured advance 

due since Previous Bill (B) 
  Rs. ----------- 

3. Total amount due since Previous Bill 

(C) (A+B) 
  Rs. ----------- 

4. PVA on account of declaration in 

price of Steel, Cement and other 

materials and labour as detailed in 

separate statements enclosed. 

  Rs. ----------- 

5. Total amount due to the Contractor   Rs. ----------- 

     

 OBJECTIONS:    

i) Secured Advance paid in the 

previous R/A 
 Rs. -----------  

ii) Retention money on value of works 

as per accepted tenders upto date 

amount Rs. 

 Rs. -----------  

 Less already recovered  Rs. -----------  

 Balance to be recovered  Rs. -----------  

iii) Mobilization Advance, if any    

(a) Outstanding amount (principal + 

interest) as on date  
 Rs. -----------  

(b) To be recovered in this bill   Rs. -----------  

iii. Any other Departmental materials 

cost to be recovered as per contract, 

if any 

 Rs. -----------  

iv. Any other Departmental service 

charges to be recovered if any, as 

per contract (water, power etc.) 

enclose statement. 

 

 

 Rs. -----------  
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 Total Deduction as per contract (F)   Rs. ----------- 

 Adjustments, if any ------------------- 

Amount less received by Contractor 

in --------- R/A Bill (as per statement of 

Contractor) 

 Rs. -----------  

 P.V.A.  Rs. -----------  

 Total amount payable as per contract 

(E+F+G) 
  Rs. ----------- 

 (Rupees --------------------------- in 

words) 
   

 

 
The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due 

checking of the measurements of work as required and is recommended for payment. 

 

 
Date: -------------------------    ----------------------------- 

       Signature of Architect 

        with Seal 

 
 The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by me 

after due test checking of measurements of works as required and is recommended for payment 

for an amount of Rs................................... 

 

 
Date : ----------------------------- 

        Signature of Owners 

        Engineer 

 

 

 

 

 STATUTORY DEDUCTION:    

i) Total Amount due (E)  Rs. -----------  

ii) Less I.T. Payable  Rs. -----------  

iii) Less S.T. Payable  Rs. -----------  

 Net Payable  Rs. -----------  

 

 

 
 This figures given in the Memorandum for payable has been verified and bill passed for 

payment ---------------------------------------------------------------- (in words and figures) 

 
Date: ----------------------    ---------------------------------- 

       Signature of the AGM 

       (Premises) 
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S E C T I O N  –  V I  

P R E A M B L E  T O  B I L L  O F  Q U A N T I T I E S  

RATES TO INCLUDE : 

Rates quoted shall be for the items completed in all respect at all floors/heights/levels including a ll 

taxes, and the cost of all materials, fittings, fixtures, all labour and for all the operations as detailed 

in the specifications and contract conditions.   Apart from other factors mentioned in the 

specifications and contract conditions, rates quoted for the items in this schedule shall also include 

the following : 

10.1. GENERAL: 

.1. Whether mentioned or not in the Bill of Quantities, all works are to be carried out as per the 

drawings, designs, catalogues and or instructions of the Architects/ BANK.   Nothing extra 

shall be paid over the quoted rates for not understanding the designs etc. before hand. 

.2. Sample of all works/items shall be got approved from the Architects/ BANK before taking 

the mass production in hand and nothing shall be paid for the cost of samples. 

.3. Any incidental work required to complete the item and not specifically covered in the item 

as mentioned in Bill of Quantities shall be completed at no extra cost. 

.4. Unless otherwise specified all exposed surfaces of wood/wooden mouldings and plywood 

of loose furniture/items tops shall be finished in at least two coats of melamine polish,  

including staining to match the shades of laminates etc. 

.5. Rates for carpeting shall include for fixing of Aluminium grippers over the junction of carpet 

and/or marble stone flooring. 

.6. All laminates for furniture items shall be 1.0 mm thick in Satin finish,& Veneer 4.0 mm 

colour texture and shade as per the schemes given by the Architects.   

.7. Unless otherwise specified, all inner surfaces, sides and under sides of furniture items, 

drawers/cabinets shall be polished/Painted flat oil painted as directed by Architects. 

.8. All exposed edges of plywood/block boards shall be finished with teak wood lippings 5 mm 

thick of profile as per detail and Melamine polished unless otherwise specified and no extra 

cost shall be paid. 

.9. All furniture items shall be delivered at site packed in polythene sheets. 

 WOOD WORKS: 

a.a) Wherever ply is mentioned it will mean ply wood. 

a.b) All Board/Ply will be of BWP  Type. 

a.c) All teak wood will mean CP teak. 

a.d) All prelaminated Boards shall be Novapan, Kitlam, Archidlam. 

10.3. HARDWARE: 

a.i. Necessary handles, tower bolts, ball catchers, stoppers, hinges, brass/GI screws, nails, 

locks, sliding rails, nut and bolts etc. shall be provided by the Contractor which shall be out 

of the approved make of these materials annexed in the technical specifications/approved 

by Architects / BANK. 

10.4. PAINTING AND POLISHING: 

a.i. All finishes, shade of colours, texture of fabrics including all surfaces of finishes like POP, 

painting, lamination, paneling, stitching  joints in upholstery, all polishing shall be as per the 

satisfaction of the Architects/BANK. 
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a.ii. Thoroughly brushing the surface to be finished, free from mortar dropping and other foreign 

matter including preparing the surface and sand papering to give an even surface. 

a.iii. For painting and polishing items – on all kinds of wood and wood based surfaces. 

a.iv. All painting work to be completed with at least one coat of the primer along with two coats 

of the paint as per the Technical Specification, Manufacturer’s specification and to the 

satisfaction of the Architects/ BANK. 

a.v. All the polishing works to be completed with at least two coats of the polish of the approved 

make as pr the list of approved manufacturers and to the full satisfaction of the Architects/ 

BANK. 

10.5. GLASS WORKS: 

a.i. The edges of glass tops for tables wherever shown shall be beveled as per approval of the 

Architects. 

4.5.1 Rates shall include Aluminium grippers as directed.   Rates shall include laying of carpet to 

required shape with piles in one direction including all wastage, Rate quoted shall be 

applicable to skirting and steps and net area of laid carpet only shall be measured and 

paid. 

4.6 FALSE CEILING:  

10.7.1 Rates should include labour/materials required to suspend the false ceiling with dash 

fasteners from the reinforcement of the slab and repairing the portion without affecting the 

structural strength of the slab, also with provision of strip hangers/MS flats and hinged 

through nuts and bolts of adequate size (Rawl plug shall not be applied).    The channels 

and hangers shall be as per the instructions of the Architects/BANK. 

v) Cutouts and openings as required by Architects for provision of  lights, switches, AC grills 

and diffusers, sprinklers and providing of trap doors etc. and other fittings in false ceilings 

and holes and cutouts as required for running conduits in frame work of paneling including 

cutouts for switches and fittings in the paneling will be made by the Contractor.  He will also 

provide necessary frame work support fro fixing of lights AC diffusers grills and fixtures etc.   

All these above will be made/provided by him at no extra cost and will be deemed to be 

included in the rates of the items quoted by him. 

10.8 PARTITIONS AND PANELLING 

1. Quoted rate shall include labour/materials required to fix the sub-frame to the wall with MS 

flats (‘L’/ ‘U’) shape clamp with adequate screws and repairing the portion damaged while 

putting the gutties. etc. and  making good the same. 

2. Quoted rate shall be inclusive of making provisions for electrical conduits and switch boxes 

and time required while coordinating with other  Contractors for the final finishing of the 

work.   

3. The partition  frame work shall be provided upto the RCC slabs at top but measurement for 

payment shall be of partition upto false ceiling and frame /support of partition above false 

ceiling shall be carried out within the quoted rate for which no extra shall be paid. 

4. All electrical works shall be got carried out through licensed “A” class Electrical Contractor 

having experience of similar work and duly approved by Architects/ BANK.   The work shall 

be executed as per specifications and strictly in keeping with relevant IS code and rules 

and regulations of authorities. 

5. All work/materials will be as per good engineering practice. 

6. Wherever glass is mentioned it will be  clear float glass. 
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11.2 WOOD WORK AND JOINERY: 

11.2.1  PLY WOOD: Ply wood shall be BWP quality phenol bonded as per relevant Indian 

Standard Specifications with commercial or decorative facing as required.   These shall be 

obtained from approved sources and thickness shall be as shown in drawings & in specifications. 

11.2.2 BLOCK BOARDS: 

Block board shall be Grade-I exterior grade bonded with BWP type synthetic  phenol bonded 

adhesives. These shall be of the required thickness and type and obtained from approved 

sources. 

11.2.3 LAMINATE: 

Laminates where specified shall be of approved brand type, texture and thickness and 

manufacturer as per  IS:2046-1969. 

Fixing of laminates shall be done as per best trade practices and strictly as per printed instructions 

of the manufacturers using phenol Formaldehyde Synthetic Resin adhesive of approved make.   

Unless otherwise indicated laminated shall be 1.5 mm thick of approved make. 

11.2.4 JOINERY: 

All details shall conform to the drawings, but all measurements shall be checked at site.   The 

scantlings shall  be accurately planned and finished smooth to hold full dimensions shown in the 

drawings after finishing and rebates, roundings and mouldings made before they are framed.   No 

patching or plugging of any kind shall be prepared and got approved by the Engineer before 

proceeding with bulk manufacture. 

11.3 IRONMONGERY: 

11.3.1 This section shall cover all finish hardware, latches, locks and other fittings and fixtures 

etc., used in wood doors.   All finish  hardware shall be well made, reasonably smooth, and free 

sharp edges and corners flaws and other defects and shall be as per relevant Indian Standard 

Code.   Unless otherwise required all finish hardware shall be polished brass. 

11.3.2 All hardware shall be of approved make and shall be specifically got approved by the 

Engineer before ordering.   No fittings and fixtures shall be fixed before all major work is over.   

While fixing correct handling of fixtures shall be ensured. 

11.3.3 All finish hardware shall be fixed by skilled carpenters experienced in this work.    Work 

shall be done as per manufacturer’s printed instructions and to the satisfaction of the Engineer.  

11.3.4 All hardware fixed to respective locations shall be adequately protected from damage and 

spashes of  mortars and paints  by  covering suitably with Jute clothes/Black PVC sheet till 

handling over of the work to the  Engineer/Owner to his satisfaction. The finished hardware shall 

be absolutely clean without any foreign materials and fully showing original finish in its best 

condition. 

 HORIZONTAL/VERTICAL BLINDS: 

 11.4.1 Vertical blinds shall be 100mm wide scotch guard cloth of approved shade & colour Pull 

cords shall be 1.7 mm dia braided nylon with a core of rayon threads.  

1.2. The Blinds shall be operable in any direction with a tilt upto 180 degrees and can slide to 

one side for opening purposes. All metal parts shall be corrosion-resistant and rotating 

parts shall be self-lubricating. The fixing of the top rail shall be with special GI brackets at 

approx. 1 mt. 

11.4.3 The installation shall be done by expert workmen approved by the suppliers, strictly as per 

manufacturer’s printed instructions.   The installed blinds shall stay flat and in plum in one line and  

shall operate smoothly to the approval of the Consultant/ BANK. 
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S E C T I O N   V I I  

L I S T  O F  A P P R O V E D  M A K E  O F  M A T E R I A L  

LIST OF MATERIALS ACCEPTABLE 

 

1. BWP  Boards &  ply : Green Ply , Archid, Duro, Century.   

2. Synthetic Enamel paint/  

Oil Bond distemper/primers 

: Asian, Shalimar, Nerolac 

3. Prelaminated Boards : Novapan, Kitlam, Archidlam, 

4. Locks    : Godrej, Harrison, ECIE 

5. Brass/powder coated fittings  

Hardwares    

: Pallidium, Balbehari 

6. Glass (Plain) : Modi float, Trivani Float , Saint Gobian 

7. Hardware fittings : Locks, Everite, Bhandari, ABCO        

8. Glue  : Fevicol, Vemicol , Kitcol 

9. M.S. Screws       : Nettle Fold 

10. Pre laminated particle board : Novapan., Archid, bhutan       

11. Laminates  : Green lam, Veer, Archidlam 

12. Rubber  : MM Foam, Modi Foam 

13. Polyurethane foam : ISI Marked 

14. Carpet : Transasia, Marwar. Maharaja 

15. Horizontal/Vertical Blinds : Vista, Trac, MAC. 
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