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SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD.

   (WHOLLY OWNED SUBSIDIARY OF SBI)

Sl. No.  

(a) Tender ID 

 
(b) 

 
Tender Name

(c) Opening Date of Tender

Ending Date of Tender

(d) Tender Fee Amount
 

 

MANAGEMENT SOLUTIONS PVT. LTD.(SBIIMS),
(WHOLLY OWNED SUBSIDIARY OF SBI) 

  GUWAHATI CIRCLE OFFICE 
 

 
 

 

  Description 

GUW201912007 

Tender Name 
 
INTERIOR & FURNISHING WORKS
AGARTALA GOVT MEDICAL 
COLLEGE-NEW BRANCH 
RBO AGARTALA NORTH

Opening Date of Tender 11.12.2019   

Ending Date of Tender 21.12.2019   Till   0

Tender Fee Amount Rs.1000.00 (Rupees 
Thousand only)
through  State Bank Collect              
(SB Collect an efficient MIS 
report generating tool). The 
steps involved in making the 
payment is provided at 
Annexure-A.  
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(SBIIMS), 

 

INTERIOR & FURNISHING WORKS AT 
AGARTALA GOVT MEDICAL 

NEW BRANCH UNDER 
AGARTALA NORTH. 

Till   03:00PM 

00.00 (Rupees One 
Thousand only) to be paid only 

State Bank Collect              
Collect an efficient MIS 

report generating tool). The 
steps involved in making the 
payment is provided at 
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SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMS),

(WHOLLY OWNED SUBSIDIARY OF SBI)

INVITES ON

 THROUGH SBI SERVICE PROVIDER                                                               

M/S e-PROCUREMENT TECHNOLOGIES PVT. LTD., AHMEDABAD

 

NAME OF THE WORK :- INTERIOR AND FURNISHING 

MEDICAL COLLEGE

NOTICE INVITING TENDERS (NIT) NO

On behalf of State Bank Of India

Solution Pvt. Ltd. (hereinafter referred to as 

Bank of India), Circle Office

M/s e-Procurement Technologies Pvt. Ltd. Ahmedabad

Furnishing Contractors/Vendors

enlisted in all the eligible categories of work i.e.

Category III (Above Rs 10.0 Lakh and Upto Rs 25.0 lakh)

and Upto Rs 50.0 lakh) & Category I 

INTERIOR & FURNITURE WORKS

Note:  The Contractors/Vendors
tendering Process. 

The Circle Head & Assistant Vice 

SBI Infra 

3rd Floor, SBI Guwahati LHO Building,

 

 

SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMS),

(WHOLLY OWNED SUBSIDIARY OF SBI) 

GUWAHATI CIRCLE OFFICE 

INVITES ON-LINE TENDERS ON BEHALF OF SBI

THROUGH SBI SERVICE PROVIDER                                                               

PROCUREMENT TECHNOLOGIES PVT. LTD., AHMEDABAD

INTERIOR AND FURNISHING WORKS AT AGARTALA GOVT. 

MEDICAL COLLEGE UNDER RBO AGARTALA(NORTH)

 

NOTICE INVITING TENDERS (NIT) NO: GUW201912007 DATED

On behalf of State Bank Of India(hereinafter referred to as SBI), SBI Infra Management 

(hereinafter referred to as SBIIMS) (a wholly owned subsidiary of State 

ffice,  Guwahati  invites e-Tenders   through SBI Service provider 

rement Technologies Pvt. Ltd. Ahmedabad from the empanelled 

endors finalized in September,2018 by 

enlisted in all the eligible categories of work i.e. Category IV (U

Rs 10.0 Lakh and Upto Rs 25.0 lakh) , Category II (Above Rs.25 

& Category I ( Above Rs.50 lacs and upto Rs.100 lacs

INTERIOR & FURNITURE WORKS.  

The Contractors/Vendors should possess valid digital signature for participating in this E

 

 

 

The Circle Head & Assistant Vice President(Civil)

SBI Infra Management Solutions Pvt. Ltd. 

Guwahati Circle Office 

3rd Floor, SBI Guwahati LHO Building, 

P.O. Assam Sachivalaya, 
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SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMS), 

 

TENDERS ON BEHALF OF SBI 

THROUGH SBI SERVICE PROVIDER                                                               

PROCUREMENT TECHNOLOGIES PVT. LTD., AHMEDABAD 

AGARTALA GOVT. 

AGARTALA(NORTH) 

DATED 11.12.2019 

SBI Infra Management 

wholly owned subsidiary of State 

through SBI Service provider 

empanelled Interior & 

by SBI, LHO, Guwahati 

Category IV (Upto Rs 10.0 lakh) 

Category II (Above Rs.25 Lakh 

Rs.50 lacs and upto Rs.100 lacs) under 

for participating in this E-

(Civil), 
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Tender ID:

On behalf of State Bank Of India Ltd. (hereinafter referred to as SBIIMS), (a wholly owned 
subsidiary of State Bank of India) Circle Office, Guwahati invites electronically eligible 
Contractors/Vendors as mentioned in SN. 3 of below table for 
Branch New Premises, Under RBO 

 
TENDER details given below:

 

1. Name & location of Work

2. Estimated Cost 

3. Eligibility criteria 

4. Availability of tender 

documents 

5. Tender document Cost

 

Dispur-781006 

NOTICE INVITING TENDERS (NIT)  

Tender ID: GUW201912007  Dated: 11.12.2019 

 

On behalf of State Bank Of India Ltd. (hereinafter referred to as SBIIMS), (a wholly owned 
subsidiary of State Bank of India) Circle Office, Guwahati invites electronically eligible 
Contractors/Vendors as mentioned in SN. 3 of below table for Agartala Govt
Branch New Premises, Under RBO Agartala North. 

TENDER details given below: 

of Work : INTERIOR AND FURNITURE WORKS AT 

GOVT MEDICAL COLLEGE-NEW PREMISES

: Rs 6,89,580.00  Exclusive of GST

: The Contractors/Vendors who are in the list of 
approved empanelled by SBI, Local Head 
Office, Guwahati (North Eastern Circle)
categories: IV(upro Rs.10 lacs)
upto 25.0 lakh), II (Above Rs 25.0 Lakh and Upto 
Rs 50.0 lakh), I (Above Rs 50.0 Lakh 
INTERIOR FURNITURE MISCELLANEOUS WORKS 
are only eligible. 

Availability of tender : Tender documents will be issued to the eligible 

contractors by the service provider 

PROCUREMENT TECHNOLOGIES 

and also can be downloaded from the Bank's 

website www.sbi.co.in under section 

news’ from 11.12.2019 to 21.12

Tender document Cost : 1) ₹ 1,000.00 (Rupees One Thousand only) (Non
Refundable) to be credited in the 
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On behalf of State Bank Of India Ltd. (hereinafter referred to as SBIIMS), (a wholly owned 
subsidiary of State Bank of India) Circle Office, Guwahati invites electronically eligible 

Agartala Govt Medical College 

INTERIOR AND FURNITURE WORKS AT AGARTALA 

NEW PREMISES 

f GST 

he Contractors/Vendors who are in the list of 
empanelled by SBI, Local Head 

Office, Guwahati (North Eastern Circle) for the 
IV(upro Rs.10 lacs)III (Above Rs 10.0 

25.0 lakh), II (Above Rs 25.0 Lakh and Upto 
(Above Rs 50.0 Lakh under 

FURNITURE MISCELLANEOUS WORKS 

will be issued to the eligible 

contractors by the service provider M/S e-

PROCUREMENT TECHNOLOGIES PVT. LTD., AHMEDABAD 

downloaded from the Bank's 

under section ‘Procurement 

12.2019. 

Thousand only) (Non-
Refundable) to be credited in the 
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6. Earnest Money Deposit

7. Technical Bid 

 

Account No. 35980903891, Name of account: SBI 
Infra Management Solutions P
to be paid only through State Bank Collect(SB 
Collect an efficient MIS report generating tool
The steps involved in making the payment is 
provided at Annexure-A. 

 

Earnest Money Deposit : ₹7000.00 (Rupees Seven Thousand 

A/C No. 10242804581 (SBI, LHO, PREMISES & 
ESTATE Department Misc. Deposit account) 
maintained at SBI, Dispur Branch 
SBIN0003030) and submit the deposit voucher 
copy as proof of deposit the amount. 

: The following Documents should be submitted in 

the Technical Bid in a sealed envelope addressed 

to the Circle Head, SBIIMS, Guwahati Circle, 

Local Head Office Building, 3rd Floor, ‘A’ Block, P.O. 

Assam Sachivalaya, Dispur, Guwahati

Assam or the scanned copies of the 

documents may be e

sbiims.circleguw@gmail.com   

21.12.2019 up to 03:00 PM :- 

i) Tender Processing Fee amounting to 

(Rupees One Thousand only)   

to be credited only through State Bank Collect(SB 
Collect an efficient MIS report generating tool). The 
steps involved in making the payment is provided 
at Annexure-A The receipt generated with the 
Reference No. will be submitted along with the 
Technical Bid as a proof for payment. 
ii) Earnest Money Deposit (EMD

 ₹ 7,000.00 (Rupees Seven Thousand 

Refundable) to be deposited to 

10242804581 (Name of the Account :

PREMISES & ESTATE Department Misc. Deposit 

account, maintained at SBI, Dispur Branch
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, Name of account: SBI 
Pvt. Ltd. 

to be paid only through State Bank Collect(SB 
Collect an efficient MIS report generating tool). 
The steps involved in making the payment is 

Thousand only)  

A/C No. 10242804581 (SBI, LHO, PREMISES & 
ESTATE Department Misc. Deposit account) 
maintained at SBI, Dispur Branch (IFSC code-

and submit the deposit voucher 
copy as proof of deposit the amount.  

The following Documents should be submitted in 

the Technical Bid in a sealed envelope addressed 

to the Circle Head, SBIIMS, Guwahati Circle, SBI 

Local Head Office Building, 3rd Floor, ‘A’ Block, P.O. 

Assam Sachivalaya, Dispur, Guwahati-781006, 

scanned copies of the following 

documents may be e-mailed to 

   on or before 

amounting to ₹1000.00 

)   (Non-Refundable) to  

only through State Bank Collect(SB 
Collect an efficient MIS report generating tool). The 
steps involved in making the payment is provided 

The receipt generated with the 
Reference No. will be submitted along with the 

or payment.  
EMD) amounting to  

Thousand only) (Non-

to be deposited to the Bank’s A/C No. 

Name of the Account :- SBI, LHO, 

PREMISES & ESTATE Department Misc. Deposit 

maintained at SBI, Dispur Branch, IFSC 
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8. Price Bid 

 

code-SBIN0003030) and submit the deposit voucher 

copy as proof of deposit the amount. 

iii) The Process Compliance Form as at Annexure

Duly filled, signed and stamped by the Bidder as 

token of acceptance of all the terms & conditions 

stipulated in this tender, which is also 

to the Service Provider for conducting e

Process. 

The Bidder, who failed to submit any of th

mentioned documents, will be disqualified in 

Technical Bid and will not be allowed to participate 

in the Price Bid. Moreover, the conditional tenders 

are liable for rejection and will not be allowed to 

participate in e-Tendering Process.

: The Lowest Bidder will be finalized 

submitted by the Contractors/Vendors

service provider .The Details of the events is 

under:- 

i) Submission of On-Line  Sealed 

Price as well as item wise rate 

23.12.2019 from 11:00 AM up to 03:00 PM.

Only the bidders who qualified in Technical Bid 

(submitted Tender Processing Fee, EMD and Process 

Compliance Form) will be eligible to participate in 

the Online Sealed Price Bid submission of this 

Tendering Process  . The bidder should have valid 

digital signature for participation in 
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and submit the deposit voucher 

copy as proof of deposit the amount.  

) The Process Compliance Form as at Annexure-I 

uly filled, signed and stamped by the Bidder as 

token of acceptance of all the terms & conditions 

stipulated in this tender, which is also to be e-Mailed 

for conducting e-Tendering 

The Bidder, who failed to submit any of the above 

mentioned documents, will be disqualified in 

Technical Bid and will not be allowed to participate 

. Moreover, the conditional tenders 

are liable for rejection and will not be allowed to 

Tendering Process. 

will be finalized from the Price Bid 

submitted by the Contractors/Vendors through the 

.The Details of the events is as 

ealed Price Bid (Total 

wise rate break-up):    On 

to 03:00 PM. 

Only the bidders who qualified in Technical Bid 

(submitted Tender Processing Fee, EMD and Process 

Compliance Form) will be eligible to participate in 

Price Bid submission of this e-

. The bidder should have valid 

digital signature for participation in e-Tendering 
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9. Opening of Price Bid 

10. Validity of Tenders  

11. Initial security deposit 

12. Retention money 

13. Commencement of the 

work 

14 Time allowed for 

completion 

15 Deduction of Income Tax 

and GST 

 

Process. 

 : 
23/12/2019 on 3:30 PM 

: For a period of 90 days from the date of 

Tendering. 

 : 2% of the awarded value of work including EMD

 5% (Including EMD+ISD) 

Commencement of the  The date of commencement of the work will be 

reckoned as the date of handing over site or two 

days from the date of issue of Work Order of the 

tender whichever is later 

Time allowed for : 45 days from the date of handing over site or 

days from the date of issue of letter of 

acceptance of Bank whichever is later

Deduction of Income Tax : A) Income Tax will be deducted at source as per 

Govt. Guidelines. 

B) Reimbursement of GST on work contract 

made only on submission of proper GST invoice as 

per applicable GST provision. The contractor should 

comply with the following; 

i. Contractor should have GST Registration Number

ii. Invoice should specifically/separately disclose the 

amount of GST levied at applicable 

provision 
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For a period of 90 days from the date of e-

2% of the awarded value of work including EMD 

The date of commencement of the work will be 

reckoned as the date of handing over site or two 

days from the date of issue of Work Order of the 

from the date of handing over site or 7 

days from the date of issue of letter of 

acceptance of Bank whichever is later. 

A) Income Tax will be deducted at source as per 

on work contract will be 

submission of proper GST invoice as 

per applicable GST provision. The contractor should 

i. Contractor should have GST Registration Number 

ii. Invoice should specifically/separately disclose the 

amount of GST levied at applicable rate as per GST 
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16. Terms & mode of payment

17. Liquidated Damages 

18. Defects Liability Period

19. Contact details for any 

 

iii. In case of Correction in the bills after scrutiny, 

contractor should submit fresh invoice for payment

iv. Contractor should timely file his GST return in 

accordance with GST provisions to enable the bank 

to claim the credit of GST paid to the contractor.

Terms & mode of payment : i) No advance is payable. 

ii) After successful completion of entire work 100% 

payment will be released against submission of GST 

invoice and work completion Certificates after 

deducting security deposit and statutory 

deductions as applicable. 

iii) Payment shall be made by way of Electronic 

fund transfer by the concerned SBI Branch/Office 

where the work has been executed. The contractor 

should furnish details of the Bank, A/c no, IFSC code 

etc. 

 : If the bidder is not able to complete the work within 

the stipulated completion period as per tender, 

liquidated Damages will be imposed at the rate of 

0.5% of the contract value per week subject to a 

maximum of 5% of the contract 

Defects Liability Period : 12 Months (Twelve months) from the date of 

completion of the work and handing over to the 

Bank. 

or any : The Circle Head & The Assistant Vice 
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iii. In case of Correction in the bills after scrutiny, 

contractor should submit fresh invoice for payment 

iv. Contractor should timely file his GST return in 

accordance with GST provisions to enable the bank 

f GST paid to the contractor. 

ii) After successful completion of entire work 100% 

payment will be released against submission of GST 

invoice and work completion Certificates after 

deposit and statutory 

iii) Payment shall be made by way of Electronic 

fund transfer by the concerned SBI Branch/Office 

where the work has been executed. The contractor 

should furnish details of the Bank, A/c no, IFSC code 

If the bidder is not able to complete the work within 

the stipulated completion period as per tender, 

liquidated Damages will be imposed at the rate of 

0.5% of the contract value per week subject to a 

maximum of 5% of the contract value. 

12 Months (Twelve months) from the date of 

and handing over to the 

rcle Head & The Assistant Vice 
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clarification 

20. Contact details for any e

Tender  related queries

21. Any additional Information

 Notes: 

a) All Tenderer are informed that, price bidding for the work will be through e

tendering method. The bill of quantity of tender i.e 

online on e-tendering portal. Orders will be placed on the basis of closing price by 

 

President(Civil), 

SBI Infra Management Solutions Pvt. Ltd.

Guwahati Circle Office, 3rd Floor, 

SBI, LHO Building, Guwahati, 

Dispur-781006,  

Ph: 0361-2237509 

any e-

related queries 

: Service provider: M/s e-Procurement Technologies 

Ltd. (Procure Tiger) 

A- 201, Wall Street - II, Opp. Orient Club, Nr. Gujarat 

College, Ahmedabad - 380 006. Gujarat State, 

India  

Tel.:- PH. NOS. : +91 79-40016837/ 835 / 886 / 887 / 

802 / 852 / 865 / 800, Fax:- 91 -

You are requested to contract the agency for 

further guidance on    e-tendering process

Any additional Information : The quoted rate should be inclusive of materials, 

labour, wages, fixtures, transportation, installation, 

all taxes & charges , cost of the insurances as 

specified in the tender, cost towards testing of 

materials supplied, wastages, 

temporary works such as scaffolding, cleaning, 

overheads, profit, statutory expenses, incidental 

charges and all related expenses t

work. However, GST on work contract will be extra 

as applicable. 

  

All Tenderer are informed that, price bidding for the work will be through e

tendering method. The bill of quantity of tender i.e “Price Bid”

tendering portal. Orders will be placed on the basis of closing price by 
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Solutions Pvt. Ltd. 

Guwahati Circle Office, 3rd Floor,  

Procurement Technologies 

II, Opp. Orient Club, Nr. Gujarat 

380 006. Gujarat State, 

40016837/ 835 / 886 / 887 / 

- 079 – 40016876. 

You are requested to contract the agency for 

tendering process 

The quoted rate should be inclusive of materials, 

labour, wages, fixtures, transportation, installation, 

cost of the insurances as 

specified in the tender, cost towards testing of 

wastages,  Octroi, machinery, 

temporary works such as scaffolding, cleaning, 

overheads, profit, statutory expenses, incidental 

charges and all related expenses to complete the 

GST on work contract will be extra 

All Tenderer are informed that, price bidding for the work will be through e-

“Price Bid” is to be submitted 

tendering portal. Orders will be placed on the basis of closing price by 
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bidders in the “Price Bid.

b) The Tenderers are expected to examine all instructions, forms, terms and 

specifications in the tender documents. Failure

per the Tender Documents or submission of bids not substantially responsive to the 

Tender Documents in every respect will be at the Tenderer

rejection of the Tender.

c) In case the date of submission of Tender Proces

Bid  is declared as a holiday, the respective date will be considered on the next 

working day at the same time. The bidder, who is the authorized representative and 

participating on behalf of co

signature certificate (DSC) for this tender. 

months. 

d) The SBIIMS reserves the right to cancel or postpone or modify the tenders at any 

stage without assigning

e) Since bidder has to quote item

Bid) for the entire work, therefore they are strongly advised to visit site before 

submitting their bid and work out the quantity requirement for all 

to make the work complete in all respects.

f) If the L1 bidder quotes abnormally low

required to furnish a 

Bond on the accepted tender amount 

and Additional Security Deposit amounting to 

tender amount

 

bidders in the “Price Bid. 

are expected to examine all instructions, forms, terms and 

specifications in the tender documents. Failure to furnish all information required as 

per the Tender Documents or submission of bids not substantially responsive to the 

Tender Documents in every respect will be at the Tenderers

rejection of the Tender. 

submission of Tender Processing Fee, EMD, Online Sealed Price 

is declared as a holiday, the respective date will be considered on the next 

working day at the same time. The bidder, who is the authorized representative and 

participating on behalf of company/ Dealer/vendor, should have a valid digital 

signature certificate (DSC) for this tender. The validity of the DSC should be at least 3 

The SBIIMS reserves the right to cancel or postpone or modify the tenders at any 

stage without assigning any reason. 

Since bidder has to quote item-wise rate/amount in e-tendering process

Bid) for the entire work, therefore they are strongly advised to visit site before 

submitting their bid and work out the quantity requirement for all 

to make the work complete in all respects.. 

r quotes abnormally low (below 10% of the estimated cost), he will be 

required to furnish a Performance Guarantee 

on the accepted tender amount 

and Additional Security Deposit amounting to 2% of the 

tender amount in addition to EMD and ISD ,which will be released 
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are expected to examine all instructions, forms, terms and 

to furnish all information required as 

per the Tender Documents or submission of bids not substantially responsive to the 

s risk and shall result in 

sing Fee, EMD, Online Sealed Price 

is declared as a holiday, the respective date will be considered on the next 

working day at the same time. The bidder, who is the authorized representative and 

mpany/ Dealer/vendor, should have a valid digital 

The validity of the DSC should be at least 3 

The SBIIMS reserves the right to cancel or postpone or modify the tenders at any 

tendering process (i.e Price 

Bid) for the entire work, therefore they are strongly advised to visit site before 

submitting their bid and work out the quantity requirement for all required material 

% of the estimated cost), he will be 

Performance Guarantee 

on the accepted tender amount 

2% of the accepted 

in addition to EMD and ISD ,which will be released 
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after successful completion of Defect Liability Period

g) Corrigendum: (If any) Is to be followed as published in

only. 

 (For and on behalf of  

 

Circle Head & Assistant Vice President

SBIIMS, Circle office, Guwahati.

 

 

after successful completion of Defect Liability Period. 

Corrigendum: (If any) Is to be followed as published in https://etender.sbi/

 State Bank of India)  

Circle Head & Assistant Vice President(Civil) 

SBIIMS, Circle office, Guwahati. 
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https://etender.sbi/ portal 
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BUSI

Name of work / Project:- 

MEDICAL COLLEGE BRANCH

11.12.2019 

 

BUYER NAME 

E-TENDERING TO BE 

CONDUCTED BY 

DATES OF PRICE BID 

 

DOCUMENTS ATTACHED 

 

BUSINESS RULES FOR e-TENDERING 

 INTERIOR AND FURNITURE WORKS AT 

BRANCH Vide Tender Reference No:   GUW201911007

State Bank of India 

SBI Service Provider: 

M/s e-Procurement Technologies Ltd. (Procure Tiger)

A- 201, Wall Street - II, Opp. Orient Club, Nr. Gujarat 

College, Ahmedabad - 380 006. Gujarat State, India

Tel.:- PH. NOS. : +91 79-40016837/ 835 / 886 / 887 / 802 / 852 

/ 865 / 800, Fax:- 91 - 079 – 40016876. 

i) Submission of Online Sealed Price B

11.12.2019  from 11:00 AM to 03:00 PM. 

E-Tendering  Website : https://sbi.abcprocure.com

i) Notice Inviting Tenders (NIT) 

ii) Business rule for finalization of tender 

iii) Terms & conditions of  E-Tendering 

iv) Process Compliance Statement (Annexure I)

v) TERMS & CONDITIONS OF THE CONTRACT

vi) SPECIAL CONDITIONS OF THE CONTRACT

vii) Bid Confirmation (Annexure –II) 

viii) BOQ- Break-up-of Quantity (Annexure

ix) INTERIOR AND FURNISHING WORKS AT 

MEDICAL COLLEGE BRANCH terms & conditions

xi) Contact Information. 
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INTERIOR AND FURNITURE WORKS AT AGARTALA GOVT 

GUW201911007  DATED 

(Procure Tiger) 

II, Opp. Orient Club, Nr. Gujarat 

380 006. Gujarat State, India  

40016837/ 835 / 886 / 887 / 802 / 852 

Price Bid (item wise): On 

https://sbi.abcprocure.com                                 

Process Compliance Statement (Annexure I) 

TERMS & CONDITIONS OF THE CONTRACT 

SPECIAL CONDITIONS OF THE CONTRACT 

of Quantity (Annexure-III) 

INTERIOR AND FURNISHING WORKS AT AGARTALA GOVT 

terms & conditions 
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Against this Enquiry for the subject item/system with detailed scope of 

specification, SBI may reso

Bid and Price Bid. 

1. For the proposed e-

purpose who fulfil all terms and conditions including de

amount and earnest money

2. SBIIMS will engage the services of a service provider who will provide all 

necessary training and assistance before commencement of on line bidding on 

Internet. 

3. SBIIMS will inform the vendor in wr

them to contact and get trained.

4. Business rules like event date, time

service provider for compliance.

5. Vendors have to fax the com

service provider) before start of 

not be eligible to participate in the event.

6. E-Tendering Process 

7. At the end of E-Tendering Process

network. 

8. The lowest bidder has to fax the duly signed filled

provided on case-to

of completion of E-Tendering

9. Any variation between the on

considered as sabotaging the tender process and will invite disqualification of 

vender to conduct business with SBI as per prevailing procedure.

 

Against this Enquiry for the subject item/system with detailed scope of 

specification, SBI may resort to “E-TENDERING PROCESS”  which comprises of 

-Tendering Process, already empanelled vendors for the said 

purpose who fulfil all terms and conditions including deposit of 

earnest money amount only shall be eligible to participate.

will engage the services of a service provider who will provide all 

necessary training and assistance before commencement of on line bidding on 

will inform the vendor in writing , the details of service provider to enable 

them to contact and get trained. 

Business rules like event date, time , etc. also will be communicated through 

service provider for compliance. 

Vendors have to fax the compliance form in the prescribed format (provided by 

service provider) before start of e-Tendering Process. Without this the vendor will 

not be eligible to participate in the event. 

 will be conducted on schedule date & time.

Tendering Process, the lowest bidder value will be known on the 

The lowest bidder has to fax the duly signed filled-in prescribed format as 

to-case basis to SBIIMS through service provider within 24 hours 

Tendering without fail.  

Any variation between the on-line bid value and signed document will be 

considered as sabotaging the tender process and will invite disqualification of 

vender to conduct business with SBI as per prevailing procedure.
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Against this Enquiry for the subject item/system with detailed scope of supply as per our 

which comprises of Technical 

, already empanelled vendors for the said 

posit of Tender process 

only shall be eligible to participate. 

will engage the services of a service provider who will provide all 

necessary training and assistance before commencement of on line bidding on 

the details of service provider to enable 

, etc. also will be communicated through 

pliance form in the prescribed format (provided by 

. Without this the vendor will 

will be conducted on schedule date & time. 

, the lowest bidder value will be known on the 

in prescribed format as 

through service provider within 24 hours 

line bid value and signed document will be 

considered as sabotaging the tender process and will invite disqualification of 

vender to conduct business with SBI as per prevailing procedure. 
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Terms &

1. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password 

by ETL. The Bidders are requested to change the Password after the receipt of initial 

Password from ETL. All bids made from the Login ID giv

to have been made by the bidder.

2. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute 

the work. Bids once made by the bidder cannot be cancelled. The bidder is bound to 

execute the work the as mentioned above at the price that they bid. Should any 

bidder back out and not make the supplies at per the rates quoted, SBIIMS and / or ETL 

shall take action as appropriate.

3. LOWEST BID OF A BIDDER: In case the bidder submits more than one bid, the

bid will be considered as the bidder’s final offer to execute the work

4. E-TENDERING TYPE: a) Online Sealed

5. E-TENDERING  WINNER: 

submitted and will decide upon the winner

6. GENERAL TERMS & CONDITIONS: Bidders are required to read the “Terms and 

Conditions” section of the e

them. 

7. OTHER TERMS & CONDITIONS: 

 The Bidder shall not involve himself or any of his represen

manipulation of any kind directly or indirectly by communicating with other 

suppliers / bidders. 

 The Bidder shall not divulge either his Bids or any other exclusive details of SBIIMS 

to any other party. 

 SBIIMS’s decision on award of Contra

Bidders. 

 

  

Terms & Conditions of E-Tendering Process 

1. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password 

by ETL. The Bidders are requested to change the Password after the receipt of initial 

Password from ETL. All bids made from the Login ID given to the bidder will be deemed 

to have been made by the bidder. 

2. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute 

the work. Bids once made by the bidder cannot be cancelled. The bidder is bound to 

as mentioned above at the price that they bid. Should any 

bidder back out and not make the supplies at per the rates quoted, SBIIMS and / or ETL 

shall take action as appropriate. 

3. LOWEST BID OF A BIDDER: In case the bidder submits more than one bid, the

bid will be considered as the bidder’s final offer to execute the work

TENDERING TYPE: a) Online Sealed Price Bid. 

: At the end of the Price Bid, SBI will evaluate all the bids 

submitted and will decide upon the winner. 

. GENERAL TERMS & CONDITIONS: Bidders are required to read the “Terms and 

ion of the e-Tendering site using the Login Ids and passwords given to 

. OTHER TERMS & CONDITIONS:  

The Bidder shall not involve himself or any of his represen

manipulation of any kind directly or indirectly by communicating with other 

The Bidder shall not divulge either his Bids or any other exclusive details of SBIIMS 

SBIIMS’s decision on award of Contract shall be final and binding on all the 
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1. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password 

by ETL. The Bidders are requested to change the Password after the receipt of initial 

en to the bidder will be deemed 

2. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute 

the work. Bids once made by the bidder cannot be cancelled. The bidder is bound to 

as mentioned above at the price that they bid. Should any 

bidder back out and not make the supplies at per the rates quoted, SBIIMS and / or ETL 

3. LOWEST BID OF A BIDDER: In case the bidder submits more than one bid, the lowest 

bid will be considered as the bidder’s final offer to execute the work 

At the end of the Price Bid, SBI will evaluate all the bids 

. GENERAL TERMS & CONDITIONS: Bidders are required to read the “Terms and 

site using the Login Ids and passwords given to 

The Bidder shall not involve himself or any of his representatives in Price 

manipulation of any kind directly or indirectly by communicating with other 

The Bidder shall not divulge either his Bids or any other exclusive details of SBIIMS 

ct shall be final and binding on all the 
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 SBIIMS along with ETL can decide to extend, reschedule or cancel any 

Any changes made by SBIIMS and / or ETL, after the first posting will have to be 

accepted if the Bidder continues to access the

 ETL shall not have any liability to Bidders for any interruption or delay in access to 

the site irrespective of the cause.

 ETL is not responsible for any damages, including consequential damages, 

including but not limited to systems 

electronic information etc.

N.B 

 All the bidders are requested to ensure that they have a valid digital 

certificate well in advance to participate in the online event

 All the Bidders are required to 

signed to M/s e-Procurement Technologies Pvt. Ltd, Ahmedabad  and copy of 

the same to be send to SBIIMS along with technical bid as mentioned in the 

above NIT before due date.

 
 

 

SBIIMS along with ETL can decide to extend, reschedule or cancel any 

Any changes made by SBIIMS and / or ETL, after the first posting will have to be 

accepted if the Bidder continues to access the site after that time.

ETL shall not have any liability to Bidders for any interruption or delay in access to 

the site irrespective of the cause. 

ETL is not responsible for any damages, including consequential damages, 

including but not limited to systems problems, inability to use the system, loss of 

electronic information etc. 

All the bidders are requested to ensure that they have a valid digital 

certificate well in advance to participate in the online event 

All the Bidders are required to submit the Agreement Form (Annexure

Procurement Technologies Pvt. Ltd, Ahmedabad  and copy of 

the same to be send to SBIIMS along with technical bid as mentioned in the 

above NIT before due date.   
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SBIIMS along with ETL can decide to extend, reschedule or cancel any E-Tender. 

Any changes made by SBIIMS and / or ETL, after the first posting will have to be 

site after that time. 

ETL shall not have any liability to Bidders for any interruption or delay in access to 

ETL is not responsible for any damages, including consequential damages, 

problems, inability to use the system, loss of 

All the bidders are requested to ensure that they have a valid digital signature 

 

submit the Agreement Form (Annexure- I) duly 

Procurement Technologies Pvt. Ltd, Ahmedabad  and copy of 

the same to be send to SBIIMS along with technical bid as mentioned in the 
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(The bidders are required to print this on their company’s letter head and sign, stamp 
the scanned copy to service provider and 
Circle) 

 
To     
e-Procurement Technologies Ltd. (Procure Tiger)
A-201-208, Wall Street-II, Opp. Orient Club,
Nr. Gujarat College, Ahmedabad
Gujarat, India. 
Tel: (079) 40016837 / 835  
Fax: (079) 40016876  

Sub: Agreement to the Process related Terms and Conditions for the 

Dear Sir, 

This has reference to the Terms & 

AGARTALA GOVT MEDICAL COLLEGE BRANCH

This letter is to confirm that: 
1. The undersigned is authorized representative of the company.
2. We have studied the all the terms & conditions specified in the tender, Commercial Terms and the 

Business rules governing the 
confirm our agreement to them.

3. We also confirm that we have t
functionality of the same thoroughly.

4. We confirm that SBIIMS and ETL shall not be liable & responsible in any manner wh
my/our failure to access & bid on the e
electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc. 
before or during the E-Tendering

5. We understand that in the event we ar
authorize ETL to bid on our behalf by sending a fax containing our offer price before the 
Tendering  close time and no claim can be made by us on either SBIIMS or ETL re
etc. suffered by us due to acting upon our authenticated fax instructions.

6. I/we do understand that ETL may bid on behalf of other bidders as well in case of above 
mentioned exigencies.  

7. We also confirm that we have a valid digital certific
8. We also confirm that we will fax the price confirmation 

the format as requested by SBIIMS/ ETL. 
9. We, hereby confirm that we will honour the Bids placed by us during the 
10. I/We have inspected the site of works and have made me/us fully acquainted with the local 

conditions in and around the sites of works. I/We hereby declare that I/We have gone through the 
conditions laid down in the Notice Inviting Te
Conditions of Contract, Technical Specifications and understood the same and on the basis of the 
same I/We will quote our rates in the indicativ

With regards 
Signature with company seal 
Date:  
Name:  
Company / Organization: 
Designation within Company / Organization:

 

       Process Compliance Form                 
 Annexure- I 

(The bidders are required to print this on their company’s letter head and sign, stamp 
the scanned copy to service provider and hard copy / scanned copy

      Date:  
Procurement Technologies Ltd. (Procure Tiger) 

II, Opp. Orient Club, 
Nr. Gujarat College, Ahmedabad-380 006,  

Agreement to the Process related Terms and Conditions for the e-Tender

This has reference to the Terms & Conditions for “ e-Tendering for "INTERIOR AND FURNITURE WORKS AT 

AGARTALA GOVT MEDICAL COLLEGE BRANCH-NEW PREMISES” 

The undersigned is authorized representative of the company. 
We have studied the all the terms & conditions specified in the tender, Commercial Terms and the 
Business rules governing the e-Tendering Process and the RFP as mentioned in your le
confirm our agreement to them. 
We also confirm that we have taken the training on the E-Tendering  tool and have understood the 
functionality of the same thoroughly. 
We confirm that SBIIMS and ETL shall not be liable & responsible in any manner wh

to access & bid on the e-Tendering  platform due to loss of internet connectivity, 
electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc. 

Tendering event. 
understand that in the event we are not able to access the e-Tendering 

authorize ETL to bid on our behalf by sending a fax containing our offer price before the 
close time and no claim can be made by us on either SBIIMS or ETL re

etc. suffered by us due to acting upon our authenticated fax instructions. 
I/we do understand that ETL may bid on behalf of other bidders as well in case of above 

We also confirm that we have a valid digital certificate issued by a valid Certifying Authority.
We also confirm that we will fax the price confirmation of our quoted price as per Annexure II and 
the format as requested by SBIIMS/ ETL.  
We, hereby confirm that we will honour the Bids placed by us during the e-
I/We have inspected the site of works and have made me/us fully acquainted with the local 
conditions in and around the sites of works. I/We hereby declare that I/We have gone through the 
conditions laid down in the Notice Inviting Tender, General Conditions of Contract, Special 
Conditions of Contract, Technical Specifications and understood the same and on the basis of the 
same I/We will quote our rates in the indicative price bid and subsequent E

within Company / Organization: 
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(The bidders are required to print this on their company’s letter head and sign, stamp and send 
/ scanned copy to SBIIMS, Guwahati 

 

Tender 

INTERIOR AND FURNITURE WORKS AT 

We have studied the all the terms & conditions specified in the tender, Commercial Terms and the 
and the RFP as mentioned in your letter and 

tool and have understood the 

We confirm that SBIIMS and ETL shall not be liable & responsible in any manner whatsoever for 
platform due to loss of internet connectivity, 

electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc. 

Tendering  site, we may 
authorize ETL to bid on our behalf by sending a fax containing our offer price before the e-

close time and no claim can be made by us on either SBIIMS or ETL regarding any loss 
 

I/we do understand that ETL may bid on behalf of other bidders as well in case of above 

ate issued by a valid Certifying Authority. 
our quoted price as per Annexure II and 

-Tendering  process.  
I/We have inspected the site of works and have made me/us fully acquainted with the local 
conditions in and around the sites of works. I/We hereby declare that I/We have gone through the 

nder, General Conditions of Contract, Special 
Conditions of Contract, Technical Specifications and understood the same and on the basis of the 

e price bid and subsequent E-Tendering. 
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Address of Company / Organization:
Scan it and sent this document on 
sbiims.circleguw@gmail.com. 

 

ation: 
Scan it and sent this document on birva@procuretiger.com / hemang@procuretiger.com
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@procuretiger.com/ 
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TERMS & CONDITIONS OF THE CONTRACT

GENERAL INSTRUCTIONS TO THE TENDERERS

 

1.0 Scope of Work 

Tenders are invited by SBIIMS on behalf of 

FURNITURE WORKS AT AGARTALA GOVT MEDICAL COLLEGE

 

1.1 Site and Its Location: The proposed work is to be carried out at 

MEDICAL COLLEGE BRANCH

 

2.0 Tender Documents 

 

2.1 The work has to be carried out strictly according 

tender consisting the following documents and the most workmen like manner,

 

a) Instructions to tenderers

b) General Conditions of Contract

c) Special Conditions of Contract

d) Technical Specifications

e) Drawings 

f) Priced Bid 

 

2.2 The above documents shall be taken as complementary and mutually explanatory 

of one another but in case of ambiguities or discrepancies, shall take precedence in 

the order given below: 

 

a) Price Bid 

b) Drawings 

c) Technical Specifications

d) Special Conditions of Contract

e) General Conditions of Contract

f) Instructions to Tenderer

 

2.3 The tender documents are not transferable.

 

3.0 Site Visit 

The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data which may be required for the p

document and enter into a contract for the satisfactory performance of the work. The 

tenderer is requested satisfy himself regarding the availability of water, power, transport 

 

TERMS & CONDITIONS OF THE CONTRACT

GENERAL INSTRUCTIONS TO THE TENDERERS 

SBIIMS on behalf of State Bank of India for 

AGARTALA GOVT MEDICAL COLLEGE BRANCH

: The proposed work is to be carried out at 

BRANCH. 

2.1 The work has to be carried out strictly according to the conditions stipulated in 

tender consisting the following documents and the most workmen like manner,

Instructions to tenderers 

General Conditions of Contract 

Special Conditions of Contract 

Technical Specifications 

documents shall be taken as complementary and mutually explanatory 

of one another but in case of ambiguities or discrepancies, shall take precedence in 

Technical Specifications 

Special Conditions of Contract 

General Conditions of Contract 

Instructions to Tenderer 

2.3 The tender documents are not transferable. 

The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data which may be required for the purpose of filling this tender 

document and enter into a contract for the satisfactory performance of the work. The 

tenderer is requested satisfy himself regarding the availability of water, power, transport 
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TERMS & CONDITIONS OF THE CONTRACT 

State Bank of India for “INTERIOR AND 

BRANCH” 

: The proposed work is to be carried out at AGARTALA GOVT 

to the conditions stipulated in 

tender consisting the following documents and the most workmen like manner, 

documents shall be taken as complementary and mutually explanatory 

of one another but in case of ambiguities or discrepancies, shall take precedence in 

The tenderer must obtain himself on his own responsibility and his own expenses all 

urpose of filling this tender 

document and enter into a contract for the satisfactory performance of the work. The 

tenderer is requested satisfy himself regarding the availability of water, power, transport 
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and communication facilities, the character quali

labour, the law and order situation, climatic conditions local authorities requirement, 

traffic regulations etc; The tenderer will be fully responsible for considering the financial 

effect of any or all the factors while s

 

4.0 Earnest Money Deposit(EMD) :

4.1 The tenderer are requested to submit the Earnest Money of 

Seven  Thousand only)  to be deposited to A/C No. 10242804581 (SBI, LHO, PREMISES & 

ESTATE Department Misc. Deposit 

code-SBIN0003030). 

4.2 No interest will be paid on the EMD.

4.3 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract.

4.4 EMD of successful tenderer will be retained as a part of

4.5 The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any 

time during the period when he is required to keep his tender open acceptance by the 

SBIIMS or after it is accepted by the SBIIMS, the contractor fail

agreement or fails to pay the initial security deposit as stipulated or fails to commence 

the work within the stipulated time.

 

5.0 Initial Security Deposit(ISD) :

The successful tenderer will have to submit a sum equivalent to 2% of contract value 

less EMD to be deposited to A/C No. 10242804581 (SBI, LHO, PREMISES & ESTATE 

Department Misc. Deposit account) maintained at SBI, Dispur Branch (IFSC code

SBIN0003030) within a period of 15 days of acceptance of tender.

 

6.0 Security Deposit :- 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value 

is in the form of initial security deposit, which includes the EMD. Balance 3% shall be 

deducted from the running account bill of the work at the rate of 10% of the respective 

running account bill i.e. deduction from each running bill account will be 10% till total 

3% of contract value is reached. 50% of the total security shall be paid to th

contractors without interest on the basis of certifying the virtual completion. The 

balance 50% would be paid to the contractors without interest within 15 days after the 

end of the defect liability period provided the contractor has satisfactorily atten

all defects in accordance with the conditions of contract including site clearance.

 

and communication facilities, the character quality and quantity of the materials, 

labour, the law and order situation, climatic conditions local authorities requirement, 

traffic regulations etc; The tenderer will be fully responsible for considering the financial 

effect of any or all the factors while submitting his tender. 

Deposit(EMD) :- 

are requested to submit the Earnest Money of 

to be deposited to A/C No. 10242804581 (SBI, LHO, PREMISES & 

ESTATE Department Misc. Deposit account) maintained at SBI, Dispur Branch (

No interest will be paid on the EMD. 

EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract.

EMD of successful tenderer will be retained as a part of security deposit.

4.5 The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any 

time during the period when he is required to keep his tender open acceptance by the 

SBIIMS or after it is accepted by the SBIIMS, the contractor fails to enter into a formal 

agreement or fails to pay the initial security deposit as stipulated or fails to commence 

the work within the stipulated time. 

(ISD) :- 

The successful tenderer will have to submit a sum equivalent to 2% of contract value 

to be deposited to A/C No. 10242804581 (SBI, LHO, PREMISES & ESTATE 

Department Misc. Deposit account) maintained at SBI, Dispur Branch (IFSC code

hin a period of 15 days of acceptance of tender. 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value 

is in the form of initial security deposit, which includes the EMD. Balance 3% shall be 

deducted from the running account bill of the work at the rate of 10% of the respective 

running account bill i.e. deduction from each running bill account will be 10% till total 

3% of contract value is reached. 50% of the total security shall be paid to th

contractors without interest on the basis of certifying the virtual completion. The 

balance 50% would be paid to the contractors without interest within 15 days after the 

end of the defect liability period provided the contractor has satisfactorily atten

all defects in accordance with the conditions of contract including site clearance.

 Page 18 

ty and quantity of the materials, 

labour, the law and order situation, climatic conditions local authorities requirement, 

traffic regulations etc; The tenderer will be fully responsible for considering the financial 

are requested to submit the Earnest Money of  ₹ 7,000.00 (Rupees 

to be deposited to A/C No. 10242804581 (SBI, LHO, PREMISES & 

account) maintained at SBI, Dispur Branch (IFSC 

EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 

security deposit. 

4.5 The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any 

time during the period when he is required to keep his tender open acceptance by the 

s to enter into a formal 

agreement or fails to pay the initial security deposit as stipulated or fails to commence 

The successful tenderer will have to submit a sum equivalent to 2% of contract value 

to be deposited to A/C No. 10242804581 (SBI, LHO, PREMISES & ESTATE 

Department Misc. Deposit account) maintained at SBI, Dispur Branch (IFSC code-

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value 

is in the form of initial security deposit, which includes the EMD. Balance 3% shall be 

deducted from the running account bill of the work at the rate of 10% of the respective 

running account bill i.e. deduction from each running bill account will be 10% till total 

3% of contract value is reached. 50% of the total security shall be paid to the 

contractors without interest on the basis of certifying the virtual completion. The 

balance 50% would be paid to the contractors without interest within 15 days after the 

end of the defect liability period provided the contractor has satisfactorily attended to 

all defects in accordance with the conditions of contract including site clearance. 
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6.2 No interest shall be paid to the amount retained by 

 

7.0 Signing of Contract Documents

The successful tenderer shall be bound to implem

agreement and conditions of contract 

days from the receipt of intimation of acceptance of his tender by 

written acceptance of the tender by the Bank will const

between SBI and successful tenderer whether such formal agreement is subsequently 

entered into or not. 

 

8.0 Completion Period 

Time is essence of the contract. The work should be completed in all respects in 

accordance with the terms of contract within a period of 

handing over site or 7 days from the date of issue of letter of acceptance of Bank 

whichever is later. 

 

9.0 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of three months from 

the date of E-Tendering Process

validity period or makes modifications in his/her 

to the Bank without prejudice to any other right or remedy the Bank shall be at liberty to 

forfeit the EMD. 

 

10.0 Liquidated Damages 

The liquidated damages shall be 0.5% 

to a maximum of 5% of contract value.

 

 

11.0 Rates and Prices 

 

11.1 The tenderers shall quote their rates for individual items through online submission 

in the  Price Bid as per the attached BOQ of this tender. The rate quoted shall be firm 

and shall include all costs of labour, material, allowances, taxes if any (other than GST) 

as may be applicable. No extra claims/PVA by any means due to increase rates etc. 

will be entertained. Bank will only pay GST in addition to quoted rates

 

11.2 Rates as bid in the “Price Bid” will be the basis of final order placement
 

 

No interest shall be paid to the amount retained by SBI as Security Deposit.

7.0 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an 

agreement and conditions of contract (draft agreement attached herewith

days from the receipt of intimation of acceptance of his tender by SBIIMS

written acceptance of the tender by the Bank will constitute a binding agreement 

and successful tenderer whether such formal agreement is subsequently 

Time is essence of the contract. The work should be completed in all respects in 

accordance with the terms of contract within a period of 45 days

days from the date of issue of letter of acceptance of Bank 

Tenders shall remain valid and open for acceptance for a period of three months from 

Tendering Process. If the tenderer withdraws his/her offer during the 

validity period or makes modifications in his/her original offer which are not acceptable 

to the Bank without prejudice to any other right or remedy the Bank shall be at liberty to 

The liquidated damages shall be 0.5% of the accepted tendered cost 

to a maximum of 5% of contract value. 

11.1 The tenderers shall quote their rates for individual items through online submission 

in the  Price Bid as per the attached BOQ of this tender. The rate quoted shall be firm 

include all costs of labour, material, allowances, taxes if any (other than GST) 

as may be applicable. No extra claims/PVA by any means due to increase rates etc. 

will be entertained. Bank will only pay GST in addition to quoted rates

the “Price Bid” will be the basis of final order placement
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as Security Deposit. 

ent the contract by signing an 

attached herewith) within 7 

SBIIMS. However, the 

itute a binding agreement 

and successful tenderer whether such formal agreement is subsequently 

Time is essence of the contract. The work should be completed in all respects in 

days from the date of 

days from the date of issue of letter of acceptance of Bank 

Tenders shall remain valid and open for acceptance for a period of three months from 

. If the tenderer withdraws his/her offer during the 

original offer which are not acceptable 

to the Bank without prejudice to any other right or remedy the Bank shall be at liberty to 

of the accepted tendered cost per week subject 

11.1 The tenderers shall quote their rates for individual items through online submission 

in the  Price Bid as per the attached BOQ of this tender. The rate quoted shall be firm 

include all costs of labour, material, allowances, taxes if any (other than GST) 

as may be applicable. No extra claims/PVA by any means due to increase rates etc. 

will be entertained. Bank will only pay GST in addition to quoted rates 

the “Price Bid” will be the basis of final order placement. 
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To 

The Circle Head & Assistant Vice P

SBI Infra Management Solutions Pvt. Ltd.

Guwahati Circle Office 

3rd Floor, SBI Guwahati LHO Building,

P.O. Assam Sachivalaya,

Dispur-781006. 

 

Dear Sir, 

 

Re: INTERIOR AND FURNITURE WORKS AT 

1. I/We refer to the tender notice issued by the B

FURNITURE WORKS AT AGARTALA GOVT MEDICAL COLLEGE

the above. 

 

2. I/We do hereby offer to perform, provide, execute, complete and maintain the works 

in conformity with the drawings, conditions of contract, specifications, and bill of 

quantities at the respective rates quoted in the bill

 

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings 

and all aspects of the tender conditions. Subject to above, I/We do hereby agree, 

should this tender be accepted in whole or in part, to:

 

a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto.

 

b) Complete the works within

necessary by the Bank/Consultant at no extra cost to the Bank.

 

4. I/We have deposited the 

deposit in the specified A/C

our acceptance of all the tender terms & conditions stipulated in the tender

note, the Earnest Money Deposit

 

i) If our offer is withdrawn within the validity period of acceptance. 

Or 

 

 

Form of Tender 

e Circle Head & Assistant Vice President (Civil) , 

SBI Infra Management Solutions Pvt. Ltd. 

3rd Floor, SBI Guwahati LHO Building, 

Sachivalaya, 

INTERIOR AND FURNITURE WORKS AT AGARTALA GOVT MEDICAL COLLEGE

he tender notice issued by the Bank for above work

AGARTALA GOVT MEDICAL COLLEGE BRANCH

2. I/We do hereby offer to perform, provide, execute, complete and maintain the works 

in conformity with the drawings, conditions of contract, specifications, and bill of 

quantities at the respective rates quoted in the bill of quantities. 

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings 

and all aspects of the tender conditions. Subject to above, I/We do hereby agree, 

should this tender be accepted in whole or in part, to: 

and fulfil all the terms and provisions of the said conditions annexed hereto.

b) Complete the works within 45 days as stipulated in two or three shifts if considered 

necessary by the Bank/Consultant at no extra cost to the Bank. 

the Tender Processing Fee(non-refundable)

in the specified A/Cs and also submitted Process Compliance form confirming 

our acceptance of all the tender terms & conditions stipulated in the tender

note, the Earnest Money Deposit will not bear any interest and is liable for forfeiture:

i) If our offer is withdrawn within the validity period of acceptance.  
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AGARTALA GOVT MEDICAL COLLEGE BRANCH  

ank for above work at  INTERIOR AND 

BRANCH in connection with 

2. I/We do hereby offer to perform, provide, execute, complete and maintain the works 

in conformity with the drawings, conditions of contract, specifications, and bill of 

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings 

and all aspects of the tender conditions. Subject to above, I/We do hereby agree, 

and fulfil all the terms and provisions of the said conditions annexed hereto. 

days as stipulated in two or three shifts if considered 

refundable), Earnest money 

s and also submitted Process Compliance form confirming 

our acceptance of all the tender terms & conditions stipulated in the tender.  I/We 

will not bear any interest and is liable for forfeiture: 
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ii) If the Contract is not executed within 

acceptance. 

Or 

iii) If the work is not commenced within 

of site whichever is later. 

 

5. I/We understand that you are not bound to accept the lowest or any tender you 

receive. 

 

6. Name of Partners/Directors of our Firm :

 

i) 

ii) 

iii) 

Name of Partner/Director of the firm authorized to 

Sign or Name of person having power of attorney to

sign the contract (Certified true copy of Power of 

Attorney should be attached)

Signature and address of witness 

 

 

 

 

ii) If the Contract is not executed within 7 days from the date of receipt of the letter of 

k is not commenced within 7 days after issue of work order or handing over 

5. I/We understand that you are not bound to accept the lowest or any tender you 

6. Name of Partners/Directors of our Firm : 

 

 

            Signature:

Name of Partner/Director of the firm authorized to   Designation:

Sign or Name of person having power of attorney to   

sign the contract (Certified true copy of Power of  

Attorney should be attached) 

Signature and address of witness    a) Signature: 

Name: 

Address: 

b) Signature: 

Name: 

Address: 
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days from the date of receipt of the letter of 

days after issue of work order or handing over 

5. I/We understand that you are not bound to accept the lowest or any tender you 

Yours faithfully 

Signature: 

Designation: 



  
 

 

SBIIMS/GHY 
 

(to be executed between SBI and the Contractor)

ARTICLES OF AGREEMENT made at ……….on this …………………………………day of 

………………..  between the State Bank of India, a Corporation constitute under the 

State Bank of India Act, 1955 and having its LHO at Dispur, Guwahati and many other 

places (hereinafter referred to as “the OWNER”) on the ONE PART

AND M/s……………………………………………….......…………..ha

at  ……………………………………….(hereinafter referred to as the ‘Contractor’ on the 

OTHER PART. 

 

WHEREAS the Owner is desirous of executing ………………….work 

at…………………………………….. (hereinafter called the ‘works’)

 

AND WHEREAS for the purpose of executing the above said ‘works’, SBI Infra 

Management Solutions Pvt. Ltd., Guwahati Circle Office, Dispur, Guwahati a wholly 

owned subsidiary of SBI  (hereinafter called ‘SBIIMS’), had called 

service provider M/s e-Procurement Technologies Pvt. Ltd. Ahmedabad)) on behalf of 

THE Owner vide Notice Inviting Tender No…… dated  ….

 

AND WHEREAS SBIIMS has caused the plans, drawings and specifications, price 

schedule of quantities of the work to be executed at th

conditions of the contract and special conditions prepared subject to which the offer 

of the Contractor shall be accepted.

 

AND WHEREAS the Contractor has deposited with the owner 

Rupees……………………………..………………………………………………………………………

………………    as security deposit for the due performance of the agreement AND 

WHEREAS SBIIMS issued work order therefore to the contractor vide letter No….. 

dated……. 

 

 

Draft of ARTICLES OF AGREEMENT 

(to be executed between SBI and the Contractor)

 

ARTICLES OF AGREEMENT made at ……….on this …………………………………day of 

between the State Bank of India, a Corporation constitute under the 

State Bank of India Act, 1955 and having its LHO at Dispur, Guwahati and many other 

places (hereinafter referred to as “the OWNER”) on the ONE PART 

AND M/s……………………………………………….......…………..having its registered office 

at  ……………………………………….(hereinafter referred to as the ‘Contractor’ on the 

WHEREAS the Owner is desirous of executing ………………….work 

at…………………………………….. (hereinafter called the ‘works’) 

AND WHEREAS for the purpose of executing the above said ‘works’, SBI Infra 

Management Solutions Pvt. Ltd., Guwahati Circle Office, Dispur, Guwahati a wholly 

owned subsidiary of SBI  (hereinafter called ‘SBIIMS’), had called 

Procurement Technologies Pvt. Ltd. Ahmedabad)) on behalf of 

THE Owner vide Notice Inviting Tender No…… dated  …. 

AND WHEREAS SBIIMS has caused the plans, drawings and specifications, price 

schedule of quantities of the work to be executed at the SBI ………………………..  as per 

conditions of the contract and special conditions prepared subject to which the offer 

of the Contractor shall be accepted. 

AND WHEREAS the Contractor has deposited with the owner 

Rupees……………………………..………………………………………………………………………

……    as security deposit for the due performance of the agreement AND 

WHEREAS SBIIMS issued work order therefore to the contractor vide letter No….. 
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(to be executed between SBI and the Contractor) 

ARTICLES OF AGREEMENT made at ……….on this …………………………………day of 

between the State Bank of India, a Corporation constitute under the 

State Bank of India Act, 1955 and having its LHO at Dispur, Guwahati and many other 

ving its registered office 

at  ……………………………………….(hereinafter referred to as the ‘Contractor’ on the 

WHEREAS the Owner is desirous of executing ………………….work 

AND WHEREAS for the purpose of executing the above said ‘works’, SBI Infra 

Management Solutions Pvt. Ltd., Guwahati Circle Office, Dispur, Guwahati a wholly 

owned subsidiary of SBI  (hereinafter called ‘SBIIMS’), had called E-Tender (  through 

Procurement Technologies Pvt. Ltd. Ahmedabad)) on behalf of 

AND WHEREAS SBIIMS has caused the plans, drawings and specifications, price 

e SBI ………………………..  as per 

conditions of the contract and special conditions prepared subject to which the offer 

AND WHEREAS the Contractor has deposited with the owner 

Rupees……………………………..………………………………………………………………………

……    as security deposit for the due performance of the agreement AND 

WHEREAS SBIIMS issued work order therefore to the contractor vide letter No….. 
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AND WHEREAS said drawings……………………………………………………………..inclusive 

of the specifications, priced schedu

conditions (hereinafter collectively referred to as the said condition) have been signed 

by the parties hereto and the contractor has agreed to execute the works upon and 

subject to the said conditions.

 

Agreed to execute upon and subject to the conditions set forth herein and Schedule of 

Items and quantities general conditions of contract, Specification and all 

correspondences exchanged by or between the parties from the submission of tender 

till the award of work, both letter inclusive, (all of which are collectively hereinafter 

referred to as “the said condition”) the work shown upon the said drawings and/ or 

described in the said specification and included in the schedule of  items and 

quantities at the respective rates therein at of such other sum as shall become payable 

there under (Hereinafter referred to as “the said contract amount”).

 

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the payment to be made to the contractor as hereinafter 

provided the contractor shall upon and subject to the said conditions executed 

the completed the works shown upon the said drawings etc. and such further 

detailed drawings as may be furnished to the contractor by the said owner 

through SBIIMS as described in 

schedule of quantities.

2. The owner will pay to the contractor the sum of 

Rs………………………………………….(Rupees……………………………………………

………………………………………….    ), hereinafter call the contract sum or such 

other sum as shall become payab

specified in the said condition. However, the actual sum will be paid on the 

actual value of work done, irrespective of the contract sum.

 

3. The plans, agreement and documents above mentioned shall form the basis o

this contract and all disputes to be decided in the manner prescribed in the 

conditions attached hereto.

 

4. The said contract comprises ……………………….as above mentioned, and shall 

subsidiary works connected therewith within the same site as may be  ordered 

to be done from time to time by SBIIMS even through said works may not be 

shown on the drawings or described in the said specifications or the priced 

schedule of quantities.

 

AND WHEREAS said drawings……………………………………………………………..inclusive 

of the specifications, priced schedule of quantities, condition of contract and special 

conditions (hereinafter collectively referred to as the said condition) have been signed 

by the parties hereto and the contractor has agreed to execute the works upon and 

subject to the said conditions. 

Agreed to execute upon and subject to the conditions set forth herein and Schedule of 

Items and quantities general conditions of contract, Specification and all 

correspondences exchanged by or between the parties from the submission of tender 

d of work, both letter inclusive, (all of which are collectively hereinafter 

referred to as “the said condition”) the work shown upon the said drawings and/ or 

described in the said specification and included in the schedule of  items and 

respective rates therein at of such other sum as shall become payable 

there under (Hereinafter referred to as “the said contract amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS: 

In consideration of the payment to be made to the contractor as hereinafter 

vided the contractor shall upon and subject to the said conditions executed 

the completed the works shown upon the said drawings etc. and such further 

detailed drawings as may be furnished to the contractor by the said owner 

through SBIIMS as described in the said specifications and the said priced 

schedule of quantities. 

The owner will pay to the contractor the sum of 

Rs………………………………………….(Rupees……………………………………………

………………………………………….    ), hereinafter call the contract sum or such 

other sum as shall become payable hereunder at the times and in the manner 

specified in the said condition. However, the actual sum will be paid on the 

actual value of work done, irrespective of the contract sum.

The plans, agreement and documents above mentioned shall form the basis o

this contract and all disputes to be decided in the manner prescribed in the 

conditions attached hereto. 

The said contract comprises ……………………….as above mentioned, and shall 

subsidiary works connected therewith within the same site as may be  ordered 

be done from time to time by SBIIMS even through said works may not be 

shown on the drawings or described in the said specifications or the priced 

schedule of quantities. 
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AND WHEREAS said drawings……………………………………………………………..inclusive 

le of quantities, condition of contract and special 

conditions (hereinafter collectively referred to as the said condition) have been signed 

by the parties hereto and the contractor has agreed to execute the works upon and 

Agreed to execute upon and subject to the conditions set forth herein and Schedule of 

Items and quantities general conditions of contract, Specification and all 

correspondences exchanged by or between the parties from the submission of tender 

d of work, both letter inclusive, (all of which are collectively hereinafter 

referred to as “the said condition”) the work shown upon the said drawings and/ or 

described in the said specification and included in the schedule of  items and 

respective rates therein at of such other sum as shall become payable 

there under (Hereinafter referred to as “the said contract amount”). 

In consideration of the payment to be made to the contractor as hereinafter 

vided the contractor shall upon and subject to the said conditions executed 

the completed the works shown upon the said drawings etc. and such further 

detailed drawings as may be furnished to the contractor by the said owner 

the said specifications and the said priced 

The owner will pay to the contractor the sum of 

Rs………………………………………….(Rupees……………………………………………

………………………………………….    ), hereinafter call the contract sum or such 

le hereunder at the times and in the manner 

specified in the said condition. However, the actual sum will be paid on the 

actual value of work done, irrespective of the contract sum. 

The plans, agreement and documents above mentioned shall form the basis of 

this contract and all disputes to be decided in the manner prescribed in the 

The said contract comprises ……………………….as above mentioned, and shall 

subsidiary works connected therewith within the same site as may be  ordered 

be done from time to time by SBIIMS even through said works may not be 

shown on the drawings or described in the said specifications or the priced 
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5. Notwithstanding what are stated in the special condition, conditions, of 

contract and hereinafter stated the owner through SBIIMS reserves to himself the 

right to alter the drawings and nature of the work and of adding to or omitting 

any items of works from or of having portions of the same carried out 

departmentally or otherwise and such

out without prejudice to this contact.

 

6. The said condition shall be read and be treated as forming part of this 

Agreement, and the parties hereto will respectively be bound thereby and to 

abide by and submit the

their part to be respectively observed and preferred.

 

7. Any dispute arising under this Agreement shall be referred to the arbitration of a 

sole arbitrator appointed with consent of the Owner and the 

indicated in the Article of the general conditions. The award of the arbitrator 

shall be final and binding on both parties.

 

IN WITNESS WHEREOF, the parties hereto have executed these presents the day 

and year first hereinabove written

 

WITNESS                                                                     

 

1.                                                                                     

 

2.                                                                                

  

                                                                               

 

In case of the company, the common seal be affixed pursuant to resolution of 

Board of Directors in accordance with Articles of Association of 

the director etc. as the case may be affixing common seal may be initial in 

token thereof  and also by putting their names.

 

 

 

 

Notwithstanding what are stated in the special condition, conditions, of 

d hereinafter stated the owner through SBIIMS reserves to himself the 

right to alter the drawings and nature of the work and of adding to or omitting 

any items of works from or of having portions of the same carried out 

departmentally or otherwise and such alternations or variations shall be carried 

out without prejudice to this contact. 

The said condition shall be read and be treated as forming part of this 

Agreement, and the parties hereto will respectively be bound thereby and to 

abide by and submit themselves to the conditions and perform the same on 

their part to be respectively observed and preferred. 

Any dispute arising under this Agreement shall be referred to the arbitration of a 

sole arbitrator appointed with consent of the Owner and the 

indicated in the Article of the general conditions. The award of the arbitrator 

shall be final and binding on both parties. 

IN WITNESS WHEREOF, the parties hereto have executed these presents the day 

and year first hereinabove written 

                                                                    EXECUTANTS

                                                                                    1. OWNER

                                                                                    2. CONTRACTOR

                                                                               Common Seal 

In case of the company, the common seal be affixed pursuant to resolution of 

Board of Directors in accordance with Articles of Association of 

the director etc. as the case may be affixing common seal may be initial in 

token thereof  and also by putting their names. 
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Notwithstanding what are stated in the special condition, conditions, of 

d hereinafter stated the owner through SBIIMS reserves to himself the 

right to alter the drawings and nature of the work and of adding to or omitting 

any items of works from or of having portions of the same carried out 

alternations or variations shall be carried 

The said condition shall be read and be treated as forming part of this 

Agreement, and the parties hereto will respectively be bound thereby and to 

mselves to the conditions and perform the same on 

Any dispute arising under this Agreement shall be referred to the arbitration of a 

sole arbitrator appointed with consent of the Owner and the contractor as 

indicated in the Article of the general conditions. The award of the arbitrator 

IN WITNESS WHEREOF, the parties hereto have executed these presents the day 

EXECUTANTS 

1. OWNER 

2. CONTRACTOR 

Common Seal  

In case of the company, the common seal be affixed pursuant to resolution of 

Board of Directors in accordance with Articles of Association of the Company 

the director etc. as the case may be affixing common seal may be initial in 
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GENERAL CONDITIONS OF CONTRACT

1.0 Definitions 

“Contract” means the documents forming the tender and the acceptance 

and the formal agreement executed between State Bank of India (Client) and the 

contractor, together with the documents referred therein including these conditions, 

the specifications, designs, drawings and instructions issued from time to time by t

Bank and all these documents taken together shall be deemed to form one contract 

and shall be complementary to one another.

 

1.1 In the contract the following expressions shall, unless the context otherwise requires, 

have the meaning hereby respectively 

 

1.2 “Employer” shall mean State Bank of India (client) having its Corporate Centre at 

State Bank Bhavan, Madame Cama Road, Mumbai 400 021 and includes the 

client’s representatives, successors and assigns.

 

1.3 ‘The Contractor’ shall mean the nam

shall include legal personal representative of such individual or the composing the 

firm or company and the permitted assignees of such individual or firms of 

company. 

 

1.4 The expression ‘works’ or ‘work’ shall me

described in the ‘Scope of Work” and/or to be executed in accordance with the 

contract and includes materials, apparatus, equipment, temporary supports, fittings 

and things of all kinds to be provided, the obligations of 

and work to be done by the contractor under the contract.

 

1.5 ‘Engineer’ shall mean the representative of the SBI.

 

1.6 ‘Drawings’ shall mean the drawings prepared by the employer and issued by the 

Engineer and referred to in the 

drawings as may be issued by the Engineer from time to time ‘

 

1.7 ‘Contract value’ shall mean the value of the entire work as stipulated in the letter of 

acceptance of tender subject to such additions thereto or de

may be made under the provision herein after contained.

 

 

GENERAL CONDITIONS OF CONTRACT 

“Contract” means the documents forming the tender and the acceptance 

and the formal agreement executed between State Bank of India (Client) and the 

contractor, together with the documents referred therein including these conditions, 

the specifications, designs, drawings and instructions issued from time to time by t

Bank and all these documents taken together shall be deemed to form one contract 

and shall be complementary to one another. 

In the contract the following expressions shall, unless the context otherwise requires, 

have the meaning hereby respectively assigned to them. 

Employer” shall mean State Bank of India (client) having its Corporate Centre at 

State Bank Bhavan, Madame Cama Road, Mumbai 400 021 and includes the 

client’s representatives, successors and assigns. 

The Contractor’ shall mean the name of the contractor undertaking the works and 

shall include legal personal representative of such individual or the composing the 

firm or company and the permitted assignees of such individual or firms of 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 

described in the ‘Scope of Work” and/or to be executed in accordance with the 

contract and includes materials, apparatus, equipment, temporary supports, fittings 

and things of all kinds to be provided, the obligations of the contractor hereunder 

and work to be done by the contractor under the contract. 

Engineer’ shall mean the representative of the SBI. 

Drawings’ shall mean the drawings prepared by the employer and issued by the 

Engineer and referred to in the specifications and any modifications of such 

drawings as may be issued by the Engineer from time to time ‘ 

Contract value’ shall mean the value of the entire work as stipulated in the letter of 

acceptance of tender subject to such additions thereto or deductions there from as 

may be made under the provision herein after contained. 

 Page 25 

“Contract” means the documents forming the tender and the acceptance thereof 

and the formal agreement executed between State Bank of India (Client) and the 

contractor, together with the documents referred therein including these conditions, 

the specifications, designs, drawings and instructions issued from time to time by the 

Bank and all these documents taken together shall be deemed to form one contract 

In the contract the following expressions shall, unless the context otherwise requires, 

Employer” shall mean State Bank of India (client) having its Corporate Centre at 

State Bank Bhavan, Madame Cama Road, Mumbai 400 021 and includes the 

e of the contractor undertaking the works and 

shall include legal personal representative of such individual or the composing the 

firm or company and the permitted assignees of such individual or firms of 

an the permanent or temporary work 

described in the ‘Scope of Work” and/or to be executed in accordance with the 

contract and includes materials, apparatus, equipment, temporary supports, fittings 

the contractor hereunder 

Drawings’ shall mean the drawings prepared by the employer and issued by the 

specifications and any modifications of such 

Contract value’ shall mean the value of the entire work as stipulated in the letter of 

ductions there from as 
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1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any 

modifications thereof as may time to time be furnished or approved by the 

employer. 

 

1.9 “Month” means calendar month.

 

1.10 “Week” means seven consecutive days.

 

1.11 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs 

respectively. 

 

2.0 Language 

The language in which the contract documents shall be drawn shall be in English. All 

communications by employer & Contractor will be in English

3.0 Errors, Omissions and Discrepancies

In case of errors, omissions and/or disagreement between written and scaled 

dimensions on the drawings or between the drawings and specifications etc, the 

following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the 

latter shall be adopted.

ii) Between the written or shown description or dimensions in the drawings and 

the corresponding one in the specification the former shall be taken as 

correct. 

iii) Between written description of the item in the specifications and descriptions 

in bills of quantities of the same item, the latter shall be adopted.

iv) In case of difference between rates written in figures and words, the rate in 

words shall prevail.

v) Between the duplicate/subsequent copies of the tender, the original tender 

shall be taken as correct.

4.0 Scope of Work 

The contractor shall carry out, complete and maintain the said work in every respect 

strictly in accordance with this contract and with t

satisfaction of the Employer

5.0 Letter of Acceptance

Within the validity period of the tender th

registered post or otherwise depositing at the address of the contractor as given in the 

tender to enter into a Contract for the execution of the work as per the terms of the 

 

Specifications’ shall mean the specifications referred to in the tender and any 

modifications thereof as may time to time be furnished or approved by the 

ans calendar month. 

Week” means seven consecutive days. 

Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs 

The language in which the contract documents shall be drawn shall be in English. All 

employer & Contractor will be in English 

3.0 Errors, Omissions and Discrepancies 

In case of errors, omissions and/or disagreement between written and scaled 

dimensions on the drawings or between the drawings and specifications etc, the 

l apply.  

Between scaled and written dimension (or description) on a drawing, the 

latter shall be adopted. 

Between the written or shown description or dimensions in the drawings and 

the corresponding one in the specification the former shall be taken as 

Between written description of the item in the specifications and descriptions 

in bills of quantities of the same item, the latter shall be adopted.

In case of difference between rates written in figures and words, the rate in 

words shall prevail. 

etween the duplicate/subsequent copies of the tender, the original tender 

shall be taken as correct. 

The contractor shall carry out, complete and maintain the said work in every respect 

strictly in accordance with this contract and with the directions of and to the 

satisfaction of the Employer. 

5.0 Letter of Acceptance 

Within the validity period of the tender the Employer will issue a letter of acceptance by 

registered post or otherwise depositing at the address of the contractor as given in the 

tender to enter into a Contract for the execution of the work as per the terms of the 
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Specifications’ shall mean the specifications referred to in the tender and any 

modifications thereof as may time to time be furnished or approved by the 

Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs 

The language in which the contract documents shall be drawn shall be in English. All 

In case of errors, omissions and/or disagreement between written and scaled 

dimensions on the drawings or between the drawings and specifications etc, the 

Between scaled and written dimension (or description) on a drawing, the 

Between the written or shown description or dimensions in the drawings and 

the corresponding one in the specification the former shall be taken as 

Between written description of the item in the specifications and descriptions 

in bills of quantities of the same item, the latter shall be adopted. 

In case of difference between rates written in figures and words, the rate in 

etween the duplicate/subsequent copies of the tender, the original tender 

The contractor shall carry out, complete and maintain the said work in every respect 

he directions of and to the 

issue a letter of acceptance by 

registered post or otherwise depositing at the address of the contractor as given in the 

tender to enter into a Contract for the execution of the work as per the terms of the 
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tender. The letter of acceptan

Employer and the contractor.

5.1 Contract Agreement: On receipt of intimation of the acceptance of tender from the 

Employer the successful tenderer shall be bound to implement the contract and within 

seven days thereof he shall sign an agreement in a non judicial stamp paper of 

appropriate value. 

6.0 Ownership of drawings:

All drawings, specifications and copies thereof furnished by the SBIIMS through its 

Architects/ Consultants are the properties of the SBI. They are not to

work. 

6.1 Detailed drawings and instructions: 

shall furnish with responsible promptness additional instructions by means of drawings or 

otherwise necessary for the proper execution of the wor

instructions shall be consistent with the contract documents, true developments thereof 

and reasonably inferable there from.

The work shall be executed in conformity therewith and the contractor is to prepare a 

detailed program schedule including therein the date of start and completion of 

various activities on receipt of the work order and submit the same to the SBIIMS 

through the Architect/ Consultant.

7.0 Copies of Agreement 

Two copies of agreement/tender document duly signed by 

drawings shall be handed over to the contractors.

8.0 Liquidated Damages 

If the contractor fails to complete the work and clear the site including vacating their 

office on or before the contracted or extended date or completion wi

in support of the cause of delay, he may be called upon without prejudice to any other 

right of remedy available under the law to the SBI on account of such breach to pay a 

liquidated damages at the rate of 0.5% of the contract value pe

maximum of 5% of the contract value.

9.0 Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and  pay for all materials, 

labour, water, power, tools, equipment transportation and any other facilities that are 

required for the satisfactory execution and completion of the work. Unless or oth

specified all materials shall be new and both workmanship and materials shall be best 

quality. The contractor shall at all times enforce strict discipline and good order among 

 

tender. The letter of acceptance shall constitute a binding contract between the 

Employer and the contractor. 

On receipt of intimation of the acceptance of tender from the 

Employer the successful tenderer shall be bound to implement the contract and within 

hall sign an agreement in a non judicial stamp paper of 

6.0 Ownership of drawings: 

All drawings, specifications and copies thereof furnished by the SBIIMS through its 

Architects/ Consultants are the properties of the SBI. They are not to

6.1 Detailed drawings and instructions: The SBIIMS through its Architects/ Consultants 

shall furnish with responsible promptness additional instructions by means of drawings or 

otherwise necessary for the proper execution of the work. All such drawings and 

instructions shall be consistent with the contract documents, true developments thereof 

and reasonably inferable there from. 

The work shall be executed in conformity therewith and the contractor is to prepare a 

edule including therein the date of start and completion of 

various activities on receipt of the work order and submit the same to the SBIIMS 

through the Architect/ Consultant. 

Two copies of agreement/tender document duly signed by both the parties with the 

drawings shall be handed over to the contractors. 

If the contractor fails to complete the work and clear the site including vacating their 

office on or before the contracted or extended date or completion wi

in support of the cause of delay, he may be called upon without prejudice to any other 

right of remedy available under the law to the SBI on account of such breach to pay a 

liquidated damages at the rate of 0.5% of the contract value pe

maximum of 5% of the contract value. 

9.0 Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and  pay for all materials, 

labour, water, power, tools, equipment transportation and any other facilities that are 

required for the satisfactory execution and completion of the work. Unless or oth

specified all materials shall be new and both workmanship and materials shall be best 

quality. The contractor shall at all times enforce strict discipline and good order among 
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e a binding contract between the 

On receipt of intimation of the acceptance of tender from the 

Employer the successful tenderer shall be bound to implement the contract and within 

hall sign an agreement in a non judicial stamp paper of 

All drawings, specifications and copies thereof furnished by the SBIIMS through its 

Architects/ Consultants are the properties of the SBI. They are not to be used on other 

The SBIIMS through its Architects/ Consultants 

shall furnish with responsible promptness additional instructions by means of drawings or 

k. All such drawings and 

instructions shall be consistent with the contract documents, true developments thereof 

The work shall be executed in conformity therewith and the contractor is to prepare a 

edule including therein the date of start and completion of 

various activities on receipt of the work order and submit the same to the SBIIMS 

both the parties with the 

If the contractor fails to complete the work and clear the site including vacating their 

office on or before the contracted or extended date or completion without justification 

in support of the cause of delay, he may be called upon without prejudice to any other 

right of remedy available under the law to the SBI on account of such breach to pay a 

liquidated damages at the rate of 0.5% of the contract value per week subject to a 

Unless or otherwise specified the contractor shall provide and  pay for all materials, 

labour, water, power, tools, equipment transportation and any other facilities that are 

required for the satisfactory execution and completion of the work. Unless or otherwise 

specified all materials shall be new and both workmanship and materials shall be best 

quality. The contractor shall at all times enforce strict discipline and good order among 
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his employees and shall not employ on the work any unfit person or any on

in the work assigned to him. Workman whose work or behaviour is found to be 

unsatisfactory by the SBIIMS/ architect/ consultant he shall be removed from the site 

immediately. 

10.0 Permits, Laws and Regulations

Permits and license required for

contractor at his own expenses. The contractor shall give notices and comply with the 

regulations, laws, and ordinances rules, applicable to the contract. If the contractor 

observes any discrepancy betwee

notify the SBIIMS in writing under intimation of the Architect/ Consultant. If the 

contractor performs any act which is against the law, rules and regulations he shall 

meet all the costs arising there fr

there from. 

11.0 Setting out Work 

The contractor shall set out the work and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dim

alignment of all parts thereof and get it approved by the bank before proceeding with 

the work. If at any time any error in this respect shall appear during the progress of the 

works, irrespective of the fact that the layout had been approved 

contractor shall be responsible for the same and shall at his own expenses rectify such 

error, if so, required to satisfaction of the SBI.

12.0 Protection of works and property

The contractor shall continuously maintain adequate protection.

damage and shall protect the SBI’s properties from injury or loss arising in connection 

with contract. He shall make good any such damage, injury, loss, except due to causes 

beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The 

contractor shall take all precautions for safety and protections of his employees on the 

work and shall comply with all applicable provisions of Govt. and local bodies safety 

laws and building codes to prevent accidents, or injuries to persons or property on, 

about or adjacent to his place of work. The contractor shall take i

per clause 25.0 at his own cost. The policy may be taken in joint names of the 

contractor and the SBI and the original policy may be lodged with the SBI.

13.0 Inspection of work: 

The SBIIMS/ Architect /Consultant or their representative shall at all times have access to 

the work site and / or to the workshop, factories, or other places where materials are 

lying or from where they are obtained and the contractor shall give every fac

 

his employees and shall not employ on the work any unfit person or any on

in the work assigned to him. Workman whose work or behaviour is found to be 

unsatisfactory by the SBIIMS/ architect/ consultant he shall be removed from the site 

10.0 Permits, Laws and Regulations 

Permits and license required for the execution of the work shall be obtained by the 

contractor at his own expenses. The contractor shall give notices and comply with the 

regulations, laws, and ordinances rules, applicable to the contract. If the contractor 

observes any discrepancy between the drawings and specifications, he shall promptly 

notify the SBIIMS in writing under intimation of the Architect/ Consultant. If the 

contractor performs any act which is against the law, rules and regulations he shall 

meet all the costs arising there from and shall indemnify the SBI any legal actions arising 

The contractor shall set out the work and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dim

alignment of all parts thereof and get it approved by the bank before proceeding with 

the work. If at any time any error in this respect shall appear during the progress of the 

works, irrespective of the fact that the layout had been approved 

contractor shall be responsible for the same and shall at his own expenses rectify such 

error, if so, required to satisfaction of the SBI. 

12.0 Protection of works and property 

The contractor shall continuously maintain adequate protection. 

damage and shall protect the SBI’s properties from injury or loss arising in connection 

with contract. He shall make good any such damage, injury, loss, except due to causes 

beyond his control and due to his fault or negligence. 

all take adequate care and steps for protection of the adjacent properties. The 

contractor shall take all precautions for safety and protections of his employees on the 

work and shall comply with all applicable provisions of Govt. and local bodies safety 

aws and building codes to prevent accidents, or injuries to persons or property on, 

about or adjacent to his place of work. The contractor shall take i

.0 at his own cost. The policy may be taken in joint names of the 

tor and the SBI and the original policy may be lodged with the SBI.

 

The SBIIMS/ Architect /Consultant or their representative shall at all times have access to 

the work site and / or to the workshop, factories, or other places where materials are 

lying or from where they are obtained and the contractor shall give every fac
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his employees and shall not employ on the work any unfit person or any one not skilled 

in the work assigned to him. Workman whose work or behaviour is found to be 

unsatisfactory by the SBIIMS/ architect/ consultant he shall be removed from the site 

the execution of the work shall be obtained by the 

contractor at his own expenses. The contractor shall give notices and comply with the 

regulations, laws, and ordinances rules, applicable to the contract. If the contractor 

n the drawings and specifications, he shall promptly 

notify the SBIIMS in writing under intimation of the Architect/ Consultant. If the 

contractor performs any act which is against the law, rules and regulations he shall 

om and shall indemnify the SBI any legal actions arising 

The contractor shall set out the work and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dimensions, and 

alignment of all parts thereof and get it approved by the bank before proceeding with 

the work. If at any time any error in this respect shall appear during the progress of the 

works, irrespective of the fact that the layout had been approved by the bank the 

contractor shall be responsible for the same and shall at his own expenses rectify such 

 Of all his work from 

damage and shall protect the SBI’s properties from injury or loss arising in connection 

with contract. He shall make good any such damage, injury, loss, except due to causes 

all take adequate care and steps for protection of the adjacent properties. The 

contractor shall take all precautions for safety and protections of his employees on the 

work and shall comply with all applicable provisions of Govt. and local bodies safety 

aws and building codes to prevent accidents, or injuries to persons or property on, 

about or adjacent to his place of work. The contractor shall take insurance covers as 

.0 at his own cost. The policy may be taken in joint names of the 

tor and the SBI and the original policy may be lodged with the SBI. 

The SBIIMS/ Architect /Consultant or their representative shall at all times have access to 

the work site and / or to the workshop, factories, or other places where materials are 

lying or from where they are obtained and the contractor shall give every facility to the 
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SBIIMS, Architect/ consultant and their representatives necessary for inspection and 

examination and test of the materials and workmanship. No person unless authorized 

by the SBIIMS /architect/consultant and their representatives necessary for

and examination and test of the materials and workmanship. No person unless 

authorized by the SBIIMS/architect/consultant except the representative of public 

authorities shall be allowed on the work at any time. The proposed work either during 

construction stage or its completion can also be inspected by the Chief Technical 

Examiner’s organization, a wing of central Vigilance commission.

14.0 Assignment and subletting

The whole of work included in the contract shall be executed by the contra

shall not directly entrust and engage or indirectly transfer assign or underlet the 

contract or any part or share thereof or interest therein without the written consent of 

the Employer and no undertaking shall relieve the contractor from the r

the contractor from active superintendence of the work during its progress.

15.0  Quality of Materials, Workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the 

contract and in accordance with 

from time to time to such tests as the architect/ consultant/ SBIIMS may direct at the 

place of manufacture or fabrication or on the site or an approved testing laboratory. 

The contractor shall provide

materials as are normally required for examining measuring sampling and testing any 

material or part of work before incorporation in the work for testing as may be selected 

and required by the architect/

i) Samples: All samples of adequate number, size, shades & pattern as per 

specifications shall be supplied by the contractor without any extra charges. If certain 

items proposed to be used are of such nature the samples cannot be presented or 

prepared at the site detailed literature/ test certificate of the same shall be provided to 

the satisfaction of the Architect/consultant. Before submitting the sample/literature the 

contractor shall satisfy himself that the material/ equipment for which he 

the sample/ literature meet with the requirement of tender satisfaction. Only when the 

samples are approved in writing by the Architect/consultant the contractor shall 

proceed with the procurement and installation of the particular material/e

The approved samples shall be sign by the Architect/ consultant for identification and 

shall be kept on record at site office until the completion of the work for inspection/ 

comparison at any time. The Architect/consultant shall take reasonable 

approve the sample. Any delay that might occur in approving the samples for reasons 

of its not meeting the specifications or other discrepancies inadequacy in furnishing 

samples of best qualities from various manufacturers and such other aspects ca

 

SBIIMS, Architect/ consultant and their representatives necessary for inspection and 

examination and test of the materials and workmanship. No person unless authorized 

by the SBIIMS /architect/consultant and their representatives necessary for

and examination and test of the materials and workmanship. No person unless 

authorized by the SBIIMS/architect/consultant except the representative of public 

authorities shall be allowed on the work at any time. The proposed work either during 

construction stage or its completion can also be inspected by the Chief Technical 

Examiner’s organization, a wing of central Vigilance commission. 

.0 Assignment and subletting 

The whole of work included in the contract shall be executed by the contra

shall not directly entrust and engage or indirectly transfer assign or underlet the 

contract or any part or share thereof or interest therein without the written consent of 

the Employer and no undertaking shall relieve the contractor from the r

the contractor from active superintendence of the work during its progress.

Quality of Materials, Workmanship & Test 

All materials and workmanship shall be best of the respective kinds described in the 

contract and in accordance with architect/consultant instructions and shall be subject 

from time to time to such tests as the architect/ consultant/ SBIIMS may direct at the 

place of manufacture or fabrication or on the site or an approved testing laboratory. 

The contractor shall provide such assistance, instruments, machinery, labour and 

materials as are normally required for examining measuring sampling and testing any 

material or part of work before incorporation in the work for testing as may be selected 

and required by the architect/consultant. 

All samples of adequate number, size, shades & pattern as per 

specifications shall be supplied by the contractor without any extra charges. If certain 

items proposed to be used are of such nature the samples cannot be presented or 

repared at the site detailed literature/ test certificate of the same shall be provided to 

the satisfaction of the Architect/consultant. Before submitting the sample/literature the 

contractor shall satisfy himself that the material/ equipment for which he 

the sample/ literature meet with the requirement of tender satisfaction. Only when the 

samples are approved in writing by the Architect/consultant the contractor shall 

proceed with the procurement and installation of the particular material/e

The approved samples shall be sign by the Architect/ consultant for identification and 

shall be kept on record at site office until the completion of the work for inspection/ 

comparison at any time. The Architect/consultant shall take reasonable 

approve the sample. Any delay that might occur in approving the samples for reasons 

of its not meeting the specifications or other discrepancies inadequacy in furnishing 

samples of best qualities from various manufacturers and such other aspects ca
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SBIIMS, Architect/ consultant and their representatives necessary for inspection and 

examination and test of the materials and workmanship. No person unless authorized 

by the SBIIMS /architect/consultant and their representatives necessary for inspection 

and examination and test of the materials and workmanship. No person unless 

authorized by the SBIIMS/architect/consultant except the representative of public 

authorities shall be allowed on the work at any time. The proposed work either during its 

construction stage or its completion can also be inspected by the Chief Technical 

The whole of work included in the contract shall be executed by the contractor and he 

shall not directly entrust and engage or indirectly transfer assign or underlet the 

contract or any part or share thereof or interest therein without the written consent of 

the Employer and no undertaking shall relieve the contractor from the responsibility of 

the contractor from active superintendence of the work during its progress. 

All materials and workmanship shall be best of the respective kinds described in the 

architect/consultant instructions and shall be subject 

from time to time to such tests as the architect/ consultant/ SBIIMS may direct at the 

place of manufacture or fabrication or on the site or an approved testing laboratory. 

such assistance, instruments, machinery, labour and 

materials as are normally required for examining measuring sampling and testing any 

material or part of work before incorporation in the work for testing as may be selected 

All samples of adequate number, size, shades & pattern as per 

specifications shall be supplied by the contractor without any extra charges. If certain 

items proposed to be used are of such nature the samples cannot be presented or 

repared at the site detailed literature/ test certificate of the same shall be provided to 

the satisfaction of the Architect/consultant. Before submitting the sample/literature the 

contractor shall satisfy himself that the material/ equipment for which he is submitting 

the sample/ literature meet with the requirement of tender satisfaction. Only when the 

samples are approved in writing by the Architect/consultant the contractor shall 

proceed with the procurement and installation of the particular material/equipment. 

The approved samples shall be sign by the Architect/ consultant for identification and 

shall be kept on record at site office until the completion of the work for inspection/ 

comparison at any time. The Architect/consultant shall take reasonable time to 

approve the sample. Any delay that might occur in approving the samples for reasons 

of its not meeting the specifications or other discrepancies inadequacy in furnishing 

samples of best qualities from various manufacturers and such other aspects causing 
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delay on the approval of the materials/ equipment etc. shall be to the account of the 

contractor. 

ii) Cost of tests: Test provided for in the specifications or BOQ :

 

a) The cost of making any test shall be borne by the contractor

 

b) Test not provided for

Architect/ consultant /SBIIMS which is either to be carried out by an independent 

person at any place other than the site or the place of manufacture or 

fabrication of the materials tested or any

then the cost of such test shall be borne by the contractor.

 

16.0 Obtaining Information related to execution of work

No claim by the contractor for additional payment shall be entertained which is 

consequent upon failure on his part to obtain correct information as to any matter 

affecting the execution of the work nor any misunderstanding or the obtaining 

incorrect information or the failure to obtain correct information relieve him from any 

risks or from the entire respon

17.0 Contractor’s superintendence

The contractor shall give necessary personal superintendence during the execution of 

the works and as long, thereafter, as the Employer may consider necessary until the 

expiry of the defects liability period, stated hereto.

18.0 Quantities 

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard Method of Measurements and 

quantities. The rate quoted shall remain valid for variation of quantity against individual 

item to any extent subject to maximum variation of the contract value by 25%. 

entire amount paid under Clause 

provisional sums, if any, shall be excluded.

ii) Variation exceeding 25%: The items of work execute

exceeding 25% shall be paid on the basis of provisions of clause

19.0 Works to be measured

The Employer may from time to time intimate to the contractor that he required the 

work to be measured and the contractor shall forthwith attend or send a qualified 

representative to assist the Employer in taking such measurements and calculation and 

 

delay on the approval of the materials/ equipment etc. shall be to the account of the 

Test provided for in the specifications or BOQ : 

The cost of making any test shall be borne by the contractor 

Test not provided for in the Specifications of BOQ :If any test is ordered by the 

Architect/ consultant /SBIIMS which is either to be carried out by an independent 

person at any place other than the site or the place of manufacture or 

fabrication of the materials tested or any Government/ approved laboratory, 

then the cost of such test shall be borne by the contractor. 

.0 Obtaining Information related to execution of work 

No claim by the contractor for additional payment shall be entertained which is 

on his part to obtain correct information as to any matter 

affecting the execution of the work nor any misunderstanding or the obtaining 

incorrect information or the failure to obtain correct information relieve him from any 

risks or from the entire responsibility for the fulfillment of contract. 

.0 Contractor’s superintendence 

The contractor shall give necessary personal superintendence during the execution of 

the works and as long, thereafter, as the Employer may consider necessary until the 

he defects liability period, stated hereto. 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard Method of Measurements and 

quantities. The rate quoted shall remain valid for variation of quantity against individual 

to any extent subject to maximum variation of the contract value by 25%. 

amount paid under Clause 20 hereof as well as amounts of prime cost and 

provisional sums, if any, shall be excluded. 

Variation exceeding 25%: The items of work executed in relation to variation 

exceeding 25% shall be paid on the basis of provisions of clause 21(e) hereof.

.0 Works to be measured 

The Employer may from time to time intimate to the contractor that he required the 

work to be measured and the contractor shall forthwith attend or send a qualified 

representative to assist the Employer in taking such measurements and calculation and 
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delay on the approval of the materials/ equipment etc. shall be to the account of the 

 

in the Specifications of BOQ :If any test is ordered by the 

Architect/ consultant /SBIIMS which is either to be carried out by an independent 

person at any place other than the site or the place of manufacture or 

Government/ approved laboratory, 

No claim by the contractor for additional payment shall be entertained which is 

on his part to obtain correct information as to any matter 

affecting the execution of the work nor any misunderstanding or the obtaining 

incorrect information or the failure to obtain correct information relieve him from any 

The contractor shall give necessary personal superintendence during the execution of 

the works and as long, thereafter, as the Employer may consider necessary until the 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard Method of Measurements and 

quantities. The rate quoted shall remain valid for variation of quantity against individual 

to any extent subject to maximum variation of the contract value by 25%. The 

hereof as well as amounts of prime cost and 

d in relation to variation 

(e) hereof. 

The Employer may from time to time intimate to the contractor that he required the 

work to be measured and the contractor shall forthwith attend or send a qualified 

representative to assist the Employer in taking such measurements and calculation and 
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to furnish all particulars or to give all assistance required by any of them. The 

representative of the Employer shall take joint measurements with the contractor’s 

representative and the measurements shall be entered in the measurement book. The 

contractor or his authorized representative shall sign all the pages of the measurement 

book in which the measurements have been recorded in token of his acceptance. All 

authorized extra work, omissions and all variations made shall be included in such 

measurements. 

20.0 Variations 

No alteration, omission or variation ordered in writing by the Employer shall vitiate the 

contract. In case the Employer thinks proper at any time during the progress of works to 

make any alteration in, or additions to or omission from the wor

kind or quality of the materials to be used therein, the Employer shall give notice thereof 

in writing to the contractor or shall confirm in writing within seven days of giving such 

oral instructions the contractor shall alter t

accordance with such notice but the contractor shall not do any work extra to or make 

any alteration or additions to or omissions from the works or any deviation from any of 

the provisions of the contract, stip

previous consent in writing of the Employer and the value of such extras, alterations, 

additions or omissions shall in all cases be determined by the Employer and the same 

shall be added to or deducted 

21.0 Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the 

authority of the Employer as herein mentioned. Any such extra is herein referred to as 

authorized extra and shall be made in accordance with the following provisions.

a)  

i) The net rates or prices in the contract shall determine the valuation of the 

extra work where such extra work is of similar character and executed 

under similar conditions as the work pr

ii) Rates for all items, wherever possible should be derived out of the rates 

given in the priced BOQ.

 

b) The net prices of the original tender shall determine the value of the items 

omitted, provided if omissions do not vary the conditions under 

remaining items of works are carried out, otherwise the prices for the same shall 

be valued under sub clause (c) hereunder.

 

c) Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omi

 

rnish all particulars or to give all assistance required by any of them. The 

representative of the Employer shall take joint measurements with the contractor’s 

representative and the measurements shall be entered in the measurement book. The 

his authorized representative shall sign all the pages of the measurement 

book in which the measurements have been recorded in token of his acceptance. All 

authorized extra work, omissions and all variations made shall be included in such 

No alteration, omission or variation ordered in writing by the Employer shall vitiate the 

contract. In case the Employer thinks proper at any time during the progress of works to 

make any alteration in, or additions to or omission from the works or any alteration in the 

kind or quality of the materials to be used therein, the Employer shall give notice thereof 

in writing to the contractor or shall confirm in writing within seven days of giving such 

oral instructions the contractor shall alter to, add to, or omit from as the case may be in 

accordance with such notice but the contractor shall not do any work extra to or make 

any alteration or additions to or omissions from the works or any deviation from any of 

the provisions of the contract, stipulations, specifications or contract drawings without 

previous consent in writing of the Employer and the value of such extras, alterations, 

additions or omissions shall in all cases be determined by the Employer and the same 

shall be added to or deducted from the contract value, as the case may be.

Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the 

authority of the Employer as herein mentioned. Any such extra is herein referred to as 

extra and shall be made in accordance with the following provisions.

The net rates or prices in the contract shall determine the valuation of the 

extra work where such extra work is of similar character and executed 

under similar conditions as the work priced herein. 

Rates for all items, wherever possible should be derived out of the rates 

given in the priced BOQ. 

The net prices of the original tender shall determine the value of the items 

omitted, provided if omissions do not vary the conditions under 

remaining items of works are carried out, otherwise the prices for the same shall 

be valued under sub clause (c) hereunder. 

Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which 
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rnish all particulars or to give all assistance required by any of them. The 

representative of the Employer shall take joint measurements with the contractor’s 

representative and the measurements shall be entered in the measurement book. The 

his authorized representative shall sign all the pages of the measurement 

book in which the measurements have been recorded in token of his acceptance. All 

authorized extra work, omissions and all variations made shall be included in such 

No alteration, omission or variation ordered in writing by the Employer shall vitiate the 

contract. In case the Employer thinks proper at any time during the progress of works to 

ks or any alteration in the 

kind or quality of the materials to be used therein, the Employer shall give notice thereof 

in writing to the contractor or shall confirm in writing within seven days of giving such 

o, add to, or omit from as the case may be in 

accordance with such notice but the contractor shall not do any work extra to or make 

any alteration or additions to or omissions from the works or any deviation from any of 

ulations, specifications or contract drawings without 

previous consent in writing of the Employer and the value of such extras, alterations, 

additions or omissions shall in all cases be determined by the Employer and the same 

from the contract value, as the case may be. 

No claim for an extra shall be allowed unless it shall have been executed under the 

authority of the Employer as herein mentioned. Any such extra is herein referred to as 

extra and shall be made in accordance with the following provisions. 

The net rates or prices in the contract shall determine the valuation of the 

extra work where such extra work is of similar character and executed 

Rates for all items, wherever possible should be derived out of the rates 

The net prices of the original tender shall determine the value of the items 

omitted, provided if omissions do not vary the conditions under which any 

remaining items of works are carried out, otherwise the prices for the same shall 

Where the extra works are not of similar character and/or executed under similar 

ssions vary the conditions under which 
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any remaining items or works are carried out, then the contractor shall within 7 

days of the receipt of the letter of acceptance inform the Employer of the rate 

which he intends to charge for such items of work, duly 

the rate or rates claimed and the Employer shall fix such rate or prices as in the 

circumstances in his opinion are reasonable and proper, based on the market 

rate. 

 

d) Where extra work cannot be properly measured or valued the contra

be allowed day work prices at the net rates stated in the tender of the BOQ or, if 

not, so stated then in accordance with the local day work rates and wages for 

the district; provided that in either case, vouchers specifying the daily time (and 

if required by the Employer) the workman’s name and materials employed be 

delivered for verifications to the Employer at or before the end of the week 

following that in which the work has been executed.

 

e) It is further clarified that for all such authorized

derived from the tender, the contractor shall submit rates duly supported by rate 

analysis worked on the “market rate basis” for material, labor, hire/running 

charges of equipment and wastages etc plus 15% towards establi

charges, contractor’s overheads and profit. Such items shall not be eligible for 

escalation. 

22.0 Final Measurement 

The measurement and valuation in respect of the contract shall be completed within six 

months of the virtual completion of the work.

23.0 Virtual Completion Certificate (VCC)

On successful completion of entire works covered by the contract to the full satisfaction 

of the Employer, the contractor shall ensure that the following works have been 

completed to the satisfaction of the Employe

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s 

labour, equipment and machinery.

 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, 

structures including labor sheds/camps and constructions an

things whatsoever brought upon or erected at the site or any land allotted to the 

contractor by the SBI and not incorporated in the permanent works.

c) Remove all rubbish, debris etc from the site and the land allotted to the 

contractor by the Employer and shall clear, level and dress, compact the site as 

required by the Employer.

 

any remaining items or works are carried out, then the contractor shall within 7 

days of the receipt of the letter of acceptance inform the Employer of the rate 

which he intends to charge for such items of work, duly supported by analysis of 

the rate or rates claimed and the Employer shall fix such rate or prices as in the 

circumstances in his opinion are reasonable and proper, based on the market 

Where extra work cannot be properly measured or valued the contra

be allowed day work prices at the net rates stated in the tender of the BOQ or, if 

not, so stated then in accordance with the local day work rates and wages for 

the district; provided that in either case, vouchers specifying the daily time (and 

if required by the Employer) the workman’s name and materials employed be 

delivered for verifications to the Employer at or before the end of the week 

following that in which the work has been executed. 

It is further clarified that for all such authorized extra items where rates cannot be 

derived from the tender, the contractor shall submit rates duly supported by rate 

analysis worked on the “market rate basis” for material, labor, hire/running 

charges of equipment and wastages etc plus 15% towards establi

charges, contractor’s overheads and profit. Such items shall not be eligible for 

 

The measurement and valuation in respect of the contract shall be completed within six 

months of the virtual completion of the work. 

.0 Virtual Completion Certificate (VCC) 

On successful completion of entire works covered by the contract to the full satisfaction 

of the Employer, the contractor shall ensure that the following works have been 

completed to the satisfaction of the Employer. 

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s 

labour, equipment and machinery. 

Demolish, dismantle and remove the contractor’s site office, temporary works, 

structures including labor sheds/camps and constructions an

things whatsoever brought upon or erected at the site or any land allotted to the 

contractor by the SBI and not incorporated in the permanent works.

Remove all rubbish, debris etc from the site and the land allotted to the 

he Employer and shall clear, level and dress, compact the site as 

required by the Employer. 
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any remaining items or works are carried out, then the contractor shall within 7 

days of the receipt of the letter of acceptance inform the Employer of the rate 

supported by analysis of 

the rate or rates claimed and the Employer shall fix such rate or prices as in the 

circumstances in his opinion are reasonable and proper, based on the market 

Where extra work cannot be properly measured or valued the contractor shall 

be allowed day work prices at the net rates stated in the tender of the BOQ or, if 

not, so stated then in accordance with the local day work rates and wages for 

the district; provided that in either case, vouchers specifying the daily time (and 

if required by the Employer) the workman’s name and materials employed be 

delivered for verifications to the Employer at or before the end of the week 

extra items where rates cannot be 

derived from the tender, the contractor shall submit rates duly supported by rate 

analysis worked on the “market rate basis” for material, labor, hire/running 

charges of equipment and wastages etc plus 15% towards establishment 

charges, contractor’s overheads and profit. Such items shall not be eligible for 

The measurement and valuation in respect of the contract shall be completed within six 

On successful completion of entire works covered by the contract to the full satisfaction 

of the Employer, the contractor shall ensure that the following works have been 

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s 

Demolish, dismantle and remove the contractor’s site office, temporary works, 

structures including labor sheds/camps and constructions and other items and 

things whatsoever brought upon or erected at the site or any land allotted to the 

contractor by the SBI and not incorporated in the permanent works. 

Remove all rubbish, debris etc from the site and the land allotted to the 

he Employer and shall clear, level and dress, compact the site as 
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d) Shall put the Employer in undisputed custody and possession of the site and all 

land allotted by the Employer.

 

e) Shall hand over the work in a peaceful manner to 

 

f) All defects/imperfections have been attended and rectified as pointed out by 

the Employer to the full satisfaction of Employer.

23.1 Upon the satisfactory fulfilment by the contractor as stated above, the contractor 

shall be entitled to apply to the Employer for the certificate. If the Employer is satisfied of 

the completion of the work, relative to which the completion certificate has

sought, the Employer shall within fourteen (14) days of the receipt of the application for 

virtual completion certificate, issue a VCC in respect of the work for which the VCC has 

been applied. 

23.2 This issuance of a VCC shall be without prejudice t

contractor’s liabilities under the contract including the contractor’s liability for defects 

liability period nor shall the issuance of VCC in respect of the works or work at any site 

be construed as a waiver of any right or claim of

respect of works or work at the site and in respect of which the VCC has been issued.

24.0 Work by other agencies

The SBIIMS/ Architect consultant reserves the rights to use premises and any portion of 

the site for execution of any work not included in the scope of this contract which it 

may desire to have carried out by other persons simultaneously and the contractor shall 

not allow but also extend reasonable facilities for the execution of such work. The 

contractor however shall not be provided any plant or material for the execution of 

such work except by special arrangement with the SBIIMS. Such work shall be carried 

out in such manner as not to impede the progress of the works included in the contract

25.0 Insurance of Works 

Contractor will have to obtain the following insurance covers for the full tenure of the 

work to cover risks detailed in the following pares/clauses:

 

i) Contractor’s All Risk Policy including third party compensation as detailed 

below. 

 

ii) Workmen Compensation Policy.

 

 

Shall put the Employer in undisputed custody and possession of the site and all 

land allotted by the Employer. 

Shall hand over the work in a peaceful manner to the Employer.

All defects/imperfections have been attended and rectified as pointed out by 

the Employer to the full satisfaction of Employer. 

Upon the satisfactory fulfilment by the contractor as stated above, the contractor 

shall be entitled to apply to the Employer for the certificate. If the Employer is satisfied of 

the completion of the work, relative to which the completion certificate has

sought, the Employer shall within fourteen (14) days of the receipt of the application for 

virtual completion certificate, issue a VCC in respect of the work for which the VCC has 

This issuance of a VCC shall be without prejudice to the SBI’s rights and 

contractor’s liabilities under the contract including the contractor’s liability for defects 

liability period nor shall the issuance of VCC in respect of the works or work at any site 

be construed as a waiver of any right or claim of the SBI against the contractor in 

respect of works or work at the site and in respect of which the VCC has been issued.

.0 Work by other agencies 

The SBIIMS/ Architect consultant reserves the rights to use premises and any portion of 

ion of any work not included in the scope of this contract which it 

may desire to have carried out by other persons simultaneously and the contractor shall 

not allow but also extend reasonable facilities for the execution of such work. The 

er shall not be provided any plant or material for the execution of 

such work except by special arrangement with the SBIIMS. Such work shall be carried 

out in such manner as not to impede the progress of the works included in the contract

Contractor will have to obtain the following insurance covers for the full tenure of the 

work to cover risks detailed in the following pares/clauses: 

Contractor’s All Risk Policy including third party compensation as detailed 

Compensation Policy. 
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Shall put the Employer in undisputed custody and possession of the site and all 

the Employer. 

All defects/imperfections have been attended and rectified as pointed out by 

Upon the satisfactory fulfilment by the contractor as stated above, the contractor 

shall be entitled to apply to the Employer for the certificate. If the Employer is satisfied of 

the completion of the work, relative to which the completion certificate has been 

sought, the Employer shall within fourteen (14) days of the receipt of the application for 

virtual completion certificate, issue a VCC in respect of the work for which the VCC has 

o the SBI’s rights and 

contractor’s liabilities under the contract including the contractor’s liability for defects 

liability period nor shall the issuance of VCC in respect of the works or work at any site 

the SBI against the contractor in 

respect of works or work at the site and in respect of which the VCC has been issued. 

The SBIIMS/ Architect consultant reserves the rights to use premises and any portion of 

ion of any work not included in the scope of this contract which it 

may desire to have carried out by other persons simultaneously and the contractor shall 

not allow but also extend reasonable facilities for the execution of such work. The 

er shall not be provided any plant or material for the execution of 

such work except by special arrangement with the SBIIMS. Such work shall be carried 

out in such manner as not to impede the progress of the works included in the contract 

Contractor will have to obtain the following insurance covers for the full tenure of the 

Contractor’s All Risk Policy including third party compensation as detailed 
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25.1 Without limiting his obligations and responsibilities under the contract the 

contractor shall insure in the joint names of the Employer and the contractor against all 

loss or damages from whatever cause arising other than the exc

he is responsible under the terms of contract and in such a manner that the Employer 

and contractor are covere

covered during the period of maintenance for loss or damage ar

occurring prior to the commencement of the period of maintenance and for any loss or 

damage occasioned by the contractor in the course of any operations carried out by 

him for the purpose of complying with his obligations under clause.

a) The works for the time being executed to the estimated current Contract value 

thereof, or such additional sum as may be specified together with the materials 

for incorporation in the works at their replacement value.

 

b) The constructional plant and other 

contractor to the replacement value of such constructional plant and other 

things. 

 

c) Such insurance shall be effected with an insurer and in terms approved by the 

Employer which approval shall not be unreasonably 

shall whenever required produce to the Employer the policy of insurance and 

the receipts for payment of the current premiums

25.2 Damage to persons and property: 

contract provides otherwise indemnify the Employer against all losses and claims in 

respect of injuries or damages to any person or material or physical damage to any 

property whatsoever which may arise out of or in consequence of the execution and 

maintenance of the works and against all claims proceedings, damages, costs, 

charges and expenses whatsoever in respect of or in relation thereto except any 

compensation of damages for or with respect to :

a) The permanent use or occupation of land by or any part thereof.

 

b) The right of Employer to execute the works or any part thereof, on, over, under, in 

or through any lands.

 

c) Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract.

 

d) Injuries or damage to persons or property resulting from any act or neglect of the 

Employer, their agents, employees or other contractors not being employed by 

the contractor or in respect of any claims, proceedings, damages, costs, 

 

Without limiting his obligations and responsibilities under the contract the 

contractor shall insure in the joint names of the Employer and the contractor against all 

loss or damages from whatever cause arising other than the excepted risks, for which 

he is responsible under the terms of contract and in such a manner that the Employer 

and contractor are covered for the period stipulated in clause 28 of GCC and are also 

covered during the period of maintenance for loss or damage ar

occurring prior to the commencement of the period of maintenance and for any loss or 

damage occasioned by the contractor in the course of any operations carried out by 

him for the purpose of complying with his obligations under clause. 

The works for the time being executed to the estimated current Contract value 

thereof, or such additional sum as may be specified together with the materials 

for incorporation in the works at their replacement value. 

The constructional plant and other things brought on to the site by the 

contractor to the replacement value of such constructional plant and other 

Such insurance shall be effected with an insurer and in terms approved by the 

Employer which approval shall not be unreasonably withheld and the contractor 

shall whenever required produce to the Employer the policy of insurance and 

the receipts for payment of the current premiums 

.2 Damage to persons and property: The contractor shall, except if and so far as the 

s otherwise indemnify the Employer against all losses and claims in 

respect of injuries or damages to any person or material or physical damage to any 

property whatsoever which may arise out of or in consequence of the execution and 

s and against all claims proceedings, damages, costs, 

charges and expenses whatsoever in respect of or in relation thereto except any 

compensation of damages for or with respect to : 

The permanent use or occupation of land by or any part thereof.

t of Employer to execute the works or any part thereof, on, over, under, in 

or through any lands. 

Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract.

ries or damage to persons or property resulting from any act or neglect of the 

Employer, their agents, employees or other contractors not being employed by 

the contractor or in respect of any claims, proceedings, damages, costs, 
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Without limiting his obligations and responsibilities under the contract the 

contractor shall insure in the joint names of the Employer and the contractor against all 

epted risks, for which 

he is responsible under the terms of contract and in such a manner that the Employer 

of GCC and are also 

covered during the period of maintenance for loss or damage arising from a cause, 

occurring prior to the commencement of the period of maintenance and for any loss or 

damage occasioned by the contractor in the course of any operations carried out by 

 

The works for the time being executed to the estimated current Contract value 

thereof, or such additional sum as may be specified together with the materials 

things brought on to the site by the 

contractor to the replacement value of such constructional plant and other 

Such insurance shall be effected with an insurer and in terms approved by the 

withheld and the contractor 

shall whenever required produce to the Employer the policy of insurance and 

The contractor shall, except if and so far as the 

s otherwise indemnify the Employer against all losses and claims in 

respect of injuries or damages to any person or material or physical damage to any 

property whatsoever which may arise out of or in consequence of the execution and 

s and against all claims proceedings, damages, costs, 

charges and expenses whatsoever in respect of or in relation thereto except any 

The permanent use or occupation of land by or any part thereof. 

t of Employer to execute the works or any part thereof, on, over, under, in 

Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract. 

ries or damage to persons or property resulting from any act or neglect of the 

Employer, their agents, employees or other contractors not being employed by 

the contractor or in respect of any claims, proceedings, damages, costs, 
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charges and expenses in res

or damage was contributed to by the contractor, his servants or agents such 

part of the compensation as may be just and equitable having regard to the 

extent of the responsibility of the Employer , th

employees, or agents or other contractors for the damage or injury.

25.3 Contractor to indemnify Employer: 

against all claims, proceedings, damages, costs, charges and expenses i

the matters referred to in the provision sub

25.4 The contractor shall fully indemnify and keep indemnified the Employer against any 

action, claim, or proceeding relating to infringement or use of any patent or design or

any alleged patent or design rights and shall pay any royalties which may be payable 

in respect of any article or part thereof included in the contract. In the event of any 

claim made under or action brought against Employer in respect of such matters as 

aforesaid the contractor shall be immediately notified thereof and the contractor shall 

be at liberty, at his own expenses to settle any dispute or to conduct any litigation that 

may arise there from, provided that the contractor shall not be liable to ind

Employer if the infringement of the patent or design or any alleged patent or design 

right is the direct result of an order passed by the Consultant in this behalf.

25.5 Third Party Insurance 

25.5.1 Before commencing the execution of the work 

limiting his obligations and 

against his liability for any material or physical damage, loss, or injury which may 

occur to any property including that of SBI, or to any person, including any 

employee of the SBI, by or arising out of the execution of the works or in the 

carrying out of the contract, otherw

provision to clause 2

25.5.2 Minimum Amount of Third Party Insurance

Such insurance shall be affected with an insurer and in terms approved by the 

SBI which approval shall not be reasonably withhel

stated below. The contractor shall, whenever required, produce to the 

SBI/Consultant the policy or policies of insurance cover and receipts for payment 

of the current premiums

25.5.3 The minimum insurance cover for physical pr

Rs.5.0 lacs per occurrence with the number of occurrences limited to four. After 

each occurrence contractor will pay additional premium necessary to make 

insurance valid for four occurrences always.

 

charges and expenses in respect thereof or in relation thereto or where the injury 

or damage was contributed to by the contractor, his servants or agents such 

part of the compensation as may be just and equitable having regard to the 

extent of the responsibility of the Employer , their employees, or agents or other 

employees, or agents or other contractors for the damage or injury.

.3 Contractor to indemnify Employer: The contractor shall indemnify the Employer 

against all claims, proceedings, damages, costs, charges and expenses i

the matters referred to in the provision sub-clause of this clause. 

The contractor shall fully indemnify and keep indemnified the Employer against any 

action, claim, or proceeding relating to infringement or use of any patent or design or

any alleged patent or design rights and shall pay any royalties which may be payable 

in respect of any article or part thereof included in the contract. In the event of any 

claim made under or action brought against Employer in respect of such matters as 

aforesaid the contractor shall be immediately notified thereof and the contractor shall 

be at liberty, at his own expenses to settle any dispute or to conduct any litigation that 

may arise there from, provided that the contractor shall not be liable to ind

Employer if the infringement of the patent or design or any alleged patent or design 

right is the direct result of an order passed by the Consultant in this behalf.

Before commencing the execution of the work the contractor but without 

limiting his obligations and responsibilities under clause 26.0 of GCC shall insure 

for any material or physical damage, loss, or injury which may 

occur to any property including that of SBI, or to any person, including any 

employee of the SBI, by or arising out of the execution of the works or in the 

carrying out of the contract, otherwise than due to the matters referred 

provision to clause 26.0 thereof. 

.5.2 Minimum Amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the 

SBI which approval shall not be reasonably withheld and for at least the amount 

stated below. The contractor shall, whenever required, produce to the 

SBI/Consultant the policy or policies of insurance cover and receipts for payment 

of the current premiums 

The minimum insurance cover for physical property, injury, and death is 

Rs.5.0 lacs per occurrence with the number of occurrences limited to four. After 

each occurrence contractor will pay additional premium necessary to make 

insurance valid for four occurrences always. 
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pect thereof or in relation thereto or where the injury 

or damage was contributed to by the contractor, his servants or agents such 

part of the compensation as may be just and equitable having regard to the 

eir employees, or agents or other 

employees, or agents or other contractors for the damage or injury. 

The contractor shall indemnify the Employer 

against all claims, proceedings, damages, costs, charges and expenses in respect of 

The contractor shall fully indemnify and keep indemnified the Employer against any 

action, claim, or proceeding relating to infringement or use of any patent or design or 

any alleged patent or design rights and shall pay any royalties which may be payable 

in respect of any article or part thereof included in the contract. In the event of any 

claim made under or action brought against Employer in respect of such matters as 

aforesaid the contractor shall be immediately notified thereof and the contractor shall 

be at liberty, at his own expenses to settle any dispute or to conduct any litigation that 

may arise there from, provided that the contractor shall not be liable to indemnify the 

Employer if the infringement of the patent or design or any alleged patent or design 

right is the direct result of an order passed by the Consultant in this behalf. 

e contractor but without 

.0 of GCC shall insure 

for any material or physical damage, loss, or injury which may 

occur to any property including that of SBI, or to any person, including any 

employee of the SBI, by or arising out of the execution of the works or in the 

ise than due to the matters referred to in the 

Such insurance shall be affected with an insurer and in terms approved by the 

d and for at least the amount 

stated below. The contractor shall, whenever required, produce to the 

SBI/Consultant the policy or policies of insurance cover and receipts for payment 

operty, injury, and death is 

Rs.5.0 lacs per occurrence with the number of occurrences limited to four. After 

each occurrence contractor will pay additional premium necessary to make 
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25.6 Accident or Injury to W

25.6.1 The Employer shall not be liable for or in respect of any damages or 

compensation payable at law in respect or in consequence of any accident or 

injury to any workmen or other person in the employment of the contractor or 

any sub-contractor, 

or default of the Employer or their agents, or employees. The contractor shall 

indemnify and keep indemnified Employer against all such damages and 

compensation, save and except as aforesaid and 

proceedings, costs, charges and expenses whatsoever in respect thereof or in 

relation thereto 

25.6.2. Insurance against accidents etc to workmen: 

against such liability with an insurer approved by the 

of the time any person employed by him on the works and shall, when required, 

produce to the Employer such policy of insurance and receipt for payment of 

the current premium. Provided always that, in respect of any persons employe

by any sub-contractor the contractor’s obligation to insure as aforesaid under 

this sub-clause shall be satisfied if the sub contractor shall have insured against 

the liability in respect of such persons in such manner that Employer is 

indemnified under the policy but the contractor shall require such sub

to produce to the Employer when required such policy of insurance and the 

receipt for the payment of the current premium.

25.6.3 Remedy on Contractor’s failure to insure: 

and keep in force the insurance referred to above or any other insurance which 

he may be required to effect under the terms of contract, then and in any such 

case the Employer may effect and keep in force any such insurance and pay 

such premium or premiums as may be necessary for that purpose and from time 

to time deduct the amount so paid by the Employer as aforesaid from any 

amount due or which may become due to the contractor, or recover the same 

as debt from the contractor.

25.6.4. Without prejudice to the other rights of the Employer against contractors, 

in respect of such default, the employer shall be entitled to deduct from any 

sums payable to the contractor the amount of any damages costs, charges, 

and other expenses paid by the Employe

contractors under this clause. The contractor shall upon settlement by the insurer 

of any claim made against the insurer pursuant to a policy taken under this 

clause, proceed with due diligence to rebuild or repair the works 

damaged. In this event all the monies received from the insurer in respect of 

such damage shall be paid to the contractor and the contractor shall not be 

 

.6 Accident or Injury to Workmen 

The Employer shall not be liable for or in respect of any damages or 

compensation payable at law in respect or in consequence of any accident or 

injury to any workmen or other person in the employment of the contractor or 

contractor, save and except an accident or injury resulting from any act 

or default of the Employer or their agents, or employees. The contractor shall 

indemnify and keep indemnified Employer against all such damages and 

compensation, save and except as aforesaid and 

proceedings, costs, charges and expenses whatsoever in respect thereof or in 

Insurance against accidents etc to workmen: The contractor shall insure 

against such liability with an insurer approved by the Employer during the whole 

of the time any person employed by him on the works and shall, when required, 

produce to the Employer such policy of insurance and receipt for payment of 

the current premium. Provided always that, in respect of any persons employe

contractor the contractor’s obligation to insure as aforesaid under 

clause shall be satisfied if the sub contractor shall have insured against 

the liability in respect of such persons in such manner that Employer is 

the policy but the contractor shall require such sub

to produce to the Employer when required such policy of insurance and the 

receipt for the payment of the current premium. 

.6.3 Remedy on Contractor’s failure to insure: If the contractor fai

and keep in force the insurance referred to above or any other insurance which 

he may be required to effect under the terms of contract, then and in any such 

case the Employer may effect and keep in force any such insurance and pay 

m or premiums as may be necessary for that purpose and from time 

to time deduct the amount so paid by the Employer as aforesaid from any 

amount due or which may become due to the contractor, or recover the same 

as debt from the contractor. 

prejudice to the other rights of the Employer against contractors, 

in respect of such default, the employer shall be entitled to deduct from any 

sums payable to the contractor the amount of any damages costs, charges, 

and other expenses paid by the Employer and which are payable by the 

contractors under this clause. The contractor shall upon settlement by the insurer 

of any claim made against the insurer pursuant to a policy taken under this 

clause, proceed with due diligence to rebuild or repair the works 

damaged. In this event all the monies received from the insurer in respect of 

such damage shall be paid to the contractor and the contractor shall not be 
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The Employer shall not be liable for or in respect of any damages or 

compensation payable at law in respect or in consequence of any accident or 

injury to any workmen or other person in the employment of the contractor or 

save and except an accident or injury resulting from any act 

or default of the Employer or their agents, or employees. The contractor shall 

indemnify and keep indemnified Employer against all such damages and 

compensation, save and except as aforesaid and against all claims, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in 

The contractor shall insure 

Employer during the whole 

of the time any person employed by him on the works and shall, when required, 

produce to the Employer such policy of insurance and receipt for payment of 

the current premium. Provided always that, in respect of any persons employed 

contractor the contractor’s obligation to insure as aforesaid under 

clause shall be satisfied if the sub contractor shall have insured against 

the liability in respect of such persons in such manner that Employer is 

the policy but the contractor shall require such sub-contractor 

to produce to the Employer when required such policy of insurance and the 

If the contractor fails to effect 

and keep in force the insurance referred to above or any other insurance which 

he may be required to effect under the terms of contract, then and in any such 

case the Employer may effect and keep in force any such insurance and pay 

m or premiums as may be necessary for that purpose and from time 

to time deduct the amount so paid by the Employer as aforesaid from any 

amount due or which may become due to the contractor, or recover the same 

prejudice to the other rights of the Employer against contractors, 

in respect of such default, the employer shall be entitled to deduct from any 

sums payable to the contractor the amount of any damages costs, charges, 

r and which are payable by the 

contractors under this clause. The contractor shall upon settlement by the insurer 

of any claim made against the insurer pursuant to a policy taken under this 

clause, proceed with due diligence to rebuild or repair the works destroyed or 

damaged. In this event all the monies received from the insurer in respect of 

such damage shall be paid to the contractor and the contractor shall not be 
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entitled to any further payment in respect of the expenditure incurred for 

rebuilding or repairing of the materials or goods destroyed or damaged.

26.0 Commencement of Works

The date of commencement of the work will be reckoned as the recorded date of 

handing over site or 7 days

by the Employer whichever is later.

 

27.0 Time for completion 

Time is the essence of the contract and shall be strictly observed by the contractor. The 

entire work shall be completed within a pe

commencement. If required in the contract or as directed by the Employer, the 

contractor shall complete certain portions of work before completion of the entire 

work. However the completion date shall be reckoned as the date by which the 

work is completed as per the terms of the contract.

28.0 Extension of Time 

If, in the opinion of the Employer, the work be delayed for reasons beyond the control 

of the contractor, Bank to grant a fair and reasonable extension of time for completion 

of work as per the terms of contract. If the contractor needs an extension of time for the 

completion of work or if the completion of work is likely to be delayed for any reasons 

beyond the due date of completion as stipulated in the contract, the contract

apply to the Employer in writing immediately and while applying for extension of time 

he shall furnish the reasons in detail and his justification if any, for the delays. While 

granting extension of time the contractor shall be informed the period

which will qualify for levy of liquidated damages. For the balance period in excess of 

original stipulated period and duly sanctioned extension of time by the Employer the 

provision of liquidated damages as stated under clause 8 of GCC shall

applicable. 

29.0 Rate of progress 

Whole of the materials, plant and labour to be provided be the contractor and the 

mode, manner and speed of execution and maintenance of the works are to be of 

kind and conducted in a manner to the satisfaction of 

should the rate of progress of the work or any part thereof be at any time be in the 

opinion of the Architect/ consultant too slow to ensure the completion of the whole of 

the work by the prescribed time for completion the

thereupon take such steps as considered necessary by the Architect/ consultant to 

expedite progress so as to complete the works the works by the prescribed time or 

extended time. Such communications from the Architect/ 

shall relieve the contractor from fulfilling obligations under the contract nor will he be 

entitled to raise any claims arising of such directions.

 

entitled to any further payment in respect of the expenditure incurred for 

repairing of the materials or goods destroyed or damaged.

.0 Commencement of Works 

The date of commencement of the work will be reckoned as the recorded date of 

days from the date of issue of letter of acceptance of the tender 

by the Employer whichever is later. 

 

Time is the essence of the contract and shall be strictly observed by the contractor. The 

entire work shall be completed within a period of 45 days 

commencement. If required in the contract or as directed by the Employer, the 

contractor shall complete certain portions of work before completion of the entire 

work. However the completion date shall be reckoned as the date by which the 

work is completed as per the terms of the contract. 

If, in the opinion of the Employer, the work be delayed for reasons beyond the control 

of the contractor, Bank to grant a fair and reasonable extension of time for completion 

of work as per the terms of contract. If the contractor needs an extension of time for the 

completion of work or if the completion of work is likely to be delayed for any reasons 

beyond the due date of completion as stipulated in the contract, the contract

apply to the Employer in writing immediately and while applying for extension of time 

he shall furnish the reasons in detail and his justification if any, for the delays. While 

granting extension of time the contractor shall be informed the period

which will qualify for levy of liquidated damages. For the balance period in excess of 

original stipulated period and duly sanctioned extension of time by the Employer the 

provision of liquidated damages as stated under clause 8 of GCC shall

Whole of the materials, plant and labour to be provided be the contractor and the 

mode, manner and speed of execution and maintenance of the works are to be of 

kind and conducted in a manner to the satisfaction of the Architect/ consultant /SBIIMS 

should the rate of progress of the work or any part thereof be at any time be in the 

opinion of the Architect/ consultant too slow to ensure the completion of the whole of 

the work by the prescribed time for completion the Architect/ consultant /SBIIMS shall 

thereupon take such steps as considered necessary by the Architect/ consultant to 

expedite progress so as to complete the works the works by the prescribed time or 

extended time. Such communications from the Architect/ consultant /SBIIMS neither 

shall relieve the contractor from fulfilling obligations under the contract nor will he be 

entitled to raise any claims arising of such directions. 
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entitled to any further payment in respect of the expenditure incurred for 

repairing of the materials or goods destroyed or damaged. 

The date of commencement of the work will be reckoned as the recorded date of 

from the date of issue of letter of acceptance of the tender 

Time is the essence of the contract and shall be strictly observed by the contractor. The 

 from the date of 

commencement. If required in the contract or as directed by the Employer, the 

contractor shall complete certain portions of work before completion of the entire 

work. However the completion date shall be reckoned as the date by which the whole 

If, in the opinion of the Employer, the work be delayed for reasons beyond the control 

of the contractor, Bank to grant a fair and reasonable extension of time for completion 

of work as per the terms of contract. If the contractor needs an extension of time for the 

completion of work or if the completion of work is likely to be delayed for any reasons 

beyond the due date of completion as stipulated in the contract, the contractor shall 

apply to the Employer in writing immediately and while applying for extension of time 

he shall furnish the reasons in detail and his justification if any, for the delays. While 

granting extension of time the contractor shall be informed the period extended time 

which will qualify for levy of liquidated damages. For the balance period in excess of 

original stipulated period and duly sanctioned extension of time by the Employer the 

provision of liquidated damages as stated under clause 8 of GCC shall become 

Whole of the materials, plant and labour to be provided be the contractor and the 

mode, manner and speed of execution and maintenance of the works are to be of 

the Architect/ consultant /SBIIMS 

should the rate of progress of the work or any part thereof be at any time be in the 

opinion of the Architect/ consultant too slow to ensure the completion of the whole of 

Architect/ consultant /SBIIMS shall 

thereupon take such steps as considered necessary by the Architect/ consultant to 

expedite progress so as to complete the works the works by the prescribed time or 

consultant /SBIIMS neither 

shall relieve the contractor from fulfilling obligations under the contract nor will he be 
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30.0 Work during night and holidays

Subject to any provision to the contrary cont

shall save as herein provided be carried on during the night or holidays without the 

permission in writing of Architect/ consultant /SBIIMS, save when the work is 

unavoidable or absolutely necessary for the saving of

the work in which case the contractor shall immediately advice the Architect/ 

consultant. However the provisions of the clause shall not be applicable in the case of 

any work which becomes essential to carry by rotary

the progress and quality of the part of the works being technically required/ continued 

with the prior approval of the Architect/ consultant/SBIIMS at no extra cost to the SBI.

All work at night after obtaining approva

out without unreasonable noise and disturbance.

31.0 No compensation for restrictions of work

If at any time after acceptance of the tender SBIIMS shall decide to abandon or 

reduce the scope of work for any rea

whole or any work to be carried out. The Architect/consultant shall give notice in writing 

to that effect to the contractor and the contractor shall act accordingly. In the matter, 

the Contractor shall have no clai

whatsoever, on account of any profit or advantage which he might have derived from 

the execution of the work fully but which he did not derive in consequence of the 

foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials 

actually and bonafide brought to the site of the work by the contractor and rendered    

surplus as a result of the abandonment, curtailment of the work or any portion 

and then taken back by the contractor, provided however that the Architect/ 

Consultant shall have in such cases the option of taking over all or any such materials at 

their purchase price or a local current rate whichever is less. 

In case of such stores having been issued from SBIIMS stores and returned by the 

contractor to stores, credit shall be given to him at the rates not exceeding those at 

which were originally issued to the contractor after taking into considerations and 

deduction for claims on account of any deterioration or damage while in the custody 

of the contractor and in his respect the decision of Architect /consultant/SBIIMS shall be 

final. 

32.0 Suspension of work 

i) The contractor shall, on receipt of the order in writing of the SBI (whose decision shall 

be final and binding on the contractor) suspend the progress of works or any part 

thereof for such time and in such manner as SBI may consider necessary so as not 

 

30.0 Work during night and holidays 

Subject to any provision to the contrary contained in the contract no permanent work 

shall save as herein provided be carried on during the night or holidays without the 

permission in writing of Architect/ consultant /SBIIMS, save when the work is 

unavoidable or absolutely necessary for the saving of life of property or for the safety of 

the work in which case the contractor shall immediately advice the Architect/ 

consultant. However the provisions of the clause shall not be applicable in the case of 

any work which becomes essential to carry by rotary or double shifts in order to achieve 

the progress and quality of the part of the works being technically required/ continued 

with the prior approval of the Architect/ consultant/SBIIMS at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried 

out without unreasonable noise and disturbance. 

.0 No compensation for restrictions of work 

If at any time after acceptance of the tender SBIIMS shall decide to abandon or 

reduce the scope of work for any reason whatsoever and hence not required the 

whole or any work to be carried out. The Architect/consultant shall give notice in writing 

to that effect to the contractor and the contractor shall act accordingly. In the matter, 

the Contractor shall have no claim to any payment of compensation or otherwise 

whatsoever, on account of any profit or advantage which he might have derived from 

the execution of the work fully but which he did not derive in consequence of the 

foreclosure of the whole or part of the work. 

Provided that the contractor shall be paid the charges on the cartage only of materials 

actually and bonafide brought to the site of the work by the contractor and rendered    

surplus as a result of the abandonment, curtailment of the work or any portion 

and then taken back by the contractor, provided however that the Architect/ 

Consultant shall have in such cases the option of taking over all or any such materials at 

their purchase price or a local current rate whichever is less.  

stores having been issued from SBIIMS stores and returned by the 

contractor to stores, credit shall be given to him at the rates not exceeding those at 

which were originally issued to the contractor after taking into considerations and 

on account of any deterioration or damage while in the custody 

of the contractor and in his respect the decision of Architect /consultant/SBIIMS shall be 

 

The contractor shall, on receipt of the order in writing of the SBI (whose decision shall 

be final and binding on the contractor) suspend the progress of works or any part 

thereof for such time and in such manner as SBI may consider necessary so as not 
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ained in the contract no permanent work 

shall save as herein provided be carried on during the night or holidays without the 

permission in writing of Architect/ consultant /SBIIMS, save when the work is 

life of property or for the safety of 

the work in which case the contractor shall immediately advice the Architect/ 

consultant. However the provisions of the clause shall not be applicable in the case of 

or double shifts in order to achieve 

the progress and quality of the part of the works being technically required/ continued 

with the prior approval of the Architect/ consultant/SBIIMS at no extra cost to the SBI. 

l from competent authorities shall be carried 

If at any time after acceptance of the tender SBIIMS shall decide to abandon or 

son whatsoever and hence not required the 

whole or any work to be carried out. The Architect/consultant shall give notice in writing 

to that effect to the contractor and the contractor shall act accordingly. In the matter, 

m to any payment of compensation or otherwise 

whatsoever, on account of any profit or advantage which he might have derived from 

the execution of the work fully but which he did not derive in consequence of the 

Provided that the contractor shall be paid the charges on the cartage only of materials 

actually and bonafide brought to the site of the work by the contractor and rendered    

surplus as a result of the abandonment, curtailment of the work or any portion thereof 

and then taken back by the contractor, provided however that the Architect/ 

Consultant shall have in such cases the option of taking over all or any such materials at 

stores having been issued from SBIIMS stores and returned by the 

contractor to stores, credit shall be given to him at the rates not exceeding those at 

which were originally issued to the contractor after taking into considerations and 

on account of any deterioration or damage while in the custody 

of the contractor and in his respect the decision of Architect /consultant/SBIIMS shall be 

The contractor shall, on receipt of the order in writing of the SBI (whose decision shall 

be final and binding on the contractor) suspend the progress of works or any part 

thereof for such time and in such manner as SBI may consider necessary so as not 
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cause any damage or injury to the work already done or endanger the safety thereof 

for any of following reasons.

a) On account any default on the part of the contractor, or

b) For proper execution of the works or part thereof for reasons other than the 

default of the contractor, or

c) For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to 

the extent necessary and carry out the instructions given in that behalf by the 

Consultant. 

ii) If the suspension is ordered for reasons (b) and (c) in sub

The contractor shall be entitled to an extension of time equal to the period of every 

such suspension. No compensation whatsoever shall be paid on this account.

33.0 Action when the whole secur

In any case in which under any clause or clauses of this contract, the Contractor shall 

have rendered himself liable to pay compensation amounting to the whole of his 

security deposit the Employer shall have the power to adopt any 

course as they may deem best suited to the interest of the SBI

a) To rescind the contract (of which rescission notice in writing to the contractor by 

the Employer shall be conclusive evidence) and in which case the security 

deposit of the contractor shall be forfeited and be absolutely at the disposal of 

Employee. 

 

b) To employ labor paid by the Employer and to supply materials to carry out the 

work, or any part of the work, debiting the contractor with the cost of the labor 

and materials (the cost of such labor and materials as worked out by the 

Employer shall be final and conclusive against the contractor) and crediting him 

with the value of the work done, in all respects in the same manner and at the 

same manner and at the same rates as if 

contractor under the terms of this contract the certificate of Employer as to the 

value of work done shall be final and conclusive against the contractor.

 

c) To measure up the work of the contractor, and to take such part there

be unexecuted, out of his hands, and to give it to another contractor to 

complete in which case any expenses which may be incurred in excess of the 

sum which would have been paid to the original contractor, if the whole work 

had been executed b

writing of the Employer shall be final and conclusive) shall be borne by original 

 

se any damage or injury to the work already done or endanger the safety thereof 

for any of following reasons. 

On account any default on the part of the contractor, or 

For proper execution of the works or part thereof for reasons other than the 

the contractor, or 

For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to 

the extent necessary and carry out the instructions given in that behalf by the 

sion is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every 

such suspension. No compensation whatsoever shall be paid on this account.

.0 Action when the whole security deposit is forfeited 

In any case in which under any clause or clauses of this contract, the Contractor shall 

have rendered himself liable to pay compensation amounting to the whole of his 

security deposit the Employer shall have the power to adopt any 

course as they may deem best suited to the interest of the SBIIMS. 

To rescind the contract (of which rescission notice in writing to the contractor by 

the Employer shall be conclusive evidence) and in which case the security 

contractor shall be forfeited and be absolutely at the disposal of 

To employ labor paid by the Employer and to supply materials to carry out the 

work, or any part of the work, debiting the contractor with the cost of the labor 

e cost of such labor and materials as worked out by the 

Employer shall be final and conclusive against the contractor) and crediting him 

with the value of the work done, in all respects in the same manner and at the 

same manner and at the same rates as if it had been carried out by the 

contractor under the terms of this contract the certificate of Employer as to the 

value of work done shall be final and conclusive against the contractor.

To measure up the work of the contractor, and to take such part there

be unexecuted, out of his hands, and to give it to another contractor to 

complete in which case any expenses which may be incurred in excess of the 

sum which would have been paid to the original contractor, if the whole work 

had been executed by him (of the amount of which excess the certificates in 

writing of the Employer shall be final and conclusive) shall be borne by original 
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se any damage or injury to the work already done or endanger the safety thereof 

For proper execution of the works or part thereof for reasons other than the 

The contractor shall, during such suspension, properly protect and secure the works to 

the extent necessary and carry out the instructions given in that behalf by the 

para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every 

such suspension. No compensation whatsoever shall be paid on this account. 

In any case in which under any clause or clauses of this contract, the Contractor shall 

have rendered himself liable to pay compensation amounting to the whole of his 

security deposit the Employer shall have the power to adopt any of the following 

To rescind the contract (of which rescission notice in writing to the contractor by 

the Employer shall be conclusive evidence) and in which case the security 

contractor shall be forfeited and be absolutely at the disposal of 

To employ labor paid by the Employer and to supply materials to carry out the 

work, or any part of the work, debiting the contractor with the cost of the labor 

e cost of such labor and materials as worked out by the 

Employer shall be final and conclusive against the contractor) and crediting him 

with the value of the work done, in all respects in the same manner and at the 

it had been carried out by the 

contractor under the terms of this contract the certificate of Employer as to the 

value of work done shall be final and conclusive against the contractor. 

To measure up the work of the contractor, and to take such part thereof as shall 

be unexecuted, out of his hands, and to give it to another contractor to 

complete in which case any expenses which may be incurred in excess of the 

sum which would have been paid to the original contractor, if the whole work 

y him (of the amount of which excess the certificates in 

writing of the Employer shall be final and conclusive) shall be borne by original 
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contractor and may be deducted from any money due to him by Employer 

under the contract or otherwise, or from his sec

sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the Employer the contractor 

shall have no claim to compensation for any loss sustained by him by reasons of his 

having purchased or procured any material or entered into any engagements or make 

any advances on account of, or with a view to the execution of the work or the 

performance of the contract and in case the contract shall be rescinded under the 

provision aforesaid, the con

sum or any work thereto for actually performed under this contract, unless, and until the 

Employer will have certified in writing the performance of such work and the value 

payable in respect thereof, and he shall only be entitled to be paid the value so 

certified. 

34.0 Bank’s Right to Terminate the Contract

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 

adjusted an insolvent or being an incorporated compa

compulsory winding up voluntarily or subject to the supervision of Govt and of the 

Official Assignee of the liquidator in such acts of insolvency or winding up shall be 

unable within seven days after notice to him to do so, to sh

satisfaction of the Employer that he is able to carry out and fulfill the contract, and to 

give security therefore if so required by the Employer.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 

execution to be issued or shall suffer any payment under this contract to be attached 

by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the Employer 

through the Consultant or shall charge or encumber this contract or any payment due 

to which may become due to the contractor there under.

a) Has abandoned the contract; or

 

b) Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progre

the Employer written notice to proceed, or

 

c) Has failed to proceed with the works with such diligence and failed to make 

such due progress as would enable the works to be completed within the time 

agreed upon, or has failed to remove the materials from the site or to pull down 

and replace work within

 

contractor and may be deducted from any money due to him by Employer 

under the contract or otherwise, or from his security deposit or the proceeds of 

sale thereof, or sufficient part thereof. 

In the event of any of above courses being adopted by the Employer the contractor 

shall have no claim to compensation for any loss sustained by him by reasons of his 

d or procured any material or entered into any engagements or make 

any advances on account of, or with a view to the execution of the work or the 

performance of the contract and in case the contract shall be rescinded under the 

provision aforesaid, the contractor shall not be entitled to recover or to be paid any 

sum or any work thereto for actually performed under this contract, unless, and until the 

Employer will have certified in writing the performance of such work and the value 

of, and he shall only be entitled to be paid the value so 

.0 Bank’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 

adjusted an insolvent or being an incorporated company shall have an order for 

compulsory winding up voluntarily or subject to the supervision of Govt and of the 

Official Assignee of the liquidator in such acts of insolvency or winding up shall be 

unable within seven days after notice to him to do so, to show to the reasonable 

satisfaction of the Employer that he is able to carry out and fulfill the contract, and to 

give security therefore if so required by the Employer. 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 

xecution to be issued or shall suffer any payment under this contract to be attached 

by or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the Employer 

shall charge or encumber this contract or any payment due 

to which may become due to the contractor there under. 

Has abandoned the contract; or 

Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from 

the Employer written notice to proceed, or 

Has failed to proceed with the works with such diligence and failed to make 

such due progress as would enable the works to be completed within the time 

agreed upon, or has failed to remove the materials from the site or to pull down 

and replace work within seven days after written notice from the Employer that 
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contractor and may be deducted from any money due to him by Employer 

urity deposit or the proceeds of 

In the event of any of above courses being adopted by the Employer the contractor 

shall have no claim to compensation for any loss sustained by him by reasons of his 

d or procured any material or entered into any engagements or make 

any advances on account of, or with a view to the execution of the work or the 

performance of the contract and in case the contract shall be rescinded under the 

tractor shall not be entitled to recover or to be paid any 

sum or any work thereto for actually performed under this contract, unless, and until the 

Employer will have certified in writing the performance of such work and the value 

of, and he shall only be entitled to be paid the value so 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 

ny shall have an order for 

compulsory winding up voluntarily or subject to the supervision of Govt and of the 

Official Assignee of the liquidator in such acts of insolvency or winding up shall be 

ow to the reasonable 

satisfaction of the Employer that he is able to carry out and fulfill the contract, and to 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 

xecution to be issued or shall suffer any payment under this contract to be attached 

Or shall assign or sublet this contract without the consent in writing of the Employer 

shall charge or encumber this contract or any payment due 

Has failed to commence the works, or has without any lawful excuse under these 

ss of the works for 14 days after receiving from 

Has failed to proceed with the works with such diligence and failed to make 

such due progress as would enable the works to be completed within the time 

agreed upon, or has failed to remove the materials from the site or to pull down 

seven days after written notice from the Employer that 
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the said materials were condemned and rejected by the Employer under these 

conditions; or has neglected or failed persistently to observe and perform all or 

any of the acts, matters or things by this 

by the contractor for seven days after written notice shall have been given to 

the contractor to observe or perform the same or has to the detriment of good 

workmanship or in defiance of the Employer instructions to th

any part of the contract. Then and in any of said cases the Employer may not 

withstanding any previous waiver, after giving seven days notice in writing to the 

contractor, determine the contract, but without thereby affecting the powers 

the Employer or the obligation and liabilities of the contractor the whole of which 

shall continue in force as fully as if the contract had not been so determined and 

as if the works subsequently had been executed by or on behalf of the 

contractor. And, further the Employer, their agents or employees may enter 

upon and take possession of the work and all plants, tools, scaffoldings, 

materials, sheds, machineries lying upon the premises or on the adjoining lands 

or roads, use the same by means of their ow

on and completing the work or by engaging any other contractors or persons to 

complete the work and the contractor shall not in any was interrupt or do any 

act, matter or thing to prevent or hinder such other contractor o

employed for completing and finishing or using the materials and plant for the 

works. 

When the works shall be completed or as soon thereafter as convenient the 

Employer shall give a notice in writing to the contractor to remove his surplus 

materials and plants and should the contractor fail to do so within 14 days after 

receipt thereof by him the Employer sell the same by public auction after due 

publication and shall adjust the amount realized by such auction. The contractor 

shall have no right to question any of the act of the Employer incidental to the 

sale of the materials etc.

35.0 Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to 

the meaning of the specifications, design, drawings and instructions herein before 

mentioned and as to the quality of workmanship of materials used on the work or as to 

any other question, claim, right, matter or thing whatsoever in any way arising out of or 

relating to the contract, designs, drawings, specifications, estimates, instructions, orders 

or these conditions or otherwise concerning the work or the execution or failure to 

execute the same, whether arising during the progress of the work or after the 

cancellation, termination, completion or abandonment thereof shall be dealt with as 

mentioned hereinafter : 

 

the said materials were condemned and rejected by the Employer under these 

conditions; or has neglected or failed persistently to observe and perform all or 

any of the acts, matters or things by this contract to be observed and performed 

by the contractor for seven days after written notice shall have been given to 

the contractor to observe or perform the same or has to the detriment of good 

workmanship or in defiance of the Employer instructions to th

any part of the contract. Then and in any of said cases the Employer may not 

withstanding any previous waiver, after giving seven days notice in writing to the 

contractor, determine the contract, but without thereby affecting the powers 

the Employer or the obligation and liabilities of the contractor the whole of which 

shall continue in force as fully as if the contract had not been so determined and 

as if the works subsequently had been executed by or on behalf of the 

further the Employer, their agents or employees may enter 

upon and take possession of the work and all plants, tools, scaffoldings, 

materials, sheds, machineries lying upon the premises or on the adjoining lands 

or roads, use the same by means of their own employees or workmen in carrying 

on and completing the work or by engaging any other contractors or persons to 

complete the work and the contractor shall not in any was interrupt or do any 

act, matter or thing to prevent or hinder such other contractor o

employed for completing and finishing or using the materials and plant for the 

When the works shall be completed or as soon thereafter as convenient the 

Employer shall give a notice in writing to the contractor to remove his surplus 

materials and plants and should the contractor fail to do so within 14 days after 

receipt thereof by him the Employer sell the same by public auction after due 

publication and shall adjust the amount realized by such auction. The contractor 

ight to question any of the act of the Employer incidental to the 

sale of the materials etc. 

.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to 

specifications, design, drawings and instructions herein before 

mentioned and as to the quality of workmanship of materials used on the work or as to 

any other question, claim, right, matter or thing whatsoever in any way arising out of or 

contract, designs, drawings, specifications, estimates, instructions, orders 

or these conditions or otherwise concerning the work or the execution or failure to 

execute the same, whether arising during the progress of the work or after the 

rmination, completion or abandonment thereof shall be dealt with as 
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the said materials were condemned and rejected by the Employer under these 

conditions; or has neglected or failed persistently to observe and perform all or 

contract to be observed and performed 

by the contractor for seven days after written notice shall have been given to 

the contractor to observe or perform the same or has to the detriment of good 

workmanship or in defiance of the Employer instructions to the contrary subject 

any part of the contract. Then and in any of said cases the Employer may not 

withstanding any previous waiver, after giving seven days notice in writing to the 

contractor, determine the contract, but without thereby affecting the powers of 

the Employer or the obligation and liabilities of the contractor the whole of which 

shall continue in force as fully as if the contract had not been so determined and 

as if the works subsequently had been executed by or on behalf of the 

further the Employer, their agents or employees may enter 

upon and take possession of the work and all plants, tools, scaffoldings, 

materials, sheds, machineries lying upon the premises or on the adjoining lands 

n employees or workmen in carrying 

on and completing the work or by engaging any other contractors or persons to 

complete the work and the contractor shall not in any was interrupt or do any 

act, matter or thing to prevent or hinder such other contractor or other persons 

employed for completing and finishing or using the materials and plant for the 

When the works shall be completed or as soon thereafter as convenient the 

Employer shall give a notice in writing to the contractor to remove his surplus 

materials and plants and should the contractor fail to do so within 14 days after 

receipt thereof by him the Employer sell the same by public auction after due 

publication and shall adjust the amount realized by such auction. The contractor 

ight to question any of the act of the Employer incidental to the 

Except where otherwise provided in the contract all questions and disputes relating to 

specifications, design, drawings and instructions herein before 

mentioned and as to the quality of workmanship of materials used on the work or as to 

any other question, claim, right, matter or thing whatsoever in any way arising out of or 

contract, designs, drawings, specifications, estimates, instructions, orders 

or these conditions or otherwise concerning the work or the execution or failure to 

execute the same, whether arising during the progress of the work or after the 

rmination, completion or abandonment thereof shall be dealt with as 
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a) If the contractor considers that he is entitled to any extra payment or 

compensation in respect of the works over and above the amounts admitted as 

payable by the Architect or in case the contractor wants to dispute the validity 

of any deductions or recoveries made or proposed to be made from the 

contract or raise any dispute, the Contractor shall forthwith give notice in writing 

of his claim, or dispute to the Circl

endorse a copy of the same to the Architect, within 30 days from the date of 

disallowance thereof or the date of deduction or recovery. The said notice shall 

give full particulars of the claim, grounds on which i

calculations of the amount claimed and the contractor shall not be entitled to 

raise any claim nor shall the Bank be in any way liable in respect of any claim by 

the contractor unless notice of such claim shall have been given by th

contractor to the Circle Head, SBIIMS, Circle Office, Guwahati in the manner and 

within the time as aforesaid. The contractor shall be deemed to have waived 

and extinguished all his rights in respect of any claim not notified to the Circle 

Head, SBIIMS, Circle Office, Guwahati in writing in the manner and within the 

time aforesaid. 

 

b) Circle Head, SBIIMS, Circle Office, Guwahati shall give his decision in writing on 

the claims notified by the contractor. The contractor may within 30 days of the 

receipt of the decision of the Circle Head, SBIIMS, Circle Office, Guwahati submit 

his claims to the conciliating authority namely the Circle Development Officer  

for conciliation along with all details and copies of correspondence exchanged 

between him and the Circle

 

c) If the conciliation proceedings are terminated without settlement of the disputes, 

the contractor shall, within a period of 30 days of termination thereof shall give a 

notice to the concerned Chief General Manager of

appointment of an arbitrator to adjudicate the notified claims failing which the 

claims of the contractor shall be deemed to have been considered absolutely 

barred and waived. 

 

d) Except where the decision has become final, binding and

the contract, all disputes or differences arising out of the notified claims of the 

contractor as aforesaid and all claims of the Bank shall be referred for 

adjudication through arbitration by the Sole Arbitrator appointed by the Ch

General Manager. 

 

e) Also, there will be no objection to any such appointment that the Arbitrator so 

appointed is a Bank Officer and that he had to deal with the matters to which 

the Contract relates in the course of his duties as Bank Officer. If the arb

 

If the contractor considers that he is entitled to any extra payment or 

compensation in respect of the works over and above the amounts admitted as 

rchitect or in case the contractor wants to dispute the validity 

of any deductions or recoveries made or proposed to be made from the 

contract or raise any dispute, the Contractor shall forthwith give notice in writing 

of his claim, or dispute to the Circle Head, SBIIMS, Circle Office, Guwahati and 

endorse a copy of the same to the Architect, within 30 days from the date of 

disallowance thereof or the date of deduction or recovery. The said notice shall 

give full particulars of the claim, grounds on which it is based and detailed 

calculations of the amount claimed and the contractor shall not be entitled to 

raise any claim nor shall the Bank be in any way liable in respect of any claim by 

the contractor unless notice of such claim shall have been given by th

contractor to the Circle Head, SBIIMS, Circle Office, Guwahati in the manner and 

within the time as aforesaid. The contractor shall be deemed to have waived 

and extinguished all his rights in respect of any claim not notified to the Circle 

Circle Office, Guwahati in writing in the manner and within the 

Circle Head, SBIIMS, Circle Office, Guwahati shall give his decision in writing on 

the claims notified by the contractor. The contractor may within 30 days of the 

he decision of the Circle Head, SBIIMS, Circle Office, Guwahati submit 

his claims to the conciliating authority namely the Circle Development Officer  

for conciliation along with all details and copies of correspondence exchanged 

between him and the Circle Head, SBIIMS, Circle Office, Guwahati

If the conciliation proceedings are terminated without settlement of the disputes, 

the contractor shall, within a period of 30 days of termination thereof shall give a 

notice to the concerned Chief General Manager of SBI, LHO, Guwahati for 

appointment of an arbitrator to adjudicate the notified claims failing which the 

claims of the contractor shall be deemed to have been considered absolutely 

 

Except where the decision has become final, binding and conclusive in terms of 

the contract, all disputes or differences arising out of the notified claims of the 

contractor as aforesaid and all claims of the Bank shall be referred for 

adjudication through arbitration by the Sole Arbitrator appointed by the Ch

Also, there will be no objection to any such appointment that the Arbitrator so 

appointed is a Bank Officer and that he had to deal with the matters to which 

the Contract relates in the course of his duties as Bank Officer. If the arb
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If the contractor considers that he is entitled to any extra payment or 

compensation in respect of the works over and above the amounts admitted as 

rchitect or in case the contractor wants to dispute the validity 

of any deductions or recoveries made or proposed to be made from the 

contract or raise any dispute, the Contractor shall forthwith give notice in writing 

e Head, SBIIMS, Circle Office, Guwahati and 

endorse a copy of the same to the Architect, within 30 days from the date of 

disallowance thereof or the date of deduction or recovery. The said notice shall 

t is based and detailed 

calculations of the amount claimed and the contractor shall not be entitled to 

raise any claim nor shall the Bank be in any way liable in respect of any claim by 

the contractor unless notice of such claim shall have been given by the 

contractor to the Circle Head, SBIIMS, Circle Office, Guwahati in the manner and 

within the time as aforesaid. The contractor shall be deemed to have waived 

and extinguished all his rights in respect of any claim not notified to the Circle 

Circle Office, Guwahati in writing in the manner and within the 

Circle Head, SBIIMS, Circle Office, Guwahati shall give his decision in writing on 

the claims notified by the contractor. The contractor may within 30 days of the 

he decision of the Circle Head, SBIIMS, Circle Office, Guwahati submit 

his claims to the conciliating authority namely the Circle Development Officer  

for conciliation along with all details and copies of correspondence exchanged 

Head, SBIIMS, Circle Office, Guwahati 

If the conciliation proceedings are terminated without settlement of the disputes, 

the contractor shall, within a period of 30 days of termination thereof shall give a 

SBI, LHO, Guwahati for 

appointment of an arbitrator to adjudicate the notified claims failing which the 

claims of the contractor shall be deemed to have been considered absolutely 

conclusive in terms of 

the contract, all disputes or differences arising out of the notified claims of the 

contractor as aforesaid and all claims of the Bank shall be referred for 

adjudication through arbitration by the Sole Arbitrator appointed by the Chief 

Also, there will be no objection to any such appointment that the Arbitrator so 

appointed is a Bank Officer and that he had to deal with the matters to which 

the Contract relates in the course of his duties as Bank Officer. If the arbitrator so 
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appointed is unable or unwilling to act or resigns his appointment or vacates his 

office due to any reason whatsoever another sole arbitrator shall be appointed 

in the manner aforesaid by the said Chief General Manager. Such person shall 

be entitled to proceed with the reference from the stage at which it was left by 

his predecessor. 

 

f) It is a term of this contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each dispute along with the notic

for appointment of arbitrator.

 

g) It is a term of this contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each dispute along with the notice 

for appointment of arbitrator.

 

h) It is also a term of thi

such Chief General Manager aforesaid should act as arbitrator. The conciliation 

and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or an

thereof and the rules made there under.

 

i) It is also a term of the contract that if any fees are payable to the arbitrator these 

shall be paid equally by both the parties. However, no fees will be payable to 

the arbitrator if he is a Bank Officer.

 

j) It is also a term of the contract that the arbitrator shall be deemed to have 

entered on the reference on the date he issues notice to both the parties calling 

them to submit their statement of claims and counter statem

venue of the arbitration shall be such place as may be fixed by the arbitrator in 

his sole discretion. The fees if any, of the arbitrator shall, if required to be paid 

before the award is made and published, be paid half and half by each

parties. The cost of the reference and of the award (including the fees, if any of 

the arbitrator) shall be in the discretion of the arbitrator who may direct to any by 

whom and in what manner, such costs or any part thereof shall be paid and fix 

or settle the amount of costs to be so paid.

36.0 Certificate of Payment

The contractor shall be entitled under the certificates to be issued by the Architect/ 

Consultant/SBIIMS to the contractor within 

the payment from SBI from time to time. The SBI shall recover the statutory recoveries 

and other dues including the retention amount from the certificate of payment. 

Provided always that the issue of any certif

 

appointed is unable or unwilling to act or resigns his appointment or vacates his 

office due to any reason whatsoever another sole arbitrator shall be appointed 

in the manner aforesaid by the said Chief General Manager. Such person shall 

tled to proceed with the reference from the stage at which it was left by 

It is a term of this contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each dispute along with the notic

for appointment of arbitrator. 

It is a term of this contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each dispute along with the notice 

for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by 

such Chief General Manager aforesaid should act as arbitrator. The conciliation 

and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or re

thereof and the rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these 

shall be paid equally by both the parties. However, no fees will be payable to 

arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have 

entered on the reference on the date he issues notice to both the parties calling 

them to submit their statement of claims and counter statem

venue of the arbitration shall be such place as may be fixed by the arbitrator in 

his sole discretion. The fees if any, of the arbitrator shall, if required to be paid 

before the award is made and published, be paid half and half by each

parties. The cost of the reference and of the award (including the fees, if any of 

the arbitrator) shall be in the discretion of the arbitrator who may direct to any by 

whom and in what manner, such costs or any part thereof shall be paid and fix 

r settle the amount of costs to be so paid. 

36.0 Certificate of Payment 

The contractor shall be entitled under the certificates to be issued by the Architect/ 

Consultant/SBIIMS to the contractor within 7 working days from the date of certificate to 

the payment from SBI from time to time. The SBI shall recover the statutory recoveries 

and other dues including the retention amount from the certificate of payment. 

Provided always that the issue of any certificate by the Architect/Consultant during the 
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appointed is unable or unwilling to act or resigns his appointment or vacates his 

office due to any reason whatsoever another sole arbitrator shall be appointed 

in the manner aforesaid by the said Chief General Manager. Such person shall 

tled to proceed with the reference from the stage at which it was left by 

It is a term of this contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each dispute along with the notice 

It is a term of this contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each dispute along with the notice 

s contract that no person other than a person appointed by 

such Chief General Manager aforesaid should act as arbitrator. The conciliation 

and arbitration shall be conducted in accordance with the provisions of the 

y statutory modification or re-enactment 

It is also a term of the contract that if any fees are payable to the arbitrator these 

shall be paid equally by both the parties. However, no fees will be payable to 

It is also a term of the contract that the arbitrator shall be deemed to have 

entered on the reference on the date he issues notice to both the parties calling 

them to submit their statement of claims and counter statement of claims. The 

venue of the arbitration shall be such place as may be fixed by the arbitrator in 

his sole discretion. The fees if any, of the arbitrator shall, if required to be paid 

before the award is made and published, be paid half and half by each of the 

parties. The cost of the reference and of the award (including the fees, if any of 

the arbitrator) shall be in the discretion of the arbitrator who may direct to any by 

whom and in what manner, such costs or any part thereof shall be paid and fix 

The contractor shall be entitled under the certificates to be issued by the Architect/ 

working days from the date of certificate to 

the payment from SBI from time to time. The SBI shall recover the statutory recoveries 

and other dues including the retention amount from the certificate of payment. 

icate by the Architect/Consultant during the 
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progress of works or completion shall not have effect as certificate of satisfaction or 

relieve the contractor from his liability under clause. The Architect/Consultant shall have 

power to withhold the certifica

their satisfaction. The Architect/Consultant may by any certificate make any 

corrections required in previous certificate. The SBIIMS shall modify the certificate of 

payment as issued by the Architec

payment. The contractor shall submit interim bills only after taking actual measurements 

and properly recorded in the Measurement book (M.B). The contractor shall not submit 

interim bills when the approximate

the minimum interval between two such bills shall be one month. The final bill may be 

submitted by contractor within a period of one month from the date of virtual 

completion and Architect/Consultant shall 

period of two months. The SBI shall pay the amount within a period of three months from 

the date of issue of certificate provided there is no dispute in respect of rates and 

quantities. 

 

37.0 Water Supply 

The contractor shall make his arrangements for water required for the work and nothing 

extra will be paid for the same. This will be subject to the following conditions:

i) That the water used by the contractor shall be fit for construction purpose to 

satisfaction of the Architect/ consultant.

ii) The contractor shall make alternative arrangements for the supply of water if the 

arrangement made by the contractor for procurement of water in the opinion of the 

Architect/ consultant is unsatisfactory.

iii) The contractor shall construct temporary well /tube in SBI land for taking water for 

construction purpose only after obtaining permission in writing from the SBI. The 

contractor has to make his own arrangements for drawing and distributing the water at 

his own cost. He has to make necessary arrangements. To avoid any accidents or 

damages caused due to construction and subsequent maintenance of the wells. He 

has to obtain necessary approvals from local authorities, if required, at his own cost. He 

shall restore the ground to his original condition after well are dismantled on the 

completion of work or hand over the well to the SBI without any compensation as 

directed by the Architect /consultant.

38.0 Power Supply 

The contractor shall make his own arrangements for power and supply/ distribution 

system for driving plant or machinery for the work and for lighting purpose at his own 

cost. The cost of running and maintenance of the plants are too included in his tender 

 

progress of works or completion shall not have effect as certificate of satisfaction or 

relieve the contractor from his liability under clause. The Architect/Consultant shall have 

power to withhold the certificate if the work or any part thereof is not carried out to 

their satisfaction. The Architect/Consultant may by any certificate make any 

corrections required in previous certificate. The SBIIMS shall modify the certificate of 

payment as issued by the Architect/Consultant from time to time while making the 

payment. The contractor shall submit interim bills only after taking actual measurements 

and properly recorded in the Measurement book (M.B). The contractor shall not submit 

interim bills when the approximate value of work done by him is less than …………. and 

the minimum interval between two such bills shall be one month. The final bill may be 

submitted by contractor within a period of one month from the date of virtual 

completion and Architect/Consultant shall issue the certificate of payment within a 

period of two months. The SBI shall pay the amount within a period of three months from 

the date of issue of certificate provided there is no dispute in respect of rates and 

actor shall make his arrangements for water required for the work and nothing 

extra will be paid for the same. This will be subject to the following conditions:

i) That the water used by the contractor shall be fit for construction purpose to 

of the Architect/ consultant. 

ii) The contractor shall make alternative arrangements for the supply of water if the 

arrangement made by the contractor for procurement of water in the opinion of the 

Architect/ consultant is unsatisfactory. 

or shall construct temporary well /tube in SBI land for taking water for 

construction purpose only after obtaining permission in writing from the SBI. The 

contractor has to make his own arrangements for drawing and distributing the water at 

e has to make necessary arrangements. To avoid any accidents or 

damages caused due to construction and subsequent maintenance of the wells. He 

has to obtain necessary approvals from local authorities, if required, at his own cost. He 

nd to his original condition after well are dismantled on the 

completion of work or hand over the well to the SBI without any compensation as 

directed by the Architect /consultant. 

The contractor shall make his own arrangements for power and supply/ distribution 

system for driving plant or machinery for the work and for lighting purpose at his own 

cost. The cost of running and maintenance of the plants are too included in his tender 
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progress of works or completion shall not have effect as certificate of satisfaction or 

relieve the contractor from his liability under clause. The Architect/Consultant shall have 

te if the work or any part thereof is not carried out to 

their satisfaction. The Architect/Consultant may by any certificate make any 

corrections required in previous certificate. The SBIIMS shall modify the certificate of 

t/Consultant from time to time while making the 

payment. The contractor shall submit interim bills only after taking actual measurements 

and properly recorded in the Measurement book (M.B). The contractor shall not submit 

value of work done by him is less than …………. and 

the minimum interval between two such bills shall be one month. The final bill may be 

submitted by contractor within a period of one month from the date of virtual 

issue the certificate of payment within a 

period of two months. The SBI shall pay the amount within a period of three months from 

the date of issue of certificate provided there is no dispute in respect of rates and 

actor shall make his arrangements for water required for the work and nothing 

extra will be paid for the same. This will be subject to the following conditions: 

i) That the water used by the contractor shall be fit for construction purpose to 

ii) The contractor shall make alternative arrangements for the supply of water if the 

arrangement made by the contractor for procurement of water in the opinion of the 

or shall construct temporary well /tube in SBI land for taking water for 

construction purpose only after obtaining permission in writing from the SBI. The 

contractor has to make his own arrangements for drawing and distributing the water at 

e has to make necessary arrangements. To avoid any accidents or 

damages caused due to construction and subsequent maintenance of the wells. He 

has to obtain necessary approvals from local authorities, if required, at his own cost. He 

nd to his original condition after well are dismantled on the 

completion of work or hand over the well to the SBI without any compensation as 

The contractor shall make his own arrangements for power and supply/ distribution 

system for driving plant or machinery for the work and for lighting purpose at his own 

cost. The cost of running and maintenance of the plants are too included in his tender 
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prices. He shall pay all fees and charges required for the power supply and include the 

same in his tendered rates and hold the owner free from all such costs. He has to obtain 

necessary approval from the appropriate authorities, if required.

39.0 Treasure trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the 

property of SBI and shall be handed over to the bank immediately.

40.0 Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in m

the measurement will be on the net quantities or work produced in accordance with 

up to date rules laid down by the Bureau of Indian Standards. In the event any dispute/ 

disagreement the decision of the Architect/ consultant shall be fi

contractor. 

41.0 Maintenance of registers

The contractor shall maintain the following registers as per the enclosed proforma at 

site of work and should produce the same for inspection of SBIIMS/ architect/ 

consultant whenever desired

registers as required by the local authorities /Govt. from time to time.

i) Register for secured advance.

ii) Register for hindrance to work.

iii) Register for running account bill

iv) Register for labour

42.0 Price Variation 

No price variation shall be applicable in this contract.

43.0 Force Majeure 

43.1 Neither contractor nor 

performance of their obligations if such performance is prevented or delayed by events

such as war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 

epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any 

act of god or for any other cause beyond the reasonable control of the pa

or prevented or delayed. However a notice is required to be given within 30 days from 

the happening of the event with complete details, to the other party to the contract, if 

it is not possible to serve a notice, within the shortest possible p

43.2 As soon as the cause of force majeure has been removed the party whose ability 

to perform its obligations has been affected, shall notify the other of such cessation and 

 

prices. He shall pay all fees and charges required for the power supply and include the 

same in his tendered rates and hold the owner free from all such costs. He has to obtain 

necessary approval from the appropriate authorities, if required. 

Any treasure trove, coin or object antique which may be found on the site shall be the 

property of SBI and shall be handed over to the bank immediately. 

.0 Method of Measurement 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 

the measurement will be on the net quantities or work produced in accordance with 

up to date rules laid down by the Bureau of Indian Standards. In the event any dispute/ 

disagreement the decision of the Architect/ consultant shall be final and binding on the 

.0 Maintenance of registers 

The contractor shall maintain the following registers as per the enclosed proforma at 

site of work and should produce the same for inspection of SBIIMS/ architect/ 

consultant whenever desired by them. The contractor shall also maintain the records/ 

registers as required by the local authorities /Govt. from time to time.

Register for secured advance. 

Register for hindrance to work. 

Register for running account bill 

Register for labour 

No price variation shall be applicable in this contract. 

Neither contractor nor SBIIMS/Employer shall be considered in default in 

performance of their obligations if such performance is prevented or delayed by events

such as war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 

epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any 

act of god or for any other cause beyond the reasonable control of the pa

or prevented or delayed. However a notice is required to be given within 30 days from 

the happening of the event with complete details, to the other party to the contract, if 

it is not possible to serve a notice, within the shortest possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability 

to perform its obligations has been affected, shall notify the other of such cessation and 
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prices. He shall pay all fees and charges required for the power supply and include the 

same in his tendered rates and hold the owner free from all such costs. He has to obtain 

Any treasure trove, coin or object antique which may be found on the site shall be the 

 

ode of measurement, 

the measurement will be on the net quantities or work produced in accordance with 

up to date rules laid down by the Bureau of Indian Standards. In the event any dispute/ 

nal and binding on the 

The contractor shall maintain the following registers as per the enclosed proforma at 

site of work and should produce the same for inspection of SBIIMS/ architect/ 

by them. The contractor shall also maintain the records/ 

registers as required by the local authorities /Govt. from time to time. 

Employer shall be considered in default in 

performance of their obligations if such performance is prevented or delayed by events 

such as war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 

epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any 

act of god or for any other cause beyond the reasonable control of the party affected 

or prevented or delayed. However a notice is required to be given within 30 days from 

the happening of the event with complete details, to the other party to the contract, if 

eriod without delay. 

As soon as the cause of force majeure has been removed the party whose ability 

to perform its obligations has been affected, shall notify the other of such cessation and 
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the actual delay incurred in such affected activity adducing

support thereof. 

43.3 From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. With 

the cause itself and inability resulting there 

time of completion of the respective obligations under this agreement shall stand 

extended by a period equal to the period of delay occasioned by such events.

43.4 Should one or both parties be prevented from fulfilling

by a state of force majeure lasting to a period of 6 months or more the two parties shall 

mutually decide regarding the future execution of this agreement.

44.0 Local Laws, Acts, Regulations

The contractor shall strictly adhere

(regulation and abolition act of 1970) and other safety regulations. The contractor shall 

comply with the provision of all labor legislation including the latest requirements of all 

the Acts, laws, any other regulations that are applicable to the execution of the 

project. 

i) Minimum Wages Act, 1948 (Amended)

 
ii) Payment of Wages Act 1936 (Amended)

 
iii) Workmen’s Compensation Act 1923 (Amended)

 
iv) Contract Labour Regulation and Abolition Act 1970 and Central 

(Amended) 
 

v) Apprentice Act 1961 (Amended)

 
vi) Industrial Employment (Standing Order) Act 1946 (Amended)

 
vii) Personal Injuries (Compensation Insurance) Act 1963 and any other 

modifications 
 

viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952
amendment thereof

 
ix) Shop and Establishment Act

 
x) Any other Act or enactment relating thereto and rules framed there under 

from time to time.

 

 

the actual delay incurred in such affected activity adducing necessary evidence in 

From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. With 

the cause itself and inability resulting there from having been removed, the agreed 

time of completion of the respective obligations under this agreement shall stand 

extended by a period equal to the period of delay occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations 

by a state of force majeure lasting to a period of 6 months or more the two parties shall 

mutually decide regarding the future execution of this agreement. 

.0 Local Laws, Acts, Regulations 

The contractor shall strictly adhere to all prevailing labor laws inclusive of contract labor 

(regulation and abolition act of 1970) and other safety regulations. The contractor shall 

comply with the provision of all labor legislation including the latest requirements of all 

any other regulations that are applicable to the execution of the 

Minimum Wages Act, 1948 (Amended) 

Payment of Wages Act 1936 (Amended) 

Workmen’s Compensation Act 1923 (Amended) 

Contract Labour Regulation and Abolition Act 1970 and Central 

Apprentice Act 1961 (Amended) 

Industrial Employment (Standing Order) Act 1946 (Amended)

Personal Injuries (Compensation Insurance) Act 1963 and any other 

Employees’ Provident Fund and Miscellaneous Provisions Act 1952
amendment thereof 

Shop and Establishment Act 

Any other Act or enactment relating thereto and rules framed there under 
from time to time. 
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necessary evidence in 

From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. With 

from having been removed, the agreed 

time of completion of the respective obligations under this agreement shall stand 

extended by a period equal to the period of delay occasioned by such events. 

the contractual obligations 

by a state of force majeure lasting to a period of 6 months or more the two parties shall 

 

to all prevailing labor laws inclusive of contract labor 

(regulation and abolition act of 1970) and other safety regulations. The contractor shall 

comply with the provision of all labor legislation including the latest requirements of all 

any other regulations that are applicable to the execution of the 

Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 

Industrial Employment (Standing Order) Act 1946 (Amended) 

Personal Injuries (Compensation Insurance) Act 1963 and any other 

Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and 

Any other Act or enactment relating thereto and rules framed there under 



  
 

 

SBIIMS/GHY 
 

xi) Indian Electricity Act
 

xii) Tariff Advisory Committee Manual
 

45.0 Accidents 

The contractor shall immediately on oc

in connection with the execution of the work report such accident to the Employer. The 

contractor shall also report immediately to the competent authority whenever such 

report is required to be lodged by the

 

 

 

Indian Electricity Act 

Tariff Advisory Committee Manual 

The contractor shall immediately on occurrence of any accident at or about the site or 

in connection with the execution of the work report such accident to the Employer. The 

contractor shall also report immediately to the competent authority whenever such 

report is required to be lodged by the law and take appropriate actions thereof.
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currence of any accident at or about the site or 

in connection with the execution of the work report such accident to the Employer. The 

contractor shall also report immediately to the competent authority whenever such 

law and take appropriate actions thereof. 
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SPECIAL CONDITIONS OF CONTRACT

1.0 Notice of operation 

The contractor shall not carry out

writing from the Architect/ consultant.

2.0 Temporary works 

Before any temporary works are commenced the contractor shall submit at least 2 days 

in advance to the architect/ consultant for approval complete drawings of all 

temporary works he may require for the executions of the works. The contractor shall 

carry out the modifications relating to strength, if required by the architect / consultant 

in accordance with the conditions of the contract at his own cost. The contractor shall 

be solely responsible for the stability and safety of all temporary works and unfinished 

works and for quality of the permanent works resulting from the arrangement eventua

adopted for their execution.

3.0 Office Accommodation

a) The contractor shall provide and maintain all necessary offices, workshops, 

stores, shelters, sanitary facilities, canteens and other temporary structures for 

themselves in connection with the work at the site at their own cost after getting 

the approval from the Architect/ consultant. 

b) A site office for the use of SBIIMS/ architect/ consultant shall be provided by the 

contractor at his own expenses.

c) All temporary buildings and facilities as mentioned above shall be removed on 

completion of the work or at a

consultant. 

d) All the expenses for obtaining statutory approvals and maintenance of the 

above facilities as well as running expenses shall be borne by the contractor at 

no extra cost. It is also the respons

approvals for providing the above facilities.

4.0 Facilities for contractor’s employees

The contractor shall make his own arrangement for the housing and welfare of his staff 

and workmen including adequate drin

make the arrangements at his own cost for transport where necessary for his staff and 

workmen to and workmen to and from site of work at his own cost.

5.0 Lighting of works 

The contractor shall at all times 

for the proper execution and supervision and inspection of work.

 

 

SPECIAL CONDITIONS OF CONTRACT 

carry out any important operation without the Consent in 

writing from the Architect/ consultant. 

temporary works are commenced the contractor shall submit at least 2 days 

in advance to the architect/ consultant for approval complete drawings of all 

temporary works he may require for the executions of the works. The contractor shall 

ications relating to strength, if required by the architect / consultant 

in accordance with the conditions of the contract at his own cost. The contractor shall 

be solely responsible for the stability and safety of all temporary works and unfinished 

and for quality of the permanent works resulting from the arrangement eventua

adopted for their execution. 

Accommodation 

The contractor shall provide and maintain all necessary offices, workshops, 

stores, shelters, sanitary facilities, canteens and other temporary structures for 

themselves in connection with the work at the site at their own cost after getting 

rom the Architect/ consultant.  

A site office for the use of SBIIMS/ architect/ consultant shall be provided by the 

contractor at his own expenses. 

All temporary buildings and facilities as mentioned above shall be removed on 

completion of the work or at any other earlier date as directed by the architect/ 

All the expenses for obtaining statutory approvals and maintenance of the 

above facilities as well as running expenses shall be borne by the contractor at 

no extra cost. It is also the responsibility of the contractor to obtain statutory 

approvals for providing the above facilities. 

Facilities for contractor’s employees 

The contractor shall make his own arrangement for the housing and welfare of his staff 

and workmen including adequate drinking water facilities. The contractor shall also 

make the arrangements at his own cost for transport where necessary for his staff and 

workmen to and workmen to and from site of work at his own cost. 

The contractor shall at all times provide adequate and approved lighting as required 

for the proper execution and supervision and inspection of work. 
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any important operation without the Consent in 

temporary works are commenced the contractor shall submit at least 2 days 

in advance to the architect/ consultant for approval complete drawings of all 

temporary works he may require for the executions of the works. The contractor shall 

ications relating to strength, if required by the architect / consultant 

in accordance with the conditions of the contract at his own cost. The contractor shall 

be solely responsible for the stability and safety of all temporary works and unfinished 

and for quality of the permanent works resulting from the arrangement eventually 

The contractor shall provide and maintain all necessary offices, workshops, 

stores, shelters, sanitary facilities, canteens and other temporary structures for 

themselves in connection with the work at the site at their own cost after getting 

A site office for the use of SBIIMS/ architect/ consultant shall be provided by the 

All temporary buildings and facilities as mentioned above shall be removed on 

ny other earlier date as directed by the architect/ 

All the expenses for obtaining statutory approvals and maintenance of the 

above facilities as well as running expenses shall be borne by the contractor at 

ibility of the contractor to obtain statutory 

The contractor shall make his own arrangement for the housing and welfare of his staff 

king water facilities. The contractor shall also 

make the arrangements at his own cost for transport where necessary for his staff and 

 

provide adequate and approved lighting as required 
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6.0 Fire fighting arrangements

a) The contractor shall provide suitable arrangement for fire fighting at his own cost. 

For this purpose he 

adequate number of buckets. Some of which are to be always kept filled with 

sand and some water. These equipments shall be provided at suitable prominent 

and easily accessible places and shall be prop

 

b) Any deficiency in the fire safety or conditions shall be corrected by the 

contractor at his own cost and to the approval of the relevant authorities. The 

contractor shall make the following arrangements at his own cost but not limited 

to the following: 

 

i) Proper handing, storage and disposal of combustible materials and waste.

ii) Work operations which can create fire hazards.

iii) Access for firefighting equipments.

iv) Type, number and location of containers for the removal of surplus materials 

and rubbish  

v) Type, size, number and location of fire extinguishers or fire fighting equipment 

vi) General housekeeping.

7.0 Site order book 

A site order book shall be maintained at site for the purpose of quick communication 

between the Architect/ consultant/ SB

other shall be deemed to Records in the site order book. Such a communication from 

one party to the other shall be deemed to have been adequately served in terms of 

contract. Each site order book shall have mac

shall carefully maintained and preserved by the contractor and shall be made 

available to the architect/ consultant/ SBI as and when demanded. Any instruction 

which the architect/ consultant/ SBIIMS may like to issue t

contractor may like to bring to the architect/ consultant two copies of such instructions 

shall be taken from the site order book and one copy will be handed over to the party 

against proper acknowledgement and the second copy will 

record. 

8.0 Site Meetings 

Site meetings will be held to review the progress and quality evaluation. The contractor 

shall depute a senior representative along with the site representative and other staff of 

approved sub-contractors and

follow up actions. Any additional review meetings shall be held if required by the 

architect/ consultant /SBIIMS

 

6.0 Fire fighting arrangements 

The contractor shall provide suitable arrangement for fire fighting at his own cost. 

For this purpose he shall provide requisite number of fire extinguisher and 

adequate number of buckets. Some of which are to be always kept filled with 

sand and some water. These equipments shall be provided at suitable prominent 

and easily accessible places and shall be properly maintained.

Any deficiency in the fire safety or conditions shall be corrected by the 

contractor at his own cost and to the approval of the relevant authorities. The 

contractor shall make the following arrangements at his own cost but not limited 

Proper handing, storage and disposal of combustible materials and waste.

Work operations which can create fire hazards.  

Access for firefighting equipments.  

Type, number and location of containers for the removal of surplus materials 

Type, size, number and location of fire extinguishers or fire fighting equipment 

General housekeeping. 

A site order book shall be maintained at site for the purpose of quick communication 

between the Architect/ consultant/ SBIIMS. Any communication from one party to the 

other shall be deemed to Records in the site order book. Such a communication from 

one party to the other shall be deemed to have been adequately served in terms of 

contract. Each site order book shall have machine numbered pages in triplicate and 

shall carefully maintained and preserved by the contractor and shall be made 

available to the architect/ consultant/ SBI as and when demanded. Any instruction 

which the architect/ consultant/ SBIIMS may like to issue to the contractor or the 

contractor may like to bring to the architect/ consultant two copies of such instructions 

shall be taken from the site order book and one copy will be handed over to the party 

against proper acknowledgement and the second copy will be retained for their 

Site meetings will be held to review the progress and quality evaluation. The contractor 

shall depute a senior representative along with the site representative and other staff of 

contractors and suppliers as required to the site meetings and ensure all 

follow up actions. Any additional review meetings shall be held if required by the 

architect/ consultant /SBIIMS. 
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The contractor shall provide suitable arrangement for fire fighting at his own cost. 

shall provide requisite number of fire extinguisher and 

adequate number of buckets. Some of which are to be always kept filled with 

sand and some water. These equipments shall be provided at suitable prominent 

erly maintained. 

Any deficiency in the fire safety or conditions shall be corrected by the 

contractor at his own cost and to the approval of the relevant authorities. The 

contractor shall make the following arrangements at his own cost but not limited 

Proper handing, storage and disposal of combustible materials and waste.  

Type, number and location of containers for the removal of surplus materials 

Type, size, number and location of fire extinguishers or fire fighting equipment   

A site order book shall be maintained at site for the purpose of quick communication 

IIMS. Any communication from one party to the 

other shall be deemed to Records in the site order book. Such a communication from 

one party to the other shall be deemed to have been adequately served in terms of 

hine numbered pages in triplicate and 

shall carefully maintained and preserved by the contractor and shall be made 

available to the architect/ consultant/ SBI as and when demanded. Any instruction 

o the contractor or the 

contractor may like to bring to the architect/ consultant two copies of such instructions 

shall be taken from the site order book and one copy will be handed over to the party 

be retained for their 

Site meetings will be held to review the progress and quality evaluation. The contractor 

shall depute a senior representative along with the site representative and other staff of 

suppliers as required to the site meetings and ensure all 

follow up actions. Any additional review meetings shall be held if required by the 
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9.0 Disposal of refuse 

The contractor shall cart away all debris, refuse etc. arisi

and deposit the same as directed by the construction site or any other off

borrow pits has been properly disposed off.

 

10.0 Contractor to verify site measurement

The contractor shall check and verify all site

other specialists  contractors or other sub contractors to enable them to prepare their 

own shop drawings and pass on the information with sufficient promptness as will not in 

any way delay the works. 

11.0 Displaying the name of the work

The Contractor shall put up a name board of suitable size as directed by the architect/ 

consultant indicating there in

architect /consultant at his own cost and remove the same on completion of work.

12.0 As built drawings: 

a. For the drawings issued to the contractor by the Architect/ consultant/SBIIMS.

The architect consultant will issue two sets of drawings to the Contractor for the 

items for which some changes have been made. From the approved drawings 

as instructed by the SBIIMS/ Architect/ consultant. The contractor will make the 

changes made on these copies and retu

consultant for their approval. In case any revision is required or the corrections 

are not properly marked the architect/ consultant will point out the 

discrepancies to the contractor. The contractor will have to incorpora

corrections and /or attend to discrepancies either on the copies as directed by 

the architect/ consultant and resubmit to him for approval. The architect/ 

consultant/SBIIMS will return one copy duly approved by him.

 

b. For the drawings prepared by the 

drawing prepared by him wherever the changes are made by the SBIIMS/ 

Architect/ consultant. And submit two copies of such modified drawings to the 

architect/ consultant/SBIIMS for 

one of the approved 

13.0 Approved make 

The contractor shall provide all materials from the list of approved makes. The architect/ 

consultant may approve any make /agency within the

tender. 

14.0 Procurement of materials

 

The contractor shall cart away all debris, refuse etc. arising from the work from the site 

and deposit the same as directed by the construction site or any other off

has been properly disposed off. 

ctor to verify site measurement 

The contractor shall check and verify all site measurements whenever requested by 

other specialists  contractors or other sub contractors to enable them to prepare their 

own shop drawings and pass on the information with sufficient promptness as will not in 

name of the work 

The Contractor shall put up a name board of suitable size as directed by the architect/ 

there in the name of project and other details as given by the 

architect /consultant at his own cost and remove the same on completion of work.

For the drawings issued to the contractor by the Architect/ consultant/SBIIMS.

sultant will issue two sets of drawings to the Contractor for the 

items for which some changes have been made. From the approved drawings 

as instructed by the SBIIMS/ Architect/ consultant. The contractor will make the 

changes made on these copies and return these copies to the architect/ 

consultant for their approval. In case any revision is required or the corrections 

are not properly marked the architect/ consultant will point out the 

discrepancies to the contractor. The contractor will have to incorpora

corrections and /or attend to discrepancies either on the copies as directed by 

the architect/ consultant and resubmit to him for approval. The architect/ 

consultant/SBIIMS will return one copy duly approved by him.

For the drawings prepared by the contractor. The contractor will modify the 

drawing prepared by him wherever the changes are made by the SBIIMS/ 

Architect/ consultant. And submit two copies of such modified drawings to the 

architect/ consultant/SBIIMS for approval. The architect/ consultant will return 

approved drawings to the contractor. 

The contractor shall provide all materials from the list of approved makes. The architect/ 

consultant may approve any make /agency within the approved list as given in the 

Procurement of materials 
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ng from the work from the site 

and deposit the same as directed by the construction site or any other off-site activities 

measurements whenever requested by 

other specialists  contractors or other sub contractors to enable them to prepare their 

own shop drawings and pass on the information with sufficient promptness as will not in 

The Contractor shall put up a name board of suitable size as directed by the architect/ 

the name of project and other details as given by the 

architect /consultant at his own cost and remove the same on completion of work. 

For the drawings issued to the contractor by the Architect/ consultant/SBIIMS. 

sultant will issue two sets of drawings to the Contractor for the 

items for which some changes have been made. From the approved drawings 

as instructed by the SBIIMS/ Architect/ consultant. The contractor will make the 

rn these copies to the architect/ 

consultant for their approval. In case any revision is required or the corrections 

are not properly marked the architect/ consultant will point out the 

discrepancies to the contractor. The contractor will have to incorporate these 

corrections and /or attend to discrepancies either on the copies as directed by 

the architect/ consultant and resubmit to him for approval. The architect/ 

consultant/SBIIMS will return one copy duly approved by him. 

contractor will modify the 

drawing prepared by him wherever the changes are made by the SBIIMS/ 

Architect/ consultant. And submit two copies of such modified drawings to the 

approval. The architect/ consultant will return 

The contractor shall provide all materials from the list of approved makes. The architect/ 

ed list as given in the 
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The contractor shall make his own arrangements to procure all the required materials 

for the work. All wastage and losses in weight shall be to the contractor’s account.

15.0 Tendered Rates / Amount

a) Price Bid : The Bidder has to submit

per BOQ at annexure

profit, the cost of materials/labours including all other costs, taxes, charges etc. 

and exclusive of GST only on work contract. GST on work contract wi

extra as applicable.

basis of final order placement.

 

16.0 Acceptance of tender:

The SBIIMS shall have the right to reject any 

They are not bound to accept the lowest or any tender and the tenderer or tenderers 

shall have no right to question the acts of the SBIIMS. However adequate transpar

would be maintained by the SBIIMS.

17.0 Government and Local Rules:

The Contractor shall conform to the provisions of all local byelaws and Acts relating to 

the work and to the Regulations etc. of the Government and Local Authorities and of 

any company with whose system the structure is proposed to be connected. The 

contractor shall give all notices required by the said Act, Rules, Regulations and 

byelaws etc. and pay fees payable to such authority/ authorities for execution of the 

work involved. The cost, if any, shall be deemed to have been included in his quoted 

rates, taking encroachment and restorations etc. and shall indemnify the Employer 

against such liabilities and shall defend all action arising from such claims of liabilities.

18.0 Possession Prior to Completion

The Owner shall have the right to take possession of or use any complete or partially 

completed part of the work. Such possession or use shall not be an acceptance of any 

work not completed in accordanc

19.0 Tools, Storage of Materials, protective Wor

a) The contractor shall provide, fix up and maintain in an approved position proper 

office accommodation for the Contractor’s representative and staff which office 

shall be open at all reasonable hours to receive instruction notices or 

communications and clear away on completion of the work an

work disturbed. 

b) All drawings maintained on the site are to be carefully mounted on boards of 

appropriate size and covered with a cost of approved varnish. They are to be 

 

The contractor shall make his own arrangements to procure all the required materials 

for the work. All wastage and losses in weight shall be to the contractor’s account.

Amount 

The Bidder has to submit online item wise rates and Total Amount as 

BOQ at annexure-III of this tender inclusive of all overhead, contractor’s 

profit, the cost of materials/labours including all other costs, taxes, charges etc. 

and exclusive of GST only on work contract. GST on work contract wi

extra as applicable. Item wise rates bid in “ Online Sealed Price

basis of final order placement. 

Acceptance of tender: 

The SBIIMS shall have the right to reject any or all tenders without assigning any reason. 

They are not bound to accept the lowest or any tender and the tenderer or tenderers 

shall have no right to question the acts of the SBIIMS. However adequate transpar

would be maintained by the SBIIMS. 

Government and Local Rules: 

The Contractor shall conform to the provisions of all local byelaws and Acts relating to 

the work and to the Regulations etc. of the Government and Local Authorities and of 

y with whose system the structure is proposed to be connected. The 

contractor shall give all notices required by the said Act, Rules, Regulations and 

byelaws etc. and pay fees payable to such authority/ authorities for execution of the 

ost, if any, shall be deemed to have been included in his quoted 

rates, taking encroachment and restorations etc. and shall indemnify the Employer 

against such liabilities and shall defend all action arising from such claims of liabilities.

Prior to Completion 

The Owner shall have the right to take possession of or use any complete or partially 

completed part of the work. Such possession or use shall not be an acceptance of any 

work not completed in accordance with the contract Agreement. 

f Materials, protective Works and Site Office Requirements

The contractor shall provide, fix up and maintain in an approved position proper 

office accommodation for the Contractor’s representative and staff which office 

t all reasonable hours to receive instruction notices or 

communications and clear away on completion of the work an

All drawings maintained on the site are to be carefully mounted on boards of 

appropriate size and covered with a cost of approved varnish. They are to be 
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The contractor shall make his own arrangements to procure all the required materials 

for the work. All wastage and losses in weight shall be to the contractor’s account. 

rates and Total Amount as 

inclusive of all overhead, contractor’s 

profit, the cost of materials/labours including all other costs, taxes, charges etc. 

and exclusive of GST only on work contract. GST on work contract will be paid 

Sealed Price Bid” will be the 

out assigning any reason. 

They are not bound to accept the lowest or any tender and the tenderer or tenderers 

shall have no right to question the acts of the SBIIMS. However adequate transparency 

The Contractor shall conform to the provisions of all local byelaws and Acts relating to 

the work and to the Regulations etc. of the Government and Local Authorities and of 

y with whose system the structure is proposed to be connected. The 

contractor shall give all notices required by the said Act, Rules, Regulations and 

byelaws etc. and pay fees payable to such authority/ authorities for execution of the 

ost, if any, shall be deemed to have been included in his quoted 

rates, taking encroachment and restorations etc. and shall indemnify the Employer 

against such liabilities and shall defend all action arising from such claims of liabilities. 

The Owner shall have the right to take possession of or use any complete or partially 

completed part of the work. Such possession or use shall not be an acceptance of any 

 

ks and Site Office Requirements 

The contractor shall provide, fix up and maintain in an approved position proper 

office accommodation for the Contractor’s representative and staff which office 

t all reasonable hours to receive instruction notices or 

communications and clear away on completion of the work and make good all 

All drawings maintained on the site are to be carefully mounted on boards of 

appropriate size and covered with a cost of approved varnish. They are to be 
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protected from ravages of termites, ants, and other insects and made available 

to the Owner /architect

c) The contractor shall provide at his own cost all artificial light required to 

complete the work within the specified time.

d) The contractor shall provide a suitable temporary hut for the watchmen and 

clear away the same when no longer required and to provide all necessary 

attendance, lights etc. required.

e) The contractor shall arrange for temporary latrines for the use of workers and 

field staff and keep the same in a clean and sanitary condition to the

satisfaction of the public Health Authorities and shall cause such latrines and soil 

to be cleared away whenever necessary and shall good all the work disturbed 

by the conveniences.

f) Every precaution shall be taken by the Contractor to prevent the breeding

mosquitoes on the work during the construction and all receptacles, cisterns, 

water tank etc. used for storage of water must be suitably protected against 

breeding of mosquitoes. The contractor shall indemnify the owner against any 

breach of rules in respect of anti

g) The contractor shall not fix or place any placards or advertisement of any 

description or permit the same to be fixed or placed in or upon any boarding 

gantry, building structure other than those approved by the SBI.

 

20.0 Protective Measures

The contractor from the time of being placed at the site must make suitable 

arrangements for watching lighting and protecting the work, the site and surrounding 

property by day, by night, on Sundays and other holidays.

The contractor shall indemnify the SBI against any possible damage to the building, 

roads, or member of the public in course of execution of the work.

The contractor shall provide necessary temporary enclosures etc. for the protection of 

the work and materials and for 

and removing on completion of the work and making good all work disturbed.

 

21.0 Storage of Materials:

The contractor shall provide and maintain proper sheds for the proper storage and 

adequate protection of the materials etc. and other work that may be executed on 

the site including the tools and materials of nominated sub

same on completion. 

22.0 Tools 

All measuring tapes shall be of steel and suitable scaffolding and ladders that ma

required for taking measurement shall be supplied by the Contractor.

 

protected from ravages of termites, ants, and other insects and made available 

to the Owner /architects for inspection or such other purposes they may require.

The contractor shall provide at his own cost all artificial light required to 

complete the work within the specified time. 

The contractor shall provide a suitable temporary hut for the watchmen and 

clear away the same when no longer required and to provide all necessary 

attendance, lights etc. required. 

The contractor shall arrange for temporary latrines for the use of workers and 

field staff and keep the same in a clean and sanitary condition to the

satisfaction of the public Health Authorities and shall cause such latrines and soil 

to be cleared away whenever necessary and shall good all the work disturbed 

by the conveniences. 

Every precaution shall be taken by the Contractor to prevent the breeding

mosquitoes on the work during the construction and all receptacles, cisterns, 

water tank etc. used for storage of water must be suitably protected against 

breeding of mosquitoes. The contractor shall indemnify the owner against any 

espect of anti-malarial measures. 

The contractor shall not fix or place any placards or advertisement of any 

description or permit the same to be fixed or placed in or upon any boarding 

gantry, building structure other than those approved by the SBI.

Protective Measures 

The contractor from the time of being placed at the site must make suitable 

arrangements for watching lighting and protecting the work, the site and surrounding 

property by day, by night, on Sundays and other holidays. 

hall indemnify the SBI against any possible damage to the building, 

roads, or member of the public in course of execution of the work. 

The contractor shall provide necessary temporary enclosures etc. for the protection of 

the work and materials and for altering and adopting the same as may be required 

and removing on completion of the work and making good all work disturbed.

Storage of Materials: 

The contractor shall provide and maintain proper sheds for the proper storage and 

f the materials etc. and other work that may be executed on 

the site including the tools and materials of nominated sub-contractors and remove 

All measuring tapes shall be of steel and suitable scaffolding and ladders that ma

required for taking measurement shall be supplied by the Contractor.
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protected from ravages of termites, ants, and other insects and made available 

s for inspection or such other purposes they may require. 

The contractor shall provide at his own cost all artificial light required to 

The contractor shall provide a suitable temporary hut for the watchmen and 

clear away the same when no longer required and to provide all necessary 

The contractor shall arrange for temporary latrines for the use of workers and 

field staff and keep the same in a clean and sanitary condition to the 

satisfaction of the public Health Authorities and shall cause such latrines and soil 

to be cleared away whenever necessary and shall good all the work disturbed 

Every precaution shall be taken by the Contractor to prevent the breeding of 

mosquitoes on the work during the construction and all receptacles, cisterns, 

water tank etc. used for storage of water must be suitably protected against 

breeding of mosquitoes. The contractor shall indemnify the owner against any 

The contractor shall not fix or place any placards or advertisement of any 

description or permit the same to be fixed or placed in or upon any boarding 

gantry, building structure other than those approved by the SBI. 

The contractor from the time of being placed at the site must make suitable 

arrangements for watching lighting and protecting the work, the site and surrounding 

hall indemnify the SBI against any possible damage to the building, 

 

The contractor shall provide necessary temporary enclosures etc. for the protection of 

altering and adopting the same as may be required 

and removing on completion of the work and making good all work disturbed. 

The contractor shall provide and maintain proper sheds for the proper storage and 

f the materials etc. and other work that may be executed on 

contractors and remove 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be 

required for taking measurement shall be supplied by the Contractor. 
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The workers and the supervisor on the work shall carry with them always a one meter or 

two meter steel tapes and a measuring tape of 30 meters, a spirit  level, a plumb bob 

and a square check the work to see that the work is being done according to the 

drawing and specifications. The site engineer will use any or all measuring instruments or 

tools belonging to the contractors as he chooses for checking the work executed or 

being executed on the contract.

The contractor should cover in his rates for making provisions for all reasonable facilities 

for the use of his scaffolding, tools and plant etc. by nominated sub

work. 

23.0 Removal of Improper Work

The SBIIMS/ Consultant shall during the progress of the work have power to order in 

writing from time to time the removal from the work within such reasonable time or 

times as may be specified in the order of any materials which in the opinion of the 

SBIIMS/ Consultant are not in accordance with specifications or instructions, the 

substitution or proper re-executed with materials or workmanships not in accordance 

with the drawings and specifications or instructions. In case the Contractor refuses to 

comply with the order the SBIIMS/ consultant shall have the power to employ and pay 

other agencies to carry out the work and all expenses consequent thereon or 

incidental thereto as certified by the SBIIMS/ consultant shall be borne by the 

Contractor or may be deducted from 

contractor. No certificate which may be given by the consultant shall relieve the 

contractor from his liability in respect of unsound work or bad materials.

24.0 Dismissal of Workmen

The Contractor shall on the 

work any person employed thereon by him, who may in the opinion of the SBIIMS/ 

Consultant be unsuitable or incompetent or who may misconduct himself. Such 

discharge shall not be the basis of any cl

SBIIMS/ Consultant or any of their officer or employee.

 

25.0 Concealed Work 

The Contractor shall give not less than 5 days notice of the SBIIMS/ Architects whenever 

any work is to be buried in the earth, concret

becoming inaccessible later on in order that the work may be inspected and correct 

dimensions taken before such burial. In default whereof the same shall at opinion of the 

SBIIMS/ Architect be either opened up for m

no payment may be made for such materials. Should any dispute or difference arise 

after the execution of any work as to measurements etc or other matters which cannot 

 

and the supervisor on the work shall carry with them always a one meter or 

two meter steel tapes and a measuring tape of 30 meters, a spirit  level, a plumb bob 

are check the work to see that the work is being done according to the 

drawing and specifications. The site engineer will use any or all measuring instruments or 

tools belonging to the contractors as he chooses for checking the work executed or 

ted on the contract. 

The contractor should cover in his rates for making provisions for all reasonable facilities 

for the use of his scaffolding, tools and plant etc. by nominated sub

Removal of Improper Work 

Consultant shall during the progress of the work have power to order in 

writing from time to time the removal from the work within such reasonable time or 

times as may be specified in the order of any materials which in the opinion of the 

t are not in accordance with specifications or instructions, the 

executed with materials or workmanships not in accordance 

with the drawings and specifications or instructions. In case the Contractor refuses to 

er the SBIIMS/ consultant shall have the power to employ and pay 

other agencies to carry out the work and all expenses consequent thereon or 

incidental thereto as certified by the SBIIMS/ consultant shall be borne by the 

Contractor or may be deducted from any money to or that may become due to the 

contractor. No certificate which may be given by the consultant shall relieve the 

contractor from his liability in respect of unsound work or bad materials.

Dismissal of Workmen 

The Contractor shall on the request of the SBIIMS/ Consultant immediately dismiss from 

work any person employed thereon by him, who may in the opinion of the SBIIMS/ 

Consultant be unsuitable or incompetent or who may misconduct himself. Such 

discharge shall not be the basis of any claim for compensation or damages against the 

SBIIMS/ Consultant or any of their officer or employee. 

The Contractor shall give not less than 5 days notice of the SBIIMS/ Architects whenever 

any work is to be buried in the earth, concrete or in the bodies of walls or otherwise 

becoming inaccessible later on in order that the work may be inspected and correct 

dimensions taken before such burial. In default whereof the same shall at opinion of the 

SBIIMS/ Architect be either opened up for measurement at the Contractor’s expense or 

no payment may be made for such materials. Should any dispute or difference arise 

after the execution of any work as to measurements etc or other matters which cannot 
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and the supervisor on the work shall carry with them always a one meter or 

two meter steel tapes and a measuring tape of 30 meters, a spirit  level, a plumb bob 

are check the work to see that the work is being done according to the 

drawing and specifications. The site engineer will use any or all measuring instruments or 

tools belonging to the contractors as he chooses for checking the work executed or 

The contractor should cover in his rates for making provisions for all reasonable facilities 

for the use of his scaffolding, tools and plant etc. by nominated sub-contractors for their 

Consultant shall during the progress of the work have power to order in 

writing from time to time the removal from the work within such reasonable time or 

times as may be specified in the order of any materials which in the opinion of the 

t are not in accordance with specifications or instructions, the 

executed with materials or workmanships not in accordance 

with the drawings and specifications or instructions. In case the Contractor refuses to 

er the SBIIMS/ consultant shall have the power to employ and pay 

other agencies to carry out the work and all expenses consequent thereon or 

incidental thereto as certified by the SBIIMS/ consultant shall be borne by the 

any money to or that may become due to the 

contractor. No certificate which may be given by the consultant shall relieve the 

contractor from his liability in respect of unsound work or bad materials. 

request of the SBIIMS/ Consultant immediately dismiss from 

work any person employed thereon by him, who may in the opinion of the SBIIMS/ 

Consultant be unsuitable or incompetent or who may misconduct himself. Such 

aim for compensation or damages against the 

The Contractor shall give not less than 5 days notice of the SBIIMS/ Architects whenever 

e or in the bodies of walls or otherwise 

becoming inaccessible later on in order that the work may be inspected and correct 

dimensions taken before such burial. In default whereof the same shall at opinion of the 

easurement at the Contractor’s expense or 

no payment may be made for such materials. Should any dispute or difference arise 

after the execution of any work as to measurements etc or other matters which cannot 
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be conveniently tested or checked, the notes of

accepted as correct and binding on the contractor.

26.0 Substitution 

Should the contractor desire to substitute any materials and workmanship, he/they must 

obtain the approval of the SBIIMS/Architects in writing for any suc

advance. For materials designed in this specifications by such term as “Equal” or “other 

approved” etc. specific approval of the SBIIMS/ Architects has to be obtained in 

writing. 

27.0 Preparation of Building Works for O

The whole of the work will be thoroughly inspected by the contractor and deficiencies 

and defects put right. On completion of such inspection, he shall inform the SBI that he 

has completed the work and it is ready for inspection.

On completion, the contractor shall clean all windows and doors including cleaning 

and oiling, if necessary, of all hardware, inside and outside, all floors, staircases every 

part of the building. He will leave the entire building neat and clean and ready for 

immediate occupation and to the satisfaction of the SBIIMS.

28.0 Defects after Completion

The Contractor shall make good at his own cost and to the satisfaction of the SBIIMS all 

defects and other faults which may appear within 12 months after completion of th

work. In default the SBIIMS may employ other persons to amend and make good such 

damages, defects etc. Expenses consequent thereon or incidental thereto shall be 

recoverable from the contractor by the SBIIMS from any money due to the contractor. 

In the event of the amount being insufficient the SBIIMS may recover the balance from 

the contractor, from the amount retained under Clause No. 1 (total security deposit) of 

General Conditions of Contract together with any expenses the SBIIMS may have 

incurred in connection therewith.

29.0 Idle Labour 

Whatever the reasons may be, no claim for the labour, additional establishment cost of 

hire and labour charges of tools and plants would be entertained under any 

circumstances. 

30.0 Guarantee for the Specialized Works

Wherever provision for submission of a guarantee has been advised, the same shall be 

submitted from the specialized agency along with a counter guarantee by the main 

contractor engaged for the work. The guarantee shall be furnished on a non

stamp paper of appropriate value. If the contractor is required to submit guarantee/ 

guarantees for any items for a period of more than 12 months, the guarantee/ 

 

be conveniently tested or checked, the notes of the SBIIMS/ Architects shall be 

and binding on the contractor. 

Should the contractor desire to substitute any materials and workmanship, he/they must 

obtain the approval of the SBIIMS/Architects in writing for any suc

advance. For materials designed in this specifications by such term as “Equal” or “other 

approved” etc. specific approval of the SBIIMS/ Architects has to be obtained in 

Preparation of Building Works for Occupation and Use of Completion

The whole of the work will be thoroughly inspected by the contractor and deficiencies 

and defects put right. On completion of such inspection, he shall inform the SBI that he 

has completed the work and it is ready for inspection. 

etion, the contractor shall clean all windows and doors including cleaning 

and oiling, if necessary, of all hardware, inside and outside, all floors, staircases every 

part of the building. He will leave the entire building neat and clean and ready for 

diate occupation and to the satisfaction of the SBIIMS. 

Defects after Completion 

The Contractor shall make good at his own cost and to the satisfaction of the SBIIMS all 

defects and other faults which may appear within 12 months after completion of th

work. In default the SBIIMS may employ other persons to amend and make good such 

damages, defects etc. Expenses consequent thereon or incidental thereto shall be 

recoverable from the contractor by the SBIIMS from any money due to the contractor. 

vent of the amount being insufficient the SBIIMS may recover the balance from 

the contractor, from the amount retained under Clause No. 1 (total security deposit) of 

General Conditions of Contract together with any expenses the SBIIMS may have 

connection therewith. 

Whatever the reasons may be, no claim for the labour, additional establishment cost of 

hire and labour charges of tools and plants would be entertained under any 

antee for the Specialized Works 

Wherever provision for submission of a guarantee has been advised, the same shall be 

submitted from the specialized agency along with a counter guarantee by the main 

contractor engaged for the work. The guarantee shall be furnished on a non

paper of appropriate value. If the contractor is required to submit guarantee/ 

guarantees for any items for a period of more than 12 months, the guarantee/ 
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the SBIIMS/ Architects shall be 

Should the contractor desire to substitute any materials and workmanship, he/they must 

obtain the approval of the SBIIMS/Architects in writing for any such substitution well in 

advance. For materials designed in this specifications by such term as “Equal” or “other 

approved” etc. specific approval of the SBIIMS/ Architects has to be obtained in 

Use of Completion 

The whole of the work will be thoroughly inspected by the contractor and deficiencies 

and defects put right. On completion of such inspection, he shall inform the SBI that he 

etion, the contractor shall clean all windows and doors including cleaning 

and oiling, if necessary, of all hardware, inside and outside, all floors, staircases every 

part of the building. He will leave the entire building neat and clean and ready for 

The Contractor shall make good at his own cost and to the satisfaction of the SBIIMS all 

defects and other faults which may appear within 12 months after completion of the 

work. In default the SBIIMS may employ other persons to amend and make good such 

damages, defects etc. Expenses consequent thereon or incidental thereto shall be 

recoverable from the contractor by the SBIIMS from any money due to the contractor. 

vent of the amount being insufficient the SBIIMS may recover the balance from 

the contractor, from the amount retained under Clause No. 1 (total security deposit) of 

General Conditions of Contract together with any expenses the SBIIMS may have 

Whatever the reasons may be, no claim for the labour, additional establishment cost of 

hire and labour charges of tools and plants would be entertained under any 

Wherever provision for submission of a guarantee has been advised, the same shall be 

submitted from the specialized agency along with a counter guarantee by the main 

contractor engaged for the work. The guarantee shall be furnished on a non-judicial 

paper of appropriate value. If the contractor is required to submit guarantee/ 

guarantees for any items for a period of more than 12 months, the guarantee/ 
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guarantees in case of those items shall remain valid even expiry of the defects liability 

period of 12 months as stipulated in the contract.

31.0 Safety Measures at Site

All personnel at site should be provided with Helmets and Safety Boots with some 

Identification Mark. Visitors also should be provided with Helmets. It should be ensured 

that these are used properly.

1. First Aid Box should be kept at site with all requisite materials.

2. No one should be allowed to inspect / work at a height without Safety Belt.

3. Suitable scaffolds should be provided for workmen for all Works that cannot 

safely be done from the

period Work as can be done safely from ladders. When a ladder is used an  extra 

Mazdoor shall be engaged for holding the ladder and if the ladder is used for 

carrying materials as well as suitable footh

on the ladder and the ladder shall be given an inclination not steeper than ¼ to 

1 (¼ horizontal and 1 vertical).

4. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 

suspended from an overhe

have a guard rail properly attached, bolted, braced and otherwise secured at 

least 1 Meter high above the floor or platform of such scaffolding or staging and 

extending along the entire length of the outs

openings as may be necessary for the delivery of materials. Such scaffolding or 

staging shall be so fastened as to prevent it from swaying from the building or 

structure. 

5. Working platforms, Gangways, and Stairways should

do not sag unduly or unequally, and if the height of the platform or the 

Gangway or the Stairway is more than 3

level they should be closely boarded, should have adequate width and should 

be suitably fenced, as described.

6. Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fall of persons or materials by providing suitable 

fencing or railing whose minimum height shall be 1 Meter.

7. Safe means of access shall be provided to all working platforms and other 

working places. Every ladder shall be securely fixed. No portable single ladder 

shall be over 9 Meters in length while the width between side rails in rung ladder 

shall in no case be

length. For longer ladders this width should be increased at least 6mm for each 

additional 30 cms. Uniform step spacing shall not exceed 30cms.

 

guarantees in case of those items shall remain valid even expiry of the defects liability 

12 months as stipulated in the contract. 

afety Measures at Site 

All personnel at site should be provided with Helmets and Safety Boots with some 

Identification Mark. Visitors also should be provided with Helmets. It should be ensured 

sed properly. 

First Aid Box should be kept at site with all requisite materials. 

No one should be allowed to inspect / work at a height without Safety Belt.

Suitable scaffolds should be provided for workmen for all Works that cannot 

safely be done from the ground, or from solid construction except such short 

period Work as can be done safely from ladders. When a ladder is used an  extra 

Mazdoor shall be engaged for holding the ladder and if the ladder is used for 

carrying materials as well as suitable footholds and handholds shall be provided 

on the ladder and the ladder shall be given an inclination not steeper than ¼ to 

1 (¼ horizontal and 1 vertical). 

Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 

suspended from an overhead support or erected with stationary support shall 

have a guard rail properly attached, bolted, braced and otherwise secured at 

least 1 Meter high above the floor or platform of such scaffolding or staging and 

extending along the entire length of the outside and ends thereof with only such 

openings as may be necessary for the delivery of materials. Such scaffolding or 

staging shall be so fastened as to prevent it from swaying from the building or 

Working platforms, Gangways, and Stairways should be so constructed that they 

do not sag unduly or unequally, and if the height of the platform or the 

Gangway or the Stairway is more than 3-5 Meters above ground level or floor 

level they should be closely boarded, should have adequate width and should 

suitably fenced, as described. 

Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fall of persons or materials by providing suitable 

fencing or railing whose minimum height shall be 1 Meter. 

Safe means of access shall be provided to all working platforms and other 

working places. Every ladder shall be securely fixed. No portable single ladder 

shall be over 9 Meters in length while the width between side rails in rung ladder 

shall in no case be less than 30cms for ladder upto and including Meters in 

length. For longer ladders this width should be increased at least 6mm for each 

additional 30 cms. Uniform step spacing shall not exceed 30cms.
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guarantees in case of those items shall remain valid even expiry of the defects liability 

All personnel at site should be provided with Helmets and Safety Boots with some 

Identification Mark. Visitors also should be provided with Helmets. It should be ensured 

 

No one should be allowed to inspect / work at a height without Safety Belt. 

Suitable scaffolds should be provided for workmen for all Works that cannot 

ground, or from solid construction except such short 

period Work as can be done safely from ladders. When a ladder is used an  extra 

Mazdoor shall be engaged for holding the ladder and if the ladder is used for 

olds and handholds shall be provided 

on the ladder and the ladder shall be given an inclination not steeper than ¼ to 

Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 

ad support or erected with stationary support shall 

have a guard rail properly attached, bolted, braced and otherwise secured at 

least 1 Meter high above the floor or platform of such scaffolding or staging and 

ide and ends thereof with only such 

openings as may be necessary for the delivery of materials. Such scaffolding or 

staging shall be so fastened as to prevent it from swaying from the building or 

be so constructed that they 

do not sag unduly or unequally, and if the height of the platform or the 

5 Meters above ground level or floor 

level they should be closely boarded, should have adequate width and should 

Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fall of persons or materials by providing suitable 

Safe means of access shall be provided to all working platforms and other 

working places. Every ladder shall be securely fixed. No portable single ladder 

shall be over 9 Meters in length while the width between side rails in rung ladder 

less than 30cms for ladder upto and including Meters in 

length. For longer ladders this width should be increased at least 6mm for each 

additional 30 cms. Uniform step spacing shall not exceed 30cms. 
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8. Adequate precautions shall be taken to prevent danger f

equipments. For electrical on line works gloves, rubber mats, and rubber shoes 

shall be used. 

9. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least 

one ladder for each 30 Meters length or fraction thereof. Lad

extended from bottom of the trench to at least 1 Meter above the surface of the 

ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be 

stepped back to give suitable slope, or securely held by timber bracing, so as to

avoid the danger of sides collapsing. The excavated materials shall not be 

placed within 1.5 Meters of the edge of the trench or half of the depth of the 

trench whichever is more cuttings shall be done from top to bottom. Under no 

circumstances underminin

10. Before any demolition work is commenced and also d

work : 

a) All roads and open areas adjacent to the Work Site shall either be closed or 

suitably protected;

b) No electrical cable or apparatus which is 

over a cable or apparatus used by the operator shall remain electrically 

charged. 

c) All practical steps shall be taken to prevent danger to persons employed 

from risk or fire or explosion or flooding. No floor, roof or other p

building shall be so over

d) All necessary personal safety equipment as considered adequate by the Site 

Engineer should be kept available for the use of the persons employed on the 

Site and maintained in a condition suitable for immediate use; and the 

Contractor should take adequate steps to ensure proper use of equipment 

by those concerned.

e) Workers employed on mixing Asphaltic materials, cement and lime mortars 

shall be provided with protectiv

f) f) Those engaged in white washing and mixing or stacking of cement bags or 

any materials which are

goggles. 

g) Those engaged in welding works shall be provided with Wel

eye-shields. 

h) Stone breakers shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals.

i) When workers are employed in sewers and manholes, which are in use, the 

Contractor shall ensure that t

ventilated at least for an hour before the workers are allowed to get into the 

manholes and the manholes so opened shall be cordoned off with suitable 

 

Adequate precautions shall be taken to prevent danger f

equipments. For electrical on line works gloves, rubber mats, and rubber shoes 

All trenches 1.2 Meters or more in depth shall at all times be supplied with at least 

one ladder for each 30 Meters length or fraction thereof. Lad

extended from bottom of the trench to at least 1 Meter above the surface of the 

ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be 

stepped back to give suitable slope, or securely held by timber bracing, so as to

avoid the danger of sides collapsing. The excavated materials shall not be 

placed within 1.5 Meters of the edge of the trench or half of the depth of the 

trench whichever is more cuttings shall be done from top to bottom. Under no 

circumstances undermining or under cutting shall be done. 

Before any demolition work is commenced and also during the process of the 

All roads and open areas adjacent to the Work Site shall either be closed or 

suitably protected; 

No electrical cable or apparatus which is liable to be a source of danger 

over a cable or apparatus used by the operator shall remain electrically 

All practical steps shall be taken to prevent danger to persons employed 

from risk or fire or explosion or flooding. No floor, roof or other p

building shall be so over-loaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Site 

Engineer should be kept available for the use of the persons employed on the 

intained in a condition suitable for immediate use; and the 

Contractor should take adequate steps to ensure proper use of equipment 

by those concerned. 

Workers employed on mixing Asphaltic materials, cement and lime mortars 

shall be provided with protective footwear and protective goggles.

f) Those engaged in white washing and mixing or stacking of cement bags or 

materials which are injurious to the eyes shall be provided with protective 

Those engaged in welding works shall be provided with Wel

Stone breakers shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals. 

When workers are employed in sewers and manholes, which are in use, the 

Contractor shall ensure that the manhole covers are opened and are 

ventilated at least for an hour before the workers are allowed to get into the 

manholes and the manholes so opened shall be cordoned off with suitable 
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Adequate precautions shall be taken to prevent danger from electrical 

equipments. For electrical on line works gloves, rubber mats, and rubber shoes 

All trenches 1.2 Meters or more in depth shall at all times be supplied with at least 

one ladder for each 30 Meters length or fraction thereof. Ladder shall be 

extended from bottom of the trench to at least 1 Meter above the surface of the 

ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be 

stepped back to give suitable slope, or securely held by timber bracing, so as to 

avoid the danger of sides collapsing. The excavated materials shall not be 

placed within 1.5 Meters of the edge of the trench or half of the depth of the 

trench whichever is more cuttings shall be done from top to bottom. Under no 

uring the process of the 

All roads and open areas adjacent to the Work Site shall either be closed or 

liable to be a source of danger 

over a cable or apparatus used by the operator shall remain electrically 

All practical steps shall be taken to prevent danger to persons employed 

from risk or fire or explosion or flooding. No floor, roof or other part of the 

loaded with debris or materials as to render it unsafe. 

All necessary personal safety equipment as considered adequate by the Site 

Engineer should be kept available for the use of the persons employed on the 

intained in a condition suitable for immediate use; and the 

Contractor should take adequate steps to ensure proper use of equipment 

Workers employed on mixing Asphaltic materials, cement and lime mortars 

e footwear and protective goggles. 

f) Those engaged in white washing and mixing or stacking of cement bags or 

injurious to the eyes shall be provided with protective 

Those engaged in welding works shall be provided with Welder’s protective 

Stone breakers shall be provided with protective goggles and protective 

When workers are employed in sewers and manholes, which are in use, the 

he manhole covers are opened and are 

ventilated at least for an hour before the workers are allowed to get into the 

manholes and the manholes so opened shall be cordoned off with suitable 
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railing and provided with warning signals and boards to prevent acci

the Public. 

 

11. Use of hoisting machines and tackle including their attachments, anchorage 

and support shall conform to the following standard or conditions:

a) These shall be of good mechanical construction, sound material and 

adequate strength and fre

repairs and in good working order.

b) Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength, and free from patent 

defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified 

and no person under the age of 21 years should be in

machine including any scaffold, winch or give signals to the operator.

d) In case of every hoisting machine and of every

swivel and pulley block used in hoisting or lowering or as means of suspension 

the safe working load shall be ascertained by adequate means.

e) Every hoisting machine and all gear referred to above shall be plainly marked 

with the safe working load. In case of hoisting machine having a variable 

safe working load, each safe working load of the conditions under which it is 

applicable shall be clearly indicated. No part of any machine or of any gear 

referred to above in this paragraph sh

load except for the purpose of testing.

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards, hoisting 

appliances should be provide

minimum the risk of accidental descent of the load, adequate precautions 

should be taken to reduce to the minimum the risk of any part of a 

suspended load becoming accidentally displaced.

g) When workers are employed on

energized, insulating mats, wearing apparel such as gloves, sleeves, and 

boots as may be necessary should be provided. The workers should not wear 

any rings, watches and carry keys or other materials, which are g

conductors of electricity.

 

 

12. All scaffolds, ladders and other safety devices, mentioned or described herein 

shall be maintained in safe condition and no scaffold, ladder or equipment shall 

be altered or removed while it is in use. Adequate washing 

provided at or near places of work.

 

railing and provided with warning signals and boards to prevent acci

Use of hoisting machines and tackle including their attachments, anchorage 

and support shall conform to the following standard or conditions:

These shall be of good mechanical construction, sound material and 

adequate strength and free from patent defect and shall be kept in good 

repairs and in good working order. 

Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength, and free from patent 

ver or hoisting appliance operator shall be properly qualified 

and no person under the age of 21 years should be in-charge of any hoisting 

machine including any scaffold, winch or give signals to the operator.

In case of every hoisting machine and of every chain ring hook, shackle 

swivel and pulley block used in hoisting or lowering or as means of suspension 

the safe working load shall be ascertained by adequate means.

Every hoisting machine and all gear referred to above shall be plainly marked 

fe working load. In case of hoisting machine having a variable 

safe working load, each safe working load of the conditions under which it is 

applicable shall be clearly indicated. No part of any machine or of any gear 

referred to above in this paragraph shall be loaded beyond the safe working 

load except for the purpose of testing. 

Motor, Gearing, Transmission, Electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards, hoisting 

appliances should be provided with such means as will reduce to the 

minimum the risk of accidental descent of the load, adequate precautions 

should be taken to reduce to the minimum the risk of any part of a 

suspended load becoming accidentally displaced. 

When workers are employed on electrical installation, which are already 

energized, insulating mats, wearing apparel such as gloves, sleeves, and 

boots as may be necessary should be provided. The workers should not wear 

any rings, watches and carry keys or other materials, which are g

conductors of electricity. 

All scaffolds, ladders and other safety devices, mentioned or described herein 

shall be maintained in safe condition and no scaffold, ladder or equipment shall 

be altered or removed while it is in use. Adequate washing 

provided at or near places of work. 
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railing and provided with warning signals and boards to prevent accident to 

Use of hoisting machines and tackle including their attachments, anchorage 

and support shall conform to the following standard or conditions:- 

These shall be of good mechanical construction, sound material and 

e from patent defect and shall be kept in good 

Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength, and free from patent 

ver or hoisting appliance operator shall be properly qualified 

charge of any hoisting 

machine including any scaffold, winch or give signals to the operator. 

chain ring hook, shackle 

swivel and pulley block used in hoisting or lowering or as means of suspension 

the safe working load shall be ascertained by adequate means. 

Every hoisting machine and all gear referred to above shall be plainly marked 

fe working load. In case of hoisting machine having a variable 

safe working load, each safe working load of the conditions under which it is 

applicable shall be clearly indicated. No part of any machine or of any gear 

all be loaded beyond the safe working 

Motor, Gearing, Transmission, Electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards, hoisting 

d with such means as will reduce to the 

minimum the risk of accidental descent of the load, adequate precautions 

should be taken to reduce to the minimum the risk of any part of a 

electrical installation, which are already 

energized, insulating mats, wearing apparel such as gloves, sleeves, and 

boots as may be necessary should be provided. The workers should not wear 

any rings, watches and carry keys or other materials, which are good 

All scaffolds, ladders and other safety devices, mentioned or described herein 

shall be maintained in safe condition and no scaffold, ladder or equipment shall 

be altered or removed while it is in use. Adequate washing facilities shall be 
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32.0 Fire Safety Measure 

Cutting / drilling machine and other electrically operated equipment used at site shall 

be plugged into correctly rated electrical outlets. 

1. Only ISI marked 3 pin plug and oth

2. Electrical power cables/wires used shall not have any joints and shall be properly 

rated.  

3. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely 

and securely earthed to prevent le

4. Before commencing the welding work, fire section shall be informed and 

required precautions should be taken. 

5. Two buckets of water, sand and a fire cloth of suitable size shall be kept in an 

easily accessible area on the 

6. Fire extinguishers recommended by fire officers shall be kept on the site. 

7. Used paint drums shall be stored in specified store only after closing them 

properly.  

8. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, 

ear plug etc. depending upon the requirement of the work shall be provided by 

the contractor to the workmen to prevent occupational health hazards. 

9. The safety belt shall be provided by the contractor and used by the workmen 

while working from height for more th

10. None of the passages near lift lobby and staircases shall be used for stacking / 

dumping any kind of materials/waste. 

11. Any debris/ waste generated from the work shall be collected on daily basis, 

removed from site and stored 

12. Battery operated emergency light/torches shall be provided by the contractor 

to the workmen while working beyond office hours.

 

34.0  Electrical work terms & conditions

1. All PVC insulated and armoured cables 

650/1100V grade. Test 

furnished after installation

2. Minimum bending radius of PVC armoured cables shall be 12 times the diameter 

of cable. 

3. Contractor would be required to furnish after completion, two sets of detailed 

drawings. 

4. The work must be guaranteed for a period of 12 months for its satisfactory 

performance from the

period must be rectifi

 

 

Cutting / drilling machine and other electrically operated equipment used at site shall 

be plugged into correctly rated electrical outlets.  

Only ISI marked 3 pin plug and other appliances and equipment shall be used. 

Electrical power cables/wires used shall not have any joints and shall be properly 

All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely 

and securely earthed to prevent leakage current while in operation. 

Before commencing the welding work, fire section shall be informed and 

required precautions should be taken.  

Two buckets of water, sand and a fire cloth of suitable size shall be kept in an 

easily accessible area on the site.  

Fire extinguishers recommended by fire officers shall be kept on the site. 

Used paint drums shall be stored in specified store only after closing them 

Personal protective equipment such as safety shoes, hand gloves, welder’s mask, 

ug etc. depending upon the requirement of the work shall be provided by 

the contractor to the workmen to prevent occupational health hazards. 

The safety belt shall be provided by the contractor and used by the workmen 

while working from height for more than 10 Mtr. from Ground level. 

None of the passages near lift lobby and staircases shall be used for stacking / 

dumping any kind of materials/waste.  

Any debris/ waste generated from the work shall be collected on daily basis, 

removed from site and stored at the designated place in proper manner. 

Battery operated emergency light/torches shall be provided by the contractor 

to the workmen while working beyond office hours. 

Electrical work terms & conditions :- 

All PVC insulated and armoured cables used shall conform to ISI 554/64 and of 

grade. Test certificates of cables issued by manufacturers are to be 

furnished after installation on demand. 

Minimum bending radius of PVC armoured cables shall be 12 times the diameter 

would be required to furnish after completion, two sets of detailed 

The work must be guaranteed for a period of 12 months for its satisfactory 

performance from the date of completion and all defects cropping up within this 

period must be rectified at contractor's cost immediately. 
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Cutting / drilling machine and other electrically operated equipment used at site shall 

er appliances and equipment shall be used.  

Electrical power cables/wires used shall not have any joints and shall be properly 

All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely 

akage current while in operation.  

Before commencing the welding work, fire section shall be informed and 

Two buckets of water, sand and a fire cloth of suitable size shall be kept in an 

Fire extinguishers recommended by fire officers shall be kept on the site.  

Used paint drums shall be stored in specified store only after closing them 

Personal protective equipment such as safety shoes, hand gloves, welder’s mask, 

ug etc. depending upon the requirement of the work shall be provided by 

the contractor to the workmen to prevent occupational health hazards.  

The safety belt shall be provided by the contractor and used by the workmen 

an 10 Mtr. from Ground level.  

None of the passages near lift lobby and staircases shall be used for stacking / 

Any debris/ waste generated from the work shall be collected on daily basis, 

at the designated place in proper manner.  

Battery operated emergency light/torches shall be provided by the contractor 

used shall conform to ISI 554/64 and of 

certificates of cables issued by manufacturers are to be 

Minimum bending radius of PVC armoured cables shall be 12 times the diameter 

would be required to furnish after completion, two sets of detailed 

The work must be guaranteed for a period of 12 months for its satisfactory 

date of completion and all defects cropping up within this 



  
 

 

SBIIMS/GHY 
 

5. Caution boards as per statutory requirements must be displayed wherever 

required. 

6. All material, fittings and appliances used in electrical installation shall conform to 

the latest relevant Indian Standard specifications

approved material is annexed

got approved by SBIIMS Engineer

7. Contractor is required to ensure that no damage is caused to Bank's property 

during execution of

own cost. 

8. Work has to be carried on without disturbing normal banking operations.

9. Contractors shall provide all labour and materials including necessary scaffolding 

for proper execution 

10. Bank shall have the right to change the quantities as per on spot requirements. 

11. Contractors should submit the Test Certificate form at the time of submission of 

final bill 

12. Necessary blanking plates are to be provided wherever required.

13. For the Earthing IS 3043 for conduit to be used in wiring shall confirm IS 9537 (Part

II)1981 or latest in all respect.

14. All the materials which shall be used in the work shall be as per specification and 

must be from the list of approved materials as mentioned i

Samples of the materials proposed

and nothing shall be used which are not approved.

15. It is obligatory under Indian Electricity Rules that electrical installations work shall 

be executed under q

Supervisor's Certificate of

16. The contractor has to obtain labour license and abide by Rules and Regulations 

of contract labour (Regulation and aboliti

also relevant latest amendments

17. Evidence vouchers from manufacturers/authorized agent showing use of proper 

materials should be furnished as and when required.

18 .Quantities are approximate and the work will

as per ISI code of measurement.

      19.Test report of supply authority has to filled in, if required

 

Caution boards as per statutory requirements must be displayed wherever 

All material, fittings and appliances used in electrical installation shall conform to 

relevant Indian Standard specifications, wherever they exist. A list of 

approved material is annexed and other materials not covered will have to be 

got approved by SBIIMS Engineer-in-charge, prior to actual use.

Contractor is required to ensure that no damage is caused to Bank's property 

g execution of the job and should make good damages, if any, at their 

Work has to be carried on without disturbing normal banking operations.

Contractors shall provide all labour and materials including necessary scaffolding 

execution of the work. 

Bank shall have the right to change the quantities as per on spot requirements. 

Contractors should submit the Test Certificate form at the time of submission of 

Necessary blanking plates are to be provided wherever required.

e Earthing IS 3043 for conduit to be used in wiring shall confirm IS 9537 (Part

in all respect. 

All the materials which shall be used in the work shall be as per specification and 

the list of approved materials as mentioned i

Samples of the materials proposed to be used shall be submitted for approval 

and nothing shall be used which are not approved. 

It is obligatory under Indian Electricity Rules that electrical installations work shall 

executed under qualified Electrical Supervisor holding a valid Electrical 

Supervisor's Certificate of competency guaranteed by the State License Board

The contractor has to obtain labour license and abide by Rules and Regulations 

(Regulation and abolition Act., 1970 and central rule 1971 as 

also relevant latest amendments hereto.) 

Evidence vouchers from manufacturers/authorized agent showing use of proper 

should be furnished as and when required. 

Quantities are approximate and the work will be paid on the measurement basis 

of measurement. 

Test report of supply authority has to filled in, if required 
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Caution boards as per statutory requirements must be displayed wherever 

All material, fittings and appliances used in electrical installation shall conform to 

, wherever they exist. A list of 

and other materials not covered will have to be 

actual use. 

Contractor is required to ensure that no damage is caused to Bank's property 

the job and should make good damages, if any, at their 

Work has to be carried on without disturbing normal banking operations. 

Contractors shall provide all labour and materials including necessary scaffolding 

Bank shall have the right to change the quantities as per on spot requirements.  

Contractors should submit the Test Certificate form at the time of submission of 

Necessary blanking plates are to be provided wherever required. 

e Earthing IS 3043 for conduit to be used in wiring shall confirm IS 9537 (Part-

All the materials which shall be used in the work shall be as per specification and 

the list of approved materials as mentioned in the specification. 

to be used shall be submitted for approval 

It is obligatory under Indian Electricity Rules that electrical installations work shall 

ualified Electrical Supervisor holding a valid Electrical 

competency guaranteed by the State License Board 

The contractor has to obtain labour license and abide by Rules and Regulations 

on Act., 1970 and central rule 1971 as 

Evidence vouchers from manufacturers/authorized agent showing use of proper 

be paid on the measurement basis 
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1)     Name of contractor/Agen

2)     Name of work  

3)     Sr. No. of this bill 

4)     No. and date of previo

5)     Reference to Agreement

6)     Date of written order to commence

7)     Date of completion as per agreement

Sl. No. Item Description

  

  

  

 

Up to previous R/A Bill Up to

Qty Amount(Rs.) Qty

 

 

Note: 

1. If part rate is allowed for any item, it shoul

allowing such a rate.

2. If adhoc payment is made, it should be mentioned Specially 

…………………………Net 

 

 

FORMAT OF RUNNING  A/C  BILL 

(in M.S. Excel Format) 

1)     Name of contractor/Agency   : 

    : 

     : 

4)     No. and date of previous bill   : 

5)     Reference to Agreement No.   : 

r to commence   : 

7)     Date of completion as per agreement  :      

Item Description Unit Rate(Rs) 

  Qty

   

   

Up to Date (Gross) Present Bill 

Qty Amount(Rs.) Qty Amount(Rs.)

  

  

 

If part rate is allowed for any item, it should be indicated 

such a rate. 

If adhoc payment is made, it should be mentioned Specially 

…………………………Net value since Previous bill.                        
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As per tender 

Qty Amount(Rs) 

 

 

Remark 

Amount(Rs.)  

 

 

d be indicated with reasons for 

If adhoc payment is made, it should be mentioned Specially 
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The measurements on the basis of which the above entries for the running Bill 

No……………………….. made 

are recorded at pages ……………………….to ……………………………….. …………. Of 

measurement book no./Sheets ……………………………………………………………..

Signature and date of 

      Contractor             Architect’s representative     

 

The work recorded in the above mentioned measurements has been done at the site 

satisfactory as per tender drawings, conditions and specifications.

 

 

Architect                                

 

 

III. CERTIFICATE 

The measurements on the basis of which the above entries for the running Bill 

No……………………….. made have been taken jointly on ……………………………. and 

are recorded at pages ……………………….to ……………………………….. …………. Of 

measurement book no./Sheets ……………………………………………………………..

 

 

 

    Signature and date of          Signature and date of

Architect’s representative       

The work recorded in the above mentioned measurements has been done at the site 

tender drawings, conditions and specifications. 

                                                                Site Engineer/Bank’s Engineer
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The measurements on the basis of which the above entries for the running Bill 

have been taken jointly on ……………………………. and 

are recorded at pages ……………………….to ……………………………….. …………. Of 

measurement book no./Sheets …………………………………………………………….. 

Signature and date of  

 Engineer of SBIIMS 

The work recorded in the above mentioned measurements has been done at the site 

Site Engineer/Bank’s Engineer 
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1. Total amount due since previous bill (D) (A+B)

2. PVA on account of escalation in price of 

cement and other materials and labour as detailed

in separate statement enclose

3. Deductions: 

a. Secured Advance paid in the previous R.A.

b. Retention money on v

accepted tenders: up to date amount

Less: Already recove

Balance to be recovered

c. Mobilization advance, if any

i. Outstanding amount (Principal + Interest)

as on date  

ii. To be recovered in this bill

iii. Any other departmental material cost

to be recovered as per contract, if any

iv. Any other departmental service charges to be

recovered if any, as per contract (Water, power etc.) 

Enclose statement 

4. Total deduction as per contractor

5. Net amount payable as per Contract (E

 

(Rupees……………………………………………………….) in words.

 

IV – MEMORANDUM FOR PAYMENT 

                                                                   R. BILL NO ……………………

ce previous bill (D) (A+B)  Rs………………………

2. PVA on account of escalation in price of steel 

ement and other materials and labour as detailed 

in separate statement enclose                      Rs…………………

e paid in the previous R.A.  Rs.. …………………….

Retention money on value of works as per 

accepted tenders: up to date amount 

Less: Already recovered (-)    Rs………………………

Balance to be recovered     Rs………………………

Mobilization advance, if any 

g amount (Principal + Interest) 

     Rs………………………

in this bill    Rs………………………

Any other departmental material cost 

vered as per contract, if any   Rs..……………………

Any other departmental service charges to be 

recovered if any, as per contract (Water, power etc.)  

     Rs………………………

l deduction as per contractor    Rs………………………

t payable as per Contract (E-F)   Rs………………………

(Rupees……………………………………………………….) in words.
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R. BILL NO …………………… 

Rs……………………… 

Rs……………………… 

Rs.. ……………………. 

Rs……………………… 

Rs……………………… 

Rs……………………… 

Rs……………………… 

Rs..…………………… 

Rs……………………… 

Rs……………………… 

Rs……………………… 

(Rupees……………………………………………………….) in words. 
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This bill amounting to ……………………………………………….(both figures and words) has 

been scrutinized by me after due t

and as recommended for payment.

 

 

Dated Signature of Bank’s Engineer

In charge of the project  

STATUTORY DEDUCTIONS:

1. Total amount due (E)

2. Less:  Income Tax Payable

3. Net Payable 

The figure in the Memorandum for Payment has been verified and the bill passed for 

payment Rs………………………………………………….(Words and figures)

 

 

Date:                                                         Signature of

 

 

This bill amounting to ……………………………………………….(both figures and words) has 

been scrutinized by me after due test check of the measurement of works as required 

and as recommended for payment. 

Dated Signature of Bank’s Engineer 

STATUTORY DEDUCTIONS: 

1. Total amount due (E)    Rs………………………

Less:  Income Tax Payable   Rs………………………

     Rs………………………

The figure in the Memorandum for Payment has been verified and the bill passed for 

payment Rs………………………………………………….(Words and figures)

Date:                                                         Signature of Premises officer 
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This bill amounting to ……………………………………………….(both figures and words) has 

est check of the measurement of works as required 

Rs……………………… 

Rs……………………… 

Rs……………………… 

The figure in the Memorandum for Payment has been verified and the bill passed for 

payment Rs………………………………………………….(Words and figures) 
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PROFORMA OF CERTIFICATE OF PAYMENT BY ARCHITECTS(if engaged)

Certificate No. Interim/ 

Client: 

Contractor: 

 

This is to certify that the amount given below (*) is due to the Contractors for the work done by them and 

/or against materials delivered at site and/ or for advance towards contract on the above referred project.

 

Advance against contract                                            

Less: Advance adjusted to date                                     Rs.

Balance Advance Rs. 

Advance against materials delivered at site                  Rs.

Amount of work done to-date Rs.

Total Rs. 

Less: Retention on work done                        

Less: Previously certify up to                                         Rs.

PRESENT CERTIFICATE (*)                                               Rs.

 

Rupees …………………………………………………………

 

The cost of cement or any other material supplied by SBI 

covered herein above, should be adjusted before making the payment of the certified amount (*).

Necessary Deduction U/S 194C of the Income Tax 1961 and sales tax may be made before paying the 

above certified amount. By a copy of this letter, we are intimating the Contractors to call on you for the 

necessary payment. 

Remark, if any: 

The details of Insurance policy are given in the next page

 

 

Encloses : Bill                                                   

Client’s Copy 

 

PROFORMA OF CERTIFICATE OF PAYMENT BY ARCHITECTS(if engaged)

Date 

Project no: 

particulars: 

Contract/Letter No. 

Contract’s bill no 

amount given below (*) is due to the Contractors for the work done by them and 

/or against materials delivered at site and/ or for advance towards contract on the above referred project.

Advance against contract                                              Rs. 

Less: Advance adjusted to date                                     Rs. 

Advance against materials delivered at site                  Rs. 

date Rs. 

Less: Retention on work done                                      Rs. 

Less: Previously certify up to                                         Rs. 

PRESENT CERTIFICATE (*)                                               Rs. 

Rupees ………………………………………………………… 

The cost of cement or any other material supplied by SBI or payments made by you directly, if any and not 

covered herein above, should be adjusted before making the payment of the certified amount (*).

Necessary Deduction U/S 194C of the Income Tax 1961 and sales tax may be made before paying the 

amount. By a copy of this letter, we are intimating the Contractors to call on you for the 

The details of Insurance policy are given in the next page 

Encloses : Bill                                                             Signature of Architects 
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PROFORMA OF CERTIFICATE OF PAYMENT BY ARCHITECTS(if engaged) 

Building Work/ Interior 

work 

Dated: 

Dated: 

amount given below (*) is due to the Contractors for the work done by them and 

/or against materials delivered at site and/ or for advance towards contract on the above referred project. 

or payments made by you directly, if any and not 

covered herein above, should be adjusted before making the payment of the certified amount (*). 

Necessary Deduction U/S 194C of the Income Tax 1961 and sales tax may be made before paying the 

amount. By a copy of this letter, we are intimating the Contractors to call on you for the 
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DETAILS OF INSURANCE POLICIES

Type of Polices Name of Insurance

  

                               

Workmen’s Compensation 

 

Remarks: 

1. This only an ‘on –account’ payment and is not be interpreted either as approval of 

work,   

     materials brought or affixed at site or for that matter approval of any sort.

2. The quantum of work done and materials delivered at site have been certified

…………….. 

3. Should you wish to audit such work, kindly contract the undersigned and oblige.

 

 

 

                                                             

 

 

DETAILS OF INSURANCE POLICIES 

 

Name of Insurance Amount (Rs.) Policy No.

 

account’ payment and is not be interpreted either as approval of 

materials brought or affixed at site or for that matter approval of any sort.

2. The quantum of work done and materials delivered at site have been certified

3. Should you wish to audit such work, kindly contract the undersigned and oblige.
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Policy No. Validity 

account’ payment and is not be interpreted either as approval of 

materials brought or affixed at site or for that matter approval of any sort. 

2. The quantum of work done and materials delivered at site have been certified by 

3. Should you wish to audit such work, kindly contract the undersigned and oblige. 
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PROFORMA OF HINDRANCE REGISTER

Name of Work : 

Name of Contractor 

Agreement No. : 

 

Sr. 

no. 

Nature of 

hindrance 

Date of 

occurrence 

of  

hindrance

1                     2                     3                           4                         5                  6       

 

 

SE = Site Engineer 

PE = Project Engineer 

 

 

PROFORMA OF HINDRANCE REGISTER 

 

                        Date of state of work:

 :                       Period of completion:

                        Date of completion: 

Date of 

occurrence 

hindrance 

Date of 

which 

hindrance 

was 

removed 

period of 

hindrance 

Signature 

SE/P

1                     2                     3                           4                         5                  6       

  

 Page 66 

Date of state of work: 

Period of completion: 

 

Signature 

SE/PE 

Remarks 

1                     2                     3                           4                         5                  6                     7 
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A) Registers at the site office of

1. Measurement Books 

2. Drawing register 

3. Materials and site register

4. Hindrance Register 

5. Site visit & instructions Register

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

MAINTENANCE OF RECORDS 

 

A) Registers at the site office of the Bank’s Engineer: 

Materials and site register 

Site visit & instructions Register. 
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PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME

1. Name of Contractor:

2. Name of the work 

3. Agreement WO

4. Tender amount

5. Date of commencement of work

6. Period allowed for completion as per agreement 

7. Date of completion as per agreement

8. Period for which extension of time has been given 

 

Date                  

 

a) 1st extension vide Bank’s letter no.

b) 2nd extension vide Bank’s letter no.

c) 3rd extension vide Bank’s letter no.

9. Reasons for which extension have been previously given (copies of the 

previous applications should be attached)

10. Period for which 

hindrances, time for extra work assigned if any etc.

 

 

                                                                                 

 

 

PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME

Name of Contractor: 

Name of the work as given in the Agreement 

Agreement WO 

Tender amount 

Date of commencement of work 

Period allowed for completion as per agreement  

Date of completion as per agreement 

Period for which extension of time has been given  

                 Month                 Year 

extension vide Bank’s letter no. 

extension vide Bank’s letter no. 

extension vide Bank’s letter no. 

Reasons for which extension have been previously given (copies of the 

previous applications should be attached) 

Period for which extension is applied for and the reasons thereof including 

hindrances, time for extra work assigned if any etc. 

                                                                                 Signature of Contractor
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PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

Reasons for which extension have been previously given (copies of the 

extension is applied for and the reasons thereof including 

Signature of Contractor 
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TECHNICAL SPECIFICATION / LIST OF 

LIST OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURE 

1 Vitrified Tiles 

2 Ceramic wall Tiles 

3 Ceramic floor Tiles 

(antiskid) 

4 False Flooring                                                   

5 Wooden Laminated 

Flooring 

6 Aluminum Fittings 

7 Aluminum Extrusion 

Sections  

8 Commercial Plywood

9 Laminates (1.00mm thk.)

10 Veneer   

11 Drawer Sliding/ Patch  

Fittings   

12 Floor Spring / Door Closer                           

13 Triple Computer Monitor 

Mount/ Stand Arm                           

14 Flush Door                                       

15 Texture Interior Paint                               

16 Readymade Computer 

Drawer                       

17 Paints   

a)  Cement paint  

  

b) Synthetic Enamel Paint                                

 

TECHNICAL SPECIFICATION / LIST OF APPROVED MAKE

LIST OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURE –INTERIOR WORK

Kajaria/ Somany/ H.R.Johnson/ NITCO

 Kajaria/Somany/ H.R.Johnson/ NITCO

Ceramic floor Tiles Kajaria/Somany/ H.R.Johnson/ NITCO

False Flooring                                                   Unifloor/ Flexi Access Floor/ Armstrong

Wooden Laminated Pergo/ Tiles/ Xylos/ Armstrong/ Vista

 Jindal/ Hindalco/ MAAN 

Aluminum Extrusion Jindal/ Hindalco/ MAAN 

Commercial Plywood Century/ Green/ Archid/ Alpro- 

Laminates (1.00mm thk.) Greenlam / Century/ Aica/ Sonear/ Archid

  Century / Durian/ Sonear/ Archid/ Green

Drawer Sliding/ Patch  Earl Bihari (EBCO)/ Godrej/ Hettich/ Dorma

Floor Spring / Door Closer                           Godrej / Hardwyn / Hyper/ Dorma/ Haffele

Triple Computer Monitor 

Mount/ Stand Arm                           

Vivo/ Dell/ HP  

Flush Door                                       Century/  Archid/ Sonear  

Texture Interior Paint                               Sandtex Matt/ Dulux/ Berger/ Okios/ Asian

Readymade Computer 

Drawer                        

EBCO/ Hettich/ Blum 

  Asian/ Nerolac/ Berger/ Dulux 

 Snowcem/ Surfacem/ Durocem 

Synthetic Enamel Paint                                Asian/ Nerolac/ Berger/ Dulux 
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APPROVED MAKE 

INTERIOR WORKS 

Kajaria/ Somany/ H.R.Johnson/ NITCO 

Kajaria/Somany/ H.R.Johnson/ NITCO 

H.R.Johnson/ NITCO 

Unifloor/ Flexi Access Floor/ Armstrong 

Pergo/ Tiles/ Xylos/ Armstrong/ Vista 

 Premium 

Greenlam / Century/ Aica/ Sonear/ Archid 

Century / Durian/ Sonear/ Archid/ Green 

Earl Bihari (EBCO)/ Godrej/ Hettich/ Dorma 

Godrej / Hardwyn / Hyper/ Dorma/ Haffele 

Sandtex Matt/ Dulux/ Berger/ Okios/ Asian 
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c) Acrylic Emulsion Paint              

(Interior and Exterior)  

18 Glazing  

19 Cement  

20 Mineral Fibre False Ceiling

   

21 ACP Panels/ Sheets

  

22  Acrylic Sheets 

23 Vertical/Roller blinds

24 Corian 

25 PU Paint 

26 Wall Paper 

 

NOTE:- 

 The tenderer shall use all the material strictly as per the list of approved make as 

stated above, it is mandatory to take the written confirmation well in advance if 

the material as stated 

(colour, size, shape, texture) as per the site condition.

 

 Whether a product is equivalent or not will be decided by the Engineer

Charge only. 

 

 Contractor has to submit purchases voucher of items 

respective brand on demand by EIC

 

Acrylic Emulsion Paint              

(Interior and Exterior)   

Asian/ Nerolac/ Berger/ Dulux 

  Modi Tuff Glass/ Triveni Glass Ltd./ Indo Asahi 

Glass Co. Ltd./ Saint Gobain 

  Grade 43/53 of L&T/ A.C.C./ Ambuja/ 

Ultratech/Star Cement 

Mineral Fibre False Ceiling Armstrong/ Indian Gypsum Board/ Gypro

ACP Panels/ Sheets Alubond/ ALU Decor/ Alstrong/ Alstone

Sanmati Acrylics/Acrylic Sheet India/ Acry Plus

Vertical/Roller blinds Vista/ MAC/ DACK 

Corian/ LG/ Samsung 

Asian/ Berger/ ICI 

Elemento/ Marshel 

The tenderer shall use all the material strictly as per the list of approved make as 

stated above, it is mandatory to take the written confirmation well in advance if 

the material as stated above is not available and / or the same is not suitable 

(colour, size, shape, texture) as per the site condition. 

Whether a product is equivalent or not will be decided by the Engineer

Contractor has to submit purchases voucher of items from authorized vendor of 

respective brand on demand by EIC. 
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Modi Tuff Glass/ Triveni Glass Ltd./ Indo Asahi 

Grade 43/53 of L&T/ A.C.C./ Ambuja/ 

Armstrong/ Indian Gypsum Board/ Gypro 

Alubond/ ALU Decor/ Alstrong/ Alstone 

Sanmati Acrylics/Acrylic Sheet India/ Acry Plus 

The tenderer shall use all the material strictly as per the list of approved make as 

stated above, it is mandatory to take the written confirmation well in advance if 

above is not available and / or the same is not suitable 

Whether a product is equivalent or not will be decided by the Engineer-in-

from authorized vendor of 



  
 

 

SBIIMS/GHY 
 

                                                                                                                             

To  

e-Procurement Technologies Ltd. (ProcureTiger)

A-201- 208, Wall Street-II, Opp. Orient Club,

Nr. Gujarat College,  Ahmedabad

Gujarat, India. 

Tel: (079) 40016837 / 835  

Fax: (079) 40016876 

  

Sub: E- TENDERING FOR INTERIOR AND

MEDICAL COLLEGE BRANCH

 

Ref :  1 ________________________________

         2. E-Tendering dt. …………………….

         3. Our Offer No.                                              dt. 

 

Dear Sir, 

 

We confirm that we have quoted.

 

      1.  ----------------------------------------------------

 

 as our final lump sum prices during the 

 

The item wise detail rates

appended herewith. 

 

Thanking you and looking forward to the valuable order from SBI.

 

Yours sincerely, 

 

For _________________ 

 

Name: 

Company: 

Date: 

Seal: 

 

                                                                                                                             

Procurement Technologies Ltd. (ProcureTiger) 

II, Opp. Orient Club, 

Nr. Gujarat College,  Ahmedabad-380 006,  

INTERIOR AND FURNISHING WORKS AT 

BRANCH.vide NIT NoGUW201911084 dated 10.1

________________________________ 

dt. ……………………. 

3. Our Offer No.                                              dt.  

We confirm that we have quoted. 

----------------------------------------------------  

ices during the E-Tendering conducted today.

The item wise detail rates are worked out as per tender terms and conditions

oking forward to the valuable order from SBI. 
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                                                                                                                                  Annexure II 

FURNISHING WORKS AT AGARTALA GOVT 

.12.2019 

conducted today. 

are worked out as per tender terms and conditions and 
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NOTICE INVITING TENDERS (NIT) NO

INTERIOR AND FURNITURE WORKS AT 

(SEE ANNEXURE

 

 

NOTICE INVITING TENDERS (NIT) NO: GUW201911084 DATED 

INTERIOR AND FURNITURE WORKS AT AGARTALA GOVT MEDICAL COLLEGE

BRANCH 

BREAK-UP OF QUANTITIES (BOQ) 

(SEE ANNEXURE-III IN SEPARATE ATTACHMENT 
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DATED 11.12.2019 

AGARTALA GOVT MEDICAL COLLEGE 

ATTACHMENT FILE) 


