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SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMS),

(WHOLLY OWNED SUBSIDIARY OF SBI)

INVITES 

UNDER TWO BID SYSTEMS ( P

M/S e-PROCUREMENT TECHNOLOGIES PVT. LTD., AHMEDABAD

 

NAME OF THE WORK :- AIR

 

The Contractors/Vendors

contractors/vendors finalised in September,2018 by 

Guwahati (North Eastern Circle

i.e. Category

under 

and deposited the specified Amount against empanelment

NIT are only eligible

Note:  The Contractors

participating in e

 

The Circle Head & 

SBI Infra Management Solutions Pvt. Ltd.

3rd Floor, SBI Guwahati LHO Building,

 

NIT NO : SBIMS/GHY/18-19/012 

DATE : 01.10.2018 

SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMS),

(WHOLLY OWNED SUBSIDIARY OF SBI) 

GUWAHATI CIRCLE OFFICE 

INVITES ON-LINE TENDERS ON BEHALF OF SBI 

UNDER TWO BID SYSTEMS ( PRICE BID through e-REVERSE AUCTION

THROUGH SBI SERVICE PROVIDER                                                               

PROCUREMENT TECHNOLOGIES PVT. LTD., AHMEDABAD

AIR-CONDITIONING WORK AT THE ALTERNATIVE PREMISES 

OF SBI BHANDARI BRANCH.  

/Vendors who are in the list of approved empanelled 

contractors/vendors finalised in September,2018 by  SBI, Local Head Office, 

North Eastern Circle) enlisted in all the eligible categor

i.e. Category- I, II, III, IV & V( work value upto₹100.0

under AIR-CONDITIONING WORK 

and deposited the specified Amount against empanelment as on date of issue of this 

are only eligible to participate in this tender

Contractors/Vendors should possess valid digital 

participating in e-Reverse Auction. 

Circle Head & Assistant Vice president, 

SBI Infra Management Solutions Pvt. Ltd. 

Guwahati Circle Office 

3rd Floor, SBI Guwahati LHO Building, 

P.O. Assam Sachivalaya, 

Dispur-781006 
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SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMS), 

 

AUCTION)  

                                                               

PROCUREMENT TECHNOLOGIES PVT. LTD., AHMEDABAD 

WORK AT THE ALTERNATIVE PREMISES 

in the list of approved empanelled 

Local Head Office, 

categories of work   

100.0 Lakh)    

as on date of issue of this 

to participate in this tender.  

alid digital signature for 
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NOTICE INVITING TENDERS (NIT) NO

On behalf of State Bank Of India

Solution Pvt. Ltd. (hereinafter referred to as 

Bank of India), Circle Office

bidding through e-reverse auction process

Procurement Technologies Pvt. Ltd. Ahmedabad

CONDITIONING Contractors/vendors

under all the Categories i.e. I,II, III, IV &

specified amount against empa

1. Name & location of Work

2. Name of project Architect 

if any 

3. Eligibility criteria 

4. Availability of tender 

documents 

5. Technical Bid 

 

TENDERS (NIT) NO. SBIMS/GHY/18-19/011 DATED

On behalf of State Bank Of India(hereinafter referred to as SBI), SBI Infra Management 

(hereinafter referred to as SBIIMS) (a wholly owned subsidiary of State 

ffice,  Guwahati  invites Tender under two

reverse auction process) through SBI Service provider M/s e

rement Technologies Pvt. Ltd. Ahmedabad from the 

ontractors/vendors finalized in September,2018 by SBI, LHO, Guwahati 

Categories i.e. I,II, III, IV & V (Upto ₹100.00 lakh), who deposited the 

amount against empanelment as on date of issue of this NIT

of Work : AIR-CONDITIONING WORK

ALTERNATIVE PREMISES OF SBI 

BHANDARI BRANCH 

Name of project Architect : NA 

: The empanelled 

contractors/vendors finalized in September,2018 

by SBI, LHO, Guwahati under 

i.e. I,II, III, IV & V (Upto ₹100.

deposited the specified amount against 

empanelment as on date of issue of this NIT

Availability of tender : Tender documents to be downloaded from the 

Bank's website www.sbi.co.in

‘Procurement news’ from 03.10

: The following Documents should be submitted in 
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DATED 01.10.2018 

SBI Infra Management 

wholly owned subsidiary of State 

invites Tender under two bid systems (price 

through SBI Service provider M/s e-

the empanelled AIR-

by SBI, LHO, Guwahati 

, who deposited the 

as on date of issue of this NIT as under :- 

CONDITIONING WORK AT THE 

ALTERNATIVE PREMISES OF SBI 

The empanelled AIR-CONDITIONING 

contractors/vendors finalized in September,2018 

under all the Categories 

100.00 lakh), who have 

deposited the specified amount against 

as on date of issue of this NIT. 

Tender documents to be downloaded from the 

www.sbi.co.in under section 

03.10.2018 to 29.10.2018. 

The following Documents should be submitted in 
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the Technical Bid in a sealed envelope addressed 

to the Circle Head, SBIIMS, Guwahati Circle, SBI 

Local Head Office Building, 3rd Floor, ‘A’ Block, 

P.O. Assam Sachivalaya, Dispur, Guwahati

Assam or the scanned copies 

documents may be e

sbiims.circleguw@gmail.com  

29.10.2018 upto 02:00 PM :- 

i) Tender Processing Fee amounting to 

(Rupees one thousand only)   (Non

be credited in the Bank’s

37648595191, (Name of the account

Managment solution pvt ltd, 

Road Branch, IFSC: SBIN0008586

voucher copy as proof of deposit the amount.

ii) Earnest Money Deposit (

₹5000.00(Rupees five thousand

deposited to the Bank’s A/C No. 10242804581 

(Name of the Account :- SBI, LHO, PREMISES & 

ESTATE Department Misc. Deposit account

maintained at SBI, Dispur Branch

SBIN0003030) and submit the deposit voucher 

copy as proof of deposit the amount. 

iii) The Process Compliance Form as at Annexure

duly filled, signed and stamped by the Bidder as 

token of acceptance of all the terms & conditions 

stipulated in this tender, which is also 

Mailed to the Service Provider
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the Technical Bid in a sealed envelope addressed 

Guwahati Circle, SBI 

Local Head Office Building, 3rd Floor, ‘A’ Block, 

P.O. Assam Sachivalaya, Dispur, Guwahati-781006, 

scanned copies of the following 

may be e-mailed to 

   on or before 

amounting to ₹1000.00 

)   (Non-Refundable) to 

Bank’s Account No. 

Name of the account :  SBI Infra 

, SBI, Madam cama 

SBIN0008586) and submit the 

voucher copy as proof of deposit the amount. 

(EMD) amounting to  

thousand only)  to be 

A/C No. 10242804581 

SBI, LHO, PREMISES & 

ESTATE Department Misc. Deposit account, 

maintained at SBI, Dispur Branch, IFSC code-

and submit the deposit voucher 

copy as proof of deposit the amount.  

) The Process Compliance Form as at Annexure-I 

duly filled, signed and stamped by the Bidder as 

token of acceptance of all the terms & conditions 

stipulated in this tender, which is also to be e-

ailed to the Service Provider for conducting e-
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6. Price Bid 

7. Validity of Tenders  

 

Reverse Auction. 

The Bidder, who failed to submit any of th

mentioned documents, will be disqualified in 

Technical Bid and will not be allowed to 

participate in e-Reverse Auction

Moreover, the conditional tenders are liable for 

rejection and will not be allowed to participate in 

e-Reverse Auction. 

 

: The Price Bid will be finalized by conducting e

Reverse Auction through the service provider as 

under:- 

i) Submission of on-line indicative price bid

Price as well as itemwise rate break

30.10.2018 from 11:00 AM upto 

ii) Online e-Reverse Auction : 

03:00 PM to 04:00 PM. (With 3 extensions of 10

minutes each) 

Only the bidders who qualified in Technical Bid 

(submitted Tender Processing Fee, EMD and 

Process Compliance Form) will be eligible to 

participate in the e-Reverse Auction for finalization 

of Price Bid. The bidder should have valid digital 

signature for participation in e

: For a period of 90 days from the date of e

auction. 
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The Bidder, who failed to submit any of the above 

mentioned documents, will be disqualified in 

Technical Bid and will not be allowed to 

Reverse Auction (Price Bid). 

Moreover, the conditional tenders are liable for 

rejection and will not be allowed to participate in 

The Price Bid will be finalized by conducting e-

Reverse Auction through the service provider as 

line indicative price bid (Total 

Price as well as itemwise rate break-up): On 

to 03:00 PM. 

Reverse Auction : On 31.10.2018 from 

(With 3 extensions of 10 

Only the bidders who qualified in Technical Bid 

(submitted Tender Processing Fee, EMD and 

Process Compliance Form) will be eligible to 

Reverse Auction for finalization 

The bidder should have valid digital 

signature for participation in e-Reverse Auction. 

For a period of 90 days from the date of e-reverse 
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8. Initial security deposit 

9. Retention money 

10. Commencement of the 

work 

11 Time allowed for 

completion 

12 Deduction of Income Tax 

and GST 

 

 : 2% of the awarded value of work including EMD

 5% (Including EMD+ISD) 

Commencement of the  The date of commencement of the work will be 

reckoned as the date of handing over site or 

days from the date of issue of Work Order of the 

tender which ever is later 

Time allowed for : 45 days from the date of handing over site or 

10 days from the date of issue of letter of 

acceptance of Bank whichever is later

Income Tax : A) Income Tax will be deducted at source as per 

Govt. Guidelines. 

B) Reimbursement of GST on work contract 

made only on submission of proper GST invoice as 

per applicable GST provision. The contractor 

should comply with the following;

i. Contractor should have GST Registration Number

ii. Invoice should specifically/separately disclose 

the amount of GST levied at applicable rate as 

per GST provision 

iii. In case of Correction in the bills after scrutiny, 

contractor should submit fresh invoice

payment 

iv. Contractor should timely file his GST return in 

accordance with GST provisions to enable the 
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2% of the awarded value of work including EMD 

The date of commencement of the work will be 

reckoned as the date of handing over site or two 

days from the date of issue of Work Order of the 

from the date of handing over site or 

10 days from the date of issue of letter of 

acceptance of Bank whichever is later. 

A) Income Tax will be deducted at source as per 

on work contract will be 

made only on submission of proper GST invoice as 

per applicable GST provision. The contractor 

following; 

. Contractor should have GST Registration Number 

. Invoice should specifically/separately disclose 

the amount of GST levied at applicable rate as 

. In case of Correction in the bills after scrutiny, 

submit fresh invoice for 

. Contractor should timely file his GST return in 

accordance with GST provisions to enable the 
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13. Terms & mode of payment

14. Liquidated Damages 

15. Defects Liability Period

16. Contact details for any 

clarification 

 

bank to claim the credit of GST paid to the 

contractor. 

Terms & mode of payment : i) No advance is payable. 

ii) After successful completion of entire work 100% 

payment will be released against submission of 

GST invoice and work completion Certificates 

after deducting security deposit and statutory 

deductions as applicable. 

iii) Payment shall be made by way of Electronic 

fund transfer by the concerned SBI Branch/Office 

where the work has been executed. The 

contractor should furnish details of the Bank, A/c 

no, IFSC code etc. 

 : If the bidder is not able to complete the work 

within the stipulated completion period as per 

tender, liquidated Damages will be imposed at 

the rate of 0.5% of the contract value per week 

subject to a maximum of 5% of the contract value.

Defects Liability Period : 12 Months (Twelve months) from the date of 

completion of the work. 

or any : The Circle Head & The Assistant Vice president,

SBI Infra Management Solutions Pvt. Ltd.

Guwahati Circle Office, 3rd Floor, 

SBI, LHO Building, Guwahati, 

Dispur-781006,  

Ph: 0361-2237509 
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bank to claim the credit of GST paid to the 

successful completion of entire work 100% 

leased against submission of 

invoice and work completion Certificates 

after deducting security deposit and statutory 

Payment shall be made by way of Electronic 

und transfer by the concerned SBI Branch/Office 

where the work has been executed. The 

contractor should furnish details of the Bank, A/c 

If the bidder is not able to complete the work 

completion period as per 

tender, liquidated Damages will be imposed at 

the rate of 0.5% of the contract value per week 

subject to a maximum of 5% of the contract value. 

12 Months (Twelve months) from the date of 

The Circle Head & The Assistant Vice president, 

SBI Infra Management Solutions Pvt. Ltd. 

Guwahati Circle Office, 3rd Floor,  
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17. Contact details for any e

Reverse Auction related 

queries 

18. Any additional Information

19 Notes: 

a) Price bidding for the work will be through reverse auction method. The bill of 

quantity(BOQ) of the 

tendering portal, only for the purpose of an “

before the e-reverse auction through e

the basis of Total Tendered Cost

e- Reverse Auction which will be held subsequently. Bank shall at its full and final 

discretion fix the i) Start 

Reverse Auction for which 

market research/enquiries and other sources. Item wise rates bid in the “Indicative 

Price Bid” will also be utilised to finalise item wise

the accepted Total Tendered Cost

 

any e-

uction related 

: Service provider: M/s e-Procurement Technologies 

Ltd. (Procure Tiger) 

A- 201, Wall Street - II, Opp. Orient Club, Nr. 

Gujarat College, Ahmedabad 

State, India  

Tel.:- PH. NOS. : +91 79-40016837/ 835 / 886 / 887 / 

802 / 852 / 865 / 800, Fax:- 91 -

 

Any additional Information : The quoted rate should be inclusive of materials, 

labour, wages, fixtures, transportation, installation, 

all taxes & charges , cost of the insurances as 

specified in the tender, cost towards testing of 

materials supplied, wastages, 

temporary works such as scaffolding, cleaning, 

overheads, profit, statutory expenses, incidental 

charges and all related expenses t

work. However, GST will be extra as applicable.

  

rice bidding for the work will be through reverse auction method. The bill of 

the tender is to be submitted through on

tendering portal, only for the purpose of an “Indicative Price Bid"

reverse auction through e-tendering portal. Orders will be placed on 

Total Tendered Cost i.e. “Closing Price” by the lowest 

which will be held subsequently. Bank shall at its full and final 

tart Bid Price and ii)Decrement value for 

uction for which SBIIMS may take inputs from the “

market research/enquiries and other sources. Item wise rates bid in the “Indicative 

Price Bid” will also be utilised to finalise item wise Final Tendered 

Total Tendered Cost(Closing Price) in the subsequent e
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Procurement Technologies 

II, Opp. Orient Club, Nr. 

Gujarat College, Ahmedabad - 380 006. Gujarat 

40016837/ 835 / 886 / 887 / 

- 079 – 40016876. 

The quoted rate should be inclusive of materials, 

labour, wages, fixtures, transportation, installation, 

cost of the insurances as 

cost towards testing of 

wastages,  Octroi, machinery, 

temporary works such as scaffolding, cleaning, 

overheads, profit, statutory expenses, incidental 

charges and all related expenses to complete the 

GST will be extra as applicable. 

rice bidding for the work will be through reverse auction method. The bill of 

on-line mode on e-

Indicative Price Bid" for the tender 

tendering portal. Orders will be placed on 

the lowest bidder during the 

which will be held subsequently. Bank shall at its full and final 

for conducting the e-

“Indicative Price Bid”, 

market research/enquiries and other sources. Item wise rates bid in the “Indicative 

Final Tendered  rates break-up of 

in the subsequent e-Reverse 
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Auction. The method of finalising the brea

detailed at clause no. 33

b) In case the date of submission of Tender Processing Fee, EMD, e

declared as a holiday, the respective date will be considered on the next working 

day at the same time. The bidder, who is the authorized representative and 

participating on behalf of company/ Dealer/vendor, should have a valid digital 

signature certificate (DSC) for this tender. 

c) The SBIIMS reserves the right to cancel or postpone or modify the tenders at any 

stage without assigning any reason.

d) Notwithstanding anything else mentioned in the tender anywhere else, the 

following points/stipulations shall govern in the matters they address:

i. The Bidders are advised to visit 

work out the quantity requirement for 

complete in all respects.

 (For and on behalf of  

 

Circle Head & Assistant Vice President

SBIIMS, Circle office, Guwahati.

 

 

 

 

uction. The method of finalising the break-up of the Final Tendered rates

at clause no. 33 of “Special conditions of tender” of this

In case the date of submission of Tender Processing Fee, EMD, e

declared as a holiday, the respective date will be considered on the next working 

day at the same time. The bidder, who is the authorized representative and 

behalf of company/ Dealer/vendor, should have a valid digital 

signature certificate (DSC) for this tender.  

The SBIIMS reserves the right to cancel or postpone or modify the tenders at any 

stage without assigning any reason. 

anything else mentioned in the tender anywhere else, the 

following points/stipulations shall govern in the matters they address:

are advised to visit the site of the work before submitting their bid and 

work out the quantity requirement for all required material

complete in all respects. 

 State Bank of India)  

Circle Head & Assistant Vice President 

SBIIMS, Circle office, Guwahati. 
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of the Final Tendered rates is 

this tender. 

In case the date of submission of Tender Processing Fee, EMD, e-Reverse Auction is 

declared as a holiday, the respective date will be considered on the next working 

day at the same time. The bidder, who is the authorized representative and 

behalf of company/ Dealer/vendor, should have a valid digital 

The SBIIMS reserves the right to cancel or postpone or modify the tenders at any 

anything else mentioned in the tender anywhere else, the 

following points/stipulations shall govern in the matters they address: 

before submitting their bid and 

all required materials to make the work 
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BUSINESS RULES FOR e

Name of work / Project:-

OF SBI BHANDARI BRANCH 

Vide Tender Reference No. SBIIMS/GHY/

BUYER NAME 

AUCTION TO BE 

CONDUCTED BY 

DATES OF PRICE BID 

 

DOCUMENTS ATTACHED 

 

BUSINESS RULES FOR e-REVERSE AUCTION

- AIR-CONDITIONING WORK AT THE ALTERNATIVE PREMISES 

 

Vide Tender Reference No. SBIIMS/GHY/18-19/012 Dated 01.10

State Bank of India 

SBI Service Provider: 

M/s e-Procurement Technologies Ltd. (Procure Tiger)

A- 201, Wall Street - II, Opp. Orient Club, Nr. Gujarat College, 

Ahmedabad - 380 006. Gujarat State, India 

Tel.:- PH. NOS. : +91 79-40016837/ 835 / 886 / 887 / 802 / 852 / 865 

/ 800, Fax:- 91 - 079 – 40016876. 

i) Submission of online indicative price bid (item wise): 

30.10.2018 from 11:00 AM to 03:00 PM. 

ii) Online e-Reverse Auction : On 31.10.2018

04:00 PM. (With 3 extensions of 10 min’s each)

Auction Website : https://sbi.abcprocure.com

i) Notice Inviting Tenders (NIT) 

ii) Business rule for finalization of tender 

iii) Terms & conditions of reverse auction 

iv) Process Compliance Statement (Annexure I)

v) TERMS & CONDITIONS OF THE CONTRACT 

vi) SPECIAL CONDITIONS OF THE CONTRACT 

vii) Bid Confirmation (Annexure –II) 

viii) Method of calculation of Rtes for different items as per BOQ 

on the basis of Total Bid Amount(Closing 

Auction 

ix) Different Formats 

x) Technical Specifications & List of Make of Air

xi) BOQ- Break-up-of Quantity (Annexure-III) 
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REVERSE AUCTION 

AT THE ALTERNATIVE PREMISES 

01.10.2018 

(Procure Tiger) 

II, Opp. Orient Club, Nr. Gujarat College, 

 

40016837/ 835 / 886 / 887 / 802 / 852 / 865 

i) Submission of online indicative price bid (item wise): On 

.10.2018 from 03:00 PM to 

0 PM. (With 3 extensions of 10 min’s each) 

https://sbi.abcprocure.com                                  

Compliance Statement (Annexure I) 

 

 

viii) Method of calculation of Rtes for different items as per BOQ 

on the basis of Total Bid Amount(Closing Price) in e-Reverse 

x) Technical Specifications & List of Make of Air-conditioners. 

 



 
 

 

SBIIMS/GHY 
 

SPECIAL INSTRUCTIONS 

Against this Enquiry for the subject item/system with detailed scope of supply as per our 

specification, SBI may resort to “REVERSE AUCTION PROCEDURE” i.e. ON LINE BIDDING 

on INTERNET.   

1. For the proposed reverse auction, already empanelled vendors for the 

purpose who fulfil all terms and conditions including deposit of 

amount and earnest money

2. SBIIMS will engage the services of a service provider who will provide all 

necessary training and as

Internet. 

3. SBIIMS will inform the vendor in writing in case of reverse auction, the details of 

service provider to enable them to contact and get trained.

4. Business rules like event date, time, start price, 

also will be communicated through service provider for compliance.

5. Vendors have to fax the compliance form in the prescribed format (provided by 

service provider) before start of Reverse auction. Without this the vendor will

be eligible to participate in the event.

6. Reverse auction will be conducted on schedule date & time.

7. At the end of reverse auction event, the lowest bidder value will be known on 

the network. 

8. The lowest bidder has to fax the duly signed filled

provided on case-to

of completion of auction without fail. 

 

Bidding in the last minutes and seconds should be avoided 

in the bidders own interest Neither the Service Provider nor 

Bank will be responsible for any lapses /failure on the part 

of the vendor, in such cases. 

Against this Enquiry for the subject item/system with detailed scope of supply as per our 

specification, SBI may resort to “REVERSE AUCTION PROCEDURE” i.e. ON LINE BIDDING 

For the proposed reverse auction, already empanelled vendors for the 

purpose who fulfil all terms and conditions including deposit of 

earnest money amount only shall be eligible to participate.

will engage the services of a service provider who will provide all 

necessary training and assistance before commencement of on line bidding on 

will inform the vendor in writing in case of reverse auction, the details of 

service provider to enable them to contact and get trained. 

Business rules like event date, time, start price, bid decrement, extensions, etc. 

also will be communicated through service provider for compliance.

Vendors have to fax the compliance form in the prescribed format (provided by 

service provider) before start of Reverse auction. Without this the vendor will

be eligible to participate in the event. 

Reverse auction will be conducted on schedule date & time.

At the end of reverse auction event, the lowest bidder value will be known on 

The lowest bidder has to fax the duly signed filled-in prescribed format as 

to-case basis to SBIIMS through service provider within 24 hours 

of completion of auction without fail.  
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Bidding in the last minutes and seconds should be avoided 

own interest Neither the Service Provider nor 

Bank will be responsible for any lapses /failure on the part 

Against this Enquiry for the subject item/system with detailed scope of supply as per our 

specification, SBI may resort to “REVERSE AUCTION PROCEDURE” i.e. ON LINE BIDDING 

For the proposed reverse auction, already empanelled vendors for the said 

purpose who fulfil all terms and conditions including deposit of tender process 

only shall be eligible to participate. 

will engage the services of a service provider who will provide all 

sistance before commencement of on line bidding on 

will inform the vendor in writing in case of reverse auction, the details of 

 

bid decrement, extensions, etc. 

also will be communicated through service provider for compliance. 

Vendors have to fax the compliance form in the prescribed format (provided by 

service provider) before start of Reverse auction. Without this the vendor will not 

Reverse auction will be conducted on schedule date & time. 

At the end of reverse auction event, the lowest bidder value will be known on 

prescribed format as 

through service provider within 24 hours 



 
 

 

SBIIMS/GHY 
 

9. Any variation between the on

considered as sabotaging the tender proce

vender to conduct business with SBI as per prevailing procedure.

10. In case SBIIMS decides not to go for Reverse auction procedure for this tender 

enquiry, the price bids and price impacts, if any already submitted and a

with SBIIMS shall be opened as per SB

 

Any variation between the on-line bid value and signed document will be 

considered as sabotaging the tender process and will invite disqualification of 

vender to conduct business with SBI as per prevailing procedure.

decides not to go for Reverse auction procedure for this tender 

enquiry, the price bids and price impacts, if any already submitted and a

shall be opened as per SBIIMS standard practice. 
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line bid value and signed document will be 

ss and will invite disqualification of 

vender to conduct business with SBI as per prevailing procedure. 

decides not to go for Reverse auction procedure for this tender 

enquiry, the price bids and price impacts, if any already submitted and available 
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Business Rule for finalization of the Tender

SBIIMS shall finalize the tendering process of the item through reverse auction mode. 

SBIIMS has made arrangement with M/s. e

(ETL) who shall be SBIIMS’s authorized service provider for the same. Please go through 

the guidelines given below and submit your acceptance to the same along with your 

Commercial Bid. 

1. Computerized Reverse auction shall be conducted by SBIIMS, on pre

date, while the vendors shall be quoting from their own offices/ place of their 

choice. Internet connectivity and other paraphernalia   requirements shall have 

to be ensured by vendors themselves. In the event of failure of their Internet 

connectivity, (due to any reason whatsoever it   may be) it is the bidders 

responsibility / decision to send fax communication, immediately to ETL furnishing 

the price, the bidder wants to bid

faxed price on line so that the service provider will up load that price on line on 

behalf of the Bidder. It shall be noted clearly that the concerned bidder 

communicating this price to service provider has to s

message is received by ETL in a readable / legible form and also the Bidder 

should simultaneously check up with ETL over phone about the clear receipt of 

the price faxed. It shall also be clearly understood that the bidder shall b

liberty to send such fax communications of prices to be up loaded by ETL only 

before   the closure of   Bid time and under no circumstances it shall be allowed 

beyond the closure of bid time. Such bidders have to ensure that the service 

provider is given a reasonable required time by the bidders, to upload such 

faxed prices online and if such required time is not available at the disposal of 

ETL at the time of receipt of the fax message from the bidders, ETL will not be 

uploading the prices.  It is to 

for these unforeseen circumstances. In order to ward

situation, bidders are requested to make all the necessary arrangements / 

alternatives whatever required so that they are able t

and still be able to participate in the reverse auction successfully. However, the 

 

Business Rule for finalization of the Tender 

SBIIMS shall finalize the tendering process of the item through reverse auction mode. 

has made arrangement with M/s. e-Procurement Technologies Ltd, Ahmedabad, 

’s authorized service provider for the same. Please go through 

the guidelines given below and submit your acceptance to the same along with your 

Computerized Reverse auction shall be conducted by SBIIMS, on pre

date, while the vendors shall be quoting from their own offices/ place of their 

choice. Internet connectivity and other paraphernalia   requirements shall have 

y vendors themselves. In the event of failure of their Internet 

connectivity, (due to any reason whatsoever it   may be) it is the bidders 

responsibility / decision to send fax communication, immediately to ETL furnishing 

the price, the bidder wants to bid online, with a request to ETL to upload the 

faxed price on line so that the service provider will up load that price on line on 

behalf of the Bidder. It shall be noted clearly that the concerned bidder 

communicating this price to service provider has to solely ensure that the fax 

message is received by ETL in a readable / legible form and also the Bidder 

should simultaneously check up with ETL over phone about the clear receipt of 

the price faxed. It shall also be clearly understood that the bidder shall b

liberty to send such fax communications of prices to be up loaded by ETL only 

before   the closure of   Bid time and under no circumstances it shall be allowed 

beyond the closure of bid time. Such bidders have to ensure that the service 

ven a reasonable required time by the bidders, to upload such 

faxed prices online and if such required time is not available at the disposal of 

ETL at the time of receipt of the fax message from the bidders, ETL will not be 

uploading the prices.  It is to be noted that either SBIIMS or ETL are not responsible 

for these unforeseen circumstances. In order to ward-off such contingent 

situation, bidders are requested to make all the necessary arrangements / 

alternatives whatever required so that they are able to circumvent such situation 

and still be able to participate in the reverse auction successfully. However, the 
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SBIIMS shall finalize the tendering process of the item through reverse auction mode. 

Procurement Technologies Ltd, Ahmedabad, 

’s authorized service provider for the same. Please go through 

the guidelines given below and submit your acceptance to the same along with your 

Computerized Reverse auction shall be conducted by SBIIMS, on pre-specified 

date, while the vendors shall be quoting from their own offices/ place of their 

choice. Internet connectivity and other paraphernalia   requirements shall have 

y vendors themselves. In the event of failure of their Internet 

connectivity, (due to any reason whatsoever it   may be) it is the bidders 

responsibility / decision to send fax communication, immediately to ETL furnishing 

online, with a request to ETL to upload the 

faxed price on line so that the service provider will up load that price on line on 

behalf of the Bidder. It shall be noted clearly that the concerned bidder 

olely ensure that the fax 

message is received by ETL in a readable / legible form and also the Bidder 

should simultaneously check up with ETL over phone about the clear receipt of 

the price faxed. It shall also be clearly understood that the bidder shall be at 

liberty to send such fax communications of prices to be up loaded by ETL only 

before   the closure of   Bid time and under no circumstances it shall be allowed 

beyond the closure of bid time. Such bidders have to ensure that the service 

ven a reasonable required time by the bidders, to upload such 

faxed prices online and if such required time is not available at the disposal of 

ETL at the time of receipt of the fax message from the bidders, ETL will not be 

be noted that either SBIIMS or ETL are not responsible 

off such contingent 

situation, bidders are requested to make all the necessary arrangements / 

o circumvent such situation 

and still be able to participate in the reverse auction successfully. However, the 
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vendors are requested not to wait till the last moment to quote their bids to avoid 

any such complex situations.

2. Please note that the start price

the participating bidders. Any bidder can start bidding, in the online reverse 

auction, from the start price itself. Please note that the first online bid that comes 

in the system during the online rever

start price, or lesser than the auction's start price by one decrement, or lesser 

than the auction's start price by multiples of decrement. The subsequent bid that 

comes in to outbid the first rate will have to be l

decrement value or in multiples of the decrement value.

3. ETL shall arrange to train your nominated person(s), without any cost to you. They 

shall also explain you, all the Rules related to the Reverse Auction/ Business Rules 

Document to be adopted along with bid manual. You are required to give your 

compliance on it before start of bid process.  

4. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in 

Indian Rupees (INR) per 

5. BID PRICE: In the e-

cost for all the items specified in BOQ at annexure

contractor’s profit, cost of materials/labours including all other costs. However, 

GST on work contract will be extra as applicable.

tendered rates quoted for a

such as Income Tax to be deducted to vendor or local charges, as applicable 

etc. No extra claim on this account will in any case be entertained. The 

Contractor shall also conform to the provisions of al

relating to the work and to the Regulations etc. of the Government and Local 

authorities. The Contractor shall give all notices required by the said Act, Rules, 

Regulations and By laws etc. and pay all fees payable to such authority 

authorities for  execution of the work involved. The cost, if any, shall be deemed 

to have been included in his quoted rates, taking into account all liabilities for 

 

vendors are requested not to wait till the last moment to quote their bids to avoid 

any such complex situations. 

Please note that the start price of an item in online reverse auction is open to all 

the participating bidders. Any bidder can start bidding, in the online reverse 

auction, from the start price itself. Please note that the first online bid that comes 

in the system during the online reverse auction can be equal to the auction's 

start price, or lesser than the auction's start price by one decrement, or lesser 

than the auction's start price by multiples of decrement. The subsequent bid that 

comes in to outbid the first rate will have to be lesser than the first rate by one 

decrement value or in multiples of the decrement value. 

ETL shall arrange to train your nominated person(s), without any cost to you. They 

shall also explain you, all the Rules related to the Reverse Auction/ Business Rules 

Document to be adopted along with bid manual. You are required to give your 

n it before start of bid process.   

BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in 

Indian Rupees (INR) per -one- (Unit) of the items. 

-Reverse Auction, the Bidder has to submit the Grand Total 

ms specified in BOQ at annexure-III inclusive of all overhead, 

contractor’s profit, cost of materials/labours including all other costs. However, 

GST on work contract will be extra as applicable. The bidder must include in their 

tendered rates quoted for all duties, royalties, cess, excise or any other taxes 

such as Income Tax to be deducted to vendor or local charges, as applicable 

etc. No extra claim on this account will in any case be entertained. The 

Contractor shall also conform to the provisions of all local Bylaws and Act 

relating to the work and to the Regulations etc. of the Government and Local 

authorities. The Contractor shall give all notices required by the said Act, Rules, 

Regulations and By laws etc. and pay all fees payable to such authority 

authorities for  execution of the work involved. The cost, if any, shall be deemed 

to have been included in his quoted rates, taking into account all liabilities for 
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vendors are requested not to wait till the last moment to quote their bids to avoid 

of an item in online reverse auction is open to all 

the participating bidders. Any bidder can start bidding, in the online reverse 

auction, from the start price itself. Please note that the first online bid that comes 

se auction can be equal to the auction's 

start price, or lesser than the auction's start price by one decrement, or lesser 

than the auction's start price by multiples of decrement. The subsequent bid that 

esser than the first rate by one 

ETL shall arrange to train your nominated person(s), without any cost to you. They 

shall also explain you, all the Rules related to the Reverse Auction/ Business Rules 

Document to be adopted along with bid manual. You are required to give your 

BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in 

Reverse Auction, the Bidder has to submit the Grand Total 

III inclusive of all overhead, 

contractor’s profit, cost of materials/labours including all other costs. However, 

The bidder must include in their 

ll duties, royalties, cess, excise or any other taxes 

such as Income Tax to be deducted to vendor or local charges, as applicable 

etc. No extra claim on this account will in any case be entertained. The 

l local Bylaws and Act 

relating to the work and to the Regulations etc. of the Government and Local 

authorities. The Contractor shall give all notices required by the said Act, Rules, 

Regulations and By laws etc. and pay all fees payable to such authority / 

authorities for  execution of the work involved. The cost, if any, shall be deemed 

to have been included in his quoted rates, taking into account all liabilities for 
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licenses, fees for footpath encroachment and restorations, statutory Clearance 

etc., if any, and shall defend all actions arising from such claims or liabilities.

6. VALIDITY OF BIDS: The Bid price shall be 

months from the date of e

7. Procedure of Reverse Auctioning

i) Online Indicative Price 

indicative price bid as per the attached BOQ (annexure

on the date and time mentioned in the above NIT,

participate in the final 

ii) English Reverse (no ties) {Reverse Auction}

Price (OP) and decrement 

during the start of the 

bidding after announcement of Opening Price and decrement 

Also, please note that the first online bid that comes in the system during 

the online Reverse 

lesser than the auction's start price by one decrement

the auction's start price by multiples of decrement

online bid amount 

bid amount by one decrement valu

by multiples of the decrement value.

iii) Online Indicative Price

Auction (no ties) shall be for a period of 

time mentioned in the above NIT

minute of Closing of the Auction, the auction shall get extended 

automatically for another 10 minutes. In case, there is no Bid in the last 1

minute of closing 

without any extension. Please note that if there are more than one item in 

a single auction, the auto

i.e. whenever a bidder 

the closing of the auction, the auction shall get extended automatically 

 

licenses, fees for footpath encroachment and restorations, statutory Clearance 

any, and shall defend all actions arising from such claims or liabilities.

VALIDITY OF BIDS: The Bid price shall be valid for a period of three

months from the date of e-Reverse Auction for issue of work order.

Procedure of Reverse Auctioning and online Indicative Price Bid

Indicative Price Bid: The bidders shall submit online item wise 

indicative price bid as per the attached BOQ (annexure

on the date and time mentioned in the above NIT, after which they shal

participate in the final e-Reverse Auction. 

English Reverse (no ties) {Reverse Auction} : SBIIMS will declare its Opening 

and decrement value, which shall be visible to all vendors 

during the start of the e-Reverse Auction. You will be required to start 

bidding after announcement of Opening Price and decrement 

Also, please note that the first online bid that comes in the system during 

everse Auction can be equal to the auction's start price,

lesser than the auction's start price by one decrement

the auction's start price by multiples of decrement

amount and onwards will have to be lesser than the subsequent 

by one decrement value, or lesser than the subsequent rate 

by multiples of the decrement value. 

Indicative Price Bid will be for 4(four) hours and English 

(no ties) shall be for a period of 1(one) hour 

time mentioned in the above NIT. If a bidder submits

minute of Closing of the Auction, the auction shall get extended 

automatically for another 10 minutes. In case, there is no Bid in the last 1

minute of closing of Auction, the Auction shall get closed automatically 

without any extension. Please note that if there are more than one item in 

a single auction, the auto-extension will be applicable to the entire event 

i.e. whenever a bidder submits an acceptable bid in the last 1

the closing of the auction, the auction shall get extended automatically 
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licenses, fees for footpath encroachment and restorations, statutory Clearance 

any, and shall defend all actions arising from such claims or liabilities. 

valid for a period of three calendar 

Reverse Auction for issue of work order. 

online Indicative Price Bid (Item wise) 

submit online item wise 

indicative price bid as per the attached BOQ (annexure-III) of this tender 

after which they shall 

will declare its Opening 

, which shall be visible to all vendors 

everse Auction. You will be required to start 

bidding after announcement of Opening Price and decrement value. 

Also, please note that the first online bid that comes in the system during 

uction can be equal to the auction's start price, or 

lesser than the auction's start price by one decrement value, or lesser than 

the auction's start price by multiples of decrement value. The second 

and onwards will have to be lesser than the subsequent 

e, or lesser than the subsequent rate 

and English e-Reverse 

 as per the date and 

submits a Bid in the last 10 

minute of Closing of the Auction, the auction shall get extended 

automatically for another 10 minutes. In case, there is no Bid in the last 10 

of Auction, the Auction shall get closed automatically 

without any extension. Please note that if there are more than one item in 

extension will be applicable to the entire event 

n the last 10 minutes of 

the closing of the auction, the auction shall get extended automatically 
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for another 10 minutes from the time of this bid for all the items in the 

auction. Auction Extension Mode will be three extensions of 10 minutes 

each. 

iv) The bid decrement 

v) After the completion of English Reverse (no ties), the Closing Price (CP) 

shall be available. 

vi) The ratio of Closing Price

indicative price 

indicative prices

8. Successful vendor shall be required to submit the final prices, quoted during the 

English Reverse (no ties) in Annexure

SBIIMS, duly signed and stamped as token of acceptance without any new 

condition other than those already agr

9. During English Reverse (no ties), if no bid is received within the specified time, 

SBIIMS, at its discretion, may decide to revise Opening price / scrap the reverse 

auction process / proceed with conventional mode of tendering.  

10. Your bid will be taken as an offer to supply. Bids once made by you, cannot be 

cancelled / withdrawn and you s

your final bid price. Should you withdrawn your offer and not execute the work 

as per the rates quoted, the earnest money deposited by you with us in this 

regard shall be forfeited without further reference to 

11. You shall be assigned a Unique User Name & Password by ETL. You are advised 

to change the Password after the receipt of initial Password from ETL to ensure 

confidentiality. All bids made from the Login ID given to you will be deemed to 

have been made by your company.

12. You will be able to view the following on your screen along with the necessary 

fields in the English Reverse (no ties) {Reverse Auction}:

a) Leading Bid in the Auction (overall figure)

 

for another 10 minutes from the time of this bid for all the items in the 

auction. Auction Extension Mode will be three extensions of 10 minutes 

decrement value shall be specified by SBIIM. 

After the completion of English Reverse (no ties), the Closing Price (CP) 

shall be available.  

The ratio of Closing Price and originally quoted Price of that contractor in

price bid shall be applied on each item 

prices bid to arrive at the final item wise price break up.

Successful vendor shall be required to submit the final prices, quoted during the 

English Reverse (no ties) in Annexure-II Format after the completion of Auction to 

SBIIMS, duly signed and stamped as token of acceptance without any new 

condition other than those already agreed to before start of auction.

During English Reverse (no ties), if no bid is received within the specified time, 

BIIMS, at its discretion, may decide to revise Opening price / scrap the reverse 

auction process / proceed with conventional mode of tendering.  

Your bid will be taken as an offer to supply. Bids once made by you, cannot be 

cancelled / withdrawn and you shall be bound to supply as mentioned above at 

your final bid price. Should you withdrawn your offer and not execute the work 

as per the rates quoted, the earnest money deposited by you with us in this 

regard shall be forfeited without further reference to you. 

You shall be assigned a Unique User Name & Password by ETL. You are advised 

to change the Password after the receipt of initial Password from ETL to ensure 

confidentiality. All bids made from the Login ID given to you will be deemed to 

by your company. 

You will be able to view the following on your screen along with the necessary 

fields in the English Reverse (no ties) {Reverse Auction}: 

Leading Bid in the Auction (overall figure) 
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for another 10 minutes from the time of this bid for all the items in the 

auction. Auction Extension Mode will be three extensions of 10 minutes 

 

After the completion of English Reverse (no ties), the Closing Price (CP) 

rice of that contractor in 

 of originally quoted 

price break up. 

Successful vendor shall be required to submit the final prices, quoted during the 

r the completion of Auction to 

SBIIMS, duly signed and stamped as token of acceptance without any new 

eed to before start of auction. 

During English Reverse (no ties), if no bid is received within the specified time, 

BIIMS, at its discretion, may decide to revise Opening price / scrap the reverse 

auction process / proceed with conventional mode of tendering.   

Your bid will be taken as an offer to supply. Bids once made by you, cannot be 

hall be bound to supply as mentioned above at 

your final bid price. Should you withdrawn your offer and not execute the work 

as per the rates quoted, the earnest money deposited by you with us in this 

You shall be assigned a Unique User Name & Password by ETL. You are advised 

to change the Password after the receipt of initial Password from ETL to ensure 

confidentiality. All bids made from the Login ID given to you will be deemed to 

You will be able to view the following on your screen along with the necessary 
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b) Bid Placed by you  

c) Opening Price. 

d) Your rank in the auction.

13. At the end of the Reverse Auction, SBIIMS will decide upon the winner. SBIIMS’s 

decision on award of Contract shall be final and binding on all the Bidders. 

14. SBIIMS shall be at liberty to cancel/postpone/re

process / tender at any time, without assigning any reason.

15. SBIIMS shall not have any liability to bidders for any interruption or delay in access 

to the site irrespective of the cause.

16. Other terms and conditions shall be as per your techno

other correspondences till date. 

17. You are required to submit your acceptance to the terms / conditions / modality 

given above before participating in the reverse auction.

18. Successful bidder shall enter into a contract with SBI to carry out the work as per 

Bank’s standard format.

 

 

Bid Placed by you   

auction. 

At the end of the Reverse Auction, SBIIMS will decide upon the winner. SBIIMS’s 

decision on award of Contract shall be final and binding on all the Bidders. 

SBIIMS shall be at liberty to cancel/postpone/re-schedule the reverse auction 

ender at any time, without assigning any reason. 

SBIIMS shall not have any liability to bidders for any interruption or delay in access 

to the site irrespective of the cause. 

Other terms and conditions shall be as per your techno-commercial offers and 

r correspondences till date.  

You are required to submit your acceptance to the terms / conditions / modality 

given above before participating in the reverse auction. 

Successful bidder shall enter into a contract with SBI to carry out the work as per 

s standard format. 

  

 Page 16 

At the end of the Reverse Auction, SBIIMS will decide upon the winner. SBIIMS’s 

decision on award of Contract shall be final and binding on all the Bidders.  

schedule the reverse auction 

SBIIMS shall not have any liability to bidders for any interruption or delay in access 

commercial offers and 

You are required to submit your acceptance to the terms / conditions / modality 

Successful bidder shall enter into a contract with SBI to carry out the work as per 
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Terms & Conditions of Reverse Auction

1. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password 

by ETL. The Bidders are requested to change the Password after the receipt of initial 

Password from ETL. All bids ma

to have been made by the bidder.

2. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute 

the work. Bids once made by the bidder cannot be cancelled. The bidder is bound

execute the work the as mentioned above at the price that they bid. Should any 

bidder back out and not make the supplies at per the rates quoted, SBIIMS and / or ETL 

shall take action as appropriate.

3. LOWEST BID OF A BIDDER: In case the bidder submit

bid will be considered as the bidder’s final offer to execute the work

4. AUCTION TYPE: a) Online Indicative Price Bid.

b) English Reverse No Ties.

5. DURATION OF AUCTION: The duration of Auction will be for one hour. If som

bidding just before 10 minutes of Auction closing the Auction will get extended for 

another 10 minutes. (THIS SCHEDULE IS TENTATIVE. IF ANY CHANGE IN SCHEDULE, THE 

SAME SHALL BE COMMUNICATED TO YOU). Auction Extension Mode will be three 

extensions of 10 minutes each. However, vendors are advised not to wait till the last 

minute or last few seconds to enter their bid during the auto

complications related with internet connectivity, network problems, system crash down, 

power failure, etc. (THIS SCHEDULE IS TENTATIVE. IF ANY CHANGE IN SCHEDULE, THE SAME 

SHALL BE COMMUNICATED TO YOU).

6. BID DECREMENT: The minimum Bid decrement shall be available to the Bidders at the 

start of the auction. The bidder can view the same by clicki

start of the auction. The bidder can bid lower than the Lowest Bid in the auction by a 

decrement, multiple of the minimum Bid decrement or at least of minimum bid 

decrement plus multiple of Bid decrement. Also, please note tha

item in online reverse auction is open to all the participating bidders. Any bidder can 

start bidding, in the online reverse auction, from the start price itself. Also, please note 

 

Terms & Conditions of Reverse Auction 

1. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password 

by ETL. The Bidders are requested to change the Password after the receipt of initial 

Password from ETL. All bids made from the Login ID given to the bidder will be deemed 

to have been made by the bidder. 

2. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute 

the work. Bids once made by the bidder cannot be cancelled. The bidder is bound

execute the work the as mentioned above at the price that they bid. Should any 

bidder back out and not make the supplies at per the rates quoted, SBIIMS and / or ETL 

shall take action as appropriate. 

3. LOWEST BID OF A BIDDER: In case the bidder submits more than one bid, the lowest 

bid will be considered as the bidder’s final offer to execute the work

4. AUCTION TYPE: a) Online Indicative Price Bid. 

b) English Reverse No Ties. 

5. DURATION OF AUCTION: The duration of Auction will be for one hour. If som

bidding just before 10 minutes of Auction closing the Auction will get extended for 

another 10 minutes. (THIS SCHEDULE IS TENTATIVE. IF ANY CHANGE IN SCHEDULE, THE 

SAME SHALL BE COMMUNICATED TO YOU). Auction Extension Mode will be three 

of 10 minutes each. However, vendors are advised not to wait till the last 

minute or last few seconds to enter their bid during the auto-extension period to avoid 

complications related with internet connectivity, network problems, system crash down, 

failure, etc. (THIS SCHEDULE IS TENTATIVE. IF ANY CHANGE IN SCHEDULE, THE SAME 

SHALL BE COMMUNICATED TO YOU). 

6. BID DECREMENT: The minimum Bid decrement shall be available to the Bidders at the 

start of the auction. The bidder can view the same by clicking on the Item details at the 

start of the auction. The bidder can bid lower than the Lowest Bid in the auction by a 

decrement, multiple of the minimum Bid decrement or at least of minimum bid 

decrement plus multiple of Bid decrement. Also, please note that the start price of an 

item in online reverse auction is open to all the participating bidders. Any bidder can 

start bidding, in the online reverse auction, from the start price itself. Also, please note 
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1. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password 

by ETL. The Bidders are requested to change the Password after the receipt of initial 

de from the Login ID given to the bidder will be deemed 

2. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute 

the work. Bids once made by the bidder cannot be cancelled. The bidder is bound to 

execute the work the as mentioned above at the price that they bid. Should any 

bidder back out and not make the supplies at per the rates quoted, SBIIMS and / or ETL 

s more than one bid, the lowest 

bid will be considered as the bidder’s final offer to execute the work 

5. DURATION OF AUCTION: The duration of Auction will be for one hour. If somebody is 

bidding just before 10 minutes of Auction closing the Auction will get extended for 

another 10 minutes. (THIS SCHEDULE IS TENTATIVE. IF ANY CHANGE IN SCHEDULE, THE 

SAME SHALL BE COMMUNICATED TO YOU). Auction Extension Mode will be three 

of 10 minutes each. However, vendors are advised not to wait till the last 

extension period to avoid 

complications related with internet connectivity, network problems, system crash down, 

failure, etc. (THIS SCHEDULE IS TENTATIVE. IF ANY CHANGE IN SCHEDULE, THE SAME 

6. BID DECREMENT: The minimum Bid decrement shall be available to the Bidders at the 

ng on the Item details at the 

start of the auction. The bidder can bid lower than the Lowest Bid in the auction by a 

decrement, multiple of the minimum Bid decrement or at least of minimum bid 

t the start price of an 

item in online reverse auction is open to all the participating bidders. Any bidder can 

start bidding, in the online reverse auction, from the start price itself. Also, please note 



 
 

 

SBIIMS/GHY 
 

that the first online bid that comes in the system 

be equal to the auction's start price, or lesser than the auction's start price by one 

decrement, or lesser than the auction's start price by multiples of decrement. The 

second online bid and onwards will have to be le

decrement value, or lesser than the lowest rate by multiples of the decrement value. 

7. VISIBLITY TO BIDDER: The Bidder shall be able to view the following on his screen along 

with the necessary fields during English Rever

 Leading Bid in the Auction

 Bid Placed by him 

 Your rank 

 Start Price and Bid Decrement Value

8. AUCTION WINNER: At the end of the Reverse Auction, SBI will evaluate all the bids 

submitted and will decide upon the winner.

9. GENERAL TERMS & CONDITIONS: Bidders are required to read the “Terms and 

Conditions” section of the auctions site using the Login Ids and passwords given to 

them. 

10. OTHER TERMS & CONDITIONS: 

 The Bidder shall not involve himself or any of his representatives in P

manipulation of any kind directly or indirectly by communicating with other 

suppliers / bidders. 

 The Bidder shall not divulge either his Bids or any other exclusive details of SBIIMS 

to any other party. 

 SBIIMS’s decision on award of Contract shall be 

Bidders. 

 SBIIMS along with ETL can decide to extend, reschedule or cancel any Auction. 

Any changes made by SBIIMS and / or ETL, after the first posting will have to be 

accepted if the Bidder continues to access the site after t

 ETL shall not have any liability to Bidders for any interruption or delay in access to 

the site irrespective of the cause.

 

that the first online bid that comes in the system during the online reverse auction can 

be equal to the auction's start price, or lesser than the auction's start price by one 

decrement, or lesser than the auction's start price by multiples of decrement. The 

second online bid and onwards will have to be lesser than the lowest rate by one 

decrement value, or lesser than the lowest rate by multiples of the decrement value. 

7. VISIBLITY TO BIDDER: The Bidder shall be able to view the following on his screen along 

with the necessary fields during English Reverse – No ties Auction: 

Leading Bid in the Auction 

Start Price and Bid Decrement Value 

8. AUCTION WINNER: At the end of the Reverse Auction, SBI will evaluate all the bids 

submitted and will decide upon the winner. 

TERMS & CONDITIONS: Bidders are required to read the “Terms and 

Conditions” section of the auctions site using the Login Ids and passwords given to 

10. OTHER TERMS & CONDITIONS:  

The Bidder shall not involve himself or any of his representatives in P

manipulation of any kind directly or indirectly by communicating with other 

The Bidder shall not divulge either his Bids or any other exclusive details of SBIIMS 

SBIIMS’s decision on award of Contract shall be final and binding on all the 

SBIIMS along with ETL can decide to extend, reschedule or cancel any Auction. 

Any changes made by SBIIMS and / or ETL, after the first posting will have to be 

accepted if the Bidder continues to access the site after that time.

ETL shall not have any liability to Bidders for any interruption or delay in access to 

the site irrespective of the cause. 
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during the online reverse auction can 

be equal to the auction's start price, or lesser than the auction's start price by one 

decrement, or lesser than the auction's start price by multiples of decrement. The 

sser than the lowest rate by one 

decrement value, or lesser than the lowest rate by multiples of the decrement value.  

7. VISIBLITY TO BIDDER: The Bidder shall be able to view the following on his screen along 

8. AUCTION WINNER: At the end of the Reverse Auction, SBI will evaluate all the bids 

TERMS & CONDITIONS: Bidders are required to read the “Terms and 

Conditions” section of the auctions site using the Login Ids and passwords given to 

The Bidder shall not involve himself or any of his representatives in Price 

manipulation of any kind directly or indirectly by communicating with other 

The Bidder shall not divulge either his Bids or any other exclusive details of SBIIMS 

final and binding on all the 

SBIIMS along with ETL can decide to extend, reschedule or cancel any Auction. 

Any changes made by SBIIMS and / or ETL, after the first posting will have to be 

hat time. 

ETL shall not have any liability to Bidders for any interruption or delay in access to 
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 ETL is not responsible for any damages, including consequential damages, 

including but not limited to systems problems, ina

electronic information etc.

N.B 

 All the bidders are requested to ensure that they have a valid digital certificate 

well in advance to participate in the online event

 All the Bidders are required to submit the Agreement 

signed to M/s e-Procurement Technologies Pvt. Ltd, Ahmedabad  and copy of 

the same to be send to SBIIMS along with technical bid as mentioned in the 

above NIT before due date.

 

ETL is not responsible for any damages, including consequential damages, 

including but not limited to systems problems, inability to use the system, loss of 

electronic information etc. 

All the bidders are requested to ensure that they have a valid digital certificate 

well in advance to participate in the online event 

All the Bidders are required to submit the Agreement Form (Annexure

Procurement Technologies Pvt. Ltd, Ahmedabad  and copy of 

the same to be send to SBIIMS along with technical bid as mentioned in the 

above NIT before due date.   
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ETL is not responsible for any damages, including consequential damages, 

bility to use the system, loss of 

All the bidders are requested to ensure that they have a valid digital certificate 

Form (Annexure- I) duly 

Procurement Technologies Pvt. Ltd, Ahmedabad  and copy of 

the same to be send to SBIIMS along with technical bid as mentioned in the 
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(The bidders are required to print this on their company’s letter head and sign, stamp 
the scanned copy to service provider and 

To     
e-Procurement Technologies Ltd. (Procure Tiger)
A-201-208, Wall Street-II, Opp. Orient Club,
Nr. Gujarat College, Ahmedabad
Gujarat, India. 
Tel: (079) 40016837 / 835  
Fax: (079) 40016876  

Sub: Agreement to the Process related Terms and Conditions for the 

Dear Sir, 

This has reference to the Terms & 

ALTERNATIVE PREMISES OF SBI BHANDARI 
This letter is to confirm that: 

1. The undersigned is authorized representative of the company.
2. We have studied the all the terms & conditions specified in the tender, Commercial Terms and the 

Business rules governing the Reverse Auction and the RFP as mentioned in your letter and confirm 
our agreement to them. 

3. We also confirm that we have taken the training on the 
functionality of the same thoroughly.

4. We confirm that SBIIMS and ETL shall not be liable & responsible in any manner whatsoever for 
my/our failure to access & bid on the e
electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc. 
before or during the auction event.

5. We understand that in the event we are not able to access the auction site, we may authorize ETL 
to bid on our behalf by sending a fax containing our offer price before the auction close time and 
no claim can be made by us on either SBIIMS or ETL regarding any loss etc. suffered by us due to 
acting upon our authenticated fax instructions.

6. I/we do understand that 
mentioned exigencies.  

7. We also confirm that we have a valid digital certificate issued by a valid Certifying Authority.
8. We also confirm that we will fax the price confirmation 

the format as requested by SBIIMS/ ETL. 
9. We, hereby confirm that we will honour the Bids placed by us during the auction process. 
10. I/We have inspected the site of works and have made me/us fully acquainted with the local 

conditions in and around the sites of works. I/We hereby declare that I/We have gone through the 
conditions laid down in the Notice Inviting Tender, General Conditions of Contract, Special 
Conditions of Contract, Technical Specifications and understood the same an
same I/We will quote our rates in the indicative price bid and subsequent reverse auction.

With regards 
Signature with company seal 
Date:  
Name:  
Company / Organization: 
Designation within Company / Organization:
Address of Company / Organization:
 
Scan it and sent this document on 
sbiims.circleguw@gmail.com. 

 

 

Process Compliance Form 
(The bidders are required to print this on their company’s letter head and sign, stamp 
the scanned copy to service provider and hard copy / scanned copy to SBIIM)

       
Procurement Technologies Ltd. (Procure Tiger) 

II, Opp. Orient Club, 
Nr. Gujarat College, Ahmedabad-380 006,  

Agreement to the Process related Terms and Conditions for the e-Reverse Auction 

This has reference to the Terms & Conditions for “ e-Reverse Auction for Air-conditioning
BHANDARI BRANCH” 

The undersigned is authorized representative of the company. 
the all the terms & conditions specified in the tender, Commercial Terms and the 

Business rules governing the Reverse Auction and the RFP as mentioned in your letter and confirm 
 

We also confirm that we have taken the training on the auction tool and have understood the 
functionality of the same thoroughly. 
We confirm that SBIIMS and ETL shall not be liable & responsible in any manner whatsoever for 
my/our failure to access & bid on the e-auction platform due to loss of internet 
electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc. 
before or during the auction event. 
We understand that in the event we are not able to access the auction site, we may authorize ETL 

r behalf by sending a fax containing our offer price before the auction close time and 
no claim can be made by us on either SBIIMS or ETL regarding any loss etc. suffered by us due to 
acting upon our authenticated fax instructions. 
I/we do understand that ETL may bid on behalf of other bidders as well in case of above 

We also confirm that we have a valid digital certificate issued by a valid Certifying Authority.
We also confirm that we will fax the price confirmation of our quoted price as per Annexure II and 
the format as requested by SBIIMS/ ETL.  
We, hereby confirm that we will honour the Bids placed by us during the auction process. 
I/We have inspected the site of works and have made me/us fully acquainted with the local 

ns in and around the sites of works. I/We hereby declare that I/We have gone through the 
conditions laid down in the Notice Inviting Tender, General Conditions of Contract, Special 
Conditions of Contract, Technical Specifications and understood the same an
same I/We will quote our rates in the indicative price bid and subsequent reverse auction.

within Company / Organization: 
ation: 

Scan it and sent this document on birva@procuretiger.com / hemang
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Annexure- I 

(The bidders are required to print this on their company’s letter head and sign, stamp and send 
to SBIIM) 

  Date:  

Reverse Auction  

conditioning WORK AT THE 

the all the terms & conditions specified in the tender, Commercial Terms and the 
Business rules governing the Reverse Auction and the RFP as mentioned in your letter and confirm 

auction tool and have understood the 

We confirm that SBIIMS and ETL shall not be liable & responsible in any manner whatsoever for 
auction platform due to loss of internet connectivity, 

electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc. 

We understand that in the event we are not able to access the auction site, we may authorize ETL 
r behalf by sending a fax containing our offer price before the auction close time and 

no claim can be made by us on either SBIIMS or ETL regarding any loss etc. suffered by us due to 

ETL may bid on behalf of other bidders as well in case of above 

We also confirm that we have a valid digital certificate issued by a valid Certifying Authority. 
ice as per Annexure II and 

We, hereby confirm that we will honour the Bids placed by us during the auction process.  
I/We have inspected the site of works and have made me/us fully acquainted with the local 

ns in and around the sites of works. I/We hereby declare that I/We have gone through the 
conditions laid down in the Notice Inviting Tender, General Conditions of Contract, Special 
Conditions of Contract, Technical Specifications and understood the same and on the basis of the 
same I/We will quote our rates in the indicative price bid and subsequent reverse auction. 

hemang@procuretiger.com/ 
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TERMS & CONDITIONS OF THE CONTRACT

GENERAL INSTRUCTIONS TO THE TENDERERS

 

1.0 Scope of Work 

Tenders are invited by SBIIMS on behalf of 

WORK AT THE ALTERNATIVE PREMISES OF SBI 

 

1.1 Site and Its Location: The proposed work is to be carried out at State Bank of India, 

Golakganj Branch, Dhubri, Assam

 

2.0 Tender Documents 

 

2.1 The work has to be carried out strictly according to the conditions stipulated in 

tender consisting the following documents and the

 

a) Instructions to tenderers

b) General Conditions of Contract

c) Special Conditions of Contract

d) Technical Specifications

e) Drawings 

f) Priced Bid 

 

2.2 The above documents shall be taken as complementary and mutually explanatory 

of one another but in case of ambiguities or discrepancies, shall take precedence in 

the order given below: 

 

a) Price Bid 

b) Drawings 

c) Technical Specifications

d) Special Conditions of Contract

e) General Conditions of Contract

f) Instructions to Tenderer

 

2.3 The tender documents are not transferable.

 

 

 

 

 

 

 

TERMS & CONDITIONS OF THE CONTRACT

INSTRUCTIONS TO THE TENDERERS 

SBIIMS on behalf of State Bank of India for “AIR

AT THE ALTERNATIVE PREMISES OF SBI BHANDARI BRANCH

: The proposed work is to be carried out at State Bank of India, 

Golakganj Branch, Dhubri, Assam. 

2.1 The work has to be carried out strictly according to the conditions stipulated in 

tender consisting the following documents and the most workmen like manner,

Instructions to tenderers 

General Conditions of Contract 

Special Conditions of Contract 

Technical Specifications 

2.2 The above documents shall be taken as complementary and mutually explanatory 

another but in case of ambiguities or discrepancies, shall take precedence in 

Technical Specifications 

Special Conditions of Contract 

General Conditions of Contract 

Instructions to Tenderer 

ts are not transferable. 
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TERMS & CONDITIONS OF THE CONTRACT 

AIR-CONDITIONING 

BRANCH”  

: The proposed work is to be carried out at State Bank of India, 

2.1 The work has to be carried out strictly according to the conditions stipulated in 

most workmen like manner, 

2.2 The above documents shall be taken as complementary and mutually explanatory 

another but in case of ambiguities or discrepancies, shall take precedence in 
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3.0 Site Visit 

The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data which may be required for the purpose of filling this tender 

document and enter into a contract for the 

tenderer is requested satisfy himself regarding the availability of water, power, transport 

and communication facilities, the character quality and quantity of the materials, 

labour, the law and order situation, cl

traffic regulations etc; The tenderer will be fully responsible for considering the financial 

effect of any or all the factors while submitting his tender.

 

4.0 Earnest Money Deposit(EMD) :

4.1 The tenderer are requested to submit the Earnest Money of 

thousand  only)  to be deposited to A/C No. 10242804581 (SBI, LHO, PREMISES & ESTATE 

Department Misc. Deposit account) maintained at SBI, Dispur Branch (

SBIN0003030). 

4.2 No interest will be paid on the EMD.

4.3 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract.

4.4 EMD of successful tenderer will be retained as a part of security deposit.

4.5 The EMD shall stand absolutely forfeited if the

time during the period when he is required to keep his tender open acceptance by the 

SBIIMS or after it is accepted by the SBIIMS, the contractor fails to enter into a formal 

agreement or fails to pay the initial securit

the work within the stipulated time.

 

5.0 Initial Security Deposit(ISD) :

The successful tenderer will have to submit a sum equivalent to 2% of contract value 

less EMD to be deposited to A/C No. 10242804581 

Department Misc. Deposit account) maintained at SBI, Dispur Branch (IFSC code

SBIN0003030) within a period of 15 days of acceptance of tender.

 

 

 

 

 

 

 

The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data which may be required for the purpose of filling this tender 

document and enter into a contract for the satisfactory performance of the work. The 

tenderer is requested satisfy himself regarding the availability of water, power, transport 

and communication facilities, the character quality and quantity of the materials, 

labour, the law and order situation, climatic conditions local authorities requirement, 

traffic regulations etc; The tenderer will be fully responsible for considering the financial 

effect of any or all the factors while submitting his tender. 

Deposit(EMD) :- 

are requested to submit the Earnest Money of  ₹5

to be deposited to A/C No. 10242804581 (SBI, LHO, PREMISES & ESTATE 

Department Misc. Deposit account) maintained at SBI, Dispur Branch (

No interest will be paid on the EMD. 

EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract.

EMD of successful tenderer will be retained as a part of security deposit.

4.5 The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any 

time during the period when he is required to keep his tender open acceptance by the 

SBIIMS or after it is accepted by the SBIIMS, the contractor fails to enter into a formal 

agreement or fails to pay the initial security deposit as stipulated or fails to commence 

the work within the stipulated time. 

(ISD) :- 

The successful tenderer will have to submit a sum equivalent to 2% of contract value 

to be deposited to A/C No. 10242804581 (SBI, LHO, PREMISES & ESTATE 

Department Misc. Deposit account) maintained at SBI, Dispur Branch (IFSC code

within a period of 15 days of acceptance of tender. 
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The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data which may be required for the purpose of filling this tender 

satisfactory performance of the work. The 

tenderer is requested satisfy himself regarding the availability of water, power, transport 

and communication facilities, the character quality and quantity of the materials, 

imatic conditions local authorities requirement, 

traffic regulations etc; The tenderer will be fully responsible for considering the financial 

5000.00 (Rupees five 

to be deposited to A/C No. 10242804581 (SBI, LHO, PREMISES & ESTATE 

Department Misc. Deposit account) maintained at SBI, Dispur Branch (IFSC code-

EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 

EMD of successful tenderer will be retained as a part of security deposit. 

tenderer revokes his tender at any 

time during the period when he is required to keep his tender open acceptance by the 

SBIIMS or after it is accepted by the SBIIMS, the contractor fails to enter into a formal 

y deposit as stipulated or fails to commence 

The successful tenderer will have to submit a sum equivalent to 2% of contract value 

(SBI, LHO, PREMISES & ESTATE 

Department Misc. Deposit account) maintained at SBI, Dispur Branch (IFSC code-
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6.0 Security Deposit :- 

6.1 Total security deposit shall be 5% of contract va

is in the form of initial security deposit, which includes the EMD. Balance 3% shall be 

deducted from the running account bill of the work at the rate of 10% of the respective 

running account bill i.e. deduction from e

3% of contract value is reached. 50% of the total security shall be paid to the 

contractors without interest on the basis of certifying the virtual completion. The 

balance 50% would be paid to the contractors

end of the defect liability period provided the contractor has satisfactorily attended to 

all defects in accordance with the conditions of contract including site clearance.

 

6.2 No interest shall be paid to the a

 

7.0 Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing an 

agreement and conditions of contract 

days from the receipt of intimation of acceptance of his tender by 

written acceptance of the tender by the Bank will constitute a binding agreement 

between SBI and successful tenderer whether such formal agreement is subseque

entered into or not. 

 

8.0 Completion Period 

Time is essence of the contract. The work should be completed in all respects in 

accordance with the terms of contract within a period of 

handing over site or 10 days from the date of issue of letter of acceptance of Bank 

whichever is later. 

 

9.0 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of three months from 

the date of e-reverse auction. If the tenderer withdraws his/her offer during the validity 

period or makes modifications in his/her original offer which are not acceptable to the 

Bank without prejudice to any other right or remedy the Bank shall be at liberty to forfeit 

the EMD. 

 

10.0 Liquidated Damages 

The liquidated damages shall be 0.5% 

to a maximum of 5% of contract value.

 

 

 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value 

is in the form of initial security deposit, which includes the EMD. Balance 3% shall be 

deducted from the running account bill of the work at the rate of 10% of the respective 

running account bill i.e. deduction from each running bill account will be 10% till total 

3% of contract value is reached. 50% of the total security shall be paid to the 

contractors without interest on the basis of certifying the virtual completion. The 

balance 50% would be paid to the contractors without interest within 15 days after the 

end of the defect liability period provided the contractor has satisfactorily attended to 

all defects in accordance with the conditions of contract including site clearance.

6.2 No interest shall be paid to the amount retained by SBI as Security Deposit.

7.0 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an 

agreement and conditions of contract (draft agreement attached herewith

days from the receipt of intimation of acceptance of his tender by SBIIMS

written acceptance of the tender by the Bank will constitute a binding agreement 

and successful tenderer whether such formal agreement is subseque

Time is essence of the contract. The work should be completed in all respects in 

accordance with the terms of contract within a period of 45 days

handing over site or 10 days from the date of issue of letter of acceptance of Bank 

Tenders shall remain valid and open for acceptance for a period of three months from 

auction. If the tenderer withdraws his/her offer during the validity 

period or makes modifications in his/her original offer which are not acceptable to the 

Bank without prejudice to any other right or remedy the Bank shall be at liberty to forfeit 

The liquidated damages shall be 0.5% of the accepted tendered cost 

to a maximum of 5% of contract value. 
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lue. Out of this 2% of contract value 

is in the form of initial security deposit, which includes the EMD. Balance 3% shall be 

deducted from the running account bill of the work at the rate of 10% of the respective 

ach running bill account will be 10% till total 

3% of contract value is reached. 50% of the total security shall be paid to the 

contractors without interest on the basis of certifying the virtual completion. The 

without interest within 15 days after the 

end of the defect liability period provided the contractor has satisfactorily attended to 

all defects in accordance with the conditions of contract including site clearance. 

as Security Deposit. 

The successful tenderer shall be bound to implement the contract by signing an 

attached herewith) within 7 

SBIIMS. However, the 

written acceptance of the tender by the Bank will constitute a binding agreement 

and successful tenderer whether such formal agreement is subsequently 

Time is essence of the contract. The work should be completed in all respects in 

days from the date of 

handing over site or 10 days from the date of issue of letter of acceptance of Bank 

Tenders shall remain valid and open for acceptance for a period of three months from 

auction. If the tenderer withdraws his/her offer during the validity 

period or makes modifications in his/her original offer which are not acceptable to the 

Bank without prejudice to any other right or remedy the Bank shall be at liberty to forfeit 

of the accepted tendered cost per week subject 
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To 

The Circle Head & Assistant Vice president,

SBI Infra Management Solutions Pvt. Ltd.

Guwahati Circle Office 

3rd Floor, SBI Guwahati LHO Building,

P.O. Assam Sachivalaya,

Dispur-781006. 

 

Dear Sir, 

 

Re: ......................................................................................

1. I/We refer to the tender notice issued by the bank for 

 

2. I/We do hereby offer to perform, provide, execute, complete and maintain the works 

in conformity with the drawings, conditions of contract, specifications, and bill of 

quantities at the respective rates quoted in the bill of quantities.

 

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings 

and all aspects of the tender conditions. Subject to above, I/We do hereby agree, 

should this tender be accepted in whole or in part, to:

 

a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto.

 

b) Complete the works within

necessary by the Bank/Consultant at no extra

 

4. I/We have deposited the 

deposit in the specified A/cs and also submitted Process Compliance form confirming 

our acceptance of all the tender terms & conditions stipulated in the te

note, the Earnest Money Deposit will not bear any interest and is liable for forfeiture:

 

i) If our offer is withdrawn within the validity period of acceptance. 

Or 

ii) If the Contract is not executed within 10 days from the date of receipt of 

acceptance. 

Or 

iii) If the work is not commenced within 10 days after issue of work order or handing over 

of site whichever is later. 

 

Form of Tender 

The Circle Head & Assistant Vice president, 

SBI Infra Management Solutions Pvt. Ltd. 

3rd Floor, SBI Guwahati LHO Building, 

P.O. Assam Sachivalaya, 

....................................................................................... 

1. I/We refer to the tender notice issued by the bank for captioned work.

2. I/We do hereby offer to perform, provide, execute, complete and maintain the works 

in conformity with the drawings, conditions of contract, specifications, and bill of 

at the respective rates quoted in the bill of quantities. 

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings 

and all aspects of the tender conditions. Subject to above, I/We do hereby agree, 

epted in whole or in part, to: 

a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto.

b) Complete the works within 45 days as stipulated in two or three shifts if considered 

necessary by the Bank/Consultant at no extra cost to the Bank. 

4. I/We have deposited the Tender Processing Fee(non-refundable)

in the specified A/cs and also submitted Process Compliance form confirming 

our acceptance of all the tender terms & conditions stipulated in the te

note, the Earnest Money Deposit will not bear any interest and is liable for forfeiture:

i) If our offer is withdrawn within the validity period of acceptance.  

ii) If the Contract is not executed within 10 days from the date of receipt of 

iii) If the work is not commenced within 10 days after issue of work order or handing over 
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work. 

2. I/We do hereby offer to perform, provide, execute, complete and maintain the works 

in conformity with the drawings, conditions of contract, specifications, and bill of 

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings 

and all aspects of the tender conditions. Subject to above, I/We do hereby agree, 

a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto. 

days as stipulated in two or three shifts if considered 

refundable), Earnest money 

in the specified A/cs and also submitted Process Compliance form confirming 

our acceptance of all the tender terms & conditions stipulated in the tender.  I/We 

note, the Earnest Money Deposit will not bear any interest and is liable for forfeiture: 

 

ii) If the Contract is not executed within 10 days from the date of receipt of the letter of 

iii) If the work is not commenced within 10 days after issue of work order or handing over 
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5. I/We understand that you are not bound to accept the lowest or any tender you 

receive. 

 

6. Name of Partners/Directors of our Firm :

 

i) 

ii) 

iii) 

Name of Partner/Director of the firm authorized to 

Sign or Name of person having power of attorney to

sign the contract (Certified true copy of Power of 

Attorney should be attached)

Signature and address of witness 

 

 

 

 

5. I/We understand that you are not bound to accept the lowest or any tender you 

ers/Directors of our Firm : 

 

 

Signature: 

Name of Partner/Director of the firm authorized to   Designation:

Sign or Name of person having power of attorney to   

sign the contract (Certified true copy of Power of  

should be attached) 

Signature and address of witness    a) Signature: 

Name: 

Address: 

b) Signature: 

Name: 

Address: 
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5. I/We understand that you are not bound to accept the lowest or any tender you 

Yours faithfully 

Designation: 
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Draft of 

(to be executed between SBI and the Contractor)

ARTICLES OF AGREEMENT made 

………………..  between the State Bank of India, a Corporation constitute under the State Bank 

of India Act, 1955 and having its LHO at Dispur, Guwahati and many other places (hereinafter 

referred to as “the OWNER”) 

AND M/s……………………………………………….

……………………………………….(hereinafter referred to as the ‘Contractor’ 

PART. 

 

WHEREAS the Owner is desirous of executing 

at…………………………………….. 

 

AND WHEREAS for the purpose of executing the above said ‘works’, SBI Infra Management 

Solutions Pvt. Ltd., Guwahati Circle Office, Dispur, Guwahati a wholly owned subsidiary of SBI  

(hereinafter called ‘SBIIMS’), had called tender (e

e-Procurement Technologies Pvt. Ltd. Ahmedabad)) on behalf of 

Inviting Tender No…… dated 

 

AND WHEREAS SBIIMS has caused the plans, drawings and specifications, price schedule of 

quantities of the work to be executed at the SBI …

contract and special conditions prepared subject to which the offer of the Contractor shall be 

accepted. 

 

AND WHEREAS the Contractor has deposited with the owner 

Rupees……………………………..………………………………………………………………………

………………    as security deposit for the due performance of the agreement AND WHEREAS 

SBIIMS issued work order therefore to the contractor

 

AND WHEREAS said drawings……………………………………………………………..inclusive of 

the specifications, priced schedule of q

(hereinafter collectively referred to as the said condition) have been signed by the parties hereto 

and the contractor has agreed to execute the works upon and subject to the said conditions.

 

Draft of ARTICLES OF AGREEMENT 

(to be executed between SBI and the Contractor)

 

ARTICLES OF AGREEMENT made at ……….on this …………………………………day

………………..  between the State Bank of India, a Corporation constitute under the State Bank 

of India Act, 1955 and having its LHO at Dispur, Guwahati and many other places (hereinafter 

 on the ONE PART 

AND M/s……………………………………………….......…………..having its registered office at  

……………………………………….(hereinafter referred to as the ‘Contractor’ 

WHEREAS the Owner is desirous of executing 

……………………………….. (hereinafter called the ‘works’) 

urpose of executing the above said ‘works’, SBI Infra Management 

Solutions Pvt. Ltd., Guwahati Circle Office, Dispur, Guwahati a wholly owned subsidiary of SBI  

, had called tender (e-Reverse Auction through service provider M/

Procurement Technologies Pvt. Ltd. Ahmedabad)) on behalf of THE Owner

  …. 

has caused the plans, drawings and specifications, price schedule of 

quantities of the work to be executed at the SBI ………………………..  as per conditions of the 

contract and special conditions prepared subject to which the offer of the Contractor shall be 

AND WHEREAS the Contractor has deposited with the owner 

Rupees……………………………..………………………………………………………………………

s security deposit for the due performance of the agreement AND WHEREAS 

issued work order therefore to the contractor vide letter No….. dated……

AND WHEREAS said drawings……………………………………………………………..inclusive of 

the specifications, priced schedule of quantities, condition of contract and special conditions 

(hereinafter collectively referred to as the said condition) have been signed by the parties hereto 

and the contractor has agreed to execute the works upon and subject to the said conditions.
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(to be executed between SBI and the Contractor) 

…………………………………day of 

………………..  between the State Bank of India, a Corporation constitute under the State Bank 

of India Act, 1955 and having its LHO at Dispur, Guwahati and many other places (hereinafter 

......…………..having its registered office at  

……………………………………….(hereinafter referred to as the ‘Contractor’ on the OTHER 

WHEREAS the Owner is desirous of executing ………………….work 

urpose of executing the above said ‘works’, SBI Infra Management 

Solutions Pvt. Ltd., Guwahati Circle Office, Dispur, Guwahati a wholly owned subsidiary of SBI  

Reverse Auction through service provider M/s 

THE Owner vide Notice 

has caused the plans, drawings and specifications, price schedule of 

as per conditions of the 

contract and special conditions prepared subject to which the offer of the Contractor shall be 

AND WHEREAS the Contractor has deposited with the owner 

Rupees……………………………..………………………………………………………………………

s security deposit for the due performance of the agreement AND WHEREAS 

vide letter No….. dated……. 

AND WHEREAS said drawings……………………………………………………………..inclusive of 

uantities, condition of contract and special conditions 

(hereinafter collectively referred to as the said condition) have been signed by the parties hereto 

and the contractor has agreed to execute the works upon and subject to the said conditions. 
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Agreed to execute upon and subject to the conditions set forth herein and Schedule of Items 

and quantities general conditions of contract, Specification and all correspondences exchanged 

by or between the parties from the submission of tender till the award of wo

inclusive, (all of which are collectively hereinafter referred to as “the said condition”) the work 

shown upon the said drawings and/ or described in the said specification and included in the 

schedule of  items and quantities at the respec

become payable there under (Hereinafter referred to as “the said contract amount”).

 

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the payment to be made to the contractor as hereinafter provided 

the contractor shall upon and subject to the said conditions executed the completed the 

works shown upon the said drawings etc. and such further detailed drawings as may be 

furnished to the contractor by the said owner through 

specifications and the said priced schedule of quantities.

2. The owner will pay to the contractor the sum of 

Rs………………………………………….(Rupees……………………………………………

………………………………………….    ), hereinafter call the contract sum or such other 

sum as shall become payable here

said condition. However, the actual sum will be paid on the actual value of work done, 

irrespective of the contract sum.

 

3. The plans, agreement and documents above mentioned shall form the basis of this 

contract and all disputes to be decided in the manner prescribed in the conditions 

attached hereto. 

 

4. The said contract comprises 

subsidiary works connected therewith within the same site as may be  ordered to be 

done from time to time by 

drawings or described in the said specifications or the priced

 

5. Notwithstanding what are stated in the special condition, conditions, of contract and 

hereinafter stated the owner through 

drawings and nature of the work and of adding to or omitt

of having portions of the same carried out departmentally or otherwise and such 

alternations or variations shall be carried out without prejudice to this contact.

 

 

 

 

 

to execute upon and subject to the conditions set forth herein and Schedule of Items 

and quantities general conditions of contract, Specification and all correspondences exchanged 

by or between the parties from the submission of tender till the award of wo

inclusive, (all of which are collectively hereinafter referred to as “the said condition”) the work 

shown upon the said drawings and/ or described in the said specification and included in the 

schedule of  items and quantities at the respective rates therein at of such other sum as shall 

become payable there under (Hereinafter referred to as “the said contract amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS: 

In consideration of the payment to be made to the contractor as hereinafter provided 

he contractor shall upon and subject to the said conditions executed the completed the 

works shown upon the said drawings etc. and such further detailed drawings as may be 

furnished to the contractor by the said owner through SBIIMS as described in the sai

specifications and the said priced schedule of quantities. 

The owner will pay to the contractor the sum of 

Rs………………………………………….(Rupees……………………………………………

………………………………………….    ), hereinafter call the contract sum or such other 

sum as shall become payable hereunder at the times and in the manner specified in the 

said condition. However, the actual sum will be paid on the actual value of work done, 

irrespective of the contract sum. 

The plans, agreement and documents above mentioned shall form the basis of this 

contract and all disputes to be decided in the manner prescribed in the conditions 

The said contract comprises ……………………….as above mentioned, and shall 

subsidiary works connected therewith within the same site as may be  ordered to be 

done from time to time by SBIIMS even through said works may not be shown on the 

drawings or described in the said specifications or the priced schedule of quantities.

Notwithstanding what are stated in the special condition, conditions, of contract and 

hereinafter stated the owner through SBIIMS reserves to himself the right to alter the 

drawings and nature of the work and of adding to or omitting any items of works from or 

of having portions of the same carried out departmentally or otherwise and such 

alternations or variations shall be carried out without prejudice to this contact.
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to execute upon and subject to the conditions set forth herein and Schedule of Items 

and quantities general conditions of contract, Specification and all correspondences exchanged 

by or between the parties from the submission of tender till the award of work, both letter 

inclusive, (all of which are collectively hereinafter referred to as “the said condition”) the work 

shown upon the said drawings and/ or described in the said specification and included in the 

tive rates therein at of such other sum as shall 

become payable there under (Hereinafter referred to as “the said contract amount”). 

In consideration of the payment to be made to the contractor as hereinafter provided 

he contractor shall upon and subject to the said conditions executed the completed the 

works shown upon the said drawings etc. and such further detailed drawings as may be 

as described in the said 

The owner will pay to the contractor the sum of 

Rs………………………………………….(Rupees……………………………………………

………………………………………….    ), hereinafter call the contract sum or such other 

under at the times and in the manner specified in the 

said condition. However, the actual sum will be paid on the actual value of work done, 

The plans, agreement and documents above mentioned shall form the basis of this 

contract and all disputes to be decided in the manner prescribed in the conditions 

as above mentioned, and shall 

subsidiary works connected therewith within the same site as may be  ordered to be 

even through said works may not be shown on the 

schedule of quantities. 

Notwithstanding what are stated in the special condition, conditions, of contract and 

reserves to himself the right to alter the 

ing any items of works from or 

of having portions of the same carried out departmentally or otherwise and such 

alternations or variations shall be carried out without prejudice to this contact. 
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6. The said condition shall be read and be treat

the parties hereto will respectively be bound thereby and to abide by and submit 

themselves to the conditions and perform the same on the

observed and preferred.

 

7. Any dispute arising under

arbitrator appointed with consent of the Owner and the contractor as indicated in the 

Article of the general conditions. The award of the arbitrator shall be final and binding 

on both parties. 

 

IN WITNESS WHEREOF, the parties hereto have executed these presents the day and 

year first hereinabove written

 

WITNESS                                                                     

 

1.                                                                                     

 

2.                                                                                     

  

                                                              

 

In case of the company, the common seal be affixed pursuant to resolution of Board of 

Directors in accordance with Articles of Association of the Company the director etc. as 

the case may be affixing common seal may be initia

their names. 

 

 

 

The said condition shall be read and be treated as forming part of this Agreement, and 

the parties hereto will respectively be bound thereby and to abide by and submit 

themselves to the conditions and perform the same on their part to be respectively 

observed and preferred. 

Any dispute arising under this Agreement shall be referred to the arbitration of a sole 

arbitrator appointed with consent of the Owner and the contractor as indicated in the 

Article of the general conditions. The award of the arbitrator shall be final and binding 

IN WITNESS WHEREOF, the parties hereto have executed these presents the day and 

year first hereinabove written 

                                                                    EXECUTANTS

                                                                                    1. OWNER

                                                                                    2. CONTRACTOR

                                                                               Common Seal 

In case of the company, the common seal be affixed pursuant to resolution of Board of 

Directors in accordance with Articles of Association of the Company the director etc. as 

the case may be affixing common seal may be initial in token thereof  and also by putting 
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ed as forming part of this Agreement, and 

the parties hereto will respectively be bound thereby and to abide by and submit 

part to be respectively 

this Agreement shall be referred to the arbitration of a sole 

arbitrator appointed with consent of the Owner and the contractor as indicated in the 

Article of the general conditions. The award of the arbitrator shall be final and binding 

IN WITNESS WHEREOF, the parties hereto have executed these presents the day and 

EXECUTANTS 

1. OWNER 

2. CONTRACTOR 

Common Seal  

In case of the company, the common seal be affixed pursuant to resolution of Board of 

Directors in accordance with Articles of Association of the Company the director etc. as 

l in token thereof  and also by putting 
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GENERAL CONDITIONS OF CONTRACT

1.0 Definitions 

“Contract” means the documents forming the tender and the acceptance thereof 

and the formal agreement executed between State Bank of India (Client) and 

contractor, together with the documents referred therein including these conditions, 

the specifications, designs, drawings and instructions issued from time to time by the 

Bank and all these documents taken together shall be deemed to form one contract

and shall be complementary to one another.

 

1.1 In the contract the following expressions shall, unless the context otherwise requires, 

have the meaning hereby respectively assigned to them.

 

1.2 “Employer” shall mean State Bank of India (client) having its 

State Bank Bhavan, Madame Cama Road, Mumbai 400 021 and includes the 

client’s representatives, successors and assigns.

 

1.3 ‘The Contractor’ shall mean the name of the contractor undertaking the works and 

shall include legal personal repres

firm or company and the permitted assignees of such individual or firms of 

company. 

 

1.4 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 

described in the ‘Scope of Work” and/or to be 

contract and includes materials, apparatus, equipment, temporary supports, fittings 

and things of all kinds to be provided, the obligations of the contractor hereunder 

and work to be done by the contractor under the contract

 

1.5 ‘Engineer’ shall mean the representative of the SBI.

 

1.6 ‘Drawings’ shall mean the drawings prepared by the employer and issued by the 

Engineer and referred to in the specifications and any modifications of such 

drawings as may be issued by the Engineer fr

 

 

GENERAL CONDITIONS OF CONTRACT 

“Contract” means the documents forming the tender and the acceptance thereof 

and the formal agreement executed between State Bank of India (Client) and 

contractor, together with the documents referred therein including these conditions, 

the specifications, designs, drawings and instructions issued from time to time by the 

Bank and all these documents taken together shall be deemed to form one contract

and shall be complementary to one another. 

In the contract the following expressions shall, unless the context otherwise requires, 

have the meaning hereby respectively assigned to them. 

Employer” shall mean State Bank of India (client) having its Corporate Centre at 

State Bank Bhavan, Madame Cama Road, Mumbai 400 021 and includes the 

client’s representatives, successors and assigns. 

The Contractor’ shall mean the name of the contractor undertaking the works and 

shall include legal personal representative of such individual or the composing the 

firm or company and the permitted assignees of such individual or firms of 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 

described in the ‘Scope of Work” and/or to be executed in accordance with the 

contract and includes materials, apparatus, equipment, temporary supports, fittings 

and things of all kinds to be provided, the obligations of the contractor hereunder 

and work to be done by the contractor under the contract. 

Engineer’ shall mean the representative of the SBI. 

Drawings’ shall mean the drawings prepared by the employer and issued by the 

Engineer and referred to in the specifications and any modifications of such 

drawings as may be issued by the Engineer from time to time ‘ 
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“Contract” means the documents forming the tender and the acceptance thereof 

and the formal agreement executed between State Bank of India (Client) and the 

contractor, together with the documents referred therein including these conditions, 

the specifications, designs, drawings and instructions issued from time to time by the 

Bank and all these documents taken together shall be deemed to form one contract 

In the contract the following expressions shall, unless the context otherwise requires, 

Corporate Centre at 

State Bank Bhavan, Madame Cama Road, Mumbai 400 021 and includes the 

The Contractor’ shall mean the name of the contractor undertaking the works and 

entative of such individual or the composing the 

firm or company and the permitted assignees of such individual or firms of 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 

executed in accordance with the 

contract and includes materials, apparatus, equipment, temporary supports, fittings 

and things of all kinds to be provided, the obligations of the contractor hereunder 

Drawings’ shall mean the drawings prepared by the employer and issued by the 

Engineer and referred to in the specifications and any modifications of such 



 
 

 

SBIIMS/GHY 
 

1.7 ‘Contract value’ shall mean the value of the entire work as stipulated in the letter of 

acceptance of tender subject to such additions thereto or deductions there from as 

may be made under the provision herein after contained.

 

1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any 

modifications thereof as may time to time be furnished or approved by the 

employer. 

 

1.9 “Month” means calendar month.

 

1.10 “Week” means seven consecutive days.

 

1.11 “Day” means a calendar day beg

respectively. 

 

2.0 Language 

The language in which the contract documents shall be drawn shall be in English. All 

communications by employer & Contractor will be in English

3.0 Errors, Omissions and Discrepancies

In case of errors, omissions and/or disagreement between written and scaled 

dimensions on the drawings or between the drawings and specifications etc, the 

following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the

latter shall be adopted.

ii) Between the written or shown description or dimensions in the drawings and 

the corresponding one in the specification the former shall be taken as 

correct. 

iii) Between written description of the item in the specifications and descript

in bills of quantities of the same item, the latter shall be adopted.

iv) In case of difference between rates written in figures and words, the rate in 

words shall prevail.

v) Between the duplicate/subsequent copies of the tender, the original tender 

shall be taken as correct.

4.0 Scope of Work 

The contractor shall carry out, complete and maintain the said work in every respect 

strictly in accordance with this contract and with the directions of and to the 

satisfaction of the Employer

 

Contract value’ shall mean the value of the entire work as stipulated in the letter of 

acceptance of tender subject to such additions thereto or deductions there from as 

may be made under the provision herein after contained. 

ations’ shall mean the specifications referred to in the tender and any 

modifications thereof as may time to time be furnished or approved by the 

Month” means calendar month. 

Week” means seven consecutive days. 

Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs 

The language in which the contract documents shall be drawn shall be in English. All 

communications by employer & Contractor will be in English 

3.0 Errors, Omissions and Discrepancies 

In case of errors, omissions and/or disagreement between written and scaled 

dimensions on the drawings or between the drawings and specifications etc, the 

following order shall apply.  

Between scaled and written dimension (or description) on a drawing, the

latter shall be adopted. 

Between the written or shown description or dimensions in the drawings and 

the corresponding one in the specification the former shall be taken as 

Between written description of the item in the specifications and descript

in bills of quantities of the same item, the latter shall be adopted.

In case of difference between rates written in figures and words, the rate in 

words shall prevail. 

Between the duplicate/subsequent copies of the tender, the original tender 

e taken as correct. 

The contractor shall carry out, complete and maintain the said work in every respect 

strictly in accordance with this contract and with the directions of and to the 

satisfaction of the Employer 
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Contract value’ shall mean the value of the entire work as stipulated in the letter of 

acceptance of tender subject to such additions thereto or deductions there from as 

ations’ shall mean the specifications referred to in the tender and any 

modifications thereof as may time to time be furnished or approved by the 

inning and ending at 00 Hrs and 24 hrs 

The language in which the contract documents shall be drawn shall be in English. All 

In case of errors, omissions and/or disagreement between written and scaled 

dimensions on the drawings or between the drawings and specifications etc, the 

Between scaled and written dimension (or description) on a drawing, the 

Between the written or shown description or dimensions in the drawings and 

the corresponding one in the specification the former shall be taken as 

Between written description of the item in the specifications and descriptions 

in bills of quantities of the same item, the latter shall be adopted. 

In case of difference between rates written in figures and words, the rate in 

Between the duplicate/subsequent copies of the tender, the original tender 

The contractor shall carry out, complete and maintain the said work in every respect 

strictly in accordance with this contract and with the directions of and to the 
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5.0 Letter of Acceptance

Within the validity period of the tender th

registered post or otherwise depositing at the address of the contractor as given in the 

tender to enter into a Contract for the execution of the work as per the terms of the 

tender. The letter of acceptan

Employer and the contractor.

5.1 Contract Agreement: On receipt of intimation of the acceptance of tender from the 

Employer the successful tenderer shall be bound to implement the contract and within 

seven days thereof he shall sign an agreement in a non judicial stamp paper of 

appropriate value. 

6.0 Ownership of drawings:

All drawings, specifications and copies thereof furnished by the SBIIMS through its 

Architects/ Consultants are the properties of the SBI. They are not to

work. 

6.1 Detailed drawings and instructions: 

shall furnish with responsible promptness additional instructions by means of drawings or 

otherwise necessary for the proper execution of the 

instructions shall be consistent with the contract documents, true developments thereof 

and reasonably inferable there from.

The work shall be executed in conformity therewith and the contractor is to prepare a 

detailed program schedule including therein the date of start and completion of 

various activities on receipt of the work order and submit the same to the SBIIMS 

through the Architect/ Consultant.

7.0 Copies of Agreement 

Two copies of agreement/tender document duly signed 

drawings shall be handed over to the contractors.

8.0 Liquidated Damages 

If the contractor fails to complete the work and clear the site including vacating their 

office on or before the contracted or extended date or completion without justification 

in support of the cause of delay, he may be called upon without prejudice to an

right of remedy available under the law to the SBI on account of such breach to pay a 

 

ance 

Within the validity period of the tender the Employer will issue a letter of acceptance by 

registered post or otherwise depositing at the address of the contractor as given in the 

tender to enter into a Contract for the execution of the work as per the terms of the 

tender. The letter of acceptance shall constitute a binding contract between the 

Employer and the contractor. 

On receipt of intimation of the acceptance of tender from the 

Employer the successful tenderer shall be bound to implement the contract and within 

hall sign an agreement in a non judicial stamp paper of 

6.0 Ownership of drawings: 

All drawings, specifications and copies thereof furnished by the SBIIMS through its 

Architects/ Consultants are the properties of the SBI. They are not to

6.1 Detailed drawings and instructions: The SBIIMS through its Architects/ Consultants 

shall furnish with responsible promptness additional instructions by means of drawings or 

otherwise necessary for the proper execution of the work. All such drawings and 

instructions shall be consistent with the contract documents, true developments thereof 

and reasonably inferable there from. 

The work shall be executed in conformity therewith and the contractor is to prepare a 

schedule including therein the date of start and completion of 

various activities on receipt of the work order and submit the same to the SBIIMS 

through the Architect/ Consultant. 

Two copies of agreement/tender document duly signed by both the parties with the 

drawings shall be handed over to the contractors. 

If the contractor fails to complete the work and clear the site including vacating their 

office on or before the contracted or extended date or completion without justification 

in support of the cause of delay, he may be called upon without prejudice to an

right of remedy available under the law to the SBI on account of such breach to pay a 
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issue a letter of acceptance by 

registered post or otherwise depositing at the address of the contractor as given in the 

tender to enter into a Contract for the execution of the work as per the terms of the 

e a binding contract between the 

On receipt of intimation of the acceptance of tender from the 

Employer the successful tenderer shall be bound to implement the contract and within 

hall sign an agreement in a non judicial stamp paper of 

All drawings, specifications and copies thereof furnished by the SBIIMS through its 

Architects/ Consultants are the properties of the SBI. They are not to be used on other 

The SBIIMS through its Architects/ Consultants 

shall furnish with responsible promptness additional instructions by means of drawings or 

work. All such drawings and 

instructions shall be consistent with the contract documents, true developments thereof 

The work shall be executed in conformity therewith and the contractor is to prepare a 

schedule including therein the date of start and completion of 

various activities on receipt of the work order and submit the same to the SBIIMS 

by both the parties with the 

If the contractor fails to complete the work and clear the site including vacating their 

office on or before the contracted or extended date or completion without justification 

in support of the cause of delay, he may be called upon without prejudice to any other 

right of remedy available under the law to the SBI on account of such breach to pay a 
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liquidated damages at the rate of 0.5% of the contract value per week subject to a 

maximum of 5% of the contract value.

 

 

9.0 Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and  pay for all materials, 

labour, water, power, tools, equipment transportation and any other facilities that are 

required for the satisfactory execution and completion of the work. Unless or oth

specified all materials shall be new and both workmanship and materials shall be best 

quality. The contractor shall at all times enforce strict discipline and good order among 

his employees and shall not employ on the work any unfit person or any on

in the work assigned to him. Workman whose work or behaviour is found to be 

unsatisfactory by the SBIIMS/ architect/ consultant he shall be removed from the site 

immediately. 

10.0 Permits, Laws and Regulations

Permits and license required for

contractor at his own expenses. The contractor shall give notices and comply with the 

regulations, laws, and ordinances rules, applicable to the contract. If the contractor 

observes any discrepancy betwee

notify the SBIIMS in writing under intimation of the Architect/ Consultant. If the 

contractor performs any act which is against the law, rules and regulations he shall 

meet all the costs arising there fr

there from. 

11.0 Setting out Work 

The contractor shall set out the work and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dim

alignment of all parts thereof and get it approved by the bank before proceeding with 

the work. If at any time any error in this respect shall appear during the progress of the 

works, irrespective of the fact that the layout had been approved 

contractor shall be responsible for the same and shall at his own expenses rectify such 

error, if so, required to satisfaction of the SBI.

12.0 Protection of works and property

The contractor shall continuously maintain adequate protection.

damage and shall protect the SBI’s properties from injury or loss arising in connection 

with contract. He shall make good any such damage, injury, loss, except due to causes 

beyond his control and due to his fault or negligence.

 

liquidated damages at the rate of 0.5% of the contract value per week subject to a 

maximum of 5% of the contract value. 

9.0 Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and  pay for all materials, 

labour, water, power, tools, equipment transportation and any other facilities that are 

required for the satisfactory execution and completion of the work. Unless or oth

specified all materials shall be new and both workmanship and materials shall be best 

quality. The contractor shall at all times enforce strict discipline and good order among 

his employees and shall not employ on the work any unfit person or any on

in the work assigned to him. Workman whose work or behaviour is found to be 

unsatisfactory by the SBIIMS/ architect/ consultant he shall be removed from the site 

10.0 Permits, Laws and Regulations 

Permits and license required for the execution of the work shall be obtained by the 

contractor at his own expenses. The contractor shall give notices and comply with the 

regulations, laws, and ordinances rules, applicable to the contract. If the contractor 

observes any discrepancy between the drawings and specifications, he shall promptly 

notify the SBIIMS in writing under intimation of the Architect/ Consultant. If the 

contractor performs any act which is against the law, rules and regulations he shall 

meet all the costs arising there from and shall indemnify the SBI any legal actions arising 

The contractor shall set out the work and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dim

alignment of all parts thereof and get it approved by the bank before proceeding with 

the work. If at any time any error in this respect shall appear during the progress of the 

works, irrespective of the fact that the layout had been approved 

contractor shall be responsible for the same and shall at his own expenses rectify such 

error, if so, required to satisfaction of the SBI. 

12.0 Protection of works and property 

The contractor shall continuously maintain adequate protection. 

damage and shall protect the SBI’s properties from injury or loss arising in connection 

with contract. He shall make good any such damage, injury, loss, except due to causes 

beyond his control and due to his fault or negligence. 
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liquidated damages at the rate of 0.5% of the contract value per week subject to a 

Unless or otherwise specified the contractor shall provide and  pay for all materials, 

labour, water, power, tools, equipment transportation and any other facilities that are 

required for the satisfactory execution and completion of the work. Unless or otherwise 

specified all materials shall be new and both workmanship and materials shall be best 

quality. The contractor shall at all times enforce strict discipline and good order among 

his employees and shall not employ on the work any unfit person or any one not skilled 

in the work assigned to him. Workman whose work or behaviour is found to be 

unsatisfactory by the SBIIMS/ architect/ consultant he shall be removed from the site 

the execution of the work shall be obtained by the 

contractor at his own expenses. The contractor shall give notices and comply with the 

regulations, laws, and ordinances rules, applicable to the contract. If the contractor 

n the drawings and specifications, he shall promptly 

notify the SBIIMS in writing under intimation of the Architect/ Consultant. If the 

contractor performs any act which is against the law, rules and regulations he shall 

om and shall indemnify the SBI any legal actions arising 

The contractor shall set out the work and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dimensions, and 

alignment of all parts thereof and get it approved by the bank before proceeding with 

the work. If at any time any error in this respect shall appear during the progress of the 

works, irrespective of the fact that the layout had been approved by the bank the 

contractor shall be responsible for the same and shall at his own expenses rectify such 

 Of all his work from 

damage and shall protect the SBI’s properties from injury or loss arising in connection 

with contract. He shall make good any such damage, injury, loss, except due to causes 
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He shall take adequate care and steps for protection of the adjacent properties. The 

contractor shall take all precautions for safety and protections of his employees on the 

work and shall comply with all applicable provisions of Govt. and local bodies safety 

laws and building codes to prevent accidents, or injuries to persons or property on, 

about or adjacent to his place of work. The contractor shall take i

per clause 25.0 at his own cost. The policy may be taken in joint names of the 

contractor and the SBI and the original policy may be lodged with the SBI.

13.0 Inspection of work: 

The SBIIMS/ Architect /Consultant or their representative shall at all times have access to 

the work site and / or to the workshop, factories, or other places 

lying or from where they are obtained and the contractor shall give every facility to the 

SBIIMS, Architect/ consultant and their representatives necessary for inspection and 

examination and test of the materials and workmanship. No per

by the SBIIMS /architect/consultant and their representatives necessary for inspection 

and examination and test of the materials and workmanship. No person unless 

authorized by the SBIIMS/architect/consultant except the representative

authorities shall be allowed on the work at any time. The proposed work either during its 

construction stage or its completion can also be inspected by the Chief Technical 

Examiner’s organization, a wing of central Vigilance commission.

14.0 Assignment and subletting

The whole of work included in the contract shall be executed by the contractor and he 

shall not directly entrust and engage or indirectly transfer assign or underlet the 

contract or any part or share thereof or interest therein witho

the Employer and no undertaking shall relieve the contractor from the responsibility of 

the contractor from active superintendence of the work during its progress.

15.0  Quality of Materials, Workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the 

contract and in accordance with architect/consultant instructions and shall be subject 

from time to time to such tests as the architect/ consultant/ SBIIMS may direct at the 

place of manufacture or fabrication or on the site or an approved testing laboratory. 

The contractor shall provide such assistance, instruments, machinery, labour and 

materials as are normally required for examining measuring sampling and testing any 

material or part of work before incorporation in the work for testing as may be selected 

and required by the architect/consultant.

i) Samples: All samples of adequate number, size, shades & pattern as per 

specifications shall be supplied by the contractor without any extra ch

items proposed to be used are of such nature the samples cannot be presented or 

 

all take adequate care and steps for protection of the adjacent properties. The 

contractor shall take all precautions for safety and protections of his employees on the 

work and shall comply with all applicable provisions of Govt. and local bodies safety 

aws and building codes to prevent accidents, or injuries to persons or property on, 

about or adjacent to his place of work. The contractor shall take i

.0 at his own cost. The policy may be taken in joint names of the 

tor and the SBI and the original policy may be lodged with the SBI.

 

The SBIIMS/ Architect /Consultant or their representative shall at all times have access to 

the work site and / or to the workshop, factories, or other places 

lying or from where they are obtained and the contractor shall give every facility to the 

SBIIMS, Architect/ consultant and their representatives necessary for inspection and 

examination and test of the materials and workmanship. No person unless authorized 

by the SBIIMS /architect/consultant and their representatives necessary for inspection 

and examination and test of the materials and workmanship. No person unless 

authorized by the SBIIMS/architect/consultant except the representative

authorities shall be allowed on the work at any time. The proposed work either during its 

construction stage or its completion can also be inspected by the Chief Technical 

Examiner’s organization, a wing of central Vigilance commission. 

ignment and subletting 

The whole of work included in the contract shall be executed by the contractor and he 

shall not directly entrust and engage or indirectly transfer assign or underlet the 

contract or any part or share thereof or interest therein without the written consent of 

the Employer and no undertaking shall relieve the contractor from the responsibility of 

the contractor from active superintendence of the work during its progress.

Quality of Materials, Workmanship & Test 

workmanship shall be best of the respective kinds described in the 

contract and in accordance with architect/consultant instructions and shall be subject 

from time to time to such tests as the architect/ consultant/ SBIIMS may direct at the 

cture or fabrication or on the site or an approved testing laboratory. 

The contractor shall provide such assistance, instruments, machinery, labour and 

materials as are normally required for examining measuring sampling and testing any 

work before incorporation in the work for testing as may be selected 

and required by the architect/consultant. 

All samples of adequate number, size, shades & pattern as per 

specifications shall be supplied by the contractor without any extra ch

items proposed to be used are of such nature the samples cannot be presented or 
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all take adequate care and steps for protection of the adjacent properties. The 

contractor shall take all precautions for safety and protections of his employees on the 

work and shall comply with all applicable provisions of Govt. and local bodies safety 

aws and building codes to prevent accidents, or injuries to persons or property on, 

about or adjacent to his place of work. The contractor shall take insurance covers as 

.0 at his own cost. The policy may be taken in joint names of the 

tor and the SBI and the original policy may be lodged with the SBI. 

The SBIIMS/ Architect /Consultant or their representative shall at all times have access to 

the work site and / or to the workshop, factories, or other places where materials are 

lying or from where they are obtained and the contractor shall give every facility to the 

SBIIMS, Architect/ consultant and their representatives necessary for inspection and 

son unless authorized 

by the SBIIMS /architect/consultant and their representatives necessary for inspection 

and examination and test of the materials and workmanship. No person unless 

authorized by the SBIIMS/architect/consultant except the representative of public 

authorities shall be allowed on the work at any time. The proposed work either during its 

construction stage or its completion can also be inspected by the Chief Technical 

The whole of work included in the contract shall be executed by the contractor and he 

shall not directly entrust and engage or indirectly transfer assign or underlet the 

ut the written consent of 

the Employer and no undertaking shall relieve the contractor from the responsibility of 

the contractor from active superintendence of the work during its progress. 

workmanship shall be best of the respective kinds described in the 

contract and in accordance with architect/consultant instructions and shall be subject 

from time to time to such tests as the architect/ consultant/ SBIIMS may direct at the 

cture or fabrication or on the site or an approved testing laboratory. 

The contractor shall provide such assistance, instruments, machinery, labour and 

materials as are normally required for examining measuring sampling and testing any 

work before incorporation in the work for testing as may be selected 

All samples of adequate number, size, shades & pattern as per 

specifications shall be supplied by the contractor without any extra charges. If certain 

items proposed to be used are of such nature the samples cannot be presented or 
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prepared at the site detailed literature/ test certificate of the same shall be provided to 

the satisfaction of the Architect/consultant. Before submitting th

contractor shall satisfy himself that the material/ equipment for which he is submitting 

the sample/ literature meet with the requirement of tender satisfaction. Only when the 

samples are approved in writing by the Architect/consult

proceed with the procurement and installation of the particular material/equipment. 

The approved samples shall be sign by the Architect/ consultant for identification and 

shall be kept on record at site office until the completion 

comparison at any time. The Architect/consultant shall take reasonable time to 

approve the sample. Any delay that might occur in approving the samples for reasons 

of its not meeting the specifications or other discrepancies inad

samples of best qualities from various manufacturers and such other aspects causing 

delay on the approval of the materials/ equipment etc. shall be to the account of the 

contractor. 

ii) Cost of tests: Test provided for in the 

 

a) The cost of making any test shall be borne by the contractor

 

b) Test not provided for in the Specifications of BOQ :If any test is ordered by the 

Architect/ consultant /SBIIMS which is either to be carried out by an independent 

person at any place other than the site or the place of manufacture or 

fabrication of the materials tested or any Government/ approved laboratory, 

then the cost of such test shall be borne by the contractor.

 

16.0 Obtaining Information related to execution

No claim by the contractor for additional payment shall be entertained which is 

consequent upon failure on his part to obtain correct information as to any matter 

affecting the execution of the work nor any misunderstanding or the obtaining 

incorrect information or the failure to obtain correct information relieve him from any 

risks or from the entire responsibility for the fulfillment of contract.

17.0 Contractor’s superintendence

The contractor shall give necessary personal superintendence during

the works and as long, thereafter, as the Employer may consider necessary until the 

expiry of the defects liability period, stated hereto.

18.0 Quantities 

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard Method of Measurements and 

 

prepared at the site detailed literature/ test certificate of the same shall be provided to 

the satisfaction of the Architect/consultant. Before submitting the sample/literature the 

contractor shall satisfy himself that the material/ equipment for which he is submitting 

the sample/ literature meet with the requirement of tender satisfaction. Only when the 

samples are approved in writing by the Architect/consultant the contractor shall 

proceed with the procurement and installation of the particular material/equipment. 

The approved samples shall be sign by the Architect/ consultant for identification and 

shall be kept on record at site office until the completion of the work for inspection/ 

comparison at any time. The Architect/consultant shall take reasonable time to 

approve the sample. Any delay that might occur in approving the samples for reasons 

of its not meeting the specifications or other discrepancies inadequacy in furnishing 

samples of best qualities from various manufacturers and such other aspects causing 

delay on the approval of the materials/ equipment etc. shall be to the account of the 

Test provided for in the specifications or BOQ : 

The cost of making any test shall be borne by the contractor 

Test not provided for in the Specifications of BOQ :If any test is ordered by the 

Architect/ consultant /SBIIMS which is either to be carried out by an independent 

person at any place other than the site or the place of manufacture or 

fabrication of the materials tested or any Government/ approved laboratory, 

then the cost of such test shall be borne by the contractor. 

.0 Obtaining Information related to execution of work 

No claim by the contractor for additional payment shall be entertained which is 

consequent upon failure on his part to obtain correct information as to any matter 

affecting the execution of the work nor any misunderstanding or the obtaining 

ect information or the failure to obtain correct information relieve him from any 

risks or from the entire responsibility for the fulfillment of contract. 

.0 Contractor’s superintendence 

The contractor shall give necessary personal superintendence during

the works and as long, thereafter, as the Employer may consider necessary until the 

expiry of the defects liability period, stated hereto. 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard Method of Measurements and 

 Page 34 

prepared at the site detailed literature/ test certificate of the same shall be provided to 

e sample/literature the 

contractor shall satisfy himself that the material/ equipment for which he is submitting 

the sample/ literature meet with the requirement of tender satisfaction. Only when the 

ant the contractor shall 

proceed with the procurement and installation of the particular material/equipment. 

The approved samples shall be sign by the Architect/ consultant for identification and 

of the work for inspection/ 

comparison at any time. The Architect/consultant shall take reasonable time to 

approve the sample. Any delay that might occur in approving the samples for reasons 

equacy in furnishing 

samples of best qualities from various manufacturers and such other aspects causing 

delay on the approval of the materials/ equipment etc. shall be to the account of the 

 

Test not provided for in the Specifications of BOQ :If any test is ordered by the 

Architect/ consultant /SBIIMS which is either to be carried out by an independent 

person at any place other than the site or the place of manufacture or 

fabrication of the materials tested or any Government/ approved laboratory, 

No claim by the contractor for additional payment shall be entertained which is 

consequent upon failure on his part to obtain correct information as to any matter 

affecting the execution of the work nor any misunderstanding or the obtaining 

ect information or the failure to obtain correct information relieve him from any 

The contractor shall give necessary personal superintendence during the execution of 

the works and as long, thereafter, as the Employer may consider necessary until the 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard Method of Measurements and 
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quantities. The rate quoted shall remain valid for variation of quantity against individual 

item to any extent subject to maximum variation of the contract value by 25%. 

entire amount paid under Clause 

provisional sums, if any, shall be excluded.

ii) Variation exceeding 25%: The items of work execute

exceeding 25% shall be paid on the basis of provisions of clause

19.0 Works to be measured

The Employer may from time to time intimate to the contractor that he required the 

work to be measured and the contractor 

representative to assist the Employer in taking such measurements and calculation and 

to furnish all particulars or to give all assistance required by any of them. The 

representative of the Employer shall take joi

representative and the measurements shall be entered in the measurement book. The 

contractor or his authorized representative shall sign all the pages of the measurement 

book in which the measurements have been recorde

authorized extra work, omissions and all variations made shall be included in such 

measurements. 

20.0 Variations 

No alteration, omission or variation ordered in writing by the Employer shall vitiate the 

contract. In case the Employer thinks proper at any time during the progress of works to 

make any alteration in, or additions to or omission from the works or any alteration in the 

kind or quality of the materials to be used therein, the Employer shall give notice thereof 

in writing to the contractor or shall confirm in writing within seven days of giving such 

oral instructions the contractor shall alter to, add to, or omit from as the case may be in 

accordance with such notice but the contractor shall not do any work extra t

any alteration or additions to or omissions from the works or any deviation from any of 

the provisions of the contract, stipulations, specifications or contract drawings without 

previous consent in writing of the Employer and the value of such ex

additions or omissions shall in all cases be determined by the Employer and the same 

shall be added to or deducted from the contract value, as the case may be.

21.0 Valuation of Variations

No claim for an extra shall be allowed unless it

authority of the Employer as herein mentioned. Any such extra is herein referred to as 

authorized extra and shall be made in accordance with the following provisions.

a)  

 

quantities. The rate quoted shall remain valid for variation of quantity against individual 

to any extent subject to maximum variation of the contract value by 25%. 

amount paid under Clause 20 hereof as well as amounts of prime cost and 

provisional sums, if any, shall be excluded. 

Variation exceeding 25%: The items of work executed in relation to variation 

exceeding 25% shall be paid on the basis of provisions of clause 21(e) hereof.

.0 Works to be measured 

The Employer may from time to time intimate to the contractor that he required the 

work to be measured and the contractor shall forthwith attend or send a qualified 

representative to assist the Employer in taking such measurements and calculation and 

to furnish all particulars or to give all assistance required by any of them. The 

representative of the Employer shall take joint measurements with the contractor’s 

representative and the measurements shall be entered in the measurement book. The 

contractor or his authorized representative shall sign all the pages of the measurement 

book in which the measurements have been recorded in token of his acceptance. All 

authorized extra work, omissions and all variations made shall be included in such 

No alteration, omission or variation ordered in writing by the Employer shall vitiate the 

he Employer thinks proper at any time during the progress of works to 

make any alteration in, or additions to or omission from the works or any alteration in the 

kind or quality of the materials to be used therein, the Employer shall give notice thereof 

writing to the contractor or shall confirm in writing within seven days of giving such 

oral instructions the contractor shall alter to, add to, or omit from as the case may be in 

accordance with such notice but the contractor shall not do any work extra t

any alteration or additions to or omissions from the works or any deviation from any of 

the provisions of the contract, stipulations, specifications or contract drawings without 

previous consent in writing of the Employer and the value of such ex

additions or omissions shall in all cases be determined by the Employer and the same 

shall be added to or deducted from the contract value, as the case may be.

Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the 

authority of the Employer as herein mentioned. Any such extra is herein referred to as 

authorized extra and shall be made in accordance with the following provisions.
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quantities. The rate quoted shall remain valid for variation of quantity against individual 

to any extent subject to maximum variation of the contract value by 25%. The 

hereof as well as amounts of prime cost and 

d in relation to variation 

(e) hereof. 

The Employer may from time to time intimate to the contractor that he required the 

shall forthwith attend or send a qualified 

representative to assist the Employer in taking such measurements and calculation and 

to furnish all particulars or to give all assistance required by any of them. The 

nt measurements with the contractor’s 

representative and the measurements shall be entered in the measurement book. The 

contractor or his authorized representative shall sign all the pages of the measurement 

d in token of his acceptance. All 

authorized extra work, omissions and all variations made shall be included in such 

No alteration, omission or variation ordered in writing by the Employer shall vitiate the 

he Employer thinks proper at any time during the progress of works to 

make any alteration in, or additions to or omission from the works or any alteration in the 

kind or quality of the materials to be used therein, the Employer shall give notice thereof 

writing to the contractor or shall confirm in writing within seven days of giving such 

oral instructions the contractor shall alter to, add to, or omit from as the case may be in 

accordance with such notice but the contractor shall not do any work extra to or make 

any alteration or additions to or omissions from the works or any deviation from any of 

the provisions of the contract, stipulations, specifications or contract drawings without 

previous consent in writing of the Employer and the value of such extras, alterations, 

additions or omissions shall in all cases be determined by the Employer and the same 

shall be added to or deducted from the contract value, as the case may be. 

shall have been executed under the 

authority of the Employer as herein mentioned. Any such extra is herein referred to as 

authorized extra and shall be made in accordance with the following provisions. 
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i) The net rates or prices in the contract shall 

extra work where such extra work is of similar character and executed 

under similar conditions as the work priced herein.

ii) Rates for all items, wherever possible should be derived out of the rates 

given in the priced BOQ.

 

b) The net prices of the original tender shall determine the value of the items 

omitted, provided if omissions do not vary the conditions under which any 

remaining items of works are carried out, otherwise the prices for the same shall 

be valued under sub clause

 

c) Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which 

any remaining items or works are carried out, then the contractor shall within 

days of the receipt of the letter of acceptance inform the Employer of the rate 

which he intends to charge for such items of work, duly supported by analysis of 

the rate or rates claimed and the Employer shall fix such rate or prices as in the 

circumstances in his opinion are reasonable and proper, based on the market 

rate. 

 

d) Where extra work cannot be properly measured or valued the contractor shall 

be allowed day work prices at the net rates stated in the tender of the BOQ or, if 

not, so stated then in a

the district; provided that in either case, vouchers specifying the daily time (and 

if required by the Employer) the workman’s name and materials employed be 

delivered for verifications to the Employer 

following that in which the work has been executed.

 

e) It is further clarified that for all such authorized extra items where rates cannot be 

derived from the tender, the contractor shall submit rates duly supported by rate 

analysis worked on the “market rate basis” for material, labor, hire/running 

charges of equipment and wastages etc plus 15% towards establishment 

charges, contractor’s overheads and profit. Such items shall not be eligible for 

escalation. 

22.0 Final Measurement 

The measurement and valuation in respect of the contract shall be completed within six 

months of the virtual completion of the work.

23.0 Virtual Completion Certificate (VCC)

 

The net rates or prices in the contract shall determine the valuation of the 

extra work where such extra work is of similar character and executed 

under similar conditions as the work priced herein. 

Rates for all items, wherever possible should be derived out of the rates 

given in the priced BOQ. 

net prices of the original tender shall determine the value of the items 

omitted, provided if omissions do not vary the conditions under which any 

remaining items of works are carried out, otherwise the prices for the same shall 

be valued under sub clause (c) hereunder. 

Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which 

any remaining items or works are carried out, then the contractor shall within 

days of the receipt of the letter of acceptance inform the Employer of the rate 

which he intends to charge for such items of work, duly supported by analysis of 

the rate or rates claimed and the Employer shall fix such rate or prices as in the 

ces in his opinion are reasonable and proper, based on the market 

Where extra work cannot be properly measured or valued the contractor shall 

be allowed day work prices at the net rates stated in the tender of the BOQ or, if 

not, so stated then in accordance with the local day work rates and wages for 

the district; provided that in either case, vouchers specifying the daily time (and 

if required by the Employer) the workman’s name and materials employed be 

delivered for verifications to the Employer at or before the end of the week 

following that in which the work has been executed. 

It is further clarified that for all such authorized extra items where rates cannot be 

derived from the tender, the contractor shall submit rates duly supported by rate 

nalysis worked on the “market rate basis” for material, labor, hire/running 

charges of equipment and wastages etc plus 15% towards establishment 

charges, contractor’s overheads and profit. Such items shall not be eligible for 

 

The measurement and valuation in respect of the contract shall be completed within six 

months of the virtual completion of the work. 

.0 Virtual Completion Certificate (VCC) 
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determine the valuation of the 

extra work where such extra work is of similar character and executed 

Rates for all items, wherever possible should be derived out of the rates 

net prices of the original tender shall determine the value of the items 

omitted, provided if omissions do not vary the conditions under which any 

remaining items of works are carried out, otherwise the prices for the same shall 

Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which 

any remaining items or works are carried out, then the contractor shall within 7 

days of the receipt of the letter of acceptance inform the Employer of the rate 

which he intends to charge for such items of work, duly supported by analysis of 

the rate or rates claimed and the Employer shall fix such rate or prices as in the 

ces in his opinion are reasonable and proper, based on the market 

Where extra work cannot be properly measured or valued the contractor shall 

be allowed day work prices at the net rates stated in the tender of the BOQ or, if 

ccordance with the local day work rates and wages for 

the district; provided that in either case, vouchers specifying the daily time (and 

if required by the Employer) the workman’s name and materials employed be 

at or before the end of the week 

It is further clarified that for all such authorized extra items where rates cannot be 

derived from the tender, the contractor shall submit rates duly supported by rate 

nalysis worked on the “market rate basis” for material, labor, hire/running 

charges of equipment and wastages etc plus 15% towards establishment 

charges, contractor’s overheads and profit. Such items shall not be eligible for 

The measurement and valuation in respect of the contract shall be completed within six 
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On successful completion of entire works covered by the contract to the full

of the Employer, the contractor shall ensure that the following works have been 

completed to the satisfaction of the Employer.

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s 

labour, equipment and machinery.

 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, 

structures including labor sheds/camps and constructions and other items and 

things whatsoever brought upon or erected at the site or any land allotted to the 

contractor by the SBI and not incorporated in the permanent works.

 

c) Remove all rubbish, debris etc from the site and the land allotted to the 

contractor by the Employer and shall clear, level and dress, compact the site as 

required by the Employer.

 

d) Shall put the Employer 

land allotted by the Employer.

 

e) Shall hand over the work in a peaceful manner to the Employer.

 

f) All defects/imperfections have been attended and rectified as pointed out by 

the Employer to the full s

23.1 Upon the satisfactory fulfilment by the contractor as stated above, the contractor 

shall be entitled to apply to the Employer for the certificate. If the Employer is satisfied of 

the completion of the work, relative to which the completion certificate has

sought, the Employer shall within fourteen (14) days of the receipt of the application for 

virtual completion certificate, issue a VCC in respect of the work for which the VCC has 

been applied. 

23.2 This issuance of a VCC shall be without prejudice t

contractor’s liabilities under the contract including the contractor’s liability for defects 

liability period nor shall the issuance of VCC in respect of the works or work at any site 

be construed as a waiver of any right or claim of

respect of works or work at the site and in respect of which the VCC has been issued.

24.0 Work by other agencies

The SBIIMS/ Architect consultant reserves the rights to use premises and any portion of 

the site for execution of any work not included in the scope of this contract which it 

may desire to have carried out by other persons simultaneously and the contractor shall 

 

On successful completion of entire works covered by the contract to the full

of the Employer, the contractor shall ensure that the following works have been 

completed to the satisfaction of the Employer. 

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s 

labour, equipment and machinery. 

Demolish, dismantle and remove the contractor’s site office, temporary works, 

structures including labor sheds/camps and constructions and other items and 

things whatsoever brought upon or erected at the site or any land allotted to the 

SBI and not incorporated in the permanent works.

Remove all rubbish, debris etc from the site and the land allotted to the 

contractor by the Employer and shall clear, level and dress, compact the site as 

required by the Employer. 

Shall put the Employer in undisputed custody and possession of the site and all 

land allotted by the Employer. 

Shall hand over the work in a peaceful manner to the Employer.

All defects/imperfections have been attended and rectified as pointed out by 

the Employer to the full satisfaction of Employer. 

Upon the satisfactory fulfilment by the contractor as stated above, the contractor 

shall be entitled to apply to the Employer for the certificate. If the Employer is satisfied of 

the completion of the work, relative to which the completion certificate has

sought, the Employer shall within fourteen (14) days of the receipt of the application for 

virtual completion certificate, issue a VCC in respect of the work for which the VCC has 

This issuance of a VCC shall be without prejudice to the SBI’s rights and 

contractor’s liabilities under the contract including the contractor’s liability for defects 

liability period nor shall the issuance of VCC in respect of the works or work at any site 

be construed as a waiver of any right or claim of the SBI against the contractor in 

respect of works or work at the site and in respect of which the VCC has been issued.

.0 Work by other agencies 

The SBIIMS/ Architect consultant reserves the rights to use premises and any portion of 

ion of any work not included in the scope of this contract which it 

may desire to have carried out by other persons simultaneously and the contractor shall 
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On successful completion of entire works covered by the contract to the full satisfaction 

of the Employer, the contractor shall ensure that the following works have been 

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s 

Demolish, dismantle and remove the contractor’s site office, temporary works, 

structures including labor sheds/camps and constructions and other items and 

things whatsoever brought upon or erected at the site or any land allotted to the 

SBI and not incorporated in the permanent works. 

Remove all rubbish, debris etc from the site and the land allotted to the 

contractor by the Employer and shall clear, level and dress, compact the site as 

in undisputed custody and possession of the site and all 

Shall hand over the work in a peaceful manner to the Employer. 

All defects/imperfections have been attended and rectified as pointed out by 

Upon the satisfactory fulfilment by the contractor as stated above, the contractor 

shall be entitled to apply to the Employer for the certificate. If the Employer is satisfied of 

the completion of the work, relative to which the completion certificate has been 

sought, the Employer shall within fourteen (14) days of the receipt of the application for 

virtual completion certificate, issue a VCC in respect of the work for which the VCC has 

o the SBI’s rights and 

contractor’s liabilities under the contract including the contractor’s liability for defects 

liability period nor shall the issuance of VCC in respect of the works or work at any site 

the SBI against the contractor in 

respect of works or work at the site and in respect of which the VCC has been issued. 

The SBIIMS/ Architect consultant reserves the rights to use premises and any portion of 

ion of any work not included in the scope of this contract which it 

may desire to have carried out by other persons simultaneously and the contractor shall 
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not allow but also extend reasonable facilities for the execution of such work. The 

contractor however shall not be provided any plant or material for the execution of 

such work except by special arrangement with the SBIIMS. Such work shall be carried 

out in such manner as not to impede the progress of the works included in the contract

25.0 Insurance of Works 

Contractor will have to obtain the following insurance covers for the full tenure of the 

work to cover risks detailed in the following pares/clauses:

 

i) Contractor’s All Risk Policy including third party compensation as detailed 

below. 

 

ii) Workmen Compensation Policy.

 

25.1 Without limiting his obligations and responsibilities under the contract the 

contractor shall insure in the joint names of the Employer and the contractor against all 

loss or damages from whatever cause arising other than the exc

he is responsible under the terms of contract and in such a manner that the Employer 

and contractor are covere

covered during the period of maintenance for loss or damage ar

occurring prior to the commencement of the period of maintenance and for any loss or 

damage occasioned by the contractor in the course of any operations carried out by 

him for the purpose of complying with his obligations under clause.

a) The works for the time being executed to the estimated current Contract value 

thereof, or such additional sum as may be specified together with the materials 

for incorporation in the works at their replacement value.

 

b) The constructional plant and other thi

contractor to the replacement value of such constructional plant and other 

things. 

 

c) Such insurance shall be effected with an insurer and in terms approved by the 

Employer which approval shall not be unreasonably withheld a

shall whenever required produce to the Employer the policy of insurance and 

the receipts for payment of the current premiums

25.2 Damage to persons and property: 

contract provides otherwise indemnify the Employer against all losses and claims in 

respect of injuries or damages to any person or material or physical damage to any 

property whatsoever which may arise out

 

not allow but also extend reasonable facilities for the execution of such work. The 

er shall not be provided any plant or material for the execution of 

such work except by special arrangement with the SBIIMS. Such work shall be carried 

out in such manner as not to impede the progress of the works included in the contract

Contractor will have to obtain the following insurance covers for the full tenure of the 

work to cover risks detailed in the following pares/clauses: 

Contractor’s All Risk Policy including third party compensation as detailed 

Compensation Policy. 

Without limiting his obligations and responsibilities under the contract the 

contractor shall insure in the joint names of the Employer and the contractor against all 

loss or damages from whatever cause arising other than the excepted risks, for which 

he is responsible under the terms of contract and in such a manner that the Employer 

and contractor are covered for the period stipulated in clause 28 of GCC and are also 

covered during the period of maintenance for loss or damage ar

occurring prior to the commencement of the period of maintenance and for any loss or 

damage occasioned by the contractor in the course of any operations carried out by 

him for the purpose of complying with his obligations under clause. 

The works for the time being executed to the estimated current Contract value 

thereof, or such additional sum as may be specified together with the materials 

for incorporation in the works at their replacement value. 

The constructional plant and other things brought on to the site by the 

contractor to the replacement value of such constructional plant and other 

Such insurance shall be effected with an insurer and in terms approved by the 

Employer which approval shall not be unreasonably withheld a

shall whenever required produce to the Employer the policy of insurance and 

the receipts for payment of the current premiums 

.2 Damage to persons and property: The contractor shall, except if and so far as the 

contract provides otherwise indemnify the Employer against all losses and claims in 

respect of injuries or damages to any person or material or physical damage to any 

property whatsoever which may arise out of or in consequence of the execution and 
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not allow but also extend reasonable facilities for the execution of such work. The 

er shall not be provided any plant or material for the execution of 

such work except by special arrangement with the SBIIMS. Such work shall be carried 

out in such manner as not to impede the progress of the works included in the contract 

Contractor will have to obtain the following insurance covers for the full tenure of the 

Contractor’s All Risk Policy including third party compensation as detailed 

Without limiting his obligations and responsibilities under the contract the 

contractor shall insure in the joint names of the Employer and the contractor against all 

epted risks, for which 

he is responsible under the terms of contract and in such a manner that the Employer 

of GCC and are also 

covered during the period of maintenance for loss or damage arising from a cause, 

occurring prior to the commencement of the period of maintenance and for any loss or 

damage occasioned by the contractor in the course of any operations carried out by 

 

The works for the time being executed to the estimated current Contract value 

thereof, or such additional sum as may be specified together with the materials 

ngs brought on to the site by the 

contractor to the replacement value of such constructional plant and other 

Such insurance shall be effected with an insurer and in terms approved by the 

Employer which approval shall not be unreasonably withheld and the contractor 

shall whenever required produce to the Employer the policy of insurance and 

The contractor shall, except if and so far as the 

contract provides otherwise indemnify the Employer against all losses and claims in 

respect of injuries or damages to any person or material or physical damage to any 

of or in consequence of the execution and 
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maintenance of the works and against all claims proceedings, damages, costs, 

charges and expenses whatsoever in respect of or in relation thereto except any 

compensation of damages for or with respect to :

a) The permanent use or occupation of land by or any part thereof.

 

b) The right of Employer to execute the works or any part thereof, on, over, under, in 

or through any lands.

 

c) Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract.

 

d) Injuries or damage to persons or property resulting from any act or neglect of the 

Employer, their agents, employees or other contractors not being employed by 

the contractor or in respect of an

charges and expenses in respect thereof or in relation thereto or where the injury 

or damage was contributed to by the contractor, his servants or agents such 

part of the compensation as may be just and equitable havi

extent of the responsibility of the Employer , their employees, or agents or other 

employees, or agents or other contractors for the damage or injury.

25.3 Contractor to indemnify Employer: 

against all claims, proceedings, damages, costs, charges and expenses in respect of 

the matters referred to in the provision sub

25.4 The contractor shall fully indemnify and keep indemnified the Employer against any 

action, claim, or proceeding relating to infringement or use of any patent or design or 

any alleged patent or design rights and shall pay any royalties which may be payable 

in respect of any article or part thereof included in the contract. In the event of any 

claim made under or action brought against Employer in respect of such matters as 

aforesaid the contractor shall be immediately notified thereof and the contractor shall 

be at liberty, at his own expenses to settle any dispute or to conduct any litigation that 

may arise there from, provided that the contractor shall not be liable to indemnify the 

Employer if the infringement of the patent or design or any alleged patent or design 

right is the direct result of an order passed by the Consultant in this behalf.

25.5 Third Party Insurance 

25.5.1 Before commencing the execution of the work 

limiting his obligations and 

against his liability for any material or physical damage, loss, or injury which may 

occur to any property including that of SBI, or to any person, including any 

employee of the SBI, by or arising out of the execution of the works or in the 

 

maintenance of the works and against all claims proceedings, damages, costs, 

charges and expenses whatsoever in respect of or in relation thereto except any 

compensation of damages for or with respect to : 

manent use or occupation of land by or any part thereof.

The right of Employer to execute the works or any part thereof, on, over, under, in 

or through any lands. 

Injuries or damages to persons or properties which are unavoidable result of the 

or maintenance of the works in accordance with the contract.

Injuries or damage to persons or property resulting from any act or neglect of the 

Employer, their agents, employees or other contractors not being employed by 

the contractor or in respect of any claims, proceedings, damages, costs, 

charges and expenses in respect thereof or in relation thereto or where the injury 

or damage was contributed to by the contractor, his servants or agents such 

part of the compensation as may be just and equitable havi

extent of the responsibility of the Employer , their employees, or agents or other 

employees, or agents or other contractors for the damage or injury.

.3 Contractor to indemnify Employer: The contractor shall indemnify the Employer 

st all claims, proceedings, damages, costs, charges and expenses in respect of 

the matters referred to in the provision sub-clause of this clause. 

The contractor shall fully indemnify and keep indemnified the Employer against any 

ceeding relating to infringement or use of any patent or design or 

any alleged patent or design rights and shall pay any royalties which may be payable 

in respect of any article or part thereof included in the contract. In the event of any 

or action brought against Employer in respect of such matters as 

aforesaid the contractor shall be immediately notified thereof and the contractor shall 

be at liberty, at his own expenses to settle any dispute or to conduct any litigation that 

here from, provided that the contractor shall not be liable to indemnify the 

Employer if the infringement of the patent or design or any alleged patent or design 

right is the direct result of an order passed by the Consultant in this behalf.

Before commencing the execution of the work the contractor but without 

limiting his obligations and responsibilities under clause 26.0 of GCC shall insure 

for any material or physical damage, loss, or injury which may 

occur to any property including that of SBI, or to any person, including any 

employee of the SBI, by or arising out of the execution of the works or in the 
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maintenance of the works and against all claims proceedings, damages, costs, 

charges and expenses whatsoever in respect of or in relation thereto except any 

manent use or occupation of land by or any part thereof. 

The right of Employer to execute the works or any part thereof, on, over, under, in 

Injuries or damages to persons or properties which are unavoidable result of the 

or maintenance of the works in accordance with the contract. 

Injuries or damage to persons or property resulting from any act or neglect of the 

Employer, their agents, employees or other contractors not being employed by 

y claims, proceedings, damages, costs, 

charges and expenses in respect thereof or in relation thereto or where the injury 

or damage was contributed to by the contractor, his servants or agents such 

part of the compensation as may be just and equitable having regard to the 

extent of the responsibility of the Employer , their employees, or agents or other 

employees, or agents or other contractors for the damage or injury. 

The contractor shall indemnify the Employer 

st all claims, proceedings, damages, costs, charges and expenses in respect of 

The contractor shall fully indemnify and keep indemnified the Employer against any 

ceeding relating to infringement or use of any patent or design or 

any alleged patent or design rights and shall pay any royalties which may be payable 

in respect of any article or part thereof included in the contract. In the event of any 

or action brought against Employer in respect of such matters as 

aforesaid the contractor shall be immediately notified thereof and the contractor shall 

be at liberty, at his own expenses to settle any dispute or to conduct any litigation that 

here from, provided that the contractor shall not be liable to indemnify the 

Employer if the infringement of the patent or design or any alleged patent or design 

right is the direct result of an order passed by the Consultant in this behalf. 

the contractor but without 

.0 of GCC shall insure 

for any material or physical damage, loss, or injury which may 

occur to any property including that of SBI, or to any person, including any 

employee of the SBI, by or arising out of the execution of the works or in the 
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carrying out of the contract, otherw

provision to clause 2

25.5.2 Minimum Amount of Third Party Insurance

Such insurance shall be affected with an insurer and in terms approved by the 

SBI which approval shall not be reasonably withhel

stated below. The contractor shall, whenever required, produce to the 

SBI/Consultant the policy or policies of insurance cover and receipts for payment 

of the current premiums

25.5.3 The minimum insurance cover for physical property, injury, and death is 

Rs.5.0 lacs per occurrence with the number of occurrences limited to four. After 

each occurrence contractor will pay additional premium necessary to make 

insurance valid for four occu

25.6 Accident or Injury to Workmen

25.6.1 The Employer shall not be liable for or in respect of any damages or 

compensation payable at law in respect or in consequence of any accident or 

injury to any workmen or other person in the employme

any sub-contractor, save and except an accident or injury resulting from any act 

or default of the Employer or their agents, or employees. The contractor shall 

indemnify and keep indemnified Employer against all such damages and 

compensation, save and except as aforesaid and against all claims, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in 

relation thereto 

25.6.2. Insurance against accidents etc to workmen: 

against such liability with an insurer approved by the Employer during the whole 

of the time any person employed by him on the works and shall, when required, 

produce to the Employer such policy of insurance and receipt for payment of 

the current premium. Provided alwa

by any sub-contractor the contractor’s obligation to insure as aforesaid under 

this sub-clause shall be satisfied if the sub contractor shall have insured against 

the liability in respect of such persons in such 

indemnified under the policy but the contractor shall require such sub

to produce to the Employer when required such policy of insurance and the 

receipt for the payment of the current premium.

25.6.3 Remedy on Contractor’

and keep in force the insurance referred to above or any other insurance which 

he may be required to effect under the terms of contract, then and in any such 

 

carrying out of the contract, otherwise than due to the matters referred 

provision to clause 26.0 thereof. 

.5.2 Minimum Amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the 

SBI which approval shall not be reasonably withheld and for at least the amount 

stated below. The contractor shall, whenever required, produce to the 

SBI/Consultant the policy or policies of insurance cover and receipts for payment 

of the current premiums 

The minimum insurance cover for physical property, injury, and death is 

Rs.5.0 lacs per occurrence with the number of occurrences limited to four. After 

each occurrence contractor will pay additional premium necessary to make 

insurance valid for four occurrences always. 

.6 Accident or Injury to Workmen 

The Employer shall not be liable for or in respect of any damages or 

compensation payable at law in respect or in consequence of any accident or 

injury to any workmen or other person in the employment of the contractor or 

contractor, save and except an accident or injury resulting from any act 

or default of the Employer or their agents, or employees. The contractor shall 

indemnify and keep indemnified Employer against all such damages and 

pensation, save and except as aforesaid and against all claims, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in 

Insurance against accidents etc to workmen: The contractor shall insure 

liability with an insurer approved by the Employer during the whole 

of the time any person employed by him on the works and shall, when required, 

produce to the Employer such policy of insurance and receipt for payment of 

the current premium. Provided always that, in respect of any persons employed 

contractor the contractor’s obligation to insure as aforesaid under 

clause shall be satisfied if the sub contractor shall have insured against 

the liability in respect of such persons in such manner that Employer is 

indemnified under the policy but the contractor shall require such sub

to produce to the Employer when required such policy of insurance and the 

receipt for the payment of the current premium. 

.6.3 Remedy on Contractor’s failure to insure: If the contractor fails to effect 

and keep in force the insurance referred to above or any other insurance which 

he may be required to effect under the terms of contract, then and in any such 
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ise than due to the matters referred to in the 

Such insurance shall be affected with an insurer and in terms approved by the 

d and for at least the amount 

stated below. The contractor shall, whenever required, produce to the 

SBI/Consultant the policy or policies of insurance cover and receipts for payment 

The minimum insurance cover for physical property, injury, and death is 

Rs.5.0 lacs per occurrence with the number of occurrences limited to four. After 

each occurrence contractor will pay additional premium necessary to make 

The Employer shall not be liable for or in respect of any damages or 

compensation payable at law in respect or in consequence of any accident or 

nt of the contractor or 

contractor, save and except an accident or injury resulting from any act 

or default of the Employer or their agents, or employees. The contractor shall 

indemnify and keep indemnified Employer against all such damages and 

pensation, save and except as aforesaid and against all claims, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in 

The contractor shall insure 

liability with an insurer approved by the Employer during the whole 

of the time any person employed by him on the works and shall, when required, 

produce to the Employer such policy of insurance and receipt for payment of 

ys that, in respect of any persons employed 

contractor the contractor’s obligation to insure as aforesaid under 

clause shall be satisfied if the sub contractor shall have insured against 

manner that Employer is 

indemnified under the policy but the contractor shall require such sub-contractor 

to produce to the Employer when required such policy of insurance and the 

If the contractor fails to effect 

and keep in force the insurance referred to above or any other insurance which 

he may be required to effect under the terms of contract, then and in any such 
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case the Employer may effect and keep in fo

such premium or premiums as may be necessary for that purpose and from time 

to time deduct the amount so paid by the Employer as aforesaid from any 

amount due or which may become due to the contractor, or recover the same 

as debt from the contractor.

25.6.4. Without prejudice to the other rights of the Employer against contractors, 

in respect of such default, the employer shall be entitled to deduct from any 

sums payable to the contractor the amount of any damages costs, charg

and other expenses paid by the Employer and which are payable by the 

contractors under this clause. The contractor shall upon settlement by the insurer 

of any claim made against the insurer pursuant to a policy taken under this 

clause, proceed with due

damaged. In this event all the monies received from the insurer in respect of 

such damage shall be paid to the contractor and the contractor shall not be 

entitled to any further payment in respect of t

rebuilding or repairing of the materials or goods destroyed or damaged.

26.0 Commencement of Works

The date of commencement of the work will be reckoned as the recorded date of 

handing over site or 10 days

tender by the Employer whichever is later.

 

27.0 Time for completion 

Time is the essence of the contract and shall be strictly observed by the contractor. The 

entire work shall be completed within a pe

commencement. If required in the contract or as directed by the Employer, the 

contractor shall complete certain portions of work before completion of the entire 

work. However the completion date shall be reckoned as the dat

work is completed as per the terms of the contract.

28.0 Extension of Time 

If, in the opinion of the Employer, the work be delayed for reasons beyond the control 

of the contractor, Bank to grant a fair and reasonable extension of time for completion 

of work as per the terms of contract. If the contractor needs an extension of tim

completion of work or if the completion of work is likely to be delayed for any reasons 

beyond the due date of completion as stipulated in the contract, the contractor shall 

apply to the Employer in writing immediately and while applying for exte

he shall furnish the reasons in detail and his justification if any, for the delays. While 

granting extension of time the contractor shall be informed the period extended time 

which will qualify for levy of liquidated damages. For the balance

original stipulated period and duly sanctioned extension of time by the Employer the 

 

case the Employer may effect and keep in force any such insurance and pay 

such premium or premiums as may be necessary for that purpose and from time 

to time deduct the amount so paid by the Employer as aforesaid from any 

amount due or which may become due to the contractor, or recover the same 

debt from the contractor. 

Without prejudice to the other rights of the Employer against contractors, 

in respect of such default, the employer shall be entitled to deduct from any 

sums payable to the contractor the amount of any damages costs, charg

and other expenses paid by the Employer and which are payable by the 

contractors under this clause. The contractor shall upon settlement by the insurer 

of any claim made against the insurer pursuant to a policy taken under this 

clause, proceed with due diligence to rebuild or repair the works destroyed or 

damaged. In this event all the monies received from the insurer in respect of 

such damage shall be paid to the contractor and the contractor shall not be 

entitled to any further payment in respect of the expenditure incurred for 

rebuilding or repairing of the materials or goods destroyed or damaged.

.0 Commencement of Works 

The date of commencement of the work will be reckoned as the recorded date of 

10 days from the date of issue of letter of acceptance of the 

tender by the Employer whichever is later. 

 

Time is the essence of the contract and shall be strictly observed by the contractor. The 

entire work shall be completed within a period of 45 days 

commencement. If required in the contract or as directed by the Employer, the 

contractor shall complete certain portions of work before completion of the entire 

work. However the completion date shall be reckoned as the date by which the whole 

work is completed as per the terms of the contract. 

If, in the opinion of the Employer, the work be delayed for reasons beyond the control 

of the contractor, Bank to grant a fair and reasonable extension of time for completion 

of work as per the terms of contract. If the contractor needs an extension of tim

completion of work or if the completion of work is likely to be delayed for any reasons 

beyond the due date of completion as stipulated in the contract, the contractor shall 

apply to the Employer in writing immediately and while applying for exte

he shall furnish the reasons in detail and his justification if any, for the delays. While 

granting extension of time the contractor shall be informed the period extended time 

which will qualify for levy of liquidated damages. For the balance

original stipulated period and duly sanctioned extension of time by the Employer the 
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rce any such insurance and pay 

such premium or premiums as may be necessary for that purpose and from time 

to time deduct the amount so paid by the Employer as aforesaid from any 

amount due or which may become due to the contractor, or recover the same 

Without prejudice to the other rights of the Employer against contractors, 

in respect of such default, the employer shall be entitled to deduct from any 

sums payable to the contractor the amount of any damages costs, charges, 

and other expenses paid by the Employer and which are payable by the 

contractors under this clause. The contractor shall upon settlement by the insurer 

of any claim made against the insurer pursuant to a policy taken under this 

diligence to rebuild or repair the works destroyed or 

damaged. In this event all the monies received from the insurer in respect of 

such damage shall be paid to the contractor and the contractor shall not be 

he expenditure incurred for 

rebuilding or repairing of the materials or goods destroyed or damaged. 

The date of commencement of the work will be reckoned as the recorded date of 

from the date of issue of letter of acceptance of the 

Time is the essence of the contract and shall be strictly observed by the contractor. The 

 from the date of 

commencement. If required in the contract or as directed by the Employer, the 

contractor shall complete certain portions of work before completion of the entire 

e by which the whole 

If, in the opinion of the Employer, the work be delayed for reasons beyond the control 

of the contractor, Bank to grant a fair and reasonable extension of time for completion 

of work as per the terms of contract. If the contractor needs an extension of time for the 

completion of work or if the completion of work is likely to be delayed for any reasons 

beyond the due date of completion as stipulated in the contract, the contractor shall 

apply to the Employer in writing immediately and while applying for extension of time 

he shall furnish the reasons in detail and his justification if any, for the delays. While 

granting extension of time the contractor shall be informed the period extended time 

which will qualify for levy of liquidated damages. For the balance period in excess of 

original stipulated period and duly sanctioned extension of time by the Employer the 
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provision of liquidated damages as stated under clause 8 of GCC shall become 

applicable. 

29.0 Rate of progress 

Whole of the materials, plant and labou

mode, manner and speed of execution and maintenance of the works are to be of 

kind and conducted in a manner to the satisfaction of the Architect/ consultant /SBIIMS 

should the rate of progress of the work or any 

opinion of the Architect/ consultant too slow to ensure the completion of the whole of 

the work by the prescribed time for completion the Architect/ consultant /SBIIMS shall 

thereupon take such steps as considered nece

expedite progress so as to complete the works the works by the prescribed time or 

extended time. Such communications from the Architect/ consultant /SBIIMS neither 

shall relieve the contractor from fulfilling obligatio

entitled to raise any claims arising of such directions.

30.0 Work during night and holidays

Subject to any provision to the contrary contained in the contract no permanent work 

shall save as herein provided be carried 

permission in writing of Architect/ consultant /SBIIMS, save when the work is 

unavoidable or absolutely necessary for the saving of life of property or for the safety of 

the work in which case the contractor shal

consultant. However the provisions of the clause shall not be applicable in the case of 

any work which becomes essential to carry by rotary or double shifts in order to achieve 

the progress and quality of the part of the

with the prior approval of the Architect/ consultant/SBIIMS at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried 

out without unreasonable noise and 

31.0 No compensation for restrictions of work

If at any time after acceptance of the tender SBIIMS shall decide to abandon or 

reduce the scope of work for any reason whatsoever and hence not required the 

whole or any work to be carried out. 

to that effect to the contractor and the contractor shall act accordingly. In the matter, 

the Contractor shall have no claim to any payment of compensation or otherwise 

whatsoever, on account of any pro

the execution of the work fully but which he did not derive in consequence of the 

foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of 

actually and bonafide brought to the site of the work by the contractor and rendered    

 

provision of liquidated damages as stated under clause 8 of GCC shall become 

Whole of the materials, plant and labour to be provided be the contractor and the 

mode, manner and speed of execution and maintenance of the works are to be of 

kind and conducted in a manner to the satisfaction of the Architect/ consultant /SBIIMS 

should the rate of progress of the work or any part thereof be at any time be in the 

opinion of the Architect/ consultant too slow to ensure the completion of the whole of 

the work by the prescribed time for completion the Architect/ consultant /SBIIMS shall 

thereupon take such steps as considered necessary by the Architect/ consultant to 

expedite progress so as to complete the works the works by the prescribed time or 

extended time. Such communications from the Architect/ consultant /SBIIMS neither 

shall relieve the contractor from fulfilling obligations under the contract nor will he be 

entitled to raise any claims arising of such directions. 

30.0 Work during night and holidays 

Subject to any provision to the contrary contained in the contract no permanent work 

shall save as herein provided be carried on during the night or holidays without the 

permission in writing of Architect/ consultant /SBIIMS, save when the work is 

unavoidable or absolutely necessary for the saving of life of property or for the safety of 

the work in which case the contractor shall immediately advice the Architect/ 

consultant. However the provisions of the clause shall not be applicable in the case of 

any work which becomes essential to carry by rotary or double shifts in order to achieve 

the progress and quality of the part of the works being technically required/ continued 

with the prior approval of the Architect/ consultant/SBIIMS at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried 

out without unreasonable noise and disturbance. 

.0 No compensation for restrictions of work 

If at any time after acceptance of the tender SBIIMS shall decide to abandon or 

reduce the scope of work for any reason whatsoever and hence not required the 

whole or any work to be carried out. The Architect/consultant shall give notice in writing 

to that effect to the contractor and the contractor shall act accordingly. In the matter, 

the Contractor shall have no claim to any payment of compensation or otherwise 

whatsoever, on account of any profit or advantage which he might have derived from 

the execution of the work fully but which he did not derive in consequence of the 

foreclosure of the whole or part of the work. 

Provided that the contractor shall be paid the charges on the cartage only of 

actually and bonafide brought to the site of the work by the contractor and rendered    
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provision of liquidated damages as stated under clause 8 of GCC shall become 

r to be provided be the contractor and the 

mode, manner and speed of execution and maintenance of the works are to be of 

kind and conducted in a manner to the satisfaction of the Architect/ consultant /SBIIMS 

part thereof be at any time be in the 

opinion of the Architect/ consultant too slow to ensure the completion of the whole of 

the work by the prescribed time for completion the Architect/ consultant /SBIIMS shall 

ssary by the Architect/ consultant to 

expedite progress so as to complete the works the works by the prescribed time or 

extended time. Such communications from the Architect/ consultant /SBIIMS neither 

ns under the contract nor will he be 

Subject to any provision to the contrary contained in the contract no permanent work 

on during the night or holidays without the 

permission in writing of Architect/ consultant /SBIIMS, save when the work is 

unavoidable or absolutely necessary for the saving of life of property or for the safety of 

l immediately advice the Architect/ 

consultant. However the provisions of the clause shall not be applicable in the case of 

any work which becomes essential to carry by rotary or double shifts in order to achieve 

works being technically required/ continued 

with the prior approval of the Architect/ consultant/SBIIMS at no extra cost to the SBI. 

All work at night after obtaining approval from competent authorities shall be carried 

If at any time after acceptance of the tender SBIIMS shall decide to abandon or 

reduce the scope of work for any reason whatsoever and hence not required the 

The Architect/consultant shall give notice in writing 

to that effect to the contractor and the contractor shall act accordingly. In the matter, 

the Contractor shall have no claim to any payment of compensation or otherwise 

fit or advantage which he might have derived from 

the execution of the work fully but which he did not derive in consequence of the 

Provided that the contractor shall be paid the charges on the cartage only of materials 

actually and bonafide brought to the site of the work by the contractor and rendered    
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surplus as a result of the abandonment, curtailment of the work or any portion thereof 

and then taken back by the contractor, provided however that the Archit

Consultant shall have in such cases the option of taking over all or any such materials at 

their purchase price or a local current rate whichever is less. 

In case of such stores having been issued from SBIIMS stores and returned by the 

contractor to stores, credit shall be given to him at the rates not exceeding those at 

which were originally issued to the contractor after taking into considerations and 

deduction for claims on account of any deterioration or damage while in the custody 

of the contractor and in his respect the decision of Architect /consultant/SBIIMS shall be 

final. 

32.0 Suspension of work 

i) The contractor shall, on receipt of the order in writing of the SBI (whose decision shall 

be final and binding on the contractor) suspend the prog

thereof for such time and in such manner as SBI may consider necessary so as not 

cause any damage or injury to the work already done or endanger the safety thereof 

for any of following reasons.

a) On account any default on the part 

b) For proper execution of the works or part thereof for reasons other than the 

default of the contractor, or

c) For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to

the extent necessary and carry out the instructions given in that behalf by the 

Consultant. 

ii) If the suspension is ordered for reasons (b) and (c) in sub

The contractor shall be entitled to an extension of time equal to the period of eve

such suspension. No compensation whatsoever shall be paid on this account.

33.0 Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor shall 

have rendered himself liable to p

security deposit the Employer shall have the power to adopt any of the following 

course as they may deem best suited to the interest of the SBI

a) To rescind the contract (of which rescission notice in writing

the Employer shall be conclusive evidence) and in which case the security 

deposit of the contractor shall be forfeited and be absolutely at the disposal of 

Employee. 

 

surplus as a result of the abandonment, curtailment of the work or any portion thereof 

and then taken back by the contractor, provided however that the Archit

Consultant shall have in such cases the option of taking over all or any such materials at 

their purchase price or a local current rate whichever is less.  

In case of such stores having been issued from SBIIMS stores and returned by the 

stores, credit shall be given to him at the rates not exceeding those at 

which were originally issued to the contractor after taking into considerations and 

deduction for claims on account of any deterioration or damage while in the custody 

or and in his respect the decision of Architect /consultant/SBIIMS shall be 

 

The contractor shall, on receipt of the order in writing of the SBI (whose decision shall 

be final and binding on the contractor) suspend the progress of works or any part 

thereof for such time and in such manner as SBI may consider necessary so as not 

cause any damage or injury to the work already done or endanger the safety thereof 

for any of following reasons. 

On account any default on the part of the contractor, or 

For proper execution of the works or part thereof for reasons other than the 

default of the contractor, or 

For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to

the extent necessary and carry out the instructions given in that behalf by the 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of eve

such suspension. No compensation whatsoever shall be paid on this account.

.0 Action when the whole security deposit is forfeited 

In any case in which under any clause or clauses of this contract, the Contractor shall 

have rendered himself liable to pay compensation amounting to the whole of his 

security deposit the Employer shall have the power to adopt any of the following 

course as they may deem best suited to the interest of the SBIIMS. 

To rescind the contract (of which rescission notice in writing 

the Employer shall be conclusive evidence) and in which case the security 

deposit of the contractor shall be forfeited and be absolutely at the disposal of 
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surplus as a result of the abandonment, curtailment of the work or any portion thereof 

and then taken back by the contractor, provided however that the Architect/ 

Consultant shall have in such cases the option of taking over all or any such materials at 

In case of such stores having been issued from SBIIMS stores and returned by the 

stores, credit shall be given to him at the rates not exceeding those at 

which were originally issued to the contractor after taking into considerations and 

deduction for claims on account of any deterioration or damage while in the custody 

or and in his respect the decision of Architect /consultant/SBIIMS shall be 

The contractor shall, on receipt of the order in writing of the SBI (whose decision shall 

ress of works or any part 

thereof for such time and in such manner as SBI may consider necessary so as not 

cause any damage or injury to the work already done or endanger the safety thereof 

For proper execution of the works or part thereof for reasons other than the 

The contractor shall, during such suspension, properly protect and secure the works to 

the extent necessary and carry out the instructions given in that behalf by the 

para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every 

such suspension. No compensation whatsoever shall be paid on this account. 

In any case in which under any clause or clauses of this contract, the Contractor shall 

ay compensation amounting to the whole of his 

security deposit the Employer shall have the power to adopt any of the following 

 to the contractor by 

the Employer shall be conclusive evidence) and in which case the security 

deposit of the contractor shall be forfeited and be absolutely at the disposal of 



 
 

 

SBIIMS/GHY 
 

 

b) To employ labor paid by the Employer and to supply materials to 

work, or any part of the work, debiting the contractor with the cost of the labor 

and materials (the cost of such labor and materials as worked out by the 

Employer shall be final and conclusive against the contractor) and crediting him 

with the value of the work done, in all respects in the same manner and at the 

same manner and at the same rates as if it had been carried out by the 

contractor under the terms of this contract the certificate of Employer as to the 

value of work done shall be fi

 

c) To measure up the work of the contractor, and to take such part thereof as shall 

be unexecuted, out of his hands, and to give it to another contractor to 

complete in which case any expenses which may be incurred 

sum which would have been paid to the original contractor, if the whole work 

had been executed by him (of the amount of which excess the certificates in 

writing of the Employer shall be final and conclusive) shall be borne by original 

contractor and may be deducted from any money due to him by Employer 

under the contract or otherwise, or from his security deposit or the proceeds of 

sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the Employer t

shall have no claim to compensation for any loss sustained by him by reasons of his 

having purchased or procured any material or entered into any engagements or make 

any advances on account of, or with a view to the execution of the work or t

performance of the contract and in case the contract shall be rescinded under the 

provision aforesaid, the contractor shall not be entitled to recover or to be paid any 

sum or any work thereto for actually performed under this contract, unless, and unti

Employer will have certified in writing the performance of such work and the value 

payable in respect thereof, and he shall only be entitled to be paid the value so 

certified. 

34.0 Bank’s Right to Terminate the Contract

If the contractor being an ind

adjusted an insolvent or being an incorporated company shall have an order for 

compulsory winding up voluntarily or subject to the supervision of Govt and of the 

Official Assignee of the liquidat

unable within seven days after notice to him to do so, to show to the reasonable 

satisfaction of the Employer that he is able to carry out and fulfill the contract, and to 

give security therefore if so r

 

To employ labor paid by the Employer and to supply materials to 

work, or any part of the work, debiting the contractor with the cost of the labor 

and materials (the cost of such labor and materials as worked out by the 

Employer shall be final and conclusive against the contractor) and crediting him 

he value of the work done, in all respects in the same manner and at the 

same manner and at the same rates as if it had been carried out by the 

contractor under the terms of this contract the certificate of Employer as to the 

value of work done shall be final and conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as shall 

be unexecuted, out of his hands, and to give it to another contractor to 

complete in which case any expenses which may be incurred 

sum which would have been paid to the original contractor, if the whole work 

had been executed by him (of the amount of which excess the certificates in 

writing of the Employer shall be final and conclusive) shall be borne by original 

ractor and may be deducted from any money due to him by Employer 

under the contract or otherwise, or from his security deposit or the proceeds of 

sale thereof, or sufficient part thereof. 

In the event of any of above courses being adopted by the Employer t

shall have no claim to compensation for any loss sustained by him by reasons of his 

having purchased or procured any material or entered into any engagements or make 

any advances on account of, or with a view to the execution of the work or t

performance of the contract and in case the contract shall be rescinded under the 

provision aforesaid, the contractor shall not be entitled to recover or to be paid any 

sum or any work thereto for actually performed under this contract, unless, and unti

Employer will have certified in writing the performance of such work and the value 

payable in respect thereof, and he shall only be entitled to be paid the value so 

.0 Bank’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 

adjusted an insolvent or being an incorporated company shall have an order for 

compulsory winding up voluntarily or subject to the supervision of Govt and of the 

Official Assignee of the liquidator in such acts of insolvency or winding up shall be 

unable within seven days after notice to him to do so, to show to the reasonable 

satisfaction of the Employer that he is able to carry out and fulfill the contract, and to 

give security therefore if so required by the Employer. 
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To employ labor paid by the Employer and to supply materials to carry out the 

work, or any part of the work, debiting the contractor with the cost of the labor 

and materials (the cost of such labor and materials as worked out by the 

Employer shall be final and conclusive against the contractor) and crediting him 

he value of the work done, in all respects in the same manner and at the 

same manner and at the same rates as if it had been carried out by the 

contractor under the terms of this contract the certificate of Employer as to the 

nal and conclusive against the contractor. 

To measure up the work of the contractor, and to take such part thereof as shall 

be unexecuted, out of his hands, and to give it to another contractor to 

complete in which case any expenses which may be incurred in excess of the 

sum which would have been paid to the original contractor, if the whole work 

had been executed by him (of the amount of which excess the certificates in 

writing of the Employer shall be final and conclusive) shall be borne by original 

ractor and may be deducted from any money due to him by Employer 

under the contract or otherwise, or from his security deposit or the proceeds of 

In the event of any of above courses being adopted by the Employer the contractor 

shall have no claim to compensation for any loss sustained by him by reasons of his 

having purchased or procured any material or entered into any engagements or make 

any advances on account of, or with a view to the execution of the work or the 

performance of the contract and in case the contract shall be rescinded under the 

provision aforesaid, the contractor shall not be entitled to recover or to be paid any 

sum or any work thereto for actually performed under this contract, unless, and until the 

Employer will have certified in writing the performance of such work and the value 

payable in respect thereof, and he shall only be entitled to be paid the value so 

ividual or a firm commit any ‘Act of Insolvency’ or shall be 

adjusted an insolvent or being an incorporated company shall have an order for 

compulsory winding up voluntarily or subject to the supervision of Govt and of the 

or in such acts of insolvency or winding up shall be 

unable within seven days after notice to him to do so, to show to the reasonable 

satisfaction of the Employer that he is able to carry out and fulfill the contract, and to 
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Or if the contractor (whether an individual firm or incorporated Company) shall suffer 

execution to be issued or shall suffer any payment under this contract to be attached 

by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the Employer 

through the Consultant or shall charge or encumber this contract or any payment due 

to which may become due to the contractor there under.

a) Has abandoned the contract; o

 

b) Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from 

the Employer written notice to proceed, or

 

c) Has failed to proceed with the works with such 

such due progress as would enable the works to be completed within the time 

agreed upon, or has failed to remove the materials from the site or to pull down 

and replace work within seven days after written notice from the Emplo

the said materials were condemned and rejected by the Employer under these 

conditions; or has neglected or failed persistently to observe and perform all or 

any of the acts, matters or things by this contract to be observed and performed 

by the contractor for seven days after written notice shall have been given to 

the contractor to observe or perform the same or has to the detriment of good 

workmanship or in defiance of the Employer instructions to the contrary subject 

any part of the contract. Th

withstanding any previous waiver, after giving seven days notice in writing to the 

contractor, determine the contract, but without thereby affecting the powers of 

the Employer or the obligation and liabiliti

shall continue in force as fully as if the contract had not been so determined and 

as if the works subsequently had been executed by or on behalf of the 

contractor. And, further the Employer, their agents or employee

upon and take possession of the work and all plants, tools, scaffoldings, 

materials, sheds, machineries lying upon the premises or on the adjoining lands 

or roads, use the same by means of their own employees or workmen in carrying 

on and completing the work or by engaging any other contractors or persons to 

complete the work and the contractor shall not in any was interrupt or do any 

act, matter or thing to prevent or hinder such other contractor or other persons 

employed for completing and fin

works. 

When the works shall be completed or as soon thereafter as convenient the 

Employer shall give a notice in writing to the contractor to remove his surplus 

 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 

execution to be issued or shall suffer any payment under this contract to be attached 

by or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the Employer 

through the Consultant or shall charge or encumber this contract or any payment due 

to which may become due to the contractor there under. 

Has abandoned the contract; or 

Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from 

the Employer written notice to proceed, or 

Has failed to proceed with the works with such diligence and failed to make 

such due progress as would enable the works to be completed within the time 

agreed upon, or has failed to remove the materials from the site or to pull down 

and replace work within seven days after written notice from the Emplo

the said materials were condemned and rejected by the Employer under these 

conditions; or has neglected or failed persistently to observe and perform all or 

any of the acts, matters or things by this contract to be observed and performed 

ntractor for seven days after written notice shall have been given to 

the contractor to observe or perform the same or has to the detriment of good 

workmanship or in defiance of the Employer instructions to the contrary subject 

any part of the contract. Then and in any of said cases the Employer may not 

withstanding any previous waiver, after giving seven days notice in writing to the 

contractor, determine the contract, but without thereby affecting the powers of 

the Employer or the obligation and liabilities of the contractor the whole of which 

shall continue in force as fully as if the contract had not been so determined and 

as if the works subsequently had been executed by or on behalf of the 

contractor. And, further the Employer, their agents or employee

upon and take possession of the work and all plants, tools, scaffoldings, 

materials, sheds, machineries lying upon the premises or on the adjoining lands 

or roads, use the same by means of their own employees or workmen in carrying 

eting the work or by engaging any other contractors or persons to 

complete the work and the contractor shall not in any was interrupt or do any 

act, matter or thing to prevent or hinder such other contractor or other persons 

employed for completing and finishing or using the materials and plant for the 

When the works shall be completed or as soon thereafter as convenient the 

Employer shall give a notice in writing to the contractor to remove his surplus 
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Or if the contractor (whether an individual firm or incorporated Company) shall suffer 

execution to be issued or shall suffer any payment under this contract to be attached 

Or shall assign or sublet this contract without the consent in writing of the Employer 

through the Consultant or shall charge or encumber this contract or any payment due 

Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from 

diligence and failed to make 

such due progress as would enable the works to be completed within the time 

agreed upon, or has failed to remove the materials from the site or to pull down 

and replace work within seven days after written notice from the Employer that 

the said materials were condemned and rejected by the Employer under these 

conditions; or has neglected or failed persistently to observe and perform all or 

any of the acts, matters or things by this contract to be observed and performed 

ntractor for seven days after written notice shall have been given to 

the contractor to observe or perform the same or has to the detriment of good 

workmanship or in defiance of the Employer instructions to the contrary subject 

en and in any of said cases the Employer may not 

withstanding any previous waiver, after giving seven days notice in writing to the 

contractor, determine the contract, but without thereby affecting the powers of 

es of the contractor the whole of which 

shall continue in force as fully as if the contract had not been so determined and 

as if the works subsequently had been executed by or on behalf of the 

contractor. And, further the Employer, their agents or employees may enter 

upon and take possession of the work and all plants, tools, scaffoldings, 

materials, sheds, machineries lying upon the premises or on the adjoining lands 

or roads, use the same by means of their own employees or workmen in carrying 

eting the work or by engaging any other contractors or persons to 

complete the work and the contractor shall not in any was interrupt or do any 

act, matter or thing to prevent or hinder such other contractor or other persons 

ishing or using the materials and plant for the 

When the works shall be completed or as soon thereafter as convenient the 

Employer shall give a notice in writing to the contractor to remove his surplus 
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materials and plants and should the contractor 

receipt thereof by him the Employer sell the same by public auction after due 

publication and shall adjust the amount realized by such auction. The contractor 

shall have no right to question any of the act of the Employer

sale of the materials etc.

35.0 Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to 

the meaning of the specifications, design, drawings and instructions herein bef

mentioned and as to the quality of workmanship of materials used on the work or as to 

any other question, claim, right, matter or thing whatsoever in any way arising out of or 

relating to the contract, designs, drawings, specifications, estimates, inst

or these conditions or otherwise concerning the work or the execution or failure to 

execute the same, whether arising during the progress of the work or after the 

cancellation, termination, completion or abandonment thereof shall be dealt 

mentioned hereinafter : 

a) If the contractor considers that he is entitled to any extra payment or 

compensation in respect of the works over and above the amounts admitted as 

payable by the Architect or in case the contractor wants to dispute the vali

of any deductions or recoveries made or proposed to be made from the 

contract or raise any dispute, the Contractor shall forthwith give notice in writing 

of his claim, or dispute to the Circle Head, SBIIMS, Circle Office, Guwahati and 

endorse a copy of the same to the Architect, within 30 days from the date of 

disallowance thereof or the date of deduction or recovery. The said notice shall 

give full particulars of the claim, grounds on which it is based and detailed 

calculations of the amount claimed a

raise any claim nor shall the Bank be in any way liable in respect of any claim by 

the contractor unless notice of such claim shall have been given by the 

contractor to the Circle Head, SBIIMS, Circle Office, Guwa

within the time as aforesaid. The contractor shall be deemed to have waived 

and extinguished all his rights in respect of any claim not notified to the Circle 

Head, SBIIMS, Circle Office, Guwahati in writing in the manner and within 

time aforesaid. 

 

b) Circle Head, SBIIMS, Circle Office, Guwahati shall give his decision in writing on 

the claims notified by the contractor. The contractor may within 30 days of the 

receipt of the decision of the Circle Head, SBIIMS, Circle Office, 

his claims to the conciliating authority namely the Circle Development Officer  

for conciliation along with all details and copies of correspondence exchanged 

between him and the Circle Head, SBIIMS, Circle Office, Guwahati

 

materials and plants and should the contractor fail to do so within 14 days after 

receipt thereof by him the Employer sell the same by public auction after due 

publication and shall adjust the amount realized by such auction. The contractor 

shall have no right to question any of the act of the Employer

sale of the materials etc. 

.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to 

the meaning of the specifications, design, drawings and instructions herein bef

mentioned and as to the quality of workmanship of materials used on the work or as to 

any other question, claim, right, matter or thing whatsoever in any way arising out of or 

relating to the contract, designs, drawings, specifications, estimates, inst

or these conditions or otherwise concerning the work or the execution or failure to 

execute the same, whether arising during the progress of the work or after the 

cancellation, termination, completion or abandonment thereof shall be dealt 

If the contractor considers that he is entitled to any extra payment or 

compensation in respect of the works over and above the amounts admitted as 

payable by the Architect or in case the contractor wants to dispute the vali

of any deductions or recoveries made or proposed to be made from the 

contract or raise any dispute, the Contractor shall forthwith give notice in writing 

of his claim, or dispute to the Circle Head, SBIIMS, Circle Office, Guwahati and 

f the same to the Architect, within 30 days from the date of 

disallowance thereof or the date of deduction or recovery. The said notice shall 

give full particulars of the claim, grounds on which it is based and detailed 

calculations of the amount claimed and the contractor shall not be entitled to 

raise any claim nor shall the Bank be in any way liable in respect of any claim by 

the contractor unless notice of such claim shall have been given by the 

contractor to the Circle Head, SBIIMS, Circle Office, Guwahati in the manner and 

within the time as aforesaid. The contractor shall be deemed to have waived 

and extinguished all his rights in respect of any claim not notified to the Circle 

Head, SBIIMS, Circle Office, Guwahati in writing in the manner and within 

Circle Head, SBIIMS, Circle Office, Guwahati shall give his decision in writing on 

the claims notified by the contractor. The contractor may within 30 days of the 

receipt of the decision of the Circle Head, SBIIMS, Circle Office, 

his claims to the conciliating authority namely the Circle Development Officer  

for conciliation along with all details and copies of correspondence exchanged 

between him and the Circle Head, SBIIMS, Circle Office, Guwahati
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fail to do so within 14 days after 

receipt thereof by him the Employer sell the same by public auction after due 

publication and shall adjust the amount realized by such auction. The contractor 

shall have no right to question any of the act of the Employer incidental to the 

Except where otherwise provided in the contract all questions and disputes relating to 

the meaning of the specifications, design, drawings and instructions herein before 

mentioned and as to the quality of workmanship of materials used on the work or as to 

any other question, claim, right, matter or thing whatsoever in any way arising out of or 

relating to the contract, designs, drawings, specifications, estimates, instructions, orders 

or these conditions or otherwise concerning the work or the execution or failure to 

execute the same, whether arising during the progress of the work or after the 

cancellation, termination, completion or abandonment thereof shall be dealt with as 

If the contractor considers that he is entitled to any extra payment or 

compensation in respect of the works over and above the amounts admitted as 

payable by the Architect or in case the contractor wants to dispute the validity 

of any deductions or recoveries made or proposed to be made from the 

contract or raise any dispute, the Contractor shall forthwith give notice in writing 

of his claim, or dispute to the Circle Head, SBIIMS, Circle Office, Guwahati and 

f the same to the Architect, within 30 days from the date of 

disallowance thereof or the date of deduction or recovery. The said notice shall 

give full particulars of the claim, grounds on which it is based and detailed 

nd the contractor shall not be entitled to 

raise any claim nor shall the Bank be in any way liable in respect of any claim by 

the contractor unless notice of such claim shall have been given by the 

hati in the manner and 

within the time as aforesaid. The contractor shall be deemed to have waived 

and extinguished all his rights in respect of any claim not notified to the Circle 

Head, SBIIMS, Circle Office, Guwahati in writing in the manner and within the 

Circle Head, SBIIMS, Circle Office, Guwahati shall give his decision in writing on 

the claims notified by the contractor. The contractor may within 30 days of the 

receipt of the decision of the Circle Head, SBIIMS, Circle Office, Guwahati submit 

his claims to the conciliating authority namely the Circle Development Officer  

for conciliation along with all details and copies of correspondence exchanged 

between him and the Circle Head, SBIIMS, Circle Office, Guwahati 
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c) If the conciliation proceedings are terminated without settlement of the disputes, 

the contractor shall, within a period of 30 days of termination thereof shall give a 

notice to the concerned Chief General Manager of SBI, LHO, Guwahati for 

appointment of an arbitrator to

claims of the contractor shall be deemed to have been considered absolutely 

barred and waived. 

 

d) Except where the decision has become final, binding and conclusive in terms of 

the contract, all disputes or d

contractor as aforesaid and all claims of the Bank shall be referred for 

adjudication through arbitration by the Sole Arbitrator appointed by the Chief 

General Manager. 

 

e) Also, there will be no objection 

appointed is a Bank Officer and that he had to deal with the matters to which 

the Contract relates in the course of his duties as Bank Officer. If the arbitrator so 

appointed is unable or unwilling to act or r

office due to any reason whatsoever another sole arbitrator shall be appointed 

in the manner aforesaid by the said Chief General Manager. Such person shall 

be entitled to proceed with the reference from the stage at wh

his predecessor. 

 

f) It is a term of this contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each dispute along with the notice 

for appointment of arbitrator.

 

g) It is a term of this contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each dispute along with the notice 

for appointment of arbitrator.

 

h) It is also a term of this contract that no person other than a person appointed

such Chief General Manager aforesaid should act as arbitrator. The conciliation 

and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or re

thereof and the rules made there under.

 

i) It is also a term of the contract that if any fees are payable to the arbitrator these 

shall be paid equally by both the parties. However, no fees will be payable to 

the arbitrator if he is a Bank Officer.

 

 

tion proceedings are terminated without settlement of the disputes, 

the contractor shall, within a period of 30 days of termination thereof shall give a 

notice to the concerned Chief General Manager of SBI, LHO, Guwahati for 

appointment of an arbitrator to adjudicate the notified claims failing which the 

claims of the contractor shall be deemed to have been considered absolutely 

 

Except where the decision has become final, binding and conclusive in terms of 

the contract, all disputes or differences arising out of the notified claims of the 

contractor as aforesaid and all claims of the Bank shall be referred for 

adjudication through arbitration by the Sole Arbitrator appointed by the Chief 

Also, there will be no objection to any such appointment that the Arbitrator so 

appointed is a Bank Officer and that he had to deal with the matters to which 

the Contract relates in the course of his duties as Bank Officer. If the arbitrator so 

appointed is unable or unwilling to act or resigns his appointment or vacates his 

office due to any reason whatsoever another sole arbitrator shall be appointed 

in the manner aforesaid by the said Chief General Manager. Such person shall 

be entitled to proceed with the reference from the stage at wh

It is a term of this contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each dispute along with the notice 

for appointment of arbitrator. 

contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each dispute along with the notice 

for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed

such Chief General Manager aforesaid should act as arbitrator. The conciliation 

and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or re

e rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these 

shall be paid equally by both the parties. However, no fees will be payable to 

the arbitrator if he is a Bank Officer. 
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tion proceedings are terminated without settlement of the disputes, 

the contractor shall, within a period of 30 days of termination thereof shall give a 

notice to the concerned Chief General Manager of SBI, LHO, Guwahati for 

adjudicate the notified claims failing which the 

claims of the contractor shall be deemed to have been considered absolutely 

Except where the decision has become final, binding and conclusive in terms of 

ifferences arising out of the notified claims of the 

contractor as aforesaid and all claims of the Bank shall be referred for 

adjudication through arbitration by the Sole Arbitrator appointed by the Chief 

to any such appointment that the Arbitrator so 

appointed is a Bank Officer and that he had to deal with the matters to which 

the Contract relates in the course of his duties as Bank Officer. If the arbitrator so 

esigns his appointment or vacates his 

office due to any reason whatsoever another sole arbitrator shall be appointed 

in the manner aforesaid by the said Chief General Manager. Such person shall 

be entitled to proceed with the reference from the stage at which it was left by 

It is a term of this contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each dispute along with the notice 

contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each dispute along with the notice 

It is also a term of this contract that no person other than a person appointed by 

such Chief General Manager aforesaid should act as arbitrator. The conciliation 

and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment 

It is also a term of the contract that if any fees are payable to the arbitrator these 

shall be paid equally by both the parties. However, no fees will be payable to 
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j) It is also a term of 

entered on the reference on the date he issues notice to both the parties calling 

them to submit their statement of claims and counter statement of claims. The 

venue of the arbitration shall be such 

his sole discretion. The fees if any, of the arbitrator shall, if required to be paid 

before the award is made and published, be paid half and half by each of the 

parties. The cost of the reference and of the awar

the arbitrator) shall be in the discretion of the arbitrator who may direct to any by 

whom and in what manner, such costs or any part thereof shall be paid and fix 

or settle the amount of costs to be so paid.

36.0 Certificate of Payment

The contractor shall be entitled under the certificates to be issued by the Architect/ 

Consultant/SBIIMS to the contractor within 10 working days from the date of certificate 

to the payment from SBI from time to time. The SBI shall recover th

and other dues including the retention amount from the certificate of payment. 

Provided always that the issue of any certificate by the Architect/Consultant during the 

progress of works or completion shall not have effect as certific

relieve the contractor from his liability under clause. The Architect/Consultant shall have 

power to withhold the certificate if the work or any part thereof is not carried out to 

their satisfaction. The Architect/Consultant may by a

corrections required in previous certificate. The SBIIMS shall modify the certificate of 

payment as issued by the Architect/Consultant from time to time while making the 

payment. The contractor shall submit interim bills only after 

and properly recorded in the Measurement book (M.B). The contractor shall not submit 

interim bills when the approximate value of work done by him is less than …………. and 

the minimum interval between two such bills shall be one mon

submitted by contractor within a period of one month from the date of virtual 

completion and Architect/Consultant shall issue the certificate of payment within a 

period of two months. The SBI shall pay the amount within a period o

the date of issue of certificate provided there is no dispute in respect of rates and 

quantities. 

 

37.0 Water Supply 

The contractor shall make his arrangements for water required for the work and nothing 

extra will be paid for the same.

i) That the water used by the contractor shall be fit for construction purpose to 

satisfaction of the Architect/ consultant.

 

It is also a term of the contract that the arbitrator shall be deemed to have 

entered on the reference on the date he issues notice to both the parties calling 

them to submit their statement of claims and counter statement of claims. The 

venue of the arbitration shall be such place as may be fixed by the arbitrator in 

his sole discretion. The fees if any, of the arbitrator shall, if required to be paid 

before the award is made and published, be paid half and half by each of the 

parties. The cost of the reference and of the award (including the fees, if any of 

the arbitrator) shall be in the discretion of the arbitrator who may direct to any by 

whom and in what manner, such costs or any part thereof shall be paid and fix 

or settle the amount of costs to be so paid. 

te of Payment 

The contractor shall be entitled under the certificates to be issued by the Architect/ 

Consultant/SBIIMS to the contractor within 10 working days from the date of certificate 

to the payment from SBI from time to time. The SBI shall recover the statutory recoveries 

and other dues including the retention amount from the certificate of payment. 

Provided always that the issue of any certificate by the Architect/Consultant during the 

progress of works or completion shall not have effect as certificate of satisfaction or 

relieve the contractor from his liability under clause. The Architect/Consultant shall have 

power to withhold the certificate if the work or any part thereof is not carried out to 

their satisfaction. The Architect/Consultant may by any certificate make any 

corrections required in previous certificate. The SBIIMS shall modify the certificate of 

payment as issued by the Architect/Consultant from time to time while making the 

payment. The contractor shall submit interim bills only after taking actual measurements 

and properly recorded in the Measurement book (M.B). The contractor shall not submit 

interim bills when the approximate value of work done by him is less than …………. and 

the minimum interval between two such bills shall be one month. The final bill may be 

submitted by contractor within a period of one month from the date of virtual 

completion and Architect/Consultant shall issue the certificate of payment within a 

period of two months. The SBI shall pay the amount within a period o

the date of issue of certificate provided there is no dispute in respect of rates and 

The contractor shall make his arrangements for water required for the work and nothing 

extra will be paid for the same. This will be subject to the following conditions:

i) That the water used by the contractor shall be fit for construction purpose to 

satisfaction of the Architect/ consultant. 
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the contract that the arbitrator shall be deemed to have 

entered on the reference on the date he issues notice to both the parties calling 

them to submit their statement of claims and counter statement of claims. The 

place as may be fixed by the arbitrator in 

his sole discretion. The fees if any, of the arbitrator shall, if required to be paid 

before the award is made and published, be paid half and half by each of the 

d (including the fees, if any of 

the arbitrator) shall be in the discretion of the arbitrator who may direct to any by 

whom and in what manner, such costs or any part thereof shall be paid and fix 

The contractor shall be entitled under the certificates to be issued by the Architect/ 

Consultant/SBIIMS to the contractor within 10 working days from the date of certificate 

e statutory recoveries 

and other dues including the retention amount from the certificate of payment. 

Provided always that the issue of any certificate by the Architect/Consultant during the 

ate of satisfaction or 

relieve the contractor from his liability under clause. The Architect/Consultant shall have 

power to withhold the certificate if the work or any part thereof is not carried out to 

ny certificate make any 

corrections required in previous certificate. The SBIIMS shall modify the certificate of 

payment as issued by the Architect/Consultant from time to time while making the 

taking actual measurements 

and properly recorded in the Measurement book (M.B). The contractor shall not submit 

interim bills when the approximate value of work done by him is less than …………. and 

th. The final bill may be 

submitted by contractor within a period of one month from the date of virtual 

completion and Architect/Consultant shall issue the certificate of payment within a 

period of two months. The SBI shall pay the amount within a period of three months from 

the date of issue of certificate provided there is no dispute in respect of rates and 

The contractor shall make his arrangements for water required for the work and nothing 

This will be subject to the following conditions: 

i) That the water used by the contractor shall be fit for construction purpose to 
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ii) The contractor shall make alternative arrangements for the supply of water i

arrangement made by the contractor for procurement of water in the opinion of the 

Architect/ consultant is unsatisfactory.

iii) The contractor shall construct temporary well /tube in SBI land for taking water for 

construction purpose only after obtai

contractor has to make his own arrangements for drawing and distributing the water at 

his own cost. He has to make necessary arrangements. To avoid any accidents or 

damages caused due to construction and subsequ

has to obtain necessary approvals from local authorities, if required, at his own cost. He 

shall restore the ground to his original condition after well are dismantled on the 

completion of work or hand over the well to the 

directed by the Architect /consultant.

38.0 Power Supply 

The contractor shall make his own arrangements for power and supply/ distribution 

system for driving plant or machinery for the work and for lighting purpose at his ow

cost. The cost of running and maintenance of the plants are too included in his tender 

prices. He shall pay all fees and charges required for the power supply and include the 

same in his tendered rates and hold the owner free from all such costs. He has 

necessary approval from the appropriate authorities, if required.

39.0 Treasure trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the 

property of SBI and shall be handed over to the bank immediately.

40.0 Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 

the measurement will be on the net quantities or work produced in accordance with 

up to date rules laid down by the Bureau of Indian Standards. In 

disagreement the decision of the Architect/ consultant shall be final and binding on the 

contractor. 

41.0 Maintenance of registers

The contractor shall maintain the following registers as per the enclosed proforma at 

site of work and should produce the same for inspection of SBIIMS/ architect/ 

consultant whenever desired by them. The contractor shall also maintain the records/ 

registers as required by the local authorities /Govt. from time to time.

i) Register for secured advance.

ii) Register for hindrance to work.

iii) Register for running account bill

iv) Register for labour

 

ii) The contractor shall make alternative arrangements for the supply of water i

arrangement made by the contractor for procurement of water in the opinion of the 

Architect/ consultant is unsatisfactory. 

iii) The contractor shall construct temporary well /tube in SBI land for taking water for 

construction purpose only after obtaining permission in writing from the SBI. The 

contractor has to make his own arrangements for drawing and distributing the water at 

his own cost. He has to make necessary arrangements. To avoid any accidents or 

damages caused due to construction and subsequent maintenance of the wells. He 

has to obtain necessary approvals from local authorities, if required, at his own cost. He 

shall restore the ground to his original condition after well are dismantled on the 

completion of work or hand over the well to the SBI without any compensation as 

directed by the Architect /consultant. 

The contractor shall make his own arrangements for power and supply/ distribution 

system for driving plant or machinery for the work and for lighting purpose at his ow

cost. The cost of running and maintenance of the plants are too included in his tender 

prices. He shall pay all fees and charges required for the power supply and include the 

same in his tendered rates and hold the owner free from all such costs. He has 

necessary approval from the appropriate authorities, if required. 

Any treasure trove, coin or object antique which may be found on the site shall be the 

property of SBI and shall be handed over to the bank immediately. 

.0 Method of Measurement 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 

the measurement will be on the net quantities or work produced in accordance with 

up to date rules laid down by the Bureau of Indian Standards. In the event any dispute/ 

disagreement the decision of the Architect/ consultant shall be final and binding on the 

.0 Maintenance of registers 

The contractor shall maintain the following registers as per the enclosed proforma at 

should produce the same for inspection of SBIIMS/ architect/ 

consultant whenever desired by them. The contractor shall also maintain the records/ 

registers as required by the local authorities /Govt. from time to time.

Register for secured advance. 

Register for hindrance to work. 

Register for running account bill 

Register for labour 
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ii) The contractor shall make alternative arrangements for the supply of water if the 

arrangement made by the contractor for procurement of water in the opinion of the 

iii) The contractor shall construct temporary well /tube in SBI land for taking water for 

ning permission in writing from the SBI. The 

contractor has to make his own arrangements for drawing and distributing the water at 

his own cost. He has to make necessary arrangements. To avoid any accidents or 

ent maintenance of the wells. He 

has to obtain necessary approvals from local authorities, if required, at his own cost. He 

shall restore the ground to his original condition after well are dismantled on the 

SBI without any compensation as 

The contractor shall make his own arrangements for power and supply/ distribution 

system for driving plant or machinery for the work and for lighting purpose at his own 

cost. The cost of running and maintenance of the plants are too included in his tender 

prices. He shall pay all fees and charges required for the power supply and include the 

same in his tendered rates and hold the owner free from all such costs. He has to obtain 

Any treasure trove, coin or object antique which may be found on the site shall be the 

 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 

the measurement will be on the net quantities or work produced in accordance with 

the event any dispute/ 

disagreement the decision of the Architect/ consultant shall be final and binding on the 

The contractor shall maintain the following registers as per the enclosed proforma at 

should produce the same for inspection of SBIIMS/ architect/ 

consultant whenever desired by them. The contractor shall also maintain the records/ 

registers as required by the local authorities /Govt. from time to time. 
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42.0 Price Variation 

No price variation shall be applicable in this contract.

43.0 Force Majeure 

43.1 Neither contractor nor 

performance of their obligations if such performance is prevented or delayed by events 

such as war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 

epidemics, accidents, fire, storms, floods, droughts, earthquak

act of god or for any other cause beyond the reasonable control of the party affected 

or prevented or delayed. However a notice is required to be given within 30 days from 

the happening of the event with complete details, to the oth

it is not possible to serve a notice, within the shortest possible period without delay.

43.2 As soon as the cause of force majeure has been removed the party whose ability 

to perform its obligations has been affected, shall no

the actual delay incurred in such affected activity adducing necessary evidence in 

support thereof. 

43.3 From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during

the cause itself and inability resulting there from having been removed, the agreed 

time of completion of the respective obligations under this agreement shall stand 

extended by a period equal to the period

43.4 Should one or both parties be prevented from fulfilling the contractual obligations 

by a state of force majeure lasting to a period of 6 months or more the two parties shall 

mutually decide regarding the future exe

44.0 Local Laws, Acts, Regulations

The contractor shall strictly adhere to all prevailing labor laws inclusive of contract labor 

(regulation and abolition act of 1970) and other safety regulations. The contractor shall 

comply with the provision of all labor legislation including the latest requirements of all 

the Acts, laws, any other regulations that are applicable to the execution of the 

project. 

i) Minimum Wages Act, 1948 (Amended)

 

ii) Payment of Wages Act 1936 (Amended)

 

iii) Workmen’s Compensation Act 1923 (Amended)

 

 

No price variation shall be applicable in this contract. 

Neither contractor nor SBIIMS/Employer shall be considered in 

performance of their obligations if such performance is prevented or delayed by events 

such as war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 

epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any 

act of god or for any other cause beyond the reasonable control of the party affected 

or prevented or delayed. However a notice is required to be given within 30 days from 

the happening of the event with complete details, to the other party to the contract, if 

it is not possible to serve a notice, within the shortest possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability 

to perform its obligations has been affected, shall notify the other of such cessation and 

the actual delay incurred in such affected activity adducing necessary evidence in 

From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. With 

the cause itself and inability resulting there from having been removed, the agreed 

time of completion of the respective obligations under this agreement shall stand 

extended by a period equal to the period of delay occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations 

by a state of force majeure lasting to a period of 6 months or more the two parties shall 

mutually decide regarding the future execution of this agreement. 

.0 Local Laws, Acts, Regulations 

The contractor shall strictly adhere to all prevailing labor laws inclusive of contract labor 

(regulation and abolition act of 1970) and other safety regulations. The contractor shall 

the provision of all labor legislation including the latest requirements of all 

the Acts, laws, any other regulations that are applicable to the execution of the 

Minimum Wages Act, 1948 (Amended) 

Payment of Wages Act 1936 (Amended) 

mpensation Act 1923 (Amended) 
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Employer shall be considered in default in 

performance of their obligations if such performance is prevented or delayed by events 

such as war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 

es or ordinances or any 

act of god or for any other cause beyond the reasonable control of the party affected 

or prevented or delayed. However a notice is required to be given within 30 days from 

er party to the contract, if 

it is not possible to serve a notice, within the shortest possible period without delay. 

As soon as the cause of force majeure has been removed the party whose ability 

tify the other of such cessation and 

the actual delay incurred in such affected activity adducing necessary evidence in 

From the date of occurrence of a case of force majeure obligations of the party 

the continuance of any inability so caused. With 

the cause itself and inability resulting there from having been removed, the agreed 

time of completion of the respective obligations under this agreement shall stand 

of delay occasioned by such events. 

Should one or both parties be prevented from fulfilling the contractual obligations 

by a state of force majeure lasting to a period of 6 months or more the two parties shall 

 

The contractor shall strictly adhere to all prevailing labor laws inclusive of contract labor 

(regulation and abolition act of 1970) and other safety regulations. The contractor shall 

the provision of all labor legislation including the latest requirements of all 

the Acts, laws, any other regulations that are applicable to the execution of the 
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iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 

(Amended) 

 

v) Apprentice Act 1961 (Amended)

 

vi) Industrial Employment (Standing Order) Act 1946 (Amended)

 

vii) Personal Injuries (Compensation Insurance) Act 1963

modifications 

 

viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and 

amendment thereof

 

ix) Shop and Establishment Act

 

x) Any other Act or enactment relating thereto and rules framed there under 

from time to time.

 

xi) Indian Electricity 

 

xii) Tariff Advisory Committee Manual

 

45.0 Accidents 

The contractor shall immediately on occurrence of any accident at or about the site or 

in connection with the execution of the work report such accident to the Employer. The 

contractor shall also repor

report is required to be lodged by the law and take appropriate actions thereof.

 

 

 

Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 

Apprentice Act 1961 (Amended) 

Industrial Employment (Standing Order) Act 1946 (Amended)

Personal Injuries (Compensation Insurance) Act 1963

Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and 

amendment thereof 

Shop and Establishment Act 

Any other Act or enactment relating thereto and rules framed there under 

from time to time. 

 Act 

Tariff Advisory Committee Manual 

The contractor shall immediately on occurrence of any accident at or about the site or 

in connection with the execution of the work report such accident to the Employer. The 

contractor shall also report immediately to the competent authority whenever such 

report is required to be lodged by the law and take appropriate actions thereof.
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Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 

Industrial Employment (Standing Order) Act 1946 (Amended) 

Personal Injuries (Compensation Insurance) Act 1963 and any other 

Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and 

Any other Act or enactment relating thereto and rules framed there under 

The contractor shall immediately on occurrence of any accident at or about the site or 

in connection with the execution of the work report such accident to the Employer. The 

t immediately to the competent authority whenever such 

report is required to be lodged by the law and take appropriate actions thereof. 
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SPECIAL CONDITIONS OF CONTRACT

1.0 Notice of operation 

The contractor shall not carry out

writing from the Architect/ consultant.

2.0 Temporary works 

Before any temporary works are commenced the contractor shall submit at least 2 days 

in advance to the architect/ consultant for approval complete 

temporary works he may require for the executions of the works. The contractor shall 

carry out the modifications relating to strength, if required by the architect / consultant 

in accordance with the conditions of the contract at his own co

be solely responsible for the stability and safety of all temporary works and unfinished 

works and for quality of the permanent works resulting from the arrangement eventua

adopted for their execution.

3.0 Office Accommodation

a) The contractor shall provide and maintain all necessary offices, workshops, 

stores, shelters, sanitary facilities, canteens and other temporary structures for 

themselves in connection with the work at the site at their own cost after getting 

the approval from the Architect/ consultant. 

b) A site office for the use of SBIIMS/ architect/ consultant shall be provided by the 

contractor at his own expenses.

c) All temporary buildings and facilities as mentioned above shall be removed on 

completion of the work or at a

consultant. 

d) All the expenses for obtaining statutory approvals and maintenance of the 

above facilities as well as running expenses shall be borne by the contractor at 

no extra cost. It is also the respons

approvals for providing the above facilities.

4.0 Facilities for contractor’s employees

The contractor shall make his own arrangement for the housing and welfare of his staff 

and workmen including adequate drin

make the arrangements at his own cost for transport where necessary for his staff and 

workmen to and workmen to and from site of work at his own cost.

5.0 Lighting of works 

The contractor shall at all times 

for the proper execution and supervision and inspection of work.

6.0 Fire fighting arrangements

 

SPECIAL CONDITIONS OF CONTRACT 

carry out any important operation without the Consent in 

writing from the Architect/ consultant. 

Before any temporary works are commenced the contractor shall submit at least 2 days 

in advance to the architect/ consultant for approval complete 

temporary works he may require for the executions of the works. The contractor shall 

carry out the modifications relating to strength, if required by the architect / consultant 

in accordance with the conditions of the contract at his own cost. The contractor shall 

be solely responsible for the stability and safety of all temporary works and unfinished 

works and for quality of the permanent works resulting from the arrangement eventua

adopted for their execution. 

Accommodation 

The contractor shall provide and maintain all necessary offices, workshops, 

stores, shelters, sanitary facilities, canteens and other temporary structures for 

themselves in connection with the work at the site at their own cost after getting 

rom the Architect/ consultant.  

A site office for the use of SBIIMS/ architect/ consultant shall be provided by the 

contractor at his own expenses. 

All temporary buildings and facilities as mentioned above shall be removed on 

completion of the work or at any other earlier date as directed by the architect/ 

All the expenses for obtaining statutory approvals and maintenance of the 

above facilities as well as running expenses shall be borne by the contractor at 

no extra cost. It is also the responsibility of the contractor to obtain statutory 

approvals for providing the above facilities. 

Facilities for contractor’s employees 

The contractor shall make his own arrangement for the housing and welfare of his staff 

and workmen including adequate drinking water facilities. The contractor shall also 

make the arrangements at his own cost for transport where necessary for his staff and 

workmen to and workmen to and from site of work at his own cost. 

The contractor shall at all times provide adequate and approved lighting as required 

for the proper execution and supervision and inspection of work. 

6.0 Fire fighting arrangements 
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any important operation without the Consent in 

Before any temporary works are commenced the contractor shall submit at least 2 days 

in advance to the architect/ consultant for approval complete drawings of all 

temporary works he may require for the executions of the works. The contractor shall 

carry out the modifications relating to strength, if required by the architect / consultant 

st. The contractor shall 

be solely responsible for the stability and safety of all temporary works and unfinished 

works and for quality of the permanent works resulting from the arrangement eventually 

The contractor shall provide and maintain all necessary offices, workshops, 

stores, shelters, sanitary facilities, canteens and other temporary structures for 

themselves in connection with the work at the site at their own cost after getting 

A site office for the use of SBIIMS/ architect/ consultant shall be provided by the 

All temporary buildings and facilities as mentioned above shall be removed on 

ny other earlier date as directed by the architect/ 

All the expenses for obtaining statutory approvals and maintenance of the 

above facilities as well as running expenses shall be borne by the contractor at 

ibility of the contractor to obtain statutory 

The contractor shall make his own arrangement for the housing and welfare of his staff 

king water facilities. The contractor shall also 

make the arrangements at his own cost for transport where necessary for his staff and 

 

provide adequate and approved lighting as required 
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a) The contractor shall provide suitable arrangement for fire fighting at his own cost. 

For this purpose he shal

adequate number of buckets. Some of which are to be always kept filled with 

sand and some water. These equipments shall be provided at suitable prominent 

and easily accessible places and shall be properly

 

b) Any deficiency in the fire safety or conditions shall be corrected by the 

contractor at his own cost and to the approval of the relevant authorities. The 

contractor shall make the following arrangements at his own cost but not limited 

to the following: 

 

i) Proper handing, storage and disposal of combustible materials and waste.

ii) Work operations which can create fire hazards.

iii) Access for firefighting equipments.

iv) Type, number and location of containers for the removal of surplus materials 

and rubbish  

v) Type, size, number and location of fire extinguishers or fire fighting equipment 

vi) General housekeeping.

7.0 Site order book 

A site order book shall be maintained at site for the purpose of quick communication 

between the Architect/ consultant/ SB

other shall be deemed to Records in the site order book. Such a communication from 

one party to the other shall be deemed to have been adequately served in terms of 

contract. Each site order book shall have mac

shall carefully maintained and preserved by the contractor and shall be made 

available to the architect/ consultant/ SBI as and when demanded. Any instruction 

which the architect/ consultant/ SBIIMS may like to issue t

contractor may like to bring to the architect/ consultant two copies of such instructions 

shall be taken from the site order book and one copy will be handed over to the party 

against proper acknowledgement and the second copy will 

record. 

8.0 Site Meetings 

Site meetings will be held to review the progress and quality evaluation. The contractor 

shall depute a senior representative along with the site representative and other staff of 

approved sub-contractors and

follow up actions. Any additional review meetings shall be held if required by the 

architect/ consultant /SBIIMS

 

 

 

The contractor shall provide suitable arrangement for fire fighting at his own cost. 

For this purpose he shall provide requisite number of fire extinguisher and 

adequate number of buckets. Some of which are to be always kept filled with 

sand and some water. These equipments shall be provided at suitable prominent 

and easily accessible places and shall be properly maintained.

Any deficiency in the fire safety or conditions shall be corrected by the 

contractor at his own cost and to the approval of the relevant authorities. The 

contractor shall make the following arrangements at his own cost but not limited 

Proper handing, storage and disposal of combustible materials and waste.

Work operations which can create fire hazards.  

Access for firefighting equipments.  

Type, number and location of containers for the removal of surplus materials 

Type, size, number and location of fire extinguishers or fire fighting equipment 

General housekeeping. 

A site order book shall be maintained at site for the purpose of quick communication 

between the Architect/ consultant/ SBIIMS. Any communication from one party to the 

other shall be deemed to Records in the site order book. Such a communication from 

one party to the other shall be deemed to have been adequately served in terms of 

contract. Each site order book shall have machine numbered pages in triplicate and 

shall carefully maintained and preserved by the contractor and shall be made 

available to the architect/ consultant/ SBI as and when demanded. Any instruction 

which the architect/ consultant/ SBIIMS may like to issue to the contractor or the 

contractor may like to bring to the architect/ consultant two copies of such instructions 

shall be taken from the site order book and one copy will be handed over to the party 

against proper acknowledgement and the second copy will be retained for their 

Site meetings will be held to review the progress and quality evaluation. The contractor 

shall depute a senior representative along with the site representative and other staff of 

contractors and suppliers as required to the site meetings and ensure all 

follow up actions. Any additional review meetings shall be held if required by the 

architect/ consultant /SBIIMS. 
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The contractor shall provide suitable arrangement for fire fighting at his own cost. 

l provide requisite number of fire extinguisher and 

adequate number of buckets. Some of which are to be always kept filled with 

sand and some water. These equipments shall be provided at suitable prominent 

maintained. 

Any deficiency in the fire safety or conditions shall be corrected by the 

contractor at his own cost and to the approval of the relevant authorities. The 

contractor shall make the following arrangements at his own cost but not limited 

Proper handing, storage and disposal of combustible materials and waste.  

Type, number and location of containers for the removal of surplus materials 

Type, size, number and location of fire extinguishers or fire fighting equipment   

A site order book shall be maintained at site for the purpose of quick communication 

IIMS. Any communication from one party to the 

other shall be deemed to Records in the site order book. Such a communication from 

one party to the other shall be deemed to have been adequately served in terms of 

hine numbered pages in triplicate and 

shall carefully maintained and preserved by the contractor and shall be made 

available to the architect/ consultant/ SBI as and when demanded. Any instruction 

o the contractor or the 

contractor may like to bring to the architect/ consultant two copies of such instructions 

shall be taken from the site order book and one copy will be handed over to the party 

be retained for their 

Site meetings will be held to review the progress and quality evaluation. The contractor 

shall depute a senior representative along with the site representative and other staff of 

suppliers as required to the site meetings and ensure all 

follow up actions. Any additional review meetings shall be held if required by the 
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9.0 Disposal of refuse 

The contractor shall cart away all debris, refuse etc. arising from the work from the site 

and deposit the same as directed by the construction site or any other off

borrow pits has been properly disposed off.

 

10.0 Contractor to verify sit

The contractor shall check and verify all site measurements whenever requested by 

other specialists  contractors or other sub contractors to enable them to prepare their 

own shop drawings and pass on the information with sufficient promptness

any way delay the works. 

11.0 Displaying the name of the work

The Contractor shall put up a name board of suitable size as directed by the architect/ 

consultant indicating there in

architect /consultant at his own cost and remove the same on completion of work.

12.0 As built drawings: 

a. For the drawings issued to the contractor by the Architect/ consultant/SBIIMS.

The architect consultant will issue two sets of drawings to the Contractor for the 

items for which some changes have been made. From the approved drawings 

as instructed by the SBIIMS/ Architect/ consultant. The contractor will make the 

changes made on these copies and retu

consultant for their approval. In case any revision is required or the corrections 

are not properly marked the architect/ consultant will point out the 

discrepancies to the contractor. The contractor will have to incorpora

corrections and /or attend to discrepancies either on the copies as directed by 

the architect/ consultant and resubmit to him for approval. The architect/ 

consultant/SBIIMS will return one copy duly approved by him.

 

b. For the drawings prepared by the 

drawing prepared by him wherever the changes are made by the SBIIMS/ 

Architect/ consultant. And submit two copies of such modified drawings to the 

architect/ consultant/SBIIMS for 

one of the approved 

13.0 Approved make 

The contractor shall provide all materials from the list of approved makes. The architect/ 

consultant may approve any make /agency within the

tender. 

 

 

The contractor shall cart away all debris, refuse etc. arising from the work from the site 

and deposit the same as directed by the construction site or any other off

has been properly disposed off. 

ctor to verify site measurement 

The contractor shall check and verify all site measurements whenever requested by 

other specialists  contractors or other sub contractors to enable them to prepare their 

own shop drawings and pass on the information with sufficient promptness

Displaying the name of the work 

The Contractor shall put up a name board of suitable size as directed by the architect/ 

there in the name of project and other details as given by the 

architect /consultant at his own cost and remove the same on completion of work.

For the drawings issued to the contractor by the Architect/ consultant/SBIIMS.

sultant will issue two sets of drawings to the Contractor for the 

items for which some changes have been made. From the approved drawings 

as instructed by the SBIIMS/ Architect/ consultant. The contractor will make the 

changes made on these copies and return these copies to the architect/ 

consultant for their approval. In case any revision is required or the corrections 

are not properly marked the architect/ consultant will point out the 

discrepancies to the contractor. The contractor will have to incorpora

corrections and /or attend to discrepancies either on the copies as directed by 

the architect/ consultant and resubmit to him for approval. The architect/ 

consultant/SBIIMS will return one copy duly approved by him.

For the drawings prepared by the contractor. The contractor will modify the 

drawing prepared by him wherever the changes are made by the SBIIMS/ 

Architect/ consultant. And submit two copies of such modified drawings to the 

architect/ consultant/SBIIMS for approval. The architect/ consultant will return 

approved drawings to the contractor. 

The contractor shall provide all materials from the list of approved makes. The architect/ 

consultant may approve any make /agency within the approved list as given in the 
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The contractor shall cart away all debris, refuse etc. arising from the work from the site 

and deposit the same as directed by the construction site or any other off-site activities 

The contractor shall check and verify all site measurements whenever requested by 

other specialists  contractors or other sub contractors to enable them to prepare their 

own shop drawings and pass on the information with sufficient promptness as will not in 

The Contractor shall put up a name board of suitable size as directed by the architect/ 

the name of project and other details as given by the 

architect /consultant at his own cost and remove the same on completion of work. 

For the drawings issued to the contractor by the Architect/ consultant/SBIIMS. 

sultant will issue two sets of drawings to the Contractor for the 

items for which some changes have been made. From the approved drawings 

as instructed by the SBIIMS/ Architect/ consultant. The contractor will make the 

rn these copies to the architect/ 

consultant for their approval. In case any revision is required or the corrections 

are not properly marked the architect/ consultant will point out the 

discrepancies to the contractor. The contractor will have to incorporate these 

corrections and /or attend to discrepancies either on the copies as directed by 

the architect/ consultant and resubmit to him for approval. The architect/ 

consultant/SBIIMS will return one copy duly approved by him. 

contractor will modify the 

drawing prepared by him wherever the changes are made by the SBIIMS/ 

Architect/ consultant. And submit two copies of such modified drawings to the 

approval. The architect/ consultant will return 

The contractor shall provide all materials from the list of approved makes. The architect/ 

ed list as given in the 
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14.0 Procurement of materials

The contractor shall make his own arrangements to procure all the required materials 

for the work. All wastage and losses in weight shall be to the contractor’s account.

15.0 Tendered Rates / Amount

a) In Indicative Price Bid

Amount as per BOQ at annexure

contractor’s profit, the cost of materials/labours including all other costs, 

charges etc. and exclusive of GST

wise rates bid in “Indicative Price Bid” shall have limited purpose of being one of 

the tools to decide start bid price for the e reverse auction and for fixing final 

item wise break up of consolidated amount bid accepted after e

auction. 

 

b) In e-Reverse Auction

without giving break

inclusive of all overhead, contractor’s profit, the cost of materials/labours 

including all other costs, taxes, ch

paid extra as applicable.

16.0 Acceptance of tender:

The SBIIMS shall have the right to reject any or all tenders 

They are not bound to accept the lowest or any tender and the tenderer or tenderers 

shall have no right to question the acts of the SBIIMS. However adequate transparency 

would be maintained by the SBIIMS.

17.0 Government and Local Rules:

The Contractor shall conform to the provisions of all local byelaws and Acts relating to 

the work and to the Regulations etc. of the Government and Local Authorities and of 

any company with whose system the structure is proposed to be connecte

contractor shall give all notices required by the said Act, Rules, Regulations and 

byelaws etc. and pay fees payable to such authority/ authorities for execution of the 

work involved. The cost, if any, shall be deemed to have been included in his qu

rates, taking encroachment and restorations etc. and shall indemnify the Employer 

against such liabilities and shall defend all action arising from such claims of liabilities.

18.0 Possession Prior to Completion

The Owner shall have the right to take 

completed part of the work. Such possession or use shall not be an acceptance of any 

work not completed in accordanc

 

Procurement of materials 

The contractor shall make his own arrangements to procure all the required materials 

for the work. All wastage and losses in weight shall be to the contractor’s account.

Amount 

Bid : The Bidder has to submit online item wise

BOQ at annexure-III of this tender inclusive of all overhead, 

contractor’s profit, the cost of materials/labours including all other costs, 

arges etc. and exclusive of GST. GST will be paid extra as applicable.

wise rates bid in “Indicative Price Bid” shall have limited purpose of being one of 

the tools to decide start bid price for the e reverse auction and for fixing final 

wise break up of consolidated amount bid accepted after e

Reverse Auction : The Bidder has to quote only the Total cost of the work 

without giving break-up for individual items as specified in BOQ at annexure

erhead, contractor’s profit, the cost of materials/labours 

including all other costs, taxes, charges etc. and exclusive of GST. 

paid extra as applicable. 

Acceptance of tender: 

The SBIIMS shall have the right to reject any or all tenders with out assigning any reason. 

They are not bound to accept the lowest or any tender and the tenderer or tenderers 

shall have no right to question the acts of the SBIIMS. However adequate transparency 

would be maintained by the SBIIMS. 

Local Rules: 

The Contractor shall conform to the provisions of all local byelaws and Acts relating to 

the work and to the Regulations etc. of the Government and Local Authorities and of 

any company with whose system the structure is proposed to be connecte

contractor shall give all notices required by the said Act, Rules, Regulations and 

byelaws etc. and pay fees payable to such authority/ authorities for execution of the 

work involved. The cost, if any, shall be deemed to have been included in his qu

rates, taking encroachment and restorations etc. and shall indemnify the Employer 

against such liabilities and shall defend all action arising from such claims of liabilities.

18.0 Possession Prior to Completion 

The Owner shall have the right to take possession of or use any complete or partially 

completed part of the work. Such possession or use shall not be an acceptance of any 

work not completed in accordance with the contract Agreement. 
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The contractor shall make his own arrangements to procure all the required materials 

for the work. All wastage and losses in weight shall be to the contractor’s account. 

item wise rates and Total 

inclusive of all overhead, 

contractor’s profit, the cost of materials/labours including all other costs, taxes, 

ll be paid extra as applicable. Item 

wise rates bid in “Indicative Price Bid” shall have limited purpose of being one of 

the tools to decide start bid price for the e reverse auction and for fixing final 

wise break up of consolidated amount bid accepted after e-reverse 

The Bidder has to quote only the Total cost of the work 

up for individual items as specified in BOQ at annexure-III 

erhead, contractor’s profit, the cost of materials/labours 

arges etc. and exclusive of GST. GST will be 

with out assigning any reason. 

They are not bound to accept the lowest or any tender and the tenderer or tenderers 

shall have no right to question the acts of the SBIIMS. However adequate transparency 

The Contractor shall conform to the provisions of all local byelaws and Acts relating to 

the work and to the Regulations etc. of the Government and Local Authorities and of 

any company with whose system the structure is proposed to be connected. The 

contractor shall give all notices required by the said Act, Rules, Regulations and 

byelaws etc. and pay fees payable to such authority/ authorities for execution of the 

work involved. The cost, if any, shall be deemed to have been included in his quoted 

rates, taking encroachment and restorations etc. and shall indemnify the Employer 

against such liabilities and shall defend all action arising from such claims of liabilities. 

possession of or use any complete or partially 

completed part of the work. Such possession or use shall not be an acceptance of any 

 



 
 

 

SBIIMS/GHY 
 

19.0 Tools, Storage of Materials, protective Wor

a) The contractor shall provide, fix up and maintain in an approved position proper 

office accommodation for the Contractor’s representative and staff which office 

shall be open at all reasonable hours to receive instruction notices or 

communications and clear away on completion of the work an

work disturbed. 

b) All drawings maintained on the site are to be carefully mounted on boards of 

appropriate size and covered with a cost of approved varnish. They are to be 

protected from ravages of termites, ants, and other insects and made available 

to the Owner /architects for inspection or such other purposes they may require.

c) The contractor shall provide at his own cost all artificial light required to 

complete the work within the s

d) The contractor shall provide a suitable temporary hut for the watchmen and 

clear away the same when no longer required and to provide all necessary 

attendance, lights etc. required.

e) The contractor shall arrange for temporary latrines for the

field staff and keep the same in a clean and sanitary condition to the 

satisfaction of the public Health Authorities and shall cause such latrines and soil 

to be cleared away whenever necessary and shall good all the work disturbed 

by the conveniences.

f) Every precaution shall be taken by the Contractor to prevent the breeding of 

mosquitoes on the work during the construction and all receptacles, cisterns, 

water tank etc. used for storage of water must be suitably protected against 

breeding of mosquitoes. The contractor shall indemnify the owner against any 

breach of rules in respect of anti

g) The contractor shall not fix or place any placards or advertisement of any 

description or permit the same to be fixed or placed in o

gantry, building structure other than those approved by the SBI.

 

20.0 Protective Measures

The contractor from the time of being placed at the site must make suitable 

arrangements for watching lighting and protecting the work, the site 

property by day, by night, on Sundays and other holidays.

The contractor shall indemnify the SBI against any possible damage to the building, 

roads, or member of the public in course of execution of the work.

The contractor shall provide ne

the work and materials and for altering and adopting the same as may be required 

and removing on completion of the work and making good all work disturbed.

 

 

f Materials, protective Works and Site Office Requirements

The contractor shall provide, fix up and maintain in an approved position proper 

office accommodation for the Contractor’s representative and staff which office 

shall be open at all reasonable hours to receive instruction notices or 

communications and clear away on completion of the work an

All drawings maintained on the site are to be carefully mounted on boards of 

appropriate size and covered with a cost of approved varnish. They are to be 

om ravages of termites, ants, and other insects and made available 

to the Owner /architects for inspection or such other purposes they may require.

The contractor shall provide at his own cost all artificial light required to 

complete the work within the specified time. 

The contractor shall provide a suitable temporary hut for the watchmen and 

clear away the same when no longer required and to provide all necessary 

attendance, lights etc. required. 

The contractor shall arrange for temporary latrines for the 

field staff and keep the same in a clean and sanitary condition to the 

satisfaction of the public Health Authorities and shall cause such latrines and soil 

to be cleared away whenever necessary and shall good all the work disturbed 

he conveniences. 

Every precaution shall be taken by the Contractor to prevent the breeding of 

mosquitoes on the work during the construction and all receptacles, cisterns, 

water tank etc. used for storage of water must be suitably protected against 

g of mosquitoes. The contractor shall indemnify the owner against any 

breach of rules in respect of anti-malarial measures. 

The contractor shall not fix or place any placards or advertisement of any 

description or permit the same to be fixed or placed in or upon any boarding 

gantry, building structure other than those approved by the SBI.

20.0 Protective Measures 

The contractor from the time of being placed at the site must make suitable 

arrangements for watching lighting and protecting the work, the site 

property by day, by night, on Sundays and other holidays. 

The contractor shall indemnify the SBI against any possible damage to the building, 

roads, or member of the public in course of execution of the work. 

The contractor shall provide necessary temporary enclosures etc. for the protection of 

the work and materials and for altering and adopting the same as may be required 

and removing on completion of the work and making good all work disturbed.
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fice Requirements 

The contractor shall provide, fix up and maintain in an approved position proper 

office accommodation for the Contractor’s representative and staff which office 

shall be open at all reasonable hours to receive instruction notices or 

communications and clear away on completion of the work and make good all 

All drawings maintained on the site are to be carefully mounted on boards of 

appropriate size and covered with a cost of approved varnish. They are to be 

om ravages of termites, ants, and other insects and made available 

to the Owner /architects for inspection or such other purposes they may require. 

The contractor shall provide at his own cost all artificial light required to 

The contractor shall provide a suitable temporary hut for the watchmen and 

clear away the same when no longer required and to provide all necessary 

 use of workers and 

field staff and keep the same in a clean and sanitary condition to the 

satisfaction of the public Health Authorities and shall cause such latrines and soil 

to be cleared away whenever necessary and shall good all the work disturbed 

Every precaution shall be taken by the Contractor to prevent the breeding of 

mosquitoes on the work during the construction and all receptacles, cisterns, 

water tank etc. used for storage of water must be suitably protected against 

g of mosquitoes. The contractor shall indemnify the owner against any 

The contractor shall not fix or place any placards or advertisement of any 

r upon any boarding 

gantry, building structure other than those approved by the SBI. 

The contractor from the time of being placed at the site must make suitable 

arrangements for watching lighting and protecting the work, the site and surrounding 

The contractor shall indemnify the SBI against any possible damage to the building, 

 

cessary temporary enclosures etc. for the protection of 

the work and materials and for altering and adopting the same as may be required 

and removing on completion of the work and making good all work disturbed. 
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21.0 Storage of Materials:

The contractor shall provide and maintain proper sheds for the proper storage and 

adequate protection of the materials etc. and other work that may be executed on 

the site including the tools and materials of nominated sub

same on completion. 

22.0 Tools 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be 

required for taking measurement shall be supplied by the Contractor.

The Mistries and the supervisor on the work shall carry with them always a one meter or 

two meter steel tapes and a measuring tape of 30 meters, a spirit  level, a plumb bob 

and a square check the work to see that the work is being done according to the 

drawing and specifications. The site engineer will use any or all measuring instruments or 

tools belonging to the contractors as he chooses for checking the work executed or 

being executed on the contract.

The contractor should cover in his rates for making provisions for all reasonable facilities 

for the use of his scaffolding, tools and plant etc. 

work. 

23.0 Removal of Improper Work

The SBIIMS/ Consultant shall during the progress of the work have power to order in 

writing from time to time the removal from the work within such reasonable time or 

times as may be specified in the order of any materials which in the opinion of the 

SBIIMS/ Consultant are not in accordance with specifications or instructions, the 

substitution or proper re-executed with materials or workmanships not in accordance 

with the drawings and specifications or instructions. In case the Contractor refuses to 

comply with the order the SBIIMS/ consultant shall have the power to employ and pay 

other agencies to carry out the work and all expenses consequent thereon or 

incidental thereto as certi

Contractor or may be deducted from any money to or that may become due to the 

contractor. No certificate which may be given by the consultant shall relieve the 

contractor from his liability in respect of

24.0 Dismissal of Workmen

The Contractor shall on the request of the SBIIMS/ Consultant immediately dismiss from 

work any person employed thereon by him, who may in the opinion of the SBIIMS/ 

Consultant be unsuitable or inco

discharge shall not be the basis of any claim for compensation or damages against the 

SBIIMS/ Consultant or any of their officer or employee.

 

 

Storage of Materials: 

shall provide and maintain proper sheds for the proper storage and 

adequate protection of the materials etc. and other work that may be executed on 

the site including the tools and materials of nominated sub-contractors and remove 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be 

required for taking measurement shall be supplied by the Contractor.

The Mistries and the supervisor on the work shall carry with them always a one meter or 

ter steel tapes and a measuring tape of 30 meters, a spirit  level, a plumb bob 

and a square check the work to see that the work is being done according to the 

drawing and specifications. The site engineer will use any or all measuring instruments or 

belonging to the contractors as he chooses for checking the work executed or 

being executed on the contract. 

The contractor should cover in his rates for making provisions for all reasonable facilities 

for the use of his scaffolding, tools and plant etc. by nominated sub

Removal of Improper Work 

The SBIIMS/ Consultant shall during the progress of the work have power to order in 

writing from time to time the removal from the work within such reasonable time or 

be specified in the order of any materials which in the opinion of the 

SBIIMS/ Consultant are not in accordance with specifications or instructions, the 

executed with materials or workmanships not in accordance 

nd specifications or instructions. In case the Contractor refuses to 

comply with the order the SBIIMS/ consultant shall have the power to employ and pay 

other agencies to carry out the work and all expenses consequent thereon or 

incidental thereto as certified by the SBIIMS/ consultant shall be borne by the 

Contractor or may be deducted from any money to or that may become due to the 

contractor. No certificate which may be given by the consultant shall relieve the 

contractor from his liability in respect of unsound work or bad materials.

Dismissal of Workmen 

The Contractor shall on the request of the SBIIMS/ Consultant immediately dismiss from 

work any person employed thereon by him, who may in the opinion of the SBIIMS/ 

Consultant be unsuitable or incompetent or who may misconduct himself. Such 

discharge shall not be the basis of any claim for compensation or damages against the 

SBIIMS/ Consultant or any of their officer or employee. 
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shall provide and maintain proper sheds for the proper storage and 

adequate protection of the materials etc. and other work that may be executed on 

contractors and remove 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be 

required for taking measurement shall be supplied by the Contractor. 

The Mistries and the supervisor on the work shall carry with them always a one meter or 

ter steel tapes and a measuring tape of 30 meters, a spirit  level, a plumb bob 

and a square check the work to see that the work is being done according to the 

drawing and specifications. The site engineer will use any or all measuring instruments or 

belonging to the contractors as he chooses for checking the work executed or 

The contractor should cover in his rates for making provisions for all reasonable facilities 

by nominated sub-contractors for their 

The SBIIMS/ Consultant shall during the progress of the work have power to order in 

writing from time to time the removal from the work within such reasonable time or 

be specified in the order of any materials which in the opinion of the 

SBIIMS/ Consultant are not in accordance with specifications or instructions, the 

executed with materials or workmanships not in accordance 

nd specifications or instructions. In case the Contractor refuses to 

comply with the order the SBIIMS/ consultant shall have the power to employ and pay 

other agencies to carry out the work and all expenses consequent thereon or 

fied by the SBIIMS/ consultant shall be borne by the 

Contractor or may be deducted from any money to or that may become due to the 

contractor. No certificate which may be given by the consultant shall relieve the 

unsound work or bad materials. 

The Contractor shall on the request of the SBIIMS/ Consultant immediately dismiss from 

work any person employed thereon by him, who may in the opinion of the SBIIMS/ 

mpetent or who may misconduct himself. Such 

discharge shall not be the basis of any claim for compensation or damages against the 
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25.0 Concealed Work 

The Contractor shall give not less than 5 days notice of the SBIIMS/ Architects whenever 

any work is to be buried in the earth, concrete or in the bodies of walls or otherwise 

becoming inaccessible later on in order that the work may be inspected and corre

dimensions taken before such burial. In default whereof the same shall at opinion of the 

SBIIMS/ Architect be either opened up for measurement at the Contractor’s expense or 

no payment may be made for such materials. Should any dispute or difference ari

after the execution of any work as to measurements etc or other matters which cannot 

be conveniently tested or checked, the notes of the SBIIMS/ Architects shall be 

accepted as correct and binding on the contractor.

26.0 Substitution 

Should the contractor desire to substitute any materials and workmanship, he/they must 

obtain the approval of the SBIIMS/Architects in writing for any such substitution well in 

advance. For materials designed in this specifications by such term as “Equal” or “other 

approved” etc. specific approval of the SBIIMS/ Architects has to be obtained in 

writing. 

27.0 Preparation of Building Works for O

The whole of the work will be thoroughly inspected by the contractor and deficiencies 

and defects put right. On completion of such inspection, he shall inform the SBI that he 

has completed the work and it is ready for inspection.

On completion, the contractor shall clean all windows and doors including cleaning 

and oiling, if necessary, of all hardware, in

part of the building. He will leave the entire building neat and clean and ready for 

immediate occupation and to the satisfaction of the SBIIMS.

28.0 Defects after Completion

The Contractor shall make good at 

defects and other faults which may appear within 12 months after completion of the 

work. In default the SBIIMS may employ other persons to amend and make good such 

damages, defects etc. Expenses conseq

recoverable from the contractor by the SBIIMS from any money due to the contractor. 

In the event of the amount being insufficient the SBIIMS may recover the balance from 

the contractor, from the amount retained u

General Conditions of Contract together with any expenses the SBIIMS may have 

incurred in connection therewith.

29.0 Idle Labour 

Whatever the reasons may be, no claim for the labour, additional establishment co

hire and labour charges of tools and plants would be entertained under any 

circumstances. 

 

The Contractor shall give not less than 5 days notice of the SBIIMS/ Architects whenever 

any work is to be buried in the earth, concrete or in the bodies of walls or otherwise 

becoming inaccessible later on in order that the work may be inspected and corre

dimensions taken before such burial. In default whereof the same shall at opinion of the 

SBIIMS/ Architect be either opened up for measurement at the Contractor’s expense or 

no payment may be made for such materials. Should any dispute or difference ari

after the execution of any work as to measurements etc or other matters which cannot 

be conveniently tested or checked, the notes of the SBIIMS/ Architects shall be 

and binding on the contractor. 

or desire to substitute any materials and workmanship, he/they must 

obtain the approval of the SBIIMS/Architects in writing for any such substitution well in 

advance. For materials designed in this specifications by such term as “Equal” or “other 

etc. specific approval of the SBIIMS/ Architects has to be obtained in 

Preparation of Building Works for Occupation and Use of Completion

The whole of the work will be thoroughly inspected by the contractor and deficiencies 

right. On completion of such inspection, he shall inform the SBI that he 

has completed the work and it is ready for inspection. 

On completion, the contractor shall clean all windows and doors including cleaning 

and oiling, if necessary, of all hardware, inside and outside, all floors, staircases every 

part of the building. He will leave the entire building neat and clean and ready for 

immediate occupation and to the satisfaction of the SBIIMS. 

Defects after Completion 

The Contractor shall make good at his own cost and to the satisfaction of the SBIIMS all 

defects and other faults which may appear within 12 months after completion of the 

work. In default the SBIIMS may employ other persons to amend and make good such 

damages, defects etc. Expenses consequent thereon or incidental thereto shall be 

recoverable from the contractor by the SBIIMS from any money due to the contractor. 

In the event of the amount being insufficient the SBIIMS may recover the balance from 

the contractor, from the amount retained under Clause No. 1 (total security deposit) of 

General Conditions of Contract together with any expenses the SBIIMS may have 

curred in connection therewith. 

Whatever the reasons may be, no claim for the labour, additional establishment co

hire and labour charges of tools and plants would be entertained under any 
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The Contractor shall give not less than 5 days notice of the SBIIMS/ Architects whenever 

any work is to be buried in the earth, concrete or in the bodies of walls or otherwise 

becoming inaccessible later on in order that the work may be inspected and correct 

dimensions taken before such burial. In default whereof the same shall at opinion of the 

SBIIMS/ Architect be either opened up for measurement at the Contractor’s expense or 

no payment may be made for such materials. Should any dispute or difference arise 

after the execution of any work as to measurements etc or other matters which cannot 

be conveniently tested or checked, the notes of the SBIIMS/ Architects shall be 

or desire to substitute any materials and workmanship, he/they must 

obtain the approval of the SBIIMS/Architects in writing for any such substitution well in 

advance. For materials designed in this specifications by such term as “Equal” or “other 

etc. specific approval of the SBIIMS/ Architects has to be obtained in 

ccupation and Use of Completion 

The whole of the work will be thoroughly inspected by the contractor and deficiencies 

right. On completion of such inspection, he shall inform the SBI that he 

On completion, the contractor shall clean all windows and doors including cleaning 

side and outside, all floors, staircases every 

part of the building. He will leave the entire building neat and clean and ready for 

his own cost and to the satisfaction of the SBIIMS all 

defects and other faults which may appear within 12 months after completion of the 

work. In default the SBIIMS may employ other persons to amend and make good such 

uent thereon or incidental thereto shall be 

recoverable from the contractor by the SBIIMS from any money due to the contractor. 

In the event of the amount being insufficient the SBIIMS may recover the balance from 

nder Clause No. 1 (total security deposit) of 

General Conditions of Contract together with any expenses the SBIIMS may have 

Whatever the reasons may be, no claim for the labour, additional establishment cost of 

hire and labour charges of tools and plants would be entertained under any 
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30.0 Guarantee for the Specialized Works

Wherever provision for submission of a guarantee has been advised, the same shall be 

submitted from the specialized 

contractor engaged for the work. The guarantee shall be furnished on a non

stamp paper of appropriate value. If the contractor is required to submit guarantee/ 

guarantees for any items for a period

guarantees in case of those items shall remain valid even expiry of the defects liability 

period of 12 months as stipulated in the contract.

31.0 Safety Measures at Site

All personnel at site should be provided with 

Identification Mark. Visitors also should be provided with Helmets. It should be ensured 

that these are used properly.

1. First Aid Box should be kept at site with all requisite materials.

2. No one should be allowed to inspect

3. Suitable scaffolds should be provided for workmen for all Works that cannot 

safely be done from the ground, or from solid construction except such short 

period Work as can be done safely from ladders. When a ladder 

Mazdoor shall be engaged for holding the ladder and if the ladder is used for 

carrying materials as well as suitable footholds and handholds shall be provided 

on the ladder and the ladder shall be given an inclination not steeper than ¼ t

1 (¼ horizontal and 1 vertical).

4. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 

suspended from an overhead support or erected with stationary support shall 

have a guard rail properly attached, bolted, braced and otherwis

least 1 Meter high above the floor or platform of such scaffolding or staging and 

extending along the entire length of the outside and ends thereof with only such 

openings as may be necessary for the delivery of materials. Such scaffolding or 

staging shall be so fastened as to prevent it from swaying from the building or 

structure. 

5. Working platforms, Gangways, and Stairways should be so constructed that they 

do not sag unduly or unequally, and if the height of the platform or the 

Gangway or the Stairway is more than 3

level they should be closely boarded, should have adequate width and should 

be suitably fenced, as described.

6. Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fall of persons or materials by providing suitable 

fencing or railing whose minimum height shall be 1 Meter.

7. Safe means of access shall be provided to all working platforms and other 

working places. Every ladder shall be secure

 

antee for the Specialized Works 

Wherever provision for submission of a guarantee has been advised, the same shall be 

submitted from the specialized agency along with a counter guarantee by the main 

contractor engaged for the work. The guarantee shall be furnished on a non

stamp paper of appropriate value. If the contractor is required to submit guarantee/ 

guarantees for any items for a period of more than 12 months, the guarantee/ 

guarantees in case of those items shall remain valid even expiry of the defects liability 

period of 12 months as stipulated in the contract. 

afety Measures at Site 

All personnel at site should be provided with Helmets and Safety Boots with some 

Identification Mark. Visitors also should be provided with Helmets. It should be ensured 

that these are used properly. 

First Aid Box should be kept at site with all requisite materials. 

No one should be allowed to inspect / work at a height without Safety Belt.

Suitable scaffolds should be provided for workmen for all Works that cannot 

safely be done from the ground, or from solid construction except such short 

period Work as can be done safely from ladders. When a ladder 

Mazdoor shall be engaged for holding the ladder and if the ladder is used for 

carrying materials as well as suitable footholds and handholds shall be provided 

on the ladder and the ladder shall be given an inclination not steeper than ¼ t

1 (¼ horizontal and 1 vertical). 

Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 

suspended from an overhead support or erected with stationary support shall 

have a guard rail properly attached, bolted, braced and otherwis

least 1 Meter high above the floor or platform of such scaffolding or staging and 

extending along the entire length of the outside and ends thereof with only such 

openings as may be necessary for the delivery of materials. Such scaffolding or 

staging shall be so fastened as to prevent it from swaying from the building or 

Working platforms, Gangways, and Stairways should be so constructed that they 

do not sag unduly or unequally, and if the height of the platform or the 

Stairway is more than 3-5 Meters above ground level or floor 

level they should be closely boarded, should have adequate width and should 

be suitably fenced, as described. 

Every opening in the floor of a building or in a working platform be provided with 

uitable means to prevent the fall of persons or materials by providing suitable 

fencing or railing whose minimum height shall be 1 Meter. 

Safe means of access shall be provided to all working platforms and other 

working places. Every ladder shall be securely fixed. No portable single ladder 
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Wherever provision for submission of a guarantee has been advised, the same shall be 

agency along with a counter guarantee by the main 

contractor engaged for the work. The guarantee shall be furnished on a non-judicial 

stamp paper of appropriate value. If the contractor is required to submit guarantee/ 

of more than 12 months, the guarantee/ 

guarantees in case of those items shall remain valid even expiry of the defects liability 

Helmets and Safety Boots with some 

Identification Mark. Visitors also should be provided with Helmets. It should be ensured 

 

/ work at a height without Safety Belt. 

Suitable scaffolds should be provided for workmen for all Works that cannot 

safely be done from the ground, or from solid construction except such short 

period Work as can be done safely from ladders. When a ladder is used an  extra 

Mazdoor shall be engaged for holding the ladder and if the ladder is used for 

carrying materials as well as suitable footholds and handholds shall be provided 

on the ladder and the ladder shall be given an inclination not steeper than ¼ to 

Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 

suspended from an overhead support or erected with stationary support shall 

have a guard rail properly attached, bolted, braced and otherwise secured at 

least 1 Meter high above the floor or platform of such scaffolding or staging and 

extending along the entire length of the outside and ends thereof with only such 

openings as may be necessary for the delivery of materials. Such scaffolding or 

staging shall be so fastened as to prevent it from swaying from the building or 

Working platforms, Gangways, and Stairways should be so constructed that they 

do not sag unduly or unequally, and if the height of the platform or the 

5 Meters above ground level or floor 

level they should be closely boarded, should have adequate width and should 

Every opening in the floor of a building or in a working platform be provided with 

uitable means to prevent the fall of persons or materials by providing suitable 

Safe means of access shall be provided to all working platforms and other 

ly fixed. No portable single ladder 
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shall be over 9 Meters in length while the width between side rails in rung ladder 

shall in no case be less than 30cms for ladder upto and including Meters in 

length. For longer ladders this width should be increased at 

additional 30 cms. Uniform step spacing shall not exceed 30cms.

8. Adequate precautions shall be taken to prevent danger from electrical 

equipments. For electrical on line works gloves, rubber mats, and rubber shoes 

shall be used. 

9. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least 

one ladder for each 30 Meters length or fraction thereof. Ladder shall be 

extended from bottom of the trench to at least 1 Meter above the surface of the 

ground. The sides of the 

stepped back to give suitable slope, or securely held by timber bracing, so as to 

avoid the danger of sides collapsing. The excavated materials shall not be 

placed within 1.5 Meters of the edge of th

trench whichever is more cuttings shall be done from top to bottom. Under no 

circumstances undermining or under cutting shall be done.

10. Before any demolition work is commenced and also d

work : 

a) All roads and open areas adjacent to the Work Site shall either be closed or 

suitably protected;

b) No electrical cable or apparatus which is liable to be a source of danger 

over a cable or apparatus used by the operator shall remain electrically 

charged. 

c) All practical steps shall be taken to prevent danger to persons employed 

from risk or fire or explosion or flooding. No floor, roof or other part of the 

building shall be so over

d) All necessary personal sa

Engineer should be kept available for the use of the persons employed on the 

Site and maintained in a condition suitable for immediate use; and the 

Contractor should take adequate steps to ensure proper use

by those concerned.

e) Workers employed on mixing Asphaltic materials, cement and lime mortars 

shall be provided with protective footwear and protective goggles.

f) f) Those engaged in white washing and mixing or stacking of cement bags or 

any materials which are

goggles. 

g) Those engaged in welding works shall be provided with Welder’s protective 

eye-shields. 

h) Stone breakers shall be provided with protective goggles and protective 

clothing and sea

 

shall be over 9 Meters in length while the width between side rails in rung ladder 

shall in no case be less than 30cms for ladder upto and including Meters in 

length. For longer ladders this width should be increased at 

additional 30 cms. Uniform step spacing shall not exceed 30cms.

Adequate precautions shall be taken to prevent danger from electrical 

equipments. For electrical on line works gloves, rubber mats, and rubber shoes 

hes 1.2 Meters or more in depth shall at all times be supplied with at least 

one ladder for each 30 Meters length or fraction thereof. Ladder shall be 

extended from bottom of the trench to at least 1 Meter above the surface of the 

ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be 

stepped back to give suitable slope, or securely held by timber bracing, so as to 

avoid the danger of sides collapsing. The excavated materials shall not be 

placed within 1.5 Meters of the edge of the trench or half of the depth of the 

trench whichever is more cuttings shall be done from top to bottom. Under no 

circumstances undermining or under cutting shall be done. 

Before any demolition work is commenced and also during the process of the 

l roads and open areas adjacent to the Work Site shall either be closed or 

suitably protected; 

No electrical cable or apparatus which is liable to be a source of danger 

over a cable or apparatus used by the operator shall remain electrically 

practical steps shall be taken to prevent danger to persons employed 

from risk or fire or explosion or flooding. No floor, roof or other part of the 

building shall be so over-loaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Site 

Engineer should be kept available for the use of the persons employed on the 

Site and maintained in a condition suitable for immediate use; and the 

Contractor should take adequate steps to ensure proper use

by those concerned. 

Workers employed on mixing Asphaltic materials, cement and lime mortars 

shall be provided with protective footwear and protective goggles.

f) Those engaged in white washing and mixing or stacking of cement bags or 

rials which are injurious to the eyes shall be provided with protective 

Those engaged in welding works shall be provided with Welder’s protective 

Stone breakers shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals. 
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shall be over 9 Meters in length while the width between side rails in rung ladder 

shall in no case be less than 30cms for ladder upto and including Meters in 

length. For longer ladders this width should be increased at least 6mm for each 

additional 30 cms. Uniform step spacing shall not exceed 30cms. 

Adequate precautions shall be taken to prevent danger from electrical 

equipments. For electrical on line works gloves, rubber mats, and rubber shoes 

hes 1.2 Meters or more in depth shall at all times be supplied with at least 

one ladder for each 30 Meters length or fraction thereof. Ladder shall be 

extended from bottom of the trench to at least 1 Meter above the surface of the 

trenches, which are 1.5 Meters or more in depth shall be 

stepped back to give suitable slope, or securely held by timber bracing, so as to 

avoid the danger of sides collapsing. The excavated materials shall not be 

e trench or half of the depth of the 

trench whichever is more cuttings shall be done from top to bottom. Under no 

uring the process of the 

l roads and open areas adjacent to the Work Site shall either be closed or 

No electrical cable or apparatus which is liable to be a source of danger 

over a cable or apparatus used by the operator shall remain electrically 

practical steps shall be taken to prevent danger to persons employed 

from risk or fire or explosion or flooding. No floor, roof or other part of the 

loaded with debris or materials as to render it unsafe. 

fety equipment as considered adequate by the Site 

Engineer should be kept available for the use of the persons employed on the 

Site and maintained in a condition suitable for immediate use; and the 

Contractor should take adequate steps to ensure proper use of equipment 

Workers employed on mixing Asphaltic materials, cement and lime mortars 

shall be provided with protective footwear and protective goggles. 

f) Those engaged in white washing and mixing or stacking of cement bags or 

injurious to the eyes shall be provided with protective 

Those engaged in welding works shall be provided with Welder’s protective 

Stone breakers shall be provided with protective goggles and protective 
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i) When workers are employed in sewers and manholes, which are in use, the 

Contractor shall ensure that the manhole covers are opened and are 

ventilated at least for an hour before the workers are allowed to get into the 

manholes and the manholes so opened shall be cordoned off with suitable 

railing and provided with warning signals and boards to prevent accident to 

the Public. 

 

11. Use of hoisting machines and tackle including their attachments, anchorage 

and support shall conf

a) These shall be of good mechanical construction, sound material and 

adequate strength and free from patent defect and shall be kept in good 

repairs and in good working order.

b) Every rope used in hoisting or lower

shall be of durable quality and adequate strength, and free from patent 

defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified 

and no person under the age of 21 years should be in

machine including any scaffold, winch or give signals to the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle 

swivel and pulley block used in hoisting or lowering or as means of suspension 

the safe working load shall be ascertained by adequate means.

e) Every hoisting machine and all gear referred to above shall be plainly marked 

with the safe working load. In case of hoisting machine having a variable 

safe working load, each safe working load of the 

applicable shall be clearly indicated. No part of any machine or of any gear 

referred to above in this paragraph shall be loaded beyond the safe working 

load except for the purpose of testing.

f) Motor, Gearing, Transmission, Elec

hoisting appliances should be provided with efficient safeguards, hoisting 

appliances should be provided with such means as will reduce to the 

minimum the risk of accidental descent of the load, adequate precautions

should be taken to reduce to the minimum the risk of any part of a 

suspended load becoming accidentally displaced.

g) When workers are employed on electrical installation, which are already 

energized, insulating mats, wearing apparel such as gloves, sleeves,

boots as may be necessary should be provided. The workers should not wear 

any rings, watches and carry keys or other materials, which are good 

conductors of electricity.

 

 

 

When workers are employed in sewers and manholes, which are in use, the 

Contractor shall ensure that the manhole covers are opened and are 

ventilated at least for an hour before the workers are allowed to get into the 

nholes and the manholes so opened shall be cordoned off with suitable 

railing and provided with warning signals and boards to prevent accident to 

Use of hoisting machines and tackle including their attachments, anchorage 

and support shall conform to the following standard or conditions:

These shall be of good mechanical construction, sound material and 

adequate strength and free from patent defect and shall be kept in good 

repairs and in good working order. 

Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength, and free from patent 

Every crane driver or hoisting appliance operator shall be properly qualified 

and no person under the age of 21 years should be in-ch

machine including any scaffold, winch or give signals to the operator.

In case of every hoisting machine and of every chain ring hook, shackle 

swivel and pulley block used in hoisting or lowering or as means of suspension 

ing load shall be ascertained by adequate means.

Every hoisting machine and all gear referred to above shall be plainly marked 

with the safe working load. In case of hoisting machine having a variable 

safe working load, each safe working load of the conditions under which it is 

applicable shall be clearly indicated. No part of any machine or of any gear 

referred to above in this paragraph shall be loaded beyond the safe working 

load except for the purpose of testing. 

Motor, Gearing, Transmission, Electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards, hoisting 

appliances should be provided with such means as will reduce to the 

minimum the risk of accidental descent of the load, adequate precautions

should be taken to reduce to the minimum the risk of any part of a 

suspended load becoming accidentally displaced. 

When workers are employed on electrical installation, which are already 

energized, insulating mats, wearing apparel such as gloves, sleeves,

boots as may be necessary should be provided. The workers should not wear 

any rings, watches and carry keys or other materials, which are good 

conductors of electricity. 
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When workers are employed in sewers and manholes, which are in use, the 

Contractor shall ensure that the manhole covers are opened and are 

ventilated at least for an hour before the workers are allowed to get into the 

nholes and the manholes so opened shall be cordoned off with suitable 

railing and provided with warning signals and boards to prevent accident to 

Use of hoisting machines and tackle including their attachments, anchorage 

orm to the following standard or conditions:- 

These shall be of good mechanical construction, sound material and 

adequate strength and free from patent defect and shall be kept in good 

ing materials or as a means of suspension 

shall be of durable quality and adequate strength, and free from patent 

Every crane driver or hoisting appliance operator shall be properly qualified 

charge of any hoisting 

machine including any scaffold, winch or give signals to the operator. 

In case of every hoisting machine and of every chain ring hook, shackle 

swivel and pulley block used in hoisting or lowering or as means of suspension 

ing load shall be ascertained by adequate means. 

Every hoisting machine and all gear referred to above shall be plainly marked 

with the safe working load. In case of hoisting machine having a variable 

conditions under which it is 

applicable shall be clearly indicated. No part of any machine or of any gear 

referred to above in this paragraph shall be loaded beyond the safe working 

tric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards, hoisting 

appliances should be provided with such means as will reduce to the 

minimum the risk of accidental descent of the load, adequate precautions 

should be taken to reduce to the minimum the risk of any part of a 

When workers are employed on electrical installation, which are already 

energized, insulating mats, wearing apparel such as gloves, sleeves, and 

boots as may be necessary should be provided. The workers should not wear 

any rings, watches and carry keys or other materials, which are good 
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12. All scaffolds, ladders and other safety devices, mentioned or described herein 

shall be maintained in safe condition and no scaffold, ladder or equipment shall 

be altered or removed while it is in use. Adequate washing facilities shall be 

provided at or near places of work.

32.0 Fire Safety Measure 

Cutting / drilling machine and othe

be plugged into correctly rated electrical outlets. 

1. Only ISI marked 3 pin plug and other appliances and equipment shall be used. 

2. Electrical power cables/wires used shall not have any joints and shall b

rated.  

3. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely 

and securely earthed to prevent leakage current while in operation. 

4. Before commencing the welding work, fire section shall be informed and 

required precautions should be taken. 

5. Two buckets of water, sand and a fire cloth of suitable size shall be kept in an 

easily accessible area on the site. 

6. Fire extinguishers recommended by fire officers shall be kept on the site. 

7. Used paint drums shall be stored 

properly.  

8. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, 

ear plug etc. depending upon the requirement of the work shall be provided by 

the contractor to the workmen to prevent occ

9. The safety belt shall be provided by the contractor and used by the workmen 

while working from height for more than 10 Mtr. from Ground level. 

10. None of the passages near lift lobby and staircases shall be used for stacking / 

dumping any kind of materials/waste. 

11. Any debris/ waste generated from the work shall be collected on daily basis, 

removed from site and stored at the designated place in proper manner. 

12. Battery operated emergency light/torches shall be provided by the 

to the workmen while working beyond office hours.

 

 

 

 

 

 

 

 

 

All scaffolds, ladders and other safety devices, mentioned or described herein 

shall be maintained in safe condition and no scaffold, ladder or equipment shall 

be altered or removed while it is in use. Adequate washing facilities shall be 

provided at or near places of work. 

 

Cutting / drilling machine and other electrically operated equipment used at site shall 

be plugged into correctly rated electrical outlets.  

Only ISI marked 3 pin plug and other appliances and equipment shall be used. 

Electrical power cables/wires used shall not have any joints and shall b

All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely 

and securely earthed to prevent leakage current while in operation. 

Before commencing the welding work, fire section shall be informed and 

recautions should be taken.  

Two buckets of water, sand and a fire cloth of suitable size shall be kept in an 

easily accessible area on the site.  

Fire extinguishers recommended by fire officers shall be kept on the site. 

Used paint drums shall be stored in specified store only after closing them 

Personal protective equipment such as safety shoes, hand gloves, welder’s mask, 

ear plug etc. depending upon the requirement of the work shall be provided by 

the contractor to the workmen to prevent occupational health hazards. 

The safety belt shall be provided by the contractor and used by the workmen 

while working from height for more than 10 Mtr. from Ground level. 

None of the passages near lift lobby and staircases shall be used for stacking / 

ing any kind of materials/waste.  

Any debris/ waste generated from the work shall be collected on daily basis, 

removed from site and stored at the designated place in proper manner. 

Battery operated emergency light/torches shall be provided by the 

to the workmen while working beyond office hours. 
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All scaffolds, ladders and other safety devices, mentioned or described herein 

shall be maintained in safe condition and no scaffold, ladder or equipment shall 

be altered or removed while it is in use. Adequate washing facilities shall be 

r electrically operated equipment used at site shall 

Only ISI marked 3 pin plug and other appliances and equipment shall be used.  

Electrical power cables/wires used shall not have any joints and shall be properly 

All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely 

and securely earthed to prevent leakage current while in operation.  

Before commencing the welding work, fire section shall be informed and 

Two buckets of water, sand and a fire cloth of suitable size shall be kept in an 

Fire extinguishers recommended by fire officers shall be kept on the site.  

in specified store only after closing them 

Personal protective equipment such as safety shoes, hand gloves, welder’s mask, 

ear plug etc. depending upon the requirement of the work shall be provided by 

upational health hazards.  

The safety belt shall be provided by the contractor and used by the workmen 

while working from height for more than 10 Mtr. from Ground level.  

None of the passages near lift lobby and staircases shall be used for stacking / 

Any debris/ waste generated from the work shall be collected on daily basis, 

removed from site and stored at the designated place in proper manner.  

Battery operated emergency light/torches shall be provided by the contractor 
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33.0 METHOD OF CALCULATION OF RATES

OF TOTAL AMOUNT BID IN THE E REVERSE AUCTION

The final rates of items as in the Bill Of Quantity( BOQ) shall be

total amount quoted by the lowest bidder through E reverse auction process and the 

amount quoted in “Indicative Price Bid” as below:

 

Example: 

Indicative Price Bid submitted by vendor:

 

ITEM 

A 

B 

C 

Total amount in Indicative Price Bid:

 

Rate and amount in Rupees

 

The total amount mentioned in Indicative Price Bid is Rs 2000.00 but the final L

quoted by the vendor through E reverse auction is Rs. 

vendor will be calculated as under:

 

K Ratio Factor    =  Total amount quoted by the lowest bidder through E reverse 

auction process

So, K Ratio Factor = 

= 

The item wise final rates to be confirmed by the vendor shall be as under:

Item Final Rate= K x R

(For R see table 

A 100 X 0.8

B 200 X 0.8

C 300 X 0.8

Total amount in e

 

Rate and amount in Rupees

 

METHOD OF CALCULATION OF RATES FOR DIFFERENT BOQ ITEMS ON THE 

OF TOTAL AMOUNT BID IN THE E REVERSE AUCTION :- 

The final rates of items as in the Bill Of Quantity( BOQ) shall be calculated in the ratio of 

total amount quoted by the lowest bidder through E reverse auction process and the 

amount quoted in “Indicative Price Bid” as below: 

Indicative Price Bid submitted by vendor: 

RATE (Rs.) QTY. 
 

100 2 

200 3 

300 4 

Total amount in Indicative Price Bid: 

upees. 

The total amount mentioned in Indicative Price Bid is Rs 2000.00 but the final L

quoted by the vendor through E reverse auction is Rs. 1600.00 then K Ratio Factor for L

vendor will be calculated as under: 

Total amount quoted by the lowest bidder through E reverse 

auction process 

The total amount quoted in Indicative Price Bid

 1600/2000 

 0.8 

The item wise final rates to be confirmed by the vendor shall be as under:

Final Rate= K x R 

(For R see table 

above) 

 

Qty. 
 

100 X 0.8 = 80 2 

200 X 0.8 = 160 3 

300 X 0.8 = 240 4 

Total amount in e-Reverse Auction 

upees. 
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FOR DIFFERENT BOQ ITEMS ON THE BASIS 

calculated in the ratio of 

total amount quoted by the lowest bidder through E reverse auction process and the 

Amount (Rs.) 

200 

600 

1200 

2000 

The total amount mentioned in Indicative Price Bid is Rs 2000.00 but the final L-1 amount 

1600.00 then K Ratio Factor for L-1 

Total amount quoted by the lowest bidder through E reverse 

The total amount quoted in Indicative Price Bid 

The item wise final rates to be confirmed by the vendor shall be as under: 

Amount (Rs.) 

160 

480 

960 

1600 
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The lowest bidder after the E reverse auction will have to E

prescribed format(Price Confirmation)

for the auction within 24 hours of the auction witho

 

 

 

The lowest bidder after the E reverse auction will have to E-mail duly signed filled in 

(Price Confirmation) to State Bank of India through service provider 

for the auction within 24 hours of the auction without fail. 
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mail duly signed filled in 

to State Bank of India through service provider 
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1)     Name of contractor/Agen

2)     Name of work  

3)     Sr. No. of this bill 

4)     No. and date of previo

5)     Reference to Agreement

6)     Date of written order to commence

7)     Date of completion as per agreement

Sl. No. Item Description

  

  

  

 

Up to previous R/A Bill Up to

Qty Amount(Rs.) Qty

 

 

Note: 

1. If part rate is allowed for any item, it shoul

allowing such a rate.

2. If adhoc payment is made, it should be mentioned Specially 

…………………………Net 

 

 

34. FORMAT OF RUNNING  A/C  BILL 

(in M.S. Excel Format) 

1)     Name of contractor/Agency   : 

    : 

     : 

4)     No. and date of previous bill   : 

5)     Reference to Agreement No.   : 

r to commence   : 

7)     Date of completion as per agreement  :      

Item Description Unit Rate(Rs) 

  Qty

   

   

Up to Date (Gross) Present Bill 

Qty Amount(Rs.) Qty Amount(Rs.)

  

  

 

If part rate is allowed for any item, it should be indicated 

allowing such a rate. 

If adhoc payment is made, it should be mentioned Specially 

…………………………Net value since Previous bill.                        
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As per tender 

Qty Amount(Rs) 

 

 

Remark 

Amount(Rs.)  

 

 

d be indicated with reasons for 

If adhoc payment is made, it should be mentioned Specially 
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The measurements on the basis of which the above entries for the running Bill 

No……………………….. made have been taken jointly on ……………………………. and 

are recorded at pages ……………………….to ……………………………….. …………. Of 

measurement book no./Sheets ……………………………………………………………..

Signature and date of 

 Signature and date of

Contractor    

SBIIMS 

 

The work recorded in the above mentioned measurements has been done at th

satisfactory as per tender drawings, conditions and specifications.

 

 

Architect                                                                 

 

 

III. CERTIFICATE 

The measurements on the basis of which the above entries for the running Bill 

No……………………….. made have been taken jointly on ……………………………. and 

are recorded at pages ……………………….to ……………………………….. …………. Of 

book no./Sheets ……………………………………………………………..

 

 

 

   Signature and date of 

Signature and date of 

  Architect’s representative      

The work recorded in the above mentioned measurements has been done at th

tender drawings, conditions and specifications. 

                                                                Site Engineer/Bank’s Engineer
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The measurements on the basis of which the above entries for the running Bill 

No……………………….. made have been taken jointly on ……………………………. and 

are recorded at pages ……………………….to ……………………………….. …………. Of 

book no./Sheets …………………………………………………………….. 

  

  Engineer of 

The work recorded in the above mentioned measurements has been done at the site 

Site Engineer/Bank’s Engineer 
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35. 

                                                          

1. Total amount due since previous bill (D) (A+B)

2. PVA on account of escalation in price of 

cement and other materials and labour as detailed

in separate statement enclose

3. Deductions: 

a. Secured Advance paid in the previous R.A.

b. Retention money on value of works as per

accepted tenders: up to date amount

Less: Already recove

Balance to be recovered

c. Mobilization advance, if any

i. Outstanding amount (Principal + Interest)

as on date  

ii. To be recovered in this bill

iii. Any other departmental material cost

to be recovered as per contract, if 

iv. Any other departmental service charges to be

recovered if any, as per contract (Water, power etc.) 

Enclose statement 

4. Total deduction as per contractor

5. Net amount payable as per Contract (E

 

(Rupees……………………………………………………….) in words.

 

35. IV – MEMORANDUM FOR PAYMENT 

                                                                   R. BILL NO ……………………

ce previous bill (D) (A+B)  Rs………………………

2. PVA on account of escalation in price of steel 

ement and other materials and labour as detailed 

arate statement enclose                      Rs…………………

e paid in the previous R.A.  Rs.. …………………….

Retention money on value of works as per 

accepted tenders: up to date amount 

Less: Already recovered (-)    Rs………………………

Balance to be recovered     Rs………………………

Mobilization advance, if any 

g amount (Principal + Interest) 

     Rs………………………

To be recovered in this bill    Rs………………………

Any other departmental material cost 

vered as per contract, if any   Rs..……………………

Any other departmental service charges to be 

recovered if any, as per contract (Water, power etc.)  

     Rs………………………

l deduction as per contractor    Rs………………………

t payable as per Contract (E-F)   Rs………

(Rupees……………………………………………………….) in words.
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R. BILL NO …………………… 

Rs……………………… 

Rs……………………… 

Rs.. ……………………. 

Rs……………………… 

Rs……………………… 

Rs……………………… 

Rs……………………… 

Rs..…………………… 

Rs……………………… 

Rs……………………… 

Rs……………………… 

(Rupees……………………………………………………….) in words. 
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This bill amounting to ……………………………………………….(both figures and words) has 

been scrutinized by me after due test check of the measurement of works as required 

and as recommended for payment.

 

 

Dated Signature of Bank’s Engineer

In charge of the project  

STATUTORY DEDUCTIONS:

1. Total amount due (E)

2. Less:  Income Tax Payable

3. Net Payable 

The figure in the Memorandum for Payment has been verified and the bill 

payment Rs………………………………………………….(Words and figures)

 

 

Date:                                                         Signature of

 

 

This bill amounting to ……………………………………………….(both figures and words) has 

been scrutinized by me after due test check of the measurement of works as required 

and as recommended for payment. 

of Bank’s Engineer 

STATUTORY DEDUCTIONS: 

1. Total amount due (E)    Rs………………………

Less:  Income Tax Payable   Rs………………………

     Rs………………………

The figure in the Memorandum for Payment has been verified and the bill 

payment Rs………………………………………………….(Words and figures)

Date:                                                         Signature of Premises officer 
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This bill amounting to ……………………………………………….(both figures and words) has 

been scrutinized by me after due test check of the measurement of works as required 

Rs……………………… 

Rs……………………… 

Rs……………………… 

The figure in the Memorandum for Payment has been verified and the bill passed for 

payment Rs………………………………………………….(Words and figures) 
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36 . DETAILS OF INSURANCE POLICIES

Type of Polices Name of Insurance

  

                               

Workmen’s Compensation 

 

Remarks: 

1. This only an ‘on –account’ payment and is not be interpreted either as approval of 

work,   

     materials brought or affixed at site or for that matter approval of any sort.

2. The quantum of work done and materials delivered at site have been certified by 

…………….. 

3. Should you wish to audit such work, kindly contract the undersigned and oblige.

 

 

 

                                                             

 

 

DETAILS OF INSURANCE POLICIES 

 

Name of Insurance Amount (Rs.) Policy No.

 

account’ payment and is not be interpreted either as approval of 

materials brought or affixed at site or for that matter approval of any sort.

quantum of work done and materials delivered at site have been certified by 

3. Should you wish to audit such work, kindly contract the undersigned and oblige.
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Policy No. Validity 

account’ payment and is not be interpreted either as approval of 

materials brought or affixed at site or for that matter approval of any sort. 

quantum of work done and materials delivered at site have been certified by 

3. Should you wish to audit such work, kindly contract the undersigned and oblige. 
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37. 

Name of Work : 

Name of Contractor 

Agreement No. : 

 

Sr. 

no. 

Nature of 

hindrance 

Date of 

occurrence 

of  

hindrance

1                     2                     3                           4                         5                  6       

 

 

SE = Site Engineer 

PE = Project Engineer 

 

 

37. PROFORMA OF HINDRANCE REGISTER 

 

  Date of state of work: 

 : Period of completion: 

  Date of completion: 

Date of 

occurrence 

hindrance 

Date of 

which 

hindrance 

was 

removed 

period of 

hindrance 

Signature 

SE/PE

1                     2                     3                           4                         5                  6       
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Signature 

SE/PE 

Remarks 

1                     2                     3                           4                         5                  6                     7 
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A) Registers at the site office of the Bank’s Engineer:

1. Measurement Books 

2. Drawing register 

3. Materials and site register

4. Hindrance Register 

5. Site visit & instructions Register

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

38. MAINTENANCE OF RECORDS 

 

the site office of the Bank’s Engineer: 

Materials and site register 

Site visit & instructions Register. 
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39. PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME

1. Name of Contractor:

2. Name of the work as given in the Agreement

3. Agreement WO

4. Tender amount

5. Date of commencement of work

6. Period allowed for completion as per agreement 

7. Date of completion as per agreement

8. Period for which extension of time has been given 

 

Date                  

 

a) 1st extension vide Bank’s letter no.

b) 2nd extension vide Bank’s letter no.

c) 3rd extension vide Bank’s letter no.

9. Reasons for which extension have been previously given (copies of the 

previous applications should b

10. Period for which extension is applied for and the reasons thereof including 

hindrances, time for extra work assigned if any etc.

 

 

                                                                                 

 

 

PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME

Contractor: 

Name of the work as given in the Agreement 

Agreement WO 

Tender amount 

Date of commencement of work 

Period allowed for completion as per agreement  

Date of completion as per agreement 

Period for which extension of time has been given  

                 Month                 Year 

extension vide Bank’s letter no. 

extension vide Bank’s letter no. 

extension vide Bank’s letter no. 

Reasons for which extension have been previously given (copies of the 

previous applications should be attached) 

Period for which extension is applied for and the reasons thereof including 

hindrances, time for extra work assigned if any etc. 

                                                                                 Signature of Contractor
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PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

Reasons for which extension have been previously given (copies of the 

Period for which extension is applied for and the reasons thereof including 

Signature of Contractor 
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40. TECHNICAL SPECIFICATION / LIST OF MAKE

 
1. SPECIFICATIONS FOR INDOOR UNITS :
 
A. For Cassette type indoor units. :
 
These units shall be installed between the bottom of finished slab &
allowable height for the cassette type units shall not exceed 350 mm. The unit shall be pre charged with 
first charge of R 32 / R 134A / R 407 / R 410 refrigerant. The unit must have in built drain pump, suitable 
for vertical lift of 750 mm. The unit casing shall be Galvanized Steel Plate / or as per manufacturer’s 
specifications. Unit must be insulated with sound absorbing thermal insulation material, Polyurethane 
foam. The noise level of unit at the highest operating lev
distance of 1.5 m from the grille of the unit. Unit shall have provision of connecting fresh air without any 
special chamber & without increasing the total height of the unit (288 mm maximum). The unit shall be 
supplied with suitable decorative panel. The unit shall be supplied with Resin Net filter with mild 
Resistance. The filter shall be easy to remove, clean & re install. The unit will be connected in series to a 
suitable outdoor unit & it must be possible to 
remote specified in the “Bill of quantities”. The unit will be further connected to Intelligent Building 
Management System (To be supplied by other vendors) & it shall be possible to operate the unit
this IBMS system. The unit shall be supplied with following from the factory with following Operation 
Manual /Installation Manual .Paper pattern for installation Drain hose/ Clamp metal/ Washer fixing plate/ 
Sealing pads/ Clamps/ Screws/ Washer fo
 
B. Wall Mounted Units  :-Wall mounted units must be compact & stylish design that does not detract 
from the Décor of the room. The unit shall be pre
410 refrigerant. Each indoor unit must have electronic expansion valve operated by microprocessor 
thermostat based temperature control to deliver cooling/ heating as per the heat load of the room. The 
unit must have provision of adding drain pump kit if required 
to lift drain up to 1000 mm from the bottom of the unit. Unit must be insulated with sound absorbing 
thermal insulation material, polystyrene/Polyethylene foam. The noise level of unit at the highest 
operating level shall not exceed 46 dB(A), at a vertical distance of 1.5 m from the grille of the unit. The 
unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall be easy to remove, clean 
& re install. The unit grille must be washable wit
steps of discharge angle by remote controller. It shall be possible to fit drain pipe from either side of the 
unit (Left or right). The unit will be connected in series to a suitable outdoor unit & it 
Operate the unit independently, through corded/ cordless remote specified in the bill of quantities. The 
unit will be further connected to Intelligent Building Management System(To be supplied by other 
vendors) & it shall be possible to
with following from the factory with following: 
Operation Manual  
Installation Manual  
Installation panel  
Paper pattern for installation  
Insulation tape/ Clamps/ Screws 

 
  
 
 
 
 
 
 
 

 

TECHNICAL SPECIFICATION / LIST OF MAKE OF AIR-CONDITIONERS

1. SPECIFICATIONS FOR INDOOR UNITS :- 

A. For Cassette type indoor units. :-  

These units shall be installed between the bottom of finished slab & top of false ceiling. The maximum 
allowable height for the cassette type units shall not exceed 350 mm. The unit shall be pre charged with 
first charge of R 32 / R 134A / R 407 / R 410 refrigerant. The unit must have in built drain pump, suitable 

ical lift of 750 mm. The unit casing shall be Galvanized Steel Plate / or as per manufacturer’s 
specifications. Unit must be insulated with sound absorbing thermal insulation material, Polyurethane 
foam. The noise level of unit at the highest operating level shall not exceed 42 dB(A), at a vertical 
distance of 1.5 m from the grille of the unit. Unit shall have provision of connecting fresh air without any 
special chamber & without increasing the total height of the unit (288 mm maximum). The unit shall be 
upplied with suitable decorative panel. The unit shall be supplied with Resin Net filter with mild 

Resistance. The filter shall be easy to remove, clean & re install. The unit will be connected in series to a 
suitable outdoor unit & it must be possible to Operate the unit independently, through corded/ cordless 
remote specified in the “Bill of quantities”. The unit will be further connected to Intelligent Building 
Management System (To be supplied by other vendors) & it shall be possible to operate the unit
this IBMS system. The unit shall be supplied with following from the factory with following Operation 
Manual /Installation Manual .Paper pattern for installation Drain hose/ Clamp metal/ Washer fixing plate/ 
Sealing pads/ Clamps/ Screws/ Washer for hanging bracket/ Insulation for fitting. 

Wall mounted units must be compact & stylish design that does not detract 
from the Décor of the room. The unit shall be pre-charged with first charge of R 32 / R 134A / R 407 / R 

rigerant. Each indoor unit must have electronic expansion valve operated by microprocessor 
thermostat based temperature control to deliver cooling/ heating as per the heat load of the room. The 
unit must have provision of adding drain pump kit if required & specified. The drain pump must be suitable 
to lift drain up to 1000 mm from the bottom of the unit. Unit must be insulated with sound absorbing 
thermal insulation material, polystyrene/Polyethylene foam. The noise level of unit at the highest 

evel shall not exceed 46 dB(A), at a vertical distance of 1.5 m from the grille of the unit. The 
unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall be easy to remove, clean 
& re install. The unit grille must be washable with soap solution. It shall be possible to set minimum 5 
steps of discharge angle by remote controller. It shall be possible to fit drain pipe from either side of the 
unit (Left or right). The unit will be connected in series to a suitable outdoor unit & it 
Operate the unit independently, through corded/ cordless remote specified in the bill of quantities. The 
unit will be further connected to Intelligent Building Management System(To be supplied by other 
vendors) & it shall be possible to operate the unit through this IBMS system. The unit shall be supplied 
with following from the factory with following:  

Insulation tape/ Clamps/ Screws  
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top of false ceiling. The maximum 
allowable height for the cassette type units shall not exceed 350 mm. The unit shall be pre charged with 
first charge of R 32 / R 134A / R 407 / R 410 refrigerant. The unit must have in built drain pump, suitable 

ical lift of 750 mm. The unit casing shall be Galvanized Steel Plate / or as per manufacturer’s 
specifications. Unit must be insulated with sound absorbing thermal insulation material, Polyurethane 

el shall not exceed 42 dB(A), at a vertical 
distance of 1.5 m from the grille of the unit. Unit shall have provision of connecting fresh air without any 
special chamber & without increasing the total height of the unit (288 mm maximum). The unit shall be 
upplied with suitable decorative panel. The unit shall be supplied with Resin Net filter with mild 

Resistance. The filter shall be easy to remove, clean & re install. The unit will be connected in series to a 
Operate the unit independently, through corded/ cordless 

remote specified in the “Bill of quantities”. The unit will be further connected to Intelligent Building 
Management System (To be supplied by other vendors) & it shall be possible to operate the unit through 
this IBMS system. The unit shall be supplied with following from the factory with following Operation 
Manual /Installation Manual .Paper pattern for installation Drain hose/ Clamp metal/ Washer fixing plate/ 

r hanging bracket/ Insulation for fitting.  

Wall mounted units must be compact & stylish design that does not detract 
charged with first charge of R 32 / R 134A / R 407 / R 

rigerant. Each indoor unit must have electronic expansion valve operated by microprocessor 
thermostat based temperature control to deliver cooling/ heating as per the heat load of the room. The 

& specified. The drain pump must be suitable 
to lift drain up to 1000 mm from the bottom of the unit. Unit must be insulated with sound absorbing 
thermal insulation material, polystyrene/Polyethylene foam. The noise level of unit at the highest 

evel shall not exceed 46 dB(A), at a vertical distance of 1.5 m from the grille of the unit. The 
unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall be easy to remove, clean 

h soap solution. It shall be possible to set minimum 5 
steps of discharge angle by remote controller. It shall be possible to fit drain pipe from either side of the 
unit (Left or right). The unit will be connected in series to a suitable outdoor unit & it must be possible to 
Operate the unit independently, through corded/ cordless remote specified in the bill of quantities. The 
unit will be further connected to Intelligent Building Management System(To be supplied by other 

operate the unit through this IBMS system. The unit shall be supplied 
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A – 1: COPPER TUBING :- 
  
The parent material used for air 
tubes and fittings conforming to following specifications: 
 

1. Material composition should be conforming to C
minimum Copper content of 99.9 % and Phosphorus content between0.015 % and 0.040 %. It should have 
low residue ( below 0.038 gm / sq mtr ). The material should also be as per the RoHS norms specified by 
EU; that is, Mercury, Chromium and Lead contents below 1000 ppm, and Cadmium content below 100 
ppm.  
 
2. Physical properties of the material should conform to JIS
tested for Tensile / elongation / hardness / grain size tests as per ASTM B 
 
3. Dimensional tolerance should be as per JIS
using non-destructive Eddy current test before the final anneal, as per JIS
 
4. Heat treatment should be carried out in non
Cuprous oxide-free surface. 
 
5. Proper certificates describing composition and results of all tests carried out must be supplied with 
each consignment. These certificates, along with check results for dimensional 
accuracy are recommended to be carried out for every delivered lot, should be maintained till handing 
over of the project.  
 
6. Tubes should have 360 degree concentric wall thickness along their entire length. 
 
7. Wall thickness for soft tub
tubes, 1.0 mm for 5/8” tubes, 1.2 mm for ¾” tubes. Wall thickness for hard tubes should be 1 mm for 
7/8”, 1” and 1.1/8” tubes, 1.1 mm for 1.1/4”, 1.2 mm for 1.3/8”and 1.3 mm for 1.5/8” 
 
8. Wall thickness for elbows and fittings should be minimum 0.2 mm more than corresponding tube / 
tube size.  
 
9. For 1/4” to sizes up to ¾”, pulley type benders should be used for soft tubes and brazed joints 
should be avoided as far as possible.
expanded tubes must be used and use of couplings should be avoided as far as possible. 
 
A -2 : TUBING DESIGN:  
 
1. Contractor should study the tender / GFC drawings carefully, and should carry
of site, relating the drawings with site, and understand the system design and site limitations. 
 
2. Contractor should also collect final architectural and reflected ceiling plans from client and study 
the drawings for any mismatches with the HVAC drawings received. 
3. Contractor should discuss any such mis
consultant and get all doubts clarified. 
 
4. Before commencement of tubing work, proper shop drawings must be generated by the contractor, 
and same should be got approved from the consultant. The drawings must clearly indicate schematic 
flow diagrams for various circuits, tube sizes, description and quantities for refrigerant joints, indoor 
and outdoor unit models and room / block /floor names, tube routes, levels for horizontal tubes, 
details regarding insulation type and thickness and surface
sections and any other details to explain the entire tubing layout to the installer. 

 

 

The parent material used for air – conditioning system refrigerant tubing should be Copper tubes, 
tubes and fittings conforming to following specifications:  

1. Material composition should be conforming to C-1220 (JIS-H-3300) or C-12200 (ASTM).It should have a 
minimum Copper content of 99.9 % and Phosphorus content between0.015 % and 0.040 %. It should have 
low residue ( below 0.038 gm / sq mtr ). The material should also be as per the RoHS norms specified by 

Chromium and Lead contents below 1000 ppm, and Cadmium content below 100 

2. Physical properties of the material should conform to JIS-H-3300 or ASTM
tested for Tensile / elongation / hardness / grain size tests as per ASTM B – 280. 

3. Dimensional tolerance should be as per JIS-H-3300 or ASTM-B-251. The tubes should be tested 
destructive Eddy current test before the final anneal, as per JIS- H-

4. Heat treatment should be carried out in non-oxidizing atmosphere to ensure oxygen free and 
free surface.  

5. Proper certificates describing composition and results of all tests carried out must be supplied with 
each consignment. These certificates, along with check results for dimensional 
accuracy are recommended to be carried out for every delivered lot, should be maintained till handing 

6. Tubes should have 360 degree concentric wall thickness along their entire length. 

7. Wall thickness for soft tubes (bright annealed mirror finish ) should be 0.8 mm for ¼”, 3/8” & ½” 
tubes, 1.0 mm for 5/8” tubes, 1.2 mm for ¾” tubes. Wall thickness for hard tubes should be 1 mm for 
7/8”, 1” and 1.1/8” tubes, 1.1 mm for 1.1/4”, 1.2 mm for 1.3/8”and 1.3 mm for 1.5/8” 

8. Wall thickness for elbows and fittings should be minimum 0.2 mm more than corresponding tube / 

9. For 1/4” to sizes up to ¾”, pulley type benders should be used for soft tubes and brazed joints 
should be avoided as far as possible. Similarly, for half hard tubes of size 3/4” or more, one side 
expanded tubes must be used and use of couplings should be avoided as far as possible. 

1. Contractor should study the tender / GFC drawings carefully, and should carry
of site, relating the drawings with site, and understand the system design and site limitations. 

2. Contractor should also collect final architectural and reflected ceiling plans from client and study 
the drawings for any mismatches with the HVAC drawings received.  
3. Contractor should discuss any such mis-matches and any doubts regarding system desi
consultant and get all doubts clarified.  

4. Before commencement of tubing work, proper shop drawings must be generated by the contractor, 
and same should be got approved from the consultant. The drawings must clearly indicate schematic 

iagrams for various circuits, tube sizes, description and quantities for refrigerant joints, indoor 
and outdoor unit models and room / block /floor names, tube routes, levels for horizontal tubes, 
details regarding insulation type and thickness and surface treatment for insulation, typical and critical 
sections and any other details to explain the entire tubing layout to the installer. 
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conditioning system refrigerant tubing should be Copper tubes, 

12200 (ASTM).It should have a 
minimum Copper content of 99.9 % and Phosphorus content between0.015 % and 0.040 %. It should have 
low residue ( below 0.038 gm / sq mtr ). The material should also be as per the RoHS norms specified by 

Chromium and Lead contents below 1000 ppm, and Cadmium content below 100 

3300 or ASTM-B-68 & B-75, should be 
280.  

251. The tubes should be tested 
-3300 or ASTM-E-243.  

zing atmosphere to ensure oxygen free and 

5. Proper certificates describing composition and results of all tests carried out must be supplied with 
each consignment. These certificates, along with check results for dimensional and thickness 
accuracy are recommended to be carried out for every delivered lot, should be maintained till handing 

6. Tubes should have 360 degree concentric wall thickness along their entire length.  

es (bright annealed mirror finish ) should be 0.8 mm for ¼”, 3/8” & ½” 
tubes, 1.0 mm for 5/8” tubes, 1.2 mm for ¾” tubes. Wall thickness for hard tubes should be 1 mm for 
7/8”, 1” and 1.1/8” tubes, 1.1 mm for 1.1/4”, 1.2 mm for 1.3/8”and 1.3 mm for 1.5/8” tubes.  

8. Wall thickness for elbows and fittings should be minimum 0.2 mm more than corresponding tube / 

9. For 1/4” to sizes up to ¾”, pulley type benders should be used for soft tubes and brazed joints 
Similarly, for half hard tubes of size 3/4” or more, one side 

expanded tubes must be used and use of couplings should be avoided as far as possible.  

1. Contractor should study the tender / GFC drawings carefully, and should carry out detailed survey 
of site, relating the drawings with site, and understand the system design and site limitations.  

2. Contractor should also collect final architectural and reflected ceiling plans from client and study 

matches and any doubts regarding system design with the 

4. Before commencement of tubing work, proper shop drawings must be generated by the contractor, 
and same should be got approved from the consultant. The drawings must clearly indicate schematic 

iagrams for various circuits, tube sizes, description and quantities for refrigerant joints, indoor 
and outdoor unit models and room / block /floor names, tube routes, levels for horizontal tubes, 

treatment for insulation, typical and critical 
sections and any other details to explain the entire tubing layout to the installer.  
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5. Tube sizing and routing must be carried out taking into consideration various site constraints and 
system manufacturer’s recommendations. 
 
6. Care should be taken to design tubing as per the manufacturer’s recommendation for maximum 
tubing total length, maximum tubing length after first tapping, vertical height difference between 
outdoor and indoor units etc. and necessa
if required.  
 
A – 3 : REFRIGERANT TUBING INSTALLATION WORK: 
 
1. The installer must first study the shop drawings in detail with respect to the site condition and point out 
any fouling / alternatives to the agency prepare shop drawing sand necessary revisions must be carried out 
in the drawings, to be approved by consultant. 
 
2. The layout must be marked on the true ceiling and any civil openings required should be marked 
and got done from concerned agency. 
 
3. Supports as described in BOQ / specifications should be installed, leaving adjustable free length 
for supports.  
 
4. Before installation, the tubes and tubes must not be removed from their original packing. Proper 
storage of tubing is a must to maintain the temper of the tubes / tubes. Any abrasion on ends / 
surface, or any in grace of dirt / dust must be avoided. Proper Polyethylene sheets should be used for 
covering the tubes and tubes, while wooden pellets and soft expanded Polyethylen
should be used as floor supports 
 
5. Necessary loops / slopes must be followed as recommended by system manufacturer. 
 
6. Tubes must be cut to required sizes using cutting tools recommended by system manufacturer. 
 
7. Using proper quality of brazing set, Oxygen / Acetylene and Copper brazing rods having minimum 
2% Silver content.  
 
8. During brazing, Nitrogen must be filled in the Copper tubing at a mild positive pressure and must 
be kept bleeding out continuously, to prevent any oxidat
 
9. After tubing work, each circuit should be pressure tested as per the system manufacturer’s 
recommendation and as per the procedure described in the following paragraphs. A certificate 
mentioning the test pressure, time of first and final pressure readin
range and least count of the gauge used, along with a copy of valid calibration certificate must be 
maintained, duly signed by the inspecting technician, and client /PMC representative. 
10. After pressure testing, insulatio
mentioned in the approved shop drawing. The joints of insulation must be sealed by 
minimum 50 mm wide Aluminium adhesive tape. Care should be taken to avoid any air gaps between 
tube / tube and insulation sleeves, and between two insulation sleeve joints. 
 
11. Proper tagging must be carried out to trace the tubing to respective indoor and outdoor circuits. 
 
12. The tubes exposed to sunlight must be covered / cladded / treated to prevent damage f
radiation and bird pecks / tampering, as mentioned in the BOQ. The cladding should be made out of 
26 G Aluminium sheet or G.S.S. sheet. While cladding, care should be taken to avoid penetrating the 
insulation by screws. Short screws Of metallic stra
Instead of cladding, glass cloth, with two coats of protective resin should be used. 
 

 

5. Tube sizing and routing must be carried out taking into consideration various site constraints and 
’s recommendations.  

6. Care should be taken to design tubing as per the manufacturer’s recommendation for maximum 
tubing total length, maximum tubing length after first tapping, vertical height difference between 
outdoor and indoor units etc. and necessary corrections should be carried out in outdoor unit capacity 

3 : REFRIGERANT TUBING INSTALLATION WORK:  

1. The installer must first study the shop drawings in detail with respect to the site condition and point out 
atives to the agency prepare shop drawing sand necessary revisions must be carried out 

in the drawings, to be approved by consultant.  

2. The layout must be marked on the true ceiling and any civil openings required should be marked 
erned agency.  

3. Supports as described in BOQ / specifications should be installed, leaving adjustable free length 

4. Before installation, the tubes and tubes must not be removed from their original packing. Proper 
must to maintain the temper of the tubes / tubes. Any abrasion on ends / 

surface, or any in grace of dirt / dust must be avoided. Proper Polyethylene sheets should be used for 
covering the tubes and tubes, while wooden pellets and soft expanded Polyethylen
should be used as floor supports  

5. Necessary loops / slopes must be followed as recommended by system manufacturer. 

6. Tubes must be cut to required sizes using cutting tools recommended by system manufacturer. 

ity of brazing set, Oxygen / Acetylene and Copper brazing rods having minimum 

8. During brazing, Nitrogen must be filled in the Copper tubing at a mild positive pressure and must 
be kept bleeding out continuously, to prevent any oxidation of parent material. 

9. After tubing work, each circuit should be pressure tested as per the system manufacturer’s 
recommendation and as per the procedure described in the following paragraphs. A certificate 
mentioning the test pressure, time of first and final pressure readings, make, model, serial number, 
range and least count of the gauge used, along with a copy of valid calibration certificate must be 
maintained, duly signed by the inspecting technician, and client /PMC representative. 
10. After pressure testing, insulation must be completed as per the material, make and thickness 
mentioned in the approved shop drawing. The joints of insulation must be sealed by 
minimum 50 mm wide Aluminium adhesive tape. Care should be taken to avoid any air gaps between 

nsulation sleeves, and between two insulation sleeve joints.  

11. Proper tagging must be carried out to trace the tubing to respective indoor and outdoor circuits. 

12. The tubes exposed to sunlight must be covered / cladded / treated to prevent damage f
radiation and bird pecks / tampering, as mentioned in the BOQ. The cladding should be made out of 
26 G Aluminium sheet or G.S.S. sheet. While cladding, care should be taken to avoid penetrating the 
insulation by screws. Short screws Of metallic straps should be used for securing cladding sheets. 
Instead of cladding, glass cloth, with two coats of protective resin should be used. 
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5. Tube sizing and routing must be carried out taking into consideration various site constraints and 

6. Care should be taken to design tubing as per the manufacturer’s recommendation for maximum 
tubing total length, maximum tubing length after first tapping, vertical height difference between 

ry corrections should be carried out in outdoor unit capacity 

1. The installer must first study the shop drawings in detail with respect to the site condition and point out 
atives to the agency prepare shop drawing sand necessary revisions must be carried out 

2. The layout must be marked on the true ceiling and any civil openings required should be marked 

3. Supports as described in BOQ / specifications should be installed, leaving adjustable free length 

4. Before installation, the tubes and tubes must not be removed from their original packing. Proper 
must to maintain the temper of the tubes / tubes. Any abrasion on ends / 

surface, or any in grace of dirt / dust must be avoided. Proper Polyethylene sheets should be used for 
covering the tubes and tubes, while wooden pellets and soft expanded Polyethylene / rubber sheets 

5. Necessary loops / slopes must be followed as recommended by system manufacturer.  

6. Tubes must be cut to required sizes using cutting tools recommended by system manufacturer.  

ity of brazing set, Oxygen / Acetylene and Copper brazing rods having minimum 

8. During brazing, Nitrogen must be filled in the Copper tubing at a mild positive pressure and must 
ion of parent material.  

9. After tubing work, each circuit should be pressure tested as per the system manufacturer’s 
recommendation and as per the procedure described in the following paragraphs. A certificate 

gs, make, model, serial number, 
range and least count of the gauge used, along with a copy of valid calibration certificate must be 
maintained, duly signed by the inspecting technician, and client /PMC representative.  

n must be completed as per the material, make and thickness 
mentioned in the approved shop drawing. The joints of insulation must be sealed by  
minimum 50 mm wide Aluminium adhesive tape. Care should be taken to avoid any air gaps between 

 

11. Proper tagging must be carried out to trace the tubing to respective indoor and outdoor circuits.  

12. The tubes exposed to sunlight must be covered / cladded / treated to prevent damage from UV 
radiation and bird pecks / tampering, as mentioned in the BOQ. The cladding should be made out of 
26 G Aluminium sheet or G.S.S. sheet. While cladding, care should be taken to avoid penetrating the 

ps should be used for securing cladding sheets. 
Instead of cladding, glass cloth, with two coats of protective resin should be used.  
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13. While charging refrigerant, manufacturer's recommendations must be strictly followed, and charging 
must be carried out using proper charging hose, gauge manifold with calibrated gauges and electronic 
weigh scale. Further leak check using a gas leak detector should be carried out. Charging must be carried 
out after proper evacuation of the tubing. The quantity of refriger
totalizing the liquid tube volume as per the manufacturer's recommendation. 
 
A – 4 : RECOMMENDATIONS FOR PRESSURE TESTING: 
 
Refrigerant tubes carry refrigerant at pressures different from atmospheric pressure. When pressure 
inside tubes is more than atmospheric pressure, refrigerant may escape to the atmosphere, causing 
commercial loss due to loss of refrigerant, inefficient sy
and contamination of surroundings. When pressure inside the tubes is less than atmospheric 
pressure, such as in case of suction tubes of some low temperature refrigeration machines, or during 
pump-down cycle of normal air
moisture, causing severe system damage. Therefore, it is a must that the refrigerant tubing 
isthoroughly tested for leakages. Pressure testing for any tubing must be carried out at
higher than the maximum operating pressure within the system. It is recommended that the pressure 
recommended by manufacturer be followed very strictly. Testing at lower pressures may lead to non
detection of some small leakages, while testing 
factory manufactured components within the system. Generally, for R
around 650psig is used. Nitrogen is the most common gas used for carrying out pressure testing. It 
has numerous advantages, some of which are listed below: 
1. Nitrogen is easily available as a commercial gas packed in easy to handle cylinders. 
 
2. Nitrogen, being the most abundant component of the atmosphere, is safe for leaking out without 
contaminating the atmosphe
 

3. Nitrogen is less costly as compared with other gases. 
 
4. Nitrogen is safe for handling and testing. 
 
5. Nitrogen does not readily react with system components Pressure gauge/s used for testing must 
be calibrated and a calibration certificate wi
Laboratory must be documented. The gauge should be capable of measuring pressure at least 10% 
above the reading to be recorded. 
 
A – 5 : PROCEDURE FOR CARRYING OUT PRESSURE TEST 
 
1) Ensure that the tubing to be tested is properly secured/supported and the openings have been 
sealed off as per manufacturer's recommendation. 
 
2) Install pressure gauge/s at strategic location/s where it shall not be tampered with, at the same 
time, should be easily visible. 
 
3) Install a valve and connecting tubing so that the open end of the tube reaches the cylinder outlet 
without moving the cylinder. 
 
4) Connect the tube to the cylinder and after ensuring proper connection, crack open the cylinder
valve, keeping an eye on the pressure gauge. Let the pressure rise to around10 psig. 
 
5) Check for proper sealing of all flanged / flare nut joints or valves/ valve glands looking for noise of 
escaping Nitrogen and seal same. 
 
6) Open the cylinder valve again and raise the pressure to 200 psig. 
 

 

13. While charging refrigerant, manufacturer's recommendations must be strictly followed, and charging 
t using proper charging hose, gauge manifold with calibrated gauges and electronic 

weigh scale. Further leak check using a gas leak detector should be carried out. Charging must be carried 
out after proper evacuation of the tubing. The quantity of refrigerant to be charged should be calculated by 
totalizing the liquid tube volume as per the manufacturer's recommendation.  

4 : RECOMMENDATIONS FOR PRESSURE TESTING:  

Refrigerant tubes carry refrigerant at pressures different from atmospheric pressure. When pressure 
inside tubes is more than atmospheric pressure, refrigerant may escape to the atmosphere, causing 
commercial loss due to loss of refrigerant, inefficient system performance or even system breakdown 
and contamination of surroundings. When pressure inside the tubes is less than atmospheric 
pressure, such as in case of suction tubes of some low temperature refrigeration machines, or during 

mal air-conditioning systems, leakages in tubes leads to ingress of air and 
moisture, causing severe system damage. Therefore, it is a must that the refrigerant tubing 
isthoroughly tested for leakages. Pressure testing for any tubing must be carried out at
higher than the maximum operating pressure within the system. It is recommended that the pressure 
recommended by manufacturer be followed very strictly. Testing at lower pressures may lead to non
detection of some small leakages, while testing at higher pressures may lead to damage to some 
factory manufactured components within the system. Generally, for R-410 systems a pressure of 
around 650psig is used. Nitrogen is the most common gas used for carrying out pressure testing. It 

antages, some of which are listed below:  
1. Nitrogen is easily available as a commercial gas packed in easy to handle cylinders. 

2. Nitrogen, being the most abundant component of the atmosphere, is safe for leaking out without 
contaminating the atmosphere.  

3. Nitrogen is less costly as compared with other gases.  

4. Nitrogen is safe for handling and testing.  

5. Nitrogen does not readily react with system components Pressure gauge/s used for testing must 
be calibrated and a calibration certificate with traceability to a Government(National) Physical 
Laboratory must be documented. The gauge should be capable of measuring pressure at least 10% 
above the reading to be recorded.  

5 : PROCEDURE FOR CARRYING OUT PRESSURE TEST  

1) Ensure that the tubing to be tested is properly secured/supported and the openings have been 
sealed off as per manufacturer's recommendation.  

2) Install pressure gauge/s at strategic location/s where it shall not be tampered with, at the same 
ould be easily visible.  

3) Install a valve and connecting tubing so that the open end of the tube reaches the cylinder outlet 
without moving the cylinder.  

4) Connect the tube to the cylinder and after ensuring proper connection, crack open the cylinder
valve, keeping an eye on the pressure gauge. Let the pressure rise to around10 psig. 

5) Check for proper sealing of all flanged / flare nut joints or valves/ valve glands looking for noise of 
escaping Nitrogen and seal same.  

again and raise the pressure to 200 psig.  
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13. While charging refrigerant, manufacturer's recommendations must be strictly followed, and charging 
t using proper charging hose, gauge manifold with calibrated gauges and electronic 

weigh scale. Further leak check using a gas leak detector should be carried out. Charging must be carried 
ant to be charged should be calculated by 

Refrigerant tubes carry refrigerant at pressures different from atmospheric pressure. When pressure 
inside tubes is more than atmospheric pressure, refrigerant may escape to the atmosphere, causing 

stem performance or even system breakdown 
and contamination of surroundings. When pressure inside the tubes is less than atmospheric 
pressure, such as in case of suction tubes of some low temperature refrigeration machines, or during 

conditioning systems, leakages in tubes leads to ingress of air and 
moisture, causing severe system damage. Therefore, it is a must that the refrigerant tubing 
isthoroughly tested for leakages. Pressure testing for any tubing must be carried out at a pressure 
higher than the maximum operating pressure within the system. It is recommended that the pressure 
recommended by manufacturer be followed very strictly. Testing at lower pressures may lead to non-

at higher pressures may lead to damage to some 
410 systems a pressure of 

around 650psig is used. Nitrogen is the most common gas used for carrying out pressure testing. It 

1. Nitrogen is easily available as a commercial gas packed in easy to handle cylinders.  

2. Nitrogen, being the most abundant component of the atmosphere, is safe for leaking out without 

5. Nitrogen does not readily react with system components Pressure gauge/s used for testing must 
th traceability to a Government(National) Physical 

Laboratory must be documented. The gauge should be capable of measuring pressure at least 10% 

1) Ensure that the tubing to be tested is properly secured/supported and the openings have been 

2) Install pressure gauge/s at strategic location/s where it shall not be tampered with, at the same 

3) Install a valve and connecting tubing so that the open end of the tube reaches the cylinder outlet 

4) Connect the tube to the cylinder and after ensuring proper connection, crack open the cylinder 
valve, keeping an eye on the pressure gauge. Let the pressure rise to around10 psig.  

5) Check for proper sealing of all flanged / flare nut joints or valves/ valve glands looking for noise of 
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7) Check the tube line for major leakages at brazed joints, elbows, valve glands, equipment end 
connections and tube seams with the help of soap water. Make up the leaks by tightening nuts. If the 
leaks are in brazed joints, flush out Nitrogen and carry out necessary re
 
8) Open the cylinder valve again and increase the pressure to 150 psig less than the final test 
pressure. Repeat leak check as above. 
 
9) Open the cylinder valve again and slowly raise
pressure. Carry out a thorough leak check. 
 
10) Record the pressure and time. Let the pressure stand for 24 hours without tampering. Check the 
pressure again after 24 hours. If pressure has dropped, the tubing
for minor leakages. It is important to follow this 24 hours period as it gives enough time to detect 
minute leakages, and it removes the doubt created by thermal expansion of Nitrogen ( as after exact 
24 hours, ambient conditions are generally same). 
 
11) In case of tubing extending to lengths more than 30 m and / or having more than 20 site 
fabricated joints, the pressure should be recorded after 24 hours as well as after 48 hours, so that all 
leakages are detected and m
 
12) After detecting and making up any leak, the pressure testing must be carried out once again from 
beginning.  
 
A – 6 : DOCUMENTATION RECOMMENDED FOR ENSURING PROPER QUALITY ASSURANCE: 
 
1. Manufacturer’s certificate with every Delivery Challan declaring composition of parent material . 
 
2. Signed and approved Shop drawings approved by SBIIM / Client / Consultant, prior to start of work. 
 
3. Pressure test report signed by SBIIM / Client 
 
4. False Ceiling closure check list duly signed by SBIIM / Client / Equipment manufacturer/ 
Consultant.  
 
GENERAL:  
ACR GRADE COPPER TUBES AND FITTINGS : SIZES AND SPECIFICATIONS 
Tube material Specification : 
( CFC- free refrigerant compatible tubes produced using Total loss lubricants ) 
1. De-oxidized High Phosphorized copper (DHP grade) raw material, with Chemical Composition of 
Copper = 99.9 % ; Phosphorus = 0.015 to 0.040 % 
 
2. RoHS Compliant  
 
3. 360 degree concentric Wall thickness along the entire length of the tubes 
 
4. Half hard drawn copper tubes should confirm to ASTM B75/ASTM280 ( C12200 ) / JIS H:3300( 
C1220 ) / BS2871 part 3 ( C106 ). Use Half Hard Temper Type for tube sizes above19.1 mm. 
 
5. Soft copper tubes, bright annealed (mirror finish) should confirm to ASTM B68 / JIS H:3300 
 
6. Super clean quality with low residual content below the permissible levels of 0.038 g/m2 for 
compatibility with use of CFC
 
7. 100 % Eddy Current Tested Tubes are to be used 
 

 

7) Check the tube line for major leakages at brazed joints, elbows, valve glands, equipment end 
connections and tube seams with the help of soap water. Make up the leaks by tightening nuts. If the 

razed joints, flush out Nitrogen and carry out necessary re-brazing. 

8) Open the cylinder valve again and increase the pressure to 150 psig less than the final test 
pressure. Repeat leak check as above.  

9) Open the cylinder valve again and slowly raise the pressure to the manufacturer recommended 
pressure. Carry out a thorough leak check.  

10) Record the pressure and time. Let the pressure stand for 24 hours without tampering. Check the 
pressure again after 24 hours. If pressure has dropped, the tubing should be checked very thoroughly 
for minor leakages. It is important to follow this 24 hours period as it gives enough time to detect 
minute leakages, and it removes the doubt created by thermal expansion of Nitrogen ( as after exact 

nditions are generally same).  

11) In case of tubing extending to lengths more than 30 m and / or having more than 20 site 
fabricated joints, the pressure should be recorded after 24 hours as well as after 48 hours, so that all 
leakages are detected and made up.  

12) After detecting and making up any leak, the pressure testing must be carried out once again from 

6 : DOCUMENTATION RECOMMENDED FOR ENSURING PROPER QUALITY ASSURANCE: 

1. Manufacturer’s certificate with every Delivery Challan declaring composition of parent material . 

2. Signed and approved Shop drawings approved by SBIIM / Client / Consultant, prior to start of work. 

3. Pressure test report signed by SBIIM / Client / Equipment manufacturer / Consultant. 

4. False Ceiling closure check list duly signed by SBIIM / Client / Equipment manufacturer/ 

ACR GRADE COPPER TUBES AND FITTINGS : SIZES AND SPECIFICATIONS 
Tube material Specification :  

free refrigerant compatible tubes produced using Total loss lubricants ) 
oxidized High Phosphorized copper (DHP grade) raw material, with Chemical Composition of 

Copper = 99.9 % ; Phosphorus = 0.015 to 0.040 %  

concentric Wall thickness along the entire length of the tubes  

4. Half hard drawn copper tubes should confirm to ASTM B75/ASTM280 ( C12200 ) / JIS H:3300( 
C1220 ) / BS2871 part 3 ( C106 ). Use Half Hard Temper Type for tube sizes above19.1 mm. 

copper tubes, bright annealed (mirror finish) should confirm to ASTM B68 / JIS H:3300 

6. Super clean quality with low residual content below the permissible levels of 0.038 g/m2 for 
compatibility with use of CFC-free refrigerant.  

Tested Tubes are to be used  
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7) Check the tube line for major leakages at brazed joints, elbows, valve glands, equipment end 
connections and tube seams with the help of soap water. Make up the leaks by tightening nuts. If the 

brazing.  

8) Open the cylinder valve again and increase the pressure to 150 psig less than the final test 

the pressure to the manufacturer recommended 

10) Record the pressure and time. Let the pressure stand for 24 hours without tampering. Check the 
should be checked very thoroughly 

for minor leakages. It is important to follow this 24 hours period as it gives enough time to detect 
minute leakages, and it removes the doubt created by thermal expansion of Nitrogen ( as after exact 

11) In case of tubing extending to lengths more than 30 m and / or having more than 20 site 
fabricated joints, the pressure should be recorded after 24 hours as well as after 48 hours, so that all 

12) After detecting and making up any leak, the pressure testing must be carried out once again from 

6 : DOCUMENTATION RECOMMENDED FOR ENSURING PROPER QUALITY ASSURANCE:  

1. Manufacturer’s certificate with every Delivery Challan declaring composition of parent material .  

2. Signed and approved Shop drawings approved by SBIIM / Client / Consultant, prior to start of work.  

/ Equipment manufacturer / Consultant.  

4. False Ceiling closure check list duly signed by SBIIM / Client / Equipment manufacturer/ 

ACR GRADE COPPER TUBES AND FITTINGS : SIZES AND SPECIFICATIONS  

free refrigerant compatible tubes produced using Total loss lubricants )  
oxidized High Phosphorized copper (DHP grade) raw material, with Chemical Composition of 

 

4. Half hard drawn copper tubes should confirm to ASTM B75/ASTM280 ( C12200 ) / JIS H:3300( 
C1220 ) / BS2871 part 3 ( C106 ). Use Half Hard Temper Type for tube sizes above19.1 mm.  

copper tubes, bright annealed (mirror finish) should confirm to ASTM B68 / JIS H:3300  

6. Super clean quality with low residual content below the permissible levels of 0.038 g/m2 for 
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8. Proper packaging, Storage and Traceability of the tubes. 
 
Use Soft tube only for Indoor Unit Connection 
INSULATION TO REFRIGERANT PIPING: 
FR nitrile rubber / cross linked closed cell polyethylene tube insulation of 13mm upto 1”dia pipes and 
19mm thick for 1” and above shall be used for copper piping both for suction line and liquid line. All 
joints shall be sealed with self

 

8. Proper packaging, Storage and Traceability of the tubes.  

Use Soft tube only for Indoor Unit Connection  
INSULATION TO REFRIGERANT PIPING:  
FR nitrile rubber / cross linked closed cell polyethylene tube insulation of 13mm upto 1”dia pipes and 
19mm thick for 1” and above shall be used for copper piping both for suction line and liquid line. All 
joints shall be sealed with self-adhesive tape or with heat.  
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FR nitrile rubber / cross linked closed cell polyethylene tube insulation of 13mm upto 1”dia pipes and 
19mm thick for 1” and above shall be used for copper piping both for suction line and liquid line. All 
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A-7.  COMMUNICATION CABLE AND CONTROL CABLING
Communication cable and control cabling: Communication cable and control cabling should be of 
non-polar shielded 2 core cable shall be laid in 20 mm dia PVC conduits of required size. PVC 
conduit should be clamped neatly maintaining a distance from power cables, Cable terminations and 
dressing shall be done properly and neatly. 
 
A-8 :  DRAIN PIPING:  
 
PVC drain piping shall be used for the drain piping. Proper care shall be taken to lay the drain 
with sufficient slope and should be clamped or supported at 1.5 m interval. All drain pipe joints shall 
be done with adhesive. Drain piping should be tested for leaks before commissioning. After testing for 
leaks, drain pipe shall be insulated with 
finished with self-adhesive black cotton tape. 

 
List of Make of Air-
 
1.   Daikin.  
2.   Hitachi.  
3.   Blue Star.  
4.   Carrier  
5.   "O" General  
6.    Voltas 
7.    LG 
8.    Godrej 

 

 

COMMUNICATION CABLE AND CONTROL CABLING:  
Communication cable and control cabling: Communication cable and control cabling should be of 

polar shielded 2 core cable shall be laid in 20 mm dia PVC conduits of required size. PVC 
should be clamped neatly maintaining a distance from power cables, Cable terminations and 

dressing shall be done properly and neatly.  

PVC drain piping shall be used for the drain piping. Proper care shall be taken to lay the drain 
with sufficient slope and should be clamped or supported at 1.5 m interval. All drain pipe joints shall 
be done with adhesive. Drain piping should be tested for leaks before commissioning. After testing for 
leaks, drain pipe shall be insulated with 9 mm thick nitrile rubber tube insulation. Insulation shall be 

adhesive black cotton tape.  

-Conditioners -  
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Communication cable and control cabling: Communication cable and control cabling should be of 
polar shielded 2 core cable shall be laid in 20 mm dia PVC conduits of required size. PVC 

should be clamped neatly maintaining a distance from power cables, Cable terminations and 

PVC drain piping shall be used for the drain piping. Proper care shall be taken to lay the drain piping 
with sufficient slope and should be clamped or supported at 1.5 m interval. All drain pipe joints shall 
be done with adhesive. Drain piping should be tested for leaks before commissioning. After testing for 

9 mm thick nitrile rubber tube insulation. Insulation shall be 
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To  

e-Procurement Technologies Ltd. (ProcureTiger)

A-201- 208, Wall Street-II, Opp. Orient Club,

Nr. Gujarat College,  Ahmedabad

Gujarat, India. 

Tel: (079) 40016837 / 835  

Fax: (079) 40016876 

  

Sub: E- REVERSE AUCTION FOR

PREMISES OF SBI BHANDARI

 

Ref :  1 ________________________________

         2. Reverse Auction dt. …………………….

         3. Our Offer No.                                              dt. 

 

Dear Sir, 

 

We confirm that we have quoted.

 

      1.  ----------------------------------------------------

 

 as our final lump sum prices during the Reverse Auction 

 

The item wise detail rates

appended herewith. 

 

Thanking you and looking forward to the valuable order from SBI.

 

Yours sincerely, 

 

For _________________ 

 

Name: 

Company: 

Date: 

Seal: 

 

Procurement Technologies Ltd. (ProcureTiger) 

II, Opp. Orient Club, 

Nr. Gujarat College,  Ahmedabad-380 006,  

REVERSE AUCTION FOR AIR-CONDITIONING WORK AT THE ALTERNATIVE 

BHANDARI BRANCH vide NIT No…………dated……………..

________________________________ 

2. Reverse Auction dt. ……………………. 

3. Our Offer No.                                              dt.  

We confirm that we have quoted. 

----------------------------------------------------  

ices during the Reverse Auction conducted 

The item wise detail rates are worked out as per tender terms and conditions

Thanking you and looking forward to the valuable order from SBI. 
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Annexure II 

AT THE ALTERNATIVE 

vide NIT No…………dated…………….. 

conducted today. 

are worked out as per tender terms and conditions and 
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NOTICE INVITING TENDERS (NIT) NO

 

AIR-CONDITIONING WORK 

(SEE ANNEXURE

 

INVITING TENDERS (NIT) NO. SBIMS/GHY/18-19/012 DATED

BREAK-UP OF QUANTITIES (BOQ) 

CONDITIONING WORK AT THE ALTERNATIVE PREMISES OF SBI 

BRANCH 

(SEE ANNEXURE-III IN SEPARATE ATTACHMENT 
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DATED 01.10.2018 

AT THE ALTERNATIVE PREMISES OF SBI BHANDARI 

ATTACHMENT FILE) 


