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NIT NO HYD201907153 

DATE 03/07/2019. 

 
 
 
 
 
 
 
 
 

 
SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMS) 

 
(WHOLLY OWNED SUBSIDIARY OF SBI) 

 
INVITES TENDERS ON BEHALF OF LHO, HYDERABAD. 

 
IN A SINGLE BID THROUGH E-TENDERING PROCESS. 

 
Contractors who are on the panel of SBI, Hyderabad Circle, (LHO)in the appropriate category 

are only eligible.  (Contractors should submit proof of the same) 
 

FOR 
 

PROPOSED CIVIL & SANITARY WORKS FOR ADDITION & ALTERATION TO  
 

ADMINISTRATIVE OFFICE BUILDING, HYDERABAD,  
 

STATE BANK OF INDIA SITUATED AT PATNY CIRCLE, SECUNDERABAD. 
 

Last date for submission of E Tender: 3.00 P.M. (IST) on 11-07-2019. 
 

Opening of E Tenders: 3.30 P. M. (IST) on 11-07-2019. 
 
 
 
 
 

CONSULTANTS: 
 

mape connoisseurs, 
(Milind Architectural, Interior & Pankaj Engineering Connoisseurs) 

3-4-485 & 485/1, D1, I Floor, Near Bank of Baroda, 
Opp,.  Reddy Women’s college, Barkatpura, 

HYDERABAD – 500 0027. 
Tel.  : 27566409 – 48557866. 
URL: www.mapeindia.com 

E-mail: info@mapeindia.com    
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NOTICE INVITING TENDER. (NIT) 
 
Online E-Tenders are invited from competent CIVIL contractors who are on the banks approved panel of 
Hyderabad LHO in the appropriate category as per eligibility for CIVIL & SANITARY WORKS for 
ADDITION & ALTERATION TO ADMINISTRATIVE OFFICE-BUILDING, HYDERABAD, STATE 
BANK OF INDIA SITUATED AT PATNY CIRCLE, SECUNDERABAD by State Bank of India Infra 
Management Solutions Pvt. Ltd., (SBIIMS) 
 

1. Estimated cost of work: RS. 49.62 Lakhs. (Estimate value is EXCLUSIVE of GST.  GST 
WILL BE PAID EXTRA AS APPLICABLE.) 

2. Time of Completion: 90 DAYS. 
3. Cost of Tender Documents Rs 3000/-to be paid through State Bank Collect ONLY 

as detailed under; 
1) login https://www.onlinesbi.com 
2) Select SB Collect from Top Menu, click the check 
box and “Proceed” 
3) Select “All India” in “State of Corporate/Institution” & 
Select “Commercial Services” in “Type of 
Corporate/Institution” then “Go” 
4) Select “ SBI Infra Management Solutions pvt. Ltd” in 
Commercial Services Name and “Submit” 
5) Select “Tender Application Fee” in “Payment 
Category” and enter the “Tender ID” exactly as given in 
first page top of this tender(characters in uppercase 
only). 
6) Fill up all fields such as email, GST No., Mobile No, 
Vendor/Firm Name etc and make payment. 
7) Enclose payment receipt having unique reference number. 

4. Date of download of tender 
documents from Bank’s web site 
http://www.sbi.co.in under “ 
procurement news “. 

From 03/07/2019 to 11-07-2019. 

5. Last date and time for submission of 
online e-tender. 

Date: 11-07-2019 by 3.00 P.M. at at 
www.sbi.co.in/procurementnews  and https://etender.sbi 

6. Earnest Money Deposit. (EMD) Rs. 50,000/- in favor of SBIIMS payable at Hyderabad. 
7. EMD to be submitted at: EMD should be submitted physically at SBI Infra Management 

Solutions Pvt. Ltd., SBIIMS, Hyderabad Circle, Adj. to 
Commercial Branch, SBI LHO Campus, Bank Street, Kothi, 
Hyderabad – 500 095 before 11-07-2019 by 3.00 P.M. 
Contact: Sr. Vice President / Vice President. 040-23466346. 
vg.reddy@sbi.co.in  

8. Date and Time of opening of e-
Tenders:  (Technical Bid and Price 
Bid) 

Date:  11-07-2019   at 3.10 P. M. (IST) at above office address.  
Technical Bid of those firms / contractors who do not submit 
EMD shall be rejected. 
Representatives of Bidder may be present during opening of 
Bids.  However Bids would be opened even in the absence of 
any or all the bidder’s representatives. 

9. Bidder Contact Details. Bidder to provide following information. 
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1) Name of Company. 
2) Contact Person. 
3) Mailing address with Pin Code. 
4) Telephone number and Fax number. 
5) Mobile Number and E-MAIL. 

10. Agency for arranging online 
bidding. 

e-procurement technologies Limited, Ahmedabad 
contact: 
1.Sujith Nair- 079-68136857- sujith@eptl.in, 
2. Jaymeet Rathod–079-68136829- 
jaymeet.rathod@eptl.in, 
3. Vinayak Khambe – 079-68136835- 
Vinayak.k@eptl.in 
4. Pratik Parekh – 079-68136863- 
pratik.parekh@eptl.in, 
5.Anshul Juneja- 079-68136840- anshul.juneja@eptl.in 
6. Mehnaz Bano-079-68136831-mehnaz@eptl.in 
7.Devang Patel -079-68136859-devang@eptl.in 
Primary Contact No:- 9081000427 
Alternate Contact No.:- Mr. Yashrajsinh Rathod:- 
079/68136815, yashrajsinh@auctiontiger.net 
You are requested to contract the agency for further 
guidance on e tendering. 

 
The SBIIMS reserves the right to accept or reject any or all the tenders without assigning any reason 
whatsoever. 
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INSTRUCTIONS TO CONTRACTORS. 

 
1. This tender is for the “CIVIL & SANITARY Works for ADDITION & ALTERATION TO 
ADMINISTRATIVE OFFICE-BUILDING, HYDERABAD, STATE BANK OF INDIA SITUATED AT 
PATNY CIRCLE, SECUNDERABAD. It is a Single Bid containing Technical and Price Bid. 
 
 In their own interest the contractors are advised to use their own specific seals and desist from 
using currency coins for the purpose.  Tenders with incomplete or broken seals are liable to be rejected, 
the matter solely resting at the discretion of the EMPLOYER / ARCHITECTS.  If a Contractor does not 
quote for one or more items, the Tender will be considered as incomplete and will be rejected. 
 
2. Clients/Architects reserve to itself the right to accept or reject any tender without assigning any 
reason for doing so and does not bind itself to accept the lowest or any other tender. 
 
3. General Specifications are for guidance only.  The latest ISI codes and Specifications and mode of 
measurements will be referred to during execution. 
 
4. The term "THE ARCHITECTS" in the said conditions shall mean M/S MAPE CONNOISSEURS 
(Milind Architectural, Interior & Pankaj Engineering Connoisseurs), Barkatpura, Hyderabad. 
 
5. Employer or Client shall mean Sr. Vice President, State Bank of India Infra Management Solutions 
Pvt. Ltd., 
 
6. Tenders are to be uploaded directly to M/S e-procurement Technologies Limited. E-mail: 
yashrajsinh@auctiotiger.net 
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111 

12. SPECIFICATIONS FOR WATER SUPPLY AND SANITARY WORK. 112 – 144 
13. LIST OF MANDATORY TESTS. 145 
14. SAFETY CODES. 146 – 149 
15. LABOR LAWS AND RULES. 150 
16. PROFORMAS. 151 – 152 
17. SPECIAL CONDITIONS. 153 – 160 
18. ABSTRACT TERMS AND CONDITIONS. 161  
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162 
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1. TENDER FORM 
 
PROJECT: PROPOSED CIVIL & SANITARY WORKS FOR ADDITION & ALTERATION TO 

ADMINISTRATIVE OFFICE-BUILDING, HYDERABAD, STATE BANK OF INDIA 
SITUATED AT PATNY CIRCLE, SECUNDERABAD. 

                      
REF      :    CIVIL & SANITARY WORKS             
 
Dear Sirs, 
 
I/We the undersigned have carefully gone through and clearly understood after visiting the site and the 
Tender drawings and tender documents comprising of the tender form, Notice to contractors, and 
conditions for building contract, Special Conditions, Specifications and Schedule of Probable quantities 
and Draft Agreement prepared by your Architects M/S MAPE CONNOISSEURS (Milind Architectural, 
Interior & Pankaj Engineering Connoisseurs), Barkatpura, Hyderabad.  
 
I/We do hereby undertake to execute and complete the whole or part of the work (as desired by you) at 
the respective rates which/I/We have quoted for the respective items of the Probable Bill of Quantities 
and at which rate the items specified amount to RS. 50.12 Lakhs.  
 
I/We are depositing as Earnest Money a sum of Rs. 51,000/- (Rupees Fifty One Thousand Only) in favor 
of SBIIMS payable at Hyderabad along with this tender for due execution of the work at my/our 
tendered rates together with any variations which shall be adjusted by the Architects at prices based on 
our tendered rates.  I/We shall deposit further sum equivalent to 2% of tender amount, less EMD paid in 
the event of my/our tender being accepted,  towards initial security deposit. 
 
In the event of this Tender being accepted I/We agree to enter into an agreement as and when required 
and execute the contract according to your form of Agreement, within 15 days of receipt of work order, in 
default thereof, I/We do hereby bind my-self/ourselves to forfeit the aforesaid initial security deposit. 
 
I/We further agree to complete the work covered in the said schedule of quantities within    12 months 
from the 15th day reckoned from the date of issue of the work order to commence the work or on which 
contractor is instructed to take possession of the site, whichever is later. 
 
I/We agree not to employ Sub-contractors other than those that may be specifically approved by your 
Architects for this contract work. 
 
I/We agree to and to get the work, workers, employees (of contractor, Architect & Employer) engaged on 
the work at site and all materials at site for execution of the work shall be insured comprehensive 
insurance including fire/accidents/ rain/ floods/riots/CAR policy (contractor’s all risk insurance policy) 
and the insurance shall cover the period from date of start of work to date of actual completion of work 
plus 3 months.  In case part work is taken over by the Employer before final completion of the whole 
work, such parts may not be covered by the insurance from the date of taking over that part of work by 
the Employer.  Draft Insurance deed will be got vetted by the Architect, before obtaining the same.  All 
the rates quoted by me/ us are inclusive of the same in full and nothing extra shall be claimed anytime on 
account of any of these. 
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I/We agree to pay Income tax, to be deducted at source, at the rate prevailing from time to time on  the 
Gross value of the work done, and the rates quoted by me/we are inclusive of same. 
 
 
Yours faithfully, 
 
 
Contractor’s Signature 
 
 
Address:        Date: 
 
 
___________________________ 
 
___________________________ 
 
___________________________ 
 
___________________________  
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2. NOTICE TO CONTRACTOR 
 
ADDRESS: 
 
_________________________ 
 
_________________________ 
 
_________________________ 
 
PROJECT: PROPOSED CIVIL & SANITARY WORKS FOR ADDITION & ALTERATION 

TO ADMINISTRATIVE OFFICE-BUILDING, HYDERABAD, STATE BANK OF 
INDIA SITUATED AT PATNY CIRCLE, SECUNDERABAD. 

 
REF      :    CIVIL & SANITARY WORKS             

  
Dear Sirs, 
 
1. On behalf of our clients, M/s SBIIMS  Hyderabad, we have pleasure in inviting you to tender for 

the aforesaid work. 
 
2. The scope of work broadly as given below is for Proposed CIVILs for SBI, ADDITION & ALTERATION 

TO ADMINISTRATIVE OFFICE-BUILDING, HYDERABAD, STATE BANK OF INDIA SITUATED 
AT PATNY CIRCLE, SECUNDERABAD. 

 
3. Tender Documents should be filled and uploaded on the site of M/S e-procurement 

Technologies Limited. E-mail: yashrajsinh@auctiotiger.net 
 

4. The tenderer must obtain for himself, on his own responsibility and at his own expenses, all the 
information which may be necessary for the purpose of filling this tender and for entering into a 
contract for the execution of the same and must examine the drawings and inspect the site of the 
work and acquaint himself with all local conditions and matters pertaining thereto. 

 
5. Each of the tender documents page is required to be signed by the person or persons submitting 

the tender in token of his/their having acquainted himself/themselves with the General 
conditions etc., as laid down.  Any tender with any of the documents not so signed will be 
rejected. 

 
6. The tender documents must be filled in English and all the entries must be made by hand and 

written in ink.  If any of the documents are missing or un-signed, the tender shall be considered 
invalid. 

 
7. Each and every one of all erasures and additions/alterations made, while filling the tender, must 

be attested by initials of the tenderer. Over-writing of figures must be attested by initials of the 
tenderer.  Overwriting of figures is not permitted.  Failure to comply with either of these 
conditions will render the tender void.  After submission of the tender no advice or any change in 
rate or conditions will be entertained.  All the rates should be quoted both in figures and words.  
In-case of any discrepancy in rates quoted in words/figures and the amounts, the rate quoted in 
words shall be taken as final and binding. 

 



mape Connoisseurs  –   SBI, AO HYDERABAD – CIVIL & SANITARY WORKS Tender. Page 9 of 182 

 

8. The tender shall be valid for a period of 90 days from the date of opening.  
 
9 TOTAL SECURITY DEPOSIT : shall comprise of: 
 

a. Earnest Money deposit 
b. Initial Security deposit 
c. Retention money 

 
9.1 The intending tenderer shall deposit with SBIIMS HYDERABAD , by Demand Draft a sum of  

Rs. 51,000/- (Rupees Fifty One Thousand Only) as the Earnest Money, as a guarantee of good 
faith, which amount shall be forfeited as liquidated damages, in the event of any evasive/direct 
refusal or delay in starting the work and or signing the contract.  The deposit of the unsuccessful 
tenderers will be returned, without interest, immediately after a decision is taken regarding the 
award of the contract.  The Earnest money of the successful tenderer will be adjusted towards 
Security Deposit.  A tender not accompanied by Earnest money deposit will not be considered.   

 
9.2 The successful tenderer will have to pay further sum equivalent to 2% of his contract value, less 

EMD already paid, as initial Security Deposit (ISD) by means of a D.D./Banker’s cheque in 
favour of SBIIMS HYDERABAD within 14 days from the date of issue of work order to 
commence work.  The EMD and Security deposit thus paid shall be held by the State Bank of 
India as Security deposit, for due execution and fulfillment of the contract, till the completion 
of the work and defect liability period in all respects and shall not bear any interest. 

 
9.3 Together with the money paid under clause 11.1 & 11.2 above, further retention of 10% of the 

value of the work done will be deducted from every running bill, till total retention, including 
EMD and initial SD paid earlier, comes to 5% of the contract value, and same shall be held by the 
Bank as Total Security Deposit.  On the Architect’s certifying the completion of work, 50% of the 
total security deposit shall be released to the contractor along with the final certificate of payment, 
and the balance amount will be retained in the manner stated elsewhere for a further period of 
twelve months after the completion date recorded in completion certificate, issued by the 
Architects and agreed to by the Bank.  Also refer condition 23(ii) on Page 7 of Volume 1. 

 
10. Within one month of the receipt of intimation from the Architects of the acceptance of his/their 

tender, the successful tenderer shall be bound to sign an agreement, on a stamp paper in 
accordance with the Draft Agreement and conditions of contract attached herewith, but the work 
order or the written acceptance of a tender by the Employer will constitute a binding agreement 
between the Employer and the person tendering whether such formal contract is or not signed by 
the contractor. 

 
11. All compensation or other sums of money payable by the contractors to the clients, under the 

terms of this contract, may be deducted from the Security Deposit or from any sum that may be or 
may become due to the contractor on any account whatsoever, and in the event of the Security 
deposit being reduced by reasons of any such deductions, the contractor shall within 15 days of 
being asked to do so make good in cash or cheque, any sum which have been deducted from his 
security deposit. 

 
12. The rates quoted by the Contractor shall include all eventualities, such as heavy rain, sudden 

floods, accidents, fire, riots etc., which may cause damage to the executed work or which may 
totally wash out the work.  Until the completion certificate is issued to the Contractors, neither the 
Architect nor the clients will be responsible for such damage or wash out of the construction work. 
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13. Time is the essence of the contract.  The work should be completed within 90 DAYS from the date 
of commencement.  The date of commencement shall be within ONE day after confirmation. 

 
a) The day two weeks from the date of issue of work order. 

Or 
 

b) The day on which the contractor receives the possession of the site which ever is later. 
 

Or 

 
c) The contractor is asked in writing to take over the possession of the site. 

 
The successful contractor will have to give a CPM/PERT chart of various activities of work to be 
done so that the work gets completed within the stipulated time.  The chart shall be submitted 
within 15 days from the date of acceptance of the tender. 
 

14. If the contractor fails to complete the work by the Scheduled date of completion or within any 
sanctioned extended time, he will have to pay liquidated damages at the rate of ½% of contract 
amount for each week of delay the work remains incomplete beyond the 
completion(Original/extended date), subject to maximum of 5% of the contract value (without 
extra items) as per clause 31 of the General conditions of contract. 

 
15. The quantities contained in the Schedule are only indicative.  The work as actually carried out and 

done will be measured up from time to time, for which payment will be made subject to the terms 
and conditions of contract. 

 
16. The unit prices shall be deemed to be fixed prices.  In case of extra items, a record of labour 

charges paid shall be maintained and shall be presented every month for extra/substituted items 
regularly to the Architects for checking.  The settlement will be made based on figures arrived at 
jointly and taking into account unit prices of items of work mentioned in the contract assigned to 
the successful tenderers.  In case, of extra items, where similar or comparable items are quoted in 
the tender, extra rates shall invariably be based on those tender rates to the extent reasonable. 

 
17. Our clients, SBIIMS, do not bind themselves to accept the lowest or any tender and reserve to 

themselves the right to accept or reject any or all tenders, either in whole or in part, without 
assigning any reason whatsoever for doing so. 

 
18. No employee of the bank or SBIIMS is allowed to work as a contractor for a period of two years of 

his retirement from bank service, without the previous permission of the bank or SBIIMS.  This 
contract is liable to be cancelled, if either the contractor or any of his employees is found at any 
time to be such a person who had not obtained the permission of the bank or SBIIMS as aforesaid 
before submission of the tender or engagement in the contractor’s service. 

 
19. The tenderer, apart from being a competent contractor must associate himself with agencies of the 

appropriate class who are eligible to tender for (1) Electrical (2) Airconditioning works (3) Fire 
fighting systems & (6) Interiors (fixed furniture), as the case maybe. 

 
 



mape Connoisseurs  –   SBI, AO HYDERABAD – CIVIL & SANITARY WORKS Tender. Page 11 of 182 

 

20. Release of security deposit: 
 

i) 50% of the total security deposit will be released along with the final certificate of 
payments as stipulated under para 9 on page 12 of Volume I, Appendix to General 
Conditions of contract, 

 
ii) Balance 50% of Retention money will also be released as noted under(i) above, subject to 

submission of a Bank Guarantee, to the satisfaction of SBI for an equivalent amount.  This 
Bank Guarantee shall be valid upto completion of defects/removal liability period plus 3 
months. 

 
 

ARCHITECTS:   mape connoisseurs, 
(Milind Architectural, Interior & Pankaj Engineering Connoisseurs) 
3-4-485 & 485/1, D1, I Floor, Near Bank of Baroda, 
Opp,.  Reddy women’s college, Barkatpura, 
HYDERABAD – 500 0027. 
Tel.  : 27566409 – 48557866. 
URL: www.mapeindia.com 
E-mail:  info@mapeindia.com    
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3. ARTICLES OF AGREEMENT 
 
ARTICLES OF AGREEMENT made the ______________ day of __________ 2019 
 between ________________________________________________________________ 
_______________________________________________________________________ 
of _____________________________________________________________________ 
_______________________________________________________________________ 
(hereinafter called the “Employer”) of the one part and ___________________________ 
of ________________________________________ (hereinafter called “The Contractor”) of the other part, 
where as the Employer is desirous of getting the work of  
“______________________________________________________________________” executed and has 
caused drawings, conditions of contract, specifications and schedule of quantities etc., describing the 
works prepared by M/S MAPE CONNOISSEURS (Milind Architectural, Interior & Pankaj 
Engineering Connoisseurs), Barkatpura, Hyderabad. 
 
AND WHEREAS  the SAID DRAWINGS numbered as per list attached inclusive of  and the conditions of 
contract, specifications and schedule of quantities etc., have been signed by or on behalf of the parties 
hereto. 
 
AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set forth 
in the Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown upon the said 
drawings and described in the same specifications and included in the said schedule of quantities for 
such sum as may be ascertained to be payable in terms of the Bills of Quantities, and which sum is 
estimated to be Rs. ____________ (Rupees____________________________________________________ 
(hereinafter referred to as “Said Contract Amount”). 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
 
1. In consideration of the said sum to be paid at the times and in the manner set forth in the said 

conditions, the contractor shall upon and subject to the said conditions, execute and complete the 
work shown in the said drawings and described in the said specifications. 

 
2. The Employer shall pay the contractor the said sum or such sums as shall become payable 

hereunder at the times and in the manner specified in the said conditions. 
 
3. The term “Architect” in the said conditions shall mean the said M/S MAPE CONNOISSEURS 

(Milind Architectural, Interior & Pankaj Engineering Connoisseurs), Barkatpura, Hyderabad, 
or in the event of their ceasing to be the Architect for the purpose of this contract, such other 
person as shall be nominated for that purpose by the Employer , not being a person to whom the 
contractor shall object for reasons considered to be sufficient by the Arbitrator mentioned in the 
said conditions provided always that no persons subsequently appointed to be the Architect 
under this contract shall be entitled to disregard or over-rule any previous decision or approval or 
direction given or expressed by the Architect for the time being. 

 
4. Tender documents containing work order Notice to the Contractor, Conditions of Contract, 

Appendix thereto, Special Conditions of Contract, Specifications and Schedule of Quantities with 
the rates entered therein, shall be read and studied as forming part of this agreement and the 
parties hereto shall respectively abide by and submit themselves to the conditions and stipulations 
and perform the agreement on their part respectively in such conditions contained. 
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5. The contract is neither a fixed lumpsum contract or a piece work contract, but is a contract to carry 

out work in respect of the entire works to be paid for according to actual measured quantities, 
including variations from BOQ at the rates contained in the Schedule of rates and Probable bill of 
quantities or as provided in the said conditions. 

 
6. The Employer through the Architect, reserves to himself the right of altering the drawings and 

natures of the work, of adding/substitution to or omitting any items of work or having portions of 
the same carried out through alternate agencies without prejudice to this contract. 

 
7. Time shall be considered a the essence of this agreement and the contractor hereby agrees to 

commence the work soon after the site is handed over to him but within 15 days reckoned from 
the date of issue of work order to execute the work, as provided for in the said conditions and 
complete the entire work in 90 DAYS subject to nevertheless to the provisions for extension of 
time. 

 
8. This agreement and contract shall be deemed to have been made in Hyderabad and any questions 

or dispute rising out of or in any way connected with this Agreement and Contract shall be 
deemed to have arisen in Hyderabad and only the courts in Hyderabad shall have jurisdiction to 
determine the same. The limitation period will be 90 days from the date of dispute having arisen. 

 
AS WITNESS our hand this _____________ day of ____________ 2019 
 
Signed by the said in the presence of: 
 
WITNESS :   SIGNATURE 
 
NAME       : 
 
ADDRESS :       EMPLOYER 
 
WITNESS :   SIGNATURE 
 
NAME       : 
 
ADDRESS :   
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4. APPENDIX TO GENERAL CONDITIONS OF CONTRACT 
 
1. Earnest Money Deposit (EMD) : Rs. 51,000/- (Rupees Fifty One Thousand Only) 
 
2. Initial Security Deposit (ISD)  : 2% of contract value including EMD. 
 
3. Period of completion   : 90 DAYS 
 
4. Defects Liability period  : 12   months    after   completion    as  

recorded in the completion certificate. 
 
5. Agreed Liquidated Damages  : ½% of contract amount per week of  

delay subjected to a maximum of 5% of contract 
value. 

 
6. Period of final measurement  : Three  months   after  completion   as 

recorded in the completion certificate. 
 
7. Minimum value of  work  to  be : Minimum Rs. 17.00  Lakhs 

Executed   for issue of interim 
Certificates for making payment  

 
8.a) Retention money from each bill : 10% of gross value of each interim  
       bill, subject to 8(b) below. 
 
   b)     Total retention  money including : 5% of the contract value.  

Earnest money and initial security 
Deposit 

 
9. Release of Security deposit after : 50%   of   the   total   security   to  be  

Virtual completion. released along with final certificate of payment, but 
only after removing all his materials, equipment, 
labour, huts/force, temporary sheds/stores, all his 
installations, machinery etc., from the site.  Balance 
payment to be released on submission of Bank 
Guarantee on any Scheduled Bank, Other than SBI, 
and its associated banks in the prescribed manner and 
valid till the completion of defects liability period of 
12 months plus 3 months. 

 
10. Period for honouring certificate : 15 working days from date of  

Architects certificate of payment for interim bills and 
45 working days for final certificate. 
 

 
WITNESS : 
 
DATE  :         SIGNATURE OF THE CONTRACTOR WITH DATE 
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5. INDEX TO GENERAL CONDITIONS OF CONTRACT 
 

 
1. Interpretations 
 
2. Scope of Contract 
 
3. Drawings and Specifications 
 
4. Schedule of Quantities 
 
5. Sufficiency of Schedule of Quantities 
 
6. Errors in schedule of Quantities 
 
7. Contractor to provide everything necessary 
 
8. Authorities, Notices, Patent rights and royalties 
 
9. Materials and workmanship to conform to description. 
 
10. The setting out 
 
11. Removal of all offensive matters 
 
12. Opening up works 
 
13. Contractor’s superintendence and representative on the work 
 
14. Dismissal of workmen 
 
15. Access to works 
 
16. Employer’s representative/PMC 
 
17. Assignment of sub-letting 
 
18. Sub contractors 
 
19. Variations not to vitiate contract 
 
20. Measurement to works 
 
21. Prices of Extras etc., Ascertainment of  
 
22. Unfixed materials 
 
23. Removal of improper work and materials 
 
24. Defects after completion 
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25. Certificate of virtual completion 
 
26. Other persons engaged by the Employer 
 
27. Insurance in respect of damage to persons and property 
 
28. Contractor’s All risk policy 
 
29. Minimum amount of third party Insurance 
 
30. Commencement and completion 
 
31. Delay and extension of time 
 
32. Damages for Non-completion 
 
33. Failure by contractor to comply with Architect’s instructions 
 
34. Architect’s delay in progress. 
 
35. Supervision of works 
 
36. Prime cost and provisional sums 
 
37. Certificates and payments 
 
38. Notices 
 
39. Termination of contract by the Employer. 
 
40. Termination of contract by the contractor. 
 
41. Matters to be finally determined by the Architects 
 
42. Settlement of dispute (Arbitration) 
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6. GENERAL CONDITIONS OF CONTRACT 
 

1. INTERPRETATIONS: 
 

In constructing these conditions and the specifications, schedule of quantities and contract 
agreement, the following words shall have the meaning herein assigned to them except where the 
subject or context otherwise required: 
 
a. “Employer” shall mean Sr. Vice President, SBIIMS – Hyderabad 
b.  and shall include his/their heirs, legal representatives, assignees and successors. 
 
c. “Contractor” shall mean ________________________________________ 

____________________________________________________________ 
and shall include his/their heirs, legal representatives, assignees and successors. 

 
d. “Banks Engineer” shall mean any Engineer who is employed by SBIIMS or any other 

Engineer appointed from time to time by the Employer, and certified in writing to the 
Architect and the contractor, to act as Engineer for the purpose of the Contract in place of 
the said engineer. 

 
e.  “Architects” shall mean any Engineer/ representative appointed by M/S MAPE 

CONNOISSEURS (Milind Architectural, Interior & Pankaj Engineering Connoisseurs), 
Barkatpura, Hyderabad. 

 
f. “Works” shall mean the works to be executed in accordance with contract specifications, 

quantities etc. 
 

g. “Contract” shall mean the Articles of Agreement, the General Conditions, Special 
Conditions, the Appendix, the Schedule of Quantities, Specifications and drawings, work 
order etc., attached hereto and duly signed. 

 
h. “Contract Price” shall mean the sum named in the Tender, subject to such amount 

additions thereto or deductions there from as may be made under the provisions, 
hereinafter contained. 

 
i. “Site” shall mean the Premises, on which the works are to be, provided, by the Employer 

or Architect for the purpose of the Contract. 
 

j. “Drawings” shall mean the drawings referred to in the contract etc., and any modifications 
of such drawings approved in writing by the Architect and the Bank and such other 
drawings as may from time to time be furnished or approved in writing by the Architect 
and Employer. 

 
k. “Notice in Writing” or written notice shall mean a notice in writing, typed or printed 

characters sent (unless delivered personally or otherwise provided to have been received) 
by registered post to the last known private or business address or registered office of the 
address and shall be deemed to have been received, when in the ordinary course of post, it 
would have been delivered. 
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l. “Act of Insolvency” shall mean any Act of Insolvency as defined by the Presidency Towns 

Insolvency Act, or the Provincial Insolvency Act or any act amending such original. 
 

m. “Net Prices” if in arriving at the Contract Amount, the contractor has added to or deducted 
from the total of the items of the Tender any sum, either as a percentage or otherwise, then 
the net price of any items, in the tender, shall be the sum arrived at by adding to or 
deducting from the actual figure appearing in the Tender, as the price of that item, a 
similar percentage or proportionate sum.   Provided always that in determining the 
percentage or proportion of the sum so added or deducted by the contractor, the total 
amount of any Prime cost items and provisional sums of money shall be deducted from the 
total amount of the Tender.  The expression “net rates” or “net prices” when used with 
reference to the contract or account shall be held to mean rates or prices so arrived at. 

 
n. “Virtual Completion” shall mean that the building is in the opinion of the Architect and 

Employer, sufficiently completed for occupation by the Employer, in relation to the scope 
of work of this contract. 

 
o. Words importing persons include firms and corporations.  Words importing the singular 

only, also include the plural and vice versa, where the context requires. 
 
2. SCOPE OF CONTRACT: 
 

The contractor shall carry out and complete the said work in every respect in accordance with this 
contract with the directions of and to the satisfaction of the Architect and Employer.  Architect, 
with the approval of the Employer, may issue further drawings and/or written instructions, 
details, directions and explanations, which are hereafter collectively referred to as “Architect’s 
Instructions” in regard to: 
 
a. The variations or modifications of the designs, quality or quantity of works or the addition 

or omission or substitution of any work. 
 

b. Any discrepancy in the drawings or between the Schedule of Quantities/ or drawings 
and/or specifications etc. 

 
c. The removal and/or re-execution or any works executed by the contractor. 

 
d. The removal from the site of any material brought there on by the contractor, and the 

substitution of any other material there from. 
 

e. The dismissal from the works of any person employed thereupon. 
 

f. The opening up for inspection of any work covered up. 
 

g. The amending and making good of any defects under clause 24 “Removal of Improper 
works and Materials”. 

 
The contractor shall forthwith comply and fully execute any work comprised in such 
Architect’s instruction, provided always that instructions, directions and explanations 
given to the contractor or his representative upon the works by the Architect shall, if 
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involving a variation, be confirmed in writing by the contractor or within 7 days, and if not 
dissented from in writing within further 7 days by the Architect, such shall be deemed to 
be the Architects instructions within the scope of contract. 
 
If compliance with the Architect’s instructions as aforesaid involved work and/or expense 
and/or loss beyond that contemplated by the contract, then unless the same were issued 
owing to some breach of this contract by the contractors, the employer shall pay to the 
Contractor on the Architect’s certificate, the price of the said work (as an extra to be valued 
as herein after provided) and/or expense and/or loss. 

 
3. DRAWINGS AND SPECIFICATIONS: 
 

The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in 
accordance with the signed contract document, drawings and specifications and such further 
drawings and details as may be provided by the Architect, and in accordance with such written 
instructions, directions and explanations, as may from time to be given by the Architect and the 
SBIIMS, whose decision as to the sufficiency and quality of the work and materials shall be final 
and binding on the contractor.  If the work shown on any such further drawings or work that may 
be necessary to comply with any such instructions, directions or explanations, be in the opinion of 
the contractor outside the scope of work or reasonably could not be inferred from the contract, he 
shall before proceeding with such work, give notice in writing to this effect to the Architect and 
the SBIIMS, and in the event of the Architects and the SBIIMS agreeing to the same in writing,  the 
contractor shall be entitled to an allowance in respect of such extra work as an authorized extra.  If 
the Architect and the contractor fail to agree, as to whether or not there is an extra, then, if the 
Architect decided that the contractor is to carry out the said work, the contractor shall do so, and 
the question whether or not there is any extra and if so, the amount thereof, shall failing 
agreement be settled by Arbitration as hereinafter provided, but such reference shall in no way 
delay the fulfillment of this contract. 
 
No drawing shall be taken as in itself an order for variation, unless in addition to the Architect’s 
signature, it bears express works stating that it is intended to be such an order or bears a remark 
“VALID FOR CONSTRUCTION”.  No claim for payment for extra work shall be allowed, unless 
the said work shall have been executed under the provisions of clause 8 (Authorities, notices, 
patents, rights and royalties) or by the authorities, of directions in drawing of the Architect as 
herein mentioned. 
 
One complete set of the signed drawings and a copy of contract document (specifications and 
schedule of quantities etc) shall be furnished by the Architect to the contractor.  The Architect shall 
furnish within such time as he may consider reasonable, one copy of any additional drawings, 
which in his opinion may be necessary for the execution of any part of the work.  Such copies shall 
be kept at the works, and the Architect or hiss representatives shall, at all reasonable times have 
access to the same and shall be returned to the Architect by the Contractor, before the issue of the 
final certificate.  The original contract documents shall remain in the custody of employer. 
 
Please refer clause 36 of Special conditions of contract. 
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4. SCHEDULE OF QUANTITIES: 
 

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in 
accordance with the Standard Procedure of the Architects and shall be considered to be 
approximate and no liability shall attach to the Architect for any error/variations that may be 
discovered therein. 
 
Please refer Clause 5, 6 and 40 of Special conditions of contract.  

 
5. SUFFICIENCY OF SCHEDULE OF QUANTITIES: 
 

The contract shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender for the works and of the prices stated in the schedule of Quantities 
and/or the Schedule of Rates and Prices, which rates and prices shall cover all things necessary for 
the proper completion of the works. 
 
Please refer clauses 5, 6 and 39 of Special Conditions of Contact. 

 
6. ERRORS IN SCHEDULE OF QUANTITIES: 
 

Should any error appear in the Schedule of Quantities, other than in the Contractor’s prices and 
calculations, it shall be rectified and such rectification shall not vitiate the contract but shall 
constitute a variation of the contract and be dealt with as an authorised extra or deduction. 

 
7. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 
 

The contractor shall provide everything necessary for the proper execution of works according to 
the true intent and meaning of the drawings, specifications and the Schedule of Quantities etc., 
taken together, whether the same may or may not be particularly shown or described there in, 
provided the same can be inferred therefrom.  The several document forming the contract are to 
be taken as mutually explanatory to one another;  detailed drawings and figured dimensions in 
preference to scale, and special conditions in preference to General conditions and particular 
specifications in preference to General specifications. 
 
In case of discrepancy between the Schedule of Quantities, the specifications and/or the drawings, 
the following order of preference shall be observed:- 
 
i) Description of Schedule of Quantities. 
ii) Particular specifications and special condition, if any. 
iii) Drawings. 
iv) C.P.W.D. specifications. 
v) Indian Standard specifications of B.I.S. 
 
If there are varying or conflicting provisions made in any document forming part of the contract, 
the Architect shall be the deciding authority, with regard to the intention of the document and his 
decision shall be final and binding on the contractor. 
 
Any error in description, quantity or rate in schedule of quantities or any omission therefrom shall 
not vitiate the contract or release the contractor from the execution of the whole or any part of the 
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works expressed therein according to drawings and specifications or from any of his obligations 
under the contract. 
 
The contractor shall make his own arrangements for providing water, for carrying out the work, at 
his own cost.  If water from any source other than Municipal main is to be used for construction, 
the same shall be tested at the contractor’s cost, and a report submitted to the Architect for his 
approval, before such water is used for the works.  Temporary Electrical connections shall be 
obtained by the contractor to facilitate execution and completion of work at their cost and all the 
charges there of should be borne by them. 
 
The contractor shall supply, fix and maintain at his cost, during the execution of any works, all the 
necessary scaffolding, staging, hoarding, watching and lighting during nights as well as by day 
required not only for the proper execution and protection of the said works, but also for the 
protection of the public and the safety of  any adjacent road, streets, cellars, vaults, pavements, 
walls, houses, buildings and all other erections, matters or things.  The Contractor shall take down 
and remove any or all such scaffolding, staging, etc., as occasion shall require or when ordered or 
so to do, and shall fully reinstate at his own cost and make good all the matters and things 
disturbed during the execution of the works to the satisfaction of the Architects. 
 
Please refer clause 7 of Special conditions of contract. 

 
8. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES: 
 

The contractor shall conform to the provisions of the statutes relating to the works, and to the 
regulation and by laws of any local authority, and of any water, lighting and other companies or 
authorities, with whose systems the structures are proposed to be connected; and shall before 
making any variation from the drawings or specifications, that may be necessitated by so 
conforming, give to the Architects a written notice, specifying the variations proposed to be made 
and the reason for making it and apply for instruction thereon.  In case, the contractor shall not 
within ten days receive such instructions, he shall proceed with the work conforming with the 
provisions, regulations or by laws in question. 
 
The contractor shall bring to the attention of the Architect all notices required by the said acts, 
regulations or bylaws to be given to any authority, and pay to such authority or to any Public 
Officer all fees that may be properly chargeable in respect of the works, and lodge the receipts 
with the Architects. 
 
The contractor shall indemnify the Employer against all claims in respect of patent rights, designs, 
trademarks or name or other protected rights in respect of any constructional plant, machine, 
work or material used for or in connection with works or temporary works and from and against 
all claims, demands, proceedings, damages, costs, charges, and expenses whatsoever in respect 
thereof or in relation thereto.  The Contractor shall defend all actions arising from such claims, 
unless he has informed the Architects, before any such infringement and received their permission 
to proceed, and shall himself pay all royalties, licence fees, damages, cost and changes of all and 
every sort that may be legally incurred in respect thereof. 
Please refer clause 23 of special conditions of contract. 
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9. MATERIALS AND WORKMANSHIP TO CONFORM DESCRIPTION: 
 

All materials and workmanship shall, so far as procurable be of the respective kinds specified in 
the Schedule of Quantities and/or specifications and in accordance with the Architect’s 
instructions and the contractor shall on the request of the Architects furnish to them all invoices, 
accounts, receipts and the other vouchers to prove that the materials comply therewith.  The 
contractor shall at his own cost arrange for and/or carry any test of any materials, which the 
Architect & Employer may require.  The costs of materials used for testing, packing, 
transportation and testing shall be borne by the contractor and his quoted rates/amounts shall 
include all such expenses/contingencies. 

 
9a. In case of non-availability of specified Make/brand of any material the alternate make/brand will 

be given by the Employer/Architect. 
 
10. THE SETTING OUT: 
 

The Contractor shall at his own expense, set out the works accurately in accordance with the plans 
and to the complete satisfaction of the Architect.  The Contractor shall be solely responsible for the 
true and perfect setting out of the same and for the correctness of the positions, levels, dimensions 
and alignment of all parts thereof.  If at any time any error shall appear during the progress or on 
completion of any part of the work, the contractor shall at his cost rectify such error if called upon 
to the satisfaction of the Architects/Employer.  The work shall from time to time be inspected by 
the Architect and/or his representatives, but such inspections shall not exonerate the contractor in 
any way form his obligation to remedy any defects, which may be found to exist at any stage of 
the work or after the same is completed, at his own cost. 

 
11. REMOVAL OF ALL OFFENSIVE MATTERS: 
 

All debrix arising out of the work shall be disposed off as per the rules and regulations of the 
Local authorities concerned. 

 
12. OPENING UP WORKS: 
 

In the event of the Architect / Employer feels that the work is not carried out as per tender 
specifications, contractor at his cost shall open the concealed work at his cost for which no Extra 
cost will be paid. 
 

12. CONTRACTOR’S SUPERINTENDENCE & REPRESENTATIVE ON THE WORKS: 
 

The contractor shall give all necessary personal superintendence during the execution of the 
works and so long thereafter as the Architect may consider it necessary until the expiration of the 
“Defects Liability Period” stated in clause 25. The Contractor shall meet the Architect or his 
representative, whenever required and so informed by the Architect. 
 
The Contractor shall maintain and be represented at site at all times, while the work is in progress, 
by a responsible and efficient foreman, approved by the Architect and who must thoroughly 
understand all the trades entailed and be constantly in attendance while the men are at work.  
Any directions, explanations, instructions or notices give by the Architect & Employer to such 
foreman shall be deemed to have been given to the contractor and shall be binding as such on the 
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contractor.  The Foreman shall be thoroughly conversant with the English language and should be 
able to read, write and speak English. 

 
13. DISMISSAL OF WORKMEN: 
 

The contractor shall on the request of the Architect and Employer immediately dismiss from the 
works any person employed thereon who may, in the opinion of the Architect and Employer be 
unsuitable or incompetent or who may misconduct himself, and such person shall not again be 
employed or allowed on the works without the permission of the Architect & Employer. 
 

14. ACCESS TO WORKS: 
 

The Architect, the Employer and any person authorised by them shall at all reasonable times have 
free access to the works and to the workshops, factories or other places where materials are being 
prepared or constructed by the contract and also to any place where the materials are lying or 
from which they are being obtained.  The Contractor shall give every facility to the Architect and 
the Employer and their representatives for inspection and examination and test of the materials 
and workmanship.  No person, unless authorised by the Architect or the Employer, except the 
representatives of Public authorities, shall be allowed on the works at any time.  If any work is to 
be done at a place other than the site of works, the contractor shall obtain the written permission 
of the Architect for doing so. 

 
15. EMPLOYER’S REPRESENTATIVE/PMC: 
 

The Employer may appoint an assistant to the Engineer, any Site Engineer or Project Management 
Consultant (PMC), who shall be the representative of the Employer.  The duties of the Employer’s 
representatives are to watch and supervise the works and to test any materials to be used and of 
workmanship employed in connection with the works.  He shall have no authority either to 
relieve the contractor of any of his duties or obligations under the contract, or except those 
expressly provided hereunder, to order any work involving delay or any extra payment by the 
Employer or any variation of or in the works. 
 
The contractor shall afford the Employer’s representative every facility and assistance for 
examining the works and materials and checking and measuring item and materials.  Neither the 
Employer’s representative nor any assistant to the Architect shall have power to revoke, alter, 
enlarge or relax the requirements of this contract, or to sanction any new-work, additions, 
alterations, deviations or omissions unless such an authority may be specially conferred by a 
written order of the Architect and Employer. 
 
The Employer’s representative shall have to give notice to the Contractor or his representating 
about the non-approval of any work or materials and such works shall be suspended or the use of 
such materials should be discontinued until the decision of the Architect is obtained.  The work 
will from time to time be examined by the Architect or the Employer’s representative,  but such 
examinations shall not in any way exonerate the contractor from the obligation to remedy any 
defects, which may be found to exist at any stage of  the work or after the same is completed.  
Subject to the limitations of the clause, the contractor shall take instructions only from the 
Architect and Employer. 
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16. ASSIGNMENT OF SUB-LETTING: 
 

The works included in the contract shall be executed by the contractor and the contractor shall not 
directly or indirectly transfer, assign or underlet the contract or any part/share thereof or interest 
therein without the written consent of the Architect and Employer, and no undertaking shall 
relieve the contractor from the full and entire responsibility of the contract or from active 
superintendence of the works during their progress. 

 
17. SUB-CONTRACTORS: 
 

All specialists, merchants, tradesmen, and others, executing any work or supply and fixing any 
goods for which prime cost prices or provisional sums are included in the Schedule of Quantities 
and/or specifications, who may be nominated or selected by the Architect and employer and 
hereby declared to be sub-contractors employed by the Contractor, are herein referred to as 
nominated sub-contractors.  No nominated sub-contractors shall be employed on or in connection 
with the works, against whom the contractor shall make reasonable objection or (see where the 
Architect and contractor shall otherwise agree), who will not enter into a contract provided. 

 
a. The nominated sub-contractors shall indemnify the contractor against the same obligations 

in respect of the sub-contract as the contractor is under, in respect of this contract. 
 
b. The nominated sub-contractors shall indemnify the contractor against claims in respect of 

any negligence by the sub-contractor, his servants or agents or any misuse by him or them 
of any scaffolding or other plant, the property of the contractor or under any Workman’s 
Compensation Act in force. 

 
c. Payment shall be made by the contractor to the nominated sub-contractor, within 14 days 

of receipt of the Architect’s certificate, provided that before any certificate is issued, the 
contractor shall upon request furnish to the Architect proof that all nominated sub-
contractor’s account included in the previous certificates have been duly discharged; in 
default whereof the Employer may pay the same upon a certificate of the Architect and 
deduct the amount thereof  from any sums due to the contractor.  The exercise of this 
power shall not create any contract between Employer and Sub-contractor. 

 
18. VARIATIONS NOT TO VITIATE CONTRACT: 
 

The contractor shall when directed in writing by the Architect, omit from or vary works shown 
upon the drawings or described in the specifications or included in the priced schedule of 
quantities, but the contractor shall not make any alterations or additions to or omissions from the 
works or any deviations from the provisions of the Contract without such authorizations or 
direction in writing from the Architect and Employer. 
 
No claim for any extra item or deviations shall be allowed, unless it shall have been executed by 
the Authority of the Architect and Employer as herein mentioned.  Any such extra item or 
deviation is hereinafter referred to as an authorised extra item or deviation.  No variations i.e., 
additions, omissions or substitutions shall vitiate the contract. 
 
The rate of items not included in the bill of quantities shall be settled by the Architect and 
Employer in accordance with the provisions of clause 21, hereof. 
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19. MEASUREMENTS OF WORKS: 
 

The Architect/PMC may from time to time intimate the Contractor that he requires the works to 
be measured and the contractor shall forthwith attend or send a qualified agent to assist 
PMC/Architect’s representative in taking measurements and calculations, and to furnish all 
particulars or give all assistance required by either of them. 
 
Should the contractor no attend or neglect or omit to send such an agent, then the measurements 
and calculations, and to furnish all particulars or give all assistance required by either of them. 
 
Should the contractor not attend or neglect or omit to send such an agent, then the measurements 
taken by the PMC/Architects representative approved by them shall be taken to be the correct 
measurements.  The mode of measurements wherever not mentioned in contract documents be 
taken in accordance with the Indian Standard of Method of measurements of building works 
(I.S.1200 – 1958) and its revisions, if any.  In case of any discrepancy between various contract 
documents on mode of measurements, the mode given in Bill of Quantities will take precedence 
over others. 
 
The contractor or his agent may at the time of measurement take such notes and measurements as 
he may require. 
 
All authorised extra works, omissions and all variations made without the Architect’s knowledge, 
if substantially sanctioned by him in writing shall be included in such measurements. 

 
22. PRICES FOR SUBSTITUTIONS/EXTRA ETC., ASCERTAINMENT OF: 
 

Should it be found after the completion of the works from measurements taken (in accordance 
with the previous paragraph) that any of the quantities or amounts specified for the works in the 
priced schedule of quantities of work thus ascertained are less or greater than the amounts and/or 
tender or that any variations, is made, and any substituted/ extra (new) items have been executed, 
the valuation of such quantities/items,  amounts or variations, unless previously or otherwise 
agreed upon, shall be made in accordance with the following rules: 

  
a. The net rates or prices in the original tender shall determine the valuation of the extra 

(additional quantities and or extra/substituted item of work), where that work is of a 
similar character and executed under similar conditions of the work priced therein.  This 
applied to extra and substituted items of work to the extent, they are similar in nature to 
the items in the contract. 

 
b. The net prices given in the original ender shall determine the value of the items omitted, 

provided if omissions vary the conditions under which any remaining items of work are 
carried out, the prices for the same shall be valued under thereof. 

 
c. Where extra/substituted item of works are not of similar character (either partly & fully) 

and/or executed under similar conditions as aforesaid or where the omissions vary the 
conditions under which any remaining items of works are carried out or if the amount of 
any omission or additions relative to the amount of the whole of the contract works or to 
be any part thereof shall be such that in the opinion of the Architects the net rate or price 
contained in the priced schedule of quantities or tender or for any item of the work 
involves less or more beyond that reasonably contemplated by the Contractor or is by 
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reason of such omission or addition rendered unreasonable for in-applicable, the Architect 
shall fix in consultation with the Employer such other rates or prices as in the 
circumstances he shall think reasonable and proper, which shall be final and binding on 
the contractor.  For extra and substituted items this will apply for portions of the items for 
which,  items of similar nature are not available in the contract. 

 
d. Where extra and or substituted items of work cannot be properly measured or valued, the 

contractor shall be allowed based on the net local day work rates and wages for the district 
and prevalent market rates for materials etc., at the time of ordering that item; provided 
that in either case vouchers for wages paid specifying the daily time (and if required by the 
Architect, the workmen’s name) and materials employed at or before the end of the week 
following that in which the work has been executed. 

 
The measurements and valuations in respect of the extra and substituted items of work 
shall be completed within the “Period of final measurement” or within 3 (three) months 
from the completion of the contract works as defined under clause No.26 (certificate of 
virtual completion. 
 
See Special Conditions of Contract Clause 44. 
 

23. UNFIXED MATERIALS: 
 

When any materials intended for the works shall have been placed at site by the contractor, such 
materials shall not be removed therefrom (except for the purposes of being used on the works)  
without the written authority of the Architect and Employer and when the contractor shall have 
received payment in respect of any certificate in which the architect shall have stated that he has 
taken into account the value of such unfixed materials on the works such materials shall become 
the property of the Employer and the Contractor shall be liable for any loss or damage to any such 
materials. 

 
24. REMOVAL OF IMPROPER WORK AND MATERIALS: 
 

The Architect shall, during the progress of the works, have power to order in writing from time to 
time the removal from the works, within such reasonable times as may be specified in the order, of 
any materials which in the opinion of the Architect and Employer are not in accordance with the 
specifications or the instructions of the Architect and Employer; and  the substitution with proper 
materials and the removal and proper re-execution of any work, which has be executed with 
materials or workmanship, not in accordance with the contract/drawings and specifications or 
instructions etc., the contractor shall forthwith carry out such orders at his own cost.  In case of 
default on the part of the contractor to carry out such orders, the Employer shall have the power 
to employ and pay other persons to carry out the same and all expenses consequent thereon or 
incidental thereto shall be borne by the Contractor, and shall be recoverable from the contractor by 
the Employer, or may be deducted by the Architect, from any money due or may become due to 
the contractor for this work or on any other account. 
 
Instead of this procedure for work not done in accordance with the contract, the Architect and 
Employer may allow such work to remain, and in that case may make allowance for the difference 
in value together with such further allowance for damages to the Employer, as in his opinion may 
be reasonable.  This allowance shall be recoverable from the contractor by the Employer, or may 
be deducted by the Architect, from any money due or may become due to the contractor for this 
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work or on any other accounts.  The decision of Architects in these matters shall be final and 
binding on the contractor. 

 
 
25. DEFECTS AFTER COMPLETION: 
 

Any defect, shrinkage, settlement or other faults which may appear with in the “Defects Liability 
Period” stated in the Appendix on Page 10 i.e. within 12 months after the virtual completion of the 
works arising in the opinion of the Architect and the Bank, from materials or workmanship not in 
accordance with the contract, shall upon the directions and writing of the Architect and Employer 
and within such reasonable time as shall be specified therein, be rectified and made good by the 
Contractor at his own cost.  In case of default, the Employer may employ any other person to 
amend and make good such defects, shrinkage, settlements or other faults.  All damages, loss and 
expenses consequent therein or incidental thereto shall be made good and borne by the contractor 
and such damage, loss and expenses shall be recoverable from him by the employer or may be 
deducted by the Employer, the damages, loss and expenses from any sums that may be due to the 
contractor or amount retained under condition 38 (Certificate and payment) and in event of the 
amount retained being insufficient recover the balance from the amount held against EMD & 
Security deposit under clause 10.1 & 10.2 on Page 5 or any other amounts due or may become due 
later. 

 
26. CERTIFICATE OF VIRTUAL COMPLETION: 
 

The contractors shall intimate in writing to the Architects, as and when the works are complete in 
all respects in order to enable the Architect to intimate the Employer to take possession of the 
same.  The works shall not be considered as virtually completed, until the Architect has certified 
in writing that the same have been “Virtually completed” and accepted by the employed.  The 
defects liability period shall commence, only from the date of such virtual completion certificate. 
 

27. OTHER PERSONS ENGAGED BY THE EMPLOYER: 
 

The Employer reserves the right to use the premises and any portions of the site for the execution 
of any work not included in this contract which he may desire to carry out through other persons, 
and the contractor is to allow all reasonable facilities for the execution of such work, except by 
special arrangement with the Employer.  Such work shall be carried out in such a manner a not to 
impede the progress of the works included in the contract, and the contractor shall not be 
responsible for any damage or delay which may happen to or be occasioned by such work. 

 
 
28. INSURANCE IN RESPECT OF DAMAGE TO PERSONS AND PROPERTY: 
 

The contractor shall be responsible for all injury to persons, animals or things and for all structural 
and decorative damage to property, which may arise from operation or neglect of himself or any 
of his or sub-contractor’s employees, whether or any other cause whatever in any way connected 
with the carrying out of this contract.  This clause shall be held to include, interalia any damage to 
buildings, whether immediately adjacent or otherwise, any damage to roads, caused to the 
buildings and works forming the subject of this contract by frost or other inclement weather.  The 
contractor shall indemnify the employer and hold him harmless in respect of all and any expenses 
arising from any such injury or damage to persons or property as aforesaid and also in respect of 
any claim made in respect of injury or damage under any acts of government or otherwise, and 
also in respect of any award of compensation or damages consequent upon such claim. 
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The Contractor shall reinstate all damages of every sort mentioned in this clause, so as to deliver 
up the whole of the contract works complete and perfect in every respect and so as to make good 
or otherwise satisfy all claims for damage to the property of third parties. 
 
The contractor shall indemnify the Employer against all claims which may be made against the 
Employer, by any member of the Public or other party, in respect of anything which may arise in 
respect of the works or in consequence thereof and shall at his own cost, effect and maintain until 
one month after the works are taken over by the Employer or three months after the date of 
completion of the contract with an approved office, a policy of Insurance in the joint names of the 
Employer and the contractor against such risks and signing of the contract.  The contract shall also 
indemnify the employer against all claims which may be made upon the Employer whether under 
the Workmen’s compensation act or any other statute in force during the currency of this contract 
or at common law in respect of any employees of the contractor or of any sub-contractor and shall 
at his own expense effect and maintain until one month beyond the virtual completion of the 
contract, with an approved office.  A policy of Insurance in the joint names of the Employer and 
the Contractor against such risks and deposit such policy or policies with the Architects from time 
to time, during the currency of the contract.  In default of the contractor insuring as provided 
above, the Architect on behalf of the Employer  may so insure and may deduct the premiums paid 
from any money due or which may become due to the contractor. 
 
The contractor shall be responsible for anything which may be excluded from the Insurance 
Policies above referred to and also for all other damages to any property arising out of and 
incidental to the negligent or defective carrying out of this contract however, such damage shall be 
caused. 
The Contractor shall also indemnify the Employer in respect of any costs, charges or expenses 
arising out of any claim or proceedings and also in respect of any Award of or compensation of 
damages arising therefrom. 
 
The Employer with the concurrence of the Architect shall be at liberty and is hereby empowered 
to deduct the amount of any damages, compensations, costs, charges and expenses arising or 
occurring from or in respect of any such claims of damages from any sums due or to become due 
to the contractor. 

 
29. CONTRACTOR’S ALL RISK  POLICY: 
 

The contractor shall within 14 days from the date of commencement of the work insure the works 
at his cost and keep them insured until one month after the works are taken over by the Employer 
or three months after the date of completion whichever is earlier, against loss or damage by fire 
and usual risks other than fire against which insurers generally provide cover in a 
CONTRACTOR’S ALL RISK POLICY, with an insurer to be approved the Architects, in the joint 
names of the Employer and contractor  (the name of the former being placed first in the policy), 
progressively for the full amount of the contract, in three stages, beginning with 1/3 of the 
contract value, and for any further sum as called upon to do so by the Architect, with the prior 
written consent of the Employer,  the premium of such further sum  being allowed to the 
contractor as an authorised extra.  Such policy shall cover the property of the Employer only and 
Architects and surveyor’s fees for assessing the claim and in connection with his services generally 
in reinstatement and shall not cover any property of the contractor of any subcontractor or 
employee.  The contractor shall deposit the policy and receipts for the premiums paid with the 
Architects, within twenty one days of the date of commencement of work, unless otherwise 
instructed, as provided above failing which the employer or the Architect on his behalf may 
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insure and may deduct the premium paid from any money that may be due or that may become 
due to the contractor.  The contractor shall as soon as the claim under the policy is settled, or the 
work reinstated by the insurers should they elect to do so, proceed with all due diligence with the 
completion of the works in the same manner as though the fire or other such risk had not occurred 
and in all respects under the same conditions of contract. 
 
The contractor in case of rebuilding or reinstatement after fire or other such usual risk shall be 
entitled to such extension of time for completion as recommended by the Architect. 
 
Please refer Special Conditions of Contract, clauses. 

 
30. MINIMUM AMOUNT OF THIRD PARTY INSURANCE: 
 

Such insurance shall be effected with an insurer and in terms approved by the SBIIMS  which 
approval shall not be reasonably withheld and for at least the amount stated below.  The 
contractor shall, whenever required, produce to the Architect/Consultant the policy or policies of 
insurance cover and receipts for payment of the current premium. 

 
The minimum insurance cover for physical property, injury, and death is Rs.5.00 lakhs per 
occurrence with the number of occurrences limited to four.  After each occurrence contractor will 
pay additional premium necessary to make insurance valid for four occurrences always. 

 
 
 
31. COMMENCEMENT AND COMPLETION: 
 

The contractor shall be allowed admittance to the site on the “Date of Commencement” stated in 
the Appendix, and he shall thereupon and forthwith begin the works and shall regularly proceed 
with and complete the same (except such painting or other decorative work as the Architect may 
desire to delay) on or before the ‘Day of Completion” started in the Appendix subject nevertheless 
to the provisions for extension of time hereinafter contained. 
 
Refer clause 9 & 36 of Special Conditions of Contract. 

 
32. DELAY AND EXTENSION OF TIME: 
 

If in the opinion of the Architect the works be delayed: 
 
a. by force majeure, or 
 
b. by reason of any exceptionally inclement weather, or 
 
c. by reason of proceedings taken on threatened by or dispute with adjoining or neighbouring 

owners or public authorities arising otherwise, than through the contractor’s own default, or 
 
d. by the works or delays of the contractors or tradesmen engaged or nominated by the Employer or 

Architect and not referred to in the Schedule of Quantities and/or specifications, or 
 
e. by reason of civil, commotion, local combination of workmen or strike or lock-out affecting any of 

the buildings/traders, or 
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f. by reason of the Architect’s instructions as per clause 2, or 
 
g. In consequence of the contractor not having in due time, necessary instructions from the Architect, 

for which he shall have specifically applied in writing ahead of time, giving reasonable time to 
prepare such instructions. 

 
The Architect shall make a fair and reasonable assessment for extension of time, for completion of 
the contract works which may be approved by the Employer. 

 
In case of such strike or lock-out, the contractor shall as soon as possible, give written notice 
thereof to the Architect, but the contractor shall nevertheless constantly use his endeavours to 
prevent delay and shall do all that may reasonably be required, to the satisfaction of the Architect 
to proceed with the work. 

 
33. DAMAGES FOR NON-COMPLETION: 
 

If the contractor fails to complete the works by the date stated in clause 31 (date of completion) or 
within any extended time certified under clause 32 (extension of time) and if the Architect shall 
certify in writing on or before the date of issue of the certificate for the last payment to which the 
contractor may become entitled hereunder that the works could have been reasonably completed 
by the said date or within the said extended time, then the contractor shall pay to the Employer or 
allow the employer to recover from dues to the contractor on any account the sum stated in clause 
16 of “Notice to contractors” (Page 6) (liquidated damages and not by way of penalty), subject to a 
maximum amount of 5% as stated in Appendix of General Conditions of contract (page 10) and as 
stated in clause 16 of “Notice to contractors”(Page 6) and such damages may be deducted from 
any money due or  which may become due to the contractor. 
 
The deduction of such sums shall not, however, absolve the contractor of his responsibility and 
obligations to complete the work in its entirety. 
 
Please refer clauses 9 & 36 of special conditions of contract. 

 
34. FAILURE BY CONTRACTOR TO COMPLY WITH ARCHITECT’S INSTRUCTIONS: 
 

If the contractor after receipt of written notice from the Architect requiring compliance with such 
further drawings and/or Architects instruction, fails within seven days to comply with the same, 
the Architect and Employer may employ and pay other persons to execute any such work 
whatsoever as may be necessary to give effect thereto and all costs incurred in connection 
therewith shall be recoverable from the contractors by the employer on a Certificate by the 
Architect as a debit or may be deducted by him from any money due or which may become due to 
the contractors. 
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35. ARCHITECT’S DELAY IN PROGRESS: 
 

The Architect may delay the progress of the works in case of rains or otherwise, without vitiating 
the contract and grant such extension of time with the approval of the Employer for the 
completion of the contract as he may think proper and sufficient in consequence of such delay, 
and the contractor shall not make any claim for compensation or damage in relation thereto. 

 
36. SUSPENSION OF WORKS: 
 

If the contractor, except on account of any legal restraint upon the employer preventing the 
continuance of the works, or on account of any of the causes mentioned in the clause “Extension of 
time” or in the case of certificate being withheld or not paid when due, shall suspend works or in 
the opinion of the Architects, shall neglect or fail to proceed with due diligence in the performance 
of his part of the contract or if he shall more than once make default in the respects mentioned in 
clause 24 (removal of improper work and materials), the Employer through the Architect shall 
have the power to give notice in writing to the contractor required that the works be provided 
within a reasonable manner, and with reasonable despatch, such notice shall not be unreasonably 
given and must signify that it purports to be a notice under the provisions of this clause and must 
specify the acts or defaults on the part of the contractor upon which it is based.  After such notice 
shall have been given, the contractor shall not be at liberty to remove from the site of works, or 
from any ground contiguous thereto, the site of works, or from any ground contiguous thereto, 
any plant or materials belonging to him which shall have been placed thereon for the purpose of 
work, and the Employer shall have lien upon such plants and materials to subsist from date of 
such notice being given until the notice shall has been complied with, provided always that such 
line shall not under any circumstances subsist after the expiration of 30 (thirty) day from the date 
of such notice given, unless the employer shall have entered upon and taken possession of the 
works and site, as hereinafter provided. 
 
If the contractor shall fail for seven days after such notice has been given, to proceed with the 
works as therein prescribed, the Employer may enter upon and take possession of the works and 
site, and of all such plants, machinery and materials thereon intended to be used for the works, 
and the Employer shall retain and hold a lien upon all such plants, machinery and materials until 
the work shall have been completed, under powers hereinafter conferred upon him; 
 
If the Employer shall exercise the above power, he may engage any other person to complete the 
works and exclude the contractor, his agents and servants from entry upon or access to the same, 
except that the contractor or any person appointed in writing may have access at all times during 
the progress of the works to inspect, survey and measure the works.  Such written appointments 
or a copy thereof shall be delivered to the Architects before the person appointed comes on to the 
works and the Employer shall take such steps as in the opinion of the Architect may be reasonably 
necessary for completion the works, without undue delay or expenses using for that purpose the 
plant, machinery and materials above mentioned in so far as they as they are suitable and adopted 
to such use. 
 
Upon the completion of the works, the Architects shall certify the amount of the expenses 
properly incurred consequent on and incidental to the default of the contractor as aforesaid and in 
completion the works by other persons. 
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Should the amount so certified as the expenses properly incurred be less than amount which 
should have been due to the contractor upon the completion of the works by him, the difference 
shall be paid to the contractor by the Employer, should the amount of the former exceed the later, 
the difference shall be paid by the contractor to the Employer.  The Employer shall not be liable to  
make any further payments or compensations to the contractor for or on accounts of the proper 
use of the plant for the completion of the works under the provisions herein before mentioned 
other than such payments as is included in the contract. 
 
After the works shall have been so completed by persons other than the contractor, under the 
provisions herein before contained, the Architect shall give notice to the contractor to remove his 
plan and all surplus materials as may not have been used in the completion of the works from the 
site. 
 
If such plant and materials are not removed within a period of 14 days after the notice shall have 
been given, the Employer may remove and sell the same, holding the proceeds less the cost of the 
removal and sale, to the credit of the contractor.  The Employer shall not be responsible for any 
loss sustained by the Contractor from the sale of the plant in the event of the Contractor not 
removing it after notice. 

 
37. PRIME COST AND PROVISIONAL SUMS: 
 
a. Where “Prime Cost” (P.C.) prices or provisional sums of money are considered for any goods or 

works in the specifications or Schedule of quantities or deviations hereof, the same are exclusive of 
any trade discounts, or allowances, discount for cash, or profit which the contractor may require 
and or carriage and fixing. 

 
b. All goods or work, for which prime cost prices or provisional sums of money are considered may 

be selected or ordered from any manufacturer’s or firms, at the discretion of the Architect or the 
Employer.  The Employer reserves to himself the right of paying directly for any such goods or 
work and the Architect may deduct the said prices or sums from the amount of the contract.  
Should any goods or works for which prime cost prices or provisional sums are considered or 
portions of same be not required, such prices or sums, together with the profits allowed for such 
additional amount as the Contractor may have allowed for carriage and fixing will be deducted in 
full from the amount of the Contract.  Whether the goods be ordered by the Contractor or 
otherwise, the contractor shall at his own cost fix the same, if  called upon to do so, and the 
contractor shall also receive and sign for such goods and be responsible for their safe custody as 
and from the date of their delivery upon the works. 

 
c. In cases in which provisional quantities of items/materials are contained in the contract, the 

contractor shall provide such materials and or execute such items to such amounts or to greater or 
lesser amounts as the Architect shall direct in his schedule of quantities. 

 
d. No prime cost sum or sums (or any portion thereof) shall be included in any certificate for 

payment to the contractor until the receipted accounts relating to them have been produced by the 
contractor to the Architect.  Such accounts shall show all discounts and any sum or sums in 
respect of such discounts shall be treated as a trade discount.  Provided always, that should the 
contractor in lieu of producing such receipted accounts, request the Architect in writing to issue a 
certificate to the Employer for such sum or sums, due either on account or in settlement to a sub-
contractor direct, the Architect shall, upon satisfying himself that the sub-contractor is entitled to 
the same, so issue the certificate and such sum or sums be deducted from the amount of the 
contractor, at the settlement of accounts and any profit or sum to which the contractor is properly 
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entitled, in respect of such sub-contract, and which is in conformity with the terms of contract as 
though the amount of such certificates to the sub-contractor has been included in a certificate 
drawn in favour of the contractor. 

 
e. If the contractor neither produces the receipt not gives authority to the Architect to issue a 

certificate in favour of such sub-contractor direct, the Architect may upon giving the contractor 
SEVEN DAYS NOTICE in writing of his intentions to do so, issue to the sub-contractor such 
certificate direct to the Employer and obtain a receipt from the sub-contractor, which receipt shall 
be deemed as a discharge for the amount of such certificates, as though given by the contractor.  In 
such event, the contractor shall not be allowed any profit he may have added in the Schedule of 
Quantities upon such sub-contract. 

 
f. The exercise of the option before referred to by the Contractor and the issue of certificates, as 

before described to sub-contractor direct of certificates by the Architect, shall not however, relieve 
the contractor from any of the liabilities in respect of insufficient, faulty of incompleted work of 
the sub-contractor for which he may be liable under the terms of the contract. 

 
 
38. CERTIFICATES AND PAYMENTS: 
 

The contractor shall be paid by the Employer after due checking and after making necessary 
correction from time to time, by instalments under  Interim Certificates to be issued by the 
Architect on account of the works executed by the contractor based on the joint measurements 
taken by the PMC, the Architects representative  and the contractors representative when in the 
opinion of the Architect, work to the approximate value named in the Appendix on Page 10 as 
“Value of work for Interim Certificates”, (or less at the reasonable discretion of the Architect & 
Employer) has be executed in accordance with the Contract, subject however, to a retention of the 
percentage of such value named in the Appendix hereto mentioned as “Retention Percentage for 
Interim Certificates”, until the total amount retained shall reach the sum named in the appendix as 
Total Retention Money, after which time the instalments shall be upto the full value of the work 
subsequently so executed plus such amount as he may consider proper on account of materials 
delivered upon the site by the contractor for use in the work and available on the date of billing. 
 
And when the works have been virtually completed and the Architect shall have certified in 
writing that they have been so completed,  the contractor shall be paid by the Employer after 
satisfying himself in accordance with the certificate to be issued by the Architect, the sum of 
money named in the Appendix as ‘Instalment after Virtual Completion’ being a part of the said 
Total Retention Money. 
 
The Contractor shall be entitled to the payment of the final balance (balance security 
deposit/retention money) in accordance with the final certificate to be issued in writing by the 
Architect at the expiration of the period referred to as ‘The Defects Liquidation Liability period’ in 
appendix on page 10 hereto, from the date of virtual completion or as soon after the expiration of 
such period as the work shall have been finally completed and all defects made good according to 
the true intent and meaning hereof, whichever shall happen, provided always that the issue by the 
Architect of any Certificate during the progress of the works or after the completion shall not 
relieve the contractor from his liabilities in cases of fraud, dishonesty or fraudulent concealment 
relating to the works or materials or any matter dealt within the certificate, and in case of all such 
defects and insufficiencies in the works or materials, which reasonable examination would have 



mape Connoisseurs  –   SBI, AO HYDERABAD – CIVIL & SANITARY WORKS Tender. Page 34 of 182 

 

disclosed.  No certificate of the Architect shall by itself be conclusive evidence that any works or 
materials to which it relates are in accordance with the contract. 
 
The Architect shall have power to withhold any Certificate, if the works or any parts thereof are 
not being carried out to his and employers satisfaction.  The Architect may by any certificate make 
any correction in any previous Certificate, which shall have been issued by him.  Payment upon 
the Architect’s Certificates shall be made within the period named in the Appendix as ‘Period of 
Honoring of Certificates, after such certificates have been delivered to Employer. 
 
Please refer clause 37 & 46 of Special conditions of agreement. 

 
39. NOTICES: 
 

Notices for the Employer, the Architect, or the Contractor may be served personally or by being 
left at or sent by registered post to the last known place of abode or business of the party to whom 
the same is to be given or in the case of the contractor by being left on the works.  In case of a 
company or corporation, notices may be served at or sent by registered post to the Registered 
Offices of the Company or Corporation.  Any notice sent by registered post shall be deemed to be 
served at the time, when in the ordinary course of post it would be delivered. 

 
40. TERMINATION OF CONTRACT BY THE EMPLOYER: 
 

If the contractor being an individual or a firm, commit any act of insolvency, or shall be adjudged 
as Insolvent or being an incorporated Company shall have an order for compulsory winding up 
made against it or pass an effective resolution for winding up voluntarily or subject to the 
Supervision of the Court and of the Official Assignee of the Liquidator in such acts of insolvency 
or winding up, shall be unable within seven days after notice to him requiring him to do so, to 
show to the reasonable satisfaction of the Architect that he is able to carry out and fulfill the 
contract, and to give security thereof, if so required by the Architect. 
 
Or if the contractor (whether an individual, firm or incorporated Co.) shall suffer execution to be 
issued. 
 
Or shall suffer any payment under this contract to be attached by or on behalf of any of the 
creditors of the contractor. 
 
Or shall assign or sublet this contract without the consent in writing of the Architects/Employer 
first obtained. 
 
Or shall charge or encumber this Contract or any payments due or which may be due to the 
Contract thereunder. 
 
Or if the Architect shall certify in writing to the Employer that the contractor, 

 
a. has abandoned the contract or 
 
b. has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days, after receiving from the 
Architect written notice to proceed, or 
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c. has failed to proceed with the works with such due diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or 

 
d. has failed to remove materials from the site or to pull down and replace work for 7 days 

after receiving from the Architect written notice that the said materials or work were 
condemned and rejected by the Architect under these conditions, or 

 
e. has neglected persistently to observe and perform all or any of the acts, matters or things 

by this contract to the observed and performed by the Contractors for 7 days after written 
notice shall have been given to the contractor requiring the contractor to observe or 
perform the same, or 

 
f. has to the determent of good workmanship or in defiance of the Architect’s instructions to 

the contrary, sublet any part of the contract. 
 

Then and in any of the said cases the Employer with written consent of the Architect, may 
notwithstanding any previous waiver, after giving 7 days notice in writing to the 
contractor, determine the contract, but without hereby affecting the powers of the 
Architect to continue in force as full as if the contract has not been so determined and as if 
the works subsequently executed has been executed by or on behalf of the contractor. 
 
And further, the Employer under recommendations of the Architect, by his Agents, or 
servants may enter upon and take possession of the works and all plants, tools, 
scaffoldings, sheds, machinery, and other equipment and materials also laying upon the 
premises or the adjoining lands or roads, and use the same as his own property or may 
employ the same by means of his own servants and workmen in carrying on and 
completion the works or by employing any other contractors or other persons to complete 
the works and the contractor shall not in any way interrupt or do not act, matter or thing to 
prevent or hinder such other contractor or other persons or person employed for 
completing and finishing or using the materials and plant for the works.   When the works 
shall be completed or soon thereafter as convenient, the Architect shall give a notice in 
writing to the contractor to remove his surplus materials and plant, and should the 
contractor fail to do so, within a period of 14 days, after receipt thereof by him, the 
Employer shall sell the same by publication and shall give credit to the contractor for the 
amount realised.  The Architect shall thereafter ascertain and certify in writing under his 
hand when (if anything) what shall be due to or payable by the Employer for the value of 
the said plant and materials so taken possession of by the Employer, and the expense or 
loss, which the Employer shall have incurred due to the contractor, and the amount which 
shall be so certified shall thereupon be paid by the Employer to the contractor or by the 
contractor to the Employer, as the case may be. 

 
41. TERMINATION OF CONTRACT BY CONTRACTOR: 
 

If payment of the amount payable by the Employer under certificate of the Architect as provided 
for hereinafter shall be in arrears and unpaid for 30 (thirty) days after notice in writing requiring 
payment of the amount, as aforesaid shall have been given by the Contractor to the Employer, or 
if the Employer obstructs the issue of any such certificates, or if the employer commits any Act of 
insolvency, or if the Employer (being an incorporated company) shall have an order made against 
him or pass an effective. 
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Resolution for winding up, either compulsorily or subject to the supervision of the Court or 
voluntarily, or if the Official Liquidator or the Employer shall repudiate the contract, or if the if 
the Official Liquidator in any such winding up shall be unable within 15 days notice to him 
requiring him to do so, to the reasonable satisfaction of the contractor that he is not able to carry 
out and fulfill the contract and to give security for the same (including Earnest money), or if the 
works be stopped for any payments due, and to become due thereunder and if required under the 
order of the Architects or the Employer or by an injunction or other order of any court of law, then 
in any of the said cases, the contractor shall be at liberty to determine the contract by notice in 
writing to the Employer/Architect, and he shall be entitled to recover from the Employer, 
payment for all works executed and for any losses he may sustain, upon any plant or materials 
supplied or purchased or prepared for the purpose of the contract. 
 
In arriving at the amount of such payment, the net rates contained in the contract shall be 
followed, or where the same may not apply, valuation shall be made in accordance with clause 22 
thereof. 

 
42. Matters to be finally determined by the Architects and the Bank (Called excepted matters) – (refer 

43(a) below), which shall be final, conclusive and binding on the following matters: 
 

a) Instructions 
b) Transactions with local authorities 
c) Proof of quality of materials 
d) Assigning or under letting of the contract, 
e) Certificate as to the causes of delay on the part of the contractor and justifying extension of 

time or otherwise, 
f) Rectification of defects pointed out during the defects liability period. 
g) Notice to the contractor to the effect that he is not proceeding with due diligence. 
h) Certificate that the contractor has abandoned the contract. 
i) Notice for determination of the contract by the Employer. 

 
43. ARBITRATION: 
 
a. When the contractor is dissatisfied with the decision of the Architect/Employer, the contractor is 

required to give a notice to the Employer within 30 days of the receipt  
of such decision, for the appointment of the Arbitrator for the settlement of the outstanding 
disputes. 

 
b. Sr. Vice President,  SBIIMS, Mumbai shall be appointed to refer those disputes for adjudication  to 

a sole arbitration. 
 
 
c. It is also a term of  the contract that if the contractor does not make any demand for Arbitrator in 

respect of any claims within 90 days of receiving the intimation from the Bank that the final bill is 
ready for payment, the claims if any received after 90 days period shall be absolutely barred from 
reference to the Arbitrator. 

 
d. All disputes or differences of any kind whatsoever, which shall at any time arise between the 

parties hereto touching or concerning the works or the execution or maintenance thereof this 
contract, or the rights touching or of this contract, effect thereof, or to the rights or liabilities of the 
parties arising out of or in relation thereto, whether during progress or after determination, 
foreclosure or breach of the contract (other than those in respect of which the decision expressed 
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to be final and binding in cases listed out in condition 40 above), Architects shall, after written 
notice to either party to the contract and to the appointing Authority, who shall be appointed for 
this purpose by the employer refer those disputes for adjudication to a sole arbitrator, to be 
appointed as hereinafter provided. 
 

e. For the purpose of appointing the sole arbitrator referred to above, the Appointing authority will 
send, within thirty days of receipt by him of the written notice aforesaid, to the contractor a panel 
of three names of persons, who shall be presently unconnected with the organization for which 
the work executed. 

 
f. The contractor shall on receipt by him of the names as aforesaid, select any one of the persons 

named to be appointed as a sole arbitrator and communicate his name to be appointed as a sole 
arbitrator to the Appointing Authority, within thirty days of receipt of the names by him.  The 
Appointing Authority shall thereupon without any delay appoint the said person as the sole 
arbitrator.  If the contractor fails to communicate such selection as provided above within the 
period specified, the Appointing Authority shall make the selection and appoint the selected 
person as the sole arbitrator. 

 
g. If the Appointing Authority fails to send to the contractor the panel of three names as aforesaid 

within the period specified, the contractor shall send to the appointing authority a panel of three 
names of persons, who shall be unconnected with either party.  The Appointing Authority shall 
on receipt by him of the names as aforesaid select any one of the persons named and appoint his 
as the sole arbitrator.  If the Appointing Authority fails to select the person and appoint him as the 
sole arbitrator within 30 days of receipt by him of the panel and inform the contractor accordingly, 
the contractor shall be entitled to appoint one of the persons from the panel as the sole arbitrator 
and communicate his name to the Appointing Authority. 

 
h. If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 

his office due to any reasons whatsoever, another sole arbitrator shall be appointed as aforesaid. 
 
i. The work under the contract, shall however, continue during the arbitration proceedings and no 

payment due or payable to the contractor shall be withheld on account of such proceedings. 
 
j. The arbitrator shall be deemed to have entered on the reference, on the date he issues notice to 

both the parties, fixing the date of first hearing. 
 
k. The arbitrator may from time to time, with the consent of the parties, enlarge the time for making 

and publishing the award. 
 
l. The Arbitrator shall give a separate award in respect of each dispute or difference referred to him.  

The Arbitrator shall decide each dispute in accordance with the terms of the contract and give a 
reasoned award.  The venue of arbitration shall be such a place, as may be fixed by the Arbitrator 
in his sole discretion. 

  
The fees, if any, of the Arbitrator, if required to be paid before the award is made and published, 
shall be paid half and half by each of the parties.  The costs of the reference and of the award 
including the fees, if any, of the Arbitrator, who may direct to any by whom and in what manner 
such costs or any part there of shall be paid and may fix or settle the amount of costs to be so paid. 

 
m. The award of the Arbitrator shall be final and binding on both the parties. 
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n. Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996, or any statutory 

modifications or re-enactments thereof, and the rules made thereunder, and for time being in 
force, shall apply to the arbitration proceedings under this clause. 
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7. INDEX TO SPECIAL CONDITIONS OF CONTRACT 
1. Inspection of drawings 
 
2. Contractor to visit site 
 
3. Execution of work (Prices to include) 
 
4. Schedule of Quantities 
 
6a. Quantities liable to alterations 
 
  b. Filling of tenders 
 
7. Access for inspection 
 
8. Dimensions 
 
9. Program of works 
 
10. Water and Electricity 
 
20. Procurement of materials 
 
21. Facilities to other contractors 

 
22. Testing 

 
23. Site meetings 

 
24. Custody and security of materials 

 
25. Treasure trove 

 
26. Notices 

 
27. Statutory regulations 

 
28. Measurments to be recorded before work is covered up. 

 
29. Working at night or on holidays. 

 
30. Working on holidays 

 
31. Action where there is no specification 

 
32. Reporting of accident 

 
33. Cleaning the site on completion/determination of work 

 
34. Possession of buildings/work completed 
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35. Typographic, Clerical and other errors. 

 
36. Information to be supplied by the Contractors. 

 
37. Bench marks 

 
38. Force Majeure 

 
39. Architect’s drawings and instructions 

 
40. Completion of work and liquidated damages 

 
41. Bill of payments 

 
42. Workmanship 

 
43. Schedule of quantities 

 
44. Site Supervision 

 
45. Engagement of Apprentices 

 
46. Rates 

 
47. Income tax 

 
48. Extra items rates 

 
49. Service drawings/shop drawings/catalogue 

 
50. Payment 

 
51. Permission 

 
52. Maintaining Registers at site 

 
53. Agreement 

 
54. Insurance 

 
55. Indebtedness and liens  

 
56. Work performed at contractor’s risk 

 
57. Photographs 

 
58. Inspection by the Chief Technical Examiner 

 
59. Special conditions of contract 
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60. B.I.S. Codes  

8. SPECIAL CONDITIONS OF CONTRACT 
 
1. INSPECTION OF DRAWINGS: 
 

Before filling in the tender, the contractor will have to check up all drawings and Schedule of 
quantities, and will have to get immediate clarifications from the Architect on any point, that he 
feels is vague or uncertain.  No claim/damages or compensation will be entertained on this 
account. 

 
2. CONTRACTOR TO VISIT SITE: 
 

Each tenderer must, before submitting his tender, visit the site of works, so as to ascertain the 
physical site conditions prices and availability and quality of materials according to specifications 
before submitting the quotations.  No excuse regarding non-availability of any materials or 
changes in the price will be entertained or extra allowed on that account. 
 
The existing adjacent buildings belonging to Govt/private which are in close proximity of 
the proposed construction, hence the contractor shall cater for all arrangements to carry 
out the work without causing any disturbance to the occupants by providing screens with 
bamboo matting or other suitable material approved by Architects/Engineer.  The 
contractor shall ensure that no dust or construction material falls near/around the 
existing buildings. 

 
3. EXECUTION OF WORK (PRICES TO INCLUDE):  
 
i) The whole of the work as described in the Contract (including the Schedule of Quantities, 

the specifications and all drawings pertaining thereto) and as advised by the Architect & 
employer from time to time is to be carried out and completed in all its parts to the entire 
satisfaction of the Architect & Employer.  Any minor details of construction, which may 
not have been definitely referred to in this contract, but which are usual in sound 
building, road and all construction practice and essential to the work, are deemed to be 
included in this contract.  Rates quoted in the Schedule shall be inclusive of all freights, 
taxes, such as octroi, Sales tax, Royalties, duties, excise, turnover tax, sales tax on works 
contract, etc., as well as transportation, so as to execute the contract as per the rules and 
regulations of Local Bodies, State Government and Government of India.  Any increase in 
these taxes and rates, during pendency of contract, shall be borne by the contractor and no 
extra claim on this account will be entertained. 

 
 The rates quoted in the tender should also include all charges for: 
 
 a) 1. Carrying 

2. Hauling 
3. Labour 
4. Fixing 
5. Watering 
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6. Cleaning 
7. Making good and 
8. Maintenance etc. 

b) The contractor should arrange timely at his cost for all required. 
 

i) Plant, machinery, scaffolding, formwork, ladders, ropes, nails, spikes, 
shuttering, temporary supports, platforms, tools, all materials etc., required 
for executing the work, and protecting them from weather and other 
normal/natural causes. 

 
ii) Covering/protecting for the walling and other works, during inclement 

weather, strikes etc., as and when necessary and or as directed. 
 

iii) All temporary canvas covers/covering, lights, tarpaulin, barricades, water 
shoots etc. 

 
iv) All stairs and steps, thresholds and any other requisite protection for the 

works. 
 

v) All required temporary weather-proof sheds at such places and in a manner 
approved by the Architect, for the storage and protection of materials, 
against the effects of sun and rain. 

 
vi) All required temporary fences, lighting/sign-boards etc., guards, 

approaches and roads as may be necessary for execution of the contract 
works and for safegaurding the public. 

 
vii) The whole of necessary plant and machinery like bull dozers, graders, road 

rollers, bitumen heating plants, blowers, pumps, concrete mixers, hoists, 
vibrators, scaffolding, formwork, tackle, cartage, labour etc., and removal of 
the same at the completion of works. 

 
viii) Dewatering by bailing out or pumping out the water from 

foundation/trenches during the progress of work anywhere on site, to the 
satisfaction of the Architect & Employer: and clearing of the site. 

 
c) The Architect & Employer will be the sole judge in deciding as to the suitability or 

otherwise of the tools/formwork/machinery or plant that may be brought to the 
work site by the contractor for the proper execution of the work. 

 
d) The rates quoted by the tenderer in the Schedule of Probable items of work will be 

deemed to be for the finished work. 
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e)  
 
4. R.C.C.WORKS: 
 

The contractor shall carry out all the RCC works, including formwork, strictly in accordance with 
drawings, details, relevant BIS specifications, and instructions of the 
Architects/Employer/Consulting Engineer.  If any changes have to be made in the RCC designs, 
the contractors shall carry out the same without any extra charge.  The Architect & Employer’s 
decision in such cases shall be final and shall not be open to arbitration. 

 
5. SCHEDULE OF QUANTITIES: 
 

The Schedule of quantities forms part of the contract, but the Employer reserves the right to 
modify the same or any part thereof as per variation clause stated herein below.  The contractor 
shall not be allowed any compensation or damages for the work which is so omitted or cancelled 
or added or substituted by the Architect & Employer. 

 
 Please refer clause 4 of General Conditions of Contract. 
 
6.a. QUANTITIES LIABLE TO VARY: 
 

This clause applies for unlimited variations (+ or -) for items of foundations and those executed 
below plinth level.  For all other items, only in case where + variations of any item exceeds 100% 
of Quantities of respective items given in the schedule of quantities of the contract, such additional 
quantities of those items shall be treated as extra items and valued as per clause 45 of special 
conditions of contract, considering of that rates for these items cannot be derived from the 
contracted items of work. 

 
The quantities indicated in the bill of quantities are only approximate, and hence may 
vary on either side (+ or -) for accomplishing the works enunciated under the scope of 
works, in accordance with designs, drawings and specifications and  or instructions of the 
Architect & Employer.  Variations may also occur, consequent upon addition or deletion 
or substitution of particular items, change of designs or specifications during the course of 
execution.  The contractor, in either case, is bound to carryout the modified quantities 
upto +100% (plus one hundred percent) variation, without any enhancement in rates and 
at the same rates as per accepted original tendered rates. 

 
 Please refer clause 4, 5 & 6 of General conditions of contract. 
 
b. FILLING OF TENDERS: 
 

The rates and amounts for each tendered item should filled in separate columns provided for in 
the Schedule of quantities and all the amounts should be totaled up in order to show the aggregate 
value of the entire tender.  All rates shall be filled in both words and figures.  These figures and 
words shall be preceded by ‘Rs’ and ‘Ps’ as the case may be, and while filling in words, must end 
with “Only”.  Example: 

 
 i) Rs.15.25 (Rupees fifteen and paise twenty five only) 
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 ii) Rs.20.00 (Rupees twenty only) 
 

The rates quoted in figures should be clearly show the rates in full.  While filling rates in 
words, each line should end in ‘-‘, and if continued further, last line for the rate of each 
item shall end in “Only”.  All corrections, by the contractor in the tender schedule shall be 
duly attested by the initials of the tenderer.  Corrections which are not attested or 
overwritings in rates may entail the rejection of the tender. 

 
In case the rate written in figures/words/amount differ, the following procedure shall be 
followed: 
a) When there is a difference between the rates in figures and in words, the rates 

which correspond to the amounts worked out by the contractor will be taken as 
correct. 

 
b) When the amount of an item is not worked out by the contractor or it does not 

correspond with the rate written either in figures or in words, then the rate quoted 
by the contractors in words shall be taken as correct. 

 
c) When the rates quoted by the contractor in figures and in word tallies but the 

amount is not worked out correctly, the rate quoted by the contractor shall be taken 
as correct and not the amount. 

 
7. ACCESS OF INSPECTION: 
 

The contractor is to provide at all times, during the progress of the works and the 
maintenance period, means of access with ladders, gangways etc., and the necessary 
attendants to move and adopt the same as directed for the inspection or measurement of 
the work by the Architect and Employer or any other agency employed by the client. 

 
 Refer clause 7 of General Conditions of Contract. 
 
8. DIMENSIONS: 

In all cases figured dimensions are to be accepted in preference to scaled sizes.  Large scale details 
shall take precedence over small scale details/drawings.  In case of any discrepancy, the 
contractor shall ask for a clarification, before proceeding with the work.  Accordingly, if any work 
is executed without prior clarification, it is liable to be rejected and shall not be paid for, 

 
9. PROGRAMME OF WORKS: 
 

The contractor on starting the work shall furnish to the Employer and Architect a 
PERT/CPM programme, for carrying out the work stage by stage in the stipulated time, 
for the approval of Architects and Employer, and follow strictly the approved time 
schedule by incorporating changes, if any, so authorised by the Architect and Employer, 
to ensure the completion of construction work ins stipulated time.  A graph or chart on 
individual item/group of items/trades of work shall be maintained, showing the progress 
both in terms of quantities and value, week by week.  The contractor shall submit to the 
Employer and Architect a weekly progress report stating the number of skilled and 



mape Connoisseurs  –   SBI, AO HYDERABAD – CIVIL & SANITARY WORKS Tender. Page 45 of 182 

 

unskilled labourers employed on the work, working hours done, quantity of cement, steel 
and other major items of materials (quantity and value wise) used and corresponding 
place, type and quantity of work done during the period. 

 
The contractor must inform the Architects, 10 days in advance of requirement of 
respective drawings and details by him, from time to time.  The contractor shall strictly 
adhere to the approved programme and arrange for the materials and labour etc., 
accordingly. 

 
Despite repeated instructions, if the contractor fails to show satisfactory progress of the 
work, the Employer/Architect may take suitable action as deemed fit, including levying 
of liquidated damages not exceeding ½% of contract price for delay of every week or part 
thereof, subject to a limit of total liquidated damages levied under this clause to 5% of 
contract price without prejudice to any terms and conditions of the contract. 

 Please refer clause 29 & 30 of General Conditions of contract. 
 
10. OFFICES, STORES, SHEDS ETC., ON THE SITE: 

a. The contractor shall erect and maintain entirely at his own expense properly 
lighted, ventilated waterproof and lockable aircooled offices for the Architect’s/ 
Employers representatives and for his own staff respectively on such parts as the 
Architects shall indicate.  Separate offices for Architects and Employers 
representatives shall be constructed having minimum area of 20 Sqm, as per the 
sketch plan and specifications, which will be given by the Architects before starting 
the work.  Contractor shall also provide and maintain, at his own cost, adequate 
water supply, closets and sanitary accommodation for exclusive use of Architect & 
Employer’s representatives at site.  In case, these offices have been provided with 
AC/GI sheet roofing, the same shall have false ceiling as directed.  These offices 
shall be provided by the contractor with adequate numbers of windows, tables, 
chairs, steel cupboards, fans, lights and attendants etc., as directed by the 
architects.  Necessary permission from various authorities will be obtained by the 
contractor and necessary fees shall be paid by the contractor prior to constructing 
such offices, and as well for stores, huts for labourers or any other temporary 
structures required for the due  execution of work.  Any penalty levied by local 
authorities, for not following their bye-laws/regulations etc., in the matter, will be 
borne by the contractor.  The contractor shall pay for the Electricity and Water 
charges consumed.  All these offices shall be demolished and the materials shall be 
taken away from site and ground left in good and proper order on completion of 
work, as required and directed. 

 
b. The contractor shall provide for all necessary storage on the site, in a specified area 

for all materials, in such a manner that all such materials, tools etc., shall be duly 
protected from damages by weather or any other cause.  Stores for storage of 
cement shall have all weather proof floors, walls and roof and have proper locking 
arrangements and must be secure.  All these must be maintained till the work is 
completed and so certified by the Architect.  Necessary and adequate watch and 
ward for all such accommodations and stores shall be provided for by the 
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contractor at his cost and same included in the rates/amounts quoted by him.  All 
such stores shall be cleared away and the ground left in good and proper order on 
completion of this contract unless otherwise expressly mentioned herein. 

 
c. All materials which are stored on the site such as cement, brick, metal sand etc., 

shall be stacked in such a manner as to facilitate rapid and easy checking of 
quantities of such materials and prevent deterioration in quality due to water etc. 

 
d. In addition to the offices provided to Architect’s Employer’s representative, 

contractor shall provide accommodation for Project Management Consultants as 
specified. 

 
11. WATER AND ELECTRICITY: 
 

Contractor shall make his own and adequate arrangements for water required for 
drinking and construction purposes and also for required electric supply at site for 
satisfactory execution and completion of the work, at his own cost.  The contractor shall 
get the water used for construction purpose tested periodically as per relevant BIS codes 
at his cost, and shall get the same approved from Architect and clients before using such 
water for the work. 
 

 12. PROCUREMENT OF MATERIALS: 
 

Contractor shall procure all the materials including cement and steel required for the 
work from the open market.  Time is the essence of the contract.  Acceptance of the 
completion date by the contractor shall mean that he has taken into consideration the 
availability of all materials of approved make and quality in sufficient quantities at 
respective markets/sources, to enable him to complete the entire work in the stipulated 
period. 

 
Contractor will get samples of all materials approved by the Architect and employer, 
before placing order/purchase/procurement.  They shall conform to relevant B.I.S. codes 
and or tender specifications as applicable. 

 
For all materials, the contractor shall quote for the best quality of the materials of best 
make/source or supply and they should be got approved by the architect and employer, 
before procurement. 

 
In case sufficient quantities of approved quality materials from approved sources are not 
available in time, contractor may have to procure the same from neighbouring areas even 
with longer leads, as required and directed, at no extra cost.  In case approved good 
quality sand is not available consistently throughout the duration of the contract period, 
best quality of sand locally available may have to be screened and washed, as directed by 
the Architect and Employer depending upon the use of sand in different items of work, at 
no extra cost.  The materials will be, however as per relevant I.S.S. as and wherever 
applicable. 
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 Please refer clause 9 of General Conditions of contract. 
 
13. SANITARY ACCOMMODATION IN SITE: 
 

The contractor shall provide and maintain at his own cost and expense adequate closet and 
sanitary accommodation for the use of his workmen and others in accordance with the rules and 
regulations of the relevant local authrorities. 

 
14. FACILITIES TO OTHER CONTRACTORS: 
 

The contractor shall give full facilities and co-operation to all other contractors working at 
site doing plumbing, Electrical, CIVIL & SANITARY WORKS etc., as directed by the 
Architect & Employer and shall arrange his programme of work, so as not to hinder the 
progress of other works.  The decision of the Architect & Employer, on any point of 
disputes between the various contractors, shall be final and binding on all parties 
concerned. 

 
15. TESTING: 
 

The contractor shall, as and when directed by the Architect & Employer, arrange to test materials 
and/or portions of the work at site in any approved laboratory at his own cost, in order to provide 
their soundness and efficiency.  The contractor shall transport all the materials from site to the 
approved laboratory at his own cost.  The contractor shall carryout all the mandatory tests as per 
list attached at the frequencies stated therein.  Even after such tests, any materials brought to site 
or incorporated in the works are found to be defective or unsound or not as per approved 
samples, the contractor shall remove the same and re-erect at his own cost and without any 
additional time/period for the same, with reference to the date fixed for completing the work.  In 
case these tests are not carried out at the frequencies stated, then proportionate costs of materials 
not so tested, including cost of testing and quantities of items of work executed with such 
materials, if otherwise accepted for retention in the work, will be deducted from the dues to the 
contractor.  The deductions will be worked out by the Architect/client and shall be final and 
binding on him. 

 
Tolerance on various material and items of work shall be allowed laid down in the 
documents below and the order of precedence shall be: 

 
a) Relevant Indian Standards Specifications. 
b) CPWD norms. 
c) Manufacturer’s Specifications. 
In absence of above Architect’s decision basing on the general practice being following 
shall be final. 
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16. TESTING OF CONCRETE: 
 

The contractor shall make his own arrangements for testing of the concrete blocks at site or in any 
approved laboratory from time to time, as required by the Architects/ Employer and all the costs 
of testing and conveyance shall be borne by the Contractor.  At least, six blocks of 150 x 150 x 
150mm per 20 cum of RCC work or part thereof, for each day’s work (subject to the condition that 
a minimum quantity of 0.5 cum of particular grade/type of concrete is laid  on that day) must be 
taken in steel moulds as directed and tested.  The Architect & Employer reserves the right to test 
the blocks at the cost of the contractor, in the event of the contractor failing to do so.  It shall be 
contractor’s sole responsibility to ensure that the blocks are cast, got tested from specifically 
approved laboratory/test house etc., in time and results reach the Architect, well before 
measurements for the corresponding work are to be recorded.   
For any failure in this regard, shall result in rejection of corresponding work(for which the blocks 
were not cast and or tested in time) and such work shall be dismantled fully alongwith linked up 
works and redone to required specifications/quality etc., EXCLUSIVELY at contractor’s cost.  
Without any addition time beyond the stipulated/extended time for completion, as the case may 
be.  Application of clauses 15 above in such cases shall EXCLUSIVELY rest within the discretion of 
the Architect. 

 
17. SITE MEETINGS: 
 

A senior representative of the contractor shall attend weekly meetings at works site; and 
in additions, meetings as and when arranged by Architect & Employer to discuss the 
progress of the work and sort out problems, if any, and ensure that the work is completed 
in the stipulated time. 

 
18. CUSTODY AND SECURITY OF MATERIALS: 

The contractor shall be responsible for the custody and security of all materials and 
equipment at site and he will provide full time watchman/watchmen to look after his 
materials, stores, equipments etc., including cement and steel at site and ensure that at no 
time unauthorised persons gains any access at works site. 

 
19. CEMENT: 
 

Cement shall be procured by the Contractor from the manufacturers only; however in 
case of urgency smaller quantity of cement say less than one lorry can be purchased from 
authorised dealers  after getting the make and quality approved by the Employer and 
Architect.  The brands shall be ULTRATECH / ACC/ BIRLA or any other manufacturer 
as approved by Architect and the Bank. The contractor should purchase the cement in 
adequate quantity, quite in advance, in order to have sufficient stocks (not less than the 
requirement of next fortnight) at site all the time.  He will construct cement storage shed 
of adequate capacity with water tight walls, floor, roof and secure locking arrangements 
and locking as required and directed.  Empty bags will be contractor’s property.  
Contractor’s Site Engineer shall maintain cement account at site, showing cement received 
with details of invoices, etc., quantity used daily (with brief details of items/location of 
works on which used), and progressive consumption and balance at site.  This register 
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will be checked periodically by Architect & Employer representative.  Actual cement 
consumption will be periodically checked with the theoretical cement consumption.  75% 
secured advance will be paid to the contractor in his corresponding interim bills, for the 
cement laying unused at site and in good condition.  Damaged cement will not be allowed 
to be used in work.  Transportation of cement, within the site, will be carried out by the 
contractor, as and when required, at not extra cost.  The secured advance paid in any bill 
will be fully recovered in the next bill. 

 
20. STEEL: 

 
Steel shall be procured by the contractor from TATA / SAIL / VSP or any other 
manufacturer as approved by Architect.  The contractor shall produce necessary cash 
vouchers in support of the purchases and also test certificates, for conforming the quality.   
All wastages, rolling margins, site tot site transportation shall be borne by the contractor.  
Contractor shall maintain at site, steel account showing – steel received at site 
(consignment wise and section wise) and steel used (section wise) for work corresponding 
to each of the bills,etc., which shall be subject to checking by client/Architect 75% of the 
value of the steel physically available at site in good condition and quantities  limited to 
actual requirements of next 30 days (reckoned from date of corresponding bill) plus 1% 
for wastage and variation will be paid.  This exercise  is to be section-wise.   
Theoretical quantity of consumption of steel shall be actual quantities measured plus 10% 
towards wastages and variations (rolling margins) and on this basis, balance quantities at 
site may be provisionally arrived at.  All scrap steel at site and unused steel at site to the 
extent not required on the work shall be contractor’s property and contractor will be 
allowed to take it away after measurements/weight, and after getting necessary 
permission in writing from the Architect & Employer.  In case of any discrepancy between 
the actual quantity of steel lying at site and the balance quantity as per record, the 
decision of the Architect/client shall be final and binding.  The secured advance paid in 
any bill will be fully recovered in the next bill. 

 
21. NO PRICE VARIATION ADJUSTMENT (PVA) IS PAYABLE DURING THE EXECUTION OF 

PROJET  
 
 GENERAL PRICE VARIATION ADJUSTMENT (PVA) CLAUSES FOR ALL MATERIALS 

(INCLUDING CEMENT & STEEL) & LABOUR 
 

During the stipulated period of completion i.e. 12 months, the rate quoted shall be firm and shall 
not be subjected to any exchange variation, labour condition, fluctuation in railway freight and 
any other condition. NO PRICE VARIATION ADJUSTMENT (PVA) is allowed during stipulated 
period of completion i.e. 12 months. In case the period of completion is extended beyond 12 
months for the reasons not attributable to the contractor, then PVA will be applicable for the value 
work executed after stipulated completion period of 12 months and is calculated as under  
 

(i) MATERIALS: Vm = 70 [0.88 v – (C+S+X)] x (WI-WIO) 
                                              100                                          WIO 

 
Where: 
Vm = Variation in material cost i.e. increase or decrease in the amount in  
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                         rupees to be paid or recovered. 
 
V = Value of work done excluding advances on materials, if any during  
                        the period under reckoning. 
 
C = Cost of grey cement used in the work. (Cost of materials supplied/  arranged  
                        by the Bank at fixed prices during the period under consideration). 
   
S = Cost of Steel used in the work. (Cost of  materials supplied/ arranged by the  
  Bank at fixed prices during the period under consideration). 
 
X = Cost of any other material supplied at fixed basic rate. 
 
WI       = Average all India Wholesale Price Index for all commodities for the period under 

reckoning as published in the RBI Bulletin.  In case the tender is opened on or before 10th 
day of a month, on Index, of previous month shall be considered. 
 

WIO = All India Wholesale Price Index for all Commodities during the  
                        month of opening of the tender, as published in the RBI Bulletin. 
 
ii)    LABOUR: VL=30 x [0.88V – (C+S) x (I - IO) 
            100      IO 
Where: 
VL = Variation in labour cost i.e. increase or decrease in the amount in   
                                     rupees to be paid or recovered. 
 
V,C & S = As stated under (i) above 
I = Average All India Consumer Price Index Number for Industrial 

Workers declared by Labour Bureau, Government of India, as  
published in RBI, Bulletin during the months of opening of the  
tender.  In case the tenders are opened on or before 10th day of a  
month the Index for last month shall be considered. 
 

IO = All India Consumer Price Index Number for Industrial 
Workers declared by Labour Bureau, Government of India, as  

                                    published in RBI, Bulletin during the months of opening of the  
                                    tender.  In case the tenders are opened on or before 10th day of a  
                                    month the Index for last month shall be considered. 
 
1. Adjustments based on the above formulae will be made for each bill as and when the indices are 

published.  The contractors shall submit the bill for price adjustment with detail calculations. 
 

2.  The downward adjustment on account of labour element will be made only if the minimum 
wages also register corresponding fall compared to the minimum wages prevailing in the month 
of opening of the tenders. 

 
3. In case the work is not completed within the contract period including authorized extension and 

the provision of liquidated damages has to be enforced, this adjustment clause will not be 
applicable for work done during that period.  It is also clarified that price adjustment clause will 
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not be applicable to any extra variation items, the rates of which are based on prevailing market 
rates. 
 

4. In view of the price adjustment in cost being covered as above, no other adjustments viz., increase 
or decrease due to statutory measures/levies, etc., will be allowed for any reason whatsoever. 
 

5. In case the bill is submitted to the Assistant Engineer prior to 15th of a particular month, index for 
that month will not be reckoned for calculating the average indices for arriving at the adjustment.  
If however, the bill is submitted on or after 15th, the Index for that particular month shall be taken 
into consideration. 
 

6. Immediately on award of contract, the contractor shall register with the appropriate authority 
obtain Sales Tax Registration No. and produce the details thereof to the Bank within 30 days on the 
award of the work and in no case later than the submission of his first running bill. 
 

7. The successful tenderers may also note that the Bank reserves the right to deduct Sales Tax on 
works contract applicable and to be levied under relevant Act, from the bills and amount due to 
them from Bank and remit the same directly to the Government in case they are not submitting the 
proof/evidence of having paid the Salex Tax on work executed under this contract. 
 

14. TREASURE TROVE: 
 

Should any treasure, fossils, minerals, or works or art of antiquation interest be found during 
excavation or while carrying out the works, the same shall be the property of the Employer.  The 
Contractor shall give immediate notice to the Architect & Employer about finding of any such 
treasure and hand over the same on demand to the Employer. 

 
23. NOTICES: 
 

The contractor shall give all notices and pay all necessary and relevant fees and shall comply with 
all Acts and Regulations, for the successful completion of the contract work. 

  
 Please refer clause 8 of General Conditions of Contract. 
 
24. STATUTORY REGULATIONS: 
 

The whole of the work including sanitation and electrical is to be complied with, as per the 
requirements and bylaws of the relevant statutory authorities, including Contract Labour 
(Regulation and Abolition)Act, 1970. 

 
25. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP: 
 

The contractor shall take joint measurements with the Employer’s representative (Project 
Management Consultant or any Engineer identified by the Bank) and Architect’s representative 
before covering up or otherwise placing beyond the reach of measurement any item of work.  
Should the contractor neglect to do so, the same shall be uncovered at the contractor’s expense or 
in default thereof, no payment or allowance shall be made for such work or the materials with 
which the same was executed. 

 Refer clause 20 of General Conditions of Contract. 
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26. WORKING AT NIGHT OR ON HOLIDAYS: 
 

The contractor can carry out major work at night, only with prior permission of the Site Engineer 
of Employer/Architect and with proper supervision.  However, all concrete work will be carried 
out only during the day light. 
WORKS AT NIGHT: 

 
If the contractor is required to do preliminary works at night, in order to complete the work 
within the Time Schedule,  the contractor shall provide and maintain at his own cost necessary 
and sufficient barricades/lights etc., to enable the work to proceed satisfactorily without danger.  
Approaches to the site also shall be sufficiently lighted by the contractor. 

 
27. WORKING ON HOLIDAYS: 
 

No work shall be done on Sunday or other Bank holidays that may be notified by the Architect & 
Employer, without the specific sanction in writing of the Architect & employer or his 
representatives. 

 
28.      ACTION WHERE THERE IS NO SPECIFICATION: 
 

In case of any item/class of work, for which there is no specification mentioned (either in part or 
full), the same will be carried out in accordance with the relevant CPWD specifications (only for 
the specifications missing in the contract) and if not available even there (either in part or full) in, 
relevant standards of BIS shall be followed (only for the portions of specifications missing in the 
contract specifications and CPWD specifications).  Indian standard specifications, subject to the 
approval of the Architect & Employer. 

 
29.      REPORTING OF ACCIDENT TO: 
 

The contractor shall be responsible for the safety of all persons employed by him on the works and 
shall report serious accidents to any of them, whenever and wherever occurring one the works, to 
Employer who shall make every arrangement to render all possible assistance.  This shall be 
without prejudice to the responsibility of the Contractor, under the Insurance clause of the 
General Conditions.  Contractor shall take all the precautions as detailed in the safety code 
attached separately. 

 
30. CLEARING THE SITE ON COMPLETION/DETERMINATION OF WORKS: 
 

The contractor shall clear the site of works as per the instructions of the Architect.  The site of 
works shall be cleared of all men, materials, sheds, huts etc., belonging to the contractor.  The site 
shall be delivered in a clean and neat condition, as required by Architect, within a period one 
week after the job is completed.  In case of failure by the contractor, the Employer, under advice to 
the Architect, have the right to get the site cleared to his satisfaction at the risk and cost of the 
contractor. 
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31. POSSESSION OF BUILDINGS/WORK COMPLETED: 
 

The contractor shall hand over to the Employer possession of the completed works in stages, as 
and when required, and as directed by the Architect & Employer. 
 
The Employer will take over the possession of completed works in stages as directed by the 
Architect, and defects liability period will commence only from the date of final handing over of 
all the work accordingly. 
 
Please refer Appendix to General Conditions of contract. 
 

32. TYPOGRAPHIC, CLERICAL AND OTHER ERRORS: 
 

The Architects/Employer’s clarification regarding partially omitted particulars or typographical, 
clerical and other errors shall be final and binding on the contractors. 

 
33. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR: 
 

The contractor shall furnish to the architect & Employer the following from time to time: 
 
a. Detailed industrial statistics regarding the labour employed by him, etc., every month 

(within 5th of succeeding month), 
 
b. The Power of Attorney, name and signature of his authorised representative, who will be 

in charge for the execution of work. 
 

c. The list of technically qualified persons (to be approved by the Architect) employed by him 
for the execution of the work within 15 days from date of start of work, 

 
d. The total quantity and quality of materials used for the works, every month within 5th of 

succeeding month. 
 

e. The list of plant and machinery employed for this work, every month.  Copy of log books 
shall also be submitted every month (within 5th of succeeding month). 

 
Last para of clause 33: 
 
Failure to submit any of these details in time, shall be treated as a breach of the contract 
and likely to result in, 
 
i) Levying a fine of Rs.500 for each default for each month, and or 
 
ii) Witholding payments, otherwise due. 
 
iii) For the periods for which name of technically qualified persons are not given or for 

which such persons are not employed, recoveries shall be made at Rs.7,500/- per 
month for each month of default. 
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In all these matters the decision of the Architect shall be final and binding. 
 
 See clause 41 also. 

34. BENCH MARKS: 
 

The contractor shall construct and maintain proper benches at different places at site as required 
and directed by the Architect, so that levels can be checked accurately at all times during the 
progress of work.  In case benches are disturbed for any reason whatsoever, necessary rectification 
shall be carried out by the contractor at his cost as directed by the Architect & Employer. 

 
35. FORCE MAJEURE : 
 

Neither party shall be held responsible by the other for breach of any condition of this Agreement, 
attributable to any “Act of God”, Act of State, Strike, lock-out or control or any other reason, 
beyond the control of the parties and any breach of clauses arising from such Force Majeure 
conditions as aforesaid shall not be regarded as breach of the provisions of this Agreement. 

 
36. ARCHITECT’S DRAWINGS AND INSTRUCTIONS: 
 

A set of major drawings, along with the contract documents shall be provided to the contractor.  If 
any clarification or further drawings are required by the Contractor during or before the start of 
construction work, the contractor shall inform the Architects and the Bank sufficiently in advance 
in writing to provide the same.  Working details will be given to the Contractor from time to time, 
during the progress of work, as and when required.  In case, any other drawing/detail is required 
by the contractor, he will give a minimum of fifteen days notice to the Architect. 
 
Refer clause 2 & 3 of General conditions of contract. 

 
37. COMPLETION OF WORK AND LIQUIDATED DAMAGES: 
 
 The work shall be completed in  9 months, and reckoned as under: 
 

(a) The day two weeks from the date of issue of work order. 
 

         or 
 

(b) The day on which the contractor receives the possession of the site – whichever is later. 
 

          or 
 (c) The contractor is asked in writing to take over the possession of the site. 

Time is the essence of the Contract.  The Contractor shall strictly adhere to the programme/chart 
agreed to.  In case the contractor fails to complete the work as mentioned above, the liquidated 
damages may be imposed at the rate of 0.5% per each week (or part thereof) of delay, subject to a 
maximum of  5% of contract amount. 

 
 Refer clause 31 & 32 of General Conditions of contract. 
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38.    BILLS OF PAYMENTS: 
 

The minimum value of work for interim payments will be Rs. 17.00 lakhs, as stated in Appendix 
on Page 12.  The contractor shall submit interim bills, once a month on the basis of joint 
measurements recorded at site by the contractor’s Employer’s and the Architects representatives.  
The bill will be certified by the Architect within 15 working days from the date of submission of 
the bill by the contractor, and the Employer will make payment as stated in the Appendix to 
General Conditions of Contract.  All such interim payments shall not be considered as an 
admission of the due performance of the contract or any part thereof in any respect and shall not 
preclude the requiring of bad unsound and imperfect or unskilled work to be removed and taken 
away and reconstructed or re-erected at contractor’s cost, all as per Employer and Architect’s 
instruction and directions. 

 
39. WORKMANSHIP: 
 

Quality of materials and workmanship shall conform strictly to specifications given/stipulated in 
the tender/contract, and contractor will ensure that the best quality of work will be done to the 
satisfaction of the Architect and Employer, with strict control on the materials, workmanship and 
supervision. 

 Refer clause 9 of General Conditions of Contract. 
 
40. SCHEDULE OF QUANTITES: 
 

Quantities mentioned in the Schedule of Quantities, included in the contract, are approximate and 
are subjected to variations as per actual site conditions & requirements and as directed by the 
Architect & Employer.  The work shall be executed and completed accordingly. 
Refer clause 4, 5 and 6 of General Conditions of Contract. 

 
41. SITE SUPERVISION: 
 

The contractor shall appoint at his own cost competent and adequate number of qualified 
Engineers at site, for (1a) joint measurements and preparations of bills.  (2b) for testing materials at 
site and outside laboratory.  (c) for concreting and reinforcement work.  (d) for other general 
supervision.  Their appointment shall be approved by the Architect & Employer.  The site 
engineers shall not be removed from the site without the written consent of the Architect & 
Employer. 

  
42. ENGAGEMENT OF APPRENTICES: 
 

The Contractor shall during the currency of the contract, when called upon by the clients, engage 
and also ensure engagement by sub-contractors and others employed by the contractor in 
connection with the works such number of apprentices in the categories mentioned in the act and 
for such period as may be required by the clients.  The contractor shall train them as required 
under the Apprentice Act 1961 and the Rules made thereunder and shall be responsible for all 
obligations of the clients under the said Act, including the liability to make payment of 
apprentices, as required under the said Act. 
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43. RATES: 

Contractor shall quote all the rates both in figures and in words and any alterations shall have to 
be initialled by the contractor.  Rates quoted by the contractor for the same item in different 
schedules shall be same, and incase different rates are quoted, the lowest will be taken as correct 
and the schedule corrected accordingly.  In case of discrepancy between rates given in words and 
figures or in the amount worked out, the following procedure will be followed: 

  
(a) When there is difference between the rates in figures and in words, the rates which 

correspond to the amounts worked out will be taken as correct. 
 
(b) When the amount of an item is not worked out by the contractor or does not correspond 

with the rate written either in figures or in words, then the rate quoted in words will be 
taken as correct. 

 
(c) When the rate quoted by the contractor in figures and words tallies but the amount is not 

worked out correctly, the rate quoted will be taken as correct and not the amount. 
 

Rates quoted by the contractor shall hold good for all the work carried out upto any height 
and depth, as shown in detailed drawings and laid down in bill of quantities and or as 
required and directed by the Architect. 
 
Rates quoted by the contractor shall also hold good for any small works at any place at 
site. 
 
Minor repairs and works to other existing buildings and services shall also be carried out 
by the contractor at rates quoted in the tender. 
 
The rates quoted for all items of work shall include all the items of work covered by the 
specifications for the corresponding item of work, unless otherwise specifically mentioned 
to the contrary (NOT IMPLIED) elsewhere. 

 
44. INCOME TAX AND WORKS CONTRACT TAX: 
 

Income tax and works contract tax shall be deducted at source by the client from the contractor’s 
interim and final bill payments as required by law. 

 
45. EXTRA/SUBSTITUTED ITEM RATES: 
 

Such items shall be executed as per directions/instructions of the Architects of the employer. 
 
The work on extra/substituted items shall be started only after the receipt of written order from 
the client/Architect.  Rates for additional/extra or substituted (altered) items of work, which are 
not covered in the contract cannot be derived from the contract item rates either in full or partly, 
shall be calculated on the basis of actual costs plus 15% for overhead and profit etc., only to the 
extent not derivable from the contract item rates. 
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46. SERVICES DRAWINGS/SHOP DRAWINGS/CATALOGUE: 
 

After getting approval from the Architect & Employer, the contractor shall submit to the 
concerned local authorities necessary services drawings showing layouts etc., for getting approval 
of the schemes.  On completion, the contractor shall arrange to get Drainage Completion 
Certificate and other Certificate necessary for obtaining Building Completion certificate.  The 
contractor shall furnish completion drawings of all services in triplicate, showing the work as 
actual executed, along with levels.  Contractor shall submit for approval 4 copies of shop 
drawings/ catalogue/ equipment characteristics/ manufacturer’s specifications, drawings etc., as 
and when required and directed by the Architect & Employer.  Costs of all these are deemed to 
have been included in the respective item rates quoted by the contractor and nothing extra shall be 
paid on account of any of these requirement/acts. 

 
47. PAYMENT: 
 

No payment whatsoever shall be made by the Employer, if the Contractor abandons the work, 
due to any site difficulties etc., 

 
 See clause 36 & 37 of General conditions of contract. 
 
48. PERMISSION: 
 

The contractor shall also obtain necessary permission for using explosive (if required and 
specifically permitted by the Architect and Employer in writing), as per rules and regulations of 
relevant authorities, and all other approvals from the relevant authorities shall be obtained by the 
contractor at no extra cost. 

 
49. MAINTAINING REGISTERS AT SITE: 
 

The contractor shall maintain registers for consumption of various specials, testing of materials 
etc., in the proforma which shall be given by the Architect & Employer from time to time. 

 
50. AGREEMENT: 
 

The successful contractor shall be required to enter into an agreement in accordance with the Draft 
Agreement and Schedule of Conditions etc., within 15 days from the date the contractor is advised 
by the Architect & Employer that his tender has been accepted.  The contractor shall pay for all 
stamps and legal expenses incidental thereto.  However, the written acceptance of the tender by 
the Employer, will constitute as a binding contract between the Employer and contractor, whose 
tender has been accepted, whether such formal agreement is or is not subsequently executed. 

 
51. INSURANCE: 
 

The contractor shall provide insurance in respect of damage to persons and property and firm 
insurance as per clause 27 and 28 of General conditions of contract.  In addition he will also insure 
against riots and civil commotion.  The insurance shall also cover third party and all the persons 
working at site and visitors including contractor’s,  worker’s, Architect’s and clients people, other 
contractor’s workers etc.  The contractor shall indemnify the Employer against any claim or 
compensation or mishaps of whatsoever nature at site during the progress of work. 
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The contractor shall prove to the Architect/Client from time to time that he has taken out all the 
insurance policies as required and directed and has paid the necessary premium for keeping the 
policies valid as per clause 27 & 28 of the General Conditions of Contract. 
  
In case of failure by the Contractor or sub-contractor to effect and keep in force the insurance 
policies, then the client, without being bound to, may pay such premiums as may be necessary 
and deduct the same from any money due or which may become due to the contractor or recover 
the same as a debt due from the contractor. 

 
52. INDEBTEDNESS AND LIENS: 
 

The contractor agrees to furnish the Employer from time to time, during the progress of the work 
as requested, verified statement showing the contractor’s total outstanding indebtedness in 
connection with the work covered by the contract.  Before final payment is made, the Employer 
may require the contractor to furnish the Employer with satisfactory proof that there are no 
outstanding debts or liens in connection with the contract.  If during the progress of the work, the 
contractor shall allow any indebtedness to accrue to sub-contractor or other and shall  fail to pay 
or discharge same within five (5) days after demand, then the Employer may withhold any money 
due to the contractor until such indebtedness is paid, or apply the same towards the discharge 
thereof. 

 
53. WORK PERFORMED AT CONTRACTOR’S RISK: 
 

The contractor shall take all precautions necessary and shall be responsible for the safety of the 
work and shall maintain all lights, guards, signs, barricades, temporary passages or other 
protection necessary for the purpose.  All work shall be done at the contractor’s risk and if any 
loss or damage shall result from fire or from any other cause, the contractor shall promptly repair 
or replace such loss or damage free from all expenses to the Employer.  The Contractor shall be 
responsible for any loss or damage to materials, tools or other articles used or held for use in 
connection with the work.  The work shall be carried on to Employer or of others and without 
interference with the operation of existing machinery or equipment, if any. 
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54. PHOTOGRAPHS: 
 

The contractor at his own cost shall take photographs of site and individual buildings during the 
progress of the work as directed by the Architect/Client and submit two copes of each 
photograph with minimum size 20 cm x 15 cm to the client/Architect. 

 
55. INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE): 
 

The proposed work covered under this tender, during the progress and/ or after completion, can 
also be inspected by the Chief Technical Examiner/ Technical Examiner or Officers of the Central 
Vigilance Commission, Government of India, on behalf of Architect & Employer to ascertain that 
the execution of the work has been done with materials and workmanship all as stipulated in the 
contract and as directed. 
 
Contractor shall afford all reasonable facilities to the above vigilance staff and also provide them 
with ladders, tapes, plumbob, level etc., as required and directed and also necessary labourers 
skilled/unskilled to enable them to complete their inspection/study/technical scrutiny and no 
extra shall be admissible to the contractor on this account. 

 
56. SPECIAL CONDITIONS OF CONTRACT: 
 

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the 
clauses mentioned within special conditions of contract, the clauses mentioned within the special 
conditions of contract shall supersede there mentioned elsewhere. 

 
57. BIS CODES 
 

It is compulsory for the contractor to keep all the B.I.S. codes mentioned in this tender document 
at his cost at the site to ensure the proper supervision/quality of work and materials. 
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9. INDEX FOR SPECIFICATION FOR CIVIL WORK 
 

 
MATERIALS GENERAL 
 
 
A. EXCAVATION/SOIL TREATMENT 
 
 
B. PLAIN, REINFORCED CEMENT/PRECAST CONCRETE 
 
 
C. BRICK MASONRY 
 
 
D. RUBBLE MASONRY 
 
 
E. CEMENT PLASTERING/CEMENT POINTING 
 
 
F. FLOORING 
 
 
G. WOOD WORK 
 
 
H. UPVC WINDOWS 
 
 
I. WATER PROOFING 
 
 
J. PAINTING/POLISHING WORK 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



mape Connoisseurs  –   SBI, AO HYDERABAD – CIVIL & SANITARY WORKS Tender. Page 61 of 182 

 

10. SPECIFICATIONS FOR CIVIL WORK 
 

MATERIALS – GENERAL 
 
a. All the materials required in the construction shall conform to the relevant latest Indian Standards 

specifications unless otherwise indicated.  For patented products, the specifications and 
instructions of the manufacturers will be followed.  In case where there are no specifications, then 
Architects/Employers instructions will be followed.  In Case of any discrepancy/dispute 
regarding specifications, Architect and Employer’s decision will be final and binding. 

 
b. Materials shall be transported, landed and stored at the site or elsewhere in such a manner as to 

prevent any damage, deterioration or contamination. 
 
c. The samples of all materials shall be got approved by the Architect and Employer prior to 

ordering and shall be kept at site office of the Architect & Employer.  The materials brought to site 
shall conform in all respects to the approved samples.  Any work executed, without approval for 
the materials, is liable to be rejected.  Accordingly, it will be paid either at tender rates or reduced 
rates or not to be paid at all, at the discretion of Architect & Employer, whose decision will be final 
and binding. 

 
d. The Architect & Employer shall have an option to have any materials tested at the contractor’s cost 

to find out whether they are in accordance with the specifications.  All Bills, vouchers, test 
certificates shall be produced for inspection on demand by the Architect & Employer to ascertain 
the quality/ suitability of materials. 

 
e. The materials shall be stacked at site as directed by the Architect & Employer. 
 
f. Any materials rejected by the Architect & Employer, shall be removed by the contractor from the 

site within 24 hours at his own cost. 
 
g. The contractor shall include the elements of wastage of materials in his rates for various items. 
 
h. The Architect & Employer shall have the power to cause the contractors to purchase and use such 

material from any particular source at his opinion be necessary for proper execution of work. 
 
A. EXCAVATION: 
 
A – 1. EXCAVATION AND EARTH WORK: 
 
A.1.1. Examination of the Site: 
 

The contractor  shall visit and ascertain the nature of the ground to be excavated and the 
works to be done and shall accept all responsibility for the cost of the work involved. 

  
A.1.2. Setting out: 
 

The contractor shall set out the center line of the building or other involved works after 
clearing the site  and get the same approved from Architect & Employer.  It shall be the 
responsibility of the Contractor to install substantial reference marks, bench marks etc., and 
maintain them as long as required by the Architect & Employer.  The Contractor shall assume 
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full responsibility for proper setting out, alignment, elevation and dimension of each and all 
parts of the work. 

 
A.1.3. Ground level and Site level: 
 

Before starting the excavation, the requisite block levels of the entire plot shall be taken by the 
contractor, in consultation with the Architect & Employer, and a proper record of these levels 
kept, which shall be jointly signed by the contractor and the Architect & Employer.  A  block 
level plan showing all ground levels of the plot shall be prepared and shall jointly be signed by 
the contractor and the Architect & Employer.  The levels shall be taken at intervals of 3M, or 
even less, as required and directed. 

 
A.1.4(a) Excavation and Preparation of foundation for concreting: 

Excavation shall include removal of all materials of whatever nature at all depths and whether 
wet or dry, necessary for the construction/foundation and sub-structure (including mass 
excavation for underground reservoirs, where applicable) exactly in accordance with lines, 
levels, grades and curves shown in the drawings or as directed by the Architect & Employer.  
The bottoms of excavation shall be levelled both longitudinally and transversely or sloped as 
directed by the Architect & Employer. 

 
Should the contractor excavate to a greater depth or width than shown on the drawings, he 
shall at his own expense fill the extra depth or width in cement concrete in proportion as 
directed by Architect & Employer but in no case with concrete of mix leaner than 1:4:8 cement 
concrete, at no extra cost. 

 
The contractor shall report to the Architect & Employer when the excavations are ready to 
receive concrete.  No concrete shall be placed in foundations until the contractor has obtained 
Architect and Employer’s approval.  In case, the excavation s done through different stratas of 
soil and if the same are payable as per provisions in the Schedule of Quantities , the contractor 
shall get the dimensions/levels/ heights of each of the strata recorded/decided by the 
Architect & Employer for payment.  If no specific provision is made for different strata in the 
schedule of quantities, it will be presumed that excavation shall be in all types of soil and the 
contractor’s rate shall cover for the same viz., for all types of sol (only excluding hard rock, 
when so specifically provided for). 

 
After the excavation is passed by the Architect & Employer and before laying the concrete, the 
contractor shall get the depth and dimensions of excavations and levels (and nature of strata as 
applicable as per Schedule of Quantities like hard rock, soft rock etc.,) and measurements 
recorded from the Architect & Employer. 

 
 Measurement of Excavation in Rock: 
 

Excavated soft/disintegrated rock and hard rock should not be mixed up and shall be stacked 
separately for purpose of payment.  (Even otherwise they shall be stacked separately, and not 
mixed up with soils).  Minimum of the quantities arrived at from 

 
 i) Levels/pit measurements for sheet rock. 
 
 ii) Volume based on stack measurements reduced by 40% to account for voids in stacks for 

Builders/overcops. 
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 shall be considered for purpose of payment. 
 
A.1.4(b) The contractor shall be responsible for safe custody of these stacks, till the same are taken over 

by the Employer or completion of work, whichever is earlier.  The rates quoted for excavation 
shall include costs of all these and nothing extra shall be paid towards the same. 

 
A.1.5 Shoring: 
 

The sides of the excavations should be timbered and shored in such a way as is necessary to 
secure them from falling in,  and the shoring shall be maintained in position as long as 
necessary.  The contractor shall be responsible for the proper design of the shoring to hold the 
sides of the excavation in position and ensure safety against injury to persons.  The shoring 
shall be removed as directed after the items for which it is required are completed.  In case the 
contractor wants to step/slope the sides of foundation suitably, in lieu of shoring, he should 
get prior approval for it from the Architect & Employer and nothing extra shall be paid for 
same and as well for the additional back fill necessitated  by it, viz., items of excavations and 
backfilling be limited to excavations as per plans only and no quantities involved in making 
slopes and consequent back filling will be paid for. 

 
A.1.6. Earthwork for leveling of the area: 
 

Before earthwork is started, the area coming under cutting and filling shall be cleared of 
shrubs, rank vegetation, site grass, brushwood and trees and saplings of all girths, and rubbish 
removed outside the periphery and as directed by the Architect & Employer.  The roots of 
trees shall be removed to a minimum depth of 600mm below ground level or 300mm below 
formation level whichever is lower and the hollows filled up with approved earth, levelled 
and rammed to the satisfaction of the Architect & Employer. 

 
Under no circumstances undermining or undercutting be allowed.  The final surface shall be 
neatly dressed and compacted to the required levels.  Any extra cutting done, shall be filled 
back with approved earth, duly consolidated at contractor’s cost.  During the execution of the 
work, the natural drainage of the area shall be maintained by the contractor. 

  
The approved earth from cutting shall be directly used for filling as directed.  The filling shall 
be done in layers of not more than 150mm, each layer watered and consolidated with roller, 
not less than 10 M.T. roller.  The earth used for filling shall be free from all roots, rubbish, 
grass, and all lumps and clods shall be broken before filling.  The top surface of finally finished 
area shall be neatly dressed and compacted.  

 
A.1.7 Protection: 
 

If instructed by the Architect & Employer all foundation pits, and similar excavations shall be 
provided with strong fence and marked with red lights at night to avoid accidents.  Adequate 
protective measures shall be taken to see that the excavation does not affect or damage 
adjoining structures.  All measures required for the safety of the excavations, the people 
working in and near the foundation trenches, property and the people in the vicinity shall be 
taken by the contractor at his own cost, he being entirely responsible for any injury and 
damage to property caused by his negligence or accident due to his constructional operations. 

 
A.1.8 Stacking of excavated materials: 
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All materials excavated will remain the property of the Employer and rate for excavation 
includes sorting out of useful materials and stacking them on site as directed.  Materials 
suitable and useful for back filling, plinth filling or leveling of the plot or other use shall be 
stacked in convenient places but not in such a way as to obstruct free movement of men, 
animals and vehicles or encroach on the area required for constructional purposes. 

 
A.1.9 Backfilling: 
 

All shoring and formwork shall be removed after their necessity ceases and trash/slush of any 
sorts shall be cleaned out from the excavation.  All space between foundation masonry or 
concrete and the sides of excavation shall be refilled to the original surface with approved 
excavated materials in layers, each not exceeding 150mm in thickness, watered and rammed.  
The filling shall be done after concrete or masonry is fully set and done in such a way as not to 
cause undue thrust on any part of the structure.  Where excavated materials are to be used for 
refilling, it shall be brought from the place, where it is temporarily stacked, and used in 
refilling. 

 
No excavation of foundations shall be filled in or covered up, until all measurements of 
excavations, masonry, concrete and other works below ground level are jointly recorded.  
Black cotton soil shall not be used for back filling or in plinth filling.  In case back filling is 
done without recording measurements of foundation work, the contractor will have to remove 
back filling at his cost for taking measurements.  Otherwise, the foundation work will not be 
measured and will be paid for. 

 
A.1.10 Dewatering: 

Rate for excavation shall including bailing or pumping out water, which may accumulate in 
the excavation during the progress of work either from seepage, springs, rain or any other 
cause whatsoever, and diverting surface flow, if any, by bunds or any other appropriate 
means.  Pumping out water  shall be done in such an approved manner as to preclude the 
possibility of any damage to the foundation trenches, concrete of masonry or any adjacent 
structure.  When water is out water shall be from auxiliary pits of adequate size, dug slightly 
outside the building excavations, the depth of auxiliary pit shall be more than the working 
foundation trench levels.  The auxiliary pit shall be refilling with approved excavation 
materials after the dewatering is over. 

 
 The excavation shall be kept free from water: 
 

a. During inspection and measurement. 
b. When concrete and/or masonry are in progress and till they come above the natural water 

level and 
c. Till the Architect & Employer consider that the concrete/mortar is sufficiently set. 

 
A.1.11 Rates quoted for excavation shall include all these (A.1.1. to A.1.10) operations to the extent 

required for completing the work please see A.3 also, unless otherwise specifically provided 
for. 

 
A.1.12 Surplus excavated materials: 
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The item of removal of surplus excavated materials shall only be undertaken by the contractor 
when specific instruction in this regard has been obtained from the Employer/Architect.  The 
contractor must also secure the approval of the Architect & Employer regarding the quantity 
of surplus materials to be removed prior to commencement of this item of work.  The 
contractor shall dispose of surplus excavated materials anywhere with in the site as required 
and as directed. He will spread the same in layers of 150mm each and as directed.  Contractor 
will take the decision of Architect & Employer for disposal of surplus excavated material and 
no extra will be paid for double handling of the same, if any.  Wherever surplus or unsuitable 
material is to be disposed off outside the site, it shall be dumped and spread at the places to be 
specifically approved and as directed by the Architect & Employer, with all leads and lifts 
(unless otherwise provided for), and shall be paid as a separate item, as stated in the schedule 
of quantities. 

 
A – 2 ROCK EXCAVATION: 
 
A.2.1 Ordinary Soft rock comprises of: 
 

a. Limestones, sandstones, laterite or disintegrated rock which can be split or be quarried 
with crow bars or wedges. 

 
b. Unreinforced cement concrete, stone masonry in cement mortar. 

 
A.2.2. Hard rock comprises of: 
 

a. Any rock or cement concrete for the excavation of which the use of mechanical plant or 
blasting is required, or which cannot be removed with iron crow bars. 

 
b. Reinforced cement concrete below ground level. 

 
c. Where blasting is prohibited for any reasons, the excavation has to be carried out by 

chiselling, wedging or any agreed method. 
 

d. Rock which requires chiselling/blasting/compressor. 
 
A.2.3 Hard rock encountered in excavation work shall be removed by chiselling or wedging as 

directed by the Architects/Employers and no blasting is permitted. 
 
A.2.4 Rock excavation shall comply with the specifications for excavation, except that it shall be of 

soft or hard rock. 
 
A.2.5 Rock excavation will be measured and paid for quantities computed from (i) pit 

measurement/levels or (ii) by stack measurements reduced by 40% to account for voids, 
whichever is less. 

 
A –3 RATES TO INCLUDE FOR EXCAVATION ITEMS: 
 

Apart from other factors mentioned elsewhere in this contract, rates for the item of excavation 
shall also include for the following: 

 
A.3.1. Clearing the site of all bushes, grass, roots of tress etc., and carting away from the site. 
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A.3.2. Setting out works, profiles etc., as required. 
 
A.3.3. Providing shoring and shuttering to avoid slipping/sliding of soil and to protect adjacent 

structures, and subsequently removing the same. 
 
A.3.4. Bailing and pumping out water as required and directed. 
 
A.3.5. Excavation at all depths (unless otherwise specified in the schedule of quantities) and removal 

of all materials of whatever nature, wet or dry, with all leads (unless otherwise provided for) 
and necessary for the construction, foundation, underground reservoir etc., preparing bed for 
laying concrete, for roads etc., and completing the work. 

 
A.3.6. Sorting out useful excavated material and conveying beyond the structure and stacking them 

neatly on the site for back filling or reuse etc., as directed. 
 
A.3.7. Necessary protection including labour, barricades, materials and equipments etc., to ensure 

safety and protection against all risks and accidents. 
 
 Please see A.1.11. 
 
A – 4 MODE OF MEASUREMENT: 
 
A.4.1 Excavation for foundation of columns, beams, walls, and the like shall be measured and paid 

net as per drawing, dimensions of concrete (bed concrete where so specified) at the lowest 
level.  In regard to length and breadth and depth shall be computed from the concerned 
excavation levels and ground level taken before excavation.  Any additional excavation 
required for working space, formwork, planking, dewatering and strutting etc., shall not be 
measured and paid for separately but rates quoted for excavation shall include for all these 
factors.  No increase in bulk after excavation shall be paid for.  Excavation beyond dimensions 
of mass concrete for foundation as per drawing or below required depth shall not be paid for.  
Any excavation beyond required level shall be filled back with cement concrete of mix not 
leaner than 1:4:8, at his cost. 

 
A.4.2 Measurement for general excavation/filling in roads/areas shall be made on sectional 

measurement by taken levels jointly before starting the work and after completion of the work 
and shall be worked out on average area method.  This will give the total quantity of 
excavation.  Levels shall be taken at 3m intervals or closer as required and directed by the 
Employer & Architect. 

 
A.4.3. In the case of filling by morrum brought from outside, the quantities will be worked out from 

levels, as stated above, and shall be calculated/checked with lorry measurements, after 
deducting 20% for shrinkage.  In case of inadequate information regarding lorry measurement 
and/or number of lorry trips, Employers/Architect’s decision will be final and binding. 

 
A.4.4 In case of all fillings, in exposes and open areas, 10% deduction will be made from the total 

quantities in the running bills, out of which 5% will be deducted permanently and balance 5% 
will be paid after expiry of the defects liability period of one year or one monsoon, whichever 
is more and after making good levels, surface etc., as required and directed. 
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A.4.5 In case of soft and hard rock, payments shall be limited to minimum of the quantities arrived 
at from levels or stack measurements (after deducting 40% for voids). The material shall be 
stacked on fairly level ground and places, as directed.  All depressions over the required final 
levels will be made good by P.C.C. of mix not leaner than 1:4:8 as directed, at no extra cost. 

 
A.4.6 The quantity of excavated materials disposed off outside the premises will be worked out on 

the basis of total quantity of excavation less follows: 
  
A.4.6.1. Quantity of excavated (other than rock) materials used for filling (on the basis of levels). 
 
A.4.6.2. Quantity of rock excavation (Stack measurements less 40% or level basis). 
 
A.4.6.3. Quantity of excavated materials disposed of within the site (on the basis of levels). 
 

The quantity worked out on these basis will be checked with lorry measurements, with 
deduction of 20% for looseness/shrinkage.  In case of any discrepancy, Architect & Employer’s 
decision will be final and binding. 
 

A.4.7. Total quantity of excavation and filling will be finalised on the basis of levels only.  The total 
quantity of excavation will be checked by adding quantities of the following items: 

 
A.4.7.1. Material used for filling wherever required (on level basis). 
 
A.4.7.2. Rock excavation minimum of quantity arrived from stack measurements with 40% voids) or 

based on levels.  
 
A.4.7.3. Surplus/unsuitable material disposed within site on level basis (deducting 10% voids if 

consolidated, otherwise deducting 20%).  In case of lock 40% voids will be deducted. 
 
A.4.7.4. - do – disposed outside site (on lorry measurements and by deducting 20% for 

looseness/shrinkage if transported by lorries, otherwise on basis of levels and by deducting 
10% voids if the fill is consolidated – otherwise 20% voids shall be considered. 

 
In case of any discrepancy, the decision of Employer & Architect shall be final and binding for 
the above sub-divisions A.4.7.1,  A.4.7.2,  A.4.7.3 & A.4.7.4 as stated above. 

 
A.4.8. Whenever the contractor is instructed to reuse the excavated rock for works such as mansonry, 

soiling, filling etc., the measurement for such items shall be the same/equivalent as that of 
rock measured under excavation items earlier.  The contractor will not be paid for double 
handling of such excavated materials. 

 
A – 5 SOIL TREATMENT: 
 

Soil treatment for pre-construction termite control shall confirm to the following: 
 
A.5.1.   Chemicals      Concentration 
 
 Chlorophyriphos Emulsifiable    1% strength applied in oil 
 Concentrate 20%     solution or water emulsion. 
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A daily record shall be maintained by the contractor indicating quantities of chemical brought 
to site, used on work with location/stage of treatment (the quantum/ area of work done) and 
the upto date quantity of chemical consumed for the work and upto date balance at close of 
work on that day.  This record book shall be property of the employer. 

 
A.5.2. Method of application and treatment -  All as per IS 6313 (Part – II) – 1981. 
 
A.5.2.1 Conditions of formations: 
 

Barrier shall be complete and continuous under the whole of the structure to be protected.  All 
foundations shall be fully surrounded by and in close contact with barrier of treated soil.  Each 
part of the area treated shall receive the prescribed dosage of chemical. 

 
A.5.2.2. Time of Application: 
 

Soil treatment should start when foundation trenches and pits are ready to take mass concrete 
in foundations.  Laying of mass concrete should start when the chemical emulsion has been 
absorbed by the soil and the surface is quite dry.  Treatment should not be carried out, when it 
is raining or when the soil is wet with rain or subsoil water.  The foregoing requirement 
applies also in the case of treatment to the filled earth surface within the plinth area before 
laying the sub-grade for the floor. 

 
A.5.2.3. Disturbance: 
 

Once formed, treated soil barriers shall not be disturbed.  If, by chance treated soil barriers are 
disturbed, immediate steps shall be taken to restore the continuity and completeness of the 
barrier system. 

 
A.5.2.4. The chemical emulsions shall be applied uniformly at the prescribed rate in all the stages of 

the treatment.  A suitable hand operated compressed air sprayer or watering can should be 
used to facilitate uniform dispersal of the chemical emulsion.  On large jobs, a power sprayer 
may be used to save labour and time. 

 
In the event of waterlogging of foundation, the water shall be pumped out and the chemical 
emulsion applied when the soil is abosrbent. 

 
A.5.2.5. Treatment for Masonry foundations and Basements as per clause 6.2 of IS 6313 (Part II) – 1981. 
 
A.5.2.6. Treatment for RCC Foundations and Basements as per clause 6.3 of IS 6313 (Part II) – 1981. 
 
A.5.2.7. Treatment of top surface of plinth filling as per clause 6.4 of IS 6313 (Part II) – 1981. 
 
A.5.2.8. Treatment of junction of the wall and the floor as per clause 6.5 of IS 6313 (Part II) – 1981. 
 
A.5.2.9. Treatment of soil along external perimeter of building as per clause 6.6 of IS 6313 (Part II)  - 

1981. 
 
A.5.2.10. Treatment of soil under Apron along External perimeter of the building as per clause 6.7 of IS 

6313 (Part II) – 1981. 
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A.5.2.11. Treatment for walls retaining soil above floor level as per clause 6.8 of IS 6313 (part II) – 1981. 
 
A.5.2.12. Treatment of soil surrounding pipes, waster and conduits as per clause 6.9 of IS 6313 (Part II) – 

1981. 
 
A.5.2.13. Treatment for expansion joints as per clause 6.10 of IS 6313 (Part II) – 1981. 
 
A.5.3. Guarantee : 10 years (as per form enclosed on requisite stamp paper) 

In the unlikely event of any re-treatment becoming necessary subsequently during the 
guarantee period, necessary inspection and re-treatment, as required, shall be carried out, free 
of cost, by the contractor. 

 
A.5.4. The rate to include: 

The contractor should include in his rates given in schedule of quantities in Sq.meter area 
basis, all the stages of treatment, Viz., bottom of foundations, sides of trenches, underside of 
the floors, underside/damp proof courses, outer faces of external walls upto plinth protection, 
and around all pipe lines at ground level etc., and finally the back fill all around and in the 
building as per detailed specifications mentioned above.  Where the rate of applications of the 
insecticide has not been specified clearly,  the rates of application of chemical should be so 
governed that during the guarantee period, no trouble may arise.  Payment will be made on 
the plinth area measurement of ground floor only, and the rate for the same should include all 
the stages of work as mentioned above and no extra on any account will be entertained. 
 

B. PLAIN AND REINFORCED PRECAST CONCRETE WORK: 
 
B.1. APPLICATION OF SPECIFICATIONS: 
 
B.1.1 Not withstanding what is stated in the specification herein, detailed architectural and 

structural drawings and notes appended there on shall be deemed to form part of the 
specifications and to supersede these, in case of any discrepancy. 

 
B.2. GENERAL: 
 
B.2.1 The structural and architectural drawings shall be studied thoroughly and any discrepancy in 

the dimensions on the drawings or any other point not clear to the contractor shall be brought 
to the notice of Architect & Employer well in advance, and got decided from them before 
further proceeding with the work. 

 
B.2.2. No concrete works shall be carried out in the absence of authorised and qualified supervisor of 

the client/Architect. 
 
B.3. MATERIALS: 
 
B.3.1. General: 
 
B.3.1.1. All the materials constituting the concrete shall conform to the relevant latest Indian Standard 

Specifications, unless otherwise indicated. 
 
B.3.1.2. Materials shall be transported, handled and stored on the site or elsewhere in such a manner 

as to prevent damage, deterioration or contamination. 
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B.3.1.3. All the materials such as sand, coarse aggregates, cement and water shall be got tested in any 

approved laboratory, as directed by the Employer & Architect, before starting the concrete 
work.  During construction also all these materials will have to be tested, as often as deemed 
necessary by the Employer & Architect. 

 
B.3.2. Cement: 
 

Cement shall be ordinary Portland cement 43 grade and of approved brand confirming to IS 
1812 – 1989 unless otherwise specified.  The contractor shall procure cement of makes –  
ULTRATECH, BIRLA, ACC, or any other manufacturer as approved by Architect.  The 
contractor may use ordinary Portland Cement of 53 grade of the makes specified above by 
obtaining written permission from the Architects/Bank.  It shall be stored by the contractor in 
a dry, watertight and properly ventilated structure as per specified conditions.  The cement 
shall be stacked on a dry raised platform, 1’-0” above the floor level and shall be stacked in the 
sequence of receipt of consignments.  Not more than 10 bags should be kept in one stack.  Any 
cement which has deteriorated , caked or which has been damaged due to any reason 
whatsoever shall not be used.  Cement, concerning which there is any doubt, shall be got 
tested by the contractor at his cost and used, only if found satisfactory.  Condemned/damaged 
cement shall be removed immediately from the site by the contractor at his cost.   
 
Daily account of receipt and use of cement bags shall be maintained by the contractor in the 
proforma approved by the Architects/Employer and got checked by the Employer’s Engineer 
at site.  Cement should be used in the order in which it is received at site.  Cement stored for 
more than three months shall be got tested, before using it in the work. 
 

B.3.3. Sand: 
 

Sand shall be well graded, coarse in texture, clean, hard and free from salt, earth, clay or any 
other harmful material.  Before starting the work, the contractor shall get samples of sand, 
locally available from different sources, if required, and the same shall be got tested as per 
latest relevant B.I.S. codes for concrete work and to get the final approval of Employer & 
Architect.  During the course of the construction or for any reasons it is observed that the sand, 
procured by the Contractor from previously approved source, is not upto the approved 
standard or it is not available in sufficient quantity required for the entire project, then the 
contractor will have to make such alternative arrangements to procure the sand of approved 
quality from any other source, even with longer lead at no extra cost.  Sand shall be screened 
and washed, if required, as directed by the Employer & Architect/at no extra cost.  Field tests 
shall be carried out regularly and as directed, to ensure the suitability/quality of the same.  Silt 
content should not exceed 8% by volume or 5% by weight, and should be free from other 
deleterious materials.  When sand is mixed by volume, necessary allowance shall be made for 
bulkage, as required and directed to give correct mixture. 

 
B.3.4. Coarse Aggregate: 
 

Coarse aggregates shall consist of hard, dense, durable uncoated crushed Granite rock.  It shall 
be free from soft, friable, thin or long laminated pieces.  All aggregates should generally 
confirm to IS 383 – 1970.  For reinforced cement concrete, the maximum size shall be not more 
than 20mm and minimum shall not be less than 5mm and shall be uniformly graded to the 
approval of Employer & Architect.  If locally available coarse aggregate is not suitable or is not 
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sufficient in quantity, the contractor shall have to procure it from any other source, even with 
longer leads at no extra cost.  As and when directed by Employer & Architect, aggregates shall 
be washed by approved methods at contractor’s cost.  Necessary tests shall be carried out, as 
and when required to ascertain about the suitability and grading of the aggregated, by the 
contractor at his cost. 

 
B.3.5. Water: 
 

Water shall be clean, fresh and free from organic or inorganic matters in solution or 
suspension in such amounts, that may impair the strength or durability of the concrete.  Water 
fit for drinking will generally be found suitable for use in concrete and plastering work.  
However water shall be tested periodically for its use in construction work. 

 
B.3.6. Reinforcement: 
 
B.3.6.1. Mild steel bars: 
 

Mild steel reinforcement bars shall conform to I.S.432 – 1982 “Part I” Fe 410 – S, other qualities 
of steel shall not be acceptable. 

 
B.3.6.2. High strength deformed bars: 
 

Where deformed high strength reinforcement bars are specified, the contractor shall use tor 
steel, accompanied by a test certificate from the manufacturer, conforming to IS – 1786 – 1986 
and shall be Fe 500 grade.  Contractor shall bet steel reinforcement tested at his cost as and 
when required and directed by Employer & Architect. 

 
Steel shall be from the main manufacturers i.e., TATA / SAIL / VSP or any other 
manufacturer as approved by Architect & Employer. 

 
B.3.6.3. Cleaning of reinforcement: 
 

Before steel reinforcement is placed in position, the surface of the reinforcement shall be 
cleaned of loose rust or scaling, dust, grease and any other objectionable substances as 
required and directed. 

 
B.3.6.4. Bar bending schedule of reinforcement: 
 

On receipt of structural drawings, contractor shall prepare bar bending schedules of 
reinforcement and shall get it approved by the Employer & Architect, in advance before 
starting the work. 

 
B.3.6.5. Cutting and Reinforcement: 
 

Before steel reinforcement bars are cut, the contractor shall study the lengths of bars required 
as per drawings and shall carry out cutting, only to suit the sizes required as per drawings so 
that the wastage is minimum. 

 
B.3.6.6. Placing and Security: 
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Reinforcement bars shall be accurately placed and secured in position and firmly supported or 
wedged by precast cement mortar concrete blocks of suitable mix, thickness and size, at 
sufficiently close intervals, so that the bars will not sag between the supports or get displaced 
during the placing of concrete or any other operation of the work.  It is most important to 
maintain reinforcement in its correct position without displacement and to maintain the 
correct specified cover.  The contractor shall be responsible for all costs for rectification 
required in case the bars are displaced out of their correct position. 

 
B.3.6.7. Binding wire: 

 
The reinforcement shall be securely bound wherever bars cross/lap or whenever required 
with 2 strands of suitable length of 18 gauge soft annealed steel wire. 

 
B.3.6.8. Welding: 
 

Welding of bars, in place of splicing, shall not be carried out, unless specifically authorised in 
writing by architect & employer, and the welding shall be as per relevant I.S. code of practice.  
However, no extra payment shall be allowed for the same. 

 
B.3.6.9. Bends etc: 

Bends, cranks, curves, etc., in steel reinforcement shall be carefully formed and shall strictly 
confirm to the drawings/requirements, care being taken to keep bends out of winding.  
Otherwise, all rods shall be truly straight.  If any bend/crank shows signs of cracking, such 
rods/bars shall be removed immediately from the site.  For bending of bars to any curvature, 
minimum radius of 9 times diameter of the bar shall be used, unless otherwise specified in the 
drawings.  However, in respect of standard hooks, the radius of bends shall be two times the 
diameter of bar.  Heating of reinforcement of bars to facilitate bending will not be permitted.  
The bars shall always be bend cold.  In case of mild steel reinforcement bars of larger sizes, 
where cold bending is not possible, they may be bent by heating, but only with written 
permission of the Architect & employer.  Bars when bent shall not be heated beyond cherry 
red colour, and after  bending shall be allowed to cool slowly, without quenching.  The bars 
damaged or weakened in any way in bending shall not be used on the work.  High strength 
deformed bars shall in no case be heated to facilitate bending or cranking. 

 
B.3.6.10 Inspection of Reinforcement: 
 

No concreting shall be commenced until the Architect & Employer have inspected the 
reinforcement in position and their approval obtained.  A notice of atleast 72 hours shall be 
given to the Architect & Employer by the Contractor for inspection of reinforcement.  If in the 
opinion of the Architect & Employer any material is not in accordance with the specification or 
the reinforcement is incorrectly spaced/bend or otherwise defective, the contractor shall 
immediately remove such materials from the site and replace with new ones and rectify any 
other defects in accordance with the instruction of the Architect and Employer and to their 
entire satisfaction. 

 
B.3.6.11 Net Measurement: 
 

Reinforcements shall be placed as shown on the structural drawings and payment will be 
made based on and limited to the net measurements, as per drawings.  Only such laps, 
dowels, spacers, chairs etc., in reinforcement specifically shown on drawings shall be paid for.  
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The contractor shall allow in his quoted rates for all wastages and rolling margins, which will 
not be paid for.  The measured length of all the bars shall be converted into weight, as per 
standard weights given in latest I.S.Schedule.  In case the weights of any bar/bars are less than 
the required weight (beyond rolling margins specified by B.I.S.) the same shall not be used on 
work.  If used, the same shall be replaced with proper ones, at no extra cost. 

 
B.3.6.12 Cover for Reinforcement: 
 

Unless otherwise specified in drawings, cover shall be measured from outer surface of the 
main reinforcement and shall be as follows: 

 
a. For beams and lintels – 25mm or dia of the bar, whichever is higher. 
 
b. For slabs, chajjas, canopies, pardas –20 mm or dia of the bar, whichever is higher. 

 
c. Columns above GL  – 40mm, or dia of bar, whichever is higher. 

 
d. Columns below GL  – 80mm,  

 
e. Footings – 50mm. 

 
f. Cover blocks shall be of (1:1½:3) P.C.C. and of thickness, not less than the cover specified.  

Cover blocks of 1:2 cement mortar may be allowed, if specifically permitted by the 
Architect. PVC cover blocks of required cover is also allowed. 

 
B.3.6.13. Rates quoted for reinforcement, in addition to any factors mentioned elsewhere, shall also 

include for: 
 

a. Stock piling of reinforcement as described. 
b. Decoiling, straightening (coiled bars, bent bars). 
c. Removal of rust and every other undesirable substances, using wire brushes etc., as 

required/directed. 
d. Cutting to required lengths, labour for bending and cranking, forming hooked ends (if 

required), handling, hoisting, placing in position, tying binding with binding wire and 
every thing necessary to fix reinforcement in work as per drawings/requirements. 

 
e. Cost of binding wire required as described. 

 
f. Fabricating and fitting reinforcement, in any structural member, irrespective of its location, 

shape, dimension and level. 
 

g. Cost of precast concrete/mortar cover blocks of proper size or nylon spacers to maintain 
cover and holding reinforcement in position. 

 
h. Work at all levels. 

 
B – 4 FORM WORK: 
 
B.4.1. Materials and design: 
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Contractor shall get the materials, sizes/arrangements and method of supports, details of 
joinery, and design of formwork for beams, slabs, columns etc., approved by Architect, before 
starting the formwork. 

 
B.4.2. Design of Form work: 
 
 i) Form work shall be adequately designed to support the full weight of workers, 

reinforcement, freshly placed concrete, effects of tamping/vibrating, etc., without 
yielding/settlement or deflection, and to ensure good and truly aligned concrete finish in 
accordance with the construction drawings. 

 ii) The formwork shall be so designed that the sides of the beams can be first struck, leaving 
the soffit of beams and supporting props in positions.  Props shall be designed to allow 
accurate adjustment and to permit of their being struck without jarring the concrete. 

 iii) The design of form work shall be got approved from the Architect & Employer before 
starting this item of work. 

 
B.4.2.1 The form work shall be of approved plywood (Marine or boiling waterproof) and not less than 

12mm thick and with proper supports as may be approved by Architect & Employer.  As an 
alternative sufficiently rigid steel shuttering with appropriate supports may be used, as may 
be approved by Architect & Employer at not extra cost.  In every case, joints in the shuttering 
are to be such as to prevent loss of liquid from concrete.  In case of steel shuttering, the joints 
must be perfectly close and sealed with craft paper or any other types of approved sealing 
materials.  If any particular material or materials are specified in the Schedule of Quantities for 
form work, only such particular/ specified material or materials shall be used in the work.  
The form work shall be constructed so as to remain sufficiently rigid during placing and 
vibrating/tamping of the concrete.  All shuttering and framing must be adequately stayed and 
properly supporting the concrete during period of hardening.  The forms shall have sufficient 
strength and rigidity to hold concrete and withstand the forces/pressure of people and 
machinery working ramming and vibration, and more so when the concrete is 
tamped/vibrated.  The surface of all forms in contract with concrete shall be clean, rigid, 
watertight, and smooth.  Suitable devices shall be used to hold corners, adjacent ends and 
edges of panels of other forms together in accurate alignment. 

 
B.4.2.2. The form work shall conform to the shape, lines and dimensions to suit the RCC members, as 

shown in the drawings and be so constructed.  A camber of 6mm in all directions, for every 5 
meter span, in shuttering for all slabs and beams shall be given to allow for unavoidable 
sagging, due to self weight (including concrete, workers, machinery etc)/compaction of other 
causes. 

 
B.4.2.3. Temporary openings or windows shall be provided at the base of column forms, and at other 

points, where necessary to facilitate cleaning and observation, immediately before concrete is 
deposited.  These shall be properly closed, before placing concrete in position. 

 
B.4.2.4. Vertical centering/staging: 
 

The vertical shuttering shall be carried down to such solid surface as is sufficiently strong to 
afford adequate support and shall remain in position until the newly constructed work is able 
to support itself.  Props shall be steel tubes with extension pieces and securely braced against 
lateral displacement.  The spacing of steel tubes shall be designed to carry loads imposed on it 
without undue deflection of the members, supported by the props.  The spacing and sizes of 
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props shall be approved by the Architect & Employer and any alterations suggested by them 
shall be carried out at contractor’s expense.  Pipe bracing shall be provided, as 
required/directed, without extra cost.  The contractor shall allow in his rates for providing 
props and struts upto any height as shown in the working drawings issued to the contractor 
from time to time.  Wooden props and bracing can only be allowed under special sanction of 
the Architect & Employer. 

 
B.4.2. Design of form work: 
 
 i) Form work shall be adequately designed to support the full weight of workers, 

reinforcement, freshly placed concrete, effects of tamping/vibrating, etc., without 
yielding/settlement or deflection, and to ensure good and truly aligned concrete finish in 
accordance with the construction drawings. 

 
 ii) The form work shall be so designed that the sides of the beams can be first struck, leaving 

the soffit of beams and the support props in position.  Props shall be designed to allow 
accurate adjustment and to permit of their being struck without jarring the concrete. 

 
 iii) The design of form work shall be got approved from the Architect & Employer before 

starting this item of work. 
 
B.4.3. Water tightness: 
 

It is the contractor’s responsibility to ensure that the forms are checked for water tightness 
during progress of shuttering work and also just before concreting operation starts and to 
make good deficiencies, if any.  If instructed by the Architect & Employer, building paper will 
have to be used, without any extra charge for the same, viz., to have adequate water tightness. 

 
B.4.4. Cleaning and treatment of forms: 
 

All rubbish, particularly chippings, shavings and sew dust, etc., shall be removed from the 
interior of the forms, before the reinforcement is placed in position and as well before the 
concrete is placed.  The form work to be in contact with the concrete shall be cleaned and 
thoroughly wetted or treated with an approved composition before placing concrete.  Care 
shall be taken that such approved composition is kept out of contact with reinforcements.  
Interior of all moulds and boxes must be thoroughly washed (water) with hose pipe or 
otherwise so as to be perfectly clean and free from all extraneous matter before depositing of 
concrete.  Prior approval of the form work should be obtained from Architect/Employer, 
before placing reinforcement on the form work. 

 
B.4.5. Stripping: 
 

Form shall be left in place until their removal is authorised by the Architect & Employer and 
shall then be removed with due care, so as to avoid injury to concrete and or workmen.  In no 
circumstances the forms shall be struck, until the concrete developes a strength of at least 
twice the stress, to which the concrete may be subjected to at the time of striking.  The strength 
referred to shall be that of concrete, using the same cement and aggregates with the same 
proportions, and cured under conditions of temperature and moisture similar to these existing 
on the work.  Where possible, the form work should be left longer, as it would assist in more 
effective curing. 
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B.4.6. Stripping time: 
 

In normal circumstances (general where temperatures are above 20 degrees C and where 
ordinary Portland cement is used) forms shall be struck after expiry of the following periods, 
unless otherwise specifically directed at site by the Architect & Employer. 

 
        STRIKING TIME IN 
  LOCATION     CLEAR DAYS (OPC) 
        (AFTER THE DAY OF 
        CASTING) 
 
a. Vertical sides of walls slabs, beams 

and columns           1 
 
b. Bottoms of slabs upto 4.5m span.         7 
 
c. Bottom   of   slabs  above 4.5m span/ 
 bottoms of beams & arch rib bottoms 
 upto 6m span.           14 
 
d. Bottom of beams over 6m span and 
 arch rib bottoms above 6m span.         21 
 
 
B.4.7. Form work in lifts for continuous surfaces: 
 

Where forms for continuous surface are placed in successive units, (as for example in columns 
or walls) the forms shall fit tightly over the completed surface so as to prevent any leakage of 
water/mortar from the concrete and to maintain accurate alignment of the surface. 

 
B.4.8. Procedure while removing the form work: 

All formwork shall be removed without shock or vibration, as otherwise it would damage the 
reinforced concrete.  Before the soffit and struts are removed, the concrete surface shall be first 
exposed partly, where necessary, in order to ascertain that the concrete has sufficiently 
hardened.  Proper precautions shall be taken to allow for the decrease in the rate of hardening 
that occur with cement, in cold weather.  Wetting the surface before stripping is preferable, to 
avoid spalling of corners. 

 
B.4.9. In case of structures with two or more floors, the weight of concrete, centering and shuttering 

of any upper floor being cast shall be suitably supported on one floor below the top most floor 
already cast.  The rate quoted for reinforced concrete items is deemed to have included for 
these arrangements/supports. 

 
B.4.10. Tolerance: 
 

a. All RCC work shall be executed to true lines and levels and plumb and to the final 
approval of Architect & Employer’s representative. 

 
b. If work is not carried out within the reasonable tolerance the cost of all rectification 

measures of dismantling and reconstructing or as decided by the architect and Employer 
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shall be borne by the Contractor.  In case of work dismantled, the same will not be 
measured and paid for. 

 
B.5.1. Concrete mix proportioning: 
 

Concrete mix proportioning for all grades of concrete shall be as per IS 456 – 2000 clauses 8 & 9 
and as per SP 23 – 1982 Section 6.  The constituent materials to be used for concrete making 
namely cement, aggregates & water shall be as per clause 4 of IS 456 – 2000.  The mix 
proportions shall be so selected as to ensure that the workability of the fresh concrete is 
appropriate/suitable for the conditions of handling and placing, so that after compaction its 
surrounds all reinforcements and completely fills the form work.  When concrete is hardened, 
it shall have the required strength, durability and surface finish.  The determination of the 
proportions of Cement, Aggregates and water to attain the required strengths shall be made as 
follows: 

 
a. By adopting nominal concrete mix, which is called ‘nominal mix concrete’. 
 
 Batching: 
 

In proportioning concrete the quantity of both cement and aggregate should be 
determined by mass.  The mass of cement can be determined on the basis of mass of 
cement per bag.  Water shall be measured by volume in calibrated containers/tanks or 
weighed. 

 
In case of design mix of concrete, uniformity of the materials used for the concrete making 
has been established over a period of time, the proportioning may be done subsequently 
by volume batching, provided prior approval of Architect & Employer is obtained for 
same and ensured that periodic checks are made on mass/volume relationships of 
materials.  Where weigh batching is adopted, allowance shall be made for bulking in 
accordance with IS 2386 (part III) 1963. 

 
The concrete shall be mixed in a Mechanical Mixer as per IS 4791 – 1968.  Workability of 
the concrete should be controlled by direct measurement of water content.  Workability 
should be checked at frequent intervals as per IS 1199 – 1959.  The contractor is entirely 
responsible for the proportioning of concrete mixes of required strengths and must submit 
the procedure for such proportioning of concrete mixes for the prior approval of Employer 
& Architect, whose decision shall be final in the matter. 

  
 b. Alternatively, contractor may use suitable ready mix concrete at no extra cost and after 

obtaining written permission from Architects/Bank. 
 
B.5.2. Transporting and placing concrete: 
 
B.5.2.1. Immediately prior to placing the concrete, the shuttering shall be well watered and any water 

and rubbish lying removed. 
 
B.5.2.2. The concrete shall be transported from mixer to the position of placing as rapidly as possible 

and in a manner that would prevent separation or bleeding or impair the quality of concrete.  
Equipment for transportation, pumping or pneumatically conveying concrete shall be of such 
size and design as to ensure a practically continuous flow of concrete at the delivery end, and 
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without any separation of the materials.  The chute shall be of metal or metal-lined wood with 
slopes neither less than 1 vertical to 3 horizontal nor more than 1:2.  The discharge end of the 
chute shall be provided with baffle plates to prevent segregation. 

 
B.5.2.3. Concrete shall not be dropped from a height in a manner, which will cause segregation.  It 

shall be placed directly in its permanent position to avoid segregation due to rehandling.  Rate 
of placing concrete shall be such as to avoid formation of planes of weakness in concrete being 
placed.  No partly set or retempered concrete shall be used on the job. 

 
B.5.2.4. Each layer of concrete being placed shall be consolidated by mechanical vibration 

supplemented by hand spreading, rodding and tamping as directed, to form dense concrete 
with all surfaces free from honeycombing and tolerably free  

 from water and air holes or other blemishes.  Vibrators shall in no case be used to work along 
the forms.  Duration of vibration shall be so limited to reduce time necessary for satisfactory 
consolidation, without causing objectionable segregation.  The vibrator shall not be inserted 
into a lower course, that has already been vibrated/compacted and begun to set. 

 
B.5.2.5. The contractor shall be responsible for the co-ordination with sub-contractors or other 

contractors for incorporating necessary inserts, electrical conduit pipes, fixing boxes, blocks, 
chase holes, etc., as required.  The contractor shall obtain approval from the Architect/Client 
as regards the above, before casting of the concrete.  No holes or chases shall be made in the 
concrete, without prior approval of the Architect & Employer. 

 
B.5.2.6. Concrete shall be placed continuously until completion of the work. 
 
B.5.2.7. Accumulation of set concrete on the reinforcement shall be avoided.  Before fresh concrete is 

deposited upon or against any concrete which has already hardened, the surface of the 
hardened concrete shall be well roughened, if necessary by chipping, and all lattance removed.  
The surface shall then be swept clean with wire brushes, thoroughly wetted and covered with 
a thin layer of rich cement mortar and or chemical additives, as may be directed by Architects. 

 
B.5.2.8. In foundation trenches or in like positions, concrete shall be carefully laid and poured from 

less than over 1 meter height.  If the height exceeds 1 meter, the concrete must be deposited 
through inclined spouts.  The trenches shall be maintained free of water during concreting by 
proper diversion of water flow with dewatering as required and directed, at no cost and 
without washing over freshly deposited concrete. 

 
B.5.2.9. Concrete footing shall be placed upon undisturbed clean and hard surfaces of specified 

bearing capacity. 
 
B.5.2.10. Contractor’s authorised Engineers/Supervisors/Foremen shall always be present for all 

concreting work carried out at site. 
 
B.5.3. Protection of Concrete: 
 
 Newly placed concrete shall be protected by approved means from rain, sun and drying 

winds.  Exposed vertical/inclined/curved faces of concrete shall be kept wet continuously for 
not less than a fortnight by covering with a layer of sack curing, invariably horizontal surfaces 
shall be kept covered with water pounded by means of bunds.  Concrete placed below the 
ground shall be protected from falling earth during and after placing.  Approved means shall 
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be taken to protect immature concrete from damage due to debris, excessive loading, 
vibration, abrasion, ground-water, mixing with earth or other materials, flotation and other 
influences that may impair the strength and durability of the concrete. 

 
B.5.4. Consistency: 
 
 Only minimum and sufficient water shall be added to the cement and aggregate during the 

mixing to produce a concrete having sufficient workability to enable it to be well consolidated 
and to be worked into the corners of the shuttering and around reinforcement, to give the 
specified surface finish,  and to have the specified strength.  When suitable and appropriate 
amount of water has been determined, the resultant consistency shall be maintained through 
the corresponding parts of the work and approved tests shall be conducted from time to time 
to ensure the maintenance of this consistency. 

 
 The exact determination of the slump for various members and water cement ratio shall be as 

directed by the Architect & Employer. 
 
 Slumps tests shall be made in accordance with the details given in IS 456 – 1978. 
 
B.5.5. Finishing: 
 
B.5.5.1. As soon as possible after the form work has been struck holes left by clamping bolts, air and 

water holes and other rough patches shall be filled in with cement and sand mortar 1:1 mix 
(sand passing 1/8” sieve) by working into the surface with a wooden float.  Excess water shall 
be avoided.  This should be done within 72 hours after removal of form work. 

 
B.5.5.2. Unless instructed to the contrary the face of exposed concrete placed against shuttering shall 

be rubbed down immediately upon removal of the shuttering to remove fine or other 
irregularities.  All surfaces which are required to be plastered shall be hacked properly. 

 
B.5.5.3. All exposed faces of concrete members for which shuttering is not provided, shall be 

smoothened with a wooden float, when the concrete is green and setting has not started, to 
give a finish equal to that of rubbed down face where shuttering is provided.  The top face of a 
slab, which is not intended to be covered with other materials, shall be levelled and floated 
while unset to a smooth finish to the levels of falls/slopes shown on the drawings or as 
instructed.  The floating shall be done so as not to bring an excess of mortar to the surface of 
the concrete.  Dentations in the surface of the concrete shall be formed, if specified/ordered, 
by approved implements to the depths and patterns described.  The top face of a slab intended 
to be surfaces with mortar, granolithic or any other materials shall be finished rough (to 
receive final finish) and to the approval of the Architect & Employer. 

 
B.5.5.4 Honey Combing: 
 i) Where honey combed surfaces are noticed in the concrete, the contractor shall not patch up 

the same, until examined by the Architect & Employer and decision given regarding 
accepting the work with rectifications or rejections of the same.  If the contractor patches 
up such defects without the knowledge of the Architect & Employer, the Architect & 
Employer will be at liberty to order demolition of the concerned concrete members to the 
extent they consider necessary.  In such cases, the contractor shall reconstruct the 
demolished work.  The cost of demolition and demolished work and disposal of debris 
shall not be measured and paid for. 
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 ii) If in the opinion of the Architect & Employer the honey combing is harmful to the 

structure and where so directed by the Architect & Employer, the full structural members 
affected by honey combing, as decided by Architect & Employer, shall be dismantled and 
reconstructed to Architect & Employer’s approval.  The cost of demolished concrete and as 
well cost of demolishing and disposing the debris will not be measured and paid for. 

 
 iii) Where in the opinion of  the Architect & Employer the structural members containing 

honey combing can be allowed to be retained with rectification, the rectification shall be 
carried out as directed by the Architect & Employer by gunitting (with cement mortar 1:3 
proportion) or epoxy bonding and plastering the areas concerned at the contractor’s 
expense. 

 
 iv) If such honey combed areas are not severe in the opinion of the Architect & Employer and 

where so directed shall be patched up with dry-pack cement mortar consisting of 1 part of 
cement and 3 parts of sand after removing defective concrete down to sound concrete to 
the satisfaction of Architect & Employer all at the expense of the contractor.  Such works 
should be completed within 72 hours from deshuttering. 

 
 v) Concrete faces to be finally concealed shall be left as from the shuttering, except that honey 

combed surface shall treated as above (i), (ii), (iii) & (iv).  Faces of concrete that are to have 
finished other than specified shall be prepared in an approved manner and as instructed. 

 
 vi) The patched up areas shall be kept moist for 7 days and prevented from drying out too 

soon.  Wherever required or instructed by the Architect & Employer, patching work shall 
be done using part white cement upto 30% of the total quantity of cement specified. 

 
B.5.6. Construction joints: 
 Concreting shall be carried out continuously upto construction joints, if any, the position and 

details of which shall be predetermined by the Architects/Employers.  Construction joints 
shall be provided as directed by the Architect.  They shall be rebated and or of an approved 
shape for slabs, beams etc., and shall be provided in the positions described on the drawings 
or as directed by the Architects/Employer.  Inclined “Feather” joints shall not be permitted.  
Shear keys not less than 2” deep and equal to 50% of the cross sectional area shall be provided 
to all construction joints.  Reinforcing bars shall extend by not less than 60 time dia of 
respective bars for M:150, 50 times dia, for M:200, beyond construction joints, unless otherwise 
indicated. 

 
 The joints shall be kept only at places, where the shear force is minimum and these shall be at 

right angles to the direction of main reinforcement.  In case of columns, the joints shall be 
horizontal and about 3” below the bottom of the deepest beam framing into the columns. 

 
B.5.7. Structural joints: 
 
 Expansion joints, construction joints, hinges or other permanent structural joints shall be 

provided in the position and of the form described in the drawings or as directed by the 
Architects/Employers and shall be got approved before casting. 

 
 In no case shall the reinforcement corner protecting angles or other fixed metal items, 

embedded in or bonded into concrete, run continuously through the expansion joints.  The 
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placing of concrete or either side of the expansion joint shall be separated by suitable filler 
materials during continuous construction or alternately adequate space left during 
construction and filler materials placed in position later after an interval of atleast seven days. 

 
B.5.8. Cutting into concrete: 
 
 No concrete shall be neither cut into, nor shall it be interfered with in any way, without the 

prior approval in writing by the Architect & Employer. 
 
B.5.9. No portion of the structure shall be subjected to any loading in excess of design loads, except 

with prior written permission of Architect. 
 
B.6.0. Strength of Concrete: 
 
B.6.1. The concrete mix shall be so made to produce the desired grade concrete having the required 

workability and characteristic strength not less than values given below: 
 

 
 

Grade Definition 

 
Specified Minimum Characteristic 

compressive strength at 28 days 
 

 
M – 15 

 

 
150 Kg/Sq.cm 

 
M – 20 

 

 
200 Kg/Sq.cm 

 
 

M – 25 
 

 
250 Kg/Sq.cm 

 
M – 30 

 

 
300 Kg/Sq.cm 

 
 

M – 35 
 

 
350 Kg/Sq.cm 

 
 
 Strength of concrete required for various situations have been clearly stipulated in the relevant 

item of the schedule of quantities and/or in the drawings.  As required by the Architect, the 
water content and the water/cement ratio shall be determined from the results of tests of the 
materials proposed for use, in advance of construction.  It is important to maintain constant 
water cement ratio at its correct value. 

 
 If the concrete produced at site does not satisfy the above strength requirements, the Architect 

& Employer will reserve the right to require the contractor to improve the method of batching, 
the quality of the ingredients and the mix with increased cement contents, if necessary.  The 
contractor shall not be entitled to claim any extra cost for the extra cement used or for the 
modifications, for fulfilling the strength requirements as specified.  The able guide for the 
quality and for durability of concrete.  It must also have an adequate cement content and as 
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well a low water – cement ration, as given below, which is applicable for moderate weather 
conditions, as specified in I.S. 456 – 2000. 

 
 
 MINIMUM CEMENT     MAXIMUM WATER – CEMENT 
        CONTENT       RATIO 
 
 
 Moderate conditions 290 Kg/Cum      0.55 
 
 

The minimum cement contents is based on 20mm aggregates.  For 40mm aggregate it should 
be reduced by about 10% and for 12.5mm aggregate it should be increased by about 10%. 

 
B.6.2. Strength tests during the work: 
 

Samples should be taken from each 20 cum of concrete made during the progress of the work, 
or when a day’s concrete work does not amount to 20 cum, then from each day’s quota, and as 
required by Architects/Employers.  Six samples of cubes of size 150 x 150 x 150mm shall be 
taken jointly each time in steel moulds, 3 of which shall be tested for 7 days strength and the 
remaining 3 shall be tested for 28 days strength on 7th and 28th day respectively, after the day 
of casting.  Proper curing arrangements, as directed by Employers/Architects, shall be made at 
site by the contractor.  Each cube shall be marked and numbered, and dated by the contractor. 

 
The contractor shall maintain a register at site as directed by the Architect  Employer, showing 
all particulars (date of casting, mix of concrete, location of concreting, water cement ratios, 
approximate concrete quantity represented by samples, no of cubes cast, date and results of 
testing, and remarks) and all the entries should be signed jointly by the contractor with 
Architect & Employer.  7 days strength shall not be  less than 2/3rds of the 28 days strength.  
The results of the tests in any of the recognised laboratories and/or contractor’s laboratory at 
site shall be taken as final and binding on the contractor.  The average strength shall be higher 
than the prescribed strength.  The average strength of the specimens taken at a time, may be 
assumed as the compressive strength of concrete,  provided the difference between the 
maximum and minimum strength of the three specimens does not exceed 15% of the average 
strength.  Concrete test cubes shall be taken out and got tested as per time schedule for 
knowing 7 days and 28 days crushing strength, at no extra cost, either at site or at an approved 
laboratory.  Whenever for any set of cubes, if the 7 days crushing strength is found 
satisfactory, 28 days tests are not necessary.  In cases, where 7 days strength is not satisfactory, 
tests for 28 days strength must be gone done WITHOUT ANY EXCEPTION. 

 
In case the compressive strength obtained from the test samples of concrete at 28 days is less 
than the minimum specified characteristic compressive strength, the work is liable to be 
rejected at the sole discretion of Architect & Employer. 

 
Employer’s & Architect’s decision regarding dismantling of such works or suitable 
rectifications or any alternative assessment by load test for allowing the corresponding work 
to be retained, shall be final and binding on the contractor.  These shall be carried out at 
contractor’s cost only.  The condition of any test does not guarantee acceptance of concrete 
covered by the test final decision regarding finally accepting/rejecting such works even after 
conducting those tests shall be made by the Architect & Employer only. 
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In case of concrete showing test results lower than the specified strength and in the opinion of 
the Architect & Employer such works could be allowed to remain, after due and satisfactory 
rectifications, if any, ordered and or load tests or even otherwise, then the rates quoted by the 
contractor, corresponding to those items, shall be reduced suitably for paying for that part of 
work.  The Employer/Architect shall have full power in their absolute discretion to fix the 
actual rate payable after deduction, and it shall be binding on the contractor.  If the strength is 
so low that in the opinion of Architect & Employer, the work has to be dismantled, then the 
contractor shall do so as directed at his own cost irrespective of the amount of loss, 
inconvenience and difficulties involved.  Rejected/dismantled work shall not be paid for. 

 
If in the opinion of the Architect & Employer/Engineer any load test or hammer test or any 
other test is necessary, the same shall be carried out by the contractor as directed and he shall 
bear the cost of the same.  Based on the results of the tests, the Architect shall reduce 
rates/accept after rectification or modification/reject and order dismantling of concrete, and 
the decision shall be final and binding on the contractor. 

 
The contractor shall pay all costs incurred in supplying the material for and in making, 
maturing, delivering and testing the cubes. 

 
B.7. RECORD OF CONCRETING: 
 
B.7.1 The contractor shall keep a daily record showing the date when each portion of concrete is 

poured in slab, beam, column footing etc., curing period, removal of formwork and test cubes 
results at 7 days and 28 days period and observations on the same. 

 
B.8. The rates for concrete shall also include, apart from any other factors specified elsewhere in 

the tender, as follows: 
 
B.8.1. All materials required for design/ nominal mix concrete, getting the designs for the design 

mix from an approved agency, labour, use of tools and plants, scaffolding, mixing, conveying, 
placing, ramming, vibrating, formwork, finishing, curing, hacking etc., complete as required 
and directed. 

 
B.8.2. Rates for concrete items shall cover 
 

a. Any shape and size, and for doing at any height and depth (all lifts) as per drawings, 
providing cover blocks or nylon spacers etc. 

 
b. Fixing all inserts such as pipes, plugs, forming holes/pockets etc. 

 
c. Providing dowel bars, etc., through shuttering and forming drip moulds to chajjas, sills 

etc., or at any other places as directed. 
 
B.9.0 MODE OF MEASUREMENT: 
 
B.9.1. Length of columns will be measured upto top of the slab. 
 
B.9.2. Length of main beams will be measured between columns and depth below the top of the slab.  

For secondary beams length will be between main beams. 
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B.9.3. Slabs to be measured in Cum between beam to beam. 
 
B.9.4. Chajjas will be measured in Sqm.  Width to be measured beyond lintel width. 
 
B.9.5. For staircase, RCC steps, waist slab, beams will be measured in Cum. 
 
B.10. PRECAST CONCRETE: 
 
B.10.1. All provisions in the specifications for concrete shall apply to precast concrete except for the 

specific variations given herein below: 
 
B.10.2. Aggregate: 
 

For maximum size of aggregate shall not be larger than one third of the minimum dimension 
of the member. 

 
B.10.3. Concrete Cover: 
 

For all surfaces not exposed to weather, all reinforcement shall be protected by concrete equal 
to the nominal diameter of bars but not less than 15mm. 

 
B.10.3. Concrete Cover: 
 

For all surfaces not exposed to weather, all reinforcement shall be protected by concrete equal 
to the nominal diameter of bars but not less than 15mm. 

 
B.10.4. Care: 
 

The concrete in one precast piece shall be placed in one operation.  No piece shall be removed 
from the mould or erected until sufficiently natured to ensure that no damage may occur to 
the piece. 

 
B.10.5. Details: 
 

All details of jointing, inserts, anchors and bearing widths etc., shall be as shown in the 
drawings. 

 
B.10.6. Identification and Marking: 
 

All precast concrete members shall be properly marked to indicate the top of the member and 
its location. 

 
B.10.7 Transportation, Storage and Erection: 
 

While handling, including loading/unloading, the members shall be supported/hung at such 
suitable points, so that the member may safely withstand all the loads/stresses etc., that may 
occur/develop.  For this, suitable hooks/markings etc., shall be provided, while casting itself, 
as may be necessary and or as directed. 
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B.10.7.1. Units shall be stored, transported and placed so that they will not be over stressed/pressed or 
damaged. 

 
B.10.7.2. Precast concrete units shall be adequately braced and supported during erection to ensure 

proper alignment and safety and such bracing and supports shall be maintained until there are 
adequate permanent connections. 

 
C. MASONRY: 
 
C.1. AAC BLOCKS MASONRY: 
 
C.1.1. AUTOCLAVE AEREATED BLOCKS: 
 
 The Blocks shall be from approved Manufacturer and shall confirm to BIS: 2185 (Part 3) – 1964 

and shall be of quality approved by the Employer and Architect before placing orders for the 
same.  All the tests shall confirm to BIS: 6441 – 1972. 

 
a. The maximum variation in length shall not be more than +/- 5mm and that in height / 

width shall not be more than +/- 3mm. 
 

b. The Block density shall be between 5.51 to 6.50 KN/Cu.M. 
 

c. The shall have a minimum crushing strength of 4N/Sq.mm. 
 

d. The thermal conductivity shall not exceed 0.24 W/m.k 
 

e. The drying shrinkage shall not be more than 0.05%. 
 

f. If the contractor executes the work, without approved quality of blocks, the same shall be 
liable for rejection or paid at reduced rates, at the sole discretion of the Employer and 
Architect, which shall be final and binding. 

 
C.1.A. BRICK MASONRY: 
 
C.1.A.1. BRICKS: 
 
 a. The bricks shall be of best locally available quality, and having the specified crushing 

strength, and shall be of quality approved by the Employer & Architect before placing 
orders for the same. 

 
b. They shall be sound, hard and well burnt.  They must give a ringing sound when struck 

with a metal piece and shall have frog. 
 
c. They shall be free from cracks, flaws and nodules and also free from lime or stone pieces. 

 
d. All bricks when dry, shall have an average compressive strength not less than 35 

Kg/Sqmm, unless otherwise specified. 
 

e. The bricks wherever specified as wire cut and or machine made, shall have compressive 
strength not less than 75 Kg/sq.cm, unless other wise specified.  The crushing strength 
bricks of bricks which vary by more than 15% of average strength of that group of sample, 
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must be omitted and average strength of balance bricks only shall be considered as 
representative of that lot of bricks. 

 
f. The contractor shall produce different brands of locally available bricks for approval by the 

Employer &  Architect.  If during the execution of the work, it is observed that the bricks of 
approved brand/quality are not sufficient in quantity or Manufacturer’s have not 
maintained the same approved quality, then the contractor shall make alternate 
arrangements to procure bricks from any other source even with longer leads without any 
extra cost, after getting same approved in advance by the Architect & Employer, as done 
earlier. 

 
g. If the contractor executes the work, without approved quality of bricks, the same shall be 

liable for rejection or paid at reduced rates, at the sole discretion of the Employer & 
Architect, which shall be final and binding. 

 
C.1.2. Mortar: 
 

The sand should be only of approved quality and ‘Coarse’ unless otherwise specified.  It will 
be screened and/or washed, if required and directed, without extra cost.  Unless otherwise 
stated, cement mortar for brick work shall be of 1:6 (1 cement : 6 sand) proportion for walls of 
one brick thick and above.  While for half brick walls or brick on edge work cement mortar 
shall be of 1:4 (1 cement :4 sand) proportion. 

 
C.2. WORKMANSHIP: 
 
C.2.1. Proportion and mixing of cement mortar: 

Cement  and sand shall be mixed in the specified proportion by volume by emptying cement 
bags on measured quantity of sand and thoroughly turning over the mixture in a dry state, till 
uniform colour is obtained.  The mixture is made into the form of a frustrum of a cone with a 
hollow at top centre, and then water added to it.  The whole material is then thoroughly 
turned  and mixed till mortar is homogeneous; and shall be mixed only for such quantities, 
which can be readily used.  Not more than 30 minutes should pass between adding of water to 
the dry mixture and the actual placings of mortar in position. 

 C.2.2. Construction: 
 
C.2.2.1. All brick work shall be set out and built to lines, levels, batters, curves and to any shape or 

position to dimensions, thickness and heights shown upon the drawings, and a good bond 
shall be preserved throughout the work both laterally and transversly.  English bond shall be 
used throughout. 

 
C.2.2.2. All bricks shall be thoroughly wetted before use in the manner that water penetrates to the full 

depth of brick stock, and every brick is fully soaked. 
 
C.2.2.3. Single or double scaffolding of adequate strength shall be provided for all types of loads likely 

to come on them during construction.  In case of single scaffoldings all the scaffolding holes 
shall finally be filled with cement concrete 1:3:6 (1 cement :3 coarse sand : 6 graded stone 
aggregate, 20mm nominal size) at contractor’s cost. 

 
C.2.2.4. All courses shall be laid truly horizontal and all vertical joints made truly vertical. 
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C.2.2.5. Where water is met within foundations, work space shall be kept free of water by the 
contractor while the brick work is in progress and until the mortar, pointing, plastering have 
properly set. 

 
C.2.2.6. No half or quarter brick shall be used except as closures.  The closures shall be horizontal and 

the walls shall be raised plumb.  Not more than ten courses shall be raised in a day and no part 
of the work shall be raised more than one meter above another at any time. 

 
C.2.2.7. Joints shall be uniform in thickness.  All joints shall be adjusted to its final position in the wall 

while the mortar is steel soft and plastic.  All vertical joints shall be full of mortar and well 
compacted with trowel and just sufficient water (so that cement/mortar does not flow out of 
the joints).  No looseness/hollows in the mortar (in the joints) shall be permitted.  Any unit, 
which is disturbed after mortar has stiffened or the mortar in the joints is loose or has hollows, 
shall be removed and re laid with fresh mortar. 

 
C.2.2.8. All joint shall be raked out, while the mortar is still green, to a depth of 10mm (minimum) to 

ensure a good key for plastering. 
 
C.2.2.9. Half brick walls shall be reinforced at every 4th bedded course with 25 x 1.5mm hoop iron 

reinforcement well in mortar, properly lagged etc., and as directed by the Architect.  
Alternatively two 6mm dia bars be embedded in cement mortar in same locations. 

 
C.2.2.10. In brick arches or other circular work, the bricks shall be shaped to slope, joints radiating 

outward and correctly from the center, front to back of walls and joints shall be not more than 
12mm thick. 

 
C.2.2.11. All brick work shall be adequately watered atleast for three times as day, for ten days 

continuously. 
 
C.2.2.12. During the rains and frosty weather, the work shall be carefully covered, without extra charge, 

so as to prevent any mortar being washed away etc.  Should any brick work be damaged, the 
same shall be removed and rebuilt at the contractor’s expense. 

 
C.2.2.13. Chases and raked out joints shall be kept free from mortar or other debris.  Spaces around 

door frames and other built-in items shall be solidly filled with cement mortar 1:3 (1 cement :3 
coarse sand) or cement concrete 1:3:6 (1 cement :3 coarse sand : 6 hard stone aggregate of 
suitable size).  Anchors, wall plugs, accessories, flashings and other items required to be built 
in with masonry shall be built in as masonry work progresses.  Unfinished work shall be 
stepped back for jointing with new work.  Toothing may be resorted to, only when specifically 
approved by the Architect.  Before new work is started, all loose mortar shall be removed and 
the exposed joints shall be thoroughly cleaned before laying new work. 

 
C.3. RATES TO INCLUDE: 
 

Apart from other factors mentioned elsewhere in this contract, the rates for brick masonry 
shall also include following: 

 
C.3.1. All materials, labour, tools/equipment used and other items intended for the satisfactory 

completion of brick masonry at all heights and depths. 
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C.3.2. Erecting and removing of all single or double scaffolding, (as may be directed/specified), 
ladders required for the execution of the work at any height and depth and shape as shown in 
drawings or as directed by the Architect & Employer, and as well cleaning everyday the 
surface of masonry executed on that day. 

 
C.3.3. Cutting of brick work, raking out joints to received plaster, removing stains and mortar lumps, 

making required chases and openings and filling the chases with cement mortar not leaner 
than 1:4 (1 cement :4  coarse sand), all as specified/directed. 

 
C.3.4. Reinforcement embedded in cement mortar, including cost of reinforcement, in half brick 

walls and brick on edge work. 
 
C.3.5. Dewatering, wherever required. 
 
C.4 MODE OF MEASUREMENT: 
 

All brick work, except half brick work and brick on edge, shall be measured in cubic meters.  
Half brick and brick on edge will be measured in Sq.meters.  Deductions shall be made for all 
openings, lintels, beams, chajjas/shelves bearings, and the like and columns etc., occupying 
full thickness of the walls.  No deductions will be made for ends only of 

 
i. Dissimilar materials like girders, beams, lintels, rafters etc., upto 500 Sq.cm. cross section, 

and for 
 
 ii. Openings upto 0.1 Sq.m. in face area. 
 
D.O. RUBBLE MASONRY: 
D.1. MATERIALS: 
 
D.1.1. Stones: 
 
D.1.1.1. They shall be blue granite stones from an approved quarry. 
 
D.1.1.2. They shall be tough, hard, dense, durable, sound, uniform in colour and texture and free from 

flaws, cracks, unjuries, veins, crystals, minerals, salt, cavities, skins (weathered surfaces) and 
other defects. 

  
D.1.1.3. The stone shall not absorb water more than 5% of its dry weight, when immersed in water and 

tested as per I.S. 1224. 
 
D.1.1.4. The contractor shall furnish a  sample of stones which he intends to use on the works and get 

the same approved by the Architects, well before start of masonry. 
 
D.1.1.5. All Royalties, Compensations, Taxes, Octroi, duties, etc., payable for securing stones shall be 

paid by the contractor and included in the rates quoted for respective items. 
 

The mortar shall be as specified in the item or as shown on drawing.  The sand shall be coarse 
and of approved quality and may be screened or washed, if required, without extra cost. 

 
D.2.0. WORKMANSHIP: 
D.2.1. Masonry: 
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D.2.1.1. The stones shall be hammer dressed, unless otherwise specified in the item, before they are 
laid in position.  For masonry to be plastered, bushes on surfaces shall not exceed 12mm in 
thickness and for other (exposed) faces not more than 25mm. 

 
D.2.1.2. The masonry shall consist of large stones flat bedded, properly selected for their places and 

carefully laid, with a suitable proportion of smaller stones and chips to fill up the interstices 
(but not on faces).  No face joint shall exceed 20mm and shall also be not less than 10mm in 
width.  The stones shall be wetted before laying in mortar.  The work shall be hand set and 
solidly bedded in and surrounded with mortar fully and properly on every side except the 
face. 

 
D.2.1.3. Flat stones shall not be less in breadth than in height and its length shall not be less than 1½ 

times its height. 
 
D.2.1.4. Through stones or headers shall be laid in every course at a distance not exceeding 1.0 meter 

apart and shall be staggered.  They shall be in one piece for walls upto 600mm width and shall 
be lap jointed (laps not less than 150mm) in case of greater thickness, if laps are desired by the 
contractor.  In no case length of these stones shall be less than 400mm.  Alternately headers 
may be of precast cement concrete blocks of cement concrete 1:3:6 (1 cement : 3 coarse sand: 6 
hard stone aggregate 20mm nominal size) and in cross section, height shall be equal to the 
height of that course in the masonry.  The face area of each header shall not be less than 0.05 
sq.m.  They shall be distinctly marked on their face. 

D.2.1.5. Quoins shall have the same height as that of the course.  They shall be laid header and 
stretcher alternatively.  Faces of quoins shall be fair dressed.  No quoin stone shall be less than 
0.03 cum in content.  Jambs or doors, windows and openings be formed with quoins only.  
They shall have uniform chisel draft of 40mm at the corner edges. 

 
D.2.1.6. The masonry shall be laid to lines, levels, curves, and shapes as shown in the plans.  The face 

of all masonry work shall be strictly in plumb.  In the case of battered walls, the courses on the 
battered surface side shall be at right angles to the batter.  All joints shall be raked out to a 
depth not less than 20mm, and unless otherwise stated shall be flush pointed for all exposed 
surfaces with cement mortar of proportion (1 cement :3 fine sand).  The width of pointing shall 
be uniform and constant. 

 
D.2.1.7. The fixtures, plugs, frames etc., if any, shall be built in places as shown on plans, while laying 

the masonry, and not afterwards, by removing the stones already laid. 
 
D.2.1.8. Bad work shall be pulled down, as directed by the Architect, and shall be rebuilt at the 

contractor’s cost. 
 
D.2.1.9. All masonry shall be washed down on completion and all stains and mortar removed from the 

faces as scaffolding is removed, on each day. 
 
D.2.1.10. Holes of the required size and shape shall be preferably left during construction alone for 

fixing pipes, service lines etc. After the pipes are fixed in position the hollows if any, shall be 
filled in with 1:3 (1 cement : 3 coarse sand) cement mortar or 1:3:6 cement concrete (1 cement: 3 
coarse sand: 6 graded stone aggregate 20/12.5mm nominal size as required).  The face shall be 
neatly finished with matching stones.  Iron and steel fixtures shall be embedded in cement 
mortar 1:5 91 cement :5 coarse sand). 
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D.2.1.11. In wet foundations, work space shall be kept free from water, while the masonry is in progress 
and until the mortar has sufficiently set. 

 
D.2.1.12. Adequate single/double scaffolding as required and or directed for constructing masonry 

shall be provided and scaffolding holes filled with cement concrete (1 cement : 3 coarse sand : 
6 graded stone aggregate 20mm nominal size) and finished to have surfaces matching with 
adjacent stones by the contractor at his expenses.   

 
D.2.2. Coursed Rubble – Stone Masonry – Second Sort: 
 
D.2.2.1. Exposed face stones shall be khandki dressed to have the vertical and horizontal sides 

perfectly straight, parallel at right angles to the adjacent sides.  Where the interior face is to be 
plastered, the backing stones and hearting shall be as specified for uncoursed rubble masonry, 
chisel drafts of 37mm dia shall be provided at the external corners, when stone face is not 
chisel dressed. 

 
D.2.2.2. Height of each course shall not be less than 150mm and all the stones in any course shall be of 

the same height.  Unless otherwise stated, height of all courses shall be uniform.  In no case the 
height of any course shall be more than any of the courses below it.  The bed and joints shall be 
hammer or chisel dressed back from the face for 3” and 1½” width respectively.  The faces of 
the stones shall be hammer dressed and bushings shall not be more than 10mm.  Thickness of 
the joints shall not exceed 10mm.  Stones shall break joints atleast half of the height of the 
course. 

D.2.2.3. Quoins shall be atleast 0.5m long (limited to thickness of wall when single piece placed across 
the jamb), laid  square on their levels and beds shall be fair dressed to a depth of atleast 10mm. 

 
D.2.2.4. Face joints shall not exceed 15mm. 
 
D.2.3. Uncoursed Rubble Masonry: 
 

Rubble stones shall be uncoursed blue granite stones from an approved quarry.  They shall be 
tough, hard, dense, durable, sound, uniform in colour and texture and free from flaws, cracks, 
injuries, veins, crystals, minerals, salts, cavities, skins and other defects. 

 
If ordered by the Architect & Employer, 75 x 75mm or of specified size weep holes shall be 
provided in the masonry without any extra cost, at spacings as directed by the Architect. 

 
During the progress of the work, if necessary, diversion of the nalla shall be provided and 
maintained by the Contractor at his own cost. 

 
In wet foundations, work space shall be kept free from water while the masonry is in progress 
and until the mortar has sufficiently set in.  Dewatering shall be done bailing out water or 
pumping out water by the contractor at his own cost. 

 
Adequate scaffolding required for constructing masonry walls shall be provided by the 
contractor at his expenses. 

 
Flush cement pointing shall be done in cement mortar 1:3 (1 cement : 3 fine sand) unless 
otherwise specified.  The width of pointing shall be constant and not varying. 
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Stones shall be hammer dressed.  Nearly half the stones shall not be less than 0.01 cum each in 
content and 25% of stones shall tail back into the masonry by 40mm or more.  The stones shall 
be so arranged to break horizontal joints atleast by 50mm and long vertical joints being 
carefully avoided. 

 
 Cement mortar shall be of (1:6) proportion, unless otherwise specified. 
 
 For masonry to be plastered, bushes shall not exceed 12mm, in thickness. 
 

Flat stones shall not be less in breadth than in height and its length shall not be less than 1½ 
times its height. 

 
The masonry shall consist of large stones flat bedded, properly selected for their places and 
carefully laid with a suitable proportion of smaller stones and chips to fill up interstices 
(hearting).  The stones shall be wetted before laying in mortar.  The whole work shall be hand 
set and solidly bedded and surrounded well with compacted mortar on all sides, except the 
face. 

 
Through stones or headers shall be laid in every course at a distance not exceeding 1m. apart 
and shall be staggered. They shall be in one piece for walls, upto 600mm width and shall lap 
atleast 150mm for thicker walls.  Face area shall not be less than 0.05 Sqm.  They shall be 
distinctly marked less than 400mm.  Alternately headers may be of precast cement concrete 
blocks of cement concrete 1:3:6 (1cement : 3 coarse sand : 6 hard stone aggregate 20mm 
nominal size) and in cross section, height shall be equal to the height of that course in the 
masonry. 

 
Quoins shall have same height as courses and shall be laid alternatively header and stretcher.  
They shall be fair dressed and shall be less than 0.03 cum in content.  Jambs of doors, windows 
and openings shall be formed with quoins.  They shall have uniform chisel draft of 40mm at 
the corner edges. 

 
The masonry shall be laid to lines, curves, levels and shapes as shown in drawings.  The face 
of masonry shall be in plumb.  In case of battered walls the courses on the battered side shall 
be at right angles to the batter. 

 
All face joints shall be raked out for a depth not less than 20mm, and unless otherwise stated, 
shall be pointed sunk/raised/flush (as may be decided by the Architect) with cement mortar 
1:3 (1 cement : 3 fine sand) in case of all exposed surfaces.  The pointing shall be of uniform 
and constant width.  The masonry shall be shaded from the sun and watered well for 10 days. 

 
For the days work, all masonry shall be washed down, on completion of days work, of all 
stains; and mortar splashes removed from the face for the days work and before the 
scaffolding is removed. 

 
 The joints shall be uniform on the face and be not more than 20mm in width. 
 
D.2.4. Random Rubble – First Sort: 
D.2.4.1. Stones shall be roughly chisel dressed.  They shall be so arranged  as to break joints as much as 

possible, avoiding continuous lines of joints horizontal and vertical.  Quoins shall be same as 
for coursed rubble second sort. 
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D.2.4.2. All stones shall be carefully fitted with uniform thickness of joints not exceeding 20mm.  Face 
joints shall be chisel dressed for a depth not less than 25mm for fitting in position properly. 

D.2.4.3. All other details shall be same as for coursed rubble stone masonry 2nd sort. 
D.3.0 MODE OF MEASUREMENT: 

Masonry work will be paid in Cu.m.  All deductions shall be made specified for brick masonry 
work. 

 
D.4.0. STORM WATER DRAINAGE: 
 

Storm water drains shall be constructed as per drawings/directions, and on either one or both 
sides of the road, (unless the land beyond both the shoulders slopes away adequately), to 
serve as catch water drains and or for continuing upstream drain.  The dimensions and slopes 
shall be as detailed in the drawings and as required and directed.  Bed concrete shall be of 
P.C.C. 1:3:6 (1 cement : 3 coarse sand :6 hard graded stone aggregate 40mm size) of 150mm 
thickness.  Drains shall be constructed either in rubble masonry or brick masonry as required 
and shall be plastered in CM 1:6 (1 cement : 6 fine sand) or as specified/directed.  The sides of 
drains may also be of cast-in-situ or precast with cement concrete 1:2:4 (1 cement :2 sand : 4 
hard graded stone aggregate 20mm nominal size), if so specified.  When the drain is provided 
by the side of road, adjoining the shoulder necessary stone masonry parapets shall be 
provided over the drain wall on the road side. 

 
D.5.0. DRY RUBBLE PITCHING: 
 

The rubble stones for pitching shall be sound, hard and durable and fairly regular in shape.  
The average depth of the stones shall be not less than the specified thickness of pitching (and 
depth of any individual stone shall generally be less by more than 25mm) and each stone shall 
generally be not less than 0.01 cum or as ordered by the Architect & employer.  The smaller 
size stones shall be brought to site only for the purpose of packing and wedging. 

 
The slopes of the bank shall be made up with morrum and trimmed to the required slope and 
properly compacted in layers (each not more than 200mm) after adequately watering profile 
shall be put up with pegs and strings at required intervals for the pitching, to ensure that it is 
done true to line, curves, levels, thickness and slopes. 

 
Toe wall as shown and directed shall be provided at the toe to support the pitching and shall 
be measured along with the slope of pitching.  The pitching shall be commenced at the toe and 
laid course by course up the slope.  The stones shall be laid closely in position on the prepared 
bed, and firmly set.  The pitching shall be laid to line, levels, curves and slope as indicated in 
the plans or as ordered by the Architect & Employer.  Each stone shall cover the full depth of 
pitching and shall be perpendicular to the sloping bed.  The stones shall be laid with breaking 
joints as far as possible.   
Additional morrum, bedding, if required, for proper slope shall be laid out simultaneously, 
watered and well rammed.  The joints between stones shall be filled in with spalls of proper 
size and wedged in with hammers to ensure tight packing or filled with CM 1:5 (1 cement :5 
coarse sand) for depths not less than 75mm or as specified and directed.  The item includes 
repairing disturbed pitching, if any, as and when required and directed. 

 
Flush pointing shall be done in cement mortar 1:3 (1 cement :3 fine sand), if so 
specified/directed. 

 
E. CEMENT PLASTERING/CEMENT POINTING: 
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E.1.0. MATERIALS: 
 
E.1.1. Cement, sand and water constituting the materials for the work shall conform to the 

specifications laid down for the concrete work.  Fine sand shall be used as per IS Code. 
 
E.1.2. Lime required for neeru finish shall be of approved variety fat lime. 
 
E.1.3. Mortar shall be in proportion s specified in the bills of quantities. 
 
E.2.0. WORKMASHIP: 
E.2.1. General: 
E.2.1.1. Adequate single scaffolding (if specifically permitted) shall be provided by the contractor at 

his expense and the scaffolding holes shall be filled in with cement concrete 1:3:6 (1 cement : 3 
coarse sand: 6 hard graded stone aggregate 20mm size) compacted well and plastered over 
before lowering the scaffolding just below, if any, without any extra cost.  In case double 
scaffolding is done, nothing extra shall be paid. 

 
E.2.1.1. Dewatering the foundation if required, shall be done by the contractor at his own cost. 
 
E.2.1.2. The surfaces to be plastered shall be first cleaned and watered well in advance and thoroughly 

wetted before plastering. 
 
E.2.1.3. Smooth surfaces of concrete, old plaster etc., shall be suitably roughened or removed to 

provide necessary bend for the plaster.  All dirt, sports, oil paint etc., which prevents proper 
bond with plaster, shall be removed. 

 
E.2.1.4. Patches of plaster 150 x 150mm shall be put on about 3 meter apart as gauges, to ensure even 

plastering in one plane. 
 
E.2.1.5. All plaster work will be done to lines levels and plumb and to the satisfaction of Architect & 

Employer. 
 
E.2.1.6. For walls, columns and beams, thickness will be minimum 20mm for external faces and 15mm 

thick for internal faces, while for ceiling it shall be average 10mm, unless otherwise specified 
in bill of quantities. 

 
E.2.1.7. The thickness specified shall be average and measured from the proudest part of the surface. 
 
E.2.1.8. Unless otherwise stated in Bill of Quantities, cement mortar shall be in 1:4 (1 cement :4 fine 

sand) proportion. 
  
E.2.2. Plaster with Neeru Finish: 
 
E.2.2.1. The surface thus rendered shall then be finished with good quality of lime neeru.  Neeru may 

be prepared at site out of the best quality of fat lime slaked at site with fresh water and sifted 
as specified.  The slaked and sifted lime shall be reduced to a fine paste by grinding in a 
mortar mill (150 turns).  Only sufficient quantity which can be used within 10 days only, shall 
be prepared at a time.  Chopped hessain or jute fibre in the required quantity may also be 
added to neeru, if directed by the Architect & Employer.  Otherwise ready made neeru of 
approved quality can be used.   
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 If required, plastered surfaces should be finished smooth with junction of skirting and plaster, 
if any, shall be finished as directed at no extra cost.  All door/window jambs shall be finished 
as directed. 

 
E.2.2.2. Plaster work shall proceed from top to bottom.  An entire unobstructed surface shall be 

plastered in one operation.  All exposed angles and junctions of walls and doors etc., shall be 
carefully flushed so as to furnish a neat and even surface.  Before the base coat sets the neeru 
finish shall be applied and finished smooth.  The entire plaster shall be surfaced truly vertical 
and horizontal.  In case thickness item, no extra will be paid to the contractor.   

 
E.2.2.3. All mouldings as shown on drawings or as directed shall be worked true to the template and 

drawn neat, clean and level, at no extra cost. 
 
E.2.2.4. Bad work shall be pulled down as directed by the Architects/clients and shall be rebuilt by the 

contractor at his cost. 
 
E.2.2.5. All plaster work shall be cured atleast for 7 days and to the entire satisfaction of the Architect 

& Employer.  The curing shall be so done that damage to plaster with the impact of splashing 
water is avoided. 

 
E.2.2.6. The contractor shall be responsible for making good any portion of plaster, which requires 

redoing, at his cost. 
 
E.2.3. Rough cast Cement plaster: 
 
E.2.3.1. The surface shall be cleaned as specified under cement plaster with neeru finish. 
 
E.2.3.2. First coat comprising of cement and sand mortar 1:4 (1 cement :4 fine sand) with approved 

water proofing compound as per manufacturer’s instruction, shall be applied uniformly with a 
trowel and flat board to exact plumb with thickness not less than 15mm and allow it to set for 
not less than half an hour. 

 
E.2.3.3. While this is still green, the surface shall be roughened with wire brush.  The surface shall be 

cured for 4 days. 
 
E.2.3.4. All loose particles shall be dusted and a second coat of average 6mm thick cement mortar 1:3 

(1 cement :3 fine sand) shall then be applied.  Sand used shall be screened through a mesh not 
less than 1/16” and not more than 1/8” size and thoroughly washed, if required.  The finished 
surfaces shall be lightly pressed with close pricked wooden board or a wet sponge to bring the 
sand particles into prominence. 

 
E.2.3.5. General workmanship, curing etc., shall be all as specified for cement plaster with neeru finish. 
 
E.2.4. Water proof cement plaster: 
 

This shall be all as specified herein before for cement plaster work except for the following: 
 
 a) No neeru finish shall be applied over the rendered surface, but the rendered surface itself 

shall be finished smooth by steel trowelling. 
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b) In the preparation of cement sand mortar, cement shall be mixed with an approved 
waterproofing compound such as pudlo, CICO No.1 water lock, impermo, composeal or of 
any other standard manufacturer as per the manufacturer’s instructions and as directed by 
the Architects. 

 
E.2.5. Rate to include: 

Apart from other factors mentioned elsewhere in the contract, rates for plastering shall also 
include following: 

 
E.2.5.1. All materials, labour, use of tanks/implements for satisfactory completion of the work. 
E.2.5.2. Erection, dismantling and removing single/double scaffolding. 
 
E.2.5.3. Preparing all the surfaces to secure plaster. 
 
E.2.5.4. Providing cement plaster of specified average thickness (measured from the proudest part of 

BB/stone work) and proportion at all heights and depths and to any shape as directed. 
 
E.2.5.5. Curing for 7 days. 
 
E.2.5.6. Chicken mesh of approved gauge shall be provided at all the junctions of concrete, masonry, 

timber and grouting of chases made for electrical/plumbing or other prupose as directed at no 
extra cost.   Prover V-grooves must be made at all junctions of walls and 
slabs/beams/columns etc., at no extra cost. 

 
E.2.5.7. Any moulding, bends, arisers, gooves/drip mould, rounding/Vatas, chamfering, soffits of 

arches, and also making good damaged plaster after their (Contractor’s) all the sub contractor 
or nominated sub contractors have done their work. 

 
E.2.6. Mode of Measurement: 

All plastering will be measured in square metre, unless otherwise described, as per relevant 
I.S. code. 

 
 Walls: 

The measurement of walls plastering shall be taken between the walls or partitions for the 
length and from top of floor or skirting upto the ceiling bottom for the height.  The dimensions 
before plastering shall be taken. 

 
 Ceiling: 

Ceiling shall be measured between walls or partitions and the dimensions before plastering 
shall be taken.  Ceilings with projected beams shall be measured over beam and the plastered 
side of the beam shall be measured and added to plastering on ceiling. 

 
For jambs, soffits, sills, etc., for openings not exceeding 0.5 sq.m. each in area, ends of joists, 
beams, posts, girders, steps etc., not exceeding 0.5 sq.m each in area and openings not 
exceeding 3 sq.m each., deductions and additions shall be made in the following manner. 

 
E.2.6.1. No deduction shall be made for ends of joists, beams posts etc., and openings, not exceeding 

0.5 sq.m. each, and no addition shall be made for reveals, jambs, soffits, sills, etc., of these 
openings no for finishing the plaster around ends of joists, beams, posts, etc. 
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E.2.6.2. Deductions for openings exceeding 0.50 sqm but not exceeding 3 sqm each shall be made as 
follows and no addition shall be made for reveals, jambs, soffits, sills,etc., of these openings. 

 
E.2.6.3. Deductions for openings exceeding 0.50 sqm but not exceeding 3 sqm each shall be made as 

follows and no additions shall be made for  reveals, jambs, soffits, sills, etc., of these openings. 
 

When both faces of wall are plastered with the same plaster, deduction shall be made for one 
face only. 

 
When two faces of wall are plastered with different plasters or if one face is plastered and the 
other pointed, deduction shall be made from the plaster or pointing, on the side of frames for 
doors, windows, etc., on which the width of reveals is less than that on the other side, but not 
deduction shall be made on other side. 

 
E.2.6.4. In case of openings of area above 3 sq.m each, deductions shall be made for the openings, but 

jambs, soffits and sills shall be measured. 
 
E.3.0. CEMENT POINTING: 
E.3.1. Materials: 
E.3.1.1. Cement, sand and water shall conform to the specifications laid down for the concrete work, 

fine sand to be used as per ISI code. 
 
E.3.2. Workmanship: 
 
E.3.2.1. Dust and mortar powder shall be brushed out of all joints.  The surface shall then be washed 

with water and kept wet before pointing is commenced. 
 
E.3.2.2. In case of dry rubble pitching, the cement mortar 1:4 (1 cement : 4 sand) proportion shall be 

well pressed into the joints with a pointed trowel and rubbed smooth.  It shall not be spread 
over the corners, edges and face of the masonry.  All superfluous mortar, if any, shall be 
removed, with a trowel.  All joints shall be generally uniform in size. 

 
E.3.2.3. The pointing shall be kept wet for atleast ten days.  It shall be suitably protected from sun, rain 

and other factors during the period of curing. 
 
E.4. Mode of Measurement: 
 

Pointing work shall be measured in Sq.meters.  Deductions for openings exceeding 0.5 sq.m. 
will be made, same as for plaster. 

 
F. FLOORING: 
 
F.5. GRANITE FLOORING SKIRTING AND FACING: 
 
F.5.1. Materials: 
F.5.1.1. Granite stone slabs shall of the thickness and type mentioned in the item and of the colour and 

quality approved by the Architects.  Slabs shall be hard, dense, uniform and homogeneous in 
texture.  They shall have even crystallized grain and be free from defects and cracks.  The 
surface shall be mirror polished to an even and perfectly plain surface and edge machine cut, 
true and square. 
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F.5.1.2. No slab shall be thinner than the specified thickness, at its thinnest part.  The dimensions of 
the slab shall be as specified in the item.  A few specimens of approved finished slabs shall be 
deposited by the Contractor in the Architect’s office for reference. 

 
F.5.1.3. All the Granite slabs brought to site shall be got approved by the Architect & Employer, before 

using them in the work.  Sizes of Granite slabs for floorings, steps/raisers and dado etc., shall 
be got approved by Architect & Employer, before ordering for the same. 

 
F.5.2. Workmanship: 
 
F.5.2.1 They shall be laid to the pattern shown in the drawings or as directed by the Architects. 
 
F.5.2.2. The surface on which the Granite slabs are to be laid shall be cleaned of all dust and saturated 

with water. 
 
F.5.2.3. The Granite slabs shall be set in cement slurry over cement mortar bedding as specified and 

tamped with wooden mallet.  The joints shall not exceed 1mm. In thickness and shall be 
grouted/flushed with white cement mixed with pigment of suitable colour, if required, to 
match the shade/colour of slabs, and cured for 10 days. 

 
F.6. GLAZED TILE IN FLOORS, DADOS & SKIRTING: 
 
F.6.1. Materials: 
 
F.6.1.1. glazed tiles shall be of first quality and of approved make and 5.5 mm in thickness.  They shall 

be sound, hard and well and evenly glazed with fine and sharp edges, and free from twists.  
The rear face shall be grooved and recessed or suitably moulded, in parts, to provide necessary 
cessed or suitably moulded, in parts, to provide necessary key for mortar.  They shall 
generally confirm to I.S.777:1988 (Second revision).  The tiles shall be of sizes 150mm x 150mm 
or 100mm x 100mm or as specified/directed. 

 
F.6.2. Workmanship: 
 
F.6.2.1. The tiles to be used for floor and dado shall be of the same manufacture and of first quality, as 

per approved sample. 
F.6.2.2. Tiles shall be immersed in water for atleast 6 hours prior to their end use. 
 
F.6.2.3. Cement sand mortar 1:4 (1 cement :4 coarse sand) bed (average 20mm thick for flooring and 

12mm thick for skirting finished to proper levels and falls.  After the surface has hardened 
sufficiently, it shall be roughened, cleaned and well set to receive a thin cement slurry of 
honey like consistancy.  Tiles with their under side also smeared with cement slurry of honey 
like consistancy shall then be laid over the bedding and tamped into position properly to have 
the top surfaces in a true plane and level or to falls as directed. 

 
F.6.2.4. For skirting/dado, the surfaces shall be plastered with cement mortar 1:4 (1 cement : 4 coarse 

sand) to make the surface even and in plumb.  The surface of the plaster shall be scarified with 
brush for getting a good bond between the back of the tiles shall be battered with cement paste 
and pressed on the plastered surface as per flooring and tapped in position. 
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F.6.2.5. Joints shall be thin, uniform, even and straight.  The joints shall be cleaned off gray cement and 
pointed with white cement paste with pigment, if required, to match the shade of the tiles.  
The work shall be cured for 7 days.  After curing, the surface shall be washed clean with water 
and oxalic acid.  The finished floor skirting/dadoo shall not sound hollow, when tapped with 
a wooden mallet. 

 
F.6.3. MODE OF MEASUREMENT: 
 
 All flooring work will be measured in Sq.metre basis and shall be measured between 

unplastered wall surfaces.  Skirting and dado will be measured in Sq.meters and the height 
above flooring will be measured, length between the finishes of adjoining walls, if any. 

 
F.7. The ceramic flooring shall be of first quality and of approved make and 7.5mm in thickness.  

They shall be sound, hard and tough as per manufacturers specification.  The rear face shall be 
groove and recessed or) suitably manholed in part to provide necessary key for mortar.  The 
tiles shall be of sizes 12” x 12”, 8” x 8” (or) as specified/directed. 

 
G. WOOD WORK: 
 
G.1. MATERIALS: 
G.1.1. Unless otherwise stated the timber used in this project will be second class teakwood and shall 

be got approved from the Employer & Architect before using it in work.  The timber shall be 
well seasoned and free from shakes, fissures, cracks, large/loose knots or other major defects.  
It shall also be free from spongy, brittle, flaky wood, sapwood and all such defects, which will 
affect its strength, durability, appearance or usefulness for the purpose for which it is required.  
Any effort such as plugging, painting or using any adhesives, to hide any defects, shall render 
the timber liable to rejection by the Employer & Architect.  No individual hard and sound knot 
shall be more than 40mm dia and the aggregate area of all the knots shall not exceed 1.5% of 
area of the piece for purposes of acceptance.  It should confirm to relevant I.S.I003. 

 
G.1.2. Any timber rejected for any reason whatsoever, shall at once be removed from the site of 

work. 
 
G.1.3. Glue: Organic type shall comply with specification I.S. 852 –1957 and synthetic type shall 

comply with I.S.851 – 1957 in all respects. 
 
G.1.4. Nails, screws, ties, straps, bolts, etc., shall be of the material, make and pattern as approved by 

the Architect.  Unless otherwise specified, they must be of mild steel and be of such sections 
and design, such that they serve the purpose adequately. 

 
G.1.5. The Contractor shall get all the wood approved by Architect & Employer, before taking 

permission of the Architect to apply paints, oils or otherwise treats wood work in anyway 
whatsoever. 

 
G.1.6. All embedded parts of wood work shall be well painted with two coats of hot boiled tar or 

creoseted, as approved by the Architects/Employers. 
 
G.2. WORKMANSHIP: 
 
G.2.1. All the wood work shall be neatly and truly finished as per tender item dimensions with not 

more than 3mm, planning margin.  Unless otherwise specified, the exposed wood work shall 
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be accurately planned to the required dimensions, within planning tolerance, smooth and to 
lines, planes, curves or shapes as required. 

 
G.2.2. All the necessary joinery work shall be carefully done as per normal standard practice and 

Architects instructions.  All framed joinery for external work shall be put together with white 
lead and joints pinned with hardwood or Fevicol.  For internal work, unaffected by moisture, 
the joints may be glued and pinned or joined with fevicol as directed. 

 
G.2.3. Framed / Fabricated wood work includes all sawing, cutting, planing, jointing, framing, 

supply and use of all straps, bolts, holdfasts, nauls, trensils, spikes, screws, etc., as may be 
necessary to complete the work and for fabricating / framing and or fixing.  Fabricating / 
framing and trussing shall be done in the best possible manner and as shown on the drawings 
or as directed by the Architects / Employers. 

 
G.2.4. The contractor shall provide labour, scaffolding, ladders and tackle necessary for hoisting and 

fixing wood work in position and afford facilities for its inspection during construction.  The 
contractor shall be responsible for the safety of the work, workmen and for any action or 
compensation that may arise in this connection. 

 
G.2.5. All iron work connected with wood work and going to be embedded in masonry shall, before 

erection, receive 2 coats of solignum /creosote.  If it is to be painted, it shall be given one coat 
of red oxide primer and one coat of finishing paind on the ground, before being fixed in 
position and afterwards second coat of finishing paint. 

 
G.2.6. All wood shall be got inspected and passed by the Architect & Employer before being put into 

work.  The architect defective quality, despite his having previously passed the same before it 
was worked upon.  In no case the wood work shall be painted or otherwise, before it is 
inspected and approved by the Architect. 

 
G.2.7. After fixing the wood work in position, if any defects, including damaged edges of the frames, 

are notices by the Architect & Employer during the execution of work or in the defects liability 
period, the contractor shall have to rectify the same or remove and replace the defective work, 
as directed and to the satisfaction of Architect & Employer, at no extra cost. 

 
G.2.8. Any cutting and waste of timber, that may be incidental in carrying out an item, shall not be 

paid for extra, but shall be included in the rate for the item. 
 
G.3. T.W.DOORS AND WINDOWS: 
 
G.3.1. Timber used for this work, shall be locally available second class teakwood, unless otherwise 

specified, and of approved quality and as per the sample approved by the Employer and 
Architect.  As specified in the item, all the doors shall have teakwood door frames or pressed 
steel frames of approved make, quality and size, with three numbers holdfasts on each leg.  
Teakwood beading/cover moulding will be provided wherever necessary and at no extra cost.  
Hold fasts shall be embedded in concrete blocks, as shown in drawings or as directed. 

 
G.3.2. For flush doors, shutters to be used shall be solid core of best approved make (BWP quality) 

with ISI mark, 30mm thick (unless otherwise specified) inclusive of either commercial ply, 
veneer or formica of approved shade and design/pattern on one or both sides as specified and 
shown in the drawings and shall be bonded with phenol Formaldehyde synthetic resin.  If so 
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specified, all flush shutters shall have teak wood lipping on all four sides, as directed, which 
shall be fixed at site.  All solid core shutters shall generally confirm to IS 2202 (Part I) & (Part 2) 
:1983. 

 
G.3.3. For full panelled doors, the shutters shall be of best quality factory made with ISI marking and 

to be approved by the Employer and Architect and having panels of 19mm thick best 
approved make and quality marine ply, unless otherwise specified, and as shown in drawings 
or as directed. 

 
G.3.4. The fixtures and fittings required for all the doors and windows shall be got approved from 

the Employer and Architect before placing the order.  Any fixture found damaged or missing 
at the time of handing over shall be replaced by the contractor and surface of joinery made 
good as directed at no extra cost. 

 
G.3.5. All the timber work including pressed steel frames shall be painted with 3 coats of synthetic 

enamel paint (including primer coat) of best approved make and shade as directed.  In case of 
teak ply or decorative ply veneered shutters, they shall be French polished/wax polished, as 
per specifications and as directed. 

 
G.4. GLASS: 
G.4.1. All glass used in the doors, windows and ventilators etc., shall be of the best quality, free from 

specks, bubbles, smoke, veins, airholes, blisters and other defects.  The kind of glass and its 
thickness shall be as mentioned in the item or a shown in detailed drawings or as ordered by 
the Architect.  The glass shall generally confirm to I.S.1765. 

 
G.4.2. Sheet glass shall be best quality of approved make plain/ground/frosted, and either 4mm or 

5.0mm thick, as specified.  For Bath/W.C. windows 3.8 to 4mm thick frosted glass shall have 
to be used as directed. 

 
G.4.3. Plate glass shall be polished patent plate glass of best quality.  It shall have both surfaces flat 

and parallel and polished to give clean undistorted vision.  All mirrors shall be of plate glass 
and give clear undistorted reflection.  The thickness of the glass shall be as mentioned in the 
item or shown in the detailed drawings or as directed by the Architect.  Minimum thickness of 
float glass shall be 6mm. 

 
G.4.4. Float glass, wherever specified shall be “Bronze tinted” manufactured by FLOAT GLASS 

INDIA LIMITED to thickness as specified. 
 
G.4.5. Obscured or ground glass: 

This glass transmits lights, but the vision is partially or almost completely obscured.  Principal 
types are plain, rolled, double rolled, figured, ribbed, fluted, frosted (on one or both sides) and 
rough cast.  The thickness shall be as specified in the item or as mentioned in the drawings or 
as directed by the Architect. 

 
G.5. MODE OF MEASUREMENT FOR DOORS AND WINDOWS: 

Payment will be made for the area of opening in the masonry as per relevant ISI.  The height of 
the door shall be measured from finished floor level to the bottom of lintel on the top. 

 
H.0. UPVC LUMINIUM DOORS, WINDOWS & VENTILATORS: (Windows & Doors 
 Manufactured from Multi-chambered un-plasticized Poly Vinyl Chloride Profiles.) 
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H.1. All UPVC doors, windows & ventilators shall be procured from approved manufacturer and 

shall be approved by the Architect & Employer before placing the order.   
 

Openable windows shall be double weather-stripped.  One weather-strip shall be provided in 
the outer frame and the other weather-strip in the shutter frame.  The weather-strip shall be of 
extruded neoprene and of a size to make the windows completely weather tight.  The weather 
strip shall be dovetailed into the window section.  The hinges of openable windows shall be 
strong.  Pin of the hinges shall be of stainless steel with nylon / PVC washers.  In case the 
windows are projected type, the hinges shall be provided with brass pivots sliding on stainless 
steel guides.  Concealed type friction stays shall be provided to keep the windows open in any 
desired position.  The window shall be provided with handle for two-point locking or single 
point 6mm thick or 8mm thick float glass of first quality and approved make, free from 
scratches, waviness, bubbles etc., all as shown in drawing or as specified and directed. 
 

 SLIDING WINDOWS: As per latest specification of CPWD. 
 

All sections of UPVC doors, windows & ventilators shall be as per standard sections as 
approved by the Employer / Consultant. 

 
H.2.  Functional Need of uPVC WINDOW  
  
 1.  UPVC Windows should be fabricated with “Fusion welded corners”. The Mullion /  
 Transom can be either Fusion welded or mechanically joined with desired sealing.  
 
 2.  Windows / doors must conform to the strength requirements based on wind load as 
 per IS 875-3.   
 
 3.  Appropriate thickness of steel reinforcement should be selected to meet the desired 
 strength. The reinforcement must be installed within 6 to 50mm distance from the  
 face of the weld.   
 
 4.  For window size ≤ 1500mm tolerance is ± 3.0mm and sizes above ≥1500 mm   
 tolerance is ± 5.0mm on both height and width.  
 
 5.  The window diagonal should be less than equal to 5mm for window upto 1500mm,  
 above 1500mm, the diagonal difference should not be more than 10mm  
 
 6.  The minimum overlap of sashes on Frame/ mullion should be 5mm, higher overlap  
 is desirable.  
 
 7.  Water drainage / ventilation slot should be provided in sash / frames.  
 
 8.  Min Gap of 3mm should be maintained per face between aperture and window to  
 allow expansion / contraction of uPVC windows.  
 
 9.  The gap between window and its aperture should be filled with weatherable &   
 elastic material to allow expansion / contraction of PVC and performance over   
 period of years.  
 
H.3  Glazing Gaskets & Weather strip  
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 The gaskets / weather strip shall be of EPDM/ TPE or any equivalent material which  
 meets the following properties  
  
 a)  Shore A Hardness of the material should be 60±10° A; (ref ISO 7619)  
 b)  Ozone resistance: No visible cracks; (ref ISO 1431)  
 c)  Compression set: should not exceed 50% ; (ref ISO 815)  
 d)  Aging test: The properties after aging should be (ISO 188)  
  i. Hardness +10 / -5  
  ii. Tensile Strength not to exceed drop beyond 25%  
  iii. Elongation not to exceed drop beyond 25%  
  
H.4  Window Hardware’s  
  
 The window hardware including the fastenings shall be tested in accordance with ISO  
 9227: 2006 for corrosion resistance when subjected to neutral salt spray test.  
  
 The performance parameters like load bearing, MOC, endurance should be specified by  
 the supplier or mutually agreed between the two parties.  
  
 Note1: It should be noted that there is no direct correlation between a given no. of hours salt  
 spray testing and real time natural environment exposure.  
  
 Note2: In coastal or industrial environment, the hardware performance should be specified.  
 
H.5  TESTING OF WINDOWS  
 The window subjected to the testing should adopt the following Sequence of Test.  
 a)  Air Permeability  
 b)  Water tightness  
 c)  Resistance to wind – deflection measurement at Pressure P1 (=P3/1.5)  
 d)  Resistance to wind – pulsating test to P2 pressure (=0.5P1)  
 e)  Resistance to wind – Safety test to pressure P3 (the max wind load as per IS 875)  
 
 
I.0. WATER PROOFING TREATMENT: 
 
I.1. Water proofing treatment to toilet blocks: 
 
I.1.1. Providing and laying water proofing treatment to vertical and horizontal surfaces of 

depressed portions of W.C., kitchen, and the like shall consist of: 
 
 i) 1st course of applying cement slurry @ 4.4 Kg/Sqm, mixed with water proofing compound 

conforming to IS 2645 in proportions recommended by the manufacturer of the compound. 
 
 ii) IInd course of 20mm cement plaster 1:3 (1 cement : 3 sand) mixed with water proofing 

compound in proportion by the manufacturer of the compound. 
 
 iii) The sunken portion will be filled with brick bat aggregate 25mm to 100mm size with 50% 

of cement mortar 1:5 (1 cement : 5 fine sand) admixed with proprietory water proofing 
compound conforming to IS 2645 as per manufacturer’s specification/directions and 
finished to receive flooring. 
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I.1.2. Mode of Measurement: 
 
I.1.2.1. For water proof treatment in baths and WCs described at (i) to (iv) above carried out in the 

sunken floors, both the vertical faces and horizontal surfaces shall be measured in Sqm and 
paid for the entire treated areas. 

 
I.1.2.2. Brick bat coba treated with waterproofing compound described at (v) above will be measured 

separately in Cum and paid for. 
 
I.2 WATER PROOFING TREATMENT: 
 
I.2.1. Providing and laying integral cement based water proofing treatment including preparation of 

surface as required for treatment of roofs, balconies, terraces etc., consists of following 
operations:- (which are as per the specification of specialist company). 

 
 i) Applying and grouting a coat of neat cement slurry using cement at 2.75 Kg/sqm and 

admixed with proprietary water proofing compound, conforming to IS 2645 and in 
proportions recommended/specified by the manufacturer, RCC slab including cleaning 
the surface before treatment. 

 
 ii) Laying cement concrete using broken bricks/brick bats 25mm to 100mm size with 50% 

cement mortar 1:5 (1 cement : 5 coarse sand) admixed with proprietary water proofing 
compound, conforming to IS:2645  and in proportions recommend/specified by the 
manufacturer, over 20mm thick layer of cement mortar of mix 1:5 (1 cement : 5 coarse 
sand) admixed with proprietary water proofing compound, conforming to IS: 2645 and in 
proportions recommended/specified by the manufacturer, to required slopes and treating 
similarly the adjoining walls upto 300mm height including rounding of junctions of walls 
and slabs. 

 iii) After two days of proper curing, applying a second coat of cement slurry admixed with 
proprietary water proofing compound, conforming to IS:2645 and in proportions 
recommended/specified by the manufacturer. 

 
 iv) Finishing the surface with 20mm thick jointless cement mortar of  mix 1:4 (1 cement, 4 

coarse sand) admixed with proprietary water proofing compound, conforming to IS:2645 
and in proportions recommended/ specified by the manufacturers, and finally finishing 
the surface with trowel with neat cement slurry and making grooves to form 300 x 300mm 
size square panels (grooves for part depth of top plastering only). 

 
 v) The whole terrace so finished shall be flooded with water for a minimum period of two 

weeks for curing and for final test.  All above operations shall be done in above order, and 
as directed and specified by the Engineer – in – charge. 

 
 vii) The average thickness shall be 120mm and minimum thickness at khurra as 60.  The 

controlling/deciding factor is provision of minimum slopes of 1:100. 
 
I.2.2. Rate: 
 For purposes of payment, treatment described above shall be measured over flat areas of 

floors etc.  Vertical areas treated shall not be measured for purposes of payments.  Cost of 
same is included in the rate quoted for flat area. 
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I.3. Main Building contractor shall get all water proofing work (including and sunkel areas) shall 
be done from any of the approved agencies for this water proofing.  The contractors shall 
obtain a guarantee for a period of 10 years for all the water proofing treatments from that 
approved water proofing contractor, and shall be jointly responsible for any defects noticed in 
the work during the above period of execution and defect liquidation liability period.  Rate 
quoted shall include the same. 

 
I.4. All waterproofing work shall be guaranteed for ten years in approved proforma acceptable to 

the Employer, on a stamp paper of required denomination.  This guarantee will be given by 
approved waterproofing contractor directly to STATE BANK OF INDIA as soon as the work is 
virtually completed and before the final bill is settled. 

 
I.5. Although the waterproofing work is guaranteed by the approved waterproofing contractor for 

ten years, the main building contractor shall be responsible, if  at any time during the defects 
liquidation liability period, the other surfaces of areas treated for waterproofing (ceiling etc) 
show leaks, wet patches, dampness or the waterproofing deteriorates/shows signs of distress/ 
give way either due to the inadequacy of the work carried out or materials/ workmanship etc., 
used or for any other reason whatsoever, and shall be liable without any extra cost  and 
inconvenience to the Employer or the occupants, to carry out the necessary 
rectifications/remedial measures, including redoing of work, as and when required, during 
defects liquidation liability period, to make good the deficiencies. 

 
J. PAINTING/POLISHING WORK: 
J.1 LIME WASHING AND COLOUR WASHING: 
J.1.1. The materials for preparing the lime wash shall be freshly burnt fat lime of good quality free 

from unburnt stone and other foreign matter. 
 
 This shall be dissolved in sufficient quantity of water (about 4-5 litres/Kg of lime), stirred 

thoroughly and strained through a clean coarse cloth.  Alternately, ready made whiting, 
complying with I.S.63-1950, may also be used.  Clean gum dissolved in hot water shall then be 
added in suitable proportion of 2 gm. of gum-arabic to a litre of lime, to prevent lime wash 
coming off easily when rubbed. 

 
J.1.2. Colour wash shall be lime wash prepared as above, to which a solution of water, lime and fast 

pigment, boiled if directed, shall be gradually added and stirred until the required 
shade/tinge is obtained. 

 
J.1.3. As required, single or double scaffolding or ladder shall be used, without damaging or 

scratching the wall/plastered surfaces/floors. 
 
J.1.4. The surfaces to be painted shall be prepared by removing all mortar droppings and foreign 

matter and thoroughly cleaned with wire or fibre brush.  All holes or depressions shall be 
stopped with mortar and cured and surfaces made even and smooth before painting. 

 
J.1.5. Colour/lime wash shall be applied with a brush.  The first stroke of brush shall be from top 

downwards, next from bottom upwards over the first stroke and further a stroke over the 
earlier brushing before it dries. This will form one coat.  Each coat must be allowed to dry and 
shall be subject to inspection before the next coat is applied.  When dry, the surface shall not 
show signs of cracking and shall present a smooth and uniform finish, free from brush marks, 
and it shall not come off easily, when rubbed with a finger.  Patchy or streaky work will be 
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rejected and shall have to be re-executed at the contractor’s own expense.  Unless otherwise 
specified, 3 coats of lime wash or colour wash shall be applied. 

 
J.1.6. Doors, windows, floors and other articles of furniture etc., shall be protected from being 

splashed upon.  Splashing and droppings, if any, shall be removed and surfaces cleaned. 
 
J.2. CEMENT WASH: 
J.3.1. Dry Distempering: 
J.3.1.1. Material: 
 Powedered dry distemper shall be of approved make, colour and shade and manufactured by 

approved manufacturers.  It shall generally confirm to IS:427 – 1965. 
 
J.3.1.2. Scaffolding: 
 This shall be double or single as required and directed. 
 
J.3.1.3. Preparing the surface: 
 
 The surface to be distempered shall be cleaned well and all cracks, holes and surface defects 

shall be repaired with gypsum and allowed to set hard.  All irregularities shall be sand 
papered smooth and wiped clean.  The surface so prepared must be completely dry and free 
from dust before distempering is commenced.  In the case of newly plastered walls, special 
care shall be taken to see that it is completely dry before any treatment is at tempted.  For old 
surfaces, which has earlier been distempered, the surface shall be cleaned well of grease, dust 
etc.  The flaking of previous coating, if any, shall be removed/ taken off.  All cracks, holes and 
surface defects shall be repaired with gypsum and allowed to set hard and then sand papered 
and wiped clean.  But in case the surfaces were colour or white washed, the wash must be 
removed thoroughly first. 

 
J.3.1.4. Priming Coat: 
 The priming coat shall be applied over complete dry surface in the manner recommended by 

the manufacturer in cast of patent distemper.  When no priming coat is specified by the 
manufacturer, finely powdered chalk mixed with a thin solution of glue shall be applied to 
prepare a good hard background.  This coating, when dry, shall be sand papered as close and 
smooth as possible. 

 
J.3.1.5. Application of Distemper: 
 
 The instructions of the manufacturer shall be followed, regarding the preparation of the 

surface and application of priming and finishing coats.  Distemper shall not be mixed in 
quantities larger than is actually required for a day’s work.  Hot water may be used to prepare 
the mixture.  Distempers shall be applied in dry weather with broad stiff brushes in long 
parallel strokes.  The treated surface shall be allowed to dry and harden.  Second or succeeding 
coats shall not be applied until the preceding coat has passed by the Employer & Architects.  
Two more coats of distemper shall be given in exactly the same manner as the first one but 
only after the earlier coat laid has thoroughly dried.  All the operations (strokes of brush) for 
one coat of white/colour wash will give two coats in case of distempering. 

 
J.3.1.6. Rates to be inclusive of: 
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 The rates shall include all labour, materials, equipment and tools for carrying out the 
following operations: 

 
 i) Providing and mixing the primer and distemper separately. 
  ii) Scaffolding. 
 iii) Preparing the surface to receive the priming and finishing coats. 
 iv) Applying the priming coats. 
 v) Each coat to be completed in all parts of one building and got approved, before starting 

next coat in that building, and shall not be done room wise or floor wise. 
 vi) Applying the distemper in 3 coats minimum, including primer coat.  If a proper even 

surface is not obtained to the satisfaction of the Employer & Architects in 3 coats contractor 
shall carryout additional coats of distemper to approval, at contractor’s own expense. 

 
J.4. ACRYLIC WASHABLE DISTEMPER: 
 
J.4.1. Washable acrylic distemper shall be conforming to IS 2395 – 1 – 1966 and shall be of approved 

make and shade. 
 
J.4.2. As required, single or double scaffolding shall be used.  Ladders, if used, shall be tied with old 

gunny bags at top to prevent damage or scratches to the walls/floors etc. 
 
J.4.3. The instructions of the manufacturer shall be followed regarding preparation of the 

manufacturer shall be followed regarding preparation of the surface and application of 
priming and finishing coats. 

 
J.4.4. Where the specifications of the manufacturer are not available, the following instructions shall 

be carried out: 
 
J.4.5. The surface shall be cleaned and all clears, holes and surface defects shall be repaired with 

gypsum and allowed to set hard.  All irregularities shall be sand papered smooth and wiped 
clean. The surface so prepared shall be completely dry and free from dust before distempering 
is commenced.  In case of newly plastered surfaces/walls, special care shall be taken to see 
that it is completely dry before treatment is attempted. 

 
 The old surfaces which had earlier been distempered, shall be cleaned of grease and dust etc.  

All cracks, holes and surface defects shall be repaired with plaster of Paris and allowed to set 
hard and then sand papered smooth and wiped clean.  The flakings of previous coatings, if 
any, shall be taken off.  But in case the surfaces are colour or white washed, the wash must be 
removed thoroughly first. 

 
J.4.6. The priming coat shall be applied over complete dry surfaces as recommended by the 

manufacturers or patent distemper. 
  
J.4.7. Distemper shall be applied in dry weather with a broad stiff brush in long parallel strokes.  

This shall be allowed to dry thoroughly before the next coat is applied.  All the operations 
(strokes of brush) for one coat of white colour wash will give tow coats in case of 
distempering. 

 
 Rates to be inclusive of:  The rates shall include all labour, materials, equipment and tools for 

carrying out the following operations: 
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 i) Providing and mixing the primer and distemper separately. 
 
 ii) Scaffolding. 
 
 iii) Preparing the surface to receive the priming and finishing coats. 
 
 iv) Applying the priming coats. 
 
 v) Each coat to be completed in all parts of one building and got approved, before starting 

next coat in that building, and shall not be done room wise or floor wise. 
 
 vi) Applying the distemper in 3 coats minimum, including priming coat.  If a proper even 

surface is  not obtained to the satisfaction of the Employer and Architects in 3 coats 
contractor shall carryout additional coats of distemper to approval, at contractor’s own 
expense. 

 
J.5. WATERPROOF CEMENT PAINT: 
 
 The waterproof cement paint shall be of Super Snowcem or of any approved manufacture and 

it shall be of approved colour and shade.  It shall be brought to site in original air tight 
containers with seals intact. 

 
 Double scaffolding and ladders shall be provided, if necessary, without damaging the wall 

surfaces to be painted. 
 
 The preparation of surface, mixing of paint and application shall be done as specified by the 

manufacturer.  In the absence of manufacturer’s specifications, the following shall be followed: 
 
 The surfaces shall be thoroughly cleaned free from dirt, dust, etc., by brushing and washing 

down with clean water.  Any grease, oil paint or other foreign material shall be removed by 
approved method. 

 
 Colour/Lime wash and or distemper shall be thoroughly removed  by washing, brushing and 

if necessary the accumulated coats of oil paint shall be removed by thoroughly brushing or 
scraping and washing and a clean even surface obtained. 

 
 Rough cast plaster and pebble dash surfaces shall be thoroughly brushed and washed to 

remove dust and dirt. 
 
 Dry cement paint shall be thoroughly mixed with clean fresh water to produce paint of 

required consistency.  It shall be strained through a paint strainer.  The paint shall be kept 
stirred thoroughly and applied within the specified time.  Hardened or damaged paint shall 
not be used. 

 
 The paint shall be applied by brush.  Each paint coat shall be properly cured and got inspected 

and approved by the Architects/Employer before the next coat is applied.  Minimum 2 coats 
will be applied but if the work is not satisfactory, more coat/coats shall be applied as directed 
at no extra cost. 
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 Absorbent surfaces shall be evenly damped so as to give even suction in dry weather, freshly 
painted surfaces shall be kept damp for atleast two days. 

 
 For smooth surfaces one coat of primer shall be applied as per manufacturer’s specifications 

and three more coats of cement paint of approved shade shall be applied.  All operations 
(strokes of brush) for one coat of white (colour wash will give two coats of cement painting). 

 
 Rates to be inclusive of:  The rates shall include all labour, materials, equipment and tools for 

carrying out the following operations: 
 
 i) Providing and mixing the primer and waterproof cement paint distemper separately. 
 
 ii) Scaffolding. 
 
 iii) Preparing the surface to receive the priming and finishing coats. 
 
 iv) Applying the priming coats. 
 
 v) Each coat to be completed in all parts of one building and got approved, before starting 

next coat in that building, and shall not be done room wise or floor wise. 
 
 vi) Applying the waterproof cement paint in 3 coats minimum, including primer coat.  If a 

proper even surface is not obtained to the satisfaction of the Employer & Architect in 3 
coats, contractor shall carryout additional coats of work to approval, at contractor’s own 
expense. 

 
 vii) Water repellant silicon liquid paint: 
 
  Multipurpose protective coating. 
 

  PIDICOTEW – 100 is a protective coating system designed for vertical walls, and acts as a 
one-way membrane, allowing moisture to escape to the surface but prevents moisture 
ingress into the treated structure. 

   
Application Areas: 
 

 External wall surface for durable insulation effect. 
 

 For wall surfaces, can be used as protective coating in the desired colour. 
 
 For protecting industrial as well as residential structures from weathering effect. 
 
Coverage: 
 
 10 to 12 Sq-m/lit of PIDEBIND P – 100 on smooth surface once the area is covered 

properly with primer coat then, apply one coat of PIDICOTEW – 100 with a 
coverage rate of 5 sqm/lit. 

 
 After 1 hour of drying of first coat, second coat of PIDICOTEW – 100 shall be 

applied with the coverage rate of 5 sqm/lit. 
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J.6. MODE OF MEASUREMENT (FOR J1 TO J5): 
 

For all the above painting items, Mode of measurement shall be same as that of plastering and 
shall be in Sq.meters.  No extra payment shall be made for painting rough cast surfaces or 
sandfaced surfaces. 

 
J.7. ENAMELLED PAINTING: 
 
J.7.1. Materials: 
 
J.7.1.1. The paint shall be of the specified colour and shade and of an approved make by the Architect 

& Employer.  The paint shall comply in all respects with relevant Indian Standard Codes. 
 
J.7.1.2. The make and brand of the paint to be used on the work shall first be got approved by the 

Architects/Employer.  The material shall be obtained directly from the approved 
manufacturers or authorised dealers and brought to the site in the manufacturers drums etc., 
with seals unbroken. 

 
J.7.1.3. Paint for undercoating and finishing coat shall be ready mixed.  Mixing by contractor is not 

permissible except with prior written approved of the Architects/Employer, in which case the 
preparations of ingredients and their quality shall be strictly maintained as per manufacturer’s 
instructions and relevant I.S. codes. 

 
J.7.1.4. All the materials shall be kept properly protected when not actually in use.  Lids of containers 

shall be kept closed and surfaces of paint in open shall be covered with a thin layers of 
turpentine to prevent formation of a skin. 

 
 In case of doubt regarding the quality, the paint supplied by the contractor shall be got tested 

in an approved laboratory as described in I.S. 101 – 1964, if considered necessary by  the 
Architect.  The cost shall be borne by the client, if  the results are satisfactory, and by the 
contractor if otherwise.  The rejected paint shall be removed from the site of work forthwith. 

 
J.7.2. PREPARATION OF SURFACE: 
 
J.7.2.1. Plastered Surfaces: 
 
 New plaster shall not be primed or painted till it is completely dry and hard.  The surface shall 

be carefully rubbed smooth and thoroughly cleaned.  The surface shall be dry, smooth, clean 
and free from dirt. 

 
J.7.2.2. Steel work (NEW): 
 Degreasing shall be done by either proprietary brands of approved solvent cleaner or by 

mineral turpentine or petroleum and other petroleum solvents, like trichloroethylene alkali 
solutions or detergents as directed by the architects. 

 
 The de-rusting shall be done by manual scraping (by wire brushes, fine steel wool scraper, 

sand paper etc.) and/or mechanically by sand blasting, shot blasting or flame cleaning or 
chemical methods as approved by the Architects. 
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J.7.2.3. Steel work (Old): 
 For repainting necessitated due to any specified reason the relevant instructions given in I.S. 

1447:1966 shall be followed.  If necessary and ordered by the Architect, the surface shall be 
cleaned completely as for new steel. 

 
J.7.2.4. Wood Work: 
 The surface to be painted shall be thoroughly dry, clean and smooth.  It shall be sand papered 

with coarse medium grade sand papers and the finished surface shall be free from scratches. 
 
J.7.2.5. Before applying primer, knots, if any, shall be covered with preparation of red lead made by 

grinding red lead in water and mixing with glue sized and used hot.  The surface prepared for 
painting shall be dry before paint is applied.  The holes and indentation on the surface shall be 
stopped with putty.  Stopping shall not be done before the priming coat is applied. 

 
J.7.3. Application: 
 
J.7.3.1. All brushes, tools, etc., used shall be cleaned of all foreign matter at the beginning of different 

operations being undertaken. 
 
J.7.3.2. Paint may be applied by spraying or brushing.  Unless otherwise specified, paint shall be 

applied with brushes.  Brushes of appropriate size shall be either round or oval shaped and 
they shall be maintained carefully throughout the work so as to be pliable and free from 
bristles. 

 
J.7.3.3. The contents of the drum and tins shall be well stirred with a small clean and smooth stick 

before using and ocassionally during use to prevent sedimentation at the bottom of the 
container. 

 
J.7.3.4. Painting shall be carried out as far as possible in dry and warm weather. 
 
J.7.3.5. Single or double scaffolding shall be used as necessary, by the contractor at his cost.  Ladders, 

if used, shall be tied with old gunny bags at top to prevent damage or scratches to the walls, 
floors etc. 

 
J.7.3.6. The primer coat shall be applied as soon as the surface has been cleaned and before 

deterioration of surface by rust and contamination of the surfaces by dust, dirt or any other 
foreign material. 

 
J.7.3.7. Sufficient time shall be allowed for each coat of paint to dry before the next is applied. 
 
J.7.3.8. Painted surface, shall be protected from sun, rain, condensation, contamination or surface 

damage, till it is completely dry.  ‘Wet paint’ shall be put, when necessary. 
 
J.7.3.9. Preparation of surfaces, priming coat, undercoat and finishing coats shall be applied as 

specified or recommended by the manufacturer.  Where no specifications are available, the 
following specifications will be followed. 

 
J.7.3.10. Primer Coat: Plastered surface: 
 Priming coat shall consist of equal parts of white and red lead mixed in boiled linseed oil to 

the required consistency applied uniformly over the surface.  When this coat is dry, all cracks, 
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holes and other such defects shall be filled with a mixture of one part of white lead and 3 parts 
of ordinary putty.  After drying, the surface shall be rubbed with sand paper and dusted clean.  
An undercoat shall be applied thinly so that plaster may be thoroughly saturated.  One or 
more undercoats with putty shall be applied as required and directed to obtain thoroughly 
saturated surface to the satisfaction of Architect & Employer. 

 
 Steel Work: 
 The primer coat be of red lead conforming to I.S.102 – 1962.  Undercoating and puttying shall 

be done, if necessary.  For old painted surfaces and new surfaces already primer with red 
lead/red oxide, the surface shall be cleaned thoroughly and primed with red lead/ red oxide, 
at some places, where necessary or over the whole surface as directed by the Architects. 

 
 Wood Work: 
 The primer coat shall consist of red lead, white lead, raw and boiled linseed oil and patent 

driers. 
 
 After priming coat, all small holes, cracks, open joints and other minor defects shall be stopped 

with putty made from whitening mixed to proper consistency with raw linseed oil and little 
white lead to help hardening of putty.  The surface shall then be lightly rubbed down smooth 
with sand paper.  One or more undercoats, with putty shall be applied as required and 
directed to obtain thoroughly saturated surface to the satisfaction of Architect & Employer. 

 
J.7.3.11. Finishing coats: 
 Unless otherwise specified in the item, the finishing shall be done with atleast two coats of 

paint of approved made and shade confirming to the latest I.S. codes.  The last coat of paint 
shall give a matt/flat, semi-glossy or glossy finish as specified for each item of painting or as 
directed by the Architect & Employer.  Striple finish shall be given at no extra cost, if required, 
by the Architect & Employer.  The finished surface shall be of the required shade and present 
an even appearance.  It shall not show any brush marks.  If required, final coat will be applied 
with rollers at no extra cost. 

 
J.8. ENAMEL PAINT: 
 General specifications, preparation of surface and priming coat shall be same as specified for 

oil painting.  Finishing shall be done in two coats or more as required with synthetic enamel 
paint of approved make and shade and shall generally conform to relevant I.S.codes. 

 
J.9. RATE FOR ALL PAINTING WORKS TO INCLUDE: 
 Apart from other factors mentioned elsewhere in this contract, the rate for painting shall also 

include. 
 
J.9.1. Providing all the materials/labour and equipment that is required to execute the work as 

specified. 
 
J.9.2. Scaffolding (single/double) erection and removal. 
 
J.9.3. Preparing the surfaces before painting. 
 
J.9.4. Applying three cots of approved paint including priming coat.  If proper & even surface or 

shade is not acquired, then extra cost/coats shall be applied as directed and to the final 
approval of the Architect & Employer, at no extra cost. 
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J.9.5. Applying additional priming coat/coats to obtain thoroughly saturated surface and filling the 
putty as required and directed. 

 
J.9.6. No extra coat shall be paid for painting smooth/rough surfaces such as precast concrete 

pardis, rough cast plaster, sand faced plaster etc. 
 
J.9.7. Curing the cement paint as directed for minimum 7 days. 
 
J.9.8. Doors, windows, floors and other materials of furniture etc., shall be protects from being 

splashed upon.  Splashing and droppings, if any, shall be removed and the surfaces cleaned as 
directed. 

 
J.9.9. If any cracks develop in the plaster, before or after final painting, the same will have to be 

filled in by suitable putty and the surface painted again as directed to give an even surface to 
the approval of Architect & Employer at no extra cost.  If neeru surface is damaged due to any 
reason before painting, then the surface shall be redone by using plaster of paris as directed, at 
no extra cost.   

 
J.10. MODE OF MEASUREMENT FOR OIL, ENAMEL PAINT, POLISHING ETC: 
 
J.10.1. Measurement of painted/polished surfaces shall be in Sq.m and as per plaster work. 
 
J.10.2. For measurement of polishing/painting to joinery and steel work etc., multiplying coefficients, 

as in standard table shall, be as follows:   
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S.NO. DESCRIPTION OF WORK HOW MEASURED COEFFICIENT 
I. Wood Work – doors and windows 

etc: 
  

1. Panelled doors/windows. Measured flat including 
frame. 

1.30 (for each side). 
 

2. Flush doors. - do - 1.20 (for each side). 
3. Partly panelled and partly glazed or 

glazed doors/windows (for glazed 
portions only – for panelled 
portions as per 1 above). 

- do - 
 

1.00 (for each side). 

4. Fully venetioned or louvered 
doors/windows. 

- do - 
 

1.80 (for each side). 

II. Steel Work – Doors and Windows:   
1. Fully glazed doors & windows. Measured flat including 

frame. 
0.50 (for each side). 
 

2. Plain sheeted steel door, windows. - do - 
 

1.10 (for each side) 
 

3. Collapsible gate. Measured flat. 1.50 (for painting all 
over) 

4. Rolling shutters of interlocked laths. -do-  jamb guides bottom 
rails, locking arrangement 
included (top cover shall be 
measured separately) 

1.10 for each side. 

III. General work:   
1. Expanded metal, M.S. grill work, 

grating in guard bars, ballustrades, 
railing and partitions. 

Measured flat. 
 

1(for painting all 
over). 
 

2. R.C.C. grill. - do - 1(for each side). 
 
The table given above is as per C.P.W.D. specification. 
 
J.11. FRENCH SPIRIT POLISHING: 
 
J.11.1. Materials: 

 
French spirit polish shall be of an approved make conforming to I.S.348:1968 and shall be 
approved by the Architects.  If it is to be prepared, the polish shall be made by dissolving 0.7 
Kgs of best shellac in 4.5 litres of spirit or wine without heating.  To obtain required shade, 
approved pigment shall be added and mixed in required proportions. 

 
J.11.2. Workmanship: 
J.11.2.1. Preparation of  Surface: 

The surface shall be cleaned.  All unevenness shall be rubbed down smooth with sand paper 
and well dusted.  Holes and indentations of the surface shall be filled with putty made of 
whiting and linseed oil.  The surface shall be given a coat of filler made of 2.25 Kg of whiting 
and 1.5 litre of methylated spirit.  When it dries, the surface shall again be rubbed down 
perfectly smooth with sand paper and wiped clean. 
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J.11.2.2. Application: 
A piece of clean fine cotton cloth or cotton wool made into the shape of a pad shall be used to 
apply polish.  The pad shall be moistened with polish and applied sparingly but uniformly 
and  completely over the entire surface.  It shall be allowed to dry and then only another coat 
is applied in the same way.  To finish off, the pad shall be covered with a fresh piece of clean 
fine cotton cloth, slightly damped with methylated spirit and rubbed lightly and quickly with 
a circular motion.  The finished surface shall have a uniform texture and high gloss.  
Irrespective of number of  coats, this will be carried out to the entire satisfaction of Architect & 
Employer. 

 
J.12. POLISHING: 
 
J.12.1. Materials: 
 

This shall be of approved quality and make and brought to site in sealed containers as 
marketed by the manufacturers. 

 
J.12.2. Workmanship: 
 
J.12.2.1 Preparation of Surface: 

Woodwork to be treated, shall be finished smooth.  It shall then be stopped and rubbed down 
perfectly smooth with different grades of sand paper.  (The final rubbing shall be done with 
sand paper which has been slightly moistened with linseed oil and rubbed one over the other 
for a few seconds). 

 
J.12.2.2. Application: 

The mixture of the polishing shall be applied evenly, with a clean cloth pad in such a way that 
no blank patches are left, and rubbed continuously for half an hour.  When the surface is quite 
dry, a second coat shall then be applied and rubbed for two hours or more if necessary, until 
the surface has assumed a uniform glass and is quite dry, showing no signs of stickiness when 
touched.  Irrespective of number of coats, this will be carried out to the entire satisfaction of 
Architect & Employer. 

 
J.13. MEASUREMENT: 

Measurement for French/wax polishing and or polishing with ready made polish will be as 
per schedule stated herein before and the explanatory note on coefficient shall be as per 
C.P.W.D. specifications. 

 
J.14. For all painting and polishing works (J.1. to J.12): 
 (i) Detailed register shall be maintained, by the contractor, showing daily account of receipts, 

consumption and balance of different materials showing materials received and their 
consumption with location, and shall be checked by Employer & Architect as their 
discretion. 

 
 (ii) Each coat of work shall be done in one building at a time and got approved before starting 

next coat in that building; and shall not be done room wise or floor wise. 
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11. INDEX FOR SPECIFICATIONS FOR WATER SUPPLY AND SANITARY WORKS 
 
WATER SUPPLY: 
 
1. G.I. pipe and Socket etc. 
 
2. C.I. and spun iron pipes & fittings 
 
DRAINAGE: 
 
1. Stoneware pipes etc. 
 
2. Cement Concrete pipes 
 
3. Manholes, Inspection chambers etc. 
 
4. Soil, Waste, Rainwater, Vent, etc. 
 
5. Lead Pipes 
 
“A” Cutting, Patching and Making good 
 
“B” Equipment, Material & Workmanship, Tests 
 
“C” Cleaning, Operation and Tests 
 
6. Sanitary Fixtures and Fittings 
 
7. Mode of Measurement 
 
“C” Tools and materials and storage  General & Applicable for all types 
       of work costs of these shall be  
“D” Safety codes    included in the rates quoted. 
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12. SPECIFICATIONS FOR WATER SUPPLY & SANITARY WORKS 
 

1. WATER SUPPLY: 
 
1.1 G.I.PIPES AND SOCKETS: 
 
1.1.1. Materials: 
 

The pipes shall be galvanised mild steel welded pipes and seamless, screwed and socketed 
tubes and conforming to the requirements of I.S.1239 – 1982.  They shall be of the diameter 
(nominal bore) and grade specified in the description of the item.  The sockets shall be 
designated by the representative nominal bores of the pipes, for which they are intended. 
 
The pipes and sockets shall be cleanly finished, well galvanized inside and outside and free 
from cracks, surface flaws, laminations and other defects.  All screw threads shall be clean and 
well cut.  The ends shall be cut clean and square to the axis of the tube.  Unless otherwise 
specified, the pipes below ground level or concealed in walls or floors and those supported on 
walls shall be of “B” class only. 
 
The weights of GI pipes for various glasses and diameter are reproduced below: 
 
Weight in Kg.per meter of common G.I. pipes of various dia (plain ends). 
 
 

DIA 
 

 
(LIGHT) 

“A” CLASS 

 
(MEDIUM) 
“B” CLASS 

 
(HEAVY) 

“C” CLASS 
 

15 0.952 1.22 1.45 
20 1.41 1.58 1.90 
25 2.01 2.44 2.97 
32 2.58 3.14 3.84 
40 3.25 3.61 4.43 
50 4.11 5.10 6.17 
65 5.80 6.51 7.90 

 
1.1.2 Pipe fittings: 
 

The fittings shall be of malleable cast iron or mild steel tubes complying with all the 
appropriate requirements given in para 1.1.1.  or as specified.  The fittings shall be designated 
by the respective nominal bores of the pipes for which they are intended. 

 
1.1.3. Cutting, Laying and Jointing: 
 

The pipes and fittings shall be inspected at site before use, to ascertain that they conform to the 
specifications given in para 1.1.1. above.  The defective pipes shall be rejected.  Where the 
pipes have to be cut or rethreaded, the ends shall be carefully filled out so that no obstruction 
to bore is offered.  The end of the pipes shall then be threaded with pipe dies and taps 
carefully in such a manner as will not result in slackness of joints when screwed/jointed.  The 
taps and dies shall be used only for straightening screw threads, which have become bent or 
damaged and shall not be used turning the threads become slack, as the later procedure may 
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result in a joint, which may not be water tight.  The screw threads of pipes and fittings shall be 
protected from damage until they are fitted. 

 
The pipes shall be cleaned and cleared of all foreign matter before being laid.  In jointing the 
pipes, the inside of the socket and the screwed end of the pipes shall be oiled and rubbed over 
with white lead and a few turns of spun yarn wrapped round the screwed end of the pipe.  
The end shall then be screwed in the socket, tee, etc., with the pipe wrench.  Care should be 
taken that all pipes and fittings are properly jointed so as to make the joints completely water 
tight and pipes are kept at all times free from dust removed after screwing.  After laying, the 
open ends of the pipes shall be temporarily plugged to prevent access of water, soil or any 
other foreign matter. 

 
Any threads exposed after jointing shall be painted or in the case of underground piping 
thickly coated with approved anti-corrosive paint to prevent corrosion. 

 
1.1.4. Internal work: 
 

For all internal work the galvanized iron pipes and fittings shall run outside the surface of the 
walls or ceiling (not in chase), unless otherwise specified.  The fixing shall be done by means of 
standard battern holder butt clamps, keeping the pipes about 1.5 cm clear of the wall.  When it 
is found necessary to conceal the pipes, chasing may be adopted or pipes fixed in the ducts or 
recesses etc., provided there is sufficient space to work on the pipes with usual tools. 
 
The pipes shall not ordinarily be burring in walls or solid floors.  Where unavoidable, pipes 
may be burried for short distances, provided adequate protection is given against the damage 
and where so required joints of M.S. tubes be not buried.  Where directed by the Architect & 
Employer, M.S. tube sleeves shall be fixed at places a where pipes passed through walls or 
floors for reception of the pipe and to allow freedom for expansion and contraction and other 
movements.  In case the pipe is embedded in walls or floors, it should be painted with anti-
corrosive bitumastic paint or approved quality and the pipe shall be wrapped in burlap of 
hesain cloth impregnated with bitumen.  The wrapping shall be made to fit tightly over the 
pipe and where wrapping with new piece, it shall overlap the old one and the joint shall be 
tied with M.S. wire or nylon thread.  Where pipes are encased within chases made in the wall, 
they shall be fixed to the wall and M.S. clamps so as to prevent movement before filling in and 
making good the chase.  The pipe should not come in contract with lime mortar or lime 
concrete, as the pipe is affected by lime under the floors, the pipes shall be laid in a layer of 
sand filling done under concrete floors. 

 
1.1.4.1. Insulation for hot water pipes: 
 

Pipes carrying hot water from storage heater or from central heating system shall be insulated 
for preventing loss of heat.  The materials used for insulation shall be hair felt,  asbestos fibre, 
mineral wool, glass wool or glass wool felt on sufficient thickness as directed and shall be 
wrapped around the pipe tightly and tied in position by wire loops at certain intervals. 
 
This shall be covered by hesain cloth wrapping as detailed above for cold water pipes.  All 
pipes and fittings shall be fixed truly vertical and horizontal, unless unavoidable.  The pipes 
shall be fixed to walls with standard batten holder – bat clamps of required shape and size, so 
as to fit tightly on the pipes, when tightened with screwed bolts.  The bats shall be of 
teakwood, painted with coal tar. 
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These clamps shall be embedded in brick work in cement mortar 1:4 (1 cement : 4 coarse sand) 
and shall be spaced at regular intervals in straight lengths. 
 
The clamps shall be fixed at shorter lengths near the fittings or as directed by the Architect & 
Employer. 
 
For G.I.pipes 15mm to 25mm diameter, the holes in the walls and floors shall be made by 
drilling or with chisel or jumper and not by dismantling the birck work or concrete. However, 
for bigger dimension pipes, the holes shall be carefully made of the smallest but of adequate 
size, as directed by the Architect & Employer.  After fixing the pipes the holes shall be made 
good with cement mortar 1:4 (1 cement : 4 coarse sand) and properly finished to match the 
adjacent surface. 

 
1.1.5. External work: 
 

The galvanised iron pipes and fittings shall be laid in trenches.  The widths and depths of the 
trenches for different diameters of the pipes shall be given as in the table below, and shall be 
deep enough to have a clear cover of atleast 400mm above the top of pipes. 

 
Dia of Pipe Width of trench Depth of trench 

15mm to 50mm 30 Cms. 60 Cms. 
65mm to 100mm 45 Cms. 75 Cms. 

 
At joints the trench width shall be widened where necessary.  The work of excavation and 
refilling be done true to line and gradient. 

 
The pipes shall be painted with two coats of anticorrosive bitumastic paint of approved 
quality.  The pipes shall be surrounded with sand (The pipes shall be laid on a layer of 7.5 cm 
sand and filled with sand upto 15 cm above the pipes.  Remaining portion of the trench shall 
then be filled with excavated earth) before the trenches are back filled with excavated earth. 

  
When excavation is done in rock the bottom shall be cut deep enough to permit the pipes to be 
laid on a cushion of sand, minimum 7.5 cm thick.  In case of bigger diameter pipes, where the 
pressure is very high, thrust blocks of cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 
graded stone aggregate of 20mm nominal size) and of suitable size shall be constructed at all 
bends, tees etc., to transmit the hydraulic thrust by and spreading it over a sufficient area, 
without impairing the ground, as directed by the Architect & Employer. 

 
1.1.6. Testing the joints: 
 

After laying and jointing, the pipes and fittings shall be inspected under working conditions of 
pressure and flow.  Any joint found leaking shall be redone and all leaking pipes removed and 
replaced without extra cost. 

 
The pipes and fittings after they are laid shall be tested to hydraulic pressure of 6 Kg/cm². (60 
metre head or double the designed working pressure whichever is more).  The pipes shall be 
slowly and carefully charged with water allowing all air to escape and avoiding all shock or 
water hammer. 
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The draw off takes and stop cocks shall then be closed and specified hydraulic pressure shall 
be applied gradually.  Pressure gauge must be accurate and preferably should have been 
recalibrated before the test.  The test pump having been stopped the test pressure should 
maintain without loss for atleast half an hour.  The pipes and fittings shall be tested in sections 
as the work of laying proceeds, keeping the joints exposed for inspection during the testing. 

 
1.1.7. Measurements: 
 

The lengths shall be measured in running meter correct to a cm., for the finished work, which 
shall include G.I.pipe and G.I. fittings such as bends, tees, elbows, reducers, crosses, plugs, 
sockets, nipples and nuts etc., unless otherwise specified, but exclude brass and gun metal 
taps(cocks), valves, lead connection pipes and shower roses.  The measurements shall be taken 
separately for internal and external work.  For this, the internal and external work shall have 
meaning given in 1.1.4 and 1.1.5.  The length shall be taken along the central line of the pipe 
fittings.  All pipes and fittings shall be classified according to their diameters, method of 
joining and fixing substance, quality and finish.  The diameter shall be the nominal diameter of 
the internal bore of the pipes.  The rates shall include all cuttings and wastages.  In case of 
fittings of unequal bore, the largest bore shall be measured. 
 
Digging and refilling of trenches is clubbed with main item if so specified.  If digging and 
refilling is clubbed with the item, the maximum depth of trench shall be as specified. 
 
Internal work: 
 
The rate for internal work shall include the cost of labour and material involved in all the 
operations described above except in para 1.1.5.  The rate shall include the cost of cutting holes 
in walls and floors and making good the same.  Insulation of pipes for hot water supply will 
be paid separately as extra over.  The rates shall include cutting chases, drilling/making holes 
etc., and making good the same, after testing/painting etc. 
 
External work: 
 
The rate for external work shall include the cost of labour and materials involved in all the 
operations described above except in para 1.1.4.  The rate shall include excavation trenches, 
testing painting of pies etc., and re-filling all round the pipes etc., complete. 

 
1.2. MAKING CONNECTION OF G.I. DISTRIBUTION BRANCH WITH GI MAIN: 
 
1.2.1. Materials: 
 

Pipes and fittings – Para 1.1.1. and 1.1.2. shall apply. 
 
1.2.2. Preliminary work: 
 

A pit of suitable dimensions shall be dug at the point, where the connection is to be made with 
the main, and earth removed upto 15 cm below the main.  The flow of water in the water main 
shall be disconnected by closing the sluice or wheel valves on the mains. 

 
1.2.3. Making connection: 

For cutting and jointing para 1.1.3 shall apply.  The G.I main shall first be cut.  Water, if any 
collected in the pit shall be bailed out and ends of the G.I.pipe threaded.  The connection of 
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distribution pipe shall then be made by fixing malleable G.I. tee of the required size and 
fittings such as jam nut, G.I.socket, connecting piece etc. 

 
1.2.4. Testing of joints: 
 

Para 1.1.6 shall apply. 
 
1.2.5. The portion of the pipe in the pit shall be painted with bitumastic paint and encased with sand 

15 cm. alround.  The pit shall be filled with earth in level with the original ground surface, 
watered, rammed and the area dressed. 

 
1.2.6. Measurements: 
 

The work of making connections should be counted in numbers, if paid separately. 
 
1.2.7. Rate: 
 

The rate shall include the cost of labour and materials involved in all the operations described 
above. 

 
1.3 FIXING WATER METER AND STOP COCK IN G.I. PIPE LINE: 
 
1.3.1 Materials: 
 

Pipe and fittings para 1.1.2. shall apply. 
 
1.3.2. Cutting G.I. pipe line: 
 

The G.I. line shall be cut to the required length at the position where the metre and stop cock 
required to be fixed.  The ends of the pipe shall then be threaded.  For cutting and threading 
the pipe, para 1.1.3 shall apply. 
 
Fixing meter and stop cock: 
 
For cutting and jointing para 1.1.3 shall apply.  The G.I. main shall first be cut.  Water, if any, 
collected in the pit shall be bailed out and ends of the G.I. pipe threaded. 
 
The meter and stop cock shall be fixed in position by means of connecting pipes, G.I jam nut 
and socket etc.  The stop cock shall be fixed near the inlet of the water meter. The paper disc 
inserted in the nipples of the meter shall be removed and the meter installed exactly horizontal 
or vertical in the flow line in the direction shown by the arrow cat on the body of the meter.  
Care shall be taken that the factory seal of the meter is not disturbed. Wherever the meter shall 
be fixed to a newly fitted pipe line, the pipe line shall have to be completely washed before 
fitting the meter.  For this purpose a piece of pipe equal to the length of the meter shall be 
fitted in the proposed position of the meter in the new pipe line.  The water shall be allowed to 
flow completely to wash the pipe line and then the meter installed as described above by 
replacing the connecting piece. 
 
Testing of joints: 
 
Testing of joints shall be done as described in para 1.1.6. 
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The portion of the pipe in the pit shall be painted with bitumastic paint and encased with sand 
15 cm alround.  The pit shall be filled with earth in level with the original ground surface 
watered, rammed and the area dressed. 
 
Measurements: 
 
The work of fixing meters and stop cocks shall be counted in numbers according to the 
diameters. 
 
Rate: 
 
The rate shall include the cost of labour and materials involved in all the operations described 
above excluding the cost of stop cock and water meter. 

 
1.4. FITTINGS: 
 

General: 
The brass or gun metal fittings shall be of heavy quality and of approved manufacture and 
pattern, with screwed or flanged ends, as specified.  The fittings shall in all respects comply 
with Indian Standard specifications No. I.S. 778 – 1957 and I.S. 781 – 1959.  The standard size of 
brass or gun metal fittings shall be designated by the nominal bore of the pipe outlet to which 
the fittings are attached.  A sample of each kind of fittings shall be got approved from the 
Architect & Employer and all supplies made according to the approved samples. 

 
1.4.1. All cast fittings shall be sound and free from pits, blow holes and projections.  Both internal 

and external surfaces shall be clean, smooth and free from sand etc.  Burning, plugging, 
stopping or patching of the casting shall not be permissible.  The bodies, bonnets, spindles and 
other parts shall be truly machined so that when assembled the parts shall be axial, parallel 
and cylindrical, with surfaces smoothly finished.  The area of the water way of the fittings 
shall not be less than the area of the nominal bore. 

 
The fittings shall be fully examined and cleaned of all foreign matter before being fixed.  The 
fittings shall be fitted in the line in a workman like manner.  The joints between fittings and 
pipes shall be made leak-proof, when tested to a pressure of 6 Kg/sq.cm as described in para 
1.1.6, and the defective fittings and joints shall be replaced or redone without any extra cost. 

 
1.4.2. Brass bib cock and stop cock: 
 

A bib cock (bib tap) is a draw off tap with a horizontal inlet and free outlet and a stop cock 
(stop tap) is a valve with a suitable means of connections for insertion in a pipe line for 
controlling or stopping the flow.  They shall be of specified size and shall be of screw down 
type.  The closing device should work by means of a disc carrying renewable non-metallic 
washer which shuts against water pressure on a seating at right angles to the axis of the 
threaded spindle which operates it.  The handle shall be either crutch or butterfly type, 
securely fixed to the spindle.  Valve shall be of the loose leather seated pattern.  The cocks 
(taps) shall open in anti-clock wise direction. 

 
The bib cock and stop cock shall be polished bright.  The minimum finished weights of bob tap 
(cock) and stop tap (cock) as given in the I.S. specifications are reproduced below: 
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Size in mm. Minimum finished Weight. 
Bib Tap in Kgs. Stop Tap in Kgs. 

8 0.25 0.25 
10 0.30 0.35 
15 0.40 0.40 
20 0.75 0.75 

 
  
 

When the bib cocks or stop cocks are required to be chromium plated, the chromium plating 
shall be of grade B type conforming to I.S. 1068 – 1958.  The chormiumn shall never be 
deposited on brass unless a heavy coating of nickel is interposed.  In case these are required to 
be nickel plated, the plating shall be of the first quality with a good thick deposit of silvery 
whiteness capable of taking high polish, which will not easily tarnish or scale. 
In finish and appearance, the plated articles, when inspected shall be free from plating defect 
such as blisters, pits, roughness and unplanted areas and shall not be stained or discoloured.  
Before a cock is plated, the washer plate shall be removed from the fittings.  The gland packing 
shall be protected from the plating solution. 

 Gun metal bib cock and stop cock: 
These shall be of gun metal screw down pattern of the size as specified.  So far as the general 
requirements of material are concerned, these shall be similar to those as described in para 
1.4.2. The weight of these shall be the same as for brass bib cocks and stop cocks as described 
in para 1.4.2. 

 
1.5.1. Brass full way valve: 

Full way valve is a valve with suitable means of connection for insertion in a pipeline for 
controlling or stopping the flow. The valve shall be of brass, fitting with a cast iron wheel and 
shall be of gate valve type, opening full way of the size as specified. 
 
The valve shall be of best quality as approved by the Architect & Employer. 

 
1.5.2. Gun metal full way valve with wheel: 

These shall be of the gun metal fitted with wheel and shall be of gate valve type opening full 
way and of the size as specified.  These shall generally conform to I.S. 778 – 1978. 

 
1.6. Ball valve: 

The ball valve shall be of high pressure or low pressure class and shall be of sizes as specified 
and directed. 

 
The nominal size of a ball valve shall be that corresponding to the size of the pipe to which it is 
fixed.  The ball valve shall be of gun metal as specified with standard valve shall be of gun 
metal as specified with standard polyurethane float.  The float shall be spherical in shape, the 
jointing of the float shall be made by efficiently finished, lapped and soldered seam or by 
brazing.  Polyurethane floats shall be used as specified. 

 
The ball valve shall generally conform to I.S. specification No.1703 : 1977.  The weight of ball 
cock and the size of ball be as per table given below: 

 
Both low pressure and high pressure ball valves are designed for use on mains having 
pressures upto 17.5 Kg/cm². 
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Ball valve size 
 in mm 

 

 
Total Wt. 

H.P. 
 

 
Total Wt. 

L.P. 

 
Dia 

 
15 

 
- 

 
 524 gms 

 
 481 gms 

 20 -  986 gms  867 gms 
 25 - 1549 gms 1411 gms 
 32 - 2120 gms 1873 gms 
 40 - 2646 gms 2303 gms 
 50 - 4454 gms 3959 gms 

 
 
1.7 CPVC PIPES: (CHLORINATED POLYVINYL CHLORIDE PIPES FOR POTABLE  HOT 
AND COLD WATER) 
 
1.7.1 The pipes shall be conforming to the requirements of I.S. 15778: 2007.  They shall be of 
 the diameter (nominal bore) and grade specified in the description of the item.  The  sockets 
shall be designated by the representative nominal bores of the pipes, for which  they are intended. 
 
1.7.2 Material: 
 
1.7.2.1 Virgin Material – Material in such form as granules or powder that has not been  subjected 
to use or processing other than that required for its manufacture and to which  no re-processible or 
recyclable material(s) have been added. 
 
1.7.2.2 Own Rework Material – Material prepared from rejected unused pipes, including the 
trimmings from the production of pipes, which will be reprocessed in a manufacturer’s plant by a process 
such as extrusion and for which the complete formulation is known. 
 
1.7.2.3 Standard Thermoplastic Pipe Dimension Ratio (SDR) – The standard thermoplastic pipe 
 dimension ratio (SDR) is the ratio of pipe diameter to wall thickness. 
 
1.7.3 Classification of Pipes: 
 
 The pipes shall be classified by pressure rating (working pressure) at 270C and 820C – 
 see table given below. 
 
 Working Pressure for Pipes: (All values are in Mpa.) 
 

S. No. Pressure Class. 
Working Pressure at 

SDR. 270C. 820C. 
1. 1 11 2.76 0.68 
2. 2 13.5 2.18 0.55 
3. 3 17 1.73 0.42 

 Note: The above pipes are recommended for water temperatures ranging from +1 to +900C.  
 The recommended maximum safe working stress for these pipes is 8.6 MPa at 270C.  At 
 higher temperature upto 900C, the strength of the pipe reduces and the working  pressure 
shall be modified in accordance.   
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1.7.4 Composition – The material from which the pipe is produced shall consist substantially  of 
chlorinated polyvinyl chloride to which may be added only those additives that are  needed to 
facilitate the manufacture of the pipe and the production of sound and  durable pipe of good surface 
finish, mechanical strength and opacity under conditions of  use.  None of these additives shall be 
used separately or together in quantities sufficient  to constitute a toxic, organoleptic or microbial growth 
hazard or materially to impair the  fabrication or welding properties of the pipe, or to impair the 
chemical, physical or  mechanical properties (in particular long-term mechanical strength and impact 
strength)  as defined in the standard. 
 
1.7.5 Dimension of Pipes: 
 
 The outside diameter and outside diameter at any given point and wall thickness shall  be 
as given in table below. 
 
1.7.5.1 Diameter – The outside diameter and outside diameter at any given point and wall  thickness 
shall be as given in table below shall be measured according to the method  given in IS 12235 (Part 
I). 
 
1.7.5.2  Diameter at any Point – The difference between the measured maximum outside  diameter 
and measured minimum outside diameter in the same cross-section (also  called tolerance on ovality) 
shall not exceed the greater of the following two values:  0.5mm and 0.012 rounded off to the next 
higher 0.1mm. 
 
1.7.5.3 The wall thickness of the pipes shall be as given in the table below. 
 
 Dimensions of Chlorinated Polyvinyl Chloride Pipes: 
 

S. 
No. 

Nominal 
Size. 

Nominal 
Outside 

Diameter. 

Mean Outside 
Diameter. 

Outside Diameter at 
Any Point. Wall Thickness. 

Min. Max. Min. Max. 
Class 1, SDR 11. Class 2, SDR 13.5. 

Avg. 
Max. 

Min. Max. Avg. 
Max. 

Min. Max. 

1. 15 15.9 15.8 16.0 15.8 16.0 2.2* 1.7* 2.2* 1.9* 1.4* 1.9* 
2. 20 22.2 22.1 22.3 22.0 22.4 2.5 2.0 2.5 2.2 1.7 2.2 
3. 25 28.6 28.5 28.7 28.4 28.8 3.1 2.6 3.1 2.6 2.1 2.6 
4. 32 34.9 34.8 35.0 34.7 35.1 3.7 3.2 3.7 3.1 2.6 3.1 
5. 40 41.3 41.2 41.4 41.1 41.5 4.3 3.8 4.3 3.6 3.1 3.6 
6. 50 54.0 53.9 54.1 53.7 54.3 5.5 4.9 5.5 4.6 4.0 4.6 
7. 65 73.0 72.8 73.2 72.2 73.8 - - - - - 4.0 
8. 80 88.9 88.7 89.1 88.1 89.7 - - - - - 5.0 
9. 100 114.3 114.1 114.5 113.5 115.1 - - - - - 7.0 

10. 150 168.3 168.0 168.6 166.5 170.1 - - - - - 11.0 
 
Notes: 1) All dimensions with “ * “ are not a function of SDR. 
 2) For CPVC pipes SDR is calculated by dividing the average outer diameter of the pipe  
 in mm by the minimum wall thickness in mm.  If the wall thickness 1.52mm, it shall   be 
increased to 1.52mm.  The SDR values shall be rounded to the nearest 0.5. 
1.7.6 Guidelines for Storage and Installation: 
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1.7.6.1 Storage – CPVC pipes of all sizes are packed in polyethylene packing rolls and both the 
 ends of the packed roll are sealed with air bubble film cap in order to provide protection 
 during handling and transportation.  After packing, the whole bunch of pipes is  tightened 
with polypropylene / HDPE strapping.  Each role is then marked with size /  type of the pipe, lot 
number and quantity.  The packed pipe rolls are stored in their  respective racks in properly covered 
storage area.  Apart from providing protection  during handling and transportation, the packing rolls 
also protect the pipe from ultra  violet rays. 
1.7.7 Installation Guidelines: 
 
1.7.7.1 Visually inspect pipe ends before making the joint.  Use of a chamfering tool will help 
 identify any cracks, as it will catch on to any crack. 
 
1.7.7.2 Pipe may be cut quickly and efficiently by several methods.  Wheel type plastic tubing 
 cutters are preferred.  Ratchet type cutter or fine tooth saw are another options.  
 However, when using the ratchet cutter be certain to score the exterior wall be rotating 
 the cutter blade in circular motion around the pipe.  Do this before applying significant 
 downward pressure to finalize the cut.  This step leads to a square cut.  In addition,  make 
sure ratchet cutter blades are sharp.  Cutting tubing as squarely as possible  provides optimal 
bonding area within a joint. 
 
1.7.7.3 Burrs and filing can prevent proper contact between the tube and fittings during the 
 assembly, and should be removed from the outside and inside of the tube.  A chamfering 
 tool is preferred, but a pocket knife or file is also suitable for this purpose. 
 
1.7.7.4 Use only CPVC cement jointing.  Use CPVC cement, which is dully recommended by the 
 manufacturer. 
 
1.7.7.5 When using adhesive solution / solvent cement be certain for proper ventilation. 
 
1.7.7.6 When making a joint, apply a heavy, even coat of cement to the pipe end.  Use the same 
 applicator without additional cement to apply a thin coat inside the fitting socket.  Too 
 much cement can cause clogged waterways.  Do not allow excess cement to puddle in 
 the fitting and pipe assembly.  This could result in a weakening of the pipe wall and  possible 
pipe failure when the system is pressurized. 
 
1.7.7.7 Rotate pipe one-quarter to one-half turn while inserting it into the fitting socket and  remove 
the excess adhesive solution / solvent cement from the joint with clean rag.   Once the pipe end is 
seated, hold it in place for 5 s to 10 s to allow the joint to set. 
 
1.7.7.8 When making a transition connection to metal threads, use special transition fitting or 
 CPVC male threaded adapter whenever possible.  Do not over-torque plastic threaded 
 connections.  Hand tight plus one-half turn should be adequate. 
 
1.7.7.9 Hang or strap CPVC systems loosely to allow for thermal expansion.  Do not use metal straps 
with sharp edges that might damage the rubbing. 
 
1.7.7.10 CPVC stub outs for lavatories, closets and sinks are appropriate.  However, on areas  where 
there is a likelihood that movement or impact abuse will occur, metal pipe nipples  may be a more 
appropriate stub-out material.  Showerheads, tub spouts and outside sill  cocks are examples. 
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1.7.7.11 When connected to a gas water heater, CPVC tubing should not be located within 50cm  of 
the flue.  For water heaters lacking reliable temperature control, this distance may be  increased upto 1 
m a metal nipple or flexible appliance connector should be utilized.   This measure eliminates the 
potential for damage to plastic piping that might result from  excessive radiant heat from the flue. 
 
2.0 CAST IRON AND SPUN IRON PIPES AND FITTINGS: 
 
2.1 MATERIALS: 
 
 Pipes and Specials: 
 

The cast iron pipes shall conform to I.S. 1537 – 1967, while spun iron pipes shall conform to I.S. 
1537 – 1967, while spun iron pipes shall conform to I.S. 1536 – 1976.  The pipes shall be either 
with spigot and socket ends or flanged ends.  The cast iron pipes shall be vertically cast, either 
class A or class B, as specified.  The spun iron pipes, shall be of cast iron casted centrifugally 
and shall be of class LA, class A and class B, as specified in the item. 

 
 Specials: 
 

The specials shall conform to I.S. 1538 (Parts 1 to 23): 1976 and shall be of medium or heavy 
class, as specified, depending on their thickness. 

 
All cast iron pipes shall be capable of easily worked with a drill or file.  Pipes and specials 
should be sound with smooth inner and out surfaces, neatly dressed and carefully selected, 
free from laps, pinhole, and other imperfections, and shall ring clearly when struck with a 
light hammer. The ends of the pipes and specials shall be reasonably square to their axis. 

 
All pipes and specials, before they are affected by rust, shall have been coated with an 
approved anti-corrosive treatment or by heating and dipping in Dr.Angus Smith’s solution at 
the factory. 

 
 Stacking: 
 

The pipes and specials shall be handled with sufficient care to avoid damage to them.  These 
shall be lined up on one side of the alignment of the trench, socket facing uphill or in the 
direction of flow of water. 

 
2.2 TRENCHES FOR C.I. PIPES AND SPECIALS: 
 

The trenches for the pipes shall be excavated to lines and levels as directed.  The bed of the 
trench shall have to be truly and evenly dressed throughout from one change of grade to next. 

 
The gradient is to be set out by means of boning rods and the required depth be excavated at 
any point.  The trench shall be excavated as directed by the Engineer/ Architect.  The depth of 
the trench shall not be less than 1 meter, measured from the top of the pipe to the surface of 
the ground under roads crossing, and not less than 0.75m. elsewhere. 

 
The width of the trench shall be the nominal diameter of the pipe plus 40 cm but it shall not be 
less than 80 cm. in case of all kinds of soils excluding rock and not less than 0.55 metres in case 
of rock. 
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The bed of the trench, if in soft or made up earth, shall be well watered and rammed before 
laying the pipes and the depressions, if any, shall be properly filled with earth and 
consolidated in 20 cm layers. 

 
If the rock is met with, it shall be removed to 15 cm, below the level of the pipe and the trench 
shall be refilled with excavated materials (soil) and consolidated. 

 
The excavated materials shall not be placed within 1 meter or half of the depth of the trench, 
whichever is greater, from the edge of the trench. 

 
The materials excavated shall be separated and stacked so that in refilling they may be relaid 
and compacted in the same order to the satisfaction of the Architect & Employer.  The trench 
shall be kept free of water.  Shoring and timbering shall be provided wherever required.  
Excavation below water table shall be done after dewatering the trenches. 

 
After the excavation of the trench is completed, hollows shall be cut at the required positions 
to receive the sockets of the pipes and these hollows shall be of sufficient depth to ensure that 
the barrels of the pipes shall rest throughout their entire length on the solid ground and that 
sufficient space is left for jointing to underside of the pipe joint.  These socket holes shall be 
refilled with sand after jointing the pipe. 

 
Where the pipe line or drain crosses an existing road, the road crossing shall be excavated half 
at a time, the second half being commenced after the pipes have been laid in the first half and 
the trench refilled.  Necessary safety measures for traffic, as directed, shall be adopted.  All 
types of pipes, water mains, cables etc., met within the course of excavation shall be carefully 
protected and supported.  Care shall be taken, not disturb the electrical and communication 
cables. 

 
2.3 Laying of pipes and specials: 
 

Before being laid, the pipes shall be examined to see that there are no cracks or defects, as 
described in para 1.7.1. above.  Subject to the approval of the Architect & Employer, the 
damaged portion of the cracked pipe may be cut at a point not less than 15 cm beyond the 
visible extremity of the crack. 

 
The pipe shall be thoroughly cleaned of all dust and dirt and special care shall be taken to 
clean the inside of the socket and outside of the spigots. 

  
The pipes shall be lowered into the trench by means of suitable pulley blocks, shear legs, 
chains, ropes etc.  In no case the pipes shall be rolled and dropped into the trench.  After 
lowering, the pipes shall be so arranged that the spigot of one pipe shall be carefully laid 
central to the socket of the next pipe, and pushed to the full distance that it can go.  The pipe 
line shall be laid to the levels required.  Specials shall also be laid in their proper position as 
stated above. 

 
Where so directed,  the pipes and specials may be laid on masonry or concrete pillars.  The 
pipe laid on the level ground, shall be laid with socket facing the direction of the flow of water.  
In all other cases, the sockets shall be laid facing up hill. 
Any deviation either in plan or elevation less than 11¼ degree shall be effected by laying the 
straight pipes round a flat curve, of such radius that minimum thickness of lead at the face of 
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the socket shall not be reduced below 6mm  or the opening between spigot and socket 
increased beyond 12mm at any point.  A deviation of about 2¼ degree can be affected at each 
joint in this way.  At the end of each day’s work, the last pipe laid shall have its open ends 
securely closed with a wooden plug o prevent entry of water, soil, rats and any other foreign 
matter into the pipe. 

 
Cement concrete thrust blocks of suitable design as approved by the Architect & Employer 
shall be provided at 45 degrees and 90 degrees bends of the pipes and also at places where 
there is likelihood of thrust so as to withstand the dynamic and static forces developed due to 
water in the pipe line.  The thrust blocks shall be made after the joints have been caulked with 
lead. 

 
2.4 Lead caulked joints: 
 
2.4.1. Lead caulked joints with molten lead: 
 

This type of lead chalking is generally done in providing joints in water but not in case of wet 
conditions. 
 
a. Materials : Pig lead and spun yard. 

 
Pig lead shall be of uniform quality, clean and free from foreign materials.  It shall be of 
uniform softness and capable of being easily caulked or driven.  It shall conform to I.S. 782 
– 1978 for caulking lead. 
 
Spun yarn shall be of clean hemp and of good quality.  It shall be soaked in hot coal tar or 
bitumen and cooled before use. 
 
The approximate depth of pig lead for various diameters of C.I. pipes and specials shall be 
given below with a tolerance of plus or minus 5 percent. 
 
 

Nominal size of pipe mm 
(1) 

Lead per joint Kg 
(2) 

Depth of lead joint mm 
(3) 

80 1.8 45 
100 2.2 45 
125 2.6 45 
150 3.4 50 
200 5.0 50 
250 6.1 50 
300 7.2 55 
350 8.4 55 
400 9.5 55 
450 14.0 55 
500 15.0 60 
600 19.0 60 
700 22.0 60 
750 25.0 60 

 Note: 
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1. The quantity of lead given in the table are on average basis and a variation of 10 percent is 
permissible. 

 
2. Before pipes are jointed on large scale, three or four sample joints shall be made and the 

average consumption of lead per joint shall be got approved by the Engineer-in-charge. 
 

Just sufficient quantity of spun yarn shall be put so as to give the specified depth of lead. 
 

b. Jointing: 
 

Preparing the joint: The interior of the socket and exterior of the spigots shall be 
thoroughly cleaned and dried.  The spigot end shall be inserted into the socket right upto 
the back of the socket and carefully entered by two or three laps of treated spun yarn, 
twisted into ropes of uniform thickness, well caulked into the back of the socket.  No piece 
of yarn shall be shorted than the circumference of the pipe.  The jointed pipe line shall be at 
required levels and directions. 
 
Leading: The leading of pipes shall be made by means of ropes covered with clay or by 
using special leading rings.  The lead shall be melted so as to be thoroughly fluid and each 
joint shall be filled in one pouring. 
 
The following precautions shall be taken for melting lead: 
 
a. The pot and the ladle in which lead shall be put shall be clean and dry. 
 
b. Sufficient quantity of lead shall be melted. 

 
c. Any scum which may appear on the surface of the lead during melting shall be 

skimmed off. 
 

d. Lead shall not be overheated, as it is not desirable to overheat it. 
 

Caulking: After the lead has been run into the joint, the lead shall be thoroughly caulked.  
Caulking of joints shall be done after a convenient length of the pipes has been laid and 
leaded.  The leading ring shall first be removed and any lead outside the socket shall be 
removed with a flat chisel and then the joint chalked round three times with caulking tools 
of increasing thickness and hammer 2 to 3 kg weight.  The joints shall not be covered  till 
the pipe line has been tested under pressure though the rest of the pipe line should be 
covered upto prevent expansion and contraction due to variation in temperature. 

 
2.4.2. Lead caulked joints with lead wool yarn:  This type of lead caulking is generally done when it 

is inconvenient or dangerous to use molted lead for joints, for example in cases such as 
inverted joints or in wet trenches or in exceptional cases.  In such cases, the joints shall be 
made with lead wool or yarn.  Caulking with lead, wool or yarn shall however be carried out, 
only after detaining the prior permission of Architect & Employer in writing. 

 
 
 Materials: 
 
 Lead wool or yarn and spun yarn: 
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Sub para (a) materials of para 1.7.4.1. shall apply except that the approximate weights and 
depths of lead wool or lead yarn required for each joint of various dia of C.I. pipes and 
specials shall be as given in the following table.  Just sufficient quantity of spun yarn shall be 
put so as to give specified depth of lead wool. 
 

Diameter of pipe in m. Wt. of lead wool or 
lead yarn in Kgs. 

Depth of lead wool or 
lead yarn in mm. 

80 0.80 19 
100 0.90 19 
125 1.25 20 
150 1.60 23 
200 2.05 23 
250 2.95 25 
300 3.50 25 
350 4.65 29 
400 5.70 31 
450 6.70 32 
500 8.30 33 
600 10.00 35 
700 11.80 36 
750 13.60 38 
800 15.40 40 
900 16.80 40 

 
An allowance of five percent variation in the specified weight and depths shall be permissible. 

   
 Jointing: 

 
The spun yarn shall be first inserted and caulked into the socket as described under jointing 
with pig lead.  Lead wool or yarn shall then be introduced in the joint in strings not less than 
6mm thick and the caulking shall be repeated with each turn of lead wool or yarn.  The whole 
of the lead wool or yarn shall be compressed into a dense mass.  The joint shall then be finally 
finished flus with face of the socket. 

2.4.2. Testing of joints: 
 

Para 1.1.6 shall apply. 
 
2.5 REFILLING OF EXCAVATED EARTH IN TRENCHES: 

The excavated earth shall be spread in layers of 200mm thickness and shall be compacted after 
proper watering.  Initially, only thin filling shall be done, such that the joints remain 
completely open for working.  Rest of the filling shall be done in the same manner, after the 
line is satisfactorily tested.  The excavated material such as brick bats, asphalts cakes etc., shall 
be properly arranged in the top most layer of 23 cm only and shall be consolidated thoroughly.  
The excess materials shall be spread over the surrounding ground within a radius of 1.5 
kilometers from the point of excavation at his own cost.  If extra earth, for complete filling, will 
be necessary, the same shall be brought from other places by the contractor at his own cost, 
and the same shall be filled up into the trench as per the manner shown above. 

 
2.5 MEASUREMENTS: 
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The lengths of pipes shall be measured complete as laid or fixed in running meter correct to a 
cm, excluding specials which shall be enumerated separately.  The lengths of pipes shall 
however not include the portion of spigots within the sockets of specials and pipes at the 
joints. 
 
Excavation, refilling, shoring and timbering in trenches, masonry or concrete pillars and thrust 
blocks, wherever required, shall not be measured separately by included in the item if so 
specified and provided for in bill of quantities, excavation in hard rock shall be measured and 
paid separately (on stack measurement basis after deducting 40% for voids). 
 
Lead caulked joints shall be enumerated separately or may be clubbed with the item laying of 
pipes. 

 
2.7. RATE: 
 

The rate shall include the cost of all the materials and labour etc., involved in all the operations 
described above. 

 
2.8. MASONRY CHAMBERS: 
2.8.1. General: 
 
 All masonry chambers for stop cocks, shall be built as per supplied drawings. 
 
2.8.2. Excavation: 
 

The excavation for chambers shall be done true to dimension and levels as indicated on plans 
or as directed by the Architect & Employer. 

 
2.8.3. Bed Concrete: 
 

This shall be of cement concrete 1:3:6 (1 cement :3 fine sand : 6 graded stone aggregate 40mm 
nominal size) and 100mm thick.  In case of chambers for stop cocks, thickness can be 75mm. 

 
2.8.4. Brick work: 
 

This shall be with 2nd class bricks (average crushing strength not less than 35 Kg/sqcm) with 
cement mortar 1:6 (2 cement :6 fine sand) and one brick thick. 

 
2.8.5. Plastering: 
 

Plastering not less than 12mm thick shall be done in cement mortar 1:4 (1 cement : 4 coarse 
sand).  It shall be finished with a floating coat of neat cement for inner surfaces only. 

 
2.8.6. Surface Box: 
 

This shall be of cast iron, well made and free from casting and other defects.   All sharp edges 
shall be removed and finished smooth.  The shape and dimensions for surface boxes for 
stopcocks, water meters etc., shall be as given in drawings. 
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Drawing for this shall be supplied as a typical drawing and the item 1.8.1. to 1.8.5 to be 
checked to tally with drawings. 

 
The C.I. Surface box shall be fixed on the top of masonry chamber in plain or reinforce cement 
concrete 1:2:4 (1 cement : 2 coarse sand: 4 grades stone aggregate 20mm, normal size). 

 
The C.I. surface box shall be fixed on the top of masonry chamber in plain or reinforce cement 
concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 20mm, normal size). 

 
2.8.7. Measurements: 
 
 Masonry chambers shall be enumerated under the relevant items as per sizes. 
 
2.8.8. Rate: 
 

The rate shall include the costs of all materials and labour involved in all the operations 
described above, including excavation in all soils, morrum, soft rock, boulders or decomposed 
rock, hard rock and disposal as directed.  If so specified and provided for in bill of quantities 
the excavation in hard rock will be measured and paid for separately on stack basis after 40% 
deduction for voids. 

 
B. DRAINAGE: 
B.1 STONE WARE PIPES: 
 
B.1.1. All pipes with spigot and socket ends shall conform to IS 651 – 1980 and shall be of grade “A”.  

These shall be sound, free from visible defects such as fire cracks or hair cracks etc.  The glaze 
of the pipes shall be free from crazing.  The pipes shall give a sharp clear not when struck with 
a light hammer.  There shall be no broken blisters or chipping.  The approximate thickness of 
pipes shall be as given in the table below: (for pipes of 60 cm length only). 

 
 

Internal diameter 
mm 

 
Minimum thickness 
of the barrel and of 

socket in mm 

 
Weight of each pipe 

per M in Kgs 
(minimum) 

 
100 12 14 
150 16 22 
200 17 33 
230 19 44 
250 20 52 
300 25 79 
350 30 112 
400 35 148 
450 38 180 

The length of pipes shall be about 65 or 75 or 90 cm, exclusive of the internal depth of the 
socket. 

 
 The pipes shall be handled with sufficient care, to avoid damage to them. 
 
B.1.2. Laying of Stoneware pipes: 
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Para 2.2 “Trenches for C.I. pipes & specials” shall apply.  All pipes shall be laid on a bed of 15 
cm cement concrete 1:5:10 as specified, projecting on each side of the pipe to a width of 15 cm.  
The pipes shall be covered with 15 cm thick concrete 1:5:10 around the crown of the pipe and 
sloped off to meet the outer edges of the bed concrete to give a minimum thickness of 15cm. all 
round the pipe. 

 
The pipes shall be carefully laid to the alignments, levels and gradients shown on the plans 
and sections.  Great care shall be taken to prevent earth stones, sand etc., from entering the 
pipes.  The pipes between two manholes shall be laid truly in a straight line without  vertical 
or horizontal undulations.  The pipes shall be laid with socket up the gradient.  The body of 
the pipe shall, for its entire length rest on an even bed of concrete, and pockets shall be 
excavated in the concrete to receive the socket of the pipe. 
 
Where pipes are not bedded on concrete, the trench floor shall be left slightly high and 
carefully bottomed up as pipe laying proceeds, so that the pipe barrels rest on firm and 
undisturbed ground.  If the excavation has been carried too low, the desired levels shall be 
made up with concrete 1:5:10 (1 cement : 5 fine sand: 10 graded stone aggregate 40mm 
nominal size), for which no extra payment shall be made. 

 
If the floor of the trench consists of rock or very hard ground that cannot easily be excavated to 
a smooth surface, the pipe shall be laid on a levelling course of concrete as desired. 

 
B.1.3. Jointing: 
 

Tarred gasket of hemp yarn soaked in thick cement slurry shall first be placed round the 
spigot of each pipe and spigot shall then be slipped home well into the socket of the pipe 
previously laid. The pipe shall then be adjusted and fixed in the correct position and the gasket 
caulked tightly home so as to fill not more than 1/4th of the total depth of the socket. 

 
The remainder of the socket shall then be filled with stiff mixture of cement mortar in the 
proportion of 1: 1 (1 cement : 1 fine sand).  When the socket is filled, a fillet shall be formed 
round the joint with a trowel forming an angle of 45 degrees with the barrel of the pipe.  The 
joints shall be tested hydraulically as per para 1.9.4 and no concreting for encasement shall be 
done unless pipes are satisfactorily tested and atleast 24 hours elapse after the pipe joints are 
rectified to the extent necessary.  After a day’s work, all extraneous materials shall be removed 
from the inside of the pipes.  The newly made joints shall be cured well. 

 
B.1.4. Testing of joints : Hydraulic tests: 
 

Stoneware pipes used for sewers shall be subjected to a test pressure of 1.5m or required head 
of water at the highest point of the section under test.  The test shall be carried out by suitably 
plugging the lower end of the drain and the ends of the connection, if any, and filling  the 
system with water.  A knuckle bend shall be temporarily jointed at the top and a sufficient 
length of vertical pipe jointed to it, so as to joint with a connection to a hose ending in a tunnel, 
which could be raised or lowered till the required head is obtained, and fixed suitably for 
observation. 
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During the test the required head is maintained for 30 minutes by adding water from a 
measuring vessel at 10 minutes interval and the average quantity added shall not exceed 1 litre 
per hour per 100m length per 10mm dia of pipe. 

 
Where leakage is visible the defective part of the work shall be removed and made good, at no 
extra cost. 

 
B.1.5. Refilling of trenches: 
 Para 2.5 under water supply shall apply. 

 
In case where pipes are not bedded on concrete, special care shall be taken in refilling trenches, 
to prevent the displacement and subsequent settlement at the surface, resulting in uneven 
surfaces and dangers to foundations etc.  Initially, the back filling materials shall be packed by 
hand under and around the pipe and rammed with a shovel and light tamper.  This method of 
filling will be continued upto the top of pipe.  The refilling shall then rise evenly on both sides 
of the pipes and continued upto 60 cm above the top of pipes, so as not to disturb the pipes.  
No tamping should be done within 15 cm of the top of pipe.  The remainder of backfill shall 
not be done until 7 days have elapsed for brick sewers and 14 days for concrete sewers, unless 
local conditions or materials are suitable for earlier placing of loads on the pipes.  The tamping 
shall become progressively heavier, as the depth of the backfill increases. 

 
B.1.6. Measurements: 
 

The lengths of pipes shall be measured in running meters nearest to a cm, as laid or fixed from 
inside of one manhole to the inside of the other manhole.  The length shall be taken along the 
center line of the pipes, over all fittings such as bends, junctions etc., which shall not be 
measured separately. 

 
Excavation, shoring, timbering, backfilling in trenches and cement concreting, wherever 
required, is clubbed with the item only if so specified and provided for in bill of quantities, 
excavation in hard rock will be paid for separately, based on stack measurement basis, after 
deducting 40% towards voids. 

 
B.1.7. Rate: 
 

The rate shall include the cost of all materials and labour involved in all the operations 
described above, including excavation in all soils, morrum, soft rock, boulders or decomposed 
rock, hard rock and disposal as directed.  If so specified and provided for in bill of quantities 
the excavation in hard rock will be measured and paid for separately on stack basis after 40% 
deduction for voids. 

 
B.1.8. S.W.Gully Trap: 
B.1.8.1. Gully traps shall conform to IS:651-1980.  These shall be sound, free from visible defects, such 

as fire cracks or hair cracks.  The glaze of the traps shall be free from crazing.  They shall give a 
sharp clear note when struck with light hammer.  There shall be no broken blisters. 

  
The size of the gully trap shall be as specified and all dimensions will be as per drawing. 
 
Each gully trap shall have one C.I. grating of square shape corresponding to the dimensions of 
inlet of gully trap.  It will also have a water tight C.I. cover with frame, inside dimensions 300 
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x 200mm and the cover weighing not less than 2.72 Kg.  The cover and frame shall be of sound 
and good casting and shall have truly square machined seating faces. 

 
B.1.8.2. Excavation: 

The excavation for gully traps shall be done true to dimensions and levels as indicated on 
plans or as directed by the Architect & Employer. 

B.1.8.3. Fixing: 
 

The gully trap shall be fixed on cement concrete foundation 600 x 600 cm square and not less 
than 10 cm thick.  The mix for the concrete will be 1:5:10 (1 cement : 5 fine sand: 10 graded 
stone aggregate 40mm nominal size).  The jointing of gully outlet to the branch drain shall be 
done similar to jointing of S.W. pipe as directed in 2.1.3. 

 
B.1.8.4. Brick masonry chamber: 

After fixing and testing gully and branch drains, a brick masonry chamber 300 x 200 (inside) in 
best quality locally available bricks of strength not less than 35 Kg/Sqcm in cement mortar 1:5 
(1 cement : 5 fine sand) shall be built with a 10 cm. thick brick work round the gully trap from 
the top of the bed concrete upto ground level.  The space between the chamber walls and the 
trap shall be filled in with cement concrete 1:5:10 (1 cement : 5 fine sand : 10 graded stones 
aggregate 400mm nominal size).  The upper portion of the chamber i.e., above the top level of 
the trap shall be plastered inside with cement mortar 1:4 91 cement : 4 coarse sand), finished 
with a floating coat of neat cement.  The corners and bottom of the chamber shall be rounded 
off as to slope towards the grating and or a hopper. 

  
C.I. cover with frame 300 x 200mm (inside) shall then be fixed on the top of the brick masonry 
with cement concrete 1:2:4 (1 cement : 2 coarse sand: 4 graded stone aggregate 20mm nominal 
size and rendered smooth.  The finished top of cover shall be left about 4 cm above the 
adjoining ground level so as to exclude the surface water from entering the gully trap. 

 
B.1.8.5. Measurements: 
 The work shall be enumerated including excavation. 
 
B.1.8.6. Rate: 

 
The rate shall include the costs of all materials and labour involved in all operations described 
above, including excavation in all soils, morrum, soft rock, boulders or decomposed rock, hard 
rock and disposal as directed.  If so specified and provided for in bill of quantities the 
excavation in hard rock shall be measured and paid for separately on stack basis after 40% 
deduction for voids. 

 
B.1A.0 DROP CONNECTION: 
 
B.1A.1. In cases where branch pipe sewer enters the manhole of main piper sewer at a level higher 

than the main sewer by more than 600mm, a drop connection should be provided.  A typical 
drawing for drop connection shall be supplied to the contractor. 
For 150 and 250mm main lines, if the difference in levels between the main – sewer water line 
(peak-flow-level) and the invert level of branch line is less than 60 cm, a drop connection may 
be provided within the manhole by giving a ramp.  If the difference in level is more than 60 
cm., the drop should be provided externally. 
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B.1A.1.1. The Excavation: 
 
The excavation shall be done for the drop connection at the place where the branch line meets 
the manhole.  The excavation shall be carried upto the bed concrete of the manhole and to the 
full width of the branch. 

 
B.1A.1.2. Laying: 

 
At the end of branch sewer line a stoneware “T” shall be fixed to the line, which shall be 
extended through the wall of the manhole by a horizontal piece of C.I.pipe to form an 
inspection or cleaning eye.  The open end shall be provided with a chain and lid.  The stone 
ware drop pipe shall be connected to the tee at the top and to the S.W.bend at the bottom.  The 
bend shall be extended through the wall of the manhole by a piece of C.I. pipe, which shall 
discharge into the channel.  Necessary channel shall be made with cement concrete 1:2:4 (1 
cement : 2 fine sand : 4 graded stone aggregate 20mm nominal size) finished smooth (with a 
floating coat of neat cement), to connect the main channel.  The joints between S.W. pipes and 
C.I./S.W. fittings shall be cement jointed.   
The joint between S.W. tee and S.W. branch line shall be made with cement mortar 1:1 (1 
cement :1 fine sand) as per para B.1.3. for S.W.pipes. The exposed portion of the drop 
connection shall be encased all round with a single brick work in C.M. 1:4 and pointed.  The 
holes made in the walls of the manholes shall be made good with brick work in cement mortar 
1:6 (1 cement : 6 coarse sand) and plastered with cement mortar 1:4 (1 cement : 4 coarse sand) 
on the inside of the manhole wall.  The excavated earth shall be backfilled in the trench in level 
with the original ground level. 

 
B.1A.2. Measurements: 

 
Prop connections shall be enumerated.  The “depth” beyond 60 cm shall be measured in 
running meters correct to a cm under relevant items. 

   
B.1A.3. Rates: 

 
The rates shall include the cost of labour and materials involved in all the operations described 
above but excluding the cost of excavation and refilling. 
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B.2.0 CEMENT CONCRETE PIPES: 
 
B.2.1. The pipes shall be with or without reinforcement as required and of the class as specified.  

These shall conform to IS: 458 – 1961.  The reinforced cement concrete pipes shall be 
manufactured by centrifugal (or spun) process.  All pipes shall be true to shape, straight, 
perfectly sound and free from cracks and flaws.  The external and internal surfaces of the pipes 
shall be smooth and hard.  The pipes shall be free from defects resulting from imperfect 
grading of the aggregate, mixing or moulding.  The pipes shall be of R.C.C. light duty, NP2 
type, unless otherwise specified. 

B.2.2. Trenches for concrete pipe: 
 

Para 2.2 “Trenches for C.I. pipes and specials” shall apply.  Where the pipe shall be bedded 
directly on soil, the bed shall be suitably rounded to fit the lower part of the pipe; the cost of 
this operation shall be included in the rate for laying the pipe itself. 

 
B.2.3. Laying of pipes: 
 

Loading, transporting and unloading of concrete pipes shall be done with due care.  Handling 
shall be such as to avoid impact.  Gradual unloading by inclined plane or by chain pully block 
is recommended.  All pipe sections and connections shall be inspected carefully before being 
laid.  Broken or defective pipes or connections shall not be used.  Pipes shall be lowered into 
the trenches carefully.  Mechanical appliances may be used.  Pipes shall be laid true to lines 
and grades as specified.  Laying of pipes shall proceed upgrade of a slope. 

 
If the pipes have spigot and socket joints, the socket end shall face upstream.  In case of pipes 
with joints to be made with loose collars, the collars shall  be slipped on, before the next pipe is 
laid.  Adequate and proper expansion joints shall be provided where directed. 

 
In cases, where the foundation conditions are unusual such as in the proximity of trees or 
holes, under existing or proposed manholes etc., the pipes shall be encased alround in 15 cm 
thick cement concrete 1:5:10 (1 cement : 5 fine sand:10 graded stone aggregate 40mm nominal 
size) or compacted sand as per directions of the Architect. 

 
In cases, where the natural foundation is inadequate, the pipes shall be laid either in concrete 
cradles supported on proper foundations or on any other suitably designed structures as 
specified.  If a concrete cradle bedding is used, the depth of concrete below and the bottom of 
the pipes shall be atleast ¼ of the internal dia and not least than 100mm thick, and shall extend 
on the sides of the pipe atleast to a distance of ¼th of the outside diameter for pipes 300mm 
and over in dia and 75mm in case of lesser diameter pipes.  The pipes shall be laid on this 
concrete bedding, before the concrete has set.  Pipes laid in trenches in earth shall be bedded 
evenly and firmly and initially filled up as far the haunches of the pipes, as to safely transmit 
the load expected from back-fill through the pipe to the bed.  This shall be done either by 
excavating the bottom of the trench to fit the curve of the pipe or by compacting the earth 
under around the curve of the pipe to form an even bed.  Necessary provision shall be made 
for joints, wherever required. 

 
When the pipes is laid in trench in rock, hard clay, shale or other hard material, the space 
below the pipe shall be excavated and replaced with an equalizing bed of concrete of sand.  In 
no place, shall pipes be laid directly on such hard material. 
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When the pipes are laid completely above the ground, the foundations shall be made even and 
sufficiently strong to support the pipes lines without any material settlement.  Alternatively, 
the pipelines shall be supported on P.C.C. or similar saddles blocks.  Similar arrangement shall 
be made to retain the pipe line in proper alignment, such as by shaping the top of the supports 
to fit the lower part of the pipe.  The distance between the supports shall in no case exceed the 
length of a pipe.  The pipes shall be supported as far as possible, close to the joints.  In no case, 
shall the joints come in centre of the span.  Care shall be taken to see that superimposed loads, 
greater than the total load equivalent to the weight of the pipe when running full shall not be 
permitted. 

 
B.2.4. Jointing of pipes: 
 
 Joints are generally of rigid type. 
 
B.2.4.1. Spigot and socket joints (rigid): 
 

The spigot of each pipe shall be slipped home well into the socket of the pipe previously laid 
and adjusted in the correct position.  The opening of the joint shall be filled with stiff mixture 
of cement mortar in the proportion of 1:1 (1 cement : 1 fine sand), which shall be rammed with 
a caulking tool. 

  
After a day’s work, all extraneous materials shall be removed from the inside of the pipes and 
the newly made joints shall be cured thoroughly for 7 days. 

 
B.2.4.2. Collar joint (Rigid): 
 

The two adjoining pipes be butted against each other and adjusted in correct position.  The 
collar shall then be slipped over the joint, covering equally both the pipes.  The annular space 
shall be filled with stiff mixture of cement mortar 1:1 (1 cement : 1 fine sand), which shall be 
rammed with a caulking tool. 

 
After a day’s work all extraneous material shall be removed from the inside of the pipe and 
the newly made joints shall be cured thoroughly for 7 days. 

 
B.2.5. Testing of joints, refilling of trenches, measurements and rate: 
 
 Para B.1.4. to B.1.7 shall apply for stoneware and concrete sewers. 
 
B.3. MANHOLES, INSPECTION CHAMBERS, STORM WATER GULLIES ETC. 
 
B.3.1. Inspection Chambers: 
 
B.3.1.1. Where depth of sewer is less than 1.5m rectangular chambers shall be used having size as 

specified.  Usual sizes are 450 x 900 or 600 x 900.  These shall be constructed in the sewer line 
at such places and levels and dimensions as indicated on the drawing.  Sizes specified shall be 
clear internal dimensions of the chamber. 

 
B.3.2. Manholes: 
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B.3.2.1. Where depth of sewer exceeds 1.5m circular conical manholes shall be provided.  Various 
types and sizes of manholes are specified for different depths.  Typical drawing of various 
types of manholes shall be supplied to the contractors.  In the absence of such drawings the 
standard drawings of the MCH sewerage department of local body if available shall be 
followed. 

 
B.3.2.2. Manholes and inspection chambers are provided on roads or where heavy vehicular traffic is 

expected are provided with “heavy duty” C.I. airtight frame and cover. 
 

For those built on foot paths carriage drives and cycle tracks “medium duty” covers are 
provided.  For locations within domestic premises or areas not subjected to wheel traffic loads 
they shall be provided with “light duty” covers. 

 
B.3.3. Construction of manholes, Inspection chambers and gullies: 
 
B.3.3.1. Excavation: 
 This shall be done to dimensions and levels on the drawing. 
 
B.3.3.2. Bed concrete: 

Base of the manhole shall be constructed in P.C.C. 1:4:6 may fulfil this as specified, and of 
thickness as specified and shown on drawings or as directed. 

 
B.3.3.3. Brick work: 

Brick work shall be in CM 1:6 constructed with second class bricks of crushing strength not 
less than 35 Kg per sqcm.  Brick masonry in arches and arching over the pipes shall be in CM 
1:3.  Walls shall be generally built in 230mm thickness for inspection chambers and manholes 
upto a depth of 2.1m and 350mm thick for depths over 2.1m.  However the exact thickness 
shall be based on structural design and shall be specified by the Architect & Employer. 

 
B.3.3.4 Plastering: 
 

Walls of manholes shall be plastered inside with 12mm thick cement plaster 1:4 and finished 
smooth with a floating coat of neat cement.  Where ground water table is high external 
surfaces of manholes shall also be plastered in CM 1:4. 

 
B.3.3.5. Vatas: 
 

75mm fillet shall be made with CM 1:3 all round the external joints between the bed concrete 
and brick masonry walls for manholes. 

 
B.3.3.6. Benching: 
 

Channels and benching inside he manhole or inspection chamber shall be done in CC 1:2:4 and 
rendered smooth with neat cement.  Depth of channels and benching shall be as per the table 
given below: 
 

Size of drain in mm 
 

Top of channel at 
center in cm. above bed 

concrete 

Depth of benching at 
side walls in C.M. 

above bed concrete. 
100 15 29 
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150 20 30 
200 25 35 
250 30 40 
300 35 45 

 
B.3.3.7. P.C.C.Cap: 
 

PCC M 150 cap of 150mm thickness shall be provided on top of manholes for fixing the 
manhole frame. 

 
B.3.3.8. Footrests: 
 

Footrests shall be of C.I. rings, weighing 5.41 Kg each and made up of 20mm dia M.S. square 
of round bars, as specified.  These shall be embedded in 1:3:6 cement concrete and properly 
secured.  Footrests shall be placed 300mm apart vertically and 375mm horizontally in 
staggered fashion.  First footrest shall be 450mm below top.  Foot rests shall be painted with 
coal tar or bituminous paint and the portion embedded shall be painted with thick cement 
slurry before fixing. 

 
B.3.3.9. Manhole frames and covers: 
 

Approximate weights for various dimensions of frames and covers of various duties shall be 
as specified in the respective items. 

 
Covers shall have raised chequered design on the top surface to provide adequate non slip 
grip.  The cover shall be capable of easy opening and closing, and it shall be fitted in the frame 
in a workmanlike manner.  Covers shall be gas and water tight.  Size of the cover shall be the 
clear internal dimensions of frame.  2½% variation in weights shall be permissible.  Covers and 
frames shall be coated with a black anticorrosive paint of bituminous composition.  The 
coating shall be smooth and tenacious.  The covers shall be so fixed as to be flush with ground 
surface.  After completion, the manhole covers shall be sealed by means of grease. 

 
B.3.3.10. Testing: 

 
Manhole after it is raised above highest expected sub soil water level in the monsoon, shall be 
tested for water tightness.  The mouths of all pipes entering the manhole shall be suitably 
plugged with brick masonry or wooden or any other type of plug.  Manhole under test shall 
then be filled with water upto general sub-soil water level and the level observed for one hour.  
If the level does not drop by more than 50mm in one hour, it shall be deemed as water tight.  
During testing the pit around shall be kept free of water, and contractor shall observe the 
places where leakages takes place and take steps to correct the same. 

 
B.3.4. Measurements: 

 
Manholes, Inspection Chambers, gullies etc., shall be enumerated under relevant items in the 
schedule of quantities.  Depth shall be measured from top of C.I. cover to the invert level of 
channel.  Depth shall be measured to correct centimeter.  The extra depths shall be measure as 
an extra, over the depth specified under enumerated item, and paid for running meter, under 
a separate item, following the main item. 
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B.3.5. Rate: 
 
The rate shall include the cost of materials and labour involved in all operations from (2) to (9) 
under B.3.3. above, upto specified depth  in the item.  Payment for extra depths shall be paid 
separately under relevant item.  Excavation and refilling is clubbed with the item of manhole 
Para 2.8.8 of “Water Supply” shall apply.  If the duty of the cover in the item is changed 
during execution by the Architect & Employer, amount due to difference in weight of the 
cover shall be paid extra or deducted, as the case may be. 

 
B.4.0. SOIL, WASTE, RAIN WATER, VENT AND ANTI-SIPHONAGE PIPES AND FITTINGS: 
 
B.4.1. All soil, waste, rain water, vent and anti-siphonage pipes and fittings used within sunken floor 

areas or within plumbing shafts vertical run, shall be send cast iron socket and spigot type 
pipes conforming to IS 1729 – 1964 or its subsequent revision.  All cast iron pipes and fittings 
shall be of the best approved Indian make of soil variety and free from flaws, air bubbles, 
cracks, sand-holes and other defects and truly cylindrical and uniform in thickness.  They shall 
not be brittle, but shall allow for heavy cutting, chipping and drilling and shall not be less than 
the diameter, mentioned in the schedule of quantities, and shall be of the largest length 
available, and shall be fixed against the wall with special “U” clamps – 25mm wide, 3mm thick 
and hot dip galvanized, by means or round headed flat nails on brickwalls. 

 
B.4.2. Jointing shall be carried out with molten lead.  The spigot of the pipe or fitting must be forced 

well home into socket of next pipe or fitting (as may be the case) and must be centered, so that 
the joint may be of even thickness alround.  Atleast, one complete lap of clean white hemp 
spun yarn without being forced through the joint.  As many laps as may be needed, to leave a 
space of not less than 25mm for the lead shall then be placed in the joint and caulked tight.  
The joints shall then be run with molten lead in sufficient quantity so that after being caulked, 
the lead may project about 1/8” beyond the face of the socket, against the outside of the 
spigot, but must be flush with the outside edge of the socket. 

 
B.4.3.A. The joints, if so specified in the respective items, shall be done in cement mortar in place of 

lead.  In case of cement jointing, the joints shall be done as specified in b.5.2, but after the 
hemp soaked in thick cement slurry is forced in the socket for one complete lap, a stiff mixture 
of cement mortar in proportion 1:1  (1 part of cement to 1 part of clean fine sand) is filled in the 
remainder of the socket.  When the socket is filled, a fillet shall be formed round the joint, with 
a trowel and finished smooth cured well. 

 
B.4.3.B. Clean outs at the head of C.I. S/S horizontal pipes running under the floor shall be of cast 

brass screwed in type.  Floor and wall cleanouts shall be of cast brass screwed type.  The 
connecting pipes shall be G.I. threaded coupling to suit the cleanout with lead caulked joint. 

 
B.4.4. Inspection chambers, gully traps, etc., within the building shall be of approved make cast iron 

chambers with bolts, nuts to close the cover, all to be fabricated as per actual requirement. 
 
B.4.5. Supports, pedestals and base for inspection chambers, gully traps and pipes shall be in 1:2:4 

cement concrete mix. 
 
B.4.6. Pipe sleeves and inserts, etc., through RCC walls either external or internal shall be of C.I. or 

M.S. provided with water bar flange. 
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B.4.7. During installation, open ends of pipes shall be plugged with wood cut into required shape 
and gunny bags and to be maintained to be free from dirt. 

 
B.4.8. G.I. waste pipes and fittings shall be of “C” class I.T.C. or equivalent with G.I.a unions, tall 

pieces reducers and connections to be provided between joints with either lead or C.I. pipes. 
 
B.4.9. The sizes of branch waste pipe for different fittings shall be as follows: 
 Lavatory Basin  -  32 dia 
 Urinal   -  40 dia 
 Sink   -  40 dia 
 Nahani trap  -  75 dia 
 
B.4.10. W.C. pan connectors shall be to suit the requirements as per drawing, with 40mm dia vent 

horn for connection to the antisiphonage pipe and with pan connector of C.I. or lead. 
 
B.4.11. Connection to the sewage or storm water collection sumps to be perfectly water tight. 
 
B.4.12. Rain water flashing shall be with C.I.dome shape grating and extension piece as specified in 

the item. 
 
B.4.13. All rainwater pipes and fittings shall be soil type variety conforming to I.S. 1729 – 1964 or 

equivalent.  This shall apply to pipes outside buildings or within the buildings or for separate 
shafts. 

  
B.4.14. The floor traps for toilet blocks shall be of cast iron with C.I./brass grating, bolted down 

design.  The traps shall be ‘P’ type and of dimensions as given in table 26 of IS 1729 – 1979 
(clause 7.1). 

 
B.4.15. Where toilet slabs are sunk, the floor trap shall be of 100 x 75mm heavy duty type with C.I. “P” 

trap and C.P. brass grating of bolted down design. 
 
B.4.16. Bathroom C.P.grating shal be of bolted down design out of heavy cast brass, with chromium 

plating of best approved standard. 
 
B.4.17. Cast iron grating shall be flat with perfect edges and of best quality procurable and of the 

specified width and thickness and in the available lengths. 
 
B.4.18. Spigotted and socketed 75mm, 100mm and 150mm C.I. pipes shall be of heavy pattern for the 

portions below the floor and embedded and laid over 150mm cement concrete 1:2:4 with 
width of concrete being 

 
 For   75mm dia pipes  -  320mm wide 
 For 100mm dia pipes  -  400mm wide 
 For 150mm dia pipes  -  450mm wide 
 For 200mm dia pipes  -  600mm wide. 
 

The pipes shall be laid to a slope of minimum 1 in 100 and preferably to 1 in 50, and connected 
to the drain.  On no account should lime or lime concrete come in direct contact. 

 
B.4.19 Measurements: 
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All pipes shall be measured along their lengths, including length over the fittings and be paid 
under relevant items.  Alternatively, straight pipes shall be laid measured along their lengths 
along centre line, excluding length, over fittings and fittings shall be enumerated and paid per 
number.  Whatever method of measurements is to be followed for the to item in the schedule, 
the description of respective items in the schedule shall be worded accordingly.   Traps, clean 
outs etc., shall be enumerated separately and paid separately per number. 

 
B.4.20. Rate: 
 

The rate shall include the costs of all materials and labour involved in all the operations 
described above, including excavation in all soils, morrum, soft rock, boulders or decomposed 
rock, hard rock and disposal as directed.  If so specified and provided for in bill of quantities 
the excavation in hard rock will be measured and paid for separately on stack basis after 40% 
deduction for voids. 

 
B.5. LEAD PIPES: 
B.5.1. Lead pipes shall be of solid drawn lead, the size mentioned being their internal diameter and 

shall conform to the requirements of relevant Indian Standard Specifications. 
 
B.5.2. The weights for lead pipes of various bores shall be as follows: 
 

BORE OF PIPE WEIGHT OF PIPE REMARKS 
100 dia 
  75 dia 
  65 dia 
  50 dia 
  40 dia  

11.4 Kg per m. 
  8.5 Kg per m. 
  7.2 Kg per m. 
  6.0 Kg per m. 
  4.47 Kg per m. 

For soil, waste, anti siphonge 
and vent. 
 

  40 dia 
  32 dia 
  15 dia 

  6.00 Kg per m. 
  4.47 Kg per m. 
  1.50 Kg per m.  

For flushing and washing 
pipes. 

  25 dia 
  10 dia 
  15 dia 

  6.20 Kg per m. 
  4.47 Kg per m. 
  3.00 Kg per m. 

Supply and distribution pipes. 

 
B.5.3. The joints between the lead pipes and other fittings shall be made with brass thimbles and tail 

pipes and jointing shall be with wiped solder joints. 
 
B.5.4. Rates: 

 
The rate shall include the costs of all material and labour involved in all the operations 
described above.  The following paras B “A” to B “C” and B.6 to B.7 are applicable for all 
works under “A” Water Supply and “B” drainage. 

 
B. “A” CUTTING, PATCHING, REPAIRING AND MAKING GOOD: 
 
B.A.1 Cutting, patching and repairing required for the proper installation and completion of the 

work, specified in each division, including chasing, plastering, masonry work, concrete work, 
etc., and making good shall be carried out by the contractor wherever required.  Holes which 
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are cut over size shall be refilled, so that a tight fit is obtained around the pipe or other passing 
throughout. 

 
B.A.2. Any damages to water proofed locations should not be patched up, without rectification by 

the water proofing agency (specialist contractor) to ensure his guarantee. 
 
B.A.3. Equipment Protection: 
 
B.A.3.1. Keep all pipe and conduit openings closed by means of plugs or caps to prevent the entrance 

of foreign matter.  Protect all piping, conduit, fixtures, equipment or apparatus.  Any such 
items damaged prior to final completion of work shall be restored to its original conditions or 
replaced at no expense to the owner. 

 
B.A.3.2. Accessibility: 

 
The installation of valves, thermometers, cleanout fittings and other indicating equipment or 
specialities requiring frequent reading, adjustment, inspection, repairs, removal or 
replacement, shall be conveniently and accessibly located with reference to the finished 
buildings.  Thermometers and gauges shall be installed so as to be easily read from the floor.  
For floor cleanout, minimum distance of 600mm shall be available from any wall. 

 
B.A.3.3. Insets & Sleeves: 
  
 General: 

 
In advance of placing of concrete slabs or construction of walls, required inserts and sleeves 
necessary to complete the work.  Cost of cutting or patching made necessary as a result of this 
operation shall be at no expense to the owner.  Openings shall be as per structural consultants 
approval. 

 
B.B.0 EQUIPMENT, MATERIAL AND WORKMANSHIP, TESTS: 
 
B.B.1 Determine that each piece of equipment meets the detailed requirements of the contract 

documents and that it is suitable for the installation shown.  Notify the Architect of any short 
comings found during the tendering period.  Each piece of equipment furnished shall meet at 
all detailed requirements of the contract documents.  Equipments not meeting all requirements 
will not be acceptable, even though specified by name along with other manufacturers. 

 
B.B.2. Where two or more units of the same class of equipment are furnished, use product of the 

same manufacture, component parts of entire system need not be product of the same 
manufacturer but conform to ISI standard.  Provide all materials and equipment, new and free 
from defects and of size, make, type, and quality specified or approved by the Architect & 
Employer.  All shall be installed in a neat and workman like manner. 

 
B.C. CLEANING, OPERATION AND TESTS: 
 
B.C.1. Plumbing equipment, fixtures, piping etc., shall be free of stampings, marking (except those 

required by codes) iron cuttings and other foreign materials. 
 
B.C.2 Hot, cold and drinking water systems shall be cleaned thoroughly and flushed with water. 
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B.C.3. The entire mechanical apparatus shall operate at full capacity without any objectionable noise 
or vibrations, at specified efficiency. 

 
B.C.4. Test all plumbing systems in the presence of the Employer’s/ Architect.  Provide all 

equipment, materials and labour necessary for inspection and tests, and replace/ rectify/ 
repair all work, not passing the tests.  After repairs are made, repeat the tests until the systems 
are found satisfactory and to the approval of above authorities.  Carry out tests prior to 
concealing, insulating or back filling over any piping.  No exceptions shall be made. 

 
B.C.5. Test entire system of soil, waste and vent piping with water after the general inspection and 

test are completed and before the fixtures are set.  After setting the fixtures, conduct smoke 
test, after sealing all traps. 

 
B.C.6. Water Test: 
 

Test entire system or sections of system by closing all opening in piping except the highest 
opening and filling the section/system with water to the point of overflow.  If the system is 
tested in sections, plug each opening except the water in system or in portion under test for 
atleast 45 minutes before inspection starts at test pressure/head, lasting for two hours.  The 
system must be water tight at all joints. 

 
B.C.7. Final Test: 
 
 After all fixtures are set, test the system with smoke test as follows: 
 
B.C.8. Test all drawings/rain water pipes and their branches within the building by water as 

described for the soil, waste and vent system. 
 
B.C.9. All Water piping: 
 

Hydro-static tests shall be conducted at 10 Kg/cm² or twice the working pressure (whichever 
is higher).  The lest pressure shall be maintained for 0.5 hours, without any drop in pressure. 

 
B.C.10. All tests on below grade lines shall be continued until backfill on such lines is completed, to 

disclose any damages caused by back-filling. 
 
B.C.11. All systems be tested in sections as required to expedite the work or other trades and meet 

construction schedules and final tests on completion. 
B.C.12. On completion of the works, the following tests shall be performed to the satisfaction of the 

Architects/ Employer before issue of virtual complete certificate, if so required. 
 

a. Smoke test. 
 

b. Hydraulic test. 
 

c. Self inducted test for fixtures. 
 

d. Test for anti-syphonage system 
 

e. Pump rating and output. 
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f. Inspection of all units and fixtures. 

 
 
B.C.13. The contractor shall arrange on his own initiative for similar tests during the progress of works 

to ensure that there are no defects in material/workmanship in portions of work to be 
concealed or embedded under the floor or walls or in ceiling. 

 
Any pipe, fittings or fixtures found damaged or stolen during the progress of the work and 
before handing over of the building, the same shall be replaced by the contractor including 
patching up of the surfaces etc., as directed, at no extra cost. 

 
6. SANITARY FIXTURES AND FITTINGS: 
 
6.1 Unless otherwise specified, the sanitary fixtures shall conform to following specifications: 
 
6.1.1. Water closets (European type) shall be of vitreous china of approved pattern, quality and 

colour.  The closet shall be fixed with C.P.brass screws in floor for floor mounted type, and 
mounted on C.I. chair brackets with bolts for wall mounted type and shall be provided with 
solid plastic seat and cover with chrome-plated pillar brass hangers as specified. 

 
6.1.2. Indian pattern shall be of similar quality of specified above.  The pan shall be 675/575mm in 

length with “S” or “P” trap of materials same as that of the pan.  The W.C. with the trap shall 
be fitted and fixed in position and built round solid with brick and cement, to required level 
after all connections are made.  The finished floor of the water closet shall be of 25mm below 
the level of the room or passage in front of it. 

 
6.1.3. Both types of closets should conform to the requirements of IS 771 (Part I): 1979 for glazed 

vitreous china sanitary appliances. 
 
6.1.4. The flushing cisterns shall conform to the requirements of I.S.774 – 1984.  High level cisterns 

shall be of cast iron, unless other specified.  Low level cisterns shall be of the same material as 
the water closet.  The cisterns shall be mosquito proof and shall fulfil the requirements of the 
local authority. 

 
6.1.5. The flush pipes shall be 32mm dia and of lead if concealed, and if exposed brass/C.I. 
 
6.1.6. Where flush valves are specified, there shall be of the best approved quality procurable with 

C.P. control valve and C.P. flush pipe.  Prior approval of Architect shall be obtained before 
placing orders. 

 
7. MODE OF MEASUREMENT: 
 
7.1 All drain pipes shall be measured in linear lengths along the centre line of the drainage line 

laid.  Deductions shall be made for chambers and fittings lengths etc.  The rate shall include all 
work as specified in the respective items. 

 
7.2. Stoneware or cast iron, bends, junctions, sewer traps etc., shall be measured in numbers and 

paid separately, only if item for pipe works does not specifically include “Fittings/Fixtures”. 
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7.3. All cast iron spigots and sockets or flanged pipes for water supply, shall be measured in linear 
lengths along the centre line of completed work.  Deductions shall be made for fittings lengths 
if fittings/ specials etc., are provided for separately in the schedules/bill of quantities.  The 
rate shall include lead caulking or jointing with nut and bolts, rubber gaskets, etc., complete as 
specified in the respective items. 

 
7.15. Same rate shall be applicable for pipes of same size and material laid in any building at any 

level or floor. 
 
7.4. Cast iron fittings such as spigot and socket fittings, flanged fittings like tees, bends, tapers, 

cross etc., shall not be measured in numbers and paid for separately unless otherwise 
provided for in the bill of quantities/schedules. 

 
7.5 The rock cutting shall be measured in cum of the stacks of excavated rock.  Deduction for 

voids will be 40% of the gross stack volume.  Only the rock which is removed by chiselling or 
blasting etc., shall be measured for this item of work,  boulders shall not be considered as a 
rock.  The excavated rock will become the owner’s property. 

 
7.6 All cast iron pipes, such as soil, waste, vent and rain water shall be measured in linear lengths 

along the centre line, to nearest cm as completed including length over fittings.  The rates shall 
include all joints and clamps, etc., as specified in the respective items. 

 
7.7 Length over cast iron fittings, for soil, waste, vent or rain water pipes like single or double 

waves of various degrees, bends, cowls etc., shall be measured in meters, as extra over the item 
for 7.6 above, if so provided for in the schedule/bill of quantities.  Otherwise, the rate for these 
shall be same as for respective pipe work. 

 
7.8 Plan cement concrete for supports and for encasement or bedding etc., shall be measured as 

specified in the respective items in the schedule of quantities. 
 
7.9 Lead pipes shall be measured in linear length and shall be of weights as per specifications of 

the respective item in installation work.  The rate shall include making of necessary offsets, 
bends etc. 

 
7.10 All sanitary fittings  and fixtures shall be measured in numbers, only if so provided in the 

Schedule/bill of quantities, and the rate shall include all the work specified and described 
under item in the schedule of quantities. 

 
7.11 All G.I. pipes shall be measured in linear lengths along the centre line of the pipe, including 

G.I. fittings.  The rate for pipe line upto and including 50mm die shall be inclusive of all G.I. 
fittings.  In the case of pipe line of dia above 50mm dia G.I. fittings will be measured in nos., 
pipe lengths will be measured after deducting the lengths over fittings from linear 
measurements only if provided in the schedule/bill of quantities.  The rates, in all cases, will 
be inclusive of all work as specified in the respective items.  Lengths over valves shall be 
excluded. 

 
7.12 All peet valves, ball valves, non-return valves, sluice valves, pressure reducing valves etc., 

shall be measured in numbers after excluding them from linear measurement, and paid for 
separately. 
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7.13 The diameters of pipes and fittings mentioned in the specification are the inside nominal 
diameters in all cases, unless otherwise stated.  H.D P.E. pipes shall be specified as outside 
diameter and class. 

 
7.14 In case fittings of C.I., G.I or stoneware of unequal bore, the largest bore shall be measured if 

paid separately. 
 
7.15 Same rate shall be applicable for pipes of same size and material laid in any building at any 

level or floor. 
 
D. TOOLS AND MATERIALS AND STORAGE: 

a. The contractor at his own cost and charge shall provide all materials, tools, tackles, 
scaffolding, labour and water, necessary for execution and completion of the whole work 
in all respects. 

b. The contractor shall pay the fees for testing the materials and bear the costs of the samples, 
and as well of packing and despatching/delivering in the respective laboratories/test 
houses, if tests are directed by the Architects, local authorities or any other statutory 
authorities. 

 
c. The contractor at his cost shall obtain, from time to time various permissions and the 

completion certificates as per rules of all local and statutory authorities. 
 

d. The contractor shall arrange proper and adequate storage facilities at site for all materials. 
 

e. Any materials, brought at site, shall not be removed without the written authority of the 
architects/employer. Materials either damaged or rejected shall be immediately removed 
from the site.  Materials, paid in the interim bills as on site but not used, shall be the 
property of the Employer and the contractor only shall be liable for any loss or damage 
thereto. 

 
f. All the brackets and hangers for pipes shall be fixed to the walls or RCC, using “Dash” 

fasteners, wherever necessary. 
 

g. Surplus material from the site shall be carted away by the contractor without any cost to 
the employer.  On complete of work, storage “space” provided to the contractor shall be 
handed over to the Employer, clear and fit for occupation. 
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13. LIST OF MANDATORY TESTS 
 

 

MATERIALS TEST 
TEST 

PROCEDURE 
MIN.QTY. FREQUENCY 

SAND a. Stilt Content Field 20 Cum 20 cum or par thereof. 
 b. Bulking Field 20 Cum 50 Cum or par thereof 
 c. Particle size  

    distribution. 
 

Field 40 Cum Every 40 Cum or part, required 
in RCC work. 

COARSE 
AGGREGATE 

a. Particle size 
    distribution 
 
 
b.  Crushing 
value 

Field 45 Cum Every 45 cum or par thereof for 
RCC work.  For rest of work as 
desired. 
b.  Every 300 Cum 

R.C.C. 1. Slump Field  Once a day as desired. 
 2.  Cube strength  20 cum in slabs, 

beams and 
connected 
columns 

Every 20 cum of a days 
concrete. 

BRICKS 1.  Water 
absorption and      
Efflorescence 

 Designation 35 One test for each  source of 
manufacture. 

 2. Compressive 
    Strength. 

 Designation 35 1,00,000 or par thereof.  For 
larger quantities two tests for 1 
lot of 1 lakh.  One test for every 
additional 2 lakhs or par 
thereof. 

TIMBER Moisture 
Content 

 1 Cum Every three cum or part. 

STEEL a. Tensile 
strength      

IS – 1529 20 Tonne Every 20 tonne or part. 

 b. Bending 
    strength 

IS – 1529 20 Tonne Every 20 tonne or part. 

 
Note: Minimum quantity give above is the quantity of work which warrants conduction of respective 

tests. 
 
1. Cost of samples, testing and transport will be borne by the contractors only. 
 
2. Any other materials shall also be got tested by contractors at his own cost as per the instructions of 

Architects/Employer from time to time. 
 
3. Frequency stated above is minimum and the contractor may have to test materials with any other 

frequency, as instructed by Architect/Client, without any costs. 
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14. SAFETY CODE 
 

Suitable scaffolds should be provided for workman for all the works that cannot safely be done from the 
ground or from solid construction, except in cases of short duration works, which can be done safely from 
ladders.  When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the 
ladder is used for carrying materials as well, it shall be of rigid construction made either of good quality 
wood or steel.  The steps shall have a minimum width of 450mm and a maximum rise of 300mm.  Suitable 
foot and hand holds of good quality wood or steel shall be provided and the ladder shall be given an 
inclination not steeper than 1 in 4 (1 horizontal to 4 vertical). 
 
Scaffolding or staging more than 300mm above the ground or floor, swung or suspended from an 
overhead support, shall be erected with stationery supports and shall have guard rails properly attached, 
bolted, braced and otherwise secured and atleast 900mm high above the floor or platform of such 
scaffolding or staging and extending along the entire length of the outside and ends there of with only 
such openings as may necessary for the access of persons and delivery of materials.  Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or structure. 
 
Working platform, gangways and stairways should be so constructed that they should not sag unduly or 
unequally and if the height of the platform or the gangway or the stairway is more than 3-6m above 
ground level or floor level, they should be closely boarded, should have adequate width and should be 
suitably fastened, as described in (ii) above. 
 
Every opening in the floor of a building or in a working platform be provided with suitable means to 
prevent the fall of persons or materials by providing suitable fencing or railing, whose minimum height 
shall be 900mm. 
 
Safe means of access shall be provided to all working platforms and other working places.  Every ladder 
shall be securely fixed.  No portable single ladder shall be over 9 M in length while the width between 
side rails in ring ladder shall be in no case be less than 300mm.  For longer ladders, this width should be 
increased atleast 6mm for each additional foot of length.  Spacing of steps shall be uniform and shall not 
exceed 300mm. 
 
Adequate precautions shall be taken to prevent danger from electrical equipment.  At the work site, no 
materials shall be so stacked or placed as to cause danger or inconvenience to any person or the public.  
The contractor shall also provide all necessary fencing and lights to protect the public from accident, and 
shall be bound to bear the expenses of defence of every suit,  action or other proceedings  at law that may 
be brought by any person for injury sustained owing to neglect of the above precautions and to pay 
damages and costs, which may be awarded in such suit, action or proceedings to any such persons or 
which may with the consent of the contractor be paid to compromise any claim by any such person. 
 
I. Excavation and Trenching: 
 

All trenches, 1.2m or more in depth, shall at all times be supplied with atleast one ladder for 
each 30m in length or fraction thereof.  Ladder shall be extended from bottom of the trench to 
atleast 900mm above the surface of the ground.  The side of the trenches which are 1.5m or 
more in depth shall be stepped back to give suitable slope or securely held by timber shoring, 
so as to avoid any danger to sides collapse.  The excavated material shall not be placed within 
1.5m of the edge of the trench or half of the depth of the trench, whichever is more.  Cutting 
shall be done from top to bottom.  Under no circumstances undermining or under cutting shall 
be done. 
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II. Demolition: 
 
 Before any demolition work is commenced and also during the progress of the work. 
 
a. All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
 
b. No electric cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 
 
c. All practical steps shall be taken to prevent danger to persons employed, from the risk of fire 

or explosion or flooding.  No floor, roof or other part of the building shall be so over- loaded 
with debris or materials, so as to render it unsafe. 

 
III. All necessary personal safety equipments as considered adequate by the Architects should be 

kept available for the use of the persons employed on the site and maintained in a condition 
suitable for immediate use and the contractor should take adequate steps to ensure proper use 
of equipment by the concerned. 

 
a. Workers employed in mixing asphaltic materials, cement and lime mortars shall be provided 

with protective footwear and protective gloves. 
 
b. Those engaged in white washing and mixing or stacking of cement bags or any materials 

which is injurious to the eyes shall be provided with protective goggles. 
 
c. Those engaged in welding works shall be provided with welder’s protective (eye) shields. 
 

e. Stone breakers shall be provided with protective goggles and protective clothing 
and seated at sufficiently safe intervals. 

 
e. When workers are employed in sewers and manholes, which are in use, the contractor shall 

ensure that the manhole covers are opened and are ventilated atleast for an hour before the 
workers are allowed to get into the manhole and the manholes so opened shall be cardoned off 
with suitable railing and provided with warning signals or boards to prevent accidents to the 
public. 

 
f. The contractor shall not employ men below the age of 18 years and women on the work of 

painting with products containing lead in any form.  Wherever men above the age of 18 years 
are employed on the work of lead painting, the following precautions should be taken. 

 
 i) No paint containing lead or lead products shall be used except in the form of paste or 

ready made paint. 
 
 ii) Suitable face masks should be supplied for use to the workers when paint is applied in 

the form of spray or a surface having lead paint is rubbed and scrapped. 
 
 iii) Overalls shall be supplied by the contractors to the workers and adequate facilities for 

washing shall be provided to the working painters during and on cessation of work. 
 
IX. When the work is done near any place, where there is risk of drowning, all necessary 

equipment should be provided and kept ready for use and all necessary steps taken for 
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prompt rescue of  any person in danger and adequate provisions should be made for prompt 
first aid treatment of all injuries likely to be sustained during the course of the work. 

 
X. Use of hoisting machine and shackle including their attachments, in charge and supports shall 

conform to the following standards or conditions. 
 
1.a. These shall be of good mechanical construction, sound material and adequate strength and 

free from any patent defects and shall be kept in good working order. 
   b. Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength and free from patent defects. 
 
2. Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be in charge of any hoisting machine including any 
scaffolding or give signals to the operator. 

 
4. In case of every hoisting machine and of every chain, ring hook, shackle swivel and pulley 

block used in hoisting or lowering or as means of suspension, the safe working load shall be 
ascertained by adequate means.  Every hoisting machine and all gear referred to above shall be 
plainly marked with the safe working load.  In case of a hoisting machine having a variable 
safe working load, each safe working load and the condition under which it is applicable shall 
be clearly indicated.  No part of any machine or any gear referred above in this paragraph 
shall be loaded beyond the safe working load except for the purpose of testing. 

 
5. In case of departmental machines, the safe working load shall be notified by the clients.  As 

regards contractor’s machines the contractor shall notify the safe working load of the machines 
to the consultants, whenever he brings any machinery to site of work and get it verified by the 
consultants. 

 
XI. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards.  Hoisting appliances should be provided with 
such means as will reduce and minimise the risk of accidental descent of loads.  Adequate 
precautions should be taken to reduce to the minimum risks of any part of a suspended load 
becoming accidentally displaced.  Sleeves and boots as may be necessary should be provided, 
whenever workers are employed on electrical installations.  The workers should not wear any 
rings, watches and carry keys or other materials, which are good conductors of electricity. 

 
XII. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition.  No scaffold, ladder, or equipment shall be altered or removed 
while it is in use.  Adequate washing facilities should be provided at or near place of work. 

XIII. To ensure effective enforcement of the rules and regulations relating to safety precautions, the 
arrangements made by the contractor shall be open to inspection by the clients or the 
Architect. 

 
XIV. These safety provisions should be brought to the notice of all concerned by display of a notice 

board at a prominent place of the workspot.  The person, responsible for compliance of the 
safety code, shall be named therein by the contractor. 

 
XV. Not withstanding the above clauses for (i) to (xiv), there is nothing in these to exempt the 

contractor from the operation of any other Act or Rules in force in the Republic of India. 
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14. LABOUR LAWS AND RULES 
 

The Site Engineer shall ensure that the contractor maintains relevant records and fulfils all conditions and 
requirements in accordance with 
 
a. The payment of Wages Act 
 
b. Employer’s Liability Act 
 
c. Workmen’s Compensation Act 
 
d. Contract Labour (Regulations & Abolition) Act 1970 and Central Rules 1971. 
 
e. Apprentices Act 1961. 
 
f. Any other Act or enactment relating thereto and rules framed thereunder from time to time. 
 
The Site Engineer shall refrain from involving himself and the supervisors under him by 
comments/advice/attempts at mediation in any kind of labour dispute at site.  His job is only to report to 
his superiors any happenings of the this sort in an objective manner. 
 
EMPLOYER’S RESPONSIBILITY – CONTRACT LABOUR (REGULATIONS AND ABOLITION) 
ACT 1970 AND RULES 1971 
 
With a view to ensuring that the provisions of the Act are not contravened, the Site Engineer should give 
particular attention to the following points and see that all the provisions of the Act are enforced: 
 
1. Principal Employer (Banks) is registered as per the Act. 
 
2. Contractor holds a licence under the Act from the Local Labour Commissioner for the 

appointment of Contract labour. 
 
3. Required notice boards, registers and records as provided in section 29 of the Act are 

maintained by the contractor. 
 
4. Payment of proper wages as per the rules are effected within the prescribed time limits by the 

contractor. 
 
5. Prescribed facilities and amenities are provided by the contractor. 
 
6. Proper efforts are made by the contractor to set right contravention of law,  as soon as the 

notice pointing out the same is received from the Labour Enforcement Officer, and reports “on 
action taken” are sent to the Labour Enforcement officer at the earliest with copies to the 
Employer. 
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15. PROFORMAS. 
 

FORMAT OF GUARANTEE TO BE EXECUTED BY THE FIRM/CONTRACTOR IN RESPECT OF THE 
WORK OF PRE-CONSTRUCTION ANTI TERMITE TREATMENT 

 
 
This agreement made this ______________ day of ________________ Two thousand _______________ 
between ________________________ (Name of Bank) a body corporate constituted under the 
_________________________ (Name of the Act) Act 19 having its Head Office at 
________________________________ (herein after called ‘The Employer’) of the one part and 
____________________________________ (Name of Firm/ Contractor) (Hereinafter called the Guarantor) 
of the other part. 
 
WHEREAS THIS AGREEMENT is supplementary to a contract (hereinafter called the contract dated 
_____________ and made between the Employer of the one part and the Guarantor of the other part) 
where by the Firm/Contractor interalia understood to render the building/structure completely free from 
any infestation of termites.  And whereas the Guarantors agreed to give guarantee to the effect that the 
said building/structure shall remain free from any infestation of termites for a minimum period of ten 
years from the date of completion of pre-construction antitermite treatment carried out as per the relevant 
I.S. code. 
 
Now the Guarantor hereby agrees to make good all defects and render the building/ structure free from 
any infestation of termites, during this period of guarantee and to the satisfaction of the Employer.  The 
guarantor also agrees to take up such rectification work at his own cost, and within one week from the 
date of issue of notice from the Employer, calling upon him to rectify the defects.  The decision of the 
Employer as to the cost payable by the Guarantor will be final and binding, in case the guarantor fails to 
commence the work as per above notice and the work is got done through some other contractor.  That if 
the Guarantor fails to execute the pre-construction anti-termite treatment of commits breach thereunder, 
then the Guarantor will indemnify the principal and his successors against all loss, damage, costs, 
expenses or otherwise, which may be incurred by him by any reason of any default on the part of the 
guarantor in performance and observance of this agreement.  As to the amount of loss and or damage 
and/or costs incurred by the Employer, the decision of the Employer will be final and binding. 
 
In witness where of these presents have been executed by the obligation _______________ 
and by ______________________ and for on behalf of the employed on the day, month and year first 
above written. 
 
Signed and delivered by ________________________________________ (Bank) by the hands of Sri 
___________________________________________ in the presence of 
___________________________________. 
 
Signed, and delivered by the hand of ___________________________ (Contractor) in the presence of 
________________________________. 
 
Signed, and delivered by __________________________________ (Bank) by the hands of Sri 
_____________________________ in the presence of _________________________. 
 
Signed and delivered by the hand of __________________________________ (Contractor) in the presence 
of ___________________________________. 
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FORM OF GUARANTEE FOR WATERPROOFING 

 
Name of the Project: 
 
Free Maintenance Guarantee – Water proofing work  
 
by _______________________________________ 
 
 
 
 
We _______________________________ hereby guarantee that the surfaces treated by us for waterproofing 
in the above work, for M/s ______________________ the general building contractor for the above work, 
shall remain entirely water tight.  Should, however, due to any unforeseen defect left out in the work 
carried out by us during the period of ten years from the date of virtual completion of the work i.e. from 
_________ to ___________ the same shall be rectified by us without any extra cost to the 
_____________________________ (name of  the Bank). 
 
However, we shall not be responsible in any way if our work is tamper with or if the body of the 
structure is damaged due to sinking, cracking and/or by any other act of God beyond our control. 
 
 
 
              __________________________ 
                Signature of the  
                   Waterproofing Contractor 

 

 

              __________________________ 
                     Signature of the General 
                         Building Contractor 
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16. SPECIAL CONDITIONS. 

 
1. Contractor shall not be entitled to any compensation for any loss suffered by him on account of 

delays in commencing or executing the work, what ever the cause of the delays may be, including 
delays arising out of modifications to the work entrusted to him or in any subcontract connected 
there with or delays in awarding contracts for other trades of the project or in commencement or 
completion of such works in obtaining water and power connections for construction purpose or 
for any other reason  what so ever and the Employer shall not be liable for any claim in respect 
thereof.  The Employer does not accept liabilities for any sum besides the tender amount, subject 
to such variations as are provided for herein. 

 
2. The successful tenderer is bound to carry out any items of work necessary for completion of the 

job if such instructions in respect of such   additional items and their quantities will be issued in 
writing by the Architects with the prior consent in writing of the Employer. 

 
3. The contractor must bear in mind that the work shall be carried out strictly in accordance with 

specifications made by the Architects. 
 
4. The rates quoted in tender shall also include electric consumption charges for power. If no power 

is available at site the contractor shall have to make his own arrangement to obtain power 
connection and maintain at his expense an efficient service of electric   light and power and shall 
pay for the electricity consumed.  The Employer shall give all   possible assistance to the contractor 
to obtain the requisite permission from the various authorities, but the responsibility for obtaining 
the same shall be that of contractor. 

 
5. Contractor shall strictly comply with the provisions of safety code in addition to all local rules and 

regulations.            
  

6. The contractor shall be responsible for the observance of all rules and regulations framed by the 
government under the contract labour act.  The Employer shall be entitled to deduct all losses, 
damages that he might suffer on account of non-observance of these rules by the contractor, from 
the amount payable to the contractor. 

 
7. Time shall be considered the essence of this contract.  The entire work must be completed within 

45days from the commencement of the work.  If the completion of the work is delayed beyond 1 
month, a penalty at the rate of ½ % per week over the contract value will be imposed subjected to 
a maximum of 5%. 

 
If the work is delayed beyond 30 days after the date of completion, the remaining work will be 
carried out through other agencies at the risk and cost of the contractors under the contract with 
prevailing market rates. 

 
8. The successful tenderer shall submit the phased programme of execution of different items of 

work within 2 days after receipt of acceptance letter. 
 
9. Payment will be made subjected to a minimum of Rs. 17,00,000/- (Rupees Seventeen Lakhs Only) 

and will be made within a period of TWO weeks after the bill is submitted to the Employer’s 
Office with Architects Certificate. 
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10. Before filling in the tender the contractor will check all the drawings and schedule of quantities 
and will get an immediate clarification from the employer / Architects on item not clearly 
understood. No claims for any loss or compensation will be entertained on this account. 

 
11. All the work shall be carried out as per detail drawings and specifications or as directed by 

employer / Architects.  
 
12. The rates quoted in the tender shall be for the finished items of work They shall include all the 

charges labour, materials, transportation of material equipment, double scaffolding water and 
electric charges, tool and plants, marking out and cleaning of site, to do all things necessary to 
provide complete finished item for work consistent with the specifications attached to this tender 
document.  The rates shall be inclusive of octroi duty, excise duty, packing and forwarding, 
loading or unloading or any other duties or fees levied by any government, public or local bodies. 
The rates shall be firm and shall not be subject to exchange variations, labour conditions or any 
other conditions whatsoever. 

 
13. The calculations made by the tenderer should be based upon the probable quantities of  the 

several items of work which are furnished for the tenderer's convenience in the schedule of 
quantities ,but it must be clearly understood that the contract is not a lumpsum contract , that 
neither the probable quantities nor the value of individual items nor the aggregate value of the 
entire tender will form part of the contract and that  the employer / Architects do not in any way 
assure the tenderer or guarantee that the  work would correspond there to. 

 
14. Adequate engineering and technical staff to be appointed at site. CIVIL contractor  should inform 

of their number and qualification. An Approval of employer / Architects should be taken prior to 
appointing such technical staff on site. 

 
15. The contractor shall keep the tender submitted by him open for acceptance for a minimum 

period of three months from the date of it's submission .When once the tender is accepted the 
rates quoted by the successful tenderer shall be firm and the variation in rates of any one or all the 
items on any account shall not be allowed during the entire duration of the contract. 

 
16. During the execution of work, contractor must check the work with his drawings .The contractor 

shall be responsible for all the errors in this connection and shall have to rectify all the defects at 
his own cost, failing which the client reserves the right to get the same rectified at the risk and cost 
of contractor.    

 
17. No claim for extra item or deviation from specification shall be entertained unless the same is 

pointed out and accepted as such before the work is taken in hand or within 15 days of work by 
the successful tenderer.  

 
18. The contractor shall comply with all bye- laws and tax regulations (including GST) of local and 

other statutory authorities having jurisdiction over the works and shall be responsible for the 
payment of all the fees and other charges and for giving and receiving of all necessary notices 
drawings and test certificates. 
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19. The successful tenders shall properly safeguard against damage or injury to the public and to any 

property or thing and shall alone be responsible for any such damage and injury to any person or 
persons or thing arising in connection with it's execution of work .The successful tenderer shall 
protect and hold harmless the employer against   any or all claims for any such injury or damage. 

 
20. The work in every respect during the progress and till final acceptance by the employer, including 

raw materials delivered at the site to be incorporated or used in CIVIL work by the successful 
tenderer will be at his own risk . Any loss or damage to any such material or work shall 
immediately be replaced by the successful tenderer at his own expense. 

 
21. The employer shall have the right to direct the contractor to purchase and use the materials from 

any source for proper execution of work. 
 
22. The employer / Architects or their authorized representatives shall have full power   for 

inspecting the contractor's works or at any place from which the material is obtained. Acceptances 
of any such materials shall no way relieve the contractor of his responsibility for meeting the 
requirements and /or analysis not called for in the specifications shall be borne by the employer in 
case the material or work is found defective or of inferior quality .tests and /or analysis shall be 
done in the laboratory approved by the client and  the contractor shall permit SBIIMS and or the 
client's or their authorized representative to be present during any of the tests and /or analysis. 

 
23.  INSURANCE 

 
The contractor shall indemnify the employer up to CAR Policy (Contractor’s All Risk Policy) 
against all claim which may be made  against  SBIIMS  by any member of the public or third party 
in respect of anything which may arise in consequence thereof and shall at his own expense 
arrange to effect and maintain up to one month, after the virtual completion from an office 
approved by the SBIIMS a policy of insurance in the joint names and deposit such policy or 
policies with the employer from time to time during the currency of this contract. The contractor 
shall also indemnify SBIIMS against all claims which may be made upon the employer under the 
workman's compensation act or any other statute in force during the currency of this contract or at 
common law in respect of any employee of the contractor or any sub contractor and shall at his 
own expenses  effect and maintain upto one month after virtual completion of the contract, from 
an office approved by SBIIMS a policy or policies of insurance in the joint names of the employer 
and the contractor as aforesaid .The contractor shall be responsible for any other thing which may 
be excluded from the insurance policies above referred to and also for any other damage to any 
property arising out of and incidental to the negligent or defective carrying out of this contract. 

 
He shall also indemnify SBIIMS in respect of any costs,. charges or expenses arising out of any 
claim or proceedings and also in respect of any award of compensation or damage arising 
therefrom.  SBIIMS shall be at liberty and is hereby empowered to deduct the amount of any 
damages, compensation caused, charges and expenses arising or occurring from or in respect of 
any such claims or damages from any sum or sums due or to become due to the contractor. 

 
 
24.  WORKMAN AT SITE : 
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The contractors workpeople shall not be allowed to live on the site at any time throughout the 
contract nor to trespass beyond the limits of the site.  The contractor will be held responsible for 
any acts of  trespass by his workpeople. 

 
25. DIMENSIONS : 
 

Figures dimensions are to be taken in preference to scaled dimensions in all cases.  Before 
commencing any work the contractor shall verify all measurements.  If any discrepancies are 
found they shall immediately be brought to the notice of the Architects. 

 
26. DISCREPANCIES 
 

All the items shown on the drawings or specifications are taken to be included in both. Any 
discrepancies , which occur in either the drawings or specifications, shall immediately be brought 
to the attention of the Architects. 

 
27. CUTTING AND MAKING GOOD 
 

Where it is found necessary to interfere with finished work in order to execute this contract, the 
contractor will be required to do all necessary work at his expenses. Only approved hangers and 
bolts or other metal fixing devices shall be used to secure frames panels and other units in position  
.Wooden plugs will not  be permitted .Holes shall be formed with electric drills whenever possible 
.Structural members shall not be cut or drilled without prior consent of the client . 

 
28. MAINTENANCE AND GUARANTEE 
 

The whole of the work to be performed under this contract shall be completed to the satisfaction 
of the Architects / Bank. 

 
The contractor without additional charge to the employer renew or replaces any works  which 
prove faulty from workmanship or materials and fully maintain the whole installations for a 
period of 6 months after the commencement of defects liability period of the main contract and a 
sum of 5% of the contract amount shall be retained by the employer for his period. 

 
29. PREVENTION OF SPOIL DUMPING 
 

The contractor shall take all reasonable steps to prevent spoil, rubbish, debris surplus materials 
etc.. arising from a work being dumped on an area other than a recognized or approved tipping 
area and the Contractor will be held responsible for and shall indemnify the employer against any 
claim or loss arising therefrom. 
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30.  LEAVE PERFECT :  
 

The  Contractor shall remove all rubbish and superfluous material from the site of the works with 
all reasonable speed from time to time and at completion.  On no account shall W.C' S or the 
employer's receptacles to be used for this purpose. 
 
The client reserves its right to clear contractors un cleared debris at contractors own cost without  
any reasons & not more than one notice will be given for this. 

 
31. SETTLEMENT OF DISPUTES AND ARBITRATION: 
 

Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before mentioned and as 
to the quality of workmanship of materials used on the work or as to any other question, claim, 
right matter or thing whatsoever in any way arising out of our relating to the contract, designs, 
drawings, specifications, estimates, instructions orders or these conditions or otherwise 
concerning the work or the execution or failure to execute the same whether arising during the 
progress of work or after the cancellation, termination, completion or abandonment thereof shall 
be dealt with as mentioned hereinafter: 

 
(a) If the contractor considers that he is entitled to any extra payment or compensation in respect of 

the works over and above the amounts admitted as payable by the Architect or in case the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be 
made from the contract or raise any dispute, the contractor shall forthwith give notice in writing 
of his claim, or dispute to The Sr. Vice President, SBI Infra Management Solutions Pvt. Ltd., 
Circle Office, 3rd Floor, State Bank of India, LHO Building, Bank Street, Kothi, HYDERABAD – 
500 095 and endorse a copy of the same to the Architect, within 30 days from the date of 
disallowance thereof or the date of deduction or recovery.  The said notice shall give full 
particulars of the claim, grounds on which it is based and detailed calculations of the amount 
claimed and the contractor shall not be entitled to raise any claim nor shall the bank be in any way 
liable in respect of any claim by the contractor unless notice of such claim have been given by the 
Contractor The Sr. Vice President, SBI Infra Management Solutions Pvt. Ltd., Circle Office, 3rd 
Floor, State Bank of India, LHO Building, Bank Street, Kothi, HYDERABAD – 500 095 in the 
manner and within the time as aforesaid.  The contractor shall be deemed to have waived and 
extinguished all his rights in respect of any claim not notified to The Sr. Vice President, SBI Infra 
Management Solutions Pvt. Ltd., Circle Office, 3rd Floor, State Bank of India, LHO Building, Bank 
Street, Kothi, HYDERABAD – 500 095 in writing in the manner and within the time aforesaid. 



mape Connoisseurs  –   SBI, AO HYDERABAD – CIVIL & SANITARY WORKS Tender. Page 161 of 182 

 

 
(b) The Sr. Vice President, SBI Infra Management Solutions Pvt. Ltd., Circle Office, 3rd Floor, State 

Bank of India, LHO Building, Bank Street, Kothi, HYDERABAD – 500 095 shall give his decision 
in writing on the claims notified by the contractor.  The contractor may within 30 days of the 
receipt of the decision of The Sr. Vice President, SBI Infra Management Solutions Pvt. Ltd., Circle 
Office, 3rd Floor, State Bank of India, LHO Building, Bank Street, Kothi, HYDERABAD – 500 095 
submit his claims to the conciliating authority namely the Circle Development Officer, State Bank 
of India, Local Head Office, Hyderabad for conciliation along with all details and copies of 
correspondence exchanged between him and The Sr. Vice President, SBI Infra Management 
Solutions Pvt. Ltd., Circle Office, 3rd Floor, State Bank of India, LHO Building, Bank Street, Kothi, 
HYDERABAD – 500 095. 

 
(c) If the conciliation proceedings are terminated without settlement of the disputes, the contractor 

shall, within a period of 30 days of termination thereof shall give a notice to the SBIIMS for 
appointment of an arbitrator to adjudicate the notified claims failing which the claims of the 
contractor shall be deemed to have been considered absolutely barred and waived. 

 
(d) Except where the decision has become final, binding and conclusive in terms of the contract, all 

disputes of differences arising out of the notified  claims of the contractor as aforesaid and all 
claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 
appointed by SBIIMS.  It will also be no objection to any such appointment that the Arbitrator so 
appointed is a Officer and that he had to deal with the matters to which the Contract relates in the 
course of his duties as Officer.  If the arbitrator so appointed is unable or unwilling to act or 
resigns his appointment or vacates his office due to any reason whatsoever another sole arbitrator 
shall be appointed in the manner aforesaid by the said SBIIMS.  Such person shall be entitled to 
proceed with the reference from the stage at which it was left by his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

 
It is also a term of this contract that no person other than a person appointed by such SBIIMS  as 
aforesaid should act arbitrator. 

 
The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the 
rules mad there under. 

 
It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties.  However, no fees will be payable to the arbitrator if he is a Bank 
Officer.  
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It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference 
on the date he issues notice to both the parties calling them to submit their settlement of claims 
and counter statement of claims.  The venue of the arbitration shall be such place as may be fixed 
by the arbitrator in his sole discretion.  The fees, if any, of the arbitrator shall, if required to be paid 
before the award is made and published, be paid half and half by each of the parities.  The cost of 
the reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion 
of the arbitrator who may direct to any by whom and in what manner, such costs or any part 
thereof, shall be paid and fix or settle the amount of costs to be so paid. 

 
32. TERMINATION OF CONTRACT BY EMPLOYER: 
 

If the contractor (being an individual or a firm) commit any “ Act of Insolvency “, or shall be 
adjudged as insolvent, or shall make an assignment or composition of the greater part in number 
of amount of his creditors, or shall enter into a Deed of Assignment with his creditors, or (being an 
incorporated Company) shall have an order made against him or pass an effective Resolution for 
winding up either compulsorily, or Subject to the supervision of the court or voluntarily, or if the 
official Assignee of the contractor shall repudiate the Contract, or if the Official Assignee or the 
Liquidator in any such winding up shall be unable, within seven days after notice to them 
requiring him to do so, to show to the reasonable satisfaction of the Architect that he is able to 
carry out and fulfill the Contract and if required by the Architect to give a security there for, or if 
the contractor shall suffer any payment under this contract to be attached by or on behalf of any of 
creditors of the Contractor, if the Contractor shall assign or sublet the contract without the consent 
in writing of the Architect first obtained, or if the contractor shall charge or encumber this 
Contract for any payments due or which may become due to the Contractor thereunder, or if the 
Architect shall certify in writing to the Employer that in his opinion the Contractor: 
 
(a) Has abandoned the Contract, or 
(b) Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the work for fourteen days after receiving from the 
Architect written notice to proceed, or 

(c) Has failed to proceed with the work with such due diligence and failed to make such due 
progress as would enable the works to completed within time agreed upon or  

(d) Has failed to remove materials from site or to pull down and replace works within seven 
days after receiving from Architect written notice that the said materials or work where 
condemned and rejected by the Architect under these conditions or  

(e) Has neglected or failed persistently to observe and perform all or any of the acts, matters 
or things required by this Contract to be observed and performed by the Contractor for 
seven days after written notice shall have been given to the Contractor requiring the 
contractor to observe or perform the same, or 

(f) Has to the detriment of good workmanship or in defiance of the Architects instructions to 
the Contrary, submit any part of the contract or has used in the permanent works 
important materials which are substandard and not as per specification fraudulently 
making the Architect / Employer to believe that it is the specified material. 
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Then and in any of the said caused the Employer with the written consent of the Architect may, 
notwithstanding any previous waiver, after giving seven days notice in writing to the Contractor, 
determine the contract, but without thereby affecting the powers of the Architect or the 
obligations and liabilities of the Contractor, the whole of which shall continue to be in force as 
fully as if the contract has not been so determined and as if the works subsequently executed and 
being executed by or on behalf of the contractor. And further, the Employer with the consent of 
the Architect by his agents or servants may enter upon and take possession of the works and all 
plant, tools, scaffoldings, shed, machines, steam and other power utensils and materials lying 
upon premises or the adjoining lands or roads, and use the same as his own property or may 
employ the same by means of his own servants and workman in carrying on and completing of 
the works or by employing any other Contractor or any other person or persons to complete the 
works and the Contractor shall not in any way interrupt or do any act, matter or thing to prevent 
or hinder such other Contractor or other person or persons employed for completing and finishing 
or using the materials and plant for the works, when the work shall be completed, or as soon 
thereafter as convenient, the Architect shall give a notice in writing to the Contractor, to remove 
his surplus material and plant and should the Contractor fail to do so within a period of fourteen 
days after receipt thereof by him, the Employer may sell the same by public auction and shall give 
credit to the Contractor for the amount so realized.  The Architects shall thereafter shall assertion 
and certify in writing under his hand what (if anything) shall be due or payable to or by the 
Employer, for the value of the said plant and materials so taken possession of by the Employer, 
and the expense or loss which the Employer shall have been put to in getting the works to be so 
completed, and the amount, if any owing to the Contractor and the amount which shall be so 
certified shall, thereupon, be paid by the Employer to the Contractor or by the Contractor to the 
Employer as the case may be, and the certificate of the Architect shall be final and conclusive 
between the parties. 

 
33. The mode of measurements shall be as per IS: 1200. 
 
34. The contractor should co-ordinate with other agencies viz., Electrical, HVAC (Air-
 Conditioning), Civil, LAN cabling etc., 
 
35. CONTRACTOR SHOULD WORK AT ODD HOURS, ON HOLIDAYS TO KEEP UP TIME 

SCHEDULE. CONTRACTOR TO CO-ORDINATE WITH L/W WITH REGARDS TO WORKING 
HOURS. 

 
36. Partitions shall be measured from finished floor level to bottom level of false ceiling. 
 
38. The Contractor shall not be eligible for any material advance. 
 
 

 



mape Connoisseurs  –   SBI, AO HYDERABAD – CIVIL & SANITARY WORKS Tender. Page 164 of 182 

 

17.  Abstract Terms and Conditions: 
 

1. Defects Liability Period. 12 calendar months. 
   

2. Period for final measurement 
and valuation. 

2 weeks. 

   
3. Date of commencement. Within ONE week after confirmation. 
   

4. Date of completion. NINETY (90) DAYS from date of commencement. 
   

5. Minimum value of Interim 
Certificate. 

RS. 17,00,000/- (Rupees Fourteen Lakhs Only.) 

   
6. Agreed liquidated damages. ½ % of the total contract amount per week beyond the date 

of completion subject to maximum of 5%. 
   

7. Initial Security Deposit. 1% to be paid along with the Tender, balance 1% to be paid 
within seven days from the date of receipt of work order. 

   
8. Retention Money. 10% of interim certificate amount of running account bill. 
   

9. Total retention money in final 
bill including EMD & ISD 
Amount. 

5% of the contract value. 

   
10. Installment after virtual 

completion. 
Initial Security Deposit – after the contractor removes all 
the left over materials, machinery etc., 

   
11. Period of honoring certificate. 7 days. 

   
12. Income Tax Deduction and S. 

T. under works contract act. 
As per Central / State Government rules. 

   
13. Insurance, Custom duties and 

taxes. 
To be provided and paid by contractor. 

   
14. Price Escalation. Will not be considered. 

   
15. Rate of BOQ’s items. To include item complete in all respects. 

   
16. GST TAX: The rate quoted by contractor must be exclusive of GST. 

GST will be paid as per prevailing government norms.    
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LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE USED IN  
THE CIVIL WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY SBIIMS / ARCHITECT. 

(ALL THE MATERIALS USED HAVE TO CONFIRM TO GREEN NORMS OF IGBC) 
 
S.No MATERIAL NAME. BRAND / MANUFACTURER. 

1. CEMENT. 43/53 GRADE – L&T, BIRLA, ACC OR APPROVED 
EQUIVALENT. 

2. REINFORCEMENT STEEL. Fe 500 – TATA, SAIL, VSP / TMT OR APPROVED 
EQUIVALENT. 

3. AAC BLOCKS. AEROCON / BIRLA  OR APPROVED BY ARCHITECTS. 
4. METAL. APPROVED BY ARCHITECTS. 
5. SAND. MACHINE MANUFACTURED SAND OR APPROVED BY 

ARCHITECTS. 
6. READY MIX CONCRETE. BIRLA / L & T / ACC OR EQUIVALENT. 
7. STRUCTURAL STEEL. TATA OR EQUIVALENT. 
8. ASBESTOS SHEETS. CHARMINAR OR EQUIVALENT. 
9. PVC PIPES. SUPREME / PRINCE OR EQUIVALENT. 
10. WATER PROOFING 

COMPOUNDS. 
B-DRY / FOSROC OR EQUIVALENT. 

11. PAINT. NEROLAC / ASIAN / ICI / BEGER OR APPROVED 
EQUIVALENT. 

12. UPVC WINDOWS. FENESTA / NATURE / KOMMERLING / LINGEL OR 
APPROVED EQUIVALENT. 

13. FLOAT GLASS. TRIVENI OR APPROVED EQUIVALENT. 
14. FLUSH DOORS. EGGWOOD / KUTTY OR EQUIVALENT. 
15. VITRIFIED TILES. (DOUBLE 

CHARGE OR NANO ONLY.) 
JOHNSON / SIMPOLO / MARBITO / KAJARIA / NITCO / RAK 
OR APPROVED EQUIVALENT. 

16. CERAMIC AND GLAZED 
TILES. 

JOHNSON / KAJARIA / NITCO OR EQUIVALENT. 

24. NATURAL WOOD.  APPROVED BY ARCHITECT 
18. GATE MOTOR. NICE, ITALY MAKE OR APPROVED EQUIVALENT. 

19. CORBELLING STONE APPROVED BY ARCHITECTS. 
20. ROOFING TILES. LAFARGE OR APPROVED EQUIVALENT. 
21. GLASS MOSAIC TILES. BISSAZA OR APPROVED EQUIVALENT. 
21. SANITARY FIXTURES AND 

FAUCETS: 
JAGUAR / HINDWARE OR APPROVED EQUIVALENT. 

 
NOTE: The Contractor shall use only above mentioned material.  All other materials shall confirm 

to the specifications laid down. The Contractor shall take this into account while tendering 
rates / prices.  All materials and sections used should adhere to the manufacturer’s 
guidelines and the contractor has to submit certificate from the manufacturer on usage of 
their specified product / sections. 

  

 The contractor shall submit all the parameters, for IGBC 
Certification, obtained from manufacturers, mentioned in “ NOTES 
FOR CONTRACTOR” on page no 3 of this document to Architects / 
SBI and get their approval before procuring the material at site. 
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SPECIALISED AGENCIES: 
 
1. Water proofing work : Work    to     be    executed    through Authorized / specialist agencies of B-

DRY / FOSROC with prior approval of Architects/ Bank. 
 
2. Anti termite treatment : Pest Control (India) Pvt. or any other equivalent. 
 
GENERAL NOTE: 
 
Any item/specification where in it is stated as equivalent means it should be equal in respect of quality and cost.  
While opting any “Equivalent” make, prior written approval of Architects and Bank shall be obtained. 
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ADDITION AND ALTERATION FOR ADMINISTRATIVE OFFICE BUILDING 
STATE BANK OF INDIA SITUATED AT PATNY CIRCLE, SECUNDERABAD. 

 
SCHEDULE OF QUANTITIES AND DETAILED SPECIFICATIONS. 

      

S.No. Item. / Particulars. 
Quan-

tity. 
Rate. Unit. Amount. 

1.0 CIVIL WORKS:         
1.1 DISMANTLING WORKS         

  Dismantling, clearing away and carefully stacking 
useful materials for re-use and disposal of 
unserviceable materials  as directed by Architect/ Bank 
duly taking actual premeasurements before 
dismantling including all labour charges , overheads & 
contractor profit etc., complete.         

1.1.1 BRICK WORK 10   Sqm   
1.1.2 PARTITIONS, DOORS, WINDOWS, ROLLING 

SHUTTERS, COLLAPSIBLE GATE Etc.  
15   Sqm   

1.2 EARTHWORKS         
1.2.1 EXCAVATION 45   Cum   

  Earth work excavation for foundations of compound 
wall etc., and depositing the earth on bank with initial 
lead of 10m and initial lift of 2m in loamy, Hard 
disintegrated rock or soft rock or conglomerate rock 
and Hard lime kankar requiring partial blasting. 
including shoring, strutting, sheeting, planking and 
dewatering including cost of hire charges of T & P, 
labour charges etc., complete for finished item of work 
for foundation of Buildings.  The rate should include 
refilling of earth in pits and carting away excess earth 
out of site. 

        

1.2.2 EARTH FILLING 27   Cum   
  Filling with useful available excavated earth (excluding 

rock) in trenches, sides of foundations and basement 
with initial lead in layers not exceeding 15cm thick, 
consolidating Each deposited layer by watering and 
ramming including all operational, incidental, labour 
charges, hire charges of T & P etc., complete for finished 
item of work. 
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S.No. Item. / Particulars. Quan-

tity. 
Rate. Unit. Amount. 

1.3 PCC 1:4:8 4   Cum   
  Plain Cement Concrete (1:4:8) proportion nominal mix 

(cement: fine aggregate: Coarse aggregate) for levelling 
course in foundations using 40mm size hard,machine 
crushed trap metal from approved quarry including 
cost and conveyance of all materials like cement, sand, 
coarse aggregate, water etc. to site, including 
seigniorage charges, sales & other taxes on all materials 
and including all charges for machine mixing, laying 
concrete in foundations ramming in 15 cm layers 
finishing top surface to the required level curing etc., 
complete for finished item of work.      

    

1.4 CRS MASONARY 10   Cum   
  Random Rubble stone masonry in CM (1:6) prop: 

(Cement:Screened sand) using hard other than granite 
stones carted from approved quarry and bond stones 
including cost and conveyance of all materials like 
cement, screened sand, water, stones etc., from 
approved quarry, to site, sales & other taxes on all 
materials including labour for cutting stones to 
required size and shape,mixing, of cement, mortar, 
construction, curing etc.,and contractors profit complete 
for finished item of work in foundation and basement. 

        

1.5 AAC BLOCK MASONRY:         
1.5.1 200MM AAC BLOCK MASONRY: 50   Sqm   

  Providing and constructing  Aerated (Cellular) 
Autoclaved Concrete Blocks conforming to IS:2185 
(Part-3) - 1984 and IS:6441-1972 of Compressive 
strength 3 N/mm2 - 600 x 200 x 200 mm  masonry in 
C.M. 1:5 in line and level including providing & laying 
cement concrete with proportion 1:2:4 using 12mm to 
20 mm gauge down graded machine crushed metal & 
best quality sand on brick wall at approximatly 900 mm 
intervels & 75 mm thick including supplying and 
fabricating of 1 no 6 mm Dia bar placed horizontally in 
each bed as per drawings and direction. The 6mm Dia 
bar is to be properly embeded in to column/wall at 
each junction etc., complete as per drawings and 
directions.  and as directed by the Architect/ Bank. 
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S.No. Item. / Particulars. Quan-

tity. 
Rate. Unit. Amount. 

1.5.2 150MM AAC BLOCK MASONRY: 5   Sqm   
  Providing and constructing 150 mm thick Aerated 

(Cellular) Autoclaved Concrete Blocks conforming to 
IS:2185 (Part-3) - 1984 and IS:6441-1972 of Compressive 
strength 3 N/mm2 - 600 x 200 x 150 mm masonry in 
C.M. 1:5 in line and level including providing & laying 
cement concrete with proportion 1:2:4 using 12mm to 
20 mm gauge down graded machine crushed metal & 
best quality sand on brick wall at approximatly 900 mm 
intervels & 75 mm thick including supplying and 
fabricating of 1 no 6 mm Dia bar placed horizontally in 
each bed as per drawings and direction. The 6mm Dia 
bar is to be properly embeded in to column/wall at 
each junction etc., complete as per drawings and 
directions. and as directed by the Architect/ Bank. 

        
1.5.3 100MM AAC BLOCK MASONRY: 8   Sqm   

  Providing and constructing 100 mm thick Aerated 
(Cellular) Autoclaved Concrete Blocks conforming to 
IS:2185 (Part-3) - 1984 and IS:6441-1972 of Compressive 
strength 3 N/mm2 - 600 x 200 x 100 mm masonry in 
C.M. 1:4 in line and level including providing & laying 
cement concrete with proportion 1:2:4 using 12mm to 
20 mm gauge down graded machine crushed metal & 
best quality sand on brick wall at approximatly 900 mm 
intervels & 75 mm thick including supplying and 
fabricating of 1 no 6 mm Dia bar placed horizontally in 
each bed as per drawings and direction. The 6mm Dia 
bar is to be properly embeded in to column/wall at 
each junction etc., complete as per drawings and 
directions. and as directed by the Architect/ Bank. 
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S.No. Item. / Particulars. Quan-

tity. 
Rate. Unit. Amount. 

1.6 VRCC WORKS: (VIBRATED REINFORCED 
CEMENT CONCRETE WORKS) M25 

        

  Supply and placing of the Concrete M 25 grade 
corresponding to IS 456 with minimum cement content 
of 380 kgs per 1 cum of concrete using WEIGH 
BATCHER / MIXER with 20mm size graded machine 
crushed hard granite metal (coarse aggregate - as per IS 
383 - 1970 and IS 2386 Part 1 to Part 8) from approved 
quarry including cost and conveyance of all materials 
like cement, fine aggregate (sand) coarse aggregate, 
water etc., to site and sales & other taxes on all 
materials, centering using Casurina Ballies, Bamboos, 
Wooden Reapers, Runners, Wood Posts, Wall Plates 
etc., including all operational, incidental and labour 
charges such as weigh batching, machine mixing, lifting 
of concrete manually, laying concrete, curing , 
overheads & contractors profit etc.,  complete but 
excluding cost of steel and its fabrication charges for 
finished item of work. RMC may be used with the 
approval of BANK / ARCHITECT  

        

1.6.1 RCC Footing 5   Cum   
1.6.2 RCC Pedestal 3   Cum   
1.6.3 RCC Slabs 5   Cum   
1.6.4  RCC Beams and Lintels: 6   Cum   
1.7 SCREED CONCRETING 30   Sqm   

  Providing and laying of Screed concrete  in proportion 
of 1:1.5:3 (Cement: Sand:Baby Chips of 6mm size) to the 
required slope towards the drain with finishing on an 
average of  50mm thick to be placed after chipping of 
flooring and cure for a few days/as instructed by the 
architect. Admixed with approved waterproofing 
compound B DRY Conproof IWC  (Integral 
waterproofing compound confirming to IS 2645) at the 
dosage of 125ml/bag of cement including cost and 
conveyance of all materials like cement, sand, water 
etc., to site, including sales & other taxes on all 
materials, and all operational, incidental charges on 
materials and including cost of all labour charges for 
mixing mortar, finishing, lift charges, curing, as 
directed by Client/Architect etc., and overheads & 
contractors profit complete  for finished item of work.         
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S.No. Item. / Particulars. Quan-

tity. 
Rate. Unit. Amount. 

1.8 STEEL:         
1.8.1 STRUCTURAL STEEL: 21000   kg   

  Supplying, fabricating, assembling, hoisting / erecting 
and fixing in position steel works like , heavy beams, 
stanchions, railing and its balusters at all heights and 
with all leads, structural steel supports for MS Staircase 
with MS Tubular sections of required grade conforming 
to IS 808 (1989) and IS 1161 all as per approved shop 
drawings and as per detailed specifications for 
materials & workmanship including necessary 
scaffolding / staging, SS 316 anchor fasteners of Hilti, 
Fischer, M.S. inserts, fabricated from bolts, nuts, angles, 
holding down bolts, anchor plates, cleats, splicings or 
equivalent make, cost & conveyance of all material, hire 
and operational charges of all equipment, all other 
incidental and operational charges,  labour charges, all 
taxes,  hoisting and erection in position, providing & 
applying  75 microns zinc rich epoxy primer, 125 
micron epoxy micacious iron oxide intermediate coat 
and minimum two coats of enamel paint and including 
surface preparation by sand blast cleaning, etc., 
complete for finished item of work.         

1.8.2 STRUCTURAL STEEL CHEQUERED PLATES: 5000   kg   
  Supplying, fabricating, assembling, hoisting / erecting 

and fixing in position steel works like steel chequred 
plates at all heights and with all leads, structural steel 
supports for MS Staircase of required grade conforming 
to IS 3502-2009 all as per approved shop drawings and 
as per detailed specifications for materials & 
workmanship including necessary scaffolding / 
staging, SS 316 anchor fasteners of Hilti, Fischer, M.S. 
inserts, fabricated from bolts, nuts, angles, holding 
down bolts, anchor plates, cleats, splicings or 
equivalent make, cost & conveyance of all material, hire 
and operational charges of all equipment, all other 
incidental and operational charges,  labour charges, all 
taxes,  hoisting and erection in position, providing & 
applying  75 microns zinc rich epoxy primer, 125 
micron epoxy micacious iron oxide intermediate coat 
and minimum two coats of enamel paint and including 
surface preparation by sand blast cleaning, etc., 
complete for finished item of work as directed by the 
Engineer-in-charge.           
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S.No. Item. / Particulars. Quan-

tity. 
Rate. Unit. Amount. 

1.8.3 HILTI WORK 150    Nos    

  Providing 16mm REBAR with HLITI RE500 V3 for 
200 mm depth in existing concrete member as per 
design, drawings and directions, etc., complete.  
Note: Work to be done by Hilti approved 
applicator. 

        

1.8.4 STEEL REINFORCEMENT: 3000   kg   
  Providing Thermo Mechanically Treated (TMT) (Fe 500 

grade as per IS 1786-1979) of different diameters for 
RCC works , including labour charges for straightening, 
cutting, bending to required sizes and shapes, placing 
in position with cover blocks of approved materials and 
size and tying and lap-splicing with binding wire of 18 
SWG, forming grills for reinforcement work as per 
approved designs and drawings, including cost and 
conveyance of steel bars, including all wastages such as 
overlaps, couplings, chairs, spacer bars including cost 
and conveyance of binding wire, cover blocks and all 
incidental, operational, labour charges such as cutting, 
bending, placing in position, tying including sales and 
other taxes on all materials etc. ,and overheads & 
contractors profit complete for finished item of work. 

        
1.9 12MM THICK  PLASTERING: 130   Sqm   

  Plastering 12mm thick in two coats using screened sand 
with base coat of 8mm thick in CM (1:6) and top coat of 
4mm thick in CM (1:4) with dubara sponge finishing 
including cost and conveyance of all materials like 
cement, sand, water etc., to site, including sales & other 
taxes on all materials, and all operational, incidental 
charges on materials and including cost of all labour 
charges for mixing mortar, finishing, scaffolding, lift 
charges, curing, including cutting grooves as directed 
by the Architect/ Bank etc., and overheads & 
contractors profit complete  for finished item of work. 
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S.No. Item. / Particulars. Quan-

tity. 
Rate. Unit. Amount. 

1.10 FLOORING         
1.10.1 ANTI SKID CERAMIC TILES FLOORING: 5   Sqm   

  Flooring with non-skid full body ceramic floor tiles of 
size 300mm x 300mm and thickness between 7 - 8mm 
1st quality conforming to IS: 13711, IS: 13712, IS: 
13630(Part 1 to 15) of any colour and finish in all shades 
and designs as approved by Engineer-in-charge, set 
over base coat of cement mortar (1:8), 12mm thick using 
screened sand over CC bed already laid or RCC roof 
slab, including neat cement slurry of honey like 
consistency spread @ 3.3 Kgs per Sqm & jointed neatly 
with white cement paste to full depth mixed with 
pigment of matching shade, including cost of all 
materials like cement, screened sand, water and tiles 
etc., and overheads & contractors profit complete for 
finished item of work. (In toilets). The Rate should also 
include dismantling, clearing away disposal materials  
as directed by Architect / Bank.       

  

1.10.2 GLAZED TILES DADO WORK: 30   Sqm   
  Providing dadooing to walls with glazed full body 

ceramic tiles of any size and thickness between 5 to 
7mm 1st quality conforming to IS: 13711, IS: 13712, IS: 
13630(Parts 1 to 15) of any colour and finish in all 
shades and designs with borders as approved by 
Engineer-in-Charge  set over base coat of CM(1:5) 12 
mm thick using screened sand with cement slurry of 
honey like consistency spread at the rate of 3.30 kgs per 
sqm and jointing with white cement paste mixed with 
pigment of matching shade to full depth, including cost 
of all materials like tiles, cement, sand and water etc., 
and overheads & contractors profit complete for 
finished item of work.  
The Rate should also include dismantling, clearing 
away disposal materials  as directed by Architect / 
Bank             

  

  

    

1.11  PAINTING         

1.11.1 EXTERNAL PAINTING APEX PAINT 81   Sqm   
  Supply & application of one coat water based cement 

primer of exterior grade II and two coats of Apex 
Ultima Tek paint having VOC (Volatile Organic 
Compound) content less than 50 grams/litre for 
exterior walls including cost and conveyance of all 
materials to site, incidental, operational and all labour 
charges etc.,and overheads & contractors profit 
complete for finished item of work in all floors. 
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1.11.2 SYNTHETIC ENAMEL PAINTING  50   Sqm   
  Painting to new MS Grill for windows with painting 

two coats of synthetic enamel paint Grade-I VOC 
(Volatile Organic Compound) content less than 50 
grams/litre of approved shade including cost and 
conveyance of all materials to site cost of primer coat 
and all labour charges etc. complete including applying 
sand paper  for neat finish and overheads & contractors 
profit complete  in all floors  

        

1.11.3 PLASTIC EMULSION PAINTING: 70   Sqm   
  Cleaning the surface of the wall & then applying one 

coat of altex putty followed by one coat of primer & 
then applying second coat of putty to give smooth 
finish exactly in line and level & then finally applying a 
minimum of two coats of NO VOC or LOW VOC 
Plastic Emulsion Paint of approved shade to give a neat 
finish including cost of all materials necessary 
scaffolding etc., complete for walls & ceiling. 

        

1.11.4 OIL BOUND DISTEMPER PAINTING: 30   Sqm   
  LOW VOC OR NO VOC OIL BOUND DISTEMPER 

PAINTING:  Painting to new walls with 2 coats of 
ready mixed oil bound washable distemper of 
approved brand and shade over a base coat of 
appropriate primer of approved brand, making 3 coats 
in all to give an even shade after thourughly brushing 
the surface to remove all dirt and remains of loose 
powdered materials, including cost and conveyance of 
all materials to work site and all operational, incidental, 
labour charges etc. complete for finished item of work. 
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            DOORS AND WINDOWS:         
1.12 UPVC FIXED GLAZING: 1   Sqm   

  Supplying and fixing of Unplasticised Poly Vinyl 
Chloride (UPVC) Fixed Glazing duly manufactured 
using UPVC reinforced profiles of 60 mm x 60 mm x 
2.60 mm for frames and the mullion sections are of 60 
mm x 82 mm x 2.60 mm frames are structurally 
reinforced with hot dip galvanized up to 50 microns of 
size 35 mm x 28 mm of thickness 1.5 mm the sash shall 
be fitted with 5 mm thick clear float glass of reputed 
make duly fixed with EPDM weathering seal resistant 
and glazing bead 34.5 mm x 18 mm including cost and 
conveyance of all materials, accessories, labour charges 
for transportation, erection at site with templates for 
casement sizing complete for finished item of work. 

        

1.13 FIRE RATED DOORS: 15   Sqm   
  Supply & Fixing of Stainless steel Fire Rated doors, 

frames & shutters made of Stainless steel of 304 grade 
hairline finish, frame with 1.2mm thick Stainless steel of 
304 grade hairline finish sheet formed to double rebate 
profile of size 143 mm X 58 mm with maximum 
bending radius of 1.4 mm and filled with in-fill 
Polyurethane foam, the Door Shutters are with 0.80 mm 
thick Stainless steel of 304 grade hairline finish Sheet 
formed to provide a 46 mm thick fully flush, double 
skin door shell with Lock Seam joints at stile edges, 
fitted with infill of Honeycomb Kraft Paper and coated 
with polyester powders of Pure polyester/ epoxy 
polyester or polyurethane powder for powder coating 
of thickness 60 – 65 microns and are coated with Zinc 
Phosphate Primer to receive any paint on site or 
finished with Thermosetting Polyurethane paint of 
Aliphatic Grade providing high levels of scratch 
resistance and durability, the Shutter provided with 6 
MM clear float vision glass in Circular, Square or 
Rectangular shapes, Stainless Steel Ball Bearing Butt 
Hinges 3 mm thick fixed flush to the frame and shutter 
(Profile102x76x3mm thick).Mortise Sash Lock with 
Lever Handles, Mortise Dead Bolt, etc for 120 minutes 
Fire Rated door conforming to IS:3614 (Part2) 1992  
including cost and conveyance of all materials , labour 
charges , overheads and contractors profit etc., 
complete for finished item of work in all floors. 
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1.14 SINGLE SHUTTER DOORS 5   Sqm   
  Supply and fixing of  doors as per approved drawings 

with 2nd class teak wood frame of section 100mm x 65 
mm and ISI marked flush door shutter of 35mm thick 
single shutters with bond wood solid block board type  
Core having cross bands and face veneers, hot pressed 
bonded with water proof phenol formaldehyde 
synthetic resin factory made both sides commercial ply 
with internal lipping on all sides and fixed with 1mm 
thick decolam sheet matt finish both sides including 
cost and conveyance to site of teak wood frame, flush 
shutter including  supply and fixing Bed Blocks and  6 
nos MS Z hold fasts of size 300 mm x 40 mm x 5mm. 
The item is  including cost of ISI marked aluminium 
fixtures of 3 Nos SS hinges 150mm long, 1 Nos. tower 
bolt of 150 mm x 12 mm dia SS at top, Keyless lockset 
for toilet with CP or PC handles (complete set) 
including fixing the  fixtures to door with required 
number of screws, bolt and nuts (all or Doorset or 
equivalent approved make) including labour charges 
for fixing the frame in position, fixing the shutter to the 
frame etc. complete for finished item of work. (The 
vertical frame of door shall be embedded in flooring for 
a depth of not less than 10 mm)  

        

1.15 STRUCTURAL GLAZING: 160   Sqm   

  Removing the existing glass from existing frame 
and cleaning existing silicon sealant, etc and then 
providing, fitting  and fixing in position 5mm thick 
ocean blue reflective toughened glass heat treated 
sheet of Saint-Gobain make or other approved 
equivalent with spacer naton or other approved 
equivalent. 6mmX3mm thick double adhesive tape 
with Silicone 995/789 Ultra glazed Bonding 
Silicone of Dow CORNING make or  other 
approved equivalent to be used for fixing the glass 
to frame including cost and conveyance of all 
materials to work site, scaffolding charges and all 
operational, incidental, labour charges etc. 
complete for finished item of work. 
Note: The work has to be done for building 
occupying running office and no disturbance 
should be caused to the functioning of office. 

        

  TOTAL FOR CIVIL WORKS     RS.   
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2.0  SANITARY WORKS:         
2.1 SANITARY AND WATER SUPLY PIPE WORKS:         

2.1.1 150MM DIA SWG (STONE WARE GLAZED) PIPES: 25   Rmt.   

  Supplying, laying, filling, jointing and testing SWG SP-
1 pipe conforming to ISI 651 & 4127 with air tight 
Cement joints in CM (1.5:1) prop. including excavation 
of trenches and socket pits in any soil  (except rock 
requiring blasting) and refilling with watering and 
tamping to the required slope including cost and 
conveyance of all materials to site and all labour 
charges , overheads & contractor profit etc., complete 
for finished item of work. 

        

2.1.2 SOIL WASTE RAIN - (PVC) PIPES:         
  Supplying and laying of 160mm diameter Soil Waste 

pipe of approved make and quality to the required 
slopes, alignments, as per drawings, making joints with 
proper sealent including necessary excavation, refilling, 
consolidating earth and disposing of excess earth and 
cradling with PCC 1:4:8 and also including providing 
and fixing of necessary specials like tees and bends 
wherever necessary etc., complete as directed. 

        

2.1.2.1 110MM DIA SWR PIPES: 70   Rmt.   
2.1.2.2 75MM DIA SWR PIPES: 40   Rmt.   
2.1.3 CPVC PIPES:         

  Supplying and fixing in position of following diameter 
CPVC pipes of approved make and quality confirming 
to BIS specifications including all necessary specials like 
couplings, unions, flanges, tees, elbows, bends, plugs 
etc., and excavation in all types of soils upto required 
depth, refilling, concealing pipeline by chasing walls or 
constructing brick masonry pedestals wherever 
required, MS clamps, wooden blocks, Bombay nails 
anti-corrosive painting etc., complete as per drawings 
and directions. 

        

2.1.3.1 50MM DIA CPVC PIPES: 20   Rmt.   
2.1.3.2 35MM DIA CPVC PIPES: 30   Rmt.   
2.1.3.3 25MM DIA CPVC PIPES: 45   Rmt.   
2.1.3.4 15MM DIA CPVC PIPES: 60   Rmt.   
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2.1.4 NAHANI TRAP: 4   Each.   
  Supplying & fixing CI Nahany traps 1st quality ISI 

marked conforming to IS:1729-1979 with C.P. Grating 
fixing with white cement as per site requirements with 
standard practice for 100 mm dia Inlet- 75 mm (3") 
outlet pipe - 4 Kgs 

        

2.1.5 GULLY GRAP : 2   Each.   
  Supplying and fixing of SWG Gully traps 150mm x 

100mm of ISI make confirming to IS 651 & 4127 with C.I 
grating & constructing cement brick masonry in CM 
(1:6) prop., intermediate chamber and fitted with 304.8 
mm X 288.6 mm (12"x9") C.I Frame with hinged cover 
of standard make as approved including cost and 
conveyance of all materials to site, labour charges, 
overheads & contractors profit etc., complete for 
finished item of work. 

        

2.1.6 INSPECTION CHAMBERS: 6   Each.   
  Constructing 457.2 mm x 457.2 mm (1'6"x1'6") brick in 

CM 1:6 prop. Masonry. Inspection chamber upto 914.4 
mm (3'0") and fitted with light weight 457.2 mm x 457.2 
mm (1'6"x1'6") C.I frame and  cover of 20 Kg including 
cost and conveyance of all materials like cement, sand, 
bricks, water etc., to site, cost of seigniorage charges on 
all materials and all incidental and  operational, labour 
charges like mixing cement mortar, constructing 
masonry, lift charges, curing , overheads & contractors 
profit etc., complete for finished item of work as per 
Standard specification. 

        

2.2 SANITARY FIXTURES:         
2.2.1 EWC - EUROPEAN WATER CLOSET: 2   Each.   

  Supplying and fixing approved make wash down 
European Water Closet of 1st quality conforming to 
IS:2556-Part-2-2004 of white glazed with 'S' 
trap,supplying and fixing  best Indian make plastic seat 
and lid for European water closets with rubber or 
plastic Buffers as per IS 2548-1996  and 10 litres capacity 
single flush PVC  low level cistern with internal 
components and fixed using required size of nails and 
screws, 15 mm brass angle stop valve of quarter turn 
spindle type of not less than 400 grams weight with 
internal threaded conforming to IS 8931, 15mm PVC 
connections with brass union nuts CP coated including 
cost and conveyance of all materials to site, overheads 
& contractors profit etc., complete  for finished item of 
work for all floors. 
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2.2.2 INDIAN WATER CLOSET: RO   Each.   
  Supplying and fixing 580mm x 440mm long Orissa Pan 

white glazed Water Closet 1st quality ISI marked 
confirming to IS:2556-Part-3-2004 with "P" or "S" trap,  
ISI marked and providing masonry seat, CC squatting 
plate and 10 litres capacity single flush PVC  low level 
cistern with internal components fixed on 2 Nos. of teak 
wood blocks of size 76.20mm x 101.60mm using 
required size of nails, screws as approved by 
Consultant/Bank, 15 mm brass angle stop valve of 
quarter turn spindle type of not less than 400 grams 
weight with internal threaded conforming to IS 8931, 
15mm PVC connection with brass union nuts CP coated 
, 31.75mm brass plumber union, P trap or S trap of 
Indian W.C. shall be encased on CC (1:2:4) 150mm 
alround well above the joint to stop leakage at the joint 
etc., complete including cost and conveyance of all 
materials to site, cost of CC bed, labour charges and 
seigniorage charges, overheads & contractors profit etc., 
complete for finished item of work. 

        

2.2.3 HALF PEDESTAL WASH BASIN FOR LUNCH: 1   Each.   
  Supplying and fixing Indian make Flat Back Wash 

Hand Basin 1st quality conforming to IS:2556-Part-
4:1972 of size 550mm x 400mm with waste fittings like 
rubber plug, chain, 32 mm nominal size C.P. Fitting 
with parallel pipe thread conforming to IS:2963-1979 
and fitted with 15 mm nominal bore Chromium Plated 
Pillar Tap of 1st quality Indian make heavy duty 
complete with standard CI brackets including wooden 
blocks ,1 No.15mm PVC connection with brass union 
nuts CP coated , 15 mm brass angle stop valve of 
quarter turn spindle type of not less than 400 grams 
weight with internal threaded conforming to IS 8931, 30 
mm nominal size dia PVC flexible waste pipe of 914.4 
mm length of Ist quality including cost and conveyance 
of all materials to site, labour charges , overheads & 
contractors profit for finished item of work. 

        

2.3 SANITARY FAUCETS:         
2.3.1 HEALTH FAUCET: 2   Each.   

  HEALTH FAUCET: (Jaguar - Continental - Cat. No. 
ALD-CHR-656.)  Hand Shower with (Health Faucet) 
with One meter length extension of Jaguar or approved 
equivalent make with all necessary materials viz.,  
arrangement for fixing and placing in position etc., 
complete as directed. 

        



mape Connoisseurs  –   SBI, AO HYDERABAD – CIVIL & SANITARY WORKS Tender. Page 180 of 182 

 

 
S.No. Item. / Particulars. Quan-

tity. 
Rate. Unit. Amount. 

2.3.2 ANGLE COCK: 3   Each.   
  ANGULAR STOP COCK WITH WALL FLANGE: 

(Jaguar - Continental - Cat. No. VGP-CHR-81053)  
Angular Stop Cock with Wall Flange of Jaguar or 
approved equivalent make with all necessary materials 
viz.,  arrangement for fixing and placing in position etc., 
complete as directed. 

        

2.3.3 PILLAR COCK: 2   Each.   
  PILLAR COCK: (Jaguar - Continental - Cat. No. VGP-

CHR-81001)  Pillar Cock of Jaguar or approved 
equivalent make with all necessary materials viz.,  
arrangement for fixing and placing in position etc., 
complete as directed. 

        

2.3.6 BOTTLE TRAP: 1   Each.   
  BOTTLE TRAP: (Jaguar - Continental - Cat. No. ALD-

CHR-769L300X300)  Bottle Trap of Jaguar or approved 
equivalent make with all necessary materials viz.,  
arrangement for fixing and placing in position etc., 
complete as directed. 

        

2.3.7 WASTE COUPLING: 1   Each.   
  WASTE COUPLING: (Jaguar - Continental - Cat. No. 

ALD-CHR-709)  Waste Coupling, 32mm Half Thread of 
Jaguar or approved equivalent make with all necessary 
materials viz.,  arrangement for fixing and placing in 
position etc., complete as directed. 

        

2.3.8 TOWEL RING: 1   Each.   
  TOWEL RING: (Jaguar - Continental - Cat. No. ACN-

CHR-1121BN)  Towel Ring with Round Flange of 
Jaguar or approved equivalent make with all necessary 
materials viz.,  arrangement for fixing and placing in 
position etc., complete as directed. 

        

2.3.9 SOAP DISH: 1   Each.   
  SOAP DISH: (Jaguar - Continental - Cat. No. ACN-

CHR-1131N)  Soap Dish Holder of Jaguar or approved 
equivalent make with all necessary materials viz.,  
arrangement for fixing and placing in position etc., 
complete as directed. 
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2.3.10 MIRROR: 1   Each.   
  Providing, making and placing in position Toilet 

Mirrors with Ledge of overall size 600mm x 900mm 
made in 19mm plywood backing with 1mm laminate as 
specified above and 100mm ledge made with 19mm 
plywood with 1mm laminate as specified above 
including 8mm thick mirror with 19mm  plywood 
75mm alround with 1mm laminate as specified above 
and 20mm x 20mm beech wood beading all round the 
mirror.  All exposed faces to have 1mm laminate and all 
unexposed faces to have two coats of synthetic enamel 
paint, all edges of plywood / blockboard to have 20mm 
x 6mm beech wood edge lipping.  All beech wooden 
members to have melamine spray polish finish.  The 
rate should include all necessary hardware, back hole 
frame fixing etc., as per drawings and directions. 

        

  TOTAL FOR SANITARY WORKS     RS.   

            

  TOTAL FOR CIVIL AND SANITARY WORKS     RS.   

            
  LESS DISCOUNT IF ANY:     RS.   
            

  NET  TOTAL:     RS.   
    

 NOTE:  GST will be paid Extra.     
      
 (Rupees________________________________________________________________ Only.) 
      
      
      
 Signature and Seal of the Contractor.     
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