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 INSTRUCTIONS TO TENDERERS 
 

Online, e tenders are invited in two bids for INTERNAL ELECTRICAL WORKS FOR TADRI 

BRANCH, HUBBALLI., from the Contractors of eligible Category, Empanelled in the State Bank Of 
India. (proof of empanelment in appropriate category should be submitted) 
 

Submission of BIDs/Tender Documents: Contractor shall upload compulsorily  the 
pages numbered from 1 to 7 of the Technical bid without fail in the e-tendering 
portal after putting the signature and seal. Failing to upload as stated above, the 
tender will be rejected. Tenders should be submitted online in the website 

https://etender.sbi. The tender document is not required to be sent to us in hard copy. 
The Tender documents with acceptance of all terms and conditions strictly as described in 
this tender document will be submitted online through M/s e-Procurement Technologies 
Ltd., Ahmadabad, the out sourcing agency approved by the Bank for e-tendering on the 
website https://etender.sbi 

 

1. Contractors should submit/send Tender fee through “SBI Collect” Only and EMD 

physically on or before 03.00.00  PM , on 16.07.2019 at SBIIMS Circle Office 
Bengaluru, situated at 3rd Floor, New Annexe Building, No.65, St. Mark's Road, 
Bengaluru – 560 001. The tender will be rejected if the tenderer fails to submit the 

above documents such as soft copy of complete tender documents, scanned copies of 
proof of empanelment, declaration and EMD. 
   

2. Contract documents consist of detailed plans, technical specification, schedule of 
quantities of the various classes of work to be done, and the set of ‘conditions of 
contract’ to be compiled with by the person whose tender may be accepted. The 
documents are available in the website https://etender.sbi.  

 

3. Tenders should be submitted online https://etender.sbi  up to 03.00.00  PM On 
16.07.2019. The  e-Tender will be opened on https://etender.sbi at 03.30.00on 

16.07.2019 .  
 

4. Earnest money to be deposited in the form of Demand Draft/ Banker’s Cheque drawn in 

favour of  SBI Infra Management Solutions Pvt. Ltd., payable at Bangalore, 

otherwise the tender is liable for rejection. 
 

5. The successful tenderer will have to pay an amount of Initial Security Deposit, which 
shall be 2% of the accepted value of the tender including the EMD, by means of D.D.  
The Initial security deposit is to be paid by the Contractor to Bank within 15 days of 
intimation to him of the acceptance of the tender. No interest is allowed on the above 
said security deposit (EMD, ISD) 

 

6. Retention Money: From each running bill, an amount at the rate of 10% of the gross value of 
the running bill shall be recovered as retention money, till the total retention amount including 
the EMD and ISD amounts already with the Bank become 5% of the value of the contract 
amount. This amount is called as Total Security Deposit, which consists of three components 
a) EMD - Earnest Money Deposit. 
b) ISD - Initial Security Deposits. 
c) RM - Retention Money. 
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The total security deposit will be kept with the Bank. Out of Total Security Deposit 50% of the 
total security deposit amount shall be refunded without interest to the contractor on issuance 
of virtual completion certificate by the Architect/Bank and the Contractor's removal of his 
materials, equipment, labour force, temporary sheds, stores, site office etc. and on receipt of 
physical possession of the site by the Bank. The remaining 50% of the total security deposit 
may be refunded 15 days after the end of defects liability period(one year), provided he has 
satisfactorily carried out all the works and attended to rectification of all defects in 
accordance with the conditions of the contract. In case of failure on the part to do so, the cost 
of rectifying the defects through any other agency shall be deducted from the amount of 
security deposit due to the contractor. 
Completion of work: :i) The work shall be considered as complete only when the certificate of 
virtual completion is issued by the architects/Bank.ii) The 'defects liability period' as 
prescribed in the contract shall commence only from date of such virtual completion.iii) Any 
defect that may appear within the defects liability period shall be rectified by the contractor 
within reasonable time on receipt of necessary instructions from Bank to that effect.  

 
The acceptance of a tender will rest with the Competent Authority, who does not bind 
himself to accept the lowest tender and reserves to himself the authority to reject any or 
all of the tenders received, without assigning any reasons. All tenders in which any of the 
prescribed conditions are not fulfilled, or are incomplete in any respect are liable to be 
rejected. 

7. All compensation or other sums of money payable by the Contractor to Clients under the 
terms of this contract may be deducted from the security deposit, or from any sum that 
may be or may become due to the Contractor on any account whatsoever and in the 
event of the Security Deposit being reduced by reasons of any such deductions, the 
Contractor shall within 7 days of being asked to do make good in by DD any sum which 
have been deducted from his security deposit. 

8. Tender containing any condition leading to unknown / indefinite liability, are liable to be 
summarily rejected. 

9. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by 
the contractors who resort to canvassing will be liable to rejection. 
 

10. The tenderer should quote their (own) rates for undertaking the work. 
 

11. GST as applicable will be reimbursed by bank as specified in NIT.  
 

12. All taxes other than GST, other statutory obligation in respect of this contract, as 
applicable, shall be payable by contractor including transportation and TA / DA of the 
workers at site and the Bank will not entertain any claim whatsoever in this respect 

 

13. I. T. will be recovered WITH surcharge or as applicable as per Government Rules 
 

14. Time is the essence of the contract. The work should be completed in 60 days 
from the date of the work order/handing over the site to the contractor to 
commence the work whichever is later. The successful Contractor will have to give 

CPM/PERT chart of various activities of works to be done so that the work gets 
completed within the stipulated time. The chart shall be submitted within 7 days from the 
date of acceptance of the tender. 

 

15. Tenders for works shall remain open for acceptance for a period of 90 days from the last 
date opening of price bid of tenders. If the tenderer withdraws his tender before the 
expiry of the said period or makes any modifications in terms and condition of the tender 
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which are not acceptable to the Bank, then the bank without prejudice to any other right 
or remedy is at liberty to forfeit the earnest money. 

 

16. The successful tenderer, after the work is awarded, he will have to enter into an 
agreement with the competent authority of the bank. 

 

17. The tenderer, must co-ordinate with the other agencies such as (I) Interior (II) Air – 
Conditioning etc. 

 

18. The tenderer should visit the site to ascertain the working conditions and local authority 
regulations / restrictions if any and other information required for the proper execution of 
the work. 
 

19. The work may be carried out on any floor level as per site condition. Please note that 
materials and machines are required to be carried on head load and the same must be 
accounted in the costing. Please note that no separate cost shall be allowed for head load. 

 

20. The quantities of various items given in the schedule of quantities are approximate. The 
quantities of work may vary at time of allotment / execution of work. Bank reserves the 
right to omit / delete any item(s) of work from the schedule at the time of allotment / 
before. Contractor will be paid for the actual work done at the site duly verified by the 
concerned official of the bank. 

 

21. The unit price shall be deemed to be fixed price. In case of extra items, a record of 
labour charges paid shall be maintained and shall be presented regularly to the 
Employer’s for checking. The settlement will be made based on figures arrived at jointly 
and taking unit price given in the contract assigned to the successful Tenderer. In case 
of extra items where similar or comparable items are quoted in the tender, extra rates 
shall be based on tender rates. 

 

22. If the rate quoted by the contractor for any item / items are not workable or abnormally 
lower than the market rate, the bank may demand Bank guarantee from the contractor 
for satisfactory completion of these work. The bank guarantee amount will be not less 
than 50% of the estimated amount of the items for which the rates are not workable or 
abnormally low. This bank guarantee will be released after completion of these works 
(unworkable and abnormally low rated items) to the satisfaction of the bank. 

 

23. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the 
insurance cover for the work in the form of CAR policy and Third Party Insurance within 
seven (7) days from the acceptance of work order. 

 

24. The work has to be started within 7 (Seven) Days from the date of receipt of work order/ 
mark out at site; whichever is later. In case of work not being started within this stipulated 
period, the bank reserves the right to cancel the work order duly forfeiting the Earnest 
money deposit 

 

25. No employee of the Bank is allowed to work as a contractor for a period of 2 years of 
his/her retirement from Bank Services without previous permission of the Bank. This 
contract is liable to be cancelled, if either the contractor or any of his employees is any 
time to be such a person who had not obtained the permission of Bank as aforesaid 
before submission of the tender or engagement in the contractor’s service. 
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26. Contractor should get approval of the samples of materials in advance with Bank’s 
Engineer before use of the same in the work’ 

 

27. Bank has the right to offer the contractor to modify the old material wherever/ whenever 
necessary instead of new supplies 

 

28. The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, 
installation, all taxes(excluding GST), wastages, Octroi, machinery, temporary works 
such as scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges 
and all related expenses to complete the work 

 

29. The tenders shall summarily rejected, if any one of the above said requirements has not 
been complied with. 

 

30. The Bank will not be bound to accept the lowest tender and reserves the right to accept 
or reject any or all the tenders without assigning any reason whatsoever 

 

31. The contractor should fulfill the labour regulation guidelines stipulated by the 
governments 

32. No advance payment in any from will be granted for the works proposed 

33. Period of taking up the final bill will be one month from/ after satisfactory virtual 
completion or the date of submission of the final bill whichever is later. 

 
 
 

  
 
 
 
 
SIGNATURE OF THE CONTRACTOR WITH SEAL                                                 DATE 
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FORM OF SUBMISSION OF TENDER 
(To be filled by the tenderer) 

 
Vice President & Circle Head 
SBIIMS, 
3rd Floor, New Annex Building, 
SBI LHO Campus, 
#65, St. Mark's Road, Bangalore – 560 001. 
 
Dear Sir/s, 
 
Ref: INTERNAL ELECTRICAL WORKS FOR TADRI BRANCH, HUBBALLI.,  
 
 
I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice 
Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of 
approximate quantities and rates, Form of Agreement, General Specification, Approved 
manufacturers/ natural source of materials Technical Specifications of schedule of quantities, and 
clearly understood all the same and on the basis of the same I/ We have quoted our rates in the 
Schedule of Quantities (i.e. BOQ) attached with the tender documents. 
 
I / We do here by undertaken to execute and complete the whole or part of the work (as desired by 
you) at the respective rates quoted. 
 

I/ We are depositing a sum of Rs.8800/- as earnest money deposit by way of demand draft drawn in 

favor of SBI Infra Management Solutions Pvt. Ltd., payable at Bangalore ; along with this 

tender for due execution of the work at my/ our tendered rates. 
 
In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the 
declaration on requisite non-judicial stamp papers as and when required and execute the contract 
according to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self / ourselves 
to forfeit the aforesaid deposit. 
 
In the event of this Tender being accepted I/ We agree to obtain the labor license and the CAR 
insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other instructions 
as given in TENDER DOCUMENT. 
 

I / We further agree to complete the work included in the said schedule of quantities within 60 days 
time from the date of the work order issued to commence the same. 
 
Date of commencement shall be either one week from the date of work order issued to the contractor 
or the date on which mark out of work at site has been given to contractor; whichever is later. 
 
I / We agree not to employ sub-contractors other than those that may be approved by Employer. 
 
I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on such 
items for whom same is to be levied by/ for the government, and the rates quoted by me / us are 
inclusive of all the same. 
 
Yours Faithfully,        Signature of Witness: 
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Contractor’s Signature_______________________   1. 
Name: _______________________________    2. 
Address: ___________________________________   3. 
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GENERAL NOTES 

 
1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER 
 
i) Submission of BIDs/Tender Documents: Tenders should be submitted online in the website 

https://etender.sbi. In addition, scanned copy of the declaration given in page no 39 to be 
signed with seal and scanned proof of empanelment should be submitted online with our 
service provider on the website at: https://etender.sbi. The tender document is not required 
to be sent to us in hard copy. The Tender documents with acceptance of all terms and 
conditions strictly as described in this tender document will be submitted online through M/s 
e-Procurement Technologies Ltd., Ahmadabad, the out sourcing agency approved by the 
Bank for e-tendering on the website https://etender.sbi   
 

ii) In the event of the tender being submitted by a firm, it must be signed by a member or members 
of the firm having legal authority to do so, and if called for, the legal documents in support 
thereof must be produced for inspection and the same in the case of the firm carried out by one 
member of a joint family. It must disclose that the firm is duly registered under the India 
Partnership Act. Any tender signed by a member not holding a power of attorney shall be 
treated as informal. 

 
iii)  The employer reserves to itself the right to accept the lowest or any tender or split up and 

distribute any items of work to any specialist firm or firms without assigning any reason. The 
employer reserves the right to split up and distribute the work to more than one tenderer, if 
necessary. Person tendering shall submit and return together with his tender, this condition of 
contract, specifications and the priced schedule of quantities and all set of papers signed on all 
the pages in a sealed cover. Signature will be deemed to be the acceptance of the contents of 
these tender papers by the tenderer. 

 
Tenderer shall note that their tenders shall remain open for acceptance for a minimum period of 
three months from the last date of opening of price bids. The tenders must be unconditional. 
Conditional tenders may be summarily rejected. 

 
 
2. RATES TO INCLUDE: 
 
While quoting their rates the tenderer should include the following if otherwise not stated herein 
before. 

 
a) Necessary cost of taking samples of materials supplied by them for work including plywood, 

wood/tiles etc., testing of the same at Govt.’s / approved laboratory including transportation, cost 
of the samples, as and when required. 

b) Submission of test reports of other materials as may be specified by Bank’s Engineer. 
 
3. STORAGE OF MATERIALS: 
 
The contractor shall not store their materials and debris within the premises other than the work site 
handed over to him. 
 
5. LABOUR HUTMENT: 
 
Shelter or stay and other amenities for the labors have to be arranged by the contractor at his own 
expense and responsibility.  

 
6. IDLE LABOUR:  
 
In case the work is held up for any site conditions not attributable to the contractors or for any 
decisions instructions / want of details from Employer or for any of the conditions, the contractor shall 
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be allowed reasonable extension of time by the employer but any claim for idle labour shall not be 
entertained by the employer. Contractor’s quoted rates should include for all such contingencies. 
 
7. The contractor shall engage one competent person at site who shall take the instructions from the 
Employer. The work should not suffer due to lack of supervision, manpower and materials. 
 
8. The Contractor is required to co-ordinate his works along with other agencies working at site. He 
has to reimburse any of the damage made by him or any of his representatives for any of the other 
agency or owner at site. 
 
9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, partition, 
Paneling, masonry work etc., and providing panels of the same finish in partitions, paneling shall not 
be paid extra. 
 
10. The contractor is required to fabricate a sample where required, or any item so installed for 
approval. Any changes made by the Architect/Employer, in the sample to the specifications as 
mentioned in the tender, shall not be deducted or paid extra. The bulk production of the furniture can 
only be taken up after the final approval of the sample of the item. 
 
11. The partitions shall be so fixed that all joinery work is in plumb and true in line. The partition frame 
shall be firmly fixed to the floor and ceiling by using suitable wall plugs and screws. 
 
12. The contractor shall check all dimensions before fabricating and fixing the partitions or any other 
items in position at site. 
 
13. All measurements given in the schedule hereunder are for the purpose of tender only. Payment 
will be made on actual measurement of the work done. 
 
14. All measurements shall be as per relevant I.S. standards.  
 

 
GENERAL CONDITIONS OF CONTRACT 

 
Except where provided for in the description of the individual items in the schedule of quantities and in 
the specifications and conditions laid down hereinafter and in the drawings, the work shall be carried 
out as per standard specifications and under the direction of Employer. 

 
1. INTERPRETATION 
 
In constructing these conditions, the specifications, the schedule of quantities, tender and agreement, 
the following words shall have the meaning herein assigned to them except where the subject or 
context otherwise requires. 

 

 Employer: The term employer shall denote State Bank of India  and any of its employees 
representative authorized on their behalf. 
 

 Architects / Consultants: The term Architects shall mean the Architects appointed by the 
employer for the purpose of preparing detailed drawing, supervision etc. It is the Bank to decide 
whether to appoint Architect or not and to change the Architect at any stage of work. 
 

Contractor: The term contractor shall mean _____________ (Name and address of the 
contractor) and his / their heirs, legal representives, assigns &successors. 
  

 Site: The site shall mean the site where the works are to be executed,  i.e. Electrical works at 
MISSION RD ,Bangalore  including any building and erection thereon, allotted by the employer 
for the contractors use. 
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 Site Engineer: Any Engineer appointed from time to time by the Employer and certified in writing 
to the Architects and the Contractor, to be positioned at site to supervise the work. 
 

  Drawings: The work is to be carried out in accordance with drawings, specifications, the 
schedule of quantities and any further drawings which may be supplied or any other instruction, 
which may be given by the Employer or Architects during the execution of the work. 

 
All drawings relating to work given to the contractor together with a copy of schedule of quantities 
are to be kept at site and the Employer / Architects shall be given access to such drawings or 
schedule of quantities wherever necessary. 

 
In case any detailed Drawings are necessary contractor shall prepare such detailed drawings 
and / or dimensional sketches therefore and have it confirmed by the Employer as case may be 
prior to taking up such work. 
 
The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, 
specifications and schedule of quantities or to additional instructions at least 10 days ahead from 
the time when it is required for implementation so that the Employer may be able to give decision 
thereon. 

 
 “The Works” shall mean the work or works to be executed or done under this contract. 

 

 “Act of Insolvency” shall mean any act as such as defined by the Presidency Towns 
Insolvency Act or in Provincial Insolvency act or any amending status. 
 

 “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming 
part of this contract. 
 

 “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the 
accepted quoted rates of the contractor. 
 

 “Contract” shall mean the Articles of Agreement, the general conditions special conditions, the 
appendix, the schedule of quantities, specifications and drawings attached here to and duly 
signed. 
 

 ‘Contract Price’ shall mean the sum named in the Tender subject to such additions thereto 
or deductions there from as may be made under the provisions hereafter contained. 
 

 ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed characters 
sent (unless delivered personally or otherwise provided to have been received) by registered 
post to the last known private or business address or registered office of the addressee and shall 
be deemed to have been received when in the ordinary course of post it would have been 
delivered. 

 ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or 
deducted from the total of the items if the Tender any sum, either as a percentage or otherwise, 
then the net price of any item in the tender shall be the sum arrived at by adding to or deducting 
from the actual figure appearing in the tender as the price of that item a similar percentage or 
proportionate sum. Providing always that in determining the percentage or proportion of the sum 
so added or deducted by the contractor, the total amount of any Prime Cost items and 
provisional sums of money shall be deducted from the total amount of the Tender. The 
expression ‘net rates’ or ‘net prices’ when used with reference to the contract or account shall be 
hold to mean rates or prices so arrived at. 
 

 ‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for 
occupation. 
 

 Words importing persons include firms and corporations. Words importing the singular only, 
also include the plural and vice verse where the Context requires. 
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2. SCOPE OF WORK/ CONTRACT 
 
The brief scope of work involves the following.: 

1. Electrical, Data,Telehone wirings etc. 
2. Main Panels, Db’s etc. 
3. Laying of main cables, wirings etc. 
4. UPS,RPower,Lightings circuits etc. 
5. Supply/Installation of fixtures etc. 

All the works involves latest finishing as per instruction of Architects/Engg and specifications. 
 
The Contractor shall carry out and complete the said work in every respect in accordance with this 
Contract and with the directions of and to the satisfaction of the Employer. The Architect with approval 
of Employer or Employer issue further drawings and/or written instructions, detailed directions and 
explanations which hereafter collectively referred to as ‘Instructions’ in regard to: 
a) The variation or modification of the design quality or quantity of works or the addition or omission 

or substitution of any work. 
b) Any discrepancy in the drawings or between the schedule of quantities and / or drawings and / or 

specification. 
c) The removal from the site of any defective material brought thereon by the contractor and the 

substitution of any other material thereof. 
d) The demolition removal and / or re-execution of any work executed by the contractor/s. 
e) The dismissal from the work of any persons employed there upon. 
f) The opening up for inspection of any work covered up. 
g) The rectification and making good of any defects under clauses hereinafter mentioned and those 

arising during the maintenance period (Defect Liability Period). 
The contractor shall forthwith comply with and duly execute any work comprised in such Employer’s 
or his agent / Architect’s instructions, provided always that verbal instructions, directions and 
explanations given to the contractor’s or his representative upon the works by the Employer’s or his 
agent / Architects shall, if involving a variation, be confirmed in writing to the contractor/s within seven 
days. No works, for which rates are not specifically mentioned in the priced schedule of quantities, 
shall be taken up without written permission of the Employer. The employer as provided in clause 
“variation” shall fix rates of items not mentioned in the priced schedule of quantities. 
 
Regarding all factory made products for which ISI marked products are available, only products 
bearing ISI marking shall be used in the work. 
 
3. TENDERER SHALL VISIT THE SITE 
 
Intending tenderer shall visit the site and make himself thoroughly acquainted with the local site 
condition, nature and requirements of the works, facilities of transport conditions, effective labour and 
materials, access and storage for materials and removal of rubbish. The tenderer shall provide in their 
tender for cost of carriage, freight and other charges as also for any special difficulties and including 
police restriction for transport etc., for proper execution of work as indicated in the drawings. The 
successful tenderer will not be entitled to any claim of compensation for difficulties faced or losses 
incurred on account of any site condition. 

 
4. TENDERS 
 
The Employer reserves the right to reject the lowest or any tender and also to discharge any or all of 
the tenders of each section or to split up and distribute any item of work to any specialist firm or firms, 
without assigning reasons. 
 
The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn 
to the fact that the rates for each and every item should be correct, workable and self-supporting. If 
called upon by the Employer/Architects detailed analysis of any or all the rates shall be submitted. 
The Employer/Architects shall not be bound to recognize the contractor’s analysis. 
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The works will be paid for as “measured work” on the basis of actual work done and not as “lump 
sum” contract, unless otherwise specified. 
All items of work described in the schedule of quantities are to be deemed and paid as complete 
works in all respects and details including preparatory and finishing works involved, directly related to 
and reasonably detectable from the drawings, specifications and schedule of quantities and no further 
extra charges will be allowed in this connection. In the case of lump-sum charges in the tender in 
respect of any items of work will be made for the actual work done on the basis of lump sum charges 
as will be assessed to be payable by the Employer / Architects. 
 
The employer has power to add, omit from any work as shown in drawings or described in 
specifications or include in schedule of quantities and intimate the same in writing but no addition, 
omission or variation shall be made by the contractor without authorization from the Employer. No 
variation shall vitiate the contract. 

 
The tenderer shall note that his tender shall remain open for consideration for a period of three 
months from the date of opening of the tender. 
 
5. AGREEMENT 
 
The successful contractor will be required to sign agreement in accordance with the draft agreement 
enclosed and the schedule conditions. The contractor shall pay for all stamps and legal expenses, 
incidental thereto. However the written acceptance by the employer of a tender will constitute a 
binding contract between the employer and the person so tendering such formal agreement is 
subsequently executed. 
 
6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES: 
 
The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and 
to the Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies, 
and / or authorities with whose systems the structures were proposed to have connection and shall 
before making any variations from the drawings or specifications that may be associated to so 
conform, give the Employer / Architects written notices specifying the variations proposed to be made 
and reasons for making them and apply for instruction thereon. The Employer / Architects on receipt 
of such intimation shall give a decision within a reasonable time. 
 
The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-
laws to be given to any authority, and to pay to such authority or to any public officer all fees that may 
be properly chargeable in respect of the work and lodge the receipts with the Employer 
 
The Contractor shall identify the Employer against all claims in respect of patent rights, designs, 
trademarks or name or the protected rights in respect of any constructional plant, machine, work or 
material used for or in connection with the works or temporary works and from and against all claims, 
demands, proceedings, damages, costs, charges, and expenses whatsoever in respect thereof or in 
relation thereto. The Contractor shall defend all actions arising from such claims, unless he has 
informed the Architects, before any such infringement and received their permission to proceed and 
shall himself pay all royalties, license fees, damages, coat and charges of all and every sort that may 
be legally incurred in respect thereof. 
 
7. TAXES AND DUTIES 
 
The tenderers must include in their tender prices quoted for all taxes(except GST) and duties 
royalties, cess ,local charges if applicable. No extra claim on this account will in any case be 
entertained. 

 

 
 
8. NOTICES AND STATUTORY REGULATIONS: 
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The contractor shall give all notices and pay all fees and shall comply all Acts and  Regulations for the 
successful completion of the contract works.     
 
The whole of the work is to be complied with as per the requirements and bylaws of the relevant 
statutory authorities including contract labor (Regulation and Abolition) Act 1970. 
 
9. QUANTITY OF WORK TO BE EXECUTED 
 
The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in 
accordance with the Standard Procedure shall be considered to be approximate and no liability shall 
attach to the employer for any error may be discovered therein. The Employer reserves the right to 
execute only a part or the whole or any excess thereof without assigning any reason therefore. 

 
The Contractor shall be deemed to have satisfied himself before tendering to the correctness and 
sufficiency of his tender for the works and of the prices stated in the Schedule of Quantities and / or 
the Schedule of Rates and Prices, which rates and prices shall cover all things necessary for the 
completion of the works. 
 
10.  OTHER PERSONS ENGAGED BY THE EMPLOYER 
 
The Employer reserves the right to execute any part of the work included in this contract or any work, 
which is not included in this contract by the other Agency, or persons and contractor shall allow all 
reasonable facilities and use of his scaffoldings for the execution of such work. The main contractor 
shall extend all cooperation in his regard. 
 
11. Tenderer should deposit EMD as mentioned in the NIT. 

 
12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
 
The Contractor shall provide everything necessary for the proper execution of the work according to 
the intent and meaning of the drawings, schedule of quantities and specifications taken together 
whether the same may or may not be particularly shown or described therein provide that the same 
can reasonably be inferred there from and if the contractor finds any discrepancies therein he shall 
immediately and in writing , refer the same to the Employer / Architects whose decision shall be final 
and binding. 
 
13. TIME OF COMPLETION, EXTENSION OFTIME&PROGRESS CHART 
 
The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated in the 
Appendix, and he shall thereupon and forthwith begin the works and shall regularly proceed with to 

complete the same within 60 days. On or before the ‘Day of Completion’ stated in the Appendix 
subject nevertheless the provision for the extension of time hereinafter contained. 
 
If in the opinion of the Employer/Architect the works be delayed: 
 
a) By force major or 
b) By reason of any exceptionally inclement weather or 
c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring owners of 
public authorities arising, than through the Contractor’s won default or 
d) By the works or delays of the contractors tradesmen engaged or nominated by the Employer / 
Architect and not referred in the Schedule of Quantities and / or specifications or 
e) By reason of civil, commotion, local combination of workmen or strike or lock-out effecting any of 
the buildings traders or 
f) In consequence of the Contractor not having in due time, necessary instructions from the Employer 
for which he shall have specifically applied in writing ahead of time, giving reasonable time to prepare 
such instructions, the employer shall make a fair and reasonable extension of time for completion of 
the Contract works 
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In case of such strike or lock-out, the Contractor shall as soon as possible give written notice thereof  
to the employer, but the Contractor shall nevertheless constantly use his endeavors to prevent delay 
and shall do all they may reasonably be required, to the satisfaction of the employer to proceed with 
the work. 
 
The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM Program 
for carrying out the work stage in the stipulated time for the approval of Architect / Employer and 
follow strictly the approved time schedule incorporating charges if any, to ensure the completion of the 
work in stipulated time. A graph or chart on individual work shall be maintained showing the 
proportionate progress of work week by week a weekly progress report stating the number of skilled 
and un skilled laborers employed on the work, working hours done, place, type, and quantity of work 
done during the period. 
 
The Contractor must inform the employer within 10 days in advance of all drawings and detailed 
required by him from time to time. The Contractor shall adhere to the approved program and arrange 
for the materials and labour etc accordingly. 
 
Despite repeated instructions, if the Contractor fails to show proportionate progress of the work, the 
Architect / Employer may take suitable action and deemed fit without prejudice to any terms and 
conditions of the contract 
 
14. LIQUIDATED DAMAGES 
 
Should the work be not completed to the satisfaction of the Employer /Architects within the stipulated 
period, the contractor shall be bound to pay to the Employer a sum calculated as given below by way 
of liquidated damages and not as penalty during which the work remains un-commenced or 
unfinished after the expiry of the completion date. 
 
If the contractor fails to complete the work by the Scheduled date of completion or within any 
sanctioned extended time, he will have to pay liquidated damages at 0.5% of contract amount for 
each week beyond the date that the work remains incomplete subject to maximum of 5%of the 
contract value (without extra items). 
 

 
15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS. 
 
All the works specified and provided for in the specifications or which may be required to be done in 
order to perform and complete any part thereof shall be executed in the best and most workmanlike 
manner with materials of the best and approved quality of the respective kinds in accordance with the 
particulars contained in and implied by the specifications and as represented by the drawings or 
according to such other additional particulars, and instructions as may from time to time be given by 
the Employer / Architects during the execution of the work and to his entire satisfaction. 

 
All mandatory tests shall be carried out as per CPRI/CPWD specifications. If required by the 
Employer / Architects, the contractor shall have to carry out tests on materials and workmanship in 
approved materials testing laboratories or as prescribed by the Employer / Architects at his own cost 
to prove that the materials etc., under test conform to the relevant I.S Standards or as specified in the 
specifications.  The necessary charges, transporting, testing etc., shall have to be borne by the 
contractor. No extra payment on this account should in any case be entertained. 
All the materials (except where otherwise described) stores and equipment required for the full 
performance of the work under the contract must be provided through normal channels and must 
include charges for import duties,  and other charges and must be the best of their kind available and 
the contractors must be entirely responsible for the proper and efficient carrying out of the work. The 
work must be done in the best workmanlike manner. Samples of all materials to be used must be 
submitted to the Employer when so directed by the Engineer and written approval from 
Employer must be obtain prior to placement of order. 
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Any damage (during the work) to any part of the work or to the premises for any reasons due to rain, 
storm or neglect of contractor shall be rectified by the contractor in an approved manner at no extra 
cost. 
 
Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the contractor 
shall take all precautions necessary for the protection of work and at his own expenses shall make 
good any damage arising from any of these causes. 
 
The contractor shall cover up and protect from damage, from any cause, all new work and supply all 
temporary doors, protection to windows, and any other requisite protection for the execution of the 
work whether by himself or special tradesmen or sub-contractor and any damage caused must be 
made good by the contractor at his own expenses. 
 
Contractor should take all precaution to safeguard the flooring and if any damages to the flooring 
should be rectified by the contractor in the same quality at his own cost. 

 
 
16. REMOVAL OF IMPROPER WORK 
 
The Employer shall during the progress of the work have power to order in writing from time to time 
the removal from the work within such reasonable time or times as may be specified in the order of 
any materials which in the opinion of the Employer / Architects are not in accordance with 
specification or instructions, the substitution or proper re-execution of any work executed with 
materials or workmanship not in accordance with the drawings and specifications or instructions. In 
case the contractor refuses to comply with the order the Employer shall have the power to employ 
and pay other agencies to carry out the work and all expenses consequent thereon or incidental 
thereto as certified by the Employer / Architects shall be borne by the contractor or may be deducted 
from any money due to or that may become due to the contractor. No certificate, shall relieve the 
contractor from his liability in respect of unsound work or bad materials. 
 
17. SITE ENGINEER 
 
The Employer may appoint a Site Engineer or clerk of works who shall be representative of the 
Employer. The duties of the Employer representative are to watch and supervise the works and to test 
any materials to be used of workmanship employed in connection with the works. He shall have no 
authority either to relieve the Contractor of any of his duties or obligations under the Contract, or 
except those expressly provided hereunder, to order any work involving delay or any extra payment 
by the Employer or any variation of or in the works. 
 
The contractor shall afford the Employer’s representative every facility and assistance for examining 
the works and materials and checking the measuring time and materials. Neither the Employer’s 
representative nor any assistant to the Architect shall have power to revoke, alter enlarge or relax the 
requirements of this Contract, or to Sanction any day-work, additions, alterations, deviations or 
omissions unless such an authority may be specially conferred by a written order of the Employer. 
 
The Employer’s Representative shall have to give notice to the Contractor or his foremen about the 
non-approval of any work or materials and such works shall be suspended or the use of such material 
should be discontinued until the decision of the employer/Architect is obtained, the work will from time 
to time be examined by the Architect or the Employer’s representative but such examinations shall not 
in any way exonerate the Contractor from the obligation to remedy defects which may be found to 
exist at any stage of the work of after the same is completed. Subject to the limitations of this cause, 
the Contractor shall take instruction from the Architect / Employer. 
 
 
28. CONTRACTOR’S EMPLOYEES 
 
The Contractor shall employ technically qualified and competent supervisors for the work who shall be 
available (by turn) throughout the working hours to receive and comply with instructions of the 
Employer / Architects. The contractor shall engage at least one experienced Engineer as site-in-
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charge for execution of the work. The contractor shall employ in connection with the work persons 
having the appropriate skill or ability to perform their job efficiently. 
 
The contractor shall not employ labour below the age of sixteen years and who is not an Indian 
National. 
 
Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly or 
partly under the direct order or control of the Employer or his representative shall be deemed to be a 
person employed by the contractor. 
 
LOCAL LAWS, ACTS, REGULATIONS 
The contractor should abide by the central labour regulation and also shall strictly adhere to all 
prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) and other 
safety regulations. The agency shall comply with the provision of all labour legislation including the 
latest requirements of all the acts, laws, any other regulations that are applicable to the execution of 
the tests. 

 

a) Minimum wages act, 1948 (Amended) 

b) Payment of wages act,1936 (Amended) 

c) Workmen’s compensation act 1923 (Amended) 

d) Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended) 

e) Chief Labour Commissioner( C) , Ministry of Labour &Employment vide Gazette notification 
No.F.No.1/13(3)/2017-LS-II dated 20th April 2017 on minimum wages 

f) Apprentice act 1961 (Amended) 

g) Industrial employment (Standing order) Act 1946 (Amended) 

h) Personal injuries (compensation insurance ) Act  1963 and other modifications 

i) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 

j) Shop and Establishment Act 

k) Employer’s Liability Act. 

l) Any other Act or enactment thereof and rules framed there under from time to time. 
 
 
The contractor shall keep the Employer saved harmless an indemnified against claims if any of the 
workmen and all costs and expenses as may be incurred by the Employer in connection with any 
claim that may be made by any workmen. 

 
The contractor shall comply at his own cost with the order for requirement of any Health Officer of the 
State or any local authority or of the Employer regarding the maintenance of proper environmental 
sanitation of the area where the contractor’s laborers are housed or accommodated, for the 
prevention of small pox, cholera, plague, typhoid, malaria and other contagious diseases. The 
contractor shall provide, maintain and keep in good sanitary condition adequate sanitary 
accommodation and provide facilities for pure drinking water at all times for the use of men engaged 
on the works and shall remove and clear away the same on completion of the works. Adequate 
precautions shall be taken by the contractor to prevent nuisance of any kind on the works or the lands 
adjoining the same. 

 
The contractor shall arrange to provide first aid treatment to the laborers engaged on the works. He 
shall within 24 hours of the occurrence of any accident at or about the site or in connection with 
execution of the works report such accident to the Employer and also to the competent Authority 
where such report is required by law. 
 
19. DISMISSAL OF WORKMEN 
 
The contractor shall on the request of the Employer immediately dismiss from works any person 
employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who 
may misconduct him. Such discharges shall not be the basis of any claim for compensation or 
damages against the Employer or any of their officer or employee. 
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20. ASSIGNMENT 
 
The whole of the works included in the contract shall be executed by the contractor and the contractor 
shall not directly or indirectly transfer, assign or underlet the contract or any part, share or interest 
therein nor, shall take a new partner, without written consent of the Employer and no subletting shall 
relieve the contractor from the full and entire responsibility of the contract or from active 
superintendence of the work during their progress. 
 
21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC. 
 
The contractors under the terms of the contract are required to keep the works duly insured 
under CAR Policy(Contractor All Risk Policy) as well as third Party Insurance for the value of 
110% of the Project value or Tender value until the Completion of the project or handing over 
whichever is later. The insurance policies should be taken in the joint names by the 
contractors and the same should be renewed at appropriate time.  
 
The contractor shall be responsible for all injury to the work or workmen to persons, animals or things 
and for all damages to the structural and / or decorative part of property which may arise from the 
operations or neglect of himself or of any sub-contractor or of any of his or a sub-contractor’s 
employees, whether such injury or damage arise from carelessness, accident or any other cause 
whatsoever in any way connected with the carrying out of this contract. The clause shall be held to 
include inter-alias, any damage to buildings whether immediately adjacent or otherwise, and any 
damage to roads, streets, foot paths or ways as well as damages caused to the buildings and the 
works forming the subject of this contract by rain, wind or other inclemency of the weather. The 
contractor shall indemnify the Employer and hold harmless in respect of all and any expenses arising 
from any such injury or damages to the person or property as aforesaid and also in respect of any 
claim made in respect of injury of damage under any acts on compensation or damage consequent 
upon such claim. 
 
The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver the 
whole of the contract works complete and perfect in every respect and so as to make good or 
otherwise satisfy all claims for damages to the property of third parties. 
 
The contractor shall affect the insurance necessary and indemnify the Employer entirely from all 
responsibility in this respect. must be effected jointly in the name of the Employer and contractor and 
the policy lodged with the Employer. The scope of insurance is to include damage or loss to the 
contract itself till this is made over in a complete state. Insurance is compulsory and must be affected 
from the very initial stage. The contractor shall also be responsible for anything, which may be 
excluded from damage to any property arising out of incidents, negligence or defective carrying out of 
this contract. 
 
 
The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, 
compensations, costs, charges and expenses arising or accruing from or in respect of any such claim 
or damages from any sums due to or to become due to the contractor. 
 
22. MEASUREMENTS 
 
Before taking any measurement of any work the Site Engineer or employer’s representative shall give 
reasonable notice to the contractor. If the contractor fails to attend at the measurements after such 
notice or fails to countersign or to record the difference within a week from the date of measurement 
in the manner required by Site Engineer or by the subordinate deputed by him as the case may be is 
final and binding on the contractor and contractor shall have no right to dispute the same. 
 
The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the 
amount due to the contractor from the Employer and the contractor shall be entitled to payment 
thereof, within the period of honoring certificates named in these documents. 
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23. PAYMENTS 
 
All bills shall be prepared by the contractor in the form prescribed by the Employer’s / Architects. 
Normally one interim bill shall be prepared each month subject to minimum value as stated in these 
documents. The bills in proper forms must be duly accompanied by detailed measurements in M-book 
in support of the qualities of work done and must show deductions for all previous payments, retention 
money, etc. 
 
The  Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount due 
to the contractor from the Employer and the contractor shall be entitled to payment thereof, within the 
period of honoring certificates named in these documents. 
 
The Employer will deduct IT, other applicable taxes if any(but GST is reimbursable) and retention 
money as described in this document. The refund of retention money will be made as specified. 
 
If the Employer has supplied any materials or goods to the contractor, the cost of any such materials 
or goods will be progressively deducted from the amount due to the contractor in accordance with the 
quantities consumed in the work. 
 
All the interim payments shall be regarded as payments by way of advance against the final payment 
only and not as payments for work actually done and completed, and shall not preclude the requiring 
of bad, unsound, and imperfect or unskilled work to be removal and taken away and reconstructed, or 
re-erected or be considered as an admission of the due performance of the contract, or any part 
thereof in any respect or the accruing of any claim, nor shall, it conclude, determine or affect in any 
way the power of the Employer under these conditions or any of them as to the final settlement and 
adjustment of the accounts or otherwise or in any other way vary or affect the contract. The final bill 
shall be submitted by the contractor within one week of the date fixed for completion of the work or of 
the date of certificate of completion and payment shall be made within one month from the date of 
receipt of the bill. 
 
Final Payment  
 
The final bill shall be accompanied by a certificate of completion from the  Architects. Payments of 
final bill shall be made after deduction of Retention Money as specified, which shall be refunded after 
the completion of the Defects Liability Period after receiving the Branch Manager/Engineer’s 
certificate that the contractor has rectified all defects to the satisfaction of the Employer. The 
acceptance of the payment of the final bill by the contractor would indicate that he has no further 
claim in respect of the work executed. 
 
24. VARIATION / DEVIATION 
 
The tender rates shall be fixed and applicable for any increase or decrease in the tendered quantities. 
The Employer / Architect can increase or decrease any quantities to any extend or even delete 
particular item as per the site requirements and the contractor shall not be paid anything extra on this 
account. Nothing extra will be paid by the Bank on account of omission / deletion of items or decrease 
in the quantity of items. The Bank shall not entertain any claim whatsoever from the contractor on this 
account. 
 
The price of all additional items/non-tendered items will be worked out on the basis of rates quoted for 
similar items in the contract wherever existing. If similar items are not available, the rates for such 
items will be derived as per standard method of rate analysis based on prevalent fair price of labour, 
material and other components as required with 15% towards contractor’s profit and overheads. 
 
25. SUBSTITUTION 
 
Should be contractor desire to substitute any materials and workmanship, he/they must obtain the 
approval of the Employer/ Architects in writing for any such substitution well in advance. Materials 
designated in this specification indefinitely by such term as “Equal” or “Other approved” etc. specific 
approval of the Employer / Architect has to be obtained in writing.   
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26. CLEARING SITE ON COMPLETION 
 
On completion of the works the contractor shall clear away and remove from the site all machinery, 
surplus materials, rubbish and temporary works of every kind and leave the whole of the site and the 
works clean and in a workmanlike condition to the satisfaction of the Employer/Architects. 

 
27. DEFECTS AFTER COMPLETION 
 
The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, 
peeling off laminate, false ceiling cracks, or any other faults, which may appear within 12 months after 
completion of the work. In the default, the Employer may employ and pay other persons to amend and 
make good such damages, losses and expenses consequent thereon or incidental thereto shall be 
made good and borne by the contractor and such damages, loss and expenses shall be recoverable 
from him by the Employer or may be deducted by the employer, in lieu of such amending and making 
good by the contractor, deduct from any money due to the contractor a sum equivalent to the cost of 
amending such work and in the event of the amount retained being insufficient recover that balance 
from the contractor from the amount retained(retention money) together with any expenses the 
Employer may have incurred in connection therewith. 

 
 
28. CONCEALED WORK 
 
The contractor shall give due notice to the Employer/Architects whenever any work is to be covered 
up or finished up or otherwise becoming inaccessible later on, in order that the work may be 
inspected and correct dimensions taken before such covering, in default whereof the same shall, at 
the opinion of the Employer/ Architect be either opened up for measurement at the contractor’s 
expenses or no payment may be made for such materials. Should any dispute or differences arise 
after the execution of any work as to measurements etc., or other matters which cannot be 
conveniently tested or checked, the notes of the Employer / Architects shall be accepted as correct 
and binding on the contractor. 
 
29. IDLE LABOUR 
 
Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire and labor 
charges of tools and plants would be entertained under any circumstances. 
  
30. SUSPENSION OF WORKS 
 
If the contractor except on account of any legal restraint upon the Employer preventing the 
continuance of the work or in the opinion of the Employer shall neglect or fail to proceed with due 
diligence in the performance of his part of the contract or if he shall more than once make default, the 
Employer shall have the power to give notice in writing to the contractor requiring the work to be 
proceeded within a reasonable manner and with reasonable dispatch, such notice purport to be a 
notice under this clause. 
 
After such notice shall have been given, the contractor shall not be at liberty to remove from the site 
of the works or from any ground contiguous thereto any plant or materials to subsist from the date of 
such notice being given until the notice shall have been compiled with. If the contractor fails to start 
the work within seven days after such notice has been given to proceed with the works as therein 
prescribed, the employer may proceed as provided in clause 31 (Termination of Contract by 
Employer) 
 
31. TERMINATION OF CONTRACT BY EMPLOYER 
 
If the contractor being a company go into liquidation whether voluntary or compulsory or being a firm 
shall be dissolved or being an individual shall be adjudicated insolvent or shall make an assignment 
or a composition for the benefit of the greater part, in number of amount of his creditors or shall enter 
into a Deed or arrangement with his creditors, or if the Official Assignee in insolvency, or the Receiver 
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of the contractor in insolvency, shall repudiate the contract, or if a receiver of the contractor’s firm 
appointed by the court shall be unable within fourteen days after notice to him requiring him to do so, 
to show to the reasonable satisfaction of the employer that he is able to carry out and fulfill the 
contract, and if so required by the employer to give reasonable security therefore, or if the contractor 
shall suffer execution to be issued, or shall suffer any payment under this contract to be attached by 
or on behalf of and of the creditors of the contractor, or shall assign, charge or encumber this  
contract or any payments due or which may become due to contractor, there under, or shall neglect or 
fail to observe and perform all or any of the acts matters of things by this contract, to be observed and 
performed by the contractor within three clear days after the notice shall have been given to the 
contractor in manner hereinafter mentioned requiring the contractor to observe or perform the same 
or shall use improper materials of workmanship in carrying on the works, or shall in the opinion of the 
employer not exercise such due diligence and make such progress as would enable the work to be    
completed within due time agreed  upon, and shall fail to proceed to the satisfaction of the employer 
after three clear das notice requiring the contractor so to do shall have been given to the contractor as 
hereinafter mentioned or shall abandon the contract, then and in any of the said cases, the  Bank may 
notwithstanding previous waiver determine the contract by a notice in writing to the effect as 
hereinafter mentioned, but without thereby effecting the powers of the employer of the obligations and 
liabilities of the contractor the whole of which shall continue in force as fully as if the contract, had not 
been so determine and as if the works subsequently executed by or on behalf of the contractor 
(without thereby creating any trust in favor of the contractor) further the employer or his agent, or 
servants, may enter upon and take possession of the work and all plants tools scaffolding sheds 
machinery, steam, and other power, utensils and materials lying upon premises or the adjoining lands 
or roads and sell the same as his own property or may employ the same by means of his own 
servants and workmen in carrying on and completing the works or by employing any other contractors 
or other persons or person to complete the works, and the contractor shall not in any way interrupt or 
do any act, matter or thing to prevent or hinder such other contractors or other persons or person 
employed from completing and finishing or using the materials and plants for the works when the 
works shall be completed, or as soon thereafter as conveniently may be the employer shall give 
notice in writing to the contractor to remove his surplus materials and plants and should the contractor 
to remove his surplus materials after receipt by him the employer may sell the same by Public Auction 
and shall give credit to the contractor for the amount so realized. Any expenses or losses incurred by 
the contractor for the amount so realized. Any expenses or losses incurred by the employer in getting 
the amount payable to the contractor by way of selling his tools and plants or due on account of work 
carried out by the contractor prior to engaging other contractors or against the Security Deposit. 
 
32. ARBITRATION 
 
When the contractor is dissatisfied with the decision of the Architect/Employer, the contractor is 

required to give a notice to the Employer within 30 days of the receipt  
of such decision, for the appointment of the Arbitrator for the settlement of the outstanding 
disputes. 

 
b. Sr. Vice President,  SBIIMS, Mumbai shall be appointed to refer those disputes for 

adjudication  to a sole arbitration. 
 
c. It is also a term of  the contract that if the contractor does not make any demand for 

Arbitrator in respect of any claims within 90 days of receiving the intimation from the Bank 
that the final bill is ready for payment, the claims if any received after 90 days period shall be 
absolutely barred from reference to the Arbitrator. 

 
d. All disputes or differences of any kind whatsoever, which shall at any time arise between the 

parties hereto touching or concerning the works or the execution or maintenance thereof this 
contract, or the rights touching or of this contract, effect thereof, or to the rights or liabilities 
of the parties arising out of or in relation thereto, whether during progress or after 
determination, foreclosure or breach of the contract (other than those in respect of which the 
decision expressed to be final and binding in cases listed out in condition 40 above), 
Architects shall, after written notice to either party to the contract and to the appointing 



22 

 

Authority, who shall be appointed for this purpose by the employer refer those disputes for 
adjudication to a sole arbitrator, to be appointed as hereinafter provided. 
 

e. For the purpose of appointing the sole arbitrator referred to above, the Appointing authority 
will send, within thirty days of receipt by him of the written notice aforesaid, to the 
contractor a panel of three names of persons, who shall be presently unconnected with the 
organization for which the work executed. 

 
f. The contractor shall on receipt by him of the names as aforesaid, select any one of the persons 

named to be appointed as a sole arbitrator and communicate his name to be appointed as a 
sole arbitrator to the Appointing Authority, within thirty days of receipt of the names by him.  
The Appointing Authority shall thereupon without any delay appoint the said person as the 
sole arbitrator.  If the contractor fails to communicate such selection as provided above within 
the period specified, the Appointing Authority shall make the selection and appoint the 
selected person as the sole arbitrator. 

 
g. If the Appointing Authority fails to send to the contractor the panel of three names as 

aforesaid within the period specified, the contractor shall send to the appointing authority a 
panel of three names of persons, who shall be unconnected with either party.  The 
Appointing Authority shall on receipt by him of the names as aforesaid select any one of the 
persons named and appoint his as the sole arbitrator.  If the Appointing Authority fails to 
select the person and appoint him as the sole arbitrator within 30 days of receipt by him of 
the panel and inform the contractor accordingly, the contractor shall be entitled to appoint 
one of the persons from the panel as the sole arbitrator and communicate his name to the 
Appointing Authority. 

 
h. If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or 

vacates his office due to any reasons whatsoever, another sole arbitrator shall be appointed as 
aforesaid. 

 
i. The work under the contract, shall however, continue during the arbitration proceedings and 

no payment due or payable to the contractor shall be withheld on account of such 
proceedings. 

 
j. The arbitrator shall be deemed to have entered on the reference, on the date he issues notice 

to both the parties, fixing the date of first hearing. 
 
k. The arbitrator may from time to time, with the consent of the parties, enlarge the time for 

making and publishing the award. 
 
l. The Arbitrator shall give a separate award in respect of each dispute or difference referred to 

him.  The Arbitrator shall decide each dispute in accordance with the terms of the contract 
and give a reasoned award.  The venue of arbitration shall be such a place, as may be fixed by 
the Arbitrator in his sole discretion. 

  
The fees, if any, of the Arbitrator, if required to be paid before the award is made and 
published, shall be paid half and half by each of the parties.  The costs of the reference and of 
the award including the fees, if any, of the Arbitrator, who may direct to any by whom and in 
what manner such costs or any part there of shall be paid and may fix or settle the amount of 
costs to be so paid. 

 
m. The award of the Arbitrator shall be final and binding on both the parties. 
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n. Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996, or any 
statutory modifications or re-enactments thereof, and the rules made thereunder, and for time being 
in force, shall apply to the arbitration proceedings under this clause. 
 

SPECIAL CONDITIONS OF CONTRACT 
 
1.    DRAWINGS AND SPECIFICATIONS 
 
The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in 
accordance with the signed drawings and specifications and such further drawings and details as may 
be provided by the Architect/Employer, and in accordance with such written instructions, directions 
and explanations as may from time to be given by the Employer/Architect, whose decision as to the 
sufficiency and quality of the work and materials shall be final and binding upon all parties. If the work 
shown on any such further drawings or work that may be necessary to comply with any such 
instructions directions or explanations, be in the opinion of the contractor extraction that comprised in 
or reasonably to be inferred from the contract he shall before proceedings with such work, give notice 
in writing to this effect to employer/Architect, and in the event of the employer/Architects agree to the 
same in writing the contractor shall be entitled to an allowance in respect of such extra work as on 
authorized extra. If the Architect and the contractor fail to agree as to whether or to there is an extra, 
then, if the Architect decided that the contractor is to carry out the said work, the contractor shall do 
so, and the question whether or not there is any extra, and it so the amount thereof, shall failing 
agreement, be settled by Arbitration as hereinafter provided, but such references shall in no way 
delay the fulfillment of this contract. 
 
No drawings shall be taken as in itself on order for variation unless, in addition to the 
employer/Architect’s signature, it bears express words stating that is intended to be such an order or 
bears a remark ‘VALID FOR EXECUTION’. No claim for payment for extra work shall be allowed 
unless the said work shall have been executed under the provisions of clause 6 (Authorities notices, 
patent right and royalties) or by the Authorities of directions in drawing of the Architect as herein 
mentioned. 
 
One complete set of the signed drawings and specification and scheduled of quantities shall be 
furnished by the Architect to the Contractor. The Architect shall furnish within such time, as he may 
consider reasonable, one copy of any additional drawing, which is his opinion, may be necessary for 
the execution of any part of work. Such copies shall be kept at the works, and the architect or his 
representatives shall, at all reasonable time have access to the same and shall be return to the 
Architect by the contractor before the issue of the Final certificate. The contract shall remain in the 
custody of the Architect, and shall be produced by him at his office as and when required by the 
Employer or by the contractor. 
 
 
2.  INSPECTION OF DRAWINGS 
 
Before filling in the tender, the contractor will have to check up all drawings/specification and schedule 
of quantities, and will have to get an immediate clarification from the employer/Architect on any point 
that he feels is vague or uncertain. No claim of damages or compensation will be entertained on this 
account. 
 
3. EXECUTION OF WORK (PRICES TO INCLUDE) 
 
The whole of the work is described in the contract a (including the schedule of Quantities,  the 
specifications and all drawing pertaining there to) and as advised by Employer / Architect from time to 
time is to be carried out and completed in all its parts to the entire satisfaction of the Employer 
/Architect. Any minor details of the work which may not have been definitely referred to in this 
contract, but which are usual in practice and essential to the work, are deemed to be include in this 
contract. Rates quoted in the Schedule shall be inclusive of all frights, Royalties, duties,  etc., as well 
as transportation, so as to execute the contractor as per the rules and regulations of Local Bodies, 
State Government and Government of India. 
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The rates quoted in the tender should include all charges for: 
 
a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc 
b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, materials and 
workmanship protection from weather, shuttering, temporary supports, platform and maintenance of 
the same. 
c) Covering for the walling and other works during inclement weather or striking or whenever directed 
as necessary. 
a) The rates quoted by contractor shall include removal of all the existing furniture and other material 
& dispose them off where ever required including the furniture and material for which the contract has 
given the pay back offer.  
 
4. SITE SUPERVISION 
 
The contractor shall appoint at his own cost competent and adequate number of qualified Engineers 
at site, for (1) joint measurements and preparations of bills, (2) for testing materials at site and outside 
laboratory, (3) for other general supervision. Their appointment shall be approved by the Employer / 
Architect. The site Engineers shall not be removed from the site without the written consent of the 
Employer / Architect. 
 
5. DIMENSIONS 
 
Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale details 
take precedence over small scale drawings. In case of discrepancy, the contractor is to ask for a 
clarification before proceeding with the work. Accordingly if any work is executed without prior 
clarification it is liable to be rejected and shall not be paid for. 
 
6. PROGRAMME OF WORKS 
 
Contractor shall have to prepare and submit the CPM/PERT charges for employer approval 
immediately after issue of the work order and display the approved charts in the site office. He shall 
also make bar charts indicating individual items and during the progress of work he shall update the 
bar charts showing the proportionate progress of work every week. 
 
He shall strictly adhere to the program of works as per CPM/PERT charts showing the proportionate 
progress of work. 
 
7. PROCUREMENT OF MATERIALS 
 
Contractor shall procure all the materials for the work from the open market. Time is the essence of 
the contract. Acceptance of the completion date by the contractor shall mean that he has taken into 
consideration the availability of all material of approved make and quality in sufficient quantities at site 
to enable him to complete the entire work in the stipulated period. Contractor will get sample of all 
materials approved by the Employer before placing order / purchase / procurement. They shall 
conform to I.S. codes and or tender specification as applicable. 
 
For all materials the contractor shall quote for the best quality of the materials of best make / source 
or supply and it will be got approved by Employer before procurement. In case sufficient quantities of 
approved quality materials from approved source are not available in time, contractor may have to 
procure the same from neighboring area with longer leads as required and directed at no extra cost. 
The material will be, however as per relevant I.S code as and wherever applicable. 
 
 
8. UNFIXED MATERIALS 
 
When any materials intended for the works shall have been placed at site by the Contract, such 
material shall not be removed there from (except for the purposes of being used on the works) without 
the written authority of the Employer / Architect and when the contractor shall have received payment 
in respect of any certificate in which the architect shall have stated that he has taken in to account to 
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value of such unfixed materials on the works such material shall become the property of the Employer 
and the contractor shall be liable for any loss or damage to any such materials. 
 
9. CUSTODY AND SECURITY OF MATERIALS 
 
The contractors shall be responsible for the custody and security of all materials and equipment at 
site and he will provide full time watchman / watchmen to lock after his materials, stores equipments 
etc. 
 
10.  RATES 
 
Rates quoted by the contractor shall hold good for all the work carried out to any height and depth as 
shown in detailed drawings and as required and directed by the Architect. 
 
Rates quoted by the contractor shall also hold good for any small work at any place at site. 
 
11. PRICES FOR EXTRAS ETC., ASCERTAINMENT  
 
The rates of extra items will be ascertained as below 
a) The rates will be derived from the rates of items already quoted in the original tender for the extra 
work. 
b) Where extra work cannot be properly measured or valued, the contractor shall be allowed any work 
prices at the net rates stated in the tender or the priced schedule of quantities, or if not so stated, then 
in accordance with the local day work, rates and wages for the district, provided that in either case 
vouchers specifying the daily time (and if required by the Architect, the workmen’s name) and 
materials employed at or before the end of the week following that in which the work has been 
executed. 
c) The measurements and valuations in respect of the extra items of contract shall be completed 
within the ‘period of final measurement’ or within three months of the completion of the contract works 
as defined under clause (Certificate of Virtual Completion) 
 
12. EXTRA ITEMS RATES 
 
The work or extra items shall be started only after the approval of extra items rates by client / 
Architect. Rates for additional or extra items work which cannot be derived from the contract item 
rates shall be calculated on the basis of actual cost plus 15 % for profit. 
 
13. DRAWINGS AND INSTRUCTIONS 
 
A set of major drawings along with the contract documents shall be provided to the contractor. For 
any clarifications or further drawings are required by the contract, during or before the start of 
construction work, the Contractor shall inform the employer/Architects in writing to provide the same. 
Working details will be given to the contractor from time to time during the progress of work as and 
when required. In case of other drawing is required by the contractor he will give a minimum ten days 
notice to the Employer / Architect. 
 
 
14. FAILURE   BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S INSTRUCTIONS 
 
If the contractor after receipt of written notice from the employer/architect requiring compliance with 
such further drawings and / or instruction, fails within seven days to comply with the same, the 
Employer / Architect may employ and pay other persons to execute any such work whatsoever as 
may be necessary to give effect thereto and all cost incurred in connection there with shall be 
recoverable from the contractors by the Employer as a debit or may be deducted from any money due 
or which become due to the Contractors. 
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15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR 
 
The contractor shall furnish the Employer / Architect the following: 
a) Detailed industrial statistics regarding the labor employed by him etc 
b) The Power of Attorney, name and signature of his authorized representative who will be in charges 
for the execution of work 
c) The list of technically qualified persons employed by him for the execution of this work. 
d) The total quantity and quality of materials used for the works. 
e) The list of plant and machinery employed for this work. 
 
16. ARCHITECT’S DELAY IN PROGRESS 
 
The Architect may delay the progress of the works in case of rains or otherwise, without vitiating the 
contract and grant such extension of time with the approval of the employer for the completion of the 
contract as he may think proper and sufficient in consequences of such delay, and the contractor, 
shall not make any claim for compensation or damage in relation thereto. 
 
17. CERTIFICATE AND PAYMENTS 
 
The contractor shall be paid by the Employer from time to time, by installments under interim 
Certificates to be issued by the Architect and Bank’s Engineer to the contractor on account of the 
works executed by the contractor when in the opinion of the Architect, work to the approximate value, 
named in the Appendix as ‘Value of work for interim Certificates’ (or less at the reasonable discretion 
of the Employer / Architect) has been executed in accordance with this contract, subject however, to a 
retention of the percentage of such value need in the Appendix hereto mentioned as ‘retention 
percentage for interim Certificates’ until the total amount retained shall reach the sum named in the 
appendix as Total Retention money after which time the installments shall be up to the full value of 
the work subsequently so executed in the interim Certificate, such amount as he may consider proper 
on account materials delivered upon the site by the Contractor for use in the work. 
 
And when the works have been virtually completed and the Architect shall have certified in writing that 
they have been completed, the contractor shall be paid in accordance with the Certificate issued by 
the Architect the sum of money named in the Appendix after satisfying themselves as ‘Installment 
after Virtual Completion ‘being a part of the said ‘Total Retention Money’. 
 
The Contractor shall be entitled to the payment of the final balance in accordance with the final 
Certificate to be issued in writing by the Architect at the expiration of the period refer to as ‘ The 
Defect Liability Period’ in the Appendix hereto, from the date of Virtual Completion or as soon as after 
the expiration of such period as the work shall have been finally completed and all defect made good 
according to the true intent and meaning hereof, whichever shall happen, provided always that the 
issue by the Architect of any certificate during the progress of the works or after the completion shall 
not relieve the Contract from his liabilities in cases of fraud , dishonesty or fraudulent concealment 
relating to the works of materials or any matter dealt within the certificate, and in case of all defects 
and insufficiency in the works or materials which reasonable examination world have disclosed. No 
certificate of the Architect shall of itself be conclusive evidence that any works and materials to which 
it relates are in accordance with the contract. 
 
The Architect shall have power to withhold any certificate if the works or any part thereof is not being 
carried out to his / employer satisfaction. 
 
The Architect may by any Certificate make any correction in any previous Certificate, which shall have 
been issued by him. 
 
18. DELAYED PAYMENTS 
 
Any amounts payable by the Employer to the contractor in pursuance of any Certificate given by the 
Architect hereunder shall, if not paid within the ‘Period of honoring of Certificate’ no interest will be 
paid by the Employer. 
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19. FORCE MAJEURE 
 
Neither party shall be held responsible by the other for breach of any condition of this agreement 
attributable to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the control 
of the parties and any breach of clauses arising from much force majeure conditions as aforesaid 
shall not be regarded as a breach of the provision of this Agreement. 
 
20. INCOME-TAX  
 
Income Tax shall be deducted at source by the client from the contractor’ interim and final bill 
payments as per Statutory Regulations. 
 
21. SITE MEETINGS 
 
A senior representative of the contractor shall attend weekly meetings at works site and in addition 
meetings as and when arranged by employer / Architect to discuss the progress of the work and sort 
out problems, if any and ensure that the work is completed in the stipulated time. 
 
22. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE 
 
1. The quantities given herein are approximate and they are subjected to alterations omissions, 
deductions or additions as provided for in the conditions of this contract and do not necessarily show 
the actual quantities of the work to be done. 
 
2. It is to be expressly understood that the measured work is to be taken net (notwithstanding) any 
custom or practice to the contrary according to the actual quantities when in place and finished 
according to the drawings or as may be directed from time to time by the employer and the cost 
calculated by measurements or weight, at the respective prices, without any additional charge for any 
necessary or contingent works connected there with. The rates quoted are for work in site and 
complete in every respects. 
 
3. If any operation of work, which is specified in the respective items mentioned in the schedule of 
quantities, is not executed by the contractor then proportionately the rate quoted in the schedule shall 
be re-fixed. 
 
23. ACTION WHERE THERE IS NO SPECIFICATION 
 
In case of any class of work for which is there is no specification mentioned, the same will be carried 
out in accordance with the Indian Standards Specifications subject to the approval of the Employer / 
Architect. 
 
24. ACCIDENT AT SITE  
 
The contractor shall be responsible for the safety of persons employed by him on the works. This 
shall be without prejudice to the responsibility of the contractor under the Insurance Clause of the 
general conditions. Contractor shall take all precaution detailed in the safety code attached 
separately. 
 
25. TYPOGRAPHICAL CLERICAL ERRORS 
 
The Employer / Architect clarification regarding partially omitted particulars of typographical or 
Clericals errors shall be final and binding on the contractors.   
 
26. WORK PERFORMED AT CONTRACTOR’S RISK  
 
The contractor shall take all precautions necessary and shall be responsible for the safety of the work 
and shall maintain all lights, goods, signs, temporary passages or other protection necessary for the 
purpose. All works shall be done by the contractor’s risk and if any loss or damage shall result from 
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fire or from others cause, the contractor shall promptly repay or replace such loss or damage free 
from all expenses to the employer. 
 
The contractor shall be responsible for any loss or damage to materials, tools or other articles used 
held for use in connection with the work. The work shall be carried on to completion without 
interference's with the operations of existing machinery or equipment, if any. 
 
27. SPECIAL CONDITIONS OF CONTRACT 
 
In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses 
mentioned within special conditions of contract, the clauses mentioned within the special conditions of 
contract shall supersede those mentioned elsewhere. 

28.  CONTRACTOR'S LABOUR REGULATIONS 

Short title: 
1. These regulations may be called the "contractor labour regulations." 
 
2. Definitions :– in these regulations, unless otherwise expressed or indicated, the works and 

expressions shall have the meaning hereby assigned to them respectively, that is to say : 
  

(i) "Labour" means worker employed by the bank's contractor directly or indirectly 
through a sub-contractor or other persons or by an agent on his behalf of a payment 
not exceeding Rs. ________/- per month and will not include supervisory staff like 
overseers etc. 

  
(ii) "fair wages" means wages whether for time or piece work notified at the time of 

inviting tenders for the work and where such wages prescribed by the government of 
India in the ministry of labour and employment vide Sl.No. 1917 published in the 
gazette of India, extraordinary part - ii section (3) sub-section (ii) dated 19-5-1969. 

(iii) "contractors' shall include every person whether a sub-contractor or headman or 
agent employing labour on the work taken on contract. 

(iv) "Wages" shall have the same meaning as defined in the payment of wages act and 
includes time and piece rate wages. 

 
2. a. Normally working hours if an adult employee should not exceed 9 hours a day and in case of 

a child 4 1/2 hours a day. The working day shall be so arranged that inclusive of interval for 
rest, if any, it shall not spread over more than 12 hours on any day. 

 
2.b. When an adult worker is made to work for more than 9 hours on any day or for more than 48 

hours in any week. he shall be paid overtime for the extra hours put in by him at double the 
ordinary rate of wages. Children shall not be made to work extra. 

 
2.c. Every worker shall be given a paid weekly holiday normally on Sunday in accordance with the 

provisions of minimum wages (central) rules, 1960 as amended from time to time irrespective 
of whether such worker is governed by the minimum wages act 1948 or not. 
 

3  Display of notice regarding wage etc. the contractor shall: 
 
(a) Before the commences his work on contract, display and correctly maintain and continue to 

display correctly maintain in a clean legible condition in conspicuous places on the work, 
notice in English and in the local Indian language spoken by the majority of workers, giving 
the rate of wages which have been certified by the executive engineer, ZONAL labour 
commissioner fair as wages and the hours of work for which such wages are earned, and  

(b) Send a copy of such notices to the certifying officer. 
 

1. Payment of wages under central govt. wages act:– 
 

 (i) Wages due to every worker shall be paid to him direct. 
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 (ii) All wages shall be paid in current coin or currency or in both. 
(iii) Arrears claimed after 3 months after the completion of the work shall not be entertained. 

 
2. Fixation of wage periods:– 

(i)  The contractor shall fix the wage periods in respect of which the wages shall be payable. 
The minimum daily rates of wages fixed under notification of the government of India in the 
ministry of labour and employment no. 1972 dated 10-5-78 are inclusive of wages for weekly 
day of restyle and the question of extra payment for week holiday would not arise. 

(ii)  No wage period shall exceed one month. 
(iii)  wages of every employed on the contract shall be paid (a) in case of establishments in which 

wage period is one week within 3 days from the end of the wage period and (b) in the case of 
other establishments before the expiry of the 7th day or 10th day from the end of the wages 
period according to the number of workers employed in such establishment does not exceed 
1000 or exceeds 1000. 

(iv)  When the employment of any worker is terminated by or on behalf or the contractor the 
wages earned by him shall be paid before the expiry the day exceeding the one on which his 
employment is terminated. 

(v)  All payment of wages shall be made on a working day except when the work is completed 
before the expiry of the wage period in which case final payment shall be made within 48 
hours of the last working day at work site and during the working time. 

 
Note: The term "working day" means a day on which work on which the labor employed is in 
progress. 
 
 
6. wage book and wage slips etc. : the contractor shall maintain a wage book of each worker 

in such form as may be convenient at the place of work, but the same shall include the 
following particulars :- 

(a) Name of the worker. 
(b) Rate of daily or monthly wages. 
(c) Nature of work on which employed. 
(d) Total number of days worked during each wage period. 
(e) Dates and periods for which worked overtime. 
(f) Gross wages payable for the work during each wage period. 
(g) All deductions made from the wage with an indication in each case of the ground for which 

the deduction is made. 
(h) Wages actually paid for each wage period. 
(i) Signature or thumb impression of the worker. 
(j) The contractor shall also issue a wage slip containing the aforesaid particulars to each worker 

employed by him on the work at least a day prior to the day of disbursement of wages. 
(k) The contractor shall issue the employment card in the prescribed form iii to each worker on 

the day of work or entry in to his employment. If the worker has already any such card with 
him from the previous employer, the contractor shall merely endorse that employment card 
with relevant entries. On termination of employment the employment card shall again be 
endorsed by the contractor and returned to the worker. 

(l) The contractor shall issue an attendance-cum-wages card as perform: 
Attached to each worker on the day of each worker on entry into his employment. 
 

7. Register of unpaid wages: – the contractor shall maintain a register of unpaid wages in such 
form as may be convenient at the place of work but the same shall include the following 
particulars: 

(a) Full particulars of the laborers where wages have not been paid. 
(b) Reference number of the muster roll and wage register. 
(c) Rate of wages. 
(d) Wage period 
(e) Total amount not paid 
(f) Reasons for not making payment 
(g) How the amount of unpaid wages was utilized. 
(h) Acquaintance with dates. 



30 

 

 
8. Register of accidents: the contractor shall maintain a register of accidents in such form as 

may be convenient at the work place but the same shall include the following particulars: 
(a) Full particulars of the laborers who met with accident. 
(b) Rate of wages. 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident. 
(f) Time and date of accident 
(g) Date and time when admitted in hospital 
(h) Date of discharge from the hospital 
(i) Period of treatment and result of treatment. 
(j) Percentage of loss of earning capacity and disability as assessed by the medical officer. 
(k) Claim required to be paid under worker's compensation act. 
(l) Date of payment of compensation. 
(m) Amount paid with details of persons to whom the same was paid. 
(n) Authority by whom the compensation was assessed. 
(o) Remarks. 
 
9. Fines and deductions which may be made from wages: 
 
(i)  The wages of a worker shall be paid to him without any deduction of any kind except the 

following: 
(a) Fines. 
(b) Deduction for absence from duty i.e. from the place or the places whereby terms of his 

employment he required to work. The amount of deduction shall be in proportion to the period 
for which he was absent. 

(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 
custody, or loss of money or any other deduction which he is required to account, where such 
damage or loss is directly attributable to this neglect or default. 

(d) Deduction for recovery of advances or for adjustment of over-payment of wages, advance 
granted shall be entered in a register. 

(e) Any other deduction which the central government may from time to time allow. 
(ii) No fine should be imposed on any worker save in respect of such acts and omission on his 

part as have been approved by the chief labour commissioner. 
(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made 

from his wages until the worker has been given an opportunity of showing cause against such 
fines or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not 
exceed an amount equal to three paisa in a rupee of wages, payable to him in respect of that 
wage period. 

(v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry 
of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect 
of which it was imposed. 

 
10.      Register of fines, etc.: 
 
(i)  The contractor shall maintain a register of fines and a register of deduction for damage or loss 

in form nos. 1 & 2 respectively which should be kept at the place of work. 
(ii)  The contractor shall maintain both in English and the local Indian language, a list approved by 

the chief labour commissioner clearly starting the acts and omissions for which penalty or fine 
may be imposed on a workman and display it in a good condition in a conspicuous place of 
the work. 

 
11. Preservation of registers: – the wage book the wage slips, the register of unpaid wages, the 

register of accidents, the register of fines, deductions required to be maintained under these 
regulations shall be preserved for 45 days after the date of last entry made in them and shall 
be made available for inspection by the engineer-in-charge labour welfare officer or any other 
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officer authorized by the chief labour commissioner in this behalf. 
 
12.      Powers of labour welfare officer to make investigation or enquiry  
 

The labour welfare officer or any other person authorized by the central government on their 
behalf shall have power to make enquiries with a view to ascertaining and enforcing due and 
proper observance of the fair wage clauses and provisions of these regulations. He shall 
investigate into any complaint regarding the default made by the contractor or sub-contractor 
in regard to such provision. 

 
13. Report of labour welfare officer  
            
           The labour welfare officer or other persons authorized as aforesaid shall submit a report of 

result of his investigation or enquiry to the executive engineer concerned indicating the 
extent, if any, to which the default has been committed, with a note that necessary deduction 
from the contractor's bill be made and the wages and other dues be paid to the laborers 
concerned. In case an appeal is made by the contractor under clause 14 of these regulations 
actual payment to the laborers will be made by the executive engineer after the zonal labour 
commissioner has given his decision on such appeal. 

(a) The executive engineer shall arrange payments to the labors concerned within 45 days from 
the receipt of the report from the labour welfare officer or the zonal labour commissioner as 
the case may be. 
 

14. Appeal against the decision of labour welfare officer: 
 

Any person aggrieved by the decision and recommendations of the labour welfare officer or 
other person so authorized may appeal against such decision to the zonal labour 
commissioner concern within 30 days from the date of decision, forwarding simultaneously a 
copy of his appeal to the executive engineer concerned but subject to such appeal, the 
decision of the officer shall be final and binding upon the contractor. 

 
15.      Prohibition regarding representation through lawyer: 
 

(a) A workman shall be entitled to be represented in any investigation or enquiry under this 
regulation by:  
(a) An officer of a registered trade union of which he is a member. 
(b) An officer of a federation of trade unions to which the trade union referred to in clause (a) 
is affiliated. 
(c) Where the employee is not a member of any registered trade union, by any officer, of a 
registered union, connected with, or by any other workman, employed in the industry in which 
the worker employed. 
 
(ii) An employer shall be entitled to be represented in any investigation or enquiry under this 
regulation by; 
 
(a) An officer of any association of employers of which he is a member. 
(b) An officer of a federation of association of employers to which the  
Association referred to in clause (a) is affiliated. 
(c) Where the employer is not a member of any association of employers' by an officer of 
association of employers connected with or by any other employer, engaged in the industry in 
which the employer is engaged. 

 
(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 
enquiry under these regulations. 

 
16.     Inspection of books and slips: 
 

The contractor shall allow inspection of the wage books and the wage slips the register of 
unpaid wages, the register of a accident, and the register of fines and deduction to any of his 
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workers or to his agent at a convenient time and place after due notice is received or to the 
labour welfare officer or any other person authorized by the central government on his behalf. 
 

17.      Submission of returns: 
 

The contractor shall submit periodical returns as may be specified from time to time. 
 

18. Amendment: the central government may from time to time add to or amend the 
regulation and on any question as to the application, interpretation or effect of these 
regulations the decision of the chief labour commission or deputy chief labour commission to 
the government of India, or any other person authorized by the central government in that 
behalf shall be final. 

 
32. Safety code 
Scaffolds: 
(i)  Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done 
safely from ladders. when a ladder is used an extra mazdoor shall be engaged for holding the 
ladder and if the ladder used for carrying material as will, suitable footholds and hand holds 
shall be provided on the ladder and the ladder shall be given an inclination not steeper than 
1/4 to 1 (1/4) horizontal and 1 vertical) 

(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached 
bolted, braced and otherwise secured at least 3 feet high above the floor or platform of such 
scaffoldings or staging and extending along the entire length of the outside and ends there of 
with only such opening as may be necessary for the delivery of materials. Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or structure. 

(iii)  Working platform, gangways, and stairways should be so constructed that they should not 
sag unduly or unequally, and if the height of the platform or the gangway or the stairway is 
more than 12 feet above the ground level on the floor level. They should be closely boarded, 
should have adequate width and should be suitably fastened, as described in (ii) above. 

 
(iv) every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be -3'0". Wherever there are open excavations in ground, they 
shall be fenced off by suitable railing and danger signals installed at night so as to prevent 
persons slipping into the excavations. 

(v) Safe means of access shall be provided to all working platforms and the working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. In length 
while the width between sides rail in rung ladder width shall in no case be less than 290mm. 
For ladder up to and including 3m. In length. For longer ladders this width should be 
increased at least 20mm. for each additional meter or length.  

(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of 
the engineer obtained prior to construction. 

 
Other safety measures 

 
(vii) All personnel of the contractor working within the plant site shall be provided with safety 

helmets. All welders shall wear welding goggles while doing welding work and all metal 
workers shall be provided with safety gloves. Persons employed on metal cutting and grinding 
shall wear safety glasses. 

(viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No materials 
on any of the sites of work shall be so stacked or placed as to cause danger or inconvenience 
to any person or the public. 
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FORM OF AGREEMENT 
 

ARTICLES of AGREEMENT made this _________ day of __________ year 2017 between the 
Assistant  General Manager, State Bank of India,  Bangalore(Hereinafter referred to as the 
“Employer/Owner/client” which expression shall, unless excluded by or repugnant to the context, 
includes its successors and assigns) of the ONE PART and ___________ of 
___________(Hereinafter referred to as “Contractor” unless excluded by or repugnant to the context, 
includes its successors and assigns) of the OTHER PART. 
 
WHEREAS the Employer intends to carry out (INTERNAL ELECTRICAL WORKS FOR TADRI 
BRANCH, HUBBALLI.) and shall herein after referred to as “Project”. 
 
AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders from 
experienced, resourceful and bonafied contractors vide his Notice Inviting Tender 
(NO._______________dated._____). 
 
WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, 
General notes, General Conditions of Contract, Special conditions, Schedule of approximate 
quantities and rates , Form of Agreement, General Specification, Approved manufacturers/ natural 
source of materials, Declaration, Technical Specifications as in Schedule of Quantities etc. for the 
above said project, (Hereinafter collectively referred to as the “said conditions”), duly signed on each 
page as a token of his acceptance of the same, along with requisite Earnest Money Deposit of 

Rs.8800/- 
 
AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most 
suitable for the project. 
 
AND WHEREAS the Employer has accordingly issued the work order (NO._____dt.__________) to 
the contractor subject to his furnishing the requisite Security Deposit. 
 
AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance 
NO.____________ dt.______________ and has also deposited with the Employer a sum of 
Rs._____________ which with the Earnest Money of RS._________ forms the requisite Security 
Deposit @ 2 % of the accepted Tender Value of Rs._________. 
 
NOW, therefore, it is hereby agreed to and between the parties as follows: 
 
1) Contract documents 
 
The following documents shall constitute the Contract Documents. 
I. This Article of Agreement. 
II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and Schedule 
of quantity. 
III. All correspondence between the Employer and the Contractor from the date of issue of N.I.T and 
the date of issue of work order. 
IV. Work order No. ______________dt.______________ 
 
2)   In consideration of the payments to be made to the Contractor as hereinafter provided the 
Contractor shall upon and subject to the said conditions, execute and complete the contracted project 
works shown upon the said drawings etc. and such further detailed drawings as may be furnished to 
the contractor by the said Employer and described in the said Specifications and the said Schedule of 
Quantities. 
 
3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract of 
herein stated before, the Employer reserves itself the right of altering the drawings and the nature of 
the work and addition to or omitting any items of work or of having portions of same carried out 
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departmentally or otherwise and such alterations or variations shall be carried out without prejudice to 
this contract. 
 
4)   As mentioned in Article 1 above, the “said conditions”  shall be read and be treated as forming 
part of this agreement and parties hereto will respectively be bound thereby and to abide by and 
submit themselves to the conditions and stipulations and perform the same on their parts to be 
respectively observed and preferred. 
 
5)  Any dispute arising under this agreement shall be referred to the Arbitration in a manner specified 
in the General Conditions of the Contract and all legal disputes shall be limited within the territorial 
jurisdiction of the Bengaluru thereto. The decision of the arbitration shall be final and binding on both 
the parties.  
 
IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed their 
hands, the     day, month and year first above written. 
 
Signed and delivered for and on behalf of  
State Bank of India,  Shri.____________________ its duly authorized official, In the presence of – 
1. (Name and Address) 
 
 
2.  (Name and Address) 
 
 
Signed and delivered for and on behalf of  
 
The Contractor _________________by Shri__________________________ his duly authorized 
official, in the presence of – 
1. (Name and Address) 
 
 
 
2.  (Name and Address) 
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TECHNICAL SPECIFICATIONS 

CHAPTER 1 

INTERNAL ELECTRIFICATION 

1.0   Scope: 

 

This specification is intended to cover the requirements of supply, installation,   testing   and 

commissioning of electrical wiring installation and other accessories required for its 

satisfactory operation. This covers the essential requirements or precautions regarding wiring 

installations for ensuring satisfactory and reliable service.    

 

2.0 Standards: 

 

The Electrical wiring installations and other accessories shall comply with latest IS: 732 - 

1989 and National Electrical code – 1985 and to the latest amendments from time to time.   

 

3. Construction 

 

Wall mounted switch boards shall be installed such that the bottom is at a minimum height of 

1.35 m above finished floor level wherever applicable, as indicated in the drawing. 

 

Equipment which is on the front of a switch board shall be  so arranged  that  inadvertent  

personnel  contact  with  live  parts  is unlikely during the manipulation of switches, changing 

of fuses or similar operation. 

 

In every case in which switches and fuses are fitted  on  the same  pole,  these fuses, shall be 

so arranged that the fuses  are  not live  when their respective switches  are in 'OFF' position. 

 

No fuses other than fuses in instrument circuit shall be fixed on the back or behind a switch 

board panel or frame. 

 

4. Capacity of circuit: 

 

Lighting Circuits shall not have more than a total of ten points of fans, 5A   socket outlets and 

light points and its total load shall not exceed 800 watts.  Lights, fans, and 5A socket outlets   

can be wired on a single common circuit. If fan circuit is drawn separately, circuit shall not 

be used more than eight points and load shall not exceed more than 800 watts. In the circuit, 

the neutral and earth wires can be looped up to 10points. From distribution boards Neutral & 

Earth wires shall be run for every circuit. 

 

The power circuits shall not have more than two outlets per circuit if load to be fed by each 

outlet is less than 1KW, and if load is more than 2KW, each outlet shall be connected to a 

separate circuit. 

 

Switches:  All switches shall be placed in the live conductor of the circuit and no single pole 

switch or fuse shall be inserted in the earth or earthed neutral conductor of the circuits.  

Single pole switches (other than for multiple control) carrying not more than 15amperes may 

be of the piano flush type and the switch shall be 'ON' When the knob is down. 
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Lamp holders  :  Lamp holders for use on brackets  and  the  like shall  have  not less than 1.3 

cm nipple and all those  for  use  with flexible pendant shall  be provided with cord grips.  All 

lamp holders shall be provided with shade carriers.  Where centre contact Edison screw  lamp  

holders  are used, the outer or screw  contact  shall be connected  to  the  'middle wire' or the 

neutral  or  to  the  earthed conductor of the circuit. 

 

Lamps:  All incandescent lamps, unless otherwise specified shall be hung at a height of not 

less than 2.5 m above the finished floor level. 

 

Ceiling rose:  a). A ceiling rose or any other similar attachment shall not be used on circuit, 

the voltage of which normally exceeds 250 volts. 

 

A ceiling rose shall not embody fuse terminals as an integral part of it. 

 

Every socket outlet shall be controlled by a switch. The switch controlling the socket shall be 

on the ‘live’ side of side line.5 Amps and 15 Amps socket-outlet shall normally be fixed at 

any convenient place 60 cm above the floor level or near such level as indicated in drawing.   

15 Amps socket outlets in kitchen shall be fixed at convenient place 23cm above the working 

platform. In a room containing a fixed bath or shower, there shall be no socket outlet and 

there shall be no provision for connecting a portable appliance.   

 

5 Recessed PVC conduit wiring system 

 

a)  Making of chase :  The chase in the wall shall neatly be  made  and shall be  of  suitable 

dimension to permit the conduit to be  fixed in the  manner  desired  by  the  Engineer-in-

charge. In the case of buildings under construction, chases shall be provided in the wall, 

ceiling, etc. at the time of their construction and shall be filled up neatly after erection of 

conduit and brought to the original finish of the wall. 

 

b)  Fixing of conduit in chase:  The conduit shall be fixed by means of staples or by means of 

saddles not more than 600 mm apart. Fixing of standard bends or elbows shall be avoided as 

far as practicable and  all curves maintained by bending the conduit pipe itself with a long 

radius which will permit easy drawing-in of conductors. All the threaded joints of rigid steel 

conduits shall be treated with approved preservative compound to ensure protection against 

rust. 

 

c)  Inspection  boxes  :   To  permit  periodical  inspection  and  to facilitate  replacement of 

wires, suitable inspection boxes shall  be provided   at  convenient  locations.   They shall be 

mounted in flush with the wall.  The minimum size of inspection boxes shall be 75 x 75 mm.  

Suitable ventilating holes shall be provided in the inspection box covers. 

 

d) Types of accessories to be used: All outlets, such as switches and sockets, may be either of 

flush mounting type or of surface mounting type. 

 

The switches and other outlets shall be mounted on such boxes.  The metal box shall be 

efficiently earthed with the earth continuity wire run along the conduit. 
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When crossing through expansion joints in buildings, the conduit sections across the joint 

may be through flexible copper bellows of the same size as PVC conduit. The Number of 

wires that can be drawn through a conduit shall be strictly as per IS 732 and as mentioned in 

Drawings. 

 

6. TESTING OF WIRING: 

 

The following tests shall be carried out on all types of wiring on completion of the work and 

before energizing the installation: 

 

i)   Insulation resistance test, 

 

ii)  Electrical continuity test, 

 

iii) Earth continuity test, 

 

iv) Earth electrode resistance test, 

 

v)   Switch polarity test. 

 

i) Insulation Resistance test:   

The insulation resistance shall be measured by using 500 v megger between the following 

points. 

 

Phase and neutral conductor with all fuses in position and all switches in closed condition and 

main switch in OFF position with lamps and other devices removed. 

 

Between earth and whole system of conductors with all fuses in place, all switches closed and 

all lamps in position. 

 

Between all conductors connected to one phase of the supply of the above tests shall not be 

less than 50 divided by the number of points on the circuit. Where a whole installation is 

being tested, a lower value than that given by the above formula is acceptable subject to a 

minimum of one mega ohm. 

 

The insulation resistance in mega ohm as obtained by each of the above tests shall not be less 

than 50 divided by the number of points on the circuit. Where a whole installation is being 

tested, a lower value than that given by the above formula is acceptable subject to a minimum 

of one mega ohm. 

 

(ii) Electrical continuity test: 

 

Each and every circuit shall be tested for electrical continuity by using a multimeter. 

 

(iii) Earth continuity test:   

 

The earth continuity conductor including metal  conduit  shall  be tested for  electrical  

continuity  and  the resistance of the same along with the earthing lead measured from the 
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connection  with  the  earth  electrode to  any  point  in  the  earth continuity conductor in the 

complete installation shall not exceed one ohm. 

 

iv)  Earth electrode resistance test:   

 

The earth electrode resistance shall be tested as specified in section    

 

(v).Switch polarity test: 

Test shall be made to verify that all switches in every circuit have been fitted in the same 

conductor throughout and such conductor shall be marked for connection to the phase 

conductor. 

 

8 Distribution Boards: 

 

All the distribution boards shall be with MCBs as described in the respective schedule. 

 

The distribution boards shall be controlled by a switch fuse, miniature circuit beaker or an 

isolator as described in the respective schedule.  Each outgoing circuit shall be provided 

either with MCB or a fuse on the phase.  The neutral shall be connected to a common link 

and be capable of being disconnected individually for testing purposes. 

 

The distribution boards shall be located as indicated in the respective electrical working 

drawings and as directed by Engineer - in - charge.   The distribution boards shall be fixed on 

wall in the niche provided and marked with the details of  circuits, source of supply, size of 

incoming wires Etc., 

 

All marking shall be clear and legible. 

 

The total load of the consuming devices shall be evenly distributed between the numbers of 

ways of distribution board. 

 

The consuming devices circuit shall be connected to distribution board in proper sequence, so 

as to avoid unnecessary   crossing of wires. 

 

Cables shall be connected to a terminal only by crimped lugs. 

 

Cables  shall  be  rigidly fixed in such  a  manner  that  a clearance of  at  least  2.5cm  is  

maintained  between  conductors  of opposite polarity or phase and between the conductors 

and any material other than insulating  material. 

 

The incoming and outgoing cables shall be neatly bunched. 

 

9. MOUNTING HEIGHTS: 

 

The  Mounting  heights  of  various  fixtures  shall  be  as  specified  in the Drawings. 

 

10. Flexible conduits are strictly not envisaged, only industrial type GI Bind flexible 

conduit shall be used in a spot where the conduits and bends cannot be possible to run.  
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CHAPTER 2 

EARTHING 

1.0   SCOPE: 

 

This specification is intended to cover the requirements of supply, installation, testing and 

commissioning of  

a) Pipe earthing 

b) Plate earthing 

c) Strip earthing 

 

2.0   STANDARDS: 

 

Earthing installations shall conform to the Indian Electricity Rules - 1956, as amended from 

time to time and IS 3043-1989 “code of practice for earthing", with latest amendments. 

 

3.0 Earth electrode arrangement: 

 

3.1 Pipe electrode: 

3.1.1 Electrode shall be made of CI pipe having a clean surface and not covered with paint, 

enamel or poorly conducting material. Galvanized pipe shall not be smaller than 100 mm ID.  

Earthing  with pipe  electrode  shall  be  done  as  per  the  details  indicated  in IS : 3043/87  .  

 

3.1.2 Electrodes shall be embedded below permanent moisture level. 

3.1.3 The length of pipe electrodes shall not be less than 2.5 m. if rock is encountered, pipes 

shall be driven to a depth of not less than 2.5 m with suitable inclination.  Pipe shall be in one 

piece and deeply driven. 

3.1.4 To reduce the depth of burial of an electrode without increasing the resistance, a 

number of rods or pipes may have to be connected together in parallel.  The distance between 

two  electrodes in  such  a  case  shall  not be less than  twice  the  length  of the electrode.  

The earthing lead shall be connected by means of a through bolt, nuts and washers and cable 

socket. 

 

3.2 Plate electrode: 

 

For plate electrodes, minimum dimensions of the electrode shall be as under. 

 

3.2.1 GI plate electrode: 600 x 600 x 6 mm thick. 

 

3.2.2 Copper plate electrode: 600 x 600 x 3.15 mm thick 

 

3.2.3 The electrode shall be buried in ground, with its faces vertical and top not less than 2.5 

M from the surface of the ground. 

 

3.2.4 Earthing using plate electrode shall be done as per details, indicated in drawing. 
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3.2.5 Plate electrodes shall have a galvanized iron water pipe, buried vertically and adjacent 

to the electrode.  One end of pipe shall be at least 5 cm above the surface of the ground and 

need not be more than 10 cm.  The internal diameter of the pipe shall be at least 19 mm. The 

length of pipe under the earth's surface shall be such that it shall be able to reach the center of 

the plate.  The earthing lead shall be securely bolted the plate with two bolts, nuts, check nuts 

and washers. 

 

 

3.3.   Strip or conductor electrodes: 

 

3.3.1. Strip electrode shall not be smaller than 25 x 1.6 mm, if of copper and 25 x 3 mm, if of 

galvanized iron and steel. If round conductors are used as earth electrodes, their cross 

sectional area shall not be smaller than 3 sq.mm , if of copper and 6 sq.mm. If galvanized iron 

and steel. 

 

3.3.2. Conductor shall be buried in trenches not less than 0.5 m deep. 

 

4.0 General: 

i)  All  materials used for connecting the earth lead  with  electrode shall  be  of GI in case of 

GI pipe and GI plate  electrodes, and of tinned  brass  in case of copper plate electrode. The 

earthing lead shall be securely connected at the other end to the main board. 

 

ii)  The earthing lead from electrode onwards shall be suitably protected against mechanical 

injury by routing the earth wire / strip through a suitable size of GI pipe. 

 

iii)  All medium voltage equipments shall be earthed by two separate and distinct connections 

with the earth. In the case of high and extra high voltages, the neutral points shall be earthed 

by not less than two separate and distinct connections with the earth, each having its own 

electrode at the generating station or substation. 

 

iv) All materials, fittings etc. used in earthing shall conform to Indian standard specifications 

wherever they exist. In the case of materials for which Indian standard specifications do not 

exist, such materials shall be approved by the Engineer-in-Charge. 

 

v)  The earth electrode shall be kept free from paint, enamel and grease. 

 

vi) It shall be ensured that similar materials for respective earth electrodes and earth 

conductors are used. 

 

vii) Earth electrode shall not be installed in proximity to a metal fence. 

 

viii) Copper/GI strip shall be connected to the respective earth electrodes, either by brazing or 

welding respectively.   The Copper/GI strip shall be jointed only either by brazing or by 

riveting at the end of over lapping portions.  The over lap shall  

Not be less than 50 mm. 

 

ix) Earthing clamps used for supporting earth strips shall be made of such materials so as to 

avoid bimetallic action between strip and clamps. 
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5.0 Testing: 

 

The earth resistance of each electrode shall be measured by using a reliable and calibrated 

earth megger and the value shall be as per IS/IE rules. 
                                   

LIST OF APPROVED MANUFACTURERS OF MATERIALS TO BE USED IN THE ELECTRICAL 

WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY THE CONSULTANT/ ENGINEER 

S.No. Material Name. Brand / Manufacturer / Recommended Make. 

1. Switches/Sockets MDS (Mosaic) / MK India (wrap around)/ Anchor Woods / 
Schneider- Clipsal./ Crabtree/Wipro (North west)/ GM 
Four- Five/ HPL, Kolors etc  

2. Copper Conductor wires Finolex /RR Cable/Havells/ Power flex/ Poly Cab/ HPL/ 
KEI/ V- Guard/ Lapp/ 

3. PVC conduits, Casing , Caping & 
Accessories        

Precision / Sudhakar/ Avon plast/ FINOLEX 

4. MS Conduits             AKG/BEC/Vimco 

5. Metal clad Sockets                  MDS /L&T- Hager /Merlingerin /BCH 

6. MCBs /MCB Distribution 
boards               

ABB/Siemens/ Legrand- MDS/ Schneider /L&T/ Hager 
/Indo Asian (Gold Plus)/HPL 

7. MCCBs/Switchgear                            
  

GE Power /Merlin Gerin(Compact) /L&T/ Indo Asian 
(Gold Plus)/ ABB/MDS  Schneider/ Legrand/ Siemens 

8. Underground Cables               CCI /Nicco /Havells/ Universal/ Poly Cab/ V-
Guard/Finolex 

9. Cable Glands                     HMI /Comet/ Cosmos/Dowells (Biller India)/ Hax Brass 
(Copper Alloy India) 

10. Capacitor Bank  Epcos /Neptune/ Tibcon 

11. Cable Lugs Dowell's / 3D 

12. MV  Panels  (PCCs)                 Manufacturers with  CPRI Test Certificate. 

13. ELRs/CBCT  Prokdvs /Nagoba 

14. Measuring Instruments Conzerv/ CMS/ El measure/IME/ L&T/ Nippen/ 
Schneider Electric 

15. Selector Switches Vaishno / Salzer / Kaycee 

16. Indication Lamps LED      (protected 
type)        

Schneider / Vaishno / Binay 

17. Resign cast CTs        AE / Kappa 

18. Telephone Wires Lapp / Delton / Poly cab/ Finolex/ 

19. Light Fixtures (LED) Philips / Bajaj/ GE/ Havells/ CG/ Wipro 

20. Ceiling Fans, Wall mounted fans  & 
Exhaust Fans    

Havells/Bajaj/ CG/ 

 
 

 
 
 

DECLARATION 
 
I/We have inspected the site for INTERNAL ELECTRICAL WORKS FOR TADRI BRANCH, 
HUBBALLI., of State Bank of India and I/We have made me/ us fully acquainted with the local 
conditions in and around the sites of works and Lay out drawings of works, drawings of each items 
etc. complete.  
 
I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice 
Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of 
approximate quantities and rates , Form of Agreement, General Specification, Approved 
manufacturers/ natural source of materials (i.e. all parts of Technical bid), Technical Specifications of 
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schedule of quantities (i.e. all parts of Price bid), and clearly understood all the same and on the basis 
of the same I/ We have quoted our rates in the Schedule of Quantities/BOQ attached with the tender 
documents. 
 
We accept all the terms and conditions of tender documents. We will abide by the technical 

specification mentioned in the tender. We here by undertake to use only specified material/ make as 

per the tender schedule.  

 
I/ We hereby declare that, in particular during execution of all works at site; it will be my/ our sole 
responsibility to strictly adhere to/ meticulously follow the General Specification, Approved 
manufacturers/ natural source of materials, Technical Specifications of schedule of quantities, all 
drawings of layout and items. 
 
For any type of deviation (to any of above or subsequent instructions), it will be my/ our responsibility 
to obtain the written instruction of the Engineer-in-charge for the same failing which it shall be deemed 
that I have carried out any such deviations at my own and I shall be duty bound to replace the all 
deviated material/ works from the site at my/ our cost as well as I shall be liable to penalized by the 
employer as deemed fit and for all such loses made thereof, I/ we shall not have any right to arbitrate 
in any manner. 
 
I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in time and 
also shall uniformly maintain such progress as may be directed by the employer to ensure completion 
of same within the target date/ time as mentioned in the tender document. 

 
 
 Date:                                                     Signature and seal of Contractor/ Tenderer 

 
Witness:  
 
1. 
 
2.  

 
 

 
 

NOTE:-    ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL NOT BE 
ENTERTAINED AT ANY COST. 
 
 
 
 

 
CHECKLIST OF DOCUMENTS TO BE UPLOADED 

 

1. The soft copy of PAGES 1 TO 7 of Technical Bid in ________________  

 
2. Signed and scanned copy of declaration in page no. 41-42 
 

 
3. Scanned copy of letter of empanelment . 

 
4. Tender Fees & EMD’s  scanned copy. 
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Steps for Tender Fee Payment through State Bank Collect; 
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