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TENDER NO BHU201911028 

DATE 13/11/2019 

 
 
 
 
 
 
 

SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD. 
(WHOLLY OWNED SUBSIDIARY OF SBI) 

CIRCLE OFFICE 
SBI Local Head Office, 4th Floor, III/1 Pandit Jawaharlal Nehru Marg,  

Bhubaneswar- 751001   
 

TENDER DOCUMENT FOR  

AIR-CONDITIONING WORKS AT SBI MAIN BRANCH, UNIT-1, 

BHUBANESWAR  

Technical Bid (Part-1) 

THROUGH E-TENDER FOLLOWED BY E-REVERSE AUCTION 

Manufacturers / approved dealers of (Daikin, Carrier, Blue Star, Mitsubishi Heavy & 
Mitsubishi Electric, Toshiba, Trane, O-General, LG, Voltas and Hitachi) are eligible to 
apply, Proof of dealership to be submitted by Vendor/Dealers 

 
DEALERSHIP CERTIFICATE & LETTER OF AUTHORISATION FROM 

MANUFACTURER TO PARTICIPATE IN THIS TENDER SHOULD BE ENCLOSED 
 

   Note: Firm should possess valid digital signature for this e-tender.  

Vendor has to provide their E- MAIL id, Contact No & GSTIN No: 

               

              Manufacturers / approved dealer Name:  

   Email:                                                         

   Contact No: 

   GSTIN No: 

 
Last date & time of submission of online Tender: 25.11.2019 upto 2:00 PM 
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NOTICE INVITING TENDER (NIT) 
 

NAME OF WORK: e-TENDER Followed by E-reverse auction for AIR-CONDITIONING 

WORKS AT SBI MAIN BRANCH, UNIT-1, BHUBANESWAR  

Online e-tenders (followed by e-reverse auction) are invited for the above mentioned work in 

online Two Bid System from the Manufacturers / approved dealers of reputed make (Daikin, 

Carrier, Blue Star, Mitsubishi Heavy & Mitsubishi Electric, Toshiba, Trane, O-General, LG, 

Voltas and Hitachi) Air-conditioning are only eligible to apply 

 

1. Name of Work and 

location of work 

Air-conditioning works at SBI Main Branch, Unit-1, Bhubaneswar.  

Location : Ground Floor & First Floor 

2 Eligibility of criteria  From Manufacturers / approved dealers of Daikin, Carrier, Blue Star, 

Mitsubishi Heavy & Mitsubishi Electric, Toshiba, Trane, O-General, 

LG, Voltas and Hitachi are eligible to apply, Proof of following 

document to be submitted. 

(i) Copy of valid dealership certificate. 

(ii) Copy authorization letter from manufacturer for participation 

in this tender.  

3 Estimated Cost  Rs.15,06,300.00 (Rupees Fifteen  Lakhs  Six Thousand Three 

Hundred Only) plus  GST 

4 Cost of Tender 

Documents cum 

processing Fee (Non-

refundable) 

Rs. 3000.00 (Rupees Three Thousand  Only)  non-refundable to be 

deposited online through https://www.onlinesbi.com using State 

Bank Collect gateway on or before 13.11.2019 up to 02:00 PM. 

Steps involved in making such payments is provided in details in 

Annexure I attached in this tender. Without Tender processing fee 

Tender will be rejected.  

5 Earnest Money Deposit 

(EMD) 

Rs.15,000/- (Rupees Fifteen Thousand Only) in the Form of 

Demand Draft/Banker’s Cheque issued by any Nationalised 

/Scheduled Bank Drawn in favour of “SBI Infra Management 

Solutions Pvt. Ltd.” Payable at Bhubaneswar,” which is to be 

submitted along with the Technical Bid in a separate envelope super 

scribing “EMD”. Without EMD Tender will be rejected 

6 Availability of Tender 

document. 

14.11.2019 to 25.11.2019 from Bank’s website 

“https://www.sbi.co.in/portal/web/home/procurement-news” and 

https://etender.sbi. 

7 Initial Security Deposit 
(ISD) 

L1 vendor shall submit, 2% of awarded value of work in the form of 
DD/BC favouring “State Bank of India”  payable at Bhubaneswar 
and EMD obtained in the name of SBI Infra Management Solutions 
Pvt. Ltd shall be returned to them. 

8 Retention Money The successful Contractor whose tender is accepted by the Bank 

shall be bound to deposit a sum equivalent to 5% of accepted “Final 

value of the work” including ISD as Retention Money.  
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09 Last date, time and 

place for submission of 

Technical Bid. 

The Manufacturers / approved dealers are required to 

submit/enclose the physical copy of the EMD in sealed envelope on 

or before Dt.25.11.2019 up to 02:00 PM. at our below mentioned 

office address: 

Asst. Vice President & Circle Head. 
SBI Infra Management Solutions Pvt. Ltd.  
Circle Office, SBI Local Head Office, 4Th Floor, III/1 Pandit 
Jawaharlal Nehru Marg, Bhubaneswar- 751001.   
 
However, scanned copies of the following documents should be 
submitted online with our service provider on the website at: 
https://etender.sbi. 
 

i) Payment receipt of the Tender processing fee.  
 

ii) Earnest Money Deposit (EMD). 

iii)  Process compliance form in company letter head duly 

signed and stamped by authorize representative.  

iv)  Letter of Undertaking in company letter head duly signed 

and stamped by authorize representative.  

v) Copy of valid dealership certificate. 

 

vi) Copy authorization letter from manufacturer for participation 

in this tender 

Tenders received without any one or more document mentioned 

above shall be rejected. (Refer Check list on Page no 15.) 

After the accomplishment of tendering procedure, the successful 

bidder shall submit the hard copy of the Technical document duly 

signed with seal in all pages by the authorized 

representative/proprietor of the firm at the under mentioned office. 

10 Last date, time and 

Mode of submission of 

Online Indicative Price 

Bid  

The Indicative Price Bid to be uploaded/submitted online on service 

provider portal i.e https://etender.sbi on or before Dt.25.11.2019 

up to 02:00 PM.   

The bidder (Vendor/Contractor//Authorized Dealer) should have 

valid digital signature for this e-tender. 

E-tendering guidelines may be obtained from: 

M/s E- Procurement Technologies Ltd. (abc procure) 

A-801, Wall Street - II, Opp. Orient Club,  

Nr. Gujarat College, 

Ellis Bridge, Ahmedabad - 380 006. 

Gujarat State, India.  

Phone: +91-79-68136889. Cell: +91-6354919566 

https://sbi.abcprocure.com/
https://etender.sbi/
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E-mail: bina.soni@auctiontiger.net 

11  Date, Time and Place 

of opening of Technical 

Bid.   

Technical bid (Part-1) at our Office: At 2:30 PM on Dt. 
25.11.2019. 
Circle Office, SBI Local Head Office, 4th Floor, III/1 Pandit 
Jawaharlal Nehru Marg, Bhubaneswar- 751001.   
 
Authorized representatives of vendors may be present during 
opening of the Technical Bids.  However, Technical Bids would be 
opened even in the absence of any or all of the vendor 
representatives. 

12 Date, Time and Place of 

opening of Online 

Indicative Price Bid.   

The online Indicative Price bid (Part-2)of only technically qualified 
bidder shall be opened  at our office on 25.11.2019 at 4:30 PM. 

13 Date & time of E-
Reverse Auction  
 

The date and Time of E-reverse auction to be intimated through mail 
by service provider to eligible bidders. 

14 Validity for Offer 3 (Three) Months from the date of opening of Price-Bid 

15 Commencement of 

Work. 

7th Day from the date of receiving of Work Order. 

16 Time for completion of 

work. 

45 days from date of Commencement.  

17 Deduction of income 

tax and GST  

A ) Income Tax will be deducted at source as per Govt. Guidelines.  

B) Reimbursement of GST will be made only on submission of 

proper GST invoice as per applicable GST provision. The contractor 

should comply with the following;  

1. Contractor should have GST Registration Number  

2. Invoice should specifically/separately disclose the amount of GST 

levied at applicable rate as per GST provision  

3. In case of Correction in the bills after scrutiny, contractor should 

submit fresh bills for payment  

4. Contractor should timely file his GST return in accordance with 

GST provisions to enable the bank to claim the credit of GST paid to 

the contractor 

18 Terms and Mode of 

payment 

i) No advance is payable.  

ii) One running bill minimum of 5.00 lakh will be paid.  

iii) Payment shall be made by way of Electronic fund transfer and 

the bill will be paid by the SBI. Firm should furnish details of the 

bank, A/c no, IFSC code. 

iv) Payments towards the above work shall be made by SBI. The 

mailto:bina.soni@auctiontiger.net
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GST Number of State Bank of India for Bhubaneswar is 

21AAACS8577K1Z1 

19 Liquidated Damages 

for Delay 

If the bidder is not able to complete the work 52 days from date of 

issue of work order, 0.5 % Per week subject to total amount of 5% of 

Contract Value. 

20 Working Schedule for 
Commercial Buildings  

In Co-ordination with all the other agencies without disturbing the 
functioning of the Bank.  
 

21 Defects Liability Period 12 Months (Twelve months)  

22 Contact Person, Phone 

No of officials.  

For Technical queries:  

Shri Tapan Ku. Behera, Dy. Manager (Elect.) SBIIMS Pvt. Ltd. 

Bhubaneswar, Email : tapan.behera1@sbi.co.in, 

Circle Head: 0674-2600570 & headbhu.sbiims@sbi.co.in  

 
 Scanned copy of payment receipt of tender processing fee and EMD must be 

uploaded. However. Physical copy of EMD to be submitted at given address within 

due date of tender. 

 The SBIIMS reserves the right to cancel or postpone the tenders at any stage without 

assigning any reason. 

 Scan copy of valid dealership certificate should be uploaded, failing which tender 

summarily rejected 

 Scan copy of authorization letter from manufacturer to be uploaded  

 Scan copy of process compliance form & Letter of Undertaking in company letter 

head duly signed and stamped by authorize representative.  

 Firm should be visit the website till last date of submission for changes/ corrigendum if 

any 

 Tender documents found partly or fully modified / altered/ corrected etc. shall stand 

summarily rejected. 

 The make of materials should be chosen strictly from the approved makes as given in 

the tender. Using of the multi brands is not permissible. Single brand should be used for 

entire project. 

 In case the date of opening of tenders is declared as a holiday, the tenders will be 
opened on the next working day at the same time. 
 

 ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL NOT 

BE ENTERTAINED AT ANY COST. 

 

 

AVP& CIRCLE HEAD, 
SBIIMS PVT. LTD 

 
 
 
 
 
 
 

mailto:headbhu.sbiims@sbi.co.in
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Annexure-I 

 
The Vendor needs to use SBI internet banking site https://www.onlinesbi.com/.  

 
 

 
Select "SB Collect" from Top Menu that will lead to the next page: 

 

https://www.onlinesbi.com/
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“Proceed” will lead to the next page:   
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 Select "All India" in "State of Corporate / Institution” & Select "Commercial Services" 
in "Type of Corporate / Institution". “Go” will lead to the next page:   

  
Select "SBI Infra Management Solutions" in Commercial Services Name and 

“Submit”  
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Select “Tender Application Fee” in “Payment Category” and enter the “Tender ID” 

exactly as we preloaded with characters in Uppercase only in place of Circle Codes.   
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The next Page will be ready with few of the Preloaded Tender Details: 

  
  

The Vendor will have to fill up the fields properly and upon making the payment a 
receipt will be generated with a Reference No.  

The MIS information made available to circle authorities at the end of every Tenders 
will also contain this unique Reference No along with all fields shown in the above 

Page.  
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INSTRUCTIONS TO TENDERERS 

 
Online, e tenders are invited in two bid for Air-conditioning works at SBI Main Branch, Unit-1, 
Bhubaneswar. Manufacturers / approved dealers of reputed AIRCONDITIONING brands is 
only eligible to apply.  
 
1. Submission of BIDs/Tender Documents: Indicative Price Bid should be submitted online 

in the website https://etender.sbi. In addition, scanned copy of the following document 
should be submitted online   
 

i) Tender document cum Processing Fees.  

ii) Earnest Money Deposit (EMD). 

iii) Process compliance form in company letter head duly signed and stamped by 

authorize representative.  

iv)  Letter of Undertaking in company letter head duly signed and stamped by authorize 

representative.  

v) Copy of valid dealership certificate. 

 

vi) Copy authorization letter from manufacturer for participation in this tender 

 
2. Contractors should submit/sent physical copy of EMD to be submitted on or before 

25.11.2019, 02.00 PM, to the office of the The Asst. Vice President & Circle Head, 
SBIIMS Pvt. Ltd, 4th Floor, SBI LHO Building, Pandit Jawaharlal Nehru Marg, 
Bhubaneswar- 751001  The tender will be rejected if the tenderer fails to submit the 
above documents such as soft copy of complete tender documents, scanned copies of 
Dealership certificate, letter of undertaking, EMD and Cost of tender document. 

 
3. Contract documents consist of detailed plans, technical specification, schedule of 

quantities of the various classes of work to be done, and the set of ‘conditions of 
contract’ to be compiled with by the person whose tender may be accepted. The 
documents are available in the website https://etender.sbi  
 

4. Tenders should be submitted online 25.11.2019 up to 02.00 PM. The e-Tender will be 
opened on to 25.11.2019 at 02.30 PM.  
 

5. Cost of tender document Rs.3000.00/- to be paid online and EMD amount to 
Rs.15,000/- and is to be deposited in the form of Demand Draft/ Banker’s Cheque 
payable at Bhubaneswar and drawn in favor of “SBI Infra Management Solutions Pvt. 
Ltd.”,  otherwise the tender is liable for rejection.  
 

6. The successful tenderer will have to pay an amount of Initial Security Deposit, which 
shall be 2% of the accepted value of the tender including the EMD, by means of D.D. in 
favor of the State Bank of India, payable at Bhubaneswar. The Initial security deposit 
is to be paid by the Contractor to Bank within 15 days of intimation to him of the 
acceptance of the tender. No interest is allowed on the above said security 
deposit(EMD, ISD).  EMD obtained in the name of SBI Infra Management Solutions 
Pvt. Ltd shall be returned to them.   

7.  
 

https://sbi.abcprocure.com/
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8. Retention Money & ASD: From each running bill, an amount at the rate of 10% of the 
gross value of the running bill or from final bill shall be recovered as retention money, till 
the total retention amount including the EMD and ISD amounts already with the Bank 
become 5% of the value of the contract amount. This amount is called as Total Security 
Deposit, which consists of three components  
a) EMD - Earnest Money Deposit. 
b) ISD - Initial Security Deposits.  
c) RM - Retention Money.  
 
ADDITIONAL SECURITY DEPOSIT(ASD) 
 
In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated 
project cost), the bank may ask such bidder to deposit additional security deposit (ASD) 
equivalent to difference of estimated cost vis-à-vis L-1 quoted amount for due fulfillment 
of contract. Such ASD could be in the form of FDR / Bank’s guarantee in the Bank’s 
name as per format ap-proved by the Bank. On successful completion of work ASD will 
returned to the contractor. In case contractor fails to complete the work in time or as per 
tender specification or leave the job incomplete, the bank will be at liberty to recover the 
dues from ASD or to forfeit such ASD as the case may be within its sole discretion. 
  

9. Completion of work:  
i) The work shall be considered as complete only when the certificate of virtual 
completion is issued by the architects/Bank/SBIIMS. 
ii) The 'defects liability period' as prescribed in the contract shall commence only from 
date of such virtual completion. 
iii) Any defect that may appear within the defects liability period shall be rectified by the 
contractor within reasonable time on receipt of necessary instructions from Bank to that 
effect.  
 

10. The acceptance of a tender will rest with the Competent Authority, who does not bind 
himself to accept the lowest tender and reserves to himself the authority to reject any or 
all of the tenders received, without assigning any reasons. All tenders in which any of 
the prescribed conditions are not fulfilled, or are incomplete in any respect are liable to 
be rejected.  
 

11. All compensation or other sums of money payable by the Contractor to Clients under 
the terms of this contract may be deducted from the security deposit, or from any sum 
that may be or may become due to the Contractor on any account whatsoever and in 
the event of the Security Deposit being reduced by reasons of any such deductions, the 
Contractor shall within 7 days of being asked to do make good in by DD any sum which 
have been deducted from his security deposit.  
 

12. Tender containing any condition leading to unknown / indefinite liability, are liable to be 
summarily rejected.  
 

13. Canvassing in connection with tenders is strictly prohibited and the tenders submitted 
by the contractors who resort to canvassing will be liable to rejection.  
 

14. The tenderer should quote their (own) rates for undertaking the work.  
 

15. GST as applicable will be reimbursed by Branch/Bank as specified in NIT.  
 

16. All taxes other than GST, other statutory obligation in respect of this contract, as 
applicable, shall be payable by contractor including transportation and TA / DA of the 
workers at site and the Bank will not entertain any claim whatsoever in this respect  
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17. I.T. will be recovered @ 2 % plus surcharge or as applicable as per Government Rules  

 
18. Time is the essence of the contract. The work should be completed in 45 days from the 

date of the work order issued to the contractor to commence the work. The successful 
Contractor will have to give CPM/PERT chart of various activities of works to be done 
so that the work gets completed within the stipulated time. The chart shall be submitted 
within 7 days from the date of acceptance of the tender.  
 

19. Tenders for works shall remain open for acceptance for a period of 90 days from the 
last date of tenders. If the tenderer withdraws his tender before the expiry of the said 
period or makes any modifications in terms and condition of the tender which are not 
acceptable to the Bank, then the bank without prejudice to any other right or remedy is 
at liberty to forfeit the earnest money.  
 

20. The successful tenderer, after the work is awarded, he will have to enter into an 
agreement with the competent authority of the bank.  
 

21. The tenderer, must co-ordinate with the other agencies such as (I) Interior (II) Electrical 
etc.  
 

22. The tenderer should visit the site to ascertain the working conditions and local authority 
regulations / restrictions if any and other information required for the proper execution of 
the work.  
 

23. The work may be carried out on any floor level as per site condition. Please note that 
materials and machines are required to be carried on head load and the same must be 
accounted in the costing. Please note that no separate cost shall be allowed for head 
load.  
 

24. The quantities of various items given in the schedule of quantities are approximate. The 
quantities of work may vary at time of allotment / execution of work. Bank reserves the 
right to omit / delete any item(s) of work from the schedule at the time of allotment / 
before. Contractor will be paid for the actual work done at the site duly verified by the 
concerned official of the bank.  
 

25. The unit price shall be deemed to be fixed price. In case of extra items, a record of 
labour charges paid shall be maintained and shall be presented regularly to the 
Employer’s for checking. The settlement will be made based on figures arrived at jointly 
and taking unit price given in the contract assigned to the successful Tenderer. In case 
of extra items where similar or comparable items are quoted in the tender, extra rates 
shall be based on tender rates.  
 

26. If the rate quoted by the contractor for any item / items are not workable or abnormally 
lower than the market rate, the bank may demand Bank guarantee from the contractor 
for satisfactory completion of these work. The bank guarantee amount will be not less 
than 50% of the estimated amount of the items for which the rates are not workable or 
abnormally low. This bank guarantee will be released after completion of these works 
(unworkable and abnormally low rated items) to the satisfaction of the bank.  
 

27. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the 
insurance cover for the work in the form of CAR policy and Third Party Insurance within 
seven (7) days from the acceptance of work order.  
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28. The work has to be started within 7 (Seven) Days from the date of receipt of work order/ 
mark out at site; whichever is later. In case of work not being started within this 
stipulated period, the bank reserves the right to cancel the work order duly forfeiting the 
Earnest money deposit  
 

29. No employee of the Bank is allowed to work as a contractor for a period of 2 years of 
his/her retirement from Bank Services without previous permission of the Bank. This 
contract is liable to be cancelled, if either the contractor or any of his employees is any 
time to be such a person who had not obtained the permission of Bank as aforesaid 
before submission of the tender or engagement in the contractor’s service.  
 

30. Contractor/vendor should get approval of the samples of materials in advance with 
Bank’s Engineer before use of the same in the work’  
 

31. Bank has the right to offer the contractor to modify the old material wherever/ whenever 
necessary instead of new supplies  
 

32. The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, 
installation, all taxes(excluding GST), wastages, Octroi, machinery, temporary works 
such as scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges 
and all related expenses to complete the work  

33. The tenders shall summarily rejected, if any one of the above said requirements has not 
been complied with.  

34. The Bank will not be bound to accept the lowest tender and reserves the right to accept 
or reject any or all the tenders without assigning any reason whatsoever  
 

35. The contractor should fulfill the labour regulation guidelines stipulated by the 
governments  

36. No advance payment in any from will be granted for the works proposed  
 

37. Period of taking up the final bill will be one month from/ after satisfactory virtual 
completion or the date of submission of the final bill whichever is later.  
 

38. Contractor is advised not to engage child labour during the contract period  
 

ASST. VICE PRESIDENT &CIRCLE HEAD , 
SBIIMS PVT. LTD 

 
 
 
READ, UNDERSTOOD AND ACCEPTED 
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A. CHECKLIST OF DOCUMENTS TO BE UPLOADED ONLINE. 

 
 

i) Tender document cum Processing Fees payment receipt.  

ii) Earnest Money Deposit (EMD). 

iii)  Process compliance form in company letter head duly signed and stamped by 

authorize representative.  

iv)  Letter of Undertaking in company letter head duly signed and stamped by authorize 

representative.  

v) Copy of valid dealership certificate. 

 

vi) Copy authorization letter from manufacturer for participation in this tender (Tender 

Name/No to be specified in the letter). 

 

B. CHECKLIST OF DOCUMENTS TO BE SUBMITTED AT OUR OFFICE. 

 

  i) Earnest Money Deposit (EMD). 
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PROCESS COMPLIANCE FORM 

(The bidders are required to print this on their company’s letter head and sign, stamp before 

faxing)  

 

To          Date:   

M/s E- Procurement Technologies Ltd. (abc procure) 

A-801, Wall Street - II, Opp. Orient Club,  

Nr. Gujarat College, 

Ellis Bridge, Ahmedabad - 380 006. 

Gujarat State, India.  

Phone: +91-79-68136889. Cell: +91-6354919566 

E-mail: bina.soni@auctiontiger.net 

 

SUB: AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE 

ONLINE BIDDING AND REVERSE AUCTION  

Dear Sir,  

This has reference to the Terms & Conditions for the online bidding mentioned in the Tender 

for “Air-conditioning works at SBI Main Branch, Unit-1, Bhubaneswar ‘’ This letter is to 

confirm that:  

1) The undersigned is authorized representative of the company.   

2) We have studied the Commercial Terms and the Business rules governing the online 

bidding and the RFP as mentioned in your letter and confirm our agreement to them.  

 3) We also confirm that we have taken the training on the tender tool and have understood 

the functionality of the same thoroughly. 

4) We confirm that SBI Group and ETL shall not be liable & responsible in any manner 

whatsoever for my/our failure to access & bid on the e-tender platform due to loss of internet 

connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen 

circumstances etc. before or during the tender event.   

5) We understand that in the event we are not able to access the tender site, we may 

authorize ETL to bid on our behalf by sending a fax containing our offer price before the 

tender close time and no claim can be made by us on either State Bank Group or ETL 

regarding any loss etc. suffered by us due to acting upon our authenticated fax instructions.  

 6) I/we do understand that ETL may bid on behalf of other bidders as well in case of above 

mentioned exigencies.  

7) We also confirm that we have a valid digital certificate issued by a valid Certifying 

Authority.   

mailto:bina.soni@auctiontiger.net
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8) We also confirm that we will fax the price confirmation & break up of our quoted price as 

per Annexure II & III and the format as requested by SBI / ETL.   

9) We, hereby confirm that we will honour the Bids placed by us during the tender process.  

10) We read each pages, understood the technical bid & BOQ and  I/we hereby agree to 

abide by and fulfill the terms and provisions and accepting all terms and conditions stipulated 

in the tender documents. After the accomplishment of tendering procedure, if we become the 

lowest  bidder shall submit the hard copy of the Technical document duly signed with seal by 

the authorized representative/proprietor of the firm at the under mentioned office  

We, hereby confirm that we will honour the Bids placed by us during the tender process.  

  

With regards  

  

  

Signature with company seal 

Date:                                                                                                                                  

Name : 

Company / Organization   
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PRICE CONFIRMATION LETTER (ANNEXURE II) 
 

(The bidders are required to print this on their company’s letter head and sign, stamp 
before emailing) 

 
To, 
 
M/s E- Procurement Technologies Ltd.  

A-801, Wall Street - II, Opp. Orient Club,  

Nr. Gujarat College, 

Ellis Bridge, Ahmedabad - 380 006. 

Gujarat State, India.  

Phone: +91-79-68136889. Cell: +91-6354919566 

E-mail: bina.soni@auctiontiger.net 

 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR 
THE ONLINE E-TENDERING FOLLOWED BY E-REVERSE AUCTION FOR AIR-
CONDITIONING WORKS AT SBI MAIN BRANCH, UNIT-1, BHUBANESWAR  

 
E-tendering/E-Reverse Auction Date: 
 
Dear Sir, 
We confirm that we have quoted. 
  -----------------------------------------------------------------(Rs.----------------------------------------
--------) 
Thanking you and looking forward to the valuable order from SBIIMS ON BEHALF 
OF SBI. 
 
Yours sincerely,  
 
For _________________ 
Name: 
Company: 
Date: 
Seal:                                       

 
 
 
 
 
 
 
 
 
 

mailto:bina.soni@auctiontiger.net
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PRICE BREAK UP (ANNEXURE III) 
 

Price Break up 

As per tender document 

(G) Contact Information: 

M/s E- Procurement Technologies Ltd.  

 

SBI Infra Management Solutions 
Pvt. Ltd., 

M/s E- Procurement Technologies Ltd.  

A-801, Wall Street - II, Opp. Orient Club,  

Nr. Gujarat College, 

Ellis Bridge, Ahmedabad - 380 006. 

Gujarat State, India.  

Phone: +91-79-68136889. Cell: +91-

6354919566 

E-mail: bina.soni@auctiontiger.net 

 

Asst. Vice President & Circle Head. 
SBI Infra Management Solutions Pvt. Ltd.  
Circle Office, SBI Local Head Office, 4Th 
Floor, III/1 Pandit Jawaharlal Nehru Marg, 
Bhubaneswar- 751001.   
Phone: 0674-2600570 & 
headbhu.sbiims@sbi.co.in 
 

 
 
 

mailto:bina.soni@auctiontiger.net
mailto:headbhu.sbiims@sbi.co.in
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FORM OF SUBMISSION OF TENDER 
(To be filled by the tenderer)  

 

The Asst. Vice president & Circle Head, 

SBI Infra Management Solutions Pvt. Ltd. 

4th Floor, SBI LHO Building,  
III/1, Pt. J N Marg, Bhubaneswar – 751001 
 
Dear Sir/s,  
 
Ref: AIR-CONDITIONING WORKS AT SBI MAIN BRANCH, UNIT-1, BHUBANESWAR  

 

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the 
Notice Inviting Tender, General notes, General Conditions of Contract, Special conditions, 
Schedule of approximate quantities and rates, Form of Agreement, General Specification, 
Approved manufacturers/ natural source of materials Technical Specifications of schedule of 
quantities, and clearly understood all the same and on the basis of the same I/ We have 
quoted our rates in the Schedule of Quantities (i.e. BOQ) attached with the tender 
documents.  
I / We do here by undertaken to execute and complete the whole or part of the work (as 
desired by you) at the respective rates quoted.  
I/ We are depositing a sum of Rs 3000/- (Rupees Three Thousand only ) towards cost of 
tender through SBI collect and Rs.15,000/- as Earnest Money Deposit by way of demand 
draft drawn in favor of State Bank of India. Payable at Bhubaneswar; along with this tender 
for due execution of the work at my/ our tendered rates.  
In the event of this Tender being accepted I/ We agree to enter into the agreement and 
submit the declaration/letter of undertaking on requisite non-judicial stamp papers as and 
when required and execute the contract according to your form of Agreement etc., in default 
whereof, I/ We do hereby bind my-self / ourselves to forfeit the aforesaid deposit.  
In the event of this Tender being accepted I/ We agree to obtain the labor license and the 
CAR and Third party insurance policy and deposit the balance E.M.D. amount and 
adhere/comply to all other instructions as given in TENDER DOCUMENT.  
I / We further agree to complete the work included in the said schedule of quantities within 
45 day’s time from the date of commencement.  
 
Date of commencement shall be either one week from the date of work order issued to the 
contractor or the date on which mark out of work at site has been given to contractor; 
whichever is later.  
 
I / We agree not to employ sub-contractors other than those that may be approved by 
Employer.  
 
I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, 
on such items for whom same is to be levied by/ for the government, and the rates quoted by 
me / us are inclusive of all the same.  
 
Yours Faithfully,        Signature of Witness:  
Contractor’s Signature_______________________   1.  
Name: _______________________________    2.  
Address: ___________________________________   3. 
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GENERAL NOTES 
 

1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER  
 
a) Submission of BIDs/Tender Documents: As per NIT  

 
b) In the event of the tender being submitted by a firm, it must be signed by a member or 

members of the firm having legal authority to do so, and if called for, the legal documents 
in support thereof must be produced for inspection and the same in the case of the firm 
carried out by one member of a joint family. It must disclose that the firm is duly 
registered under the India Partnership Act. Any tender signed by a member not holding a 
power of attorney shall be treated as invalid.  

 
c) Tenderer shall note that their tenders shall remain open for acceptance for a minimum 

period of three months from the last date of receipt of tenders. The tenders must be 
unconditional. Conditional tenders may be summarily rejected. 
  

2. RATES TO INCLUDE:  
 
While quoting their rates the tenderer should include the following if otherwise not stated 
herein before.  
 
a) The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, 

installation, all taxes (excluding GST), wastage’s, Octroi, Insurance, machinery, 
temporary works such as scaffolding, cleaning, overheads, profit, statutory expenses, 
incidental charges and all related expenses to complete the work. 

  
 
3. STORAGE OF MATERIALS:  
 
The contractor shall not store their materials and debris within the premises other than the 
work site handed over to him.  
 
5. LABOUR HUTMENT:  
 
Shelter or stay and other amenities for the labors have to be arranged by the contractor at 
his own expense and responsibility.  
 
 
6. IDLE LABOUR:  
 
In case the work is held up for any site conditions not attributable to the contractors or for 
any decisions instructions / want of details from Employer or for any of the conditions, the 
contractor shall be allowed reasonable extension of time by the employer but any claim for 
idle labour shall not be entertained by the employer. Contractor’s quoted rates should 
include for all such contingencies. 
  
7. The contractor shall engage one competent person at site who shall take the instructions 
from the Employer. The work should not suffer due to lack of supervision, manpower and 
materials.  
 
8. The Contractor is required to co-ordinate his works along with other agencies working at 
site. He has to reimburse any of the damage made by him or any of his representatives for 
any of the other agency or owner at site.  
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9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, partition, 
Paneling, masonry work etc., and providing panels of the same finish in partitions, paneling 
shall not be paid extra.  
 
10. The contractor is required to fabricate a sample where required, or any item so installed 
for approval. Any changes made by the Architect/Employer, in the sample to the 
specifications as mentioned in the tender, shall not be deducted or paid extra. 
 
11. All measurements given in the schedule hereunder are for the purpose of tender only. 
Payment will be made on actual measurement of the work done 
 
12. All measurements shall be as per relevant I.S. standards 
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GENERAL CONDITIONS OF CONTRACT 

 
Except where provided for in the description of the individual items in the schedule of 
quantities and in the specifications and conditions laid down hereinafter and in the 
drawings, the work shall be carried out as per standard specifications and under the 
direction of Employer.  
 
1. INTERPRETATION  
 
In constructing these conditions, the specifications, the schedule of quantities, tender 
and agreement, the following words shall have the meaning herein assigned to them 
except where the subject or context otherwise requires.  
 
a) Employer: The term employer shall denote SBI Infra Management Solutions Pvt. 

Ltd having office at LHO, Bhubaneswar, III/1, Pt. J N Marg, Bhubaneswar and 
any of its employees representative authorized on their behalf.  
 

b) Architects / Consultants: The term Architects shall mean………………..,  
 
c) Contractor: The term contractor shall mean _____________ (Name and address of 

the contractor) and his / their heirs, legal representives, assigns & successors.  
 

d) Site: The site shall mean the site where the works are to be executed, i.e. 
Bhubaneswar Main Branch, 2nd Floor, Unit -1, Bhubaneswar, State: Odisha 
including any building and erection thereon, allotted by the employer for the contractors 
use.  

 
e) Site Engineer: Any Engineer appointed from time to time by the Employer and 

certified in writing to the Architects and the Contractor, to be positioned at site to 
supervise the work.  
 

f) Drawings: The work is to be carried out in accordance with drawings, specifications, 
the schedule of quantities and any further drawings which may be supplied or any 
other instruction, which may be given by the Employer or Architects during the 
execution of the work.  

 
All drawings relating to work given to the contractor together with a copy of schedule of 
quantities are to be kept at site and the Employer / Architects shall be given access to 
such drawings or schedule of quantities wherever necessary.  
In case any detailed Drawings are necessary contractor shall prepare such detailed 
drawings and / or dimensional sketches therefore and have it confirmed by the Employer 
as case may be prior to taking up such work.  
The contractor shall ask in writing for all clarifications on matters occurring anywhere in 
drawings, specifications and schedule of quantities or to additional instructions at least 
10 days ahead from the time when it is required for implementation so that the Employer 
may be able to give decision thereon.  
 
 

 “The Works” shall mean the work or works to be executed or done under this 
contract.  
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 “Act of Insolvency” shall mean any act as such as defined by the Presidency Towns 
Insolvency Act or in Provincial Insolvency act or any amending status.  

 

 “The Schedule of Quantities” shall mean the schedule of quantities as specified 
and forming part of this contract.  

 

 “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced 
with the accepted quoted rates of the contractor.  

 

 “Contract” shall mean the Articles of Agreement, the general conditions special 
conditions, the appendix, the schedule of quantities, specifications and drawings 
attached here to and duly signed.  
 

 ‘Contract Price’ shall mean the sum named in the Tender subject to such additions 
thereto or deductions there from as may be made under the provisions hereafter 
contained.  
 

 ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed 
characters sent (unless delivered personally or otherwise provided to have been 
received) by registered post to the last known private or business address or 
registered office of the addressee and shall be deemed to have been received when 
in the ordinary course of post it would have been delivered.  

 

 ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or 
deducted from the total of the items if the Tender any sum, either as a percentage or 
otherwise, then the net price of any item in the tender shall be the sum arrived at by 
adding to or deducting from the actual figure appearing in the tender as the price of 
that item a similar percentage or proportionate sum. Providing always that in 
determining the percentage or proportion of the sum so added or deducted by the 
contractor, the total amount of any Prime Cost items and provisional sums of money 
shall be deducted from the total amount of the Tender. The expression ‘net rates’ or 
‘net prices’ when used with reference to the contract or account shall be hold to mean 
rates or prices so arrived at.  
 

 ‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for 
occupation.  
 

 Words importing persons include firms and corporations. Words importing the singular 
only, also include the plural and vice verse where the Context requires.  

 
2. SCOPE OF WORK/ CONTRACT  
The Brief Scope of work involves the following.  
1. Main Panel Installation, DB installation, Ac wiring etc (Not Applicable) 
2. Fan point wiring, light point wiring (NA) 
3. Installation of switch boards, Light fixtures etc (NA) 
4. Supply and installation of lights, fans (NA) 
5. Supply and Installation of Air Conditioner as per BOQ. 
 
The Contractor shall carry out and complete the said work in every respect in 
accordance with this Contract and with the directions of and to the satisfaction of the 
Employer. The Architect with approval of Employer or Employer issue further drawings 
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and/or written instructions, detailed directions and explanations which hereafter 
collectively referred to as ‘Instructions’ in regard to:  

 The variation or modification of the design quality or quantity of works or the addition 
or omission or substitution of any work.  

 Any discrepancy in the drawings or between the schedule of quantities and / or 
drawings and / or specification.  

 The removal from the site of any defective material brought thereon by the contractor 
and the substitution of any other material thereof.  

 The demolition removal and / or re-execution of any work executed by the 
contractor/s.  

 The dismissal from the work of any persons employed there upon.  

 The opening up for inspection of any work covered up.  

 The rectification and making good of any defects under clauses hereinafter 
mentioned and those arising during the maintenance period (Defect Liability Period).  

 
The contractor shall forthwith comply with and duly execute any work comprised in such 
Employer’s or his agent / Architect’s instructions, provided always that verbal 
instructions, directions and explanations given to the contractor’s or his representative 
upon the works by the Employer’s or his agent / Architects shall, if involving a variation, 
be confirmed in writing to the contractor/s within seven days. No works, for which rates 
are not specifically mentioned in the priced schedule of quantities, shall be taken up 
without written permission of the Employer. The employer as provided in clause 
“variation” shall fix rates of items not mentioned in the priced schedule of quantities.  
Regarding all factory made products for which ISI marked products are available, only 
products bearing ISI marking shall be used in the work.  
 
3. TENDERER SHALL VISIT THE SITE  
 
Intending tenderer shall visit the site and make himself thoroughly acquainted with the 
local site condition, nature and requirements of the works, facilities of transport 
conditions, effective labour and materials, access and storage for materials and removal 
of rubbish. The tenderer shall provide in their tender for cost of carriage, freight and 
other charges as also for any special difficulties and including police restriction for 
transport etc., for proper execution of work as indicated in the drawings. The successful 
tenderer will not be entitled to any claim of compensation for difficulties faced or losses 
incurred on account of any site condition. 
  
4. TENDERS  
 
The Employer reserves the right to reject the lowest or any tender.  
The tenderers should note that the tender is strictly on the item rate basis and their 
attention is drawn to the fact that the rates for each and every item should be correct, 
workable and self-supporting. If called upon by the Employer/Architects detailed analysis 
of any or all the rates shall be submitted. The Employer/Architects shall not be bound to 
recognize the contractor’s analysis.  
The works will be paid for as “measured work” on the basis of actual work done and not 
as “lump sum” contract, unless otherwise specified.  
All items of work described in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works 
involved, directly related to and reasonably detectable from the drawings, specifications 
and schedule of quantities and no further extra charges will be allowed in this 
connection. In the case of lump-sum charges in the tender in respect of any items of 
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work will be made for the actual work done on the basis of lump sum charges as will be 
assessed to be payable by the Employer / Architects.  
The employer has power to add, omit from any work as shown in drawings or described 
in specifications or include in schedule of quantities and intimate the same in writing but 
no addition, omission or variation shall be made by the contractor without authorization 
from the Employer. No variation shall vitiate the contract.  
The tenderer shall note that his tender shall remain open for consideration for a period of 
three months from the date of opening of the tender.  
 
5. AGREEMENT  
The successful contractor will be required to sign agreement in accordance with the draft 
agreement enclosed and the schedule conditions. The contractor shall pay for all stamps 
and legal expenses, incidental thereto. However the written acceptance by the employer 
of a tender will constitute a binding contract between the employer and the person so 
tendering such formal agreement is subsequently executed.  
 
6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES:  
The contractor shall conform to the provisions of any Acts of the Legislature relating to 
the work, and to the Regulations and Bye-Laws of any authorities, and / or any water, 
lighting and other companies, and / or authorities with whose systems the structures 
were proposed to have connection and shall before making any variations from the 
drawings or specifications that may be associated to so conform, give the Employer / 
Architects written notices specifying the variations proposed to be made and reasons for 
making them and apply for instruction thereon. The Employer / Architects on receipt of 
such intimation shall give a decision within a reasonable time.  
 
The contractor/s shall arrange to give all notices required for by the said Acts, 
Regulations or Bye-laws to be given to any authority, and to pay to such authority or to 
any public officer all fees that may be properly chargeable in respect of the work and 
lodge the receipts with the Employer The Contractor shall identify the Employer against 
all claims in respect of patent rights, designs, trademarks or name or the protected rights 
in respect of any constructional plant, machine, work or material used for or in 
connection with the works or temporary works and from and against all claims, 
demands, proceedings, damages, costs, charges, and expenses whatsoever in respect 
thereof or in relation thereto. The Contractor shall defend all actions arising from such 
claims, unless he has informed the Employer/ Architects, before any such infringement 
and received their permission to proceed and shall himself pay all royalties, license fees, 
damages, coat and charges of all and every sort that may be legally incurred in respect 
thereof.  
 
7. TAXES AND DUTIES  
The tenderers must include in their tender prices quoted for all taxes (except GST) and 
duties royalties, cess ,local charges if applicable. No extra claim on this account will in 
any case be entertained.  
 
8. NOTICES AND STATUTORY REGULATIONS:  
The contractor shall give all notices and pay all fees and shall comply all Acts and 
Regulations for the successful completion of the contract works.  
The whole of the work is to be complied with as per the requirements and bylaws of the 
relevant statutory authorities including contract labor (Regulation and Abolition) Act 
1970.  
 
9. QUANTITY OF WORK TO BE EXECUTED  
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The Schedule of Quantities unless otherwise stated shall be deemed to have been 
prepared in accordance with the Standard Procedure shall be considered to be 
approximate and no liability shall attach to the employer for any error may be discovered 
therein. The Employer reserves the right to execute only a part or the whole or any 
excess thereof without assigning any reason therefore.  
The Contractor shall be deemed to have satisfied himself before tendering to the 
correctness and sufficiency of his tender for the works and of the prices stated in the 
Schedule of Quantities and / or the Schedule of Rates and Prices, which rates and 
prices shall cover all things necessary for the completion of the works.  
 
10. OTHER PERSONS ENGAGED BY THE EMPLOYER  
The Employer reserves the right to execute any part of the work included in this contract 
or any work, which is not included in this contract by the other Agency, or persons and 
contractor shall allow all reasonable facilities and use of his scaffoldings for the 
execution of such work. The main contractor shall extend all cooperation in his regard.  
 
11. Tenderer should deposit EMD as mentioned in the NIT.  
 
12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY  
The Contractor shall provide everything necessary for the proper execution of the work 
according to the intent and meaning of the drawings, schedule of quantities and 
specifications taken together whether the same may or may not be particularly shown or 
described therein provide that the same can reasonably be inferred there from and if the 
contractor finds any discrepancies therein he shall immediately and in writing , refer the 
same to the Employer / Architects whose decision shall be final and binding.  
 
13. TIME OF COMPLETION, EXTENSION OFTIME&PROGRESS CHART  
 
The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ 
stated in the Appendix, and he shall thereupon and forthwith begin the works and shall 
regularly proceed with to complete the same. On or before the ‘Day of Completion’ 
stated in the Appendix subject nevertheless the provision for the extension of time 
hereinafter contained.  
If in the opinion of the Employer/Architect the works be delayed:  
a) By force major or  
b) By reason of any exceptionally inclement weather or  
c) By reason of proceedings taken or threatened by or dispute with adjoining or 
neighboring owners of public authorities arising, than through the Contractor’s won 
default or  
d) By the works or delays of the contractors tradesmen engaged or nominated by the 
Employer / Architect and not referred in the Schedule of Quantities and / or 
specifications or  
e) By reason of civil, commotion, local combination of workmen or strike or lock-out 
effecting any of the buildings traders or  
f) In consequence of the Contractor not having in due time, necessary instructions from 
the Employer for which he shall have specifically applied in writing ahead of time, giving 
reasonable time to prepare such instructions, the employer shall make a fair and 
reasonable extension of time for completion of the Contract works  
In case of such strike or lock-out, the Contractor shall as soon as possible give written 
notice thereof to the employer, but the Contractor shall nevertheless constantly use his 
endeavors to prevent delay and shall do all they may reasonably be required, to the 
satisfaction of the employer to proceed with the work.  
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The Contractor on starting the works shall furnish to the Employer / Architect a PERT / 
CPM Program for carrying out the work stage in the stipulated time for the approval of 
Architect / Employer and follow strictly the approved time schedule incorporating 
charges if any, to ensure the completion of the work in stipulated time. A graph or chart 
on individual work shall be maintained showing the proportionate progress of work week 
by week a weekly progress report stating the number of skilled and un skilled laborers 
employed on the work, working hours done, place, type, and quantity of work done 
during the period.  
The Contractor must inform the employer within 10 days in advance of all drawings and 
detailed required by him from time to time. The Contractor shall adhere to the approved 
program and arrange for the materials and labour etc accordingly.  
Despite repeated instructions, if the Contractor fails to show proportionate progress of 
the work, the Architect / Employer may take suitable action and deemed fit without 
prejudice to any terms and conditions of the contract  
 
14. LIQUIDATED DAMAGES 
  
Should the work be not completed to the satisfaction of the Employer /Architects within 
the stipulated period, the contractor shall be bound to pay to the Employer a sum 
calculated as given below by way of liquidated damages and not as penalty during which 
the work remains un-commenced or unfinished after the expiry of the completion date.  
If the contractor fails to complete the work by the Scheduled date of completion or within 
any sanctioned extended time, he will have to pay liquidated damages at 0.5% of 
contract amount for each week beyond the date that the work remains incomplete 
subject to maximum of 5%of the contract value (without extra items).  
 
15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS.  
All the works specified and provided for in the specifications or which may be required to 
be done in order to perform and complete any part thereof shall be executed in the best 
and most workmanlike manner with materials of the best and approved quality of the 
respective kinds in accordance with the particulars contained in and implied by the 
specifications and as represented by the drawings or according to such other additional 
particulars, and instructions as may from time to time be given by the Employer / 
Architects during the execution of the work and to his entire satisfaction.  
All mandatory tests shall be carried out as per CPWD specifications. If required by the 
Employer / Architects, the contractor shall have to carry out tests on materials and 
workmanship in approved materials testing laboratories or as prescribed by the 
Employer / Architects at his own cost to prove that the materials etc., under test conform 
to the relevant I.S Standards or as specified in the specifications. The necessary 
charges, transporting, testing etc., shall have to be borne by the contractor. No extra 
payment on this account should in any case be entertained.  
All the materials (except where otherwise described) stores and equipment required for 
the full performance of the work under the contract must be provided through normal 
channels and must include charges for import duties, and other charges and must be the 
best of their kind available and the contractors must be entirely responsible for the 
proper and efficient carrying out of the work. The work must be done in the best 
workmanlike manner. Samples of all materials to be used must be submitted to the 
Employer when so directed by the Engineer and written approval from Employer 
must be obtain prior to placement of order.  
Any damage (during the work) to any part of the work or to the premises for any reasons 
due to rain, storm or neglect of contractor shall be rectified by the contractor in an 
approved manner at no extra cost.  
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Should the work be suspended by reason of rain, strike, lock-outs or any other cause, 
the contractor shall take all precautions necessary for the protection of work and at his 
own expenses shall make good any damage arising from any of these causes.  
The contractor shall cover up and protect from damage, from any cause, all new work 
and supply all temporary doors, protection to windows, and any other requisite 
protection for the execution of the work whether by himself or special tradesmen or sub-
contractor and any damage caused must be made good by the contractor at his own 
expenses.  
Contractor should take all precaution to safeguard the flooring and if any damages to the 
flooring should be rectified by the contractor in the same quality at his own cost.  
 
16. REMOVAL OF IMPROPER WORK  
The Employer shall during the progress of the work have power to order in writing from 
time to time the removal from the work within such reasonable time or times as may be 
specified in the order of any materials which in the opinion of the Employer / Architects 
are not in accordance with specification or instructions, the substitution or proper re-
execution of any work executed with materials or workmanship not in accordance with 
the drawings and specifications or instructions. In case the contractor refuses to comply 
with the order the Employer shall have the power to employ and pay other agencies to 
carry out the work and all expenses consequent thereon or incidental thereto as certified 
by the Employer / Architects shall be borne by the contractor or may be deducted from 
any money due to or that may become due to the contractor. No certificate, shall relieve 
the contractor from his liability in respect of unsound work or bad materials.  
 
17. SITE ENGINEER  
The Employer may appoint a Site Engineer or clerk of works who shall be representative 
of the Employer. The duties of the Employer representative are to watch and supervise 
the works and to test any materials to be used of workmanship employed in connection 
with the works. He shall have no authority either to relieve the Contractor of any of his 
duties or obligations under the Contract, or except those expressly provided hereunder, 
to order any work involving delay or any extra payment by the Employer or any variation 
of or in the works.  
The contractor shall afford the Employer’s representative every facility and assistance 
for examining the works and materials and checking the measuring time and materials. 
Neither the Employer’s representative nor any assistant to the Architect shall have 
power to revoke, alter enlarge or relax the requirements of this Contract, or to Sanction 
any day-work, additions, alterations, deviations or omissions unless such an authority 
may be specially conferred by a written order of the Employer.  
The Employer’s Representative shall have to give notice to the Contractor or his 
foremen about the non-approval of any work or materials and such works shall be 
suspended or the use of such material should be discontinued until the decision of the 
employer/Architect is obtained, the work will from time to time be examined by the 
Architect or the Employer’s representative but such examinations shall not in any way 
exonerate the Contractor from the obligation to remedy defects which may be found to 
exist at any stage of the work of after the same is completed. Subject to the limitations of 
this cause, the Contractor shall take instruction from the Architect / Employer.  
 
18. CONTRACTOR’S EMPLOYEES 
The Contractor shall employ technically qualified and competent supervisors for the work 
who shall be available (by turn) throughout the working hours to receive and comply with 
instructions of the Employer / Architects. The contractor shall engage at least one 
experienced Engineer as site-in-charge for execution of the work. The contractor shall 
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employ in connection with the work persons having the appropriate skill or ability to 
perform their job efficiently.  
The contractor shall not employ labour below the age of Sixteen years and who is not an 
Indian National.  
Any laborer supplied by the contractor to be engaged on the work on day work basis 
either wholly or partly under the direct order or control of the Employer or his 
representative shall be deemed to be a person employed by the contractor.  
 
LOCAL LAWS, ACTS, REGULATIONS  
The contractor should abide by the central labour regulation and also shall strictly 
adhere to all prevailing labour laws inclusive of contract labour (Regulation and abolition 
act of 1970) and other safety regulations. The agency shall comply with the provision of 
all labour legislation including the latest requirements of all the acts, laws, any other 
regulations that are applicable to the execution of the tests.  

 Minimum wages act, 1948 (Amended)  

 Payment of wages act,1936 (Amended)  

 Workmen’s compensation act 1923 (Amended)  

 Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended)  

 Chief Labour Commissioner( C) , Ministry of Labour & Employment vide Gazette 
notification No.F.No.1/13(3)/2017-LS-II dated 20th April 2017 on minimum wages  

 Apprentice act 1961 (Amended)  

 Industrial employment (Standing order) Act 1946 (Amended)  

 Personal injuries (compensation insurance ) Act 1963 and other modifications  

 Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment 
thereof  

 Shop and Establishment Act  

 Employer’s Liability Act.  

 Any other Act or enactment thereof and rules framed there under from time to time.  
 
The contractor shall keep the Employer saved harmless an indemnified against claims if 
any of the workmen and all costs and expenses as may be incurred by the Employer in 
connection with any claim that may be made by any workmen.  
The contractor shall comply at his own cost with the order for requirement of any Health 
Officer of the State or any local authority or of the Employer regarding the maintenance 
of proper environmental sanitation of the area where the contractor’s laborers are 
housed or accommodated, for the prevention of small pox, cholera, plague, typhoid, 
malaria and other contagious diseases. The contractor shall provide, maintain and keep 
in good sanitary condition adequate sanitary accommodation and provide facilities for 
pure drinking water at all times for the use of men engaged on the works and shall 
remove and clear away the same on completion of the works. Adequate precautions 
shall be taken by the contractor to prevent nuisance of any kind on the works or the 
lands adjoining the same.  
The contractor shall arrange to provide first aid treatment to the laborers engaged on the 
works. He shall within 24 hours of the occurrence of any accident at or about the site or 
in connection with execution of the works report such accident to the Employer and also 
to the competent Authority where such report is required by law.  
 
19. DISMISSAL OF WORKMEN  
The contractor shall on the request of the Employer immediately dismiss from works any 
person employed thereon by him, who in the opinion of the Employer be unsuitable or 
incompetent or who may misconduct him. Such discharges shall not be the basis of any 
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claim for compensation or damages against the Employer or any of their officer or 
employee.  
 
20. ASSIGNMENT  
The whole of the works included in the contract shall be executed by the contractor and 
the contractor shall not directly or indirectly transfer, assign or underlet the contract or 
any part, share or interest therein nor, shall take a new partner, without written consent 
of the Employer and no subletting shall relieve the contractor from the full and entire 
responsibility of the contract or from active superintendence of the work during their 
progress 
.  
21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC.  
 
The contractors under the terms of the contract are required to keep the works 
duly insured under CAR Policy(Contractor All Risk Policy) as well as third Party 
Insurance for the value of 110% of the Project value or Tender value until the 
Completion of the project or handing over whichever is later. The insurance 
policies should be taken in the joint names by the contractors and the same 
should be renewed at appropriate time.  
The contractor shall be responsible for all injury to the work or workmen to persons, 
animals or things and for all damages to the structural and / or decorative part of 
property which may arise from the operations or neglect of himself or of any sub-
contractor or of any of his or a sub-contractor’s employees, whether such injury or 
damage arise from carelessness, accident or any other cause whatsoever in any way 
connected with the carrying out of this contract. The clause shall be held to include inter-
alias, any damage to buildings whether immediately adjacent or otherwise, and any 
damage to roads, streets, foot paths or ways as well as damages caused to the 
buildings and the works forming the subject of this contract by rain, wind or other 
inclemency of the weather. The contractor shall indemnify the Employer and hold 
harmless in respect of all and any expenses arising from any such injury or damages to 
the person or property as aforesaid and also in respect of any claim made in respect of 
injury of damage under any acts on compensation or damage consequent upon such 
claim.  
The contractor shall reinstate all damages of every sort mentioned in this clause so as to 
deliver the whole of the contract works complete and perfect in every respect and so as 
to make good or otherwise satisfy all claims for damages to the property of third parties.  
The contractor shall affect the insurance necessary and indemnify the Employer entirely 
from all responsibility in this respect. must be effected jointly in the name of the 
Employer and contractor and the policy lodged with the Employer. The scope of 
insurance is to include damage or loss to the contract itself till this is made over in a 
complete state. Insurance is compulsory and must be affected from the very initial stage. 
The contractor shall be responsible for anything, which may be excluded from damage 
to any property arising out of incidents, negligence or defective carrying out of this 
contract.  
The Employer shall be at liberty and is hereby empowered to deduct the amount of any 
damages, compensations, costs, charges and expenses arising or accruing from or in 
respect of any such claim or damages from any sums due to or to become due to the 
contractor.  
 
22. MEASUREMENTS  
Before taking any measurement of any work the Site Engineer or employer’s 
representative shall give reasonable notice to the contractor. If the contractor fails to 
attend at the measurements after such notice or fails to countersign or to record the 
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difference within a week from the date of measurement in the manner required by Site 
Engineer or by the subordinate deputed by him as the case may be is final and binding 
on the contractor and contractor shall have no right to dispute the same.  
The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill 
stating the amount due to the contractor from the Employer and the contractor shall be 
entitled to payment thereof, within the period of honoring certificates named in these 
documents.  
 
23. PAYMENTS  
All bills shall be prepared by the contractor in the form prescribed by the Employer’s / 
Architects. Normally one interim bill shall be prepared each month subject to minimum 
value as stated in these documents.  
The bills in proper forms must be duly accompanied by detailed measurements in M-
book in support of the qualities of work done and must show deductions for all previous 
payments, retention money, etc.  
The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the 
amount due to the contractor from the Employer and the contractor shall be entitled to 
payment thereof, within the period of honoring certificates named in these documents.  
The Employer will deduct IT, other applicable taxes if any (but GST is reimbursable) and 
retention money as described in this document. The refund of retention money will be 
made as specified.  
If the Employer has supplied any materials or goods to the contractor, the cost of any 
such materials or goods will be progressively deducted from the amount due to the 
contractor in accordance with the quantities consumed in the work.  
All the interim payments shall be regarded as payments by way of advance against the 
final payment only and not as payments for work actually done and completed, and shall 
not preclude the requiring of bad, unsound, and imperfect or unskilled work to be 
removal and taken away and reconstructed, or re-erected or be considered as an 
admission of the due performance of the contract, or any part thereof in any respect or 
the accruing of any claim, nor shall, it conclude, determine or affect in any way the 
power of the Employer under these conditions or any of them as to the final settlement 
and adjustment of the accounts or otherwise or in any other way vary or affect the 
contract. The final bill shall be submitted by the contractor within one week of the date 
fixed for completion of the work or of the date of certificate of completion and payment 
shall be made within one month from the date of receipt of the bill.  
 
Final Payment  
The final bill shall be accompanied by a certificate of completion from the Architects. 
Payments of final bill shall be made after deduction of Retention Money as specified, 
which shall be refunded after the completion of the Defects Liability Period after 
receiving the Branch Manager/Engineer’s certificate that the contractor has rectified all 
defects to the satisfaction of the Employer. The acceptance of the payment of the final 
bill by the contractor would indicate that he has no further claim in respect of the work 
executed.  
 
24. VARIATION / DEVIATION  
The tender rates shall be fixed and applicable for any increase or decrease in the 
tendered quantities. The Employer / Architect can increase or decrease any quantities to 
any extend or even delete particular item as per the site requirements and the contractor 
shall not be paid anything extra on this account. Nothing extra will be paid by the Bank 
on account of omission / deletion of items or decrease in the quantity of items. The Bank 
shall not entertain any claim whatsoever from the contractor on this account.  
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The price of all additional items/non-tendered items will be worked out on the basis of 
rates quoted for similar items in the contract wherever existing. If similar items are not 
available, the rates for such items will be derived as per standard method of rate 
analysis based on prevalent fair price of labour, material and other components as 
required with 15% towards contractor’s profit and overheads.  
 
25. SUBSTITUTION  
Should be contractor desire to substitute any materials and workmanship, he/they must 
obtain the approval of the Employer/ Architects in writing for any such substitution well in 
advance. Materials designated in this specification indefinitely by such term as “Equal” or 
“Other approved” etc. specific approval of the Employer / Architect has to be obtained in 
writing.  
 
26. CLEARING SITE ON COMPLETION  
On completion of the works the contractor shall clear away and remove from the site all 
machinery, surplus materials, rubbish and temporary works of every kind and leave the 
whole of the site and the works clean and in a workmanlike condition to the satisfaction 
of the Employer/Architects.  
 
27. DEFECTS AFTER COMPLETION  
The contractor shall make good at his own cost and to the satisfaction of the Employer 
all defects, which may appear within 12 months after completion of the work. In the 
default, the Employer may employ and pay other persons to amend and make good 
such damages, losses and expenses consequent thereon or incidental thereto shall be 
made good and borne by the contractor and such damages, loss and expenses shall be 
recoverable from him by the Employer or may be deducted by the employer, in lieu of 
such amending and making good by the contractor, deduct from any money due to the 
contractor a sum equivalent to the cost of amending such work and in the event of the 
amount retained being insufficient recover that balance from the contractor from the 
amount retained(retention money) together with any expenses the Employer may have 
incurred in connection therewith. 
 
28. CONCEALED WORK  
The contractor shall give due notice to the Employer/Architects whenever any work is to 
be covered up or finished up or otherwise becoming inaccessible later on, in order that 
the work may be inspected and correct dimensions taken before such covering, in 
default whereof the same shall, at the opinion of the Employer/ Architect be either 
opened up for measurement at the contractor’s expenses or no payment may be made 
for such materials. Should any dispute or differences arise after the execution of any 
work as to measurements etc., or other matters which cannot be conveniently tested or 
checked, the notes of the Employer / Architects shall be accepted as correct and binding 
on the contractor.  
 
29. IDLE LABOUR  
Whatever the reasons may be, no claim for idle labor, additional establishment cost of 
hire and labor charges of tools and plants would be entertained under any 
circumstances. 
  
30. SUSPENSION OF WORKS  
If the contractor except on account of any legal restraint upon the Employer preventing 
the continuance of the work or in the opinion of the Employer shall neglect or fail to 
proceed with due diligence in the performance of his part of the contract or if he shall 
more than once make default, the Employer shall have the power to give notice in 
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writing to the contractor requiring the work to be proceeded within a reasonable manner 
and with reasonable dispatch, such notice purport to be a notice under this clause.  
After such notice shall have been given, the contractor shall not be at liberty to remove 
from the site of the works or from any ground contiguous thereto any plant or materials 
to subsist from the date of such notice being given until the notice shall have been 
compiled with. If the contractor fails to start the work within seven days after such notice 
has been given to proceed with the works as therein prescribed, the employer may 
proceed as provided in clause 31 (Termination of Contract by Employer)  
 
31. TERMINATION OF CONTRACT BY EMPLOYER  
If the contractor being a company go into liquidation whether voluntary or compulsory or 
being a firm shall be dissolved or being an individual shall be adjudicated insolvent or 
shall make an assignment or a composition for the benefit of the greater part, in number 
of amount of his creditors or shall enter into a Deed or arrangement with his creditors, or 
if the Official Assignee in insolvency, or the Receiver of the contractor in insolvency, 
shall repudiate the contract, or if a receiver of the contractor’s firm appointed by the court 
shall be unable within fourteen days after notice to him requiring him to do so, to show to 
the reasonable satisfaction of the employer that he is able to carry out and fulfill the 
contract, and if so required by the employer to give reasonable security therefore, or if 
the contractor shall suffer execution to be issued, or shall suffer any payment under this 
contract to be attached by or on behalf of and of the creditors of the contractor, or shall 
assign, charge or encumber this contract or any payments due or which may become 
due to contractor, there under, or shall neglect or fail to observe and perform all or any 
of the acts matters of things by this contract, to be observed and performed by the 
contractor within three clear days after the notice shall have been given to the contractor 
in manner hereinafter mentioned requiring the contractor to observe or perform the same 
or shall use improper materials of workmanship in carrying on the works, or shall in the 
opinion of the employer not exercise such due diligence and make such progress as 
would enable the work to be completed within due time agreed upon, and shall fail to 
proceed to the satisfaction of the employer after three clear das notice requiring the 
contractor so to do shall have been given to the contractor as hereinafter mentioned or 
shall abandon the contract, then and in any of the said cases, the Bank may 
notwithstanding previous waiver determine the contract by a notice in writing to the effect 
as hereinafter mentioned, but without thereby effecting the powers of the employer of 
the obligations and liabilities of the contractor the whole of which shall continue in force 
as fully as if the contract, had not been so determine and as if the works subsequently 
executed by or on behalf of the contractor (without thereby creating any trust in favor of 
the contractor) further the employer or his agent, or servants, may enter upon and take 
possession of the work and all plants tools scaffolding sheds machinery, steam, and 
other power, utensils and materials lying upon premises or the adjoining lands or roads 
and sell the same as his own property or may employ the same by means of his own 
servants and workmen in carrying on and completing the works or by employing any 
other contractors or other persons or person to complete the works, and the contractor 
shall not in any way interrupt or do any act, matter or thing to prevent or hinder such 
other contractors or other persons or person employed from completing and finishing or 
using the materials and plants for the works when the works shall be completed, or as 
soon thereafter as conveniently may be the employer shall give notice in writing to the 
contractor to remove his surplus materials and plants and should the contractor to 
remove his surplus materials after receipt by him the employer may sell the same by 
Public Auction and shall give credit to the contractor for the amount so realized. Any 
expenses or losses incurred by the contractor for the amount so realized. Any expenses 
or losses incurred by the employer in getting the amount payable to the contractor by 



AIR-CONDITIONING WORKS AT SBI MAIN BRANCH, BHUBANESWAR  

Signature of the Contractor                                                                                    Page 35 of 67 

 

way of selling his tools and plants or due on account of work carried out by the 
contractor prior to engaging other contractors or against the Security Deposit.  
 
32. ARBITRATION  
Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question , claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, draw-ings specifications, estimates, instructions orders 
or these conditions or otherwise concerning the work or the execution or failure to 
execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter:  
i) If the Contractor considers that he is entitled to any extra payment or 
compensation in re-spect of the works over and above the amounts admitted as payable 
by the  authorized person of SBI/SBIIMS  or in case the Contractor wants to dispute the 
validity of any deductions or re-coveries made or proposed to be made from the contract 
or raise any dispute, the Contractor shall forthwith give notice in writing of his claim, or 
dispute to the  respective Circle/Vice Presi-dent, SBIIMS , of respective Circle Office, 
within 30 days from the date of disallowance thereof or the date of deduction or 
recovery. The said notice shall give full particulars of the claim, grounds on which it is 
based and detailed calculations of the amount claimed and the Vendor shall not be 
entitled to raise any claim nor shall the SBI/SBIIMS  be in any way liable in respect of 
any claim by the Contractor unless notice of such claim shall have been given by the 
Con-tractor to the V.P of respective Circle, SBIIMS, of respective Circle Office, in the 
manner and within the time as aforesaid. The Vendor shall be deemed to have waived 
and extinguished all his rights in respect of any claim not notified to the respective 
Circle/Vice President, SBIIMS, of respective Circle Office, in writing in the manner and 
within the time aforesaid.  
ii) The Circle/Vice President, SBIIMS, of respective Circle Office, shall give his decision 
in writ-ing on the claims notified by the Contractor. The Contractor may within 30 days of 
the receipt of the decision of the Circle/Vice President, SBIIMS of respective Circle 
Office, submit his claims to the conciliating authority namely the Circle Development 
Officer of respective Circle /C.O.O. SBIIMS, Head Office, Raheja Chambers, Free Press 
Journal Marg, Mumbai. for conciliation along with all details and copies of 
correspondence exchanged between him and the SBIIMS. 
iii) If the conciliation proceedings are terminated without settlement of the disputes, the 
Con-tractor shall, within a period of 30 days of termination thereof shall give a notice to 
the con-cerned Chief General Manager/M.D. & C.E.O. of the SBIIMS for appointment of 
an arbitrator to adjudicate the notified claims falling which the claims of the Contractor 
shall be deemed to have been considered absolutely barred and waived. 
iv) Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the Contractor as 
aforesaid and all claims of the SBI/SBIIMS  shall be referred for adjudication through 
arbitration to the Sole Arbitrator appointed by the Chief General Manager/ M.D. & C.E.O. 
and who will be an officer not less than the rank of Deputy General Manager of 
SBI/SBIIMS . If the arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever another sole arbitrator 
shall be appointed in the manner aforesaid by the said Chief General Manager /M.D. & 
C.E.O. of the SBIIMS Such person shall be entitled to proceed with the reference from 
the stage at which it was let by his predecessor. 
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It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator. 
It is also a term of this contract that no person other than a person appointed by such 
Chief General Manager/M.D. & C.E.O. of the SBIIMS as aforesaid should act as 
arbitrator. 
The conciliation and arbitration shall be conducted in accordance with the provisions of 
the Arbitration & Conciliation Act 1996 or any or any accordance modification or re-
enactment thereof and the rules made there under. 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall 
be such place as may be fixed by the arbitrator in his sole discretion. The Cost of the 
reference and of the award shall be in the discretion of the arbitrator who may direct to 
any by whom and din what manner, such costs or any part thereof, shall be paid and fix 
or settle the amount of costs to be so paid 
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SPECIAL CONDITIONS OF CONTRACT 
 

1. DRAWINGS AND SPECIFICATIONS: 
 

The works shall be carried out to the entire satisfaction of the EMPLOYER and the 
Architect, in accordance with the signed drawings and specifications and such further 
drawings and details as may be provided by the Architect/Employer, and in accordance 
with such written instructions, directions and explanations as may from time to be given 
by the Employer/Architect, whose decision as to the sufficiency and quality of the work 
and materials shall be final and binding upon all parties. If the work shown on any such 
further drawings or work that may be necessary to comply with any such instructions 
directions or explanations, be in the opinion of the contractor extraction that comprised 
in or reasonably to be inferred from the contract he shall before proceedings with such 
work, give notice in writing to this effect to employer/Architect, and in the event of the 
employer/Architects agree to the same in writing the contractor shall be entitled to an 
allowance in respect of such extra work as on authorized extra. If the Architect and the 
contractor fail to agree as to whether or to there is an extra, then, if the 
Employer/Architect decided that the contractor is to carry out the said work, the 
contractor shall do so, and the question whether or not there is any extra, and it so the 
amount thereof, shall failing agreement, be settled by Arbitration as hereinafter provided, 
but such references shall in no way delay the fulfillment of this contract.  
No drawings shall be taken as in itself on order for variation unless, in addition to the 
employer/Architect’s signature, it bears express words stating that is intended to be such 
an order or bears a remark ‘VALID FOR EXECUTION’. No claim for payment for extra 
work shall be allowed unless the said work shall have been executed under the 
provisions of clause 6 (Authorities notices, patent right and royalties) or by the 
Authorities of directions in drawing of the Architect as herein mentioned.  
One complete set of the signed drawings and specification and scheduled of quantities 
shall be furnished by the Architect to the Contractor. The Architect shall furnish within 
such time, as he may consider reasonable, one copy of any additional drawing, which is 
his opinion, may be necessary for the execution of any part of work. Such copies shall 
be kept at the works, and the architect or his representatives shall, at all reasonable time 
have access to the same and shall be return to the Architect by the contractor before the 
issue of the Final certificate. The contract shall remain in the custody of the Architect, 
and shall be produced by him at his office as and when required by the Employer or by 
the contractor.  
 
2. INSPECTION OF DRAWINGS 
  
Before filling in the tender, the contractor will have to check up all drawings/specification 
and schedule of quantities, and will have to get an immediate clarification from the 
employer/ Architect on any point that he feels is vague or uncertain. No claim of 
damages or compensation will be entertained on this account.  
 
3. EXECUTION OF WORK (PRICES TO INCLUDE)  
The whole of the work is described in the contract a (including the schedule of 
Quantities, the specifications and all drawing pertaining there to) and as advised by 
Employer / Architect from time to time is to be carried out and completed in all its parts to 
the entire satisfaction of the Employer /Architect. Any minor details of the work which 
may not have been definitely referred to in this contract, but which are usual in practice 
and essential to the work, are deemed to be include in this contract. Rates quoted in the 
Schedule shall be inclusive of all frights, Royalties, duties, etc., as well as transportation, 
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so as to execute the contractor as per the rules and regulations of Local Bodies, State 
Government and Government of India.  
The rates quoted in the tender should include all charges for:  
a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc  
b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, 
materials and workmanship protection from weather, shuttering, temporary supports, 
platform and maintenance of the same.  
c) Covering for the walling and other works during inclement weather or striking or 
whenever directed as necessary.  
The rates quoted by contractor shall include removal of all the existing furniture and 
other material & dispose them off where ever required including the furniture and 
material for which the contract has given the pay back offer.   
 
4. SITE SUPERVISION 
The contractor shall appoint at his own cost competent and adequate number of 
qualified Engineers at site, for (1) joint measurements and preparations of bills, (2) for 
testing materials at site and outside laboratory, (3) for other general supervision. Their 
appointment shall be approved by the Employer / Architect. The site Engineers shall not 
be removed from the site without the written consent of the Employer / Architect.  
 
5. DIMENSIONS  
Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-
scale details take precedence over small scale drawings. In case of discrepancy, the 
contractor is to ask for a clarification before proceeding with the work. Accordingly if any 
work is executed without prior clarification it is liable to be rejected and shall not be paid 
for.  
6. PROGRAMME OF WORKS  
Contractor shall have to prepare and submit the CPM/PERT charges for employer 
approval immediately after issue of the work order and display the approved charts in 
the site office. He shall also make bar charts indicating individual items and during the 
progress of work he shall update the bar charts showing the proportionate progress of 
work every week.  
He shall strictly adhere to the program of works as per CPM/PERT charts showing the 
proportionate progress of work.  
7. PROCUREMENT OF MATERIALS  
Contractor shall procure all the materials for the work from the open market. Time is the 
essence of the contract. Acceptance of the completion date by the contractor shall mean 
that he has taken into consideration the availability of all material of approved make and 
quality in sufficient quantities at site to enable him to complete the entire work in the 
stipulated period. Contractor will get sample of all materials approved by the Employer 
before placing order / purchase / procurement. They shall conform to I.S. codes and or 
tender specification as applicable.  
For all materials the contractor shall quote for the best quality of the materials of best 
make / source or supply and it will be got approved by Employer before procurement. In 
case sufficient quantities of approved quality materials from approved source are not 
available in time, contractor may have to procure the same from neighboring area with 
longer leads as required and directed at no extra cost. The material will be, however as 
per relevant I.S code as and wherever applicable.  
8. UNFIXED MATERIALS  
When any materials intended for the works shall have been placed at site by the 
Contract, such material shall not be removed there from (except for the purposes of 
being used on the works) without the written authority of the Employer / Architect and 
when the contractor shall have received payment in respect of any certificate in which 
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the architect shall have stated that he has taken in to account to value of such unfixed 
materials on the works such material shall become the property of the Employer and the 
contractor shall be liable for any loss or damage to any such materials.  
 
9. CUSTODY AND SECURITY OF MATERIALS  
 
The contractors shall be responsible for the custody and security of all materials and 
equipment at site and he will provide full time watchman / watchmen to lock after his 
materials, stores equipments etc.  
 
10. RATES  
Rates quoted by the contractor shall hold good for all the work carried out to any height 
and depth as shown in detailed drawings and as required and directed by the Architect.  
Rates quoted by the contractor shall also hold good for any small work at any place at 
site.  
 
11. PRICES FOR EXTRAS ETC., ASCERTAINMENT  
The rates of extra items will be ascertained as below  
a) The rates will be derived from the rates of items already quoted in the original tender 
for the extra work.  
b) Where extra work cannot be properly measured or valued, the contractor shall be 
allowed any work prices at the net rates stated in the tender or the priced schedule of 
quantities, or if not so stated, then in accordance with the local day work, rates and 
wages for the district, provided that in either case vouchers specifying the daily time (and 
if required by the Architect, the workmen’s name) and materials employed at or before 
the end of the week following that in which the work has been executed.  
c) The measurements and valuations in respect of the extra items of contract shall be 
completed within the ‘period of final measurement’ or within three months of the 
completion of the contract works as defined under clause (Certificate of Virtual 
Completion)  
 
12. EXTRA ITEMS RATES  
The work or extra items shall be started only after the approval of extra items rates by 
client / Architect. Rates for additional or extra items work which cannot be derived from 
the contract item rates shall be calculated on the basis of actual cost plus 15 % for profit.  
 
13. DRAWINGS AND INSTRUCTIONS  
 
A set of major drawings along with the contract documents shall be provided to the 
contractor. For any clarifications or further drawings are required by the contract, during 
or before the start of construction work, the Contractor shall inform the 
employer/Architects in writing to provide the same. Working details will be given to the 
contractor from time to time during the progress of work as and when required. In case 
of other drawing is required by the contractor he will give a minimum ten days notice to 
the Employer / Architect.  
 
14. FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S 
INSTRUCTIONS  
If the contractor after receipt of written notice from the employer/architect requiring 
compliance with such further drawings and / or instruction, fails within seven days to 
comply with the same, the Employer / Architect may employ and pay other persons to 
execute any such work whatsoever as may be necessary to give effect thereto and all 
cost incurred in connection there with shall be recoverable from the contractors by the 
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Employer as a debit or may be deducted from any money due or which become due to 
the Contractors.  
 
15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR  
The contractor shall furnish the Employer / Architect the following:  
a) Detailed industrial statistics regarding the labor employed by him etc  
b) The Power of Attorney, name and signature of his authorized representative who will 
be in charges for the execution of work  
c) The list of technically qualified persons employed by him for the execution of this 
work.  
d) The total quantity and quality of materials used for the works.  
e) The list of plant and machinery employed for this work.  
 
16. ARCHITECT’S DELAY IN PROGRESS  
The Architect may delay the progress of the works in case of rains or otherwise, without 
vitiating the contract and grant such extension of time with the approval of the employer 
for the completion of the contract as he may think proper and sufficient in consequences 
of such delay, and the contractor, shall not make any claim for compensation or damage 
in relation thereto.  
 
17. CERTIFICATE AND PAYMENTS  
18. DELAYED PAYMENTS  
19. FORCE MAJEURE  
Neither party shall be held responsible by the other for breach of any condition of this 
agreement attributable to any ‘Act of God’ Act of state, lockout of control or any other 
reason, beyond the control of the parties and any breach of clauses arising from much 
force majeure conditions as aforesaid shall not be regarded as a breach of the provision 
of this Agreement.  
 
20. INCOME-TAX  
Income Tax shall be deducted at source by the client from the contractor’ interim and 
final bill payments as per Statutory Regulations.  
 
21. SITE MEETINGS  
A senior representative of the contractor shall attend weekly meetings at works site and 
in addition meetings as and when arranged by employer / Architect to discuss the 
progress of the work and sort out problems, if any and ensure that the work is completed 
in the stipulated time.  
 
22. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE  
1. The quantities given herein are approximate and they are subjected to alterations 
omissions, deductions or additions as provided for in the conditions of this contract and 
do not necessarily show the actual quantities of the work to be done.  
2. It is to be expressly understood that the measured work is to be taken net 
(notwithstanding) any custom or practice to the contrary according to the actual 
quantities when in place and finished according to the drawings or as may be directed 
from time to time by the employer and the cost calculated by measurements or weight, 
at the respective prices, without any additional charge for any necessary or contingent 
works connected there with. The rates quoted are for work in site and complete in every 
respects.  
3. If any operation of work, which is specified in the respective items mentioned in the 
schedule of quantities, is not executed by the contractor then proportionately the rate 
quoted in the schedule shall be re-fixed.  
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23. ACTION WHERE THERE IS NO SPECIFICATION  
In case of any class of work for which is there is no specification mentioned, the same 
will be carried out in accordance with the Indian Standards Specifications subject to the 
approval of the Employer / Architect 
.  
24. ACCIDENT AT SITE  
The contractor shall be responsible for the safety of persons employed by him on the 
works. This shall be without prejudice to the responsibility of the contractor under the 
Insurance Clause of the general conditions. Contractor shall take all precaution detailed 
in the safety code attached separately. 
  
25. TYPOGRAPHICAL CLERICAL ERRORS  
The Employer / Architect clarification regarding partially omitted particulars of 
typographical or Clericals errors shall be final and binding on the contractors.  
 
26. WORK PERFORMED AT CONTRACTOR’S RISK  
The contractor shall take all precautions necessary and shall be responsible for the 
safety of the work and shall maintain all lights, goods, signs, temporary passages or 
other protection necessary for the purpose. All works shall be done by the contractor’s 
risk and if any loss or damage shall result from fire or from others cause, the contractor 
shall promptly repay or replace such loss or damage free from all expenses to the 
employer.  
The contractor shall be responsible for any loss or damage to materials, tools or other 
articles used held for use in connection with the work. The work shall be carried on to 
completion without interferences with the operations of existing machinery or equipment, 
if any.  
 
27. SPECIAL CONDITIONS OF CONTRACT  
In the event of any discrepancy with clauses mentioned anywhere else in the tender with 
the clauses mentioned within special conditions of contract, the clauses mentioned 
within the special conditions of contract shall supersede those mentioned elsewhere. 
  
28. CONTRACTOR'S LABOUR REGULATIONS  
Short title:  
1. These regulations may be called the "contractor labour regulations."  
2. Definitions :– in these regulations, unless otherwise expressed or indicated, the 
works and expressions shall have the meaning hereby assigned to them respectively, 
that is to say :  
(i) "Labour" means worker employed by the bank's contractor directly or indirectly 
through a sub-contractor or other persons or by an agent on his behalf of a payment not 
exceeding Rs. ________/- per month and will not include supervisory staff like overseers 
etc.  
(ii) "fair wages" means wages whether for time or piece work notified at the time of 
inviting tenders for the work and where such wages prescribed by the government of 
India in the ministry of labour and employment vide Sl.No. 1917 published in the gazette 
of India, extraordinary part - ii section (3) sub-section (ii) dated 19-5-1969.  
(iii) "contractors' shall include every person whether a sub-contractor or headman or 
agent employing labour on the work taken on contract.  
(iv) "Wages" shall have the same meaning as defined in the payment of wages act and 
includes time and piece rate wages.  
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2. a. Normally working hours if an adult employee should not exceed 9 hours a day and 
in case of a child 4 1/2 hours a day. The working day shall be so arranged that inclusive 
of interval for rest, if any, it shall not spread over more than 12 hours on any day.  
2.b. When an adult worker is made to work for more than 9 hours on any day or for more 
than 48 hours in any week. he shall be paid overtime for the extra hours put in by him at 
double the ordinary rate of wages. Children shall not be made to work extra.  
2.c. Every worker shall be given a paid weekly holiday normally on Sunday in 
accordance with the provisions of minimum wages (central) rules, 1960 as amended 
from time to time irrespective of whether such worker is governed by the minimum 
wages act 1948 or not.  
3 Display of notice regarding wage etc. the contractor shall:  
(a) Before the commences his work on contract, display and correctly maintain and 
continue to display correctly maintain in a clean legible condition in conspicuous places 
on the work, notice in English and in the local Indian language spoken by the majority of 
workers, giving the rate of wages which have been certified by the executive engineer, 
ZONAL labour commissioner fair as wages and the hours of work for which such wages 
are earned, and  
(b) Send a copy of such notices to the certifying officer.  

 Payment of wages under central govt. wages act:–  
 (i) Wages due to every worker shall be paid to him direct.  
(ii) All wages shall be paid in current coin or currency or in both.  
(iii) Arrears claimed after 3 months after the completion of the work shall not be 
entertained.  

  Fixation of wage periods:–  
 

(i) The contractor shall fix the wage periods in respect of which the wages shall be 
payable.  
The minimum daily rates of wages fixed under notification of the government of India in 
the ministry of labour and employment no. 1972 dated 10-5-78 are inclusive of wages for 
weekly day of restyle and the question of extra payment for week holiday would not 
arise.  
(ii) No wage period shall exceed one month.  
(iii) wages of every employed on the contract shall be paid (a) in case of establishments 
in which wage period is one week within 3 days from the end of the wage period and (b) 
in the case of other establishments before the expiry of the 7th day or 10th day from the 
end of the wages period according to the number of workers employed in such 
establishment does not exceed 1000 or exceeds 1000.  
(iv) When the employment of any worker is terminated by or on behalf or the contractor 
the wages earned by him shall be paid before the expiry the day exceeding the one on 
which his employment is terminated.  
(v) All payment of wages shall be made on a working day except when the work is 
completed before the expiry of the wage period in which case final payment shall be 
made within 48 hours of the last working day at work site and during the working time.  
Note: The term "working day" means a day on which work on which the labor employed 
is in progress.  
6. wage book and wage slips etc. : the contractor shall maintain a wage book of each 
worker in such form as may be convenient at the place of work, but the same shall 
include the following particulars :-  
(a) Name of the worker.  
(b) Rate of daily or monthly wages.  
(c) Nature of work on which employed.  
(d) Total number of days worked during each wage period.  
(e) Dates and periods for which worked overtime.  
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(f) Gross wages payable for the work during each wage period.  
(g) All deductions made from the wage with an indication in each case of the ground for 
which the deduction is made.  
(h) Wages actually paid for each wage period.  
(i) Signature or thumb impression of the worker.  
(j) The contractor shall also issue a wage slip containing the aforesaid particulars to 
each worker employed by him on the work at least a day prior to the day of 
disbursement of wages.  
(k) The contractor shall issue the employment card in the prescribed form iii to each 
worker on the day of work or entry in to his employment. If the worker has already any 
such card with him from the previous employer, the contractor shall merely endorse that 
employment card with relevant entries. On termination of employment the employment 
card shall again be endorsed by the contractor and returned to the worker.  
(l) The contractor shall issue an attendance-cum-wages card as perform:  
Attached to each worker on the day of each worker on entry into his employment.  
7. Register of unpaid wages: – the contractor shall maintain a register of unpaid wages 
in such form as may be convenient at the place of work but the same shall include the 
following particulars:  
(a) Full particulars of the labourers where wages have not been paid.  
(b) Reference number of the muster roll and wage register.  
(c) Rate of wages.  
(d) Wage period  
(e) Total amount not paid  
(f) Reasons for not making payment  
(g) How the amount of unpaid wages was utilized.  
(h) Acquaintance with dates.  
8. Register of accidents: the contractor shall maintain a register of accidents in such 
form as may be convenient at the work place but the same shall include the following 
particulars:  
(a) Full particulars of the labourers who met with accident.  
(b) Rate of wages.  
(c) Sex  
(d) Age  
(e) Nature of accident and cause of accident.  
(f) Time and date of accident  
(g) Date and time when admitted in hospital  
(h) Date of discharge from the hospital  
(i) Period of treatment and result of treatment.  
(j) Percentage of loss of earning capacity and disability as assessed by the medical 
officer.  
(k) Claim required to be paid under worker's compensation act.  
(l) Date of payment of compensation.  
(m) Amount paid with details of persons to whom the same was paid.  
(n) Authority by whom the compensation was assessed.  
(o) Remarks.  
9. Fines and deductions which may be made from wages:  
(i) The wages of a worker shall be paid to him without any deduction of any kind except 
the following:  
(a) Fines.  
(b) Deduction for absence from duty i.e. from the place or the places whereby terms of 
his employment he required to work. The amount of deduction shall be in proportion to 
the period for which he was absent.  
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(c) Deduction for damage to or loss of goods expressly entrusted to the employed 
person for custody, or loss of money or any other deduction which he is required to 
account, where such damage or loss is directly attributable to this neglect or default.  
(d) Deduction for recovery of advances or for adjustment of over-payment of wages, 
advance granted shall be entered in a register.  
(e) Any other deduction which the central government may from time to time allow.  
(ii) No fine should be imposed on any worker save in respect of such acts and omission 
on his part as have been approved by the chief labour commissioner.  
(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be 
made from his wages until the worker has been given an opportunity of showing cause 
against such fines or deductions.  
(iv) The total amount of fine which may be imposed in any one wage period on a worker 
shall not exceed an amount equal to three paisa in a rupee of wages, payable to him in 
respect of that wage period.  
(v) No fine imposed on any worker shall be recovered from him by installment, or after 
the expiry of 45 days from the date on which it was imposed.  
(vi) Every fine shall be deemed to have been imposed on the day of the act or omission 
in respect of which it was imposed.  
10. Register of fines, etc.:  
(i) The contractor shall maintain a register of fines and a register of deduction for 
damage or loss in form nos. 1 & 2 respectively which should be kept at the place of 
work.  
(ii) The contractor shall maintain both in English and the local Indian language, a list 
approved by the chief labour commissioner clearly starting the acts and omissions for 
which penalty or fine may be imposed on a workman and display it in a good condition in 
a conspicuous place of the work.  
11. Preservation of registers: – the wage book the wage slips, the register of unpaid 
wages, the register of accidents, the register of fines, deductions required to be 
maintained under these regulations shall be preserved for 45 days after the date of last 
entry made in them and shall be made available for inspection by the engineer-in-charge 
labour welfare officer or any other officer authorized by the chief labour commissioner in 
this behalf.  
12. Powers of labour welfare officer to make investigation or enquiry  
The labour welfare officer or any other person authorized by the central government on 
their behalf shall have power to make enquiries with a view to ascertaining and enforcing 
due and proper observance of the fair wage clauses and provisions of these regulations. 
He shall investigate into any complaint regarding the default made by the contractor or 
sub-contractor in regard to such provision.  
13. Report of labour welfare officer  
The labour welfare officer or other persons authorized as aforesaid shall submit a report 
of result of his investigation or enquiry to the executive engineer concerned indicating 
the extent, if any, to which the default has been committed, with a note that necessary 
deduction from the contractor's bill be made and the wages and other dues be paid to 
the labourers concerned. In case an appeal is made by the contractor under clause 14 
of these regulations actual payment to the labourers will be made by the executive 
engineer after the zonal labour commissioner has given his decision on such appeal.  

days from the receipt of the report from the labour welfare officer or the zonal labour 
commissioner as the case may be.  
 
14. Appeal against the decision of labour welfare officer:  
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Any person aggrieved by the decision and recommendations of the labour welfare officer 
or other person so authorized may appeal against such decision to the zonal labour 
commissioner concern within 30 days from the date of decision, forwarding 
simultaneously a copy of his appeal to the executive engineer concerned but subject to 
such appeal, the decision of the officer shall be final and binding upon the contractor.  
 
15. Prohibition regarding representation through lawyer:  
 

(a) A workman shall be entitled to be represented in any investigation or enquiry 
under this regulation by:  
(a) An officer of a registered trade union of which he is a member.  
(b) An officer of a federation of trade unions to which the trade union referred to in 
clause (a) is affiliated.  
(c) Where the employee is not a member of any registered trade union, by any 
officer, of a registered union, connected with, or by any other workman, employed 
in the industry in which the worker employed.  
(ii) An employer shall be entitled to be represented in any investigation or enquiry 
under this regulation by;  
(a) An officer of any association of employers of which he is a member.  
(b) An officer of a federation of association of employers to which the  
Association referred to in clause (a) is affiliated.  
(c) Where the employer is not a member of any association of employers' by an 
officer of association of employers connected with or by any other employer, 
engaged in the industry in which the employer is engaged.  
(iii) No party shall be entitled to be represented by a legal practitioner in any 
investigation or enquiry under these regulations.  

16. Inspection of books and slips: The contractor shall allow inspection of the wage 
books and the wage slips the register of unpaid wages, the register of a accident, and 
the register of fines and deduction to any of his workers or to his agent at a convenient 
time and place after due notice is received or to the labour welfare officer or any other 
person authorized by the central government on his behalf.  
17. Submission of returns:  
The contractor shall submit periodical returns as may be specified from time to time.  

Amendment: the central government may from time to time add to or amend the 
regulation and on any question as to the application, interpretation or effect of these 
regulations the decision of the chief labour commission or deputy chief labour 
commission to the government of India, or any other person authorized by the central 
government in that behalf shall be final.  
 

Safety code  
Scaffolds:  
(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground, or from solid construction except such short period work as can 
be done safely from ladders. when a ladder is used an extra mazdoor shall be engaged 
for holding the ladder and if the ladder used for carrying material as will, suitable 
footholds and hand holds shall be provided on the ladder and the ladder shall be given 
an inclination not steeper than 1/4 to 1 (1/4) horizontal and 1 vertical)  
(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended 
from an overhead support or erected with stationary support shall have a guard rail 
properly attached bolted, braced and otherwise secured at least 3 feet high above the 
floor or platform of such scaffoldings or staging and extending along the entire length of 
the outside and ends there of with only such opening as may be necessary for the 
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delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it 
from swaying from the building or structure.  
(iii) Working platform, gangways, and stairways should be so constructed that they 
should not sag unduly or unequally, and if the height of the platform or the gangway or 
the stairway is more than 12 feet above the ground level on the floor level. They should 
be closely boarded, should have adequate width and should be suitably fastened, as 
described in (ii) above.  

suitable means to prevent the fall of persons or materials by providing suitable fencing or 
railing whose minimum height shall be -3'0". Wherever there are open excavations in 
ground, they shall be fenced off by suitable railing and danger signals installed at night 
so as to prevent persons slipping into the excavations.  
 
(v) Safe means of access shall be provided to all working platforms and the working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9m. 
In length while the width between sides rail in rung ladder width shall in no case be less 
than 290mm. For ladder up to and including 3m. In length. For longer ladders this width 
should be increased at least 20mm. for each additional meter or length.  
(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and 
approval of the engineer obtained prior to construction.  
Other safety measures  
(vii) All personnel of the contractor working within the plant site shall be provided with 
safety helmets. All welders shall wear welding goggles while doing welding work and all 
metal workers shall be provided with safety gloves. Persons employed on metal cutting 
and grinding shall wear safety glasses.  
(viii) Adequate precautions shall be taken to prevent danger from electrical equipment. 
No materials on any of the sites of work shall be so stacked or placed as to cause 
danger or inconvenience to any person or the public. 
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FORM OF AGREEMENT 

 
ARTICLES of AGREEMENT made this _________ day of __________ year 2019 
between the The Asst. Vice President, SBIIMS, 4th FLOOR, LHO Building, III/1,  Pt. 
J N Marg, Bhubaneswar-751001 (Hereinafter referred to as the 
“Employer/Owner/client” which expression shall, unless excluded by or repugnant to the 
context, includes its successors and assigns) of the ONE PART and ___________ of 
___________(Hereinafter referred to as “Contractor” unless excluded by or repugnant to 
the context, includes its successors and assigns) of the OTHER PART.  
 
WHEREAS the Employer intends to carry out (Air-conditioning works at SBI Main Branch, 

Unit-1, Bhubaneswar.) and shall herein after referred to as “Project”.  
 
AND WHEREAS for the purpose of the above said project, the Employer invited sealed 
tenders from experienced, resourceful and bonafied contractors vide his Notice Inviting 

Tender NO. BHU201908018 dated. 14.11.2019.  
 
WHEREAS the contractor submitted his Tender Documents containing Notice Inviting 
Tender, General notes, General Conditions of Contract, Special conditions, Schedule of 
approximate quantities and rates , Form of Agreement, General Specification, Approved 
manufacturers/ natural source of materials, Declaration, Letter of undertaking,Technical 
Specifications as in Schedule of Quantities etc. for the above said project, (Hereinafter 
collectively referred to as the “said conditions”), duly signed on each page as a token of 
his acceptance of the same, along with requisite Cost of tender and Earnest Money 
Deposit  
  
AND WHEREAS out of the Tenders received, the Tender of the contractor was found to 
be most suitable for the project.  
 
AND WHEREAS the Employer has accordingly issued the work order 
(NO._____dt.__________) to the contractor subject to his furnishing the requisite 
Security Deposit.  
 
AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of 
acceptance NO.____________ dt.______________ and has also deposited with the 
Employer a sum of Rs._____________ which with the Earnest Money of RS._________ 
forms the requisite Security Deposit @ 2 % of the accepted Tender Value of 
Rs._________.  
 
NOW, therefore, it is hereby agreed to and between the parties as follows:  
1) Contract documents  
The following documents shall constitute the Contract Documents.  
I. This Article of Agreement.  
II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T 
and Schedule of quantity.  
III. All correspondence between the Employer and the Contractor from the date of issue 
of N.I.T and the date of issue of work order.  
IV. Work order No. ______________dt.______________  
 
2) In consideration of the payments to be made to the Contractor as hereinafter provided 
the Contractor shall upon and subject to the said conditions, execute and complete the 
contracted project works shown upon the said drawings etc. and such further detailed 



AIR-CONDITIONING WORKS AT SBI MAIN BRANCH, BHUBANESWAR  

Signature of the Contractor                                                                                    Page 48 of 67 

 

drawings as may be furnished to the contractor by the said Employer and described in 
the said Specifications and the said Schedule of Quantities.  
3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of 
Contract of herein stated before, the Employer reserves itself the right of altering the 
drawings and the nature of the work and addition to or omitting any items of work or of 
having portions of same carried out departmentally or otherwise and such alterations or 
variations shall be carried out without prejudice to this contract.  
 
4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as 
forming part of this agreement and parties hereto will respectively be bound thereby and 
to abide by and submit themselves to the conditions and stipulations and perform the 
same on their parts to be respectively observed and preferred.  
 
5) Any dispute arising under this agreement shall be referred to the Arbitration in a 
manner specified in the General Conditions of the Contract and all legal disputes shall 
be limited within the territorial jurisdiction of the Bhubaneswar thereto. The decision of 
the arbitration shall be final and binding on both the parties.  
IN WITNESS WHEREOF THE PARTIES to their present have here under set and 
subscribed their hands, the day, month and year first above written.  
 
Signed and delivered for and on behalf of  
State Bank of India Infra Management Salutations Pvt. Ltd., Shri. 
____________________ its duly authorized official, In the presence of –  
1. (Name and Address)  
 
 
 
2. (Name and Address)  
 
 
 
Signed and delivered for and on behalf of  
 
The Contractor _________________by Shri__________________________ his duly 
authorized official, in the presence of –  
 
1. (Name and Address)  
 
 
 
2. (Name and Address)  
 

 
ASST. VICE PRESIDENT, SBIIMS   

 
READ, UNDERSTOOD AND ACCEPTED  
 
 
 
SIGNATURE OF THE CONTRACTOR WITH SEAL  
 
 
DATE 
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TECHNICAL SPECIFICATIONS 
 

Unless otherwise mentioned in item description / bill of quantities and / or instructed by 

architects/Engineer following specifications shall be adopted. All works to be carried as per 

detailed execution drawings and instructions of Architect/Engineer in-charge. Sizes 

mentioned hereunder or elsewhere in these tender documents are finished sizes and center 

to center distance is the maximum permissible distance. 

 

DUCTABLE SPLIT AIR CONDITIONERS 

 

All the Duct-able split air conditioners units shall be factory assembled and tested complete 

in all respects and conforming to Indian/ASHRAE standards. They shall be supplied pre-

charged with refrigerant gas and oil ready for installation at site. The Air-cooled split Unit 

shall be a two piece assembly comprising of the following: 

 

DESIGN CRITERIA 

App. Area considered 

for air-conditioning : –-sq. ft 

Ambient Condition : Summer : DB 48.0ºC (118.4 ºF) 

WB 37.7ºC (100 ºF) 

Monsoon : DB 32.2ºC (90 ºF) 

WB 30.3ºC (86 ºF) 

Inside Condition : DB 24 ± 1ºC (75º ± 2ºF) 

RH 70.0 ± 5% 

Occupancy : 35 persons (Approx). 

Light Load : @ 1.0 Watt/sq. ft. 

Fresh air : 17 CFM/person, as per ASHRAE 

Standard 62.1-2004. 

 

Proposed system ………….TR duct able split AC with scroll compressor. 

 

CONDENSING UNIT 

1. Hermetically sealed Scroll type compressors with refrigerant cooled motor. 

2. Air-cooled Condenser with copper coil. 

3. Condenser fan with sufficient air discharging capacity. 

4. Steel structure with sheet metal casing in which the above are mounted. 

5. Automatic capacity control devices along with safety gauges/devices. 

6. Full charge of R-134a/ R410A/R407c/R32 along with refrigerant oil. 

 

EVAPORATOR UNIT 

7. Direct expansion-cooling coil. 

8. Inter connected Seam less copper refrigerant piping. 

9. Centrifugal fan with motor. 
 
COMPRESSOR 
 
The Scroll compressor shall be Hermetically sealed in design. The compressor shall be a 
direct shaft mounting of the refrigerant cooled hermetic motor. 
 



AIR-CONDITIONING WORKS AT SBI MAIN BRANCH, BHUBANESWAR  

Signature of the Contractor                                                                                    Page 50 of 67 

 

EXTERNAL 
The compressor housing shall be made of gas tight steel shell which is made up of two 
shells, these shells are welded together to form a Hermetic (Airtight) seal. One shell is fitted 
with a suction tube and a Glass-matic terminal used for supplying power to the motor, fitted 
inside the compressor shell and the other is fitted with a discharge tube. The shell also acts 
as an oil sump. 
 
INTERNAL 
 
The internal parts shall be accurately machined for installation of the required parts. The 
Impellers, valve plate and connecting shaft shall all be made of Aluminum alloy having high 
compressive strength. 
 
LUBRICATION 
 
The oil pump formed by drilling number of holes on the surface shall do the lubrication of the 
bearing. One end of the crankshaft shall be always dipped in the oil. 
 
CONDENSER COIL 
 
The condenser coil shall be internally grooved copper tube with split aluminum fins. The 
condenser shall be fitted with a fan of propeller type. The condenser shall be built on an air-
cooled design using outside ambient air up to 45ºC to condense the refrigerant. The 
condenser coils shall be constructed of 12 mm OD integrally enhanced Seam less copper 
tubes arranged in staggered rows. This shall have a minimum of 3 rows to provide proper 
heat rejection. The copper tubes shall be mechanically expanded into lanced and rippled 
Aluminum fins of minimum 0.1mm thick with 13 fins per inch. 
 
CONDENSER FANS 
 
The condenser fans shall be of propeller type with the motor directly fitted to the shaft of the 
fan. The fan shall have a minimum of 6 blades for delivering maximum air quantity of air 
without any motor overloading. The fan blade should be either moulded unbreakable plastic 
or die cast aluminum material. The motor shall be of TEFC construction and shall be of IP 55 
protection with resistant to high ambient. 
 
REFRIGERANT PIPING 
 
The refrigerant piping interconnecting all the condensing unit and the evaporator unit shall 
be of Seam less copper with tube dia as required and having a wall thickness of minimum 
2mm and able to withstand pressure up to 450 PSI. Necessary gas mufflers, flexible 
connections on discharge and suction side shall be provided to reduce vibration / noise of 
refrigerant/compressor. 
 
 
SAFETY DEVICES 
 
The condensing units shall be provided with all necessary safety devices, which are 
essential for proper operation of the equipment. These shall not be limited to the scope of 
this specification and shall have all safety devices required for optimum operation of the unit. 
The following minimum safety devices are suggested: 
• Low voltage cutout 
• Low evaporating cutout 
• In-built internal overload 
• Pressure relief valve 
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 • Low pressure cutout 
• High condensing pressure cutout 
• Motor overload trip/protection 
• Thermostat for energy saving 
 
MOTOR 
 
Motor shall be squirrel cage constant speed, suitable for 220+ 10 % volts, 50 Hz, 1phase 
power 
Supply. Motor speed shall not exceed 1450 RPM. The fan and motor combination selected 
for 
Particular requirement shall be for the most efficient type so that sound level and energy 
consumption is minimal. Motor conduit box shall be mounted on exterior of the casing. Wires 
from the motor to the conduit box shall be protected from the air stream by enclosing in a 
flexible metal conduit. 
 
EVAPORATOR UNIT 
FAN 
Fan impeller and housing shall be fabricated from heavy gauge steel. Fan wheels shall be of 
double width, double inlet forward-curve mulch-blade type enclosed in Housing and mounted 
on a common shaft. Fan housing shall be made of die-formed steel sheets with streamlined 
inlets and guide vanes to ensure smooth airflow into the fans. The fan shall be belt driven 
with pulley having belt-tension arrangements. All rotating parts shall be statically and 
dynamically balanced. Fan speed shall not exceed 1500 RPM and maximum fan outlet 
velocity shall be 450 meters per minute (1500 FPM). The average air quantity for the air 
handling units shall be 400 CFM per TR of refrigeration. However the fan should be 
facilitated with capacity adjustment for lower or higher air quantities as per individual air 
requirements as the site demands. Stretch less V-Belts should be used. The fan shall be 
able to deliver the desired air quantity with sufficient static pressure for carrying out the 
ducting and also be able to add fresh air. 
 
COOLING / COILS 
 
Cooling coils shall have 12.5 to 15 mm dia copper tubes min. 24 gauge thick, with aluminum 
fins firmly bonded to copper tubes assembled in zinc coated steel frame. Face and surface 
areas shall be such as to ensure rated capacity from each unit and such that the air velocity 
across each coil shall not exceed 150 meters per minute. The coil shall be pitched in the unit 
casing for proper drainage. Each coil shall be factory tested at 21 Kg / Sq. cm. air pressure 
while submerged in water. Tubes shall be hydraulically expanded for minimum thermal 
contact resistance with the fins. Fin spacing shall be 13 fins per inch. (4-5 Fins/CM.). The 
units shall be fitted with minimum 3-row coil for giving the cooling effect. 
 
 
 
STEEL STRUCTURES 
 
The evaporator unit shall be assembled on formed corrosion resistant galvanized sheet 
metal steel sections which shall be pretreated and finished with epoxy painting/polyester 
powder coating. The steel structure shall be sturdy enough to withstand transport without 
getting distorted and when stationary handle the equipment load. There should be proper 
encasing of unit with acoustic lining in all inside to reduce noise level of the equipment. 
 
MOTOR 
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Motor shall be squirrel cage constant speed, suitable for 220+ 10 % volts, 50 Hz, 1phase 
power 
Supply. Motor speed shall not exceed 1450 RPM. The fan and motor combination selected 
for 
Particular requirement shall be for the most efficient type so that sound level and energy 
consumption is minimal. Motor conduit box shall be mounted on exterior of the casing. Wires 
from the motor to the conduit box shall be protected from the air stream by enclosing in a 
flexible metal conduit. 
 
PERFORMANCE 
 
The performance of the unit shall be proved at site at the time of installation and also the 
power 
Consumption should not exceed the confirmed rating throughout the period of service of the 
Equipment. The company shall stand guarantee for the aforesaid condition and shall 
compensate the client in case the power consumption proved at site is more than the 
stipulated power. The rate of compensation shall be as indicated in penalty clause as given 
earlier in the conditions of contract. The contractor shall submit along with the tender the 
rating charts of the machines offered indicating the percentage capacity, power consumed, 
rated amperage, locked rotor amps and also inrush currents of equipment at maximum 
ambient conditions. 
 
HIGH WALL MOUNTED UNITS 
 
♦ High Wall mounted units must be compact & stylish design that does not detract from the 
Décor of the room. 
 
♦ The unit shall be pre charged with first charge of R 32 / R 134A / R 407 / R 410 refrigerant. 
 
♦ Additional charge shall be added as per refrigerant piping at site. 
 
♦ Each indoor unit must have electronic expansion valve operated by microprocessor 
thermostat based temperature control to deliver cooling/ heating as per the heat load of the 
room. 
 
♦ The unit must have provision of adding drain pump kit if required & specified. The drain 
pump 
must be suitable to lift drain up to 1000 mm from the bottom of the unit. 
 
♦ Unit must be insulated with sound absorbing thermal insulation material, 
polystyrene/Polyethylene foam. The noise level of unit at the highest operating level shall not 
exceed 46 dB(A), at a vertical distance of 1.5 m from the grille of the unit. 
 
♦ The unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall be 
easy to remove, clean & re install. 
♦ The unit grille must be washable with soap solution. 
 
♦ It shall be possible to set minimum 5 steps of discharge angle by remote controller. 
 
♦ It shall be possible to fit drain pipe from either side of the unit (Left or right) 
 
♦ The unit will be connected in series to a suitable outdoor unit & it must be possible to 
Operate 
the unit independently, through corded/ cordless remote specified in the bill of quantities. 
The 
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unit will be further connected to Intelligent Building Management System(To be supplied by 
other vendors) & it shall be possible to operate the unit through this IBMS system. 
 
♦ The unit shall be supplied with following from the factory with following: 
 
1. Operation Manual 
2. Installation Manual 
3. Installation panel 
4. Paper pattern for installation 
5. Insulation tape/ Clamps/ Screws. 
 
NOTE: All out – door units shall be mounted on balcony types m.s. angle frame structure. 
the m.s. angle frame structure shall be painted with enamel paint. the shade of the paint 
shall be approved by the architect / client. 
 
GSS DUCTING 
SHEET METAL WORKS 
 
Sheet metal ducting required for air distribution system is shown in drawings forming part of 
these specifications. These drawing indicate the duct sizes and configuration required to 
meet design air distribution requirements and also to provide the Contractor with necessary 
data for bidding; they are not meant to serve as working drawings which will have to be 
prepared by the successful contractor, giving due attention to the structural features of the 
building and to other site requirements, as well as partition layouts, lighting and false ceiling 
patterns etc, and for which approval has to be obtained from the Consultants/Owners. 
 
1. GSS sheets shall be used for ducting. Only new, fresh, clean (unsoiled) and bring sheets 
shall be used. 
2. The thickness of the sheets to be used shall be as shown in the table below: 
 
RECTANGULAR DUCT 
 

Dimensions 
of Ducts 
(mm) 

Guage-
GI 

Guage- 
Aluminium  

Types of joints Type of Bracings. 

Upto 600 24 22 G. I. Flange at 2.5 Center. Cross Bracings. 

601 to 750 24 22 22 x 25 x 3 mm angle 
frame with 6mm dia nuts 
and bolts. 

25 x 25 x 3 mm MS 
angles bracing at 
1500mm from joints. 

750 to 1000 22 20 25 x 25 x 3 mm angle 
frame with 6mm dia nuts 
and bolts. 

25 x 25 x 3 mm MS 
angles bracing at 
1500mm from joints. 

1001 to 1500 22 20 40 x 40 x 5 mm angle 
frame with 8 mm dia nuts 
and bolts. 

40 x 40 x 3 mm MS 
angles bracing at 
1500mm from joints. 

1501 to 2250 20 16 50 x 50 x 3 mm angle to 
be cross braced 
diagonally with 10 mm dia. 
nuts and bolts with 125 
center  

40 x 40 x 3 mm MS 
angles bracing at 
1200mm from joints. 
or 40 x 40 x 3 mm MS 
angle diagonal 
bracing. 

 
Sheet metal ducts shall be fabricated as per ISI Standards/SMACNA out of galvanized steel 
sheets. Sheets used shall be produced by hot dip process and galvanizing shall be Class VI 
- Light Coating of zinc nominal 185 gm/sq. m. 
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HANGERS FOR DUCT 
 

Duct Size (mm) Spacing (M) Size of MS angle 
(mm x mm) 

Size of rod – dia 
(mm) 

Up to 750  2.5  40 x 3  10 

751 to 1500 2.0 40 x 3 12 

1501 to 2250 2.0 50 x 3 15 

2251 and above 2.0 50 x 3 15 

 

➢ The fabrication of the ducting including details of transverse joint connections, bracing, 

scams,etc., for longitudinal joints etc., will be generally as per ISS-655-1963, the intent being 
to obtain duct pieces that are robust and rigid enough to preclude flutter, buckling etc., and 
to avoid air leakage’s 
 

➢ Angle iron flanges shall be used 

 

➢ All supports for ducting shall be provided by the successful contractor, MS angles, rods 

and 
Other sections shall be used as required for the purpose. The supports shall be taken 
independently to the building structure, in other words they should not be tied on to supports 
For light fixtures. 
 

➢ All bolts, nuts, rivets, washers, etc., sued for duct joints shall be of GI and not MS. 

 

➢ All duct joints shall be made tight and the interior surfaces shall be smooth. Necessary 

gaskets of rubber or similar material shall be used to secure tightness of joints. 
 

➢ ALL MS angles, flats, etc., used for flanges, stiffening etc., shall be finished with two coats 

of 
Red Oxide and one coat of Black paint. These requirements shall apply to supporting 
Arrangements / members also. 
 

➢ Minimum thickness of structural members employed for supports shall be as per IS 800. 

 

➢ where ducting is supported from ceiling/ roof slab, Anchor grip bolts shall be used to 

fasten the suspension rods (for duct supports) to the ceiling/ roof slab. 
 

➢ All civil works involved including the drilling of holes for fixing the grip bolts and any 

chipping 
and finishing of the ceiling/ roof slab, if found unavoidable, shall be carried out by the 
Successful contractor at no extra cost. 
 

➢ Elbows, bends, offsets, etc. should be fabricated with a width to radius ratio of not less 

than 1.0 to1.5. Alternately, turning vanes should be provided at intervals so chosen that the 
aspect ratio of the various sections so formed by the vanes will be at least five. 
 

➢ Turning vanes shall be provided at branch take-offs and collars wherever possible. 

Similarly, straightening vanes shall be provided in all the collars unless and except in case 
where conditions at site do not permit their installation. 
 

➢ All supply air diffusers shall be of powder coated extruded aluminum sections and 

removable core type. Volume control dampers shall be provided for all diffusers. 
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➢ Return air diffusers shall be identical to supply air diffusers except that they do not 

incorporate volume control dampers. 
 

➢ Supply air grilles shall be doubt deflection type & powder coated extruded aluminum 

construction. They shall be complete with volume control dampers of aluminum mounted on 
grilles. The vanes at the front shall be horizontal while those the rear shall be vertical. The 
width of the perimeter flanges shall be 32 mm. The vanes shall be 3 mm thick and 25 mm 
deep. 
 

➢ Return air grills shall also be Powder coated extruded aluminum construction. They shall 

incorporate (only) horizontal vanes, which shall be fixed. The perimeter flanges shall be 32 
mm width. The vanes shall be 3 mm thick and 25 mm deep. The pitch of vanes shall be 20 
mm. 
 

➢ All dampers shall be louvered dampers (of GI) of robust construction and tightly fitted in 

epoxy painted MS angle iron frame. They shall be provided with suitable links, levers and 
quadrants as required for their proper operation, control or setting in any desired position. 
 

➢ Dampers and their operating devices shall be made robust, easily operable and 

accessible through suitable access doors in the ducts/ false ceiling. Where required, 
dampers shall have an indicating device, clearly showing the damper position at all times. 
 

➢ Dampers shall be placed in ducts and at every branch (whether or not indicated on the 

drawings) for the proper volume control and for balancing the system. 
 

➢ All sheet metal connections, partitions and plenums required to confine the flow of air to 

and through the filters, fans, etc., shall be constructed of 18 G GI Sheets, thoroughly 
stiffened with 25 mm x 25 mm angle iron braces and fitted with all necessary doors as 
required to give access to all parts or apparatus. Doors shall not be less than 450 mm x 600 
mm in size. 
 

➢ Where sheet metal ducts sleeves terminate in woodwork, brick or masonry openings, 

Tight joints shall be made by means of closely fitted heavy flanged collars. 
 

➢ Connection of ducts to fans shall be of suitable flexible synthetic material. 

 

➢ On completing the erection, the system shall be pressure tested with dry nitrogen or 

carbon 
Dioxide. The test pressures shall be as under for R-22 
 

 UOM Value 
 

High pressure side kg/sqcm(psi) 28./5 (420) 

Low pressure side kg/sqcm(psi) 10.0 (150) 

 
1. The systems hall hold the pressure for a minimum period of 24 hours without revealing 
any leaks. After the leak test has been completed successfully, the pressure due to the 
nitrogen gas/carbon-di-oxide in the system shall be used to blow-out the system. 
 
2. The system shall then be dehydrated by drawing a vacuum. The vacuum achieved shall 
be atleast as deep as 500 microns and shall be maintained for a period of atleast 24 hours 
after the vacuum pump has been shut off. 
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THERMAL INSULATION 
 

✔ The scope of this Section comprises the supply and application of insulation to 

condensate 
drain piping, refrigerant piping, sheet metal ducting, 
 

✔ The materials used shall be Class O Nitrile foam insulation for suction lines, condensate 

drain 
pipes and equipment’s. While for sheet metal ducting, Class O Nitrile rubber foam sheet 
form 
shall be used. 
 

✔ The Nitrile Rubber Foam used shall conform to the following requirements: 

 

a) Density  Not less than 43 kg/ cum 

b) K value Not greater than 0.032 

  w/m deg C at 0 Deg. C 

c) Water vapour Not more than 1.9 X 10 -11 g/s.mPa 

d) Moisture Resistance 
factor(Mu): 

>10000 

e) Fire Safety Class O as per BS 476 Part 6 

 
ACOUSTIC LINING 
 
Where stipulated the supply air ducts – whether of masonary or sheet metal – shall be lined 
acoustically using 25 mm thick rigid fiber glass boards with 28 guage aluminum perforated 
facing on one side. The density of the material used shall be 48 kg/ cum.  
 
The rigid fiber glass boards shall be fixed to the inner surface of the ducts so that the plain 
fiber glass finish facing will be in contact with sheet metal ducting while the face with RP 
tissue facing will be in contact with air.  
 
The boards shall be fixed using GI bolts, nuts, & washers.  
 
The joints between the boards be sealed using PVC adhesive tapes.  
 
The joints between the boards be sealed using PVC adhesive tapes. 
 
 
 
REFRIGERANT PIPING INSULATION 
 
Insulation of refrigerant piping shall be carried out with Nitrile Rubber material. The Nitrile 
Rubber shall be closed cell structure of minimum13mm thickness. 
 
Application 
 

➢ Clean the surface of the pipe which is to be insulated. 

➢ Select the size of the section and cut the section longitudinally along with length. The cut 

shall be straight throughout the length. 

➢ Apply a thin layer of Adhesive on the surface of the Pipe and leave it to dry for 2-3 

minutes. 

➢ Fix the insulation material after drying and both the surfaces shall be matched properly. 

➢ Apply self adhesive black cotton tape on both the longitudinal and circumferential joints. 
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VOLUME CONTROL DAMPERS 
 
Volume control dampers shall be made out of 1.2 mm thickness galvanized steel sheet 
frame with 1 mm thick blade. Blades should be double skinned aerofoil construction and 
opposed blades should be at 50mm pitch centres. The blades should be mounted in nylon 
bushes operated by an interior wheel gear system. The operating lever or knob shall have 
locking arrangement and markings of various positions including open and closed position. 
 
INSULATION TO REFRIGERANT PIPING 
 
FR nitrile rubber / cross linked closed cell polyethylene tube insulation of 9mm up to 1”dia 
pipes and 13mm thick for 1” and above shall be used for copper piping both for suction line 
and liquid line. All joints shall be sealed with self-adhesive tape or with heat. 
 
COMMUNICATION CABLE AND CONTROL CABLING 
 
Communication cable and control cabling: Communication cable and control cabling should 
be of nonpolar shielded 2 core cable shall be laid in 20 mm dia PVC conduits of required 
size. PVC conduit should be clamped neatly maintaining a distance from power cables, 
Cable terminations and dressing shall be done properly and neatly. 
 
DRAIN PIPING 
 
PVC drain piping shall be used for the drain piping. Proper care shall be taken to lay the 
drain piping with sufficient slope and should be clamped or supported at 1.5 m interval. All 
drain pipe joints shall be done with adhesive. Drain piping should be tested for leaks before 
commissioning. After testing for leaks, drain pipe shall be insulated with 6 mm thick nitrile 
rubber tube insulation. Insulation shall be finished with self-adhesive black cotton tape. 
 
SUPPLY AND RETURN AIR GRILLS 
 
Supply and return air grilles shall be of anodized extruded Aluminum construction with 
adjustable bars. Supply air grills shall be generally double deflection type backed with GI 
damper. The supply/return air grills being provided with removable key operated volume 
control dampers. Aluminum supply and return grills shall be powder coated and should have 
the color of client’s choice as per bill of quantities. 
 
SUPPLY AND RETURN AIR DIFFUSERS 
 
The supply air diffuser shall be provided with removable key operative volume control 
dampers. 
Aluminum supply and return air diffusers shall be powder coated and should have the color 
of 
client’s choice or shall be extruded Aluminum. Supply/return air linear diffuser shall be 
extruded 
Aluminum construction, square, rectangular, or round diffusers with flush fixed pattern or 
adjustable flow pattern. Diffusers for different spaces shall be selected in consultation with 
the Client/Consultants. Supply air diffusers may be equipped with fixed air-distribution grids, 
removable key-operated volume control dampers, and anti-smudge rings as per 
requirements of schedule of quantities. 
 
FRESH AIR INTAKE AND EXTRACT LOUVERS 
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All the louvers shall be rain protection type and shall be fabricated from extruded aluminum 
section. The louvers shall additionally be provided with heavy duty expanded metal bird 
screen and Cowl. They shall be factory made with powder coating finish. The louvers shall 
be provided with control damper with lever for operation and control of fresh air. 
 

 
 
 

TECHNICAL SPECIFICATIONS:   AIR COOLED SPLIT /CASSTEE TYPE AIR 

CONDITIONERS 
 

1.0 GENERAL: 
     
 Air cooled split type air conditioner shall consist of units. 
 

 Evaporator unit ( indoor unit ) 

 Condensing Unit ( Outdoor Unit) 
 
 The evaporator unit comprises evaporator coil, evaporator fan assembly installed  

together  in a single sheet metal casing  and  with  inter-connecting  refrigerant piping, 
refrigerant controls, safety  devices, etc., The unit shall be complete with electronic 
center & control  pad incorporating the thermostat & speed control. 

 
 The   condensing  unit comprise compressor-motor unit,  condenser  coil, condenser fan, 

fan control, casing supporting stand etc,. 
 
 Both  the  evaporator unit and the condensing units shall  be  factory manufactured. 
 
 The  Panel for casing shall be machine pressed and folded. The  entire casing   shall  be  

factory  manufactured,  it  shall  be  of   robust construction  and shall present a neat 
appearance. The tenderers  shall also bring out in their tenders clearly the manufacturing  
techniques, finishes employed to meet the service conditions involved, etc,. 

 
 The  units  supplied  with control panel  incorporating  switch  fuse units,  contactors,  

over load relays, single phase  preventers,  push bottons, etc., compressor and 
condenser fans.   

 
2.0   EVAPORATOR UNIT. 
 
 All the components of the evaporator units shall be housed in a sturdy MS/GSS  casing.  

In  the  case  of  MS  casing,  it  should  be  dully painted/treated  to  resist  corrosion,  
rust  and  other  deleterious effects. 

 
 Removable  panels  shall be provided to finish access to  the  cooling coil,  fan  motor  

compartments filter  to  facilitate  servicing  and maintaince work.  
 
 The  fan section shall consist of fan, fan casing ( scroll) shaft  and driven motor. 
 
 The  fan  shall  be centrifugal type and  impeller  shall  incorporate forward  curved  

blades.  the fan shaft and  impeller  shall  be  both statically and dynamically balanced. 
 
 The  fan  scroll shall  be designed and shaped to optimize recovery static pressure and 

maximize efficiency at rated delivery and static pressure 
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 The fan shall be direct driven by a TEFC squirrel cage induction motor. the tenderers 
shall confirm electrical characteristics  of the motor  as required in technical data. 

 
 The  fan  motor drive etc., shall all be design and mounted so  as  to minimize noise and 

vibration. 
 
 The  cooling  coil shall be of copper tubes and  aluminum  fins,  the concentration shall 

be not less than  3/cm (8\in). 
 
3.0  CONDENSING UNIT : 
 
The  unit shall be factory manufactured and shall be suitable for  outdoor  installation. It shall 
comprise compressor unit, condenser  coil, fan motor, drive casing supporting stands etc,. 
 
The  compressor  unit  shall consist of  direct  driven  reciprocating compressor  with  
compressor  and motor housed in a common shell,  it shall be either hermetic or semi-
hermetic type. in case the  compressor motor  is  semi-hermetic type, the end plate shall be  
bolted  to  the shell. 
 
The compressor shall be suitable for use with ECO FRIENDLY refrigerant. 
 
The  tenderers  are  required to narrate  in  detail  all  protective devices, controls and such 
other features provided for the  compressor motor units offered by them, like high 
temperature protection and over current  protection, high and low pressure cut-outs. low oil  
pressure protection etc,. 
 
The  condensing unit shall be installed on a pedestal on the terrace of the building as shown 
in the  drawing. the fan shall be propeller type  direct-driven  by  an electrical motor. The unit 
shall be  mounted  in such  a  manner   as  to minimise  transmission  of  vibration  to  the  
structure  using  vibration  isolation pads, if  necessary  to  secure satisfactory results. 
 
The  casing and structure for the condensing unit shall be  of  robust construction.  The 
panels shall be of heavy gauge hot  dip  galvanized steel  and they shall be machine-
pressed and folded. All joints  shall be  folded  joints. The supporting structure shall use  only  
hot  dip galvanized sections, i.e. angels channels etc,. 
  
The tenderers shall bring out in any case clearly, (and in detail) the details   of   construction  
of  the  equipment  offered   by   them, highlighting in particular, the thickness and kind of 
materials  used, manufacturing   techniques  employed,  finish  provided  for   whether 
protection etc,. 
 
Air  cooled  condensing  unit shall incorporate  necessary  number  of propeller  fans of 
adequate size to obtain the required air flow  rate under operating conditions. the fan shall 
be balanced both  statically and  dynamically.  The  fan  motor shall  be  of  TEFC  squirrel  
cage construction. 
 
The fan motor sets shall be complete with protecting guards. 
 
The  condenser coil shall be made of copper tubes and  aluminum  fans. the  coils shall be 
sized so as to optimize performance with  respect to  air  flow  rate,  pressure  drop,  
condensing  temperature,  power consumption etc., thus the values furnished for the 
parameters of  the coil  in  section  III, schedule of equipment shall  be  regarded  as  
suggested values rather than specified values. 
 
The  coils  shall be pressure tested for values not  less  than  those indicated below. 
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            Factory  test   - kg/sqcm   (psi)     :  30  (440) 
 
            Field    test   - kg/sqcm   (psi)     :  25  (440) 
 
The coils shall be so positioned with respect to the floor level  that, dust pick-up by entering 
air is minimized. 
 
As noted in clause the condensing units have to be installed out door on suitable pedestals 
or any other appropriate supporting arrangements. Masonry work, if any required for 
supporting units shall be provided by the owner, but the tenders shall furnish all necessary 
information including drawings.  Further any supports made of MS structural sections if 
required should be designed, supplied and installed by the air conditioning contractor 
himself. He shall show the details of such supports in appropriate drawings and shall obtain 
the approval of the owners/consultants before providing them. The charges for such works 
shall be included in the prices quoted by the tenderers: in any case, no extra sum will be 
payable on that account. 
 
 
4. 0 REFRIGERANT   PIPING 
 
 The specifications that follow cover the requirements of piping. 

 
 Only copper piping/tubing of refrigeration quality of company approved size shall be 

used. All piping / tubing shall be new fresh, clean and dry. 
 

 Fittings like bends, tees, sockets, etc. shall be of copper or  forged brass.  Flare  type 
fittings may used for copper  tubing  while  hard drawn  tubes upto and including 15mm 
size may be bent to from  90  Deg bends  with  throat  radius  being not less  than  3  
times  the  tube diameter. for bigger sizes, bends should be used as noted already. 
 

 Liquid line strainers shall be made of brass shall incorporate  bronze screen and 
permanent management. Strainers shall be provided with shut valves on either side. 
 

 Thermostatic  expansion valve shall be complete with remote  bulb  and external 
equalizer and external super head adjustment. Solenoid valves shall  have  manual 
opening system to serve as by - pass  in  case  of failure  of  solenoid  valve.  Liquid-
moisture  indicator  shall   be provided in the liquid line.  
 

 Flare type joints may be used for copper tubing while for a hard drawn pipe  only brazed 
joints shall be used. For Small lines also  such  as equalizer  lines,  expansion valves  
connections,  gauge  connections, connecting pressure switches etc., Flared fittings and 
joints shall be used. 
 

 Piping  shall  be insulated sufficient number of bends  and  turns  to ensure  sufficient 
fleetly and minimize vibration. Supports,  Clamps, Saddles,  hangers  etc., of adequate 
strength should  be  provided  as required  to  support the piping adequately  and  
minimize  vibration.  

 Necessary  isolating material like rubber, felt, spring, etc,.  should also  be  provided as 
an additional measure to limit  transmission  of noise and vibration. 
 

 Refrigerant  piping shall be carried out giving due  consideration  to the  need  to ensure 
oil return and avoid liquid slope-over  into  the compressor,  Accordingly, the piping shall 
include  necessary  loops, traps, slopes, etc,. to achieve these objectives. 
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 While  installing the piping, adequate clearance between pipes  should be provided for 
insulation is called for  
 

 On  completing the erection, the system shall be pressure  tested  with dry  nitrogen or 
carbon de-oxide. The test pressure shall be as under. 
 

 High Pressure side - kg /sqcm(psi) : 25 (365) 
 

 Low Pressure side - kg /sqcm(psi) : 110 (150) 
 

 The  system shall hold the pressure for a minimum period of  24  hours without revealing 
leaks.  
 

 After  the leak test has been completed successfully, the pressure  due to Nitrogen  or 
Carbon-de-oxide in the system. 
 

 The  System shall then be dehydrated by drawing a vacuum.  The  vacuum achieved  
shall be achieved shall be at least as deep as 500 microns  and shall be maintained for a 
period of at least 24 Hours after the vacuum pump has been shut off. 
 

INSULATION FOR REFRIGERANT PIPING: 
 

 All  suction  lines ( insulated both indoors &  outdoors)  and  liquid lines laid outdoors 
shall be applied over a coat of bituminous primer applied on the pipe surface. 
 

CONDENSATE DRAIN PIPING: 
 

 PVC Pipes ( Medium) shall be used for condensate drain piping. 
 

 Piping  shall  be supported suitably on walls/floor  and  all  charges involved  there  to  
shall  be applied in the  prices  quoted  by  the tenderers. 
 

 While  Installing  the piping the contractor shall keep  in  mind  the requirement   that  it  
should  not  foul  with  the   structural   or architectural  features of the building. Further, 
all piping  must  be installed in a neat and workman - like - manner. 
 
 

MODE   OF   MEASUREMENTS 
 

 Unit prices in the schedule of quantities.  
 

 The item description in the schedule of quantities is in the form of a condensed  resume. 
The Unit price shall be held to include  everything necessary to complete the work 
covered by this item in accordance with the  specifications and drawings. The sum total 
of all the  individual item prices shall represent the total price of the installation  ready to 
be handed over. 
 

 The Unit price of the various items shall include the following. 
 

 All equipment, machinery, apparatus and materials required as well  as the cost of any 
tests which, the consultant may request in addition to the  tests  generally required to 
prove the quality &  performance  of  equipment. 
 

 All   the  labour  required  to  supply  and  install   the   complete installation accordance 
with the specifications. 
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 Use of any tools, equipment's, machinery, lifting tackle, scaffolding, ladders, etc., 

required by the contractor to carry out his work. 
 

 All the necessary measures to prevent the transmission of vibration. 
 

 The  necessary  material to isolate equipment  foundations  from  the building structure, 
wherever necessary. 
 

 Storage and insurance of all equipment, apparatus and materials. 
 

 The  contractor's  unit price shall include all  equipment,  apparatus material and labour 
indicated in the drawings and/or specifications  in conjunction  with  the item in question 
on its own ( and  within  the system   as  a  whole ) complete, even though  not  
specifically  shown described or otherwise referred to. 

 

WARRANTY  
 

 One year over all warranty to be provided on Cassette & Ductable Air-conditiones and 5 
years warranty on compressor of Cassette from the date of completion of work and 
handover to the Bank.    

 

 
  APPROVED MAKES 
 
  MACHINES 
1 .Hi-wall/ Ductable/ Cassette Units :  Daikin, Carrier, Blue Star, Mitsubishi Heavy and 
Mitsubishi Electric, Toshiba, Trane, O-General, LG, Voltas and Hitachi. 
 
2. Copper Piping : Totaline, Max Flow, Rajco, Mandev, Nippon 
 
3. Nitrile Rubber Insulation : Supreme, A-flex, Armacel 
 
4. Cables: Finolex / RR cables /polycab 
 
5. Drain Pipe: Supreme, Sudhakar, National, Prince, Astral, Prime 
 
  
 
Note: - 1)   The contractor should obtain prior approval from SBIIMS/ Consultants before 

placing order for any specific materials SBIIMS may / delete any of the makes or 

brands out of the above list.  

  2) All materials should conform to relevant standards and codes of BIS. 

Materials with I.S.I. mark shall be used duly approved by the SBIIMS 

Engineer/Architect. 

 3) Any material is found to be not up to the mark, the contractor will have to 

produce original bills/certificate from the manufacturer or his authorized 

Distributor for authenticity and genuineness of the material for consideration and 

as per make approved by the SBIIMS. The same will not be considered for 

payment.    
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 4) Any additional item as per BOQ specifications or as per the instructions of the 

bank / Consultants. Any of the above items / other items if any will be as 

approved by the Consultants & Engineer-in-charge. 

 

 
 

TECHNICAL DATA SHEET 
Tenderer shall furnish the following technical data of the equipment and accessories 
offered by them as per the scheme and bill of quantities. 
 
Sl. No Description Unit Condition of services 

 
  
Indoor Unit/Evaporator Unit for Both Ductable & Cassette AC 
 
1 Unit no./model No. 
2 Manufacturer 
3 Operating weight KG 
4 Overall dimension M 
5 Dimension of coil M 
6 Finned area Sq. M 
7 No. of rows Nos. 
8 Fins per cm Nos. 
9 Tube Dia MM 
10 Thickness of tubes MM 
11 Fin Material 
12 Air quantity M 3 /hr 
13 Fan outlet velocity M/s 
14 No. of blower Nos. 
15 Dia of blower MM 
16 Fan speed RPM 
17 Total static pressure MM WG 
18 Motor rating HP 
19 Type of air filters/thickness/No. 
 
Type & Make of Electrical items for Both Ductable & Cassette AC 
1 Type 
2 Size (Dia) MM 
3 Air quantity Cum/hr 
4 BHP/Offered motor HP 
 
Compressor for Both Ductable & Cassette AC 
1 Type: Reciprocating/screw/rotary/scroll/twin rotary 
2 Make 
3 Model 
4 Refrigerant  
 
Condenser for Both Ductable & Cassette AC 
1 Type 
2 Make 
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3 Model 
4 Tube Material 
5 Tube thickness MM 
6 Tube diameter MM 
7 No. of tubes Nos. 
8 Type of tubes/finning 
9 Design pressure 
10 Test pressure 
 
TOTAL POWER CONSUMTION OF THE UNIT:- 
 

 For 4.0 TR Inverter Cassette Unit…………………………………….. 
 

 For  8/8.5 TR Inverter ductable Unit …………………………………….. 

 
TOLERANCES:- 
 

 Voltage 
 Power Factor 
 Frequency 

 

PIPES & FITTINGS:- 
 

 Material 
 Thickness / Diameter 

 

INSULATION MATERIAL:- 
 

 Material 

  “K” Value at 10 c Mean temperature 

 Density 
 

CABLES:- 
 Make 
 Type 
 Grade 
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LETTER OF UNDERTAKING  

 
(The bidders are required to print this on their company’s letter head and sign, stamp before 

uploading)  

To, 
  

The Circle Head   
Circle Office,  
SBI Infra Management Solutions Pvt. Ltd.,  
SBI Local Head Office, 4Th Floor,  

III/1 Pandit Jawaharlal Nehru Marg,  

Bhubaneswar- 751001 

 
 Dear Sir, 

 
AIR-CONDITIONING WORKS AT SBI MAIN BRANCH, UNIT-1, BHUBANESWAR. 
 
Having examined the terms & conditions, drawings, specifications, design relating to the 
works specified in the memorandum hereinafter set out and having visited and examined the 
site of the works specified in the said memorandum and having acquired the requisite 
information relating thereto and affecting the quotation, I/We hereby offer to execute the 
works specified in the said memorandum within the time specified in the said memorandum 
on the item rate basis mentioned in the attached schedule and in accordance in all respect 
with the specifications, design, drawings and instructions in writing referred to in conditions 
of Tender, conditions of contract and with such conditions so far as they may be applicable. 
 

MEMORANDUM 
 

(a) Description of work Air-conditioning works at SBI Main Branch, Unit-1, 
Bhubaneswar 

(b) Earnest Money Rs.15,000/- (Rupees Fifteen Thousand Only) by 
means of Demand Draft / Pay Order from any 
scheduled Nationalized Bank drawn in favour of “SBI 
Infra management Solutions Pvt. Ltd.” and payable 
in “Bhubaneswar”. 

(c) Time allowed for completion 
of work from the date of issue 
of work order.      

 
45 Days from the date of commencement.  

 
 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of Contract annexed hereto so far as they may be 
applicable or in default thereof to forfeit and pay to SBIIM, the amount mentioned in the said 
conditions. 
 
I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of Rs. 15,000/- 
(Rupees Fifteen Thousand Only) as Earnest money deposit with the SBI. Should I/we do 
fail to execute the contract when called upon to do so, I/we hereby agree that this sum shall 
be forfeited by me/us to SBI  
 
We understand that as per terms of this tender, the SBIIMS may consider accepting our 

tender in part or whole or may entrust the work of Air-conditioning work (i.e. SBI Main 
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Branch, Bhubaneswar, 2nd Floor) in phases. We, therefore, undertake that we shall not raise 

any claim / compensation in the eventuality of Bank deciding to drop any of the building / 

buildings from the scope of work of this tender at any stage during the contract period. 

Further, we also undertake to execute the work entrusted to us in phases on our approved 

rates and within the stipulated time limit without any extra claim for price escalation. 

As when ask by the SBIIMS/Bank, I/we shall submit the supporting technical data sheet, 
specification and make of the items as per the BOQ. 
 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices 
of any of the material during the currency of contract/execution/completion period.  
 
 
Yours faithfully, 
 
 
 
Signature of contractor 
With Seal 
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SCHEDULE OF APPROXIMATE QUANTITIES AND RATES 

I.The quantities given BOQ are those upon which the lumpsum cost of the 
work is based. They are subjected to alterations omissions, deductions or 
additions as provided for in the conditions of this contract and do not necessarily show 
the actual quantities of the work to be done.  

II.It is to be expressly understood that the measured work is to be taken net 
(notwithstanding) any custom or practice to the contrary according to the actual 
quantities when in place and finished according to the drawings or as may be 
directed from time to time by the Architects/SBIIMS, and the cost calculated by 
measurements or weight, at the respective prices, without any additional charge 
for any necessary or contingent works connected there with. The rates quoted 
are for work in site and complete in every respects. 

III.If any operation of work, which is specified in the respective items mentioned in the schedule 
of quantities, is not executed by the contractor then proportionately the rate quoted in the 
schedule shall be re-fixed. 

 

 

                                                                                                                                           

SIGNATURE OF THE CONTRACTOR  

                      WITH DATE 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 


