AIR CONDITIONING WORKS OF ADILABAD MAIN BRANCH, ADILABAD

NIT NO SBIIMS/216/2018

DATE 12/12/2018

M
)

.

SBI INFRA MANAGEMENT SOLUTIONS PVT LTD
(WHOLLY OWNED SUBSIDIARY OF SBI)
34 Floor, SBI LHO Building,
Bank Street, Koti,
Hyderabad — 500 095

TENDER DOCUMENT FOR
AIR CONDITIONING WORKS OF ADILABAD MAIN BRANCH,
ADILABAD, TELANGANA

TENDER NOTICE
THROUGH OFFLINE-TENDERING PROCESS

Manufacturers / approved dealers of (O-General, Daikin, Carrier,
Voltas, Blue Star, Mitsubishi Heavy,LG,Panasonic and Hitachi) are

eligible to apply, Proof of dealership to be submitted
LETTER OF AUTHORISATION FROM MANUFACTURER TO PARTICIPATE IN
THIS TENDER SHOULD BE ENCLOSED

Contractor has to provide their E- MAIL id &Contact No:

Email: Contact No:

For submission of Sealed Tender: 03:00PM on 24.12.2018

Opening of Sealed Tenders: 03:30PM on 24.12.2018

The Senior Vice president,
SBI Infra Management Solutions Pvt. Ltd.
34 Floor, SBI LHO Building,
Bank Street, Koti,
Hyderabad — 500 095
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AIR CONDITIONING WORKS OF ADILABAD MAIN BRANCH, ADILABAD

NOTICE INVITING TENDER (NIT)

NAME OF WORK: TENDER Notice for AIR CONDITIONING WORKS FOR
ADILABAD MAIN BRANCH, ADILABAD, TELANGANA

Offline tenders are invited for the above mentioned work in TWO BID SYSTEM from
the Manufacturers / approved dealers of reputed AIRCONDITIONING brands is only
eligible to apply

1 Name of the work Tender Notice for AIR CONDITIONING WORKS
FOR ADILABAD MAIN BRANCH, ADILABAD,
TELANGANA
2 Estimated cost Rs. 11.2 Lakhs plus GST
3 | Cost of Tender Documents Rs. 500/- DD drawn in favor of Sr Vice
President, SBIIMS Pvt. Ltd, Hyderabad
4 Quantum of Earnest Money Rs.11,000/- DD Drawn In Favor Of
Deposit (EMD) Sr. Vice President, SBIIMS Pvt. Ltd, Hyderabad,
Payable at Hyderabad
5 | Date and Time where tender | Up to 24.12.2018, 03:00PM at
forms are available www.sbi.co.in/procurementnews and
6 | Last date and time of Up t024.12.2018, 03:00PM
submission of Offline Tender
7 Place, date &time for Tender Document submission Address:
submission of TENDER The Senior Vice president,
Contact person /telephone SBI Infra Management Solutions Pvt. Ltd.
no/email address. 3" Floor, SBI LHO Building, Bank Street, Koti,
Hyderabad — 500 095
On or before 24.12.2018, 03:00PM
Contact: Sr. Vice President / Vice President.
040- 23466346. vg.reddy@sbi.co.in
8 Date, Time and Place of On 24.12.2018, 03:30PM
opening of Tenders The Sr Vice president,
SBI Infra Management Solutions Pvt. Ltd.
3" Floor, SBI LHO Building, Bank Street, Koti,
Hyderabad — 500 095
9 | Quantum of Security Deposit | 1. Initial Security Deposit (ISD) — 2% of the Tender
(percentage) value including EMD
2. Retention Money- Deductable in running bills@
10% of the value of work and Total deductable is
5% of value of work including EMD, ISD.
10 | Terms of payment of Bills, if | No Advance will be paid.
any (specify the minimum Onetime payment i.e. the final payment will be
value of work for payment of | made after completion of the entire work and
funning account bills) certification by the official concerned.
11 | Stipulated time for SIX weeks from the date of the work order issued

completion of the

to the contractor.

Signature of the Contractor
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AIR CONDITIONING WORKS OF ADILABAD MAIN BRANCH, ADILABAD

Work/supply.

12

(Penalty clause) Liquidated
Damages

@ 0.5% of the value of work per week of delay
subject to a maximum penalty of 5% of the value of
work would be strictly imposed.

13

Validity period of the tender.

Three (3) Months

14

Defect Liability Period

Twelve (12) Months

15

Check list of documents to
be uploaded

Page No 9 of 47

16

Eligible Taxes

A ) Income Tax will be deducted at source as per
Govt. Guidelines.
B) Reimbursement of GST will be made only on
submission of proper GST invoice as per
applicable GST provision. The contractor
should comply with the following;
1. Contractor should have GST Registration
Number
2. Invoice should specifically/separately disclose
the amount of GST levied at applicable rate as
per GST provision
3. In case of Correction in the bills after scrutiny,
contractor should submit fresh bills for payment
4. Contractor should timely file his GST return in
accordance with GST provisions to enable the
bank to claim the credit of GST paid to the
contractor
5. The GST Number of State Bank Of India are
For Telangana State -36AAACS8577K1ZQ

16

Electronic Payment

Payment shall be made by way of Electronic fund
transfer and the bill will be paid by the Branch.
Firm should furnish details of the bank, a/c no,
IFSC code

17

Any additional Information

The quoted rate should be inclusive of materials,
labour, wages, fixtures, transportation, installation,
all taxes(excluding GST), wastages, Octroi,
machinery, temporary works such as scaffolding,
cleaning, overheads, profit, statutory expenses,
incidental charges and all related expenses to
complete the work

signed copy of entire tender document should be sent, failing which tender will

be summarily rejected

Tender cost and EMD must be submitted along with tender at given address

within due date of tender

Signature of the Contractor
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AIR CONDITIONING WORKS OF ADILABAD MAIN BRANCH, ADILABAD

» The SBIIMS reserves the right to cancel or postpone the tenders at any stage
without assigning any reason.

» valid dealership certificate should be attached with tender documents, failing
which tender summarily rejected

» authorization letter from manufacturer to be attached

> Corrigendum if any will be uploaded only in www.sbi.co.in/procurementnews

> Firm should be visit the website till last date of submission for changes/
corrigendum if any

> Tender documents found partly or fully modified / altered/ corrected etc shall
stand summarily rejected

> The make of materials should be chosen strictly from the approved makes as

given in the tender. Using of the multi brands is not permissible. Single brand should
be used for entire project.
» ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL
NOT BE ENTERTAINED AT ANY COST.

SR. VICE PRESIDENT,
SBIIMS PVT.LTD
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AIR CONDITIONING WORKS OF ADILABAD MAIN BRANCH, ADILABAD

INSTRUCTIONS TO TENDERERS

1. Offline Tenders are invited in TWO BID FORMAT for AIR CONDITIONING
WORKS in ADILABAD MAIN BRANCH, ADILABAD from Manufacturers /
approved dealers of reputed AIRCONDITIONING brands is only eligible to apply.

The TECHNICAL BID sealed in an envelope should contain the duly filled, signed
and stamped tender documents along with dealership certificate, Authorization letter
from the OEM, Catalogues, Technical details, EMD & Tender fee. The envelope
should be super scribed saying “Techincal bid, Name of the work & Firm name”

The PRICE BID sealed in an envelope should contain duly filled BOQ with prices
ONLY. It should NOT contain any other document and terms and conditions. The
envelope should be super scribed saying “Price bid, Name of the work & Firm name”

Both the TECHNICAL BID & PRICE BID sealed in another envelope should be
super scribed saying “Name of the work & Firm name” and should be submitted in the
tender box at SBI Infra Management Solutions Pvt. Ltd, SBI LHO Building,
Bank Street, Koti, Hyderabad — 500 095.

2. Contractors should submit Tender, EMD and Cost of tender document
physically on or before 24.12.2018 03.00 PM, at the office of the The Sr Vice
President, SBIIMS Pvt. Ltd, 3™ Floor, LHO Building, Bank Street, Koti,
Hyderabad- 500095. The tender will be rejected if the tenderer fails to submit the
above documents.

3. Tenders should be submitted Offline 24.12.2018 up to 03.00 PM. The Tender
will be opened on to 24.12.2018 at 03.30 PM.

4. EMD amount as mentioned in NIT and Cost of tender document Rs.500/- is
to be deposited in the form of Demand Draft/ Banker's Cheque payable at
Hyderabad and drawn in favor of Sr. Vice President, SBIIMS Pvt. Ltd,
Hyderabad, otherwise the tender is liable for rejection.

5. The successful tenderer will have to pay an amount of Initial Security Deposit,
which shall be 2% of the accepted value of the tender including the EMD, by
means of D.D. in favor of the Sr. Vice President, SBIIMS Pvt. Ltd, Hyderabad.
The Initial security deposit is to be paid by the Contractor to Bank within 15 days
of intimation to him of the acceptance of the tender. No interest is allowed on the
above said security deposit(EMD, ISD)

6. Retention Money: From each running bill, an amount at the rate of 10% of the
gross value of the running bill shall be recovered as retention money, till the total
retention amount including the EMD and ISD amounts already with the Bank
become 5% of the value of the contract amount. This amount is called as Total
Security Deposit, which consists of three components
a) EMD - Earnest Money Deposit.

b) ISD - Initial Security Deposits.
c) RM - Retention Money.
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AIR CONDITIONING WORKS OF ADILABAD MAIN BRANCH, ADILABAD

The total security deposit will be kept with the Bank. Out of Total Security
Deposit 50% of the total security deposit amount shall be refunded without
interest to the contractor on issuance of virtual completion certificate by the Bank
and the Contractor's removal of his materials, equipment, labour force,
temporary sheds, stores, site office etc. and on receipt of physical possession of
the site by the Bank. The remaining 50% of the total security deposit may be
refunded 15 days after the end of defects liability period (one year), provided he
has satisfactorily carried out all the works and attended to rectification of all
defects in accordance with the conditions of the contract. In case of failure on
the part to do so, the cost of rectifying the defects through any other agency
shall be deducted from the amount of security deposit due to the contractor.

7. Completion of work:
i) The work shall be considered as complete only when the certificate of virtual
completion is issued by the architects/Bank.
i) The 'defects liability period' as prescribed in the contract shall commence only
from date of such virtual completion.
iii) Any defect that may appear within the defects liability period shall be rectified
by the contractor within reasonable time on receipt of necessary instructions
from Bank to that effect.

8. The acceptance of a tender will rest with the Competent Authority, who does not
bind himself to accept the lowest tender and reserves to himself the authority to
reject any or all of the tenders received, without assigning any reasons. All
tenders in which any of the prescribed conditions are not fulfilled, or are
incomplete in any respect are liable to be rejected.

9. All compensation or other sums of money payable by the Contractor to Clients
under the terms of this contract may be deducted from the security deposit, or
from any sum that may be or may become due to the Contractor on any account
whatsoever and in the event of the Security Deposit being reduced by reasons
of any such deductions, the Contractor shall within 7 days of being asked to do
make good in by DD any sum which have been deducted from his security
deposit.

10.Tender containing any condition leading to unknown / indefinite liability, are
liable to be summarily rejected.

11.Canvassing in connection with tenders is strictly prohibited and the tenders
submitted by the contractors who resort to canvassing will be liable to rejection.

12.The tenderer should quote their (own) rates for undertaking the work.

13.GST as applicable will be reimbursed by Branch as specified in NIT.

14. All taxes other than GST, other statutory obligation in respect of this contract, as
applicable, shall be payable by contractor including transportation and TA / DA

of the workers at site and the Bank will not entertain any claim whatsoever in this
respect
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AIR CONDITIONING WORKS OF ADILABAD MAIN BRANCH, ADILABAD

15.1.T. will be recovered @ 2 % plus surcharge or as applicable as per Government
Rules

16.Time is the essence of the contract. The work should be completed as
mentioned in NIT from the date of the work order issued to the contractor to
commence the work. The successful Contractor will have to give CPM/PERT
chart of various activities of works to be done so that the work gets completed
within the stipulated time. The chart shall be submitted within 7 days from the
date of acceptance of the tender.

17.Tenders for works shall remain open for acceptance for a period of 90 days from
the last date of tenders. If the tenderer withdraws his tender before the expiry of
the said period or makes any modifications in terms and condition of the tender
which are not acceptable to the Bank, then the bank without prejudice to any
other right or remedy is at liberty to forfeit the earnest money.

18.The successful tenderer, after the work is awarded, he will have to enter into an
agreement with the competent authority of the bank.

19.The tenderer, must co-ordinate with the other agencies such as (I) Interior (II)
Electrical etc.

20.The tenderer should visit the site to ascertain the working conditions and local
authority regulations / restrictions if any and other information required for the
proper execution of the work.

21.The work may be carried out on any floor level as per site condition. Please note
that materials and machines are required to be carried on head load and the
same must be accounted in the costing. Please note that no separate cost shall
be allowed for head load.

22.The quantities of various items given in the schedule of quantities are
approximate. The quantities of work may vary at time of allotment / execution of
work. Bank reserves the right to omit / delete any item(s) of work from the
schedule at the time of allotment / before. Contractor will be paid for the actual
work done at the site duly verified by the concerned official of the bank.

23.The unit price shall be deemed to be fixed price. In case of extra items, a record
of labour charges paid shall be maintained and shall be presented regularly to
the Employer’s for checking. The settlement will be made based on figures
arrived at jointly and taking unit price given in the contract assigned to the
successful Tenderer. In case of extra items where similar or comparable items
are quoted in the tender, extra rates shall be based on tender rates.

24.1f the rate quoted by the contractor for any item / items are not workable or
abnormally lower than the market rate, the bank may demand Bank guarantee
from the contractor for satisfactory completion of these work. The bank
guarantee amount will be not less than 50% of the estimated amount of the
items for which the rates are not workable or abnormally low. This bank
guarantee will be released after completion of these works (unworkable and
abnormally low rated items) to the satisfaction of the bank.
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25.The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit
the insurance cover for the work in the form of CAR policy and Third Party
Insurance within seven (7) days from the acceptance of work order.

26.The work has to be started within 7 (Seven) Days from the date of receipt of
work order/ mark out at site; whichever is later. In case of work not being started
within this stipulated period, the bank reserves the right to cancel the work order
duly forfeiting the Earnest money deposit

27.No employee of the Bank is allowed to work as a contractor for a period of 2
years of his/her retirement from Bank Services without previous permission of
the Bank. This contract is liable to be cancelled, if either the contractor or any of
his employees is any time to be such a person who had not obtained the
permission of Bank as aforesaid before submission of the tender or engagement
in the contractor’s service.

28.Contractor should get approval of the samples of materials in advance with
Bank’s Engineer before use of the same in the work’

29.Bank has the right to offer the contractor to modify the old material wherever/
whenever necessary instead of new supplies

30.The quoted rate should be inclusive of materials, labour, wages, fixtures,
transportation, installation, all taxes(excluding GST), wastages, Octroi,
machinery, temporary works such as scaffolding, cleaning, overheads, profit,
statutory expenses, incidental charges and all related expenses to complete the
work

31.The tenders shall summarily rejected, if any one of the above said requirements
has not been complied with.

32.The Bank will not be bound to accept the lowest tender and reserves the right to
accept or reject any or all the tenders without assigning any reason whatsoever

33.The contractor should fulfill the labour regulation guidelines stipulated by the
governments
34.No advance payment in any from will be granted for the works proposed

35.Period of taking up the final bill will be one month from/ after satisfactory virtual
completion or the date of submission of the final bill whichever is later.

36. Contractor is advised not to engage child labour during the contract period

SR. VICE PRESIDENT,
SBIIMS PVT.LTD

READ, UNDERSTOOD AND ACCEPTED
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CHECKLIST OF DOCUMENTS TO BE UPLOADED

1. The signed copy of entire tender document in pdf format which is

downloaded from www.shi.co.in/procurementnews

2. Signed declaration.

3. copy of letter of authorization from manufacturer to participate in the
tender

4. copy of Valid dealership certificate

5. copy of DD/BC of Tender Cost and EMD
6. copy of GST registration
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AIR CONDITIONING WORKS OF ADILABAD MAIN BRANCH, ADILABAD

FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)
The Sr Vice president,

SBI Infra Management Solutions Pvt. Ltd.

34 Floor, SBI LHO Building,
Bank Street, Koti, Hyderabad — 500 095

Dear Sir/s,

Ref: TENDER FOR AIR CONDITIONING WORKS FOR MAIN BRANCH, ADILABAD
I/We hereby declare that I/ We have carefully gone through the conditions laid down in the
Notice Inviting Tender, General notes, General Conditions of Contract, Special conditions,
Schedule of approximate quantities and rates, Form of Agreement, General Specification,
Approved manufacturers/ natural source of materials Technical Specifications of schedule of
guantities, and clearly understood all the same and on the basis of the same I/ We have
quoted our rates in the Schedule of Quantities (i.e. BOQ) attached with the tender
documents.

| / We do here by undertaken to execute and complete the whole or part of the work (as
desired by you) at the respective rates quoted.

I/ We are depositing a sum of Rs 500/- (Rupees Five Hundred only ) towards cost of
tender and Earnest Money Deposit as mentioned in NIT by way of demand draft drawn in
favor of Sr. Vice President, SBIIMS, Hyderabad; along with this tender for due execution of
the work at my/ our tendered rates.

In the event of this Tender being accepted I/ We agree to enter into the agreement and
submit the declaration on requisite non-judicial stamp papers as and when required and
execute the contract according to your form of Agreement etc., in default whereof, I/ We do
hereby bind my-self / ourselves to forfeit the aforesaid deposit.

In the event of this Tender being accepted I/ We agree to obtain the labor license and the
CAR and Third party insurance policy and deposit the balance E.M.D. amount and
adhere/comply to all other instructions as given in TENDER DOCUMENT.

I / We further agree to complete the work included in the said schedule of quantities within
Six(6) Weeks time from the date of the work order issued to commence the same.

Date of commencement shall be either one week from the date of work order issued to the
contractor or the date on which mark out of work at site has been given to contractor;
whichever is later.

I / We agree not to employ sub-contractors other than those that may be approved by
Employer.

I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time,
on such items for whom same is to be levied by/ for the government, and the rates quoted by
me / us are inclusive of all the same.

Yours Faithfully, Signature of Witness:
Contractor’s Signature 1.
Name: 2.
Address: 3.
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GENERAL NOTES
1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER

a) Tender document should be submitted as mentioned in S.No 1 of instruction to
tenderers.

b) In the event of the tender being submitted by a firm, it must be signed by a
member or members of the firm having legal authority to do so, and if called for,
the legal documents in support thereof must be produced for inspection and the
same in the case of the firm carried out by one member of a joint family. It must
disclose that the firm is duly registered under the India Partnership Act. Any
tender signed by a member not holding a power of attorney shall be treated as
invalid.

c) Tenderer shall note that their tenders shall remain open for acceptance for a
minimum period of three months from the last date of receipt of tenders. The
tenders must be unconditional. Conditional tenders may be summarily rejected.

2. RATES TO INCLUDE:
While quoting their rates the tenderer should include the following if otherwise not
stated herein before.

a) Necessary cost of taking samples of materials supplied by them for work
including plywood, wood/tiles etc., testing of the same at Gowt.’s / approved
laboratory including transportation, cost of the samples, as and when required.

b) Submission of test reports of other materials as may be specified by Bank’s
Engineer.

3. STORAGE OF MATERIALS:
The contractor shall not store their materials and debris within the premises other
than the work site handed over to him.

5. LABOUR HUTMENT:
Shelter or stay and other amenities for the labors have to be arranged by the
contractor at his own expense and responsibility.

6. IDLE LABOUR:

In case the work is held up for any site conditions not attributable to the contractors
or for any decisions instructions / want of details from Employer or for any of the
conditions, the contractor shall be allowed reasonable extension of time by the
employer but any claim for idle labour shall not be entertained by the employer.
Contractor’s quoted rates should include for all such contingencies.

7. The contractor shall engage one competent person at site who shall take the
instructions from the Employer. The work should not suffer due to lack of
supervision, manpower and materials.

8. The Contractor is required to co-ordinate his works along with other agencies

working at site. He has to reimburse any of the damage made by him or any of his
representatives for any of the other agency or owner at site.
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9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling,
partition, Paneling, masonry work etc., and providing panels of the same finish in
partitions, paneling shall not be paid extra.

10. The contractor is required to fabricate a sample where required, or any item so
installed for approval. Any changes made by the Architect/Employer, in the sample
to the specifications as mentioned in the tender, shall not be deducted or paid extra.

11. All measurements given in the schedule hereunder are for the purpose of tender
only. Payment will be made on actual measurement of the work done

12. All measurements shall be as per relevant I.S. standards
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GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of
guantities and in the specifications and conditions laid down hereinafter and in the
drawings, the work shall be carried out as per standard specifications and under the
direction of Employer.

1. INTERPRETATION

In constructing these conditions, the specifications, the schedule of quantities, tender

and agreement, the following words shall have the meaning herein assigned to them

except where the subject or context otherwise requires.

a) Employer: The term employer shall denote State Bank of India Infra Management
Solutions Pvt. Ltd having office at LHO, Hyderabad, Bank Street, Koti,
Hyderabad and any of its employees representative authorized on their behalf.

b) Architects / Consultants: The term Architects shall mean the Architects appointed
by the employer for the purpose of preparing detailed drawing, supervision etc. It is
the Bank to decide whether to appoint Architect or not and to change the Architect at
any stage of work.

c) Contractor: The term contractor shall mean (Name and address of
the contractor) and his / their heirs, legal representives, assigns &successors.

d) Site: The site shall mean the site where the works are to be executed, i.e. SBI MAIN
BRANCH, ADILABAD including any building and erection thereon, allotted by the
employer for the contractors use.

e) Site Engineer: Any Engineer appointed from time to time by the Employer and
certified in writing to the Architects and the Contractor, to be positioned at site to
supervise the work.

f) Drawings: The work is to be carried out in accordance with drawings, specifications,
the schedule of quantities and any further drawings which may be supplied or any
other instruction, which may be given by the Employer or Architects during the
execution of the work.

All drawings relating to work given to the contractor together with a copy of schedule of
guantities are to be kept at site and the Employer / Architects shall be given access to
such drawings or schedule of quantities wherever necessary.

In case any detailed Drawings are necessary contractor shall prepare such detailed
drawings and / or dimensional sketches therefore and have it confirmed by the Employer
as case may be prior to taking up such work.

The contractor shall ask in writing for all clarifications on matters occurring anywhere in
drawings, specifications and schedule of quantities or to additional instructions at least
10 days ahead from the time when it is required for implementation so that the Employer
may be able to give decision thereon.

e “The Works” shall mean the work or works to be executed or done under this
contract.

e “Act of Insolvency” shall mean any act as such as defined by the Presidency MAINs
Insolvency Act or in Provincial Insolvency act or any amending status.
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“The Schedule of Quantities” shall mean the schedule of quantities as specified
and forming part of this contract.

“Priced Schedule of Quantities” shall mean the schedule of quantities duly priced
with the accepted quoted rates of the contractor.

“Contract” shall mean the Articles of Agreement, the general conditions special
conditions, the appendix, the schedule of quantities, specifications and drawings
attached here to and duly signed.

‘Contract Price’ shall mean the sum named in the Tender subject to such additions
thereto or deductions there from as may be made under the provisions hereafter
contained.

‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed
characters sent (unless delivered personally or otherwise provided to have been
received) by registered post to the last known private or business address or
registered office of the addressee and shall be deemed to have been received when
in the ordinary course of post it would have been delivered.

‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or
deducted from the total of the items if the Tender any sum, either as a percentage or
otherwise, then the net price of any item in the tender shall be the sum arrived at by
adding to or deducting from the actual figure appearing in the tender as the price of
that item a similar percentage or proportionate sum. Providing always that in
determining the percentage or proportion of the sum so added or deducted by the
contractor, the total amount of any Prime Cost items and provisional sums of money
shall be deducted from the total amount of the Tender. The expression ‘net rates’ or
‘net prices’ when used with reference to the contract or account shall be hold to mean
rates or prices so arrived at.

‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for
occupation.

Words importing persons include firms and corporations. Words importing the singular
only, also include the plural and vice verse where the Context requires.

SCOPE OF WORK/ CONTRACT

The Contractor shall carry out and complete the said work in every respect in
accordance with this Contract and with the directions of and to the satisfaction of the
Employer. The Architect with approval of Employer or Employer issue further drawings
and/or written instructions, detailed directions and explanations which hereafter
collectively referred to as ‘Instructions’ in regard to:

The variation or modification of the design quality or quantity of works or the addition
or omission or substitution of any work.

Any discrepancy in the drawings or between the schedule of quantities and / or
drawings and / or specification.

The removal from the site of any defective material brought thereon by the contractor
and the substitution of any other material thereof.

The demolition removal and / or re-execution of any work executed by the
contractor/s.
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e The dismissal from the work of any persons employed there upon.

e The opening up for inspection of any work covered up.

e The rectification and making good of any defects under clauses hereinafter
mentioned and those arising during the maintenance period (Defect Liability Period).

The contractor shall forthwith comply with and duly execute any work comprised in such
Employer's or his agent / Architect's instructions, provided always that verbal
instructions, directions and explanations given to the contractor’s or his representative
upon the works by the Employer’s or his agent / Architects shall, if involving a variation,
be confirmed in writing to the contractor/s within seven days. No works, for which rates
are not specifically mentioned in the priced schedule of quantities, shall be taken up
without written permission of the Employer. The employer as provided in clause
“variation” shall fix rates of items not mentioned in the priced schedule of quantities.
Regarding all factory made products for which ISI marked products are available, only
products bearing ISI marking shall be used in the work.

3. TENDERER SHALL VISIT THE SITE

Intending tenderer shall visit the site and make himself thoroughly acquainted with the
local site condition, nature and requirements of the works, facilities of transport
conditions, effective labour and materials, access and storage for materials and removal
of rubbish. The tenderer shall provide in their tender for cost of carriage, freight and
other charges as also for any special difficulties and including police restriction for
transport etc., for proper execution of work as indicated in the drawings. The successful
tenderer will not be entitled to any claim of compensation for difficulties faced or losses
incurred on account of any site condition.

4. TENDERS

The Employer reserves the right to reject the lowest or any tender.

The tenderers should note that the tender is strictly on the item rate basis and their
attention is drawn to the fact that the rates for each and every item should be correct,
workable and self-supporting. If called upon by the Employer/Architects detailed analysis
of any or all the rates shall be submitted. The Employer/Architects shall not be bound to
recognize the contractor’s analysis.

The works will be paid for as “measured work” on the basis of actual work done and not
as “lump sum” contract, unless otherwise specified.

All items of work described in the schedule of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works
involved, directly related to and reasonably detectable from the drawings, specifications
and schedule of quantities and no further extra charges will be allowed in this
connection. In the case of lump-sum charges in the tender in respect of any items of
work will be made for the actual work done on the basis of lump sum charges as will be
assessed to be payable by the Employer / Architects.

The employer has power to add, omit from any work as shown in drawings or described
in specifications or include in schedule of quantities and intimate the same in writing but
no addition, omission or variation shall be made by the contractor without authorization
from the Employer. No variation shall vitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a period of
three months from the date of opening of the tender.

5. AGREEMENT

The successful contractor will be required to sign agreement in accordance with the draft
agreement enclosed and the schedule conditions. The contractor shall pay for all stamps
and legal expenses, incidental thereto. However the written acceptance by the employer

Signature of the Contractor Page 15 of 48



AIR CONDITIONING WORKS OF ADILABAD MAIN BRANCH, ADILABAD

of a tender will constitute a binding contract between the employer and the person so
tendering such formal agreement is subsequently executed.

6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES:

The contractor shall conform to the provisions of any Acts of the Legislature relating to
the work, and to the Regulations and Bye-Laws of any authorities, and / or any water,
lighting and other companies, and / or authorities with whose systems the structures
were proposed to have connection and shall before making any variations from the
drawings or specifications that may be associated to so conform, give the Employer /
Architects written notices specifying the variations proposed to be made and reasons for
making them and apply for instruction thereon. The Employer / Architects on receipt of
such intimation shall give a decision within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts,
Regulations or Bye-laws to be given to any authority, and to pay to such authority or to
any public officer all fees that may be properly chargeable in respect of the work and
lodge the receipts with the Employer The Contractor shall identify the Employer against
all claims in respect of patent rights, designs, trademarks or name or the protected rights
in respect of any constructional plant, machine, work or material used for or in
connection with the works or temporary works and from and against all claims,
demands, proceedings, damages, costs, charges, and expenses whatsoever in respect
thereof or in relation thereto. The Contractor shall defend all actions arising from such
claims, unless he has informed the Employer/ Architects, before any such infringement
and received their permission to proceed and shall himself pay all royalties, license fees,
damages, coat and charges of all and every sort that may be legally incurred in respect
thereof.

7. TAXES AND DUTIES
The tenderers must include in their tender prices quoted for all taxes(except GST) and
duties royalties, cess ,local charges if applicable. No extra claim on this account will in
any case be entertained.

8. NOTICES AND STATUTORY REGULATIONS:

The contractor shall give all notices and pay all fees and shall comply all Acts and
Regulations for the successful completion of the contract works.

The whole of the work is to be complied with as per the requirements and bylaws of the
relevant statutory authorities including contract labor (Regulation and Abolition) Act
1970.

9. QUANTITY OF WORK TO BE EXECUTED

The Schedule of Quantities unless otherwise stated shall be deemed to have been
prepared in accordance with the Standard Procedure shall be considered to be
approximate and no liability shall attach to the employer for any error may be discovered
therein. The Employer reserves the right to execute only a part or the whole or any
excess thereof without assigning any reason therefore.

The Contractor shall be deemed to have satisfied himself before tendering to the
correctness and sufficiency of his tender for the works and of the prices stated in the
Schedule of Quantities and / or the Schedule of Rates and Prices, which rates and
prices shall cover all things necessary for the completion of the works.

10. OTHER PERSONS ENGAGED BY THE EMPLOYER
The Employer reserves the right to execute any part of the work included in this contract
or any work, which is not included in this contract by the other Agency, or persons and
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contractor shall allow all reasonable facilities and use of his scaffoldings for the
execution of such work. The main contractor shall extend all cooperation in his regard.

11. Tenderer should deposit EMD as mentioned in the NIT.

12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of the work
according to the intent and meaning of the drawings, schedule of quantities and
specifications taken together whether the same may or may not be particularly shown or
described therein provide that the same can reasonably be inferred there from and if the
contractor finds any discrepancies therein he shall immediately and in writing , refer the
same to the Employer / Architects whose decision shall be final and binding.

13. TIME OF COMPLETION, EXTENSION OFTIME&PROGRESS CHART

The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’
stated in the Appendix, and he shall thereupon and forthwith begin the works and shall
regularly proceed with to complete the same. On or before the ‘Day of Completion’
stated in the Appendix subject nevertheless the provision for the extension of time
hereinafter contained.

If in the opinion of the Employer/Architect the works be delayed:

a) By force major or

b) By reason of any exceptionally inclement weather or

c) By reason of proceedings taken or threatened by or dispute with adjoining or
neighboring owners of public authorities arising, than through the Contractor's won
default or

d) By the works or delays of the contractors tradesmen engaged or nominated by the
Employer / Architect and not referred in the Schedule of Quantities and / or
specifications or

e) By reason of civil, commotion, local combination of workmen or strike or lock-out
effecting any of the buildings traders or

f) In consequence of the Contractor not having in due time, necessary instructions from
the Employer for which he shall have specifically applied in writing ahead of time, giving
reasonable time to prepare such instructions, the employer shall make a fair and
reasonable extension of time for completion of the Contract works

In case of such strike or lock-out, the Contractor shall as soon as possible give written
notice thereof to the employer, but the Contractor shall nevertheless constantly use his
endeavors to prevent delay and shall do all they may reasonably be required, to the
satisfaction of the employer to proceed with the work.

The Contractor on starting the works shall furnish to the Employer / Architect a PERT /
CPM Program for carrying out the work stage in the stipulated time for the approval of
Architect / Employer and follow strictly the approved time schedule incorporating
charges if any, to ensure the completion of the work in stipulated time. A graph or chart
on individual work shall be maintained showing the proportionate progress of work week
by week a weekly progress report stating the number of skilled and un skilled laborers
employed on the work, working hours done, place, type, and quantity of work done
during the period.

The Contractor must inform the employer within 10 days in advance of all drawings and
detailed required by him from time to time. The Contractor shall adhere to the approved
program and arrange for the materials and labour etc accordingly.

Despite repeated instructions, if the Contractor fails to show proportionate progress of
the work, the Architect / Employer may take suitable action and deemed fit without
prejudice to any terms and conditions of the contract

14. LIQUIDATED DAMAGES
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Should the work be not completed to the satisfaction of the Employer /Architects within
the stipulated period, the contractor shall be bound to pay to the Employer a sum
calculated as given below by way of liquidated damages and not as penalty during which
the work remains un-commenced or unfinished after the expiry of the completion date.

If the contractor fails to complete the work by the Scheduled date of completion or within
any sanctioned extended time, he will have to pay liquidated damages at 0.5% of
contract amount for each week beyond the date that the work remains incomplete
subject to maximum of 5%of the contract value (without extra items).

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS.

All the works specified and provided for in the specifications or which may be required to
be done in order to perform and complete any part thereof shall be executed in the best
and most workmanlike manner with materials of the best and approved quality of the
respective kinds in accordance with the particulars contained in and implied by the
specifications and as represented by the drawings or according to such other additional
particulars, and instructions as may from time to time be given by the Employer /
Architects during the execution of the work and to his entire satisfaction.

All mandatory tests shall be carried out as per CPWD specifications. If required by the
Employer / Architects, the contractor shall have to carry out tests on materials and
workmanship in approved materials testing laboratories or as prescribed by the
Employer / Architects at his own cost to prove that the materials etc., under test conform
to the relevant 1.S Standards or as specified in the specifications. The necessary
charges, transporting, testing etc., shall have to be borne by the contractor. No extra
payment on this account should in any case be entertained.

All the materials (except where otherwise described) stores and equipment required for
the full performance of the work under the contract must be provided through normal
channels and must include charges for import duties, and other charges and must be the
best of their kind available and the contractors must be entirely responsible for the
proper and efficient carrying out of the work. The work must be done in the best
workmanlike manner. Samples of all materials to be used must be submitted to the
Employer when so directed by the Engineer and written approval from Employer
must be obtain prior to placement of order.

Any damage (during the work) to any part of the work or to the premises for any reasons
due to rain, storm or neglect of contractor shall be rectified by the contractor in an
approved manner at no extra cost.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause,
the contractor shall take all precautions necessary for the protection of work and at his
own expenses shall make good any damage arising from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work
and supply all temporary doors, protection to windows, and any other requisite
protection for the execution of the work whether by himself or special tradesmen or sub-
contractor and any damage caused must be made good by the contractor at his own
expenses.

Contractor should take all precaution to safeguard the flooring and if any damages to the
flooring should be rectified by the contractor in the same quality at his own cost.

16. REMOVAL OF IMPROPER WORK

The Employer shall during the progress of the work have power to order in writing from
time to time the removal from the work within such reasonable time or times as may be
specified in the order of any materials which in the opinion of the Employer / Architects
are not in accordance with specification or instructions, the substitution or proper re-
execution of any work executed with materials or workmanship not in accordance with
the drawings and specifications or instructions. In case the contractor refuses to comply
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with the order the Employer shall have the power to employ and pay other agencies to
carry out the work and all expenses consequent thereon or incidental thereto as certified
by the Employer / Architects shall be borne by the contractor or may be deducted from
any money due to or that may become due to the contractor. No certificate, shall relieve
the contractor from his liability in respect of unsound work or bad materials.

17. SITE ENGINEER

The Employer may appoint a Site Engineer or clerk of works who shall be representative
of the Employer. The duties of the Employer representative are to watch and supervise
the works and to test any materials to be used of workmanship employed in connection
with the works. He shall have no authority either to relieve the Contractor of any of his
duties or obligations under the Contract, or except those expressly provided hereunder,
to order any work involving delay or any extra payment by the Employer or any variation
of or in the works.

The contractor shall afford the Employer’s representative every facility and assistance
for examining the works and materials and checking the measuring time and materials.
Neither the Employer's representative nor any assistant to the Architect shall have
power to revoke, alter enlarge or relax the requirements of this Contract, or to Sanction
any day-work, additions, alterations, deviations or omissions unless such an authority
may be specially conferred by a written order of the Employer.

The Employer's Representative shall have to give notice to the Contractor or his
foremen about the non-approval of any work or materials and such works shall be
suspended or the use of such material should be discontinued until the decision of the
employer/Architect is obtained, the work will from time to time be examined by the
Architect or the Employer’s representative but such examinations shall not in any way
exonerate the Contractor from the obligation to remedy defects which may be found to
exist at any stage of the work of after the same is completed. Subject to the limitations of
this cause, the Contractor shall take instruction from the Architect / Employer.

18. CONTRACTOR’S EMPLOYEES

The Contractor shall employ technically qualified and competent supervisors for the work
who shall be available (by turn) throughout the working hours to receive and comply with
instructions of the Employer / Architects. The contractor shall engage at least one
experienced Engineer as site-in-charge for execution of the work. The contractor shall
employ in connection with the work persons having the appropriate skill or ability to
perform their job efficiently.

The contractor shall not employ labour below the age of sixteen years and who is not an
Indian National.

Any laborer supplied by the contractor to be engaged on the work on day work basis
either wholly or partly under the direct order or control of the Employer or his
representative shall be deemed to be a person employed by the contractor.

LOCAL LAWS, ACTS, REGULATIONS

The contractor should abide by the central labour regulation and also shall strictly
adhere to all prevailing labour laws inclusive of contract labour (Regulation and abolition
act of 1970) and other safety regulations. The agency shall comply with the provision of
all labour legislation including the latest requirements of all the acts, laws, any other
regulations that are applicable to the execution of the tests.

e Minimum wages act, 1948 (Amended)

e Payment of wages act,1936 (Amended)

e Workmen’s compensation act 1923 (Amended)

e Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended)
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e Chief Labour Commissioner( C) , Ministry of Labour & Employment vide Gazette
notification No.F.N0.1/13(3)/2017-LS-II dated 20th April 2017 on minimum wages

e Apprentice act 1961 (Amended)
¢ Industrial employment (Standing order) Act 1946 (Amended)
e Personal injuries (compensation insurance ) Act 1963 and other modifications

e Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment
thereof

e Shop and Establishment Act
e Employer’s Liability Act.
¢ Any other Act or enactment thereof and rules framed there under from time to time.

The contractor shall keep the Employer saved harmless an indemnified against claims if
any of the workmen and all costs and expenses as may be incurred by the Employer in
connection with any claim that may be made by any workmen.

The contractor shall comply at his own cost with the order for requirement of any Health
Officer of the State or any local authority or of the Employer regarding the maintenance
of proper environmental sanitation of the area where the contractor’s laborers are
housed or accommodated, for the prevention of small pox, cholera, plague, typhoid,
malaria and other contagious diseases. The contractor shall provide, maintain and keep
in good sanitary condition adequate sanitary accommodation and provide facilities for
pure drinking water at all times for the use of men engaged on the works and shall
remove and clear away the same on completion of the works. Adequate precautions
shall be taken by the contractor to prevent nuisance of any kind on the works or the
lands adjoining the same.

The contractor shall arrange to provide first aid treatment to the laborers engaged on the
works. He shall within 24 hours of the occurrence of any accident at or about the site or
in connection with execution of the works report such accident to the Employer and also
to the competent Authority where such report is required by law.

19. DISMISSAL OF WORKMEN

The contractor shall on the request of the Employer immediately dismiss from works any
person employed thereon by him, who in the opinion of the Employer be unsuitable or
incompetent or who may misconduct him. Such discharges shall not be the basis of any
claim for compensation or damages against the Employer or any of their officer or
employee.

20. ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and
the contractor shall not directly or indirectly transfer, assign or underlet the contract or
any part, share or interest therein nor, shall take a new partner, without written consent
of the Employer and no subletting shall relieve the contractor from the full and entire
responsibility of the contract or from active superintendence of the work during their
progress

21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC.

The contractors under the terms of the contract are required to keep the works
duly insured under CAR Policy(Contractor All Risk Policy) as well as third Party
Insurance for the value of 110% of the Project value or Tender value until the
Completion of the project or handing over whichever is later. The insurance
policies should be taken in the joint names by the contractors and the same
should be renewed at appropriate time.
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The contractor shall be responsible for all injury to the work or workmen to persons,
animals or things and for all damages to the structural and / or decorative part of
property which may arise from the operations or neglect of himself or of any sub-
contractor or of any of his or a sub-contractor’'s employees, whether such injury or
damage arise from carelessness, accident or any other cause whatsoever in any way
connected with the carrying out of this contract. The clause shall be held to include inter-
alias, any damage to buildings whether immediately adjacent or otherwise, and any
damage to roads, streets, foot paths or ways as well as damages caused to the
buildings and the works forming the subject of this contract by rain, wind or other
inclemency of the weather. The contractor shall indemnify the Employer and hold
harmless in respect of all and any expenses arising from any such injury or damages to
the person or property as aforesaid and also in respect of any claim made in respect of
injury of damage under any acts on compensation or damage consequent upon such
claim.

The contractor shall reinstate all damages of every sort mentioned in this clause so as to
deliver the whole of the contract works complete and perfect in every respect and so as
to make good or otherwise satisfy all claims for damages to the property of third parties.
The contractor shall affect the insurance necessary and indemnify the Employer entirely
from all responsibility in this respect. must be effected jointly in the name of the
Employer and contractor and the policy lodged with the Employer. The scope of
insurance is to include damage or loss to the contract itself till this is made over in a
complete state. Insurance is compulsory and must be affected from the very initial stage.
The contractor shall be responsible for anything, which may be excluded from damage
to any property arising out of incidents, negligence or defective carrying out of this
contract.

The Employer shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensations, costs, charges and expenses arising or accruing from or in
respect of any such claim or damages from any sums due to or to become due to the
contractor.

22. MEASUREMENTS

Before taking any measurement of any work the Site Engineer or employer's
representative shall give reasonable notice to the contractor. If the contractor fails to
attend at the measurements after such notice or fails to countersign or to record the
difference within a week from the date of measurement in the manner required by Site
Engineer or by the subordinate deputed by him as the case may be is final and binding
on the contractor and contractor shall have no right to dispute the same.

The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill
stating the amount due to the contractor from the Employer and the contractor shall be
entitled to payment thereof, within the period of honoring certificates named in these
documents.

23. PAYMENTS

All bills shall be prepared by the contractor in the form prescribed by the Employer’s /
Architects. Normally one interim bill shall be prepared each month subject to minimum
value as stated in these documents.

The bills in proper forms must be duly accompanied by detailed measurements in M-
book in support of the qualities of work done and must show deductions for all previous
payments, retention money, etc.

The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the
amount due to the contractor from the Employer and the contractor shall be entitled to
payment thereof, within the period of honoring certificates named in these documents.
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The Employer will deduct IT, other applicable taxes if any(but GST is reimbursable) and
retention money as described in this document. The refund of retention money will be
made as specified.

If the Employer has supplied any materials or goods to the contractor, the cost of any
such materials or goods will be progressively deducted from the amount due to the
contractor in accordance with the quantities consumed in the work.

All the interim payments shall be regarded as payments by way of advance against the
final payment only and not as payments for work actually done and completed, and shall
not preclude the requiring of bad, unsound, and imperfect or unskilled work to be
removal and taken away and reconstructed, or re-erected or be considered as an
admission of the due performance of the contract, or any part thereof in any respect or
the accruing of any claim, nor shall, it conclude, determine or affect in any way the
power of the Employer under these conditions or any of them as to the final settlement
and adjustment of the accounts or otherwise or in any other way vary or affect the
contract. The final bill shall be submitted by the contractor within one week of the date
fixed for completion of the work or of the date of certificate of completion and payment
shall be made within one month from the date of receipt of the bill.

Final Payment

The final bill shall be accompanied by a certificate of completion from the Architects.
Payments of final bill shall be made after deduction of Retention Money as specified,
which shall be refunded after the completion of the Defects Liability Period after
receiving the Branch Manager/Engineer’s certificate that the contractor has rectified all
defects to the satisfaction of the Employer. The acceptance of the payment of the final
bill by the contractor would indicate that he has no further claim in respect of the work
executed.

24. VARIATION / DEVIATION

The tender rates shall be fixed and applicable for any increase or decrease in the
tendered quantities. The Employer / Architect can increase or decrease any quantities to
any extend or even delete particular item as per the site requirements and the contractor
shall not be paid anything extra on this account. Nothing extra will be paid by the Bank
on account of omission / deletion of items or decrease in the quantity of items. The Bank
shall not entertain any claim whatsoever from the contractor on this account.

The price of all additional items/non-tendered items will be worked out on the basis of
rates quoted for similar items in the contract wherever existing. If similar items are not
available, the rates for such items will be derived as per standard method of rate
analysis based on prevalent fair price of labour, material and other components as
required with 15% towards contractor’s profit and overheads.

25. SUBSTITUTION

Should be contractor desire to substitute any materials and workmanship, he/they must
obtain the approval of the Employer/ Architects in writing for any such substitution well in
advance. Materials designated in this specification indefinitely by such term as “Equal” or
“Other approved” etc. specific approval of the Employer / Architect has to be obtained in
writing.

26. CLEARING SITE ON COMPLETION

On completion of the works the contractor shall clear away and remove from the site all
machinery, surplus materials, rubbish and temporary works of every kind and leave the
whole of the site and the works clean and in a workmanlike condition to the satisfaction
of the Employer/Architects.
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27. DEFECTS AFTER COMPLETION

The contractor shall make good at his own cost and to the satisfaction of the Employer
all defects, which may appear within 12 months after completion of the work. In the
default, the Employer may employ and pay other persons to amend and make good
such damages, losses and expenses consequent thereon or incidental thereto shall be
made good and borne by the contractor and such damages, loss and expenses shall be
recoverable from him by the Employer or may be deducted by the employer, in lieu of
such amending and making good by the contractor, deduct from any money due to the
contractor a sum equivalent to the cost of amending such work and in the event of the
amount retained being insufficient recover that balance from the contractor from the
amount retained(retention money) together with any expenses the Employer may have
incurred in connection therewith.

28. CONCEALED WORK

The contractor shall give due notice to the Employer/Architects whenever any work is to
be covered up or finished up or otherwise becoming inaccessible later on, in order that
the work may be inspected and correct dimensions taken before such covering, in
default whereof the same shall, at the opinion of the Employer/ Architect be either
opened up for measurement at the contractor’'s expenses or no payment may be made
for such materials. Should any dispute or differences arise after the execution of any
work as to measurements etc., or other matters which cannot be conveniently tested or
checked, the notes of the Employer / Architects shall be accepted as correct and binding
on the contractor.

29. IDLE LABOUR

Whatever the reasons may be, no claim for idle labor, additional establishment cost of
hire and labor charges of tools and plants would be entertained under any
circumstances.

30. SUSPENSION OF WORKS

If the contractor except on account of any legal restraint upon the Employer preventing
the continuance of the work or in the opinion of the Employer shall neglect or fail to
proceed with due diligence in the performance of his part of the contract or if he shall
more than once make default, the Employer shall have the power to give notice in
writing to the contractor requiring the work to be proceeded within a reasonable manner
and with reasonable dispatch, such notice purport to be a notice under this clause.

After such notice shall have been given, the contractor shall not be at liberty to remove
from the site of the works or from any ground contiguous thereto any plant or materials
to subsist from the date of such notice being given until the notice shall have been
compiled with. If the contractor fails to start the work within seven days after such notice
has been given to proceed with the works as therein prescribed, the employer may
proceed as provided in clause 31 (Termination of Contract by Employer)

31. TERMINATION OF CONTRACT BY EMPLOYER

If the contractor being a company go into liquidation whether voluntary or compulsory or
being a firm shall be dissolved or being an individual shall be adjudicated insolvent or
shall make an assignment or a composition for the benefit of the greater part, in number
of amount of his creditors or shall enter into a Deed or arrangement with his creditors, or
if the Official Assignee in insolvency, or the Receiver of the contractor in insolvency,
shall repudiate the contract, or if a receiver of the contractor’s firm appointed by the court
shall be unable within fourteen days after notice to him requiring him to do so, to show to
the reasonable satisfaction of the employer that he is able to carry out and fulfill the
contract, and if so required by the employer to give reasonable security therefore, or if
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the contractor shall suffer execution to be issued, or shall suffer any payment under this
contract to be attached by or on behalf of and of the creditors of the contractor, or shall
assign, charge or encumber this contract or any payments due or which may become
due to contractor, there under, or shall neglect or fail to observe and perform all or any
of the acts matters of things by this contract, to be observed and performed by the
contractor within three clear days after the notice shall have been given to the contractor
in manner hereinafter mentioned requiring the contractor to observe or perform the same
or shall use improper materials of workmanship in carrying on the works, or shall in the
opinion of the employer not exercise such due diligence and make such progress as
would enable the work to be completed within due time agreed upon, and shall fail to
proceed to the satisfaction of the employer after three clear das notice requiring the
contractor so to do shall have been given to the contractor as hereinafter mentioned or
shall abandon the contract, then and in any of the said cases, the Bank may
notwithstanding previous waiver determine the contract by a notice in writing to the effect
as hereinafter mentioned, but without thereby effecting the powers of the employer of
the obligations and liabilities of the contractor the whole of which shall continue in force
as fully as if the contract, had not been so determine and as if the works subsequently
executed by or on behalf of the contractor (without thereby creating any trust in favor of
the contractor) further the employer or his agent, or servants, may enter upon and take
possession of the work and all plants tools scaffolding sheds machinery, steam, and
other power, utensils and materials lying upon premises or the adjoining lands or roads
and sell the same as his own property or may employ the same by means of his own
servants and workmen in carrying on and completing the works or by employing any
other contractors or other persons or person to complete the works, and the contractor
shall not in any way interrupt or do any act, matter or thing to prevent or hinder such
other contractors or other persons or person employed from completing and finishing or
using the materials and plants for the works when the works shall be completed, or as
soon thereafter as conveniently may be the employer shall give notice in writing to the
contractor to remove his surplus materials and plants and should the contractor to
remove his surplus materials after receipt by him the employer may sell the same by
Public Auction and shall give credit to the contractor for the amount so realized. Any
expenses or losses incurred by the contractor for the amount so realized. Any expenses
or losses incurred by the employer in getting the amount payable to the contractor by
way of selling his tools and plants or due on account of work carried out by the
contractor prior to engaging other contractors or against the Security Deposit.

32. ARBITRATION

All disputes or differences of any kind whatsoever which shall at any time arise between
the parties hereto touching or concerning the works or the execution or maintenance
thereof this contract or effect thereof or to the rights or liabilities of the parties or arising
out of or in relation thereto whether during or after determination foreclosure or breach of
the contract (other than those in respect of which the decision of any person is by the
contract expressed to be final and binding) shall after written notice by either party to the
contract to the other of them and to the Employer hereinafter mentioned be referred for
adjudication to a sole Arbitrator to be appointed as hereinafter provided.

For the purpose of appointing the sole Arbitrator referred to above, the Employer will
send within thirty days of receipt of the notice, to the contractor a panel of three names
of persons who shall be presently unconnected with the organization for which the work
is executed from the following categories of Arbitrators”:-

a) Retired High Court/Supreme Court judge who have experienced in handling
Arbitration Cases.

b) Member of Council of Arbitrators

c) Fellow of the Institution of Engineers
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d) Eminent Retired Chief Engineer from State/Central PWD/Public sector undertaking of
good reputation and integrity

e) Fellow of Indian Institute of Architects

The contractor shall on receipt of the names as aforesaid, select any one of the person’s
name to be appointed as a sole Arbitrator and communicate his name to the Employer
within thirty days of receipt of the names. The Employer shall thereupon without any
delay appoint the said person as the Sole Arbitrator. If the contractor fails to
communicate such selection as provided above within the period specified, the
Competent Authority shall make the selection and appoint the selected person as the
Sole Arbitrator.

If the Employer fails to send to the contractor the panel of three names as aforesaid
within the period specified, the contractor shall send to the Employer a panel of three
names of persons who shall all be unconnected with either party. The Employer shall on
receipt appoint him as the Sole Arbitrator. If the Employer fails to select the person and
appoint him as the Sole Arbitrator within 30days of receipt of the panel and inform the
contractor accordingly, the contractor shall be entitled to appoint one of the persons from
panel as the Sole Arbitrator and communicate his name to the Employer.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or
vacates his office due to any reason whatsoever another Sole Arbitrator shall be
appointed as aforesaid.

The work under the Contract shall, however, continue during the arbitration proceedings
and no payment due or payable to the contractor shall be withheld on account of such
proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he issued
notice to both the parties fixing date of the first hearing.

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for
making and publishing the award.

The arbitrator shall give a separate award in respect of each dispute or difference
referred to him. The Arbitrator shall decide each dispute in accordance with the terms of
the contract and give a reasoned award. The venue of arbitration shall be such place as
may be fixed by the Arbitrator in his Sole discretion.

The award of the Arbitrator shall be final and binding on the both the parties.

Subject to aforesaid the provisions to the Arbitration Act. 1992 or any statutory
modification or re-enactment thereof and the rules made there under, and for the time
being in force, shall apply to the arbitration proceeding under this clause.

The Employer and the contractor hereby also agree that arbitration under clause shall
be condition precedent to any right to action under the contract with regard to the
matters hereby expressly agreed to be so referred to arbitration
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SPECIAL CONDITIONS OF CONTRACT

1. DRAWINGS AND SPECIFICATIONS

The works shall be carried out to the entire satisfaction of the EMPLOYER and the
Architect, in accordance with the signed drawings and specifications and such further
drawings and details as may be provided by the Architect/Employer, and in accordance
with such written instructions, directions and explanations as may from time to be given
by the Employer/Architect, whose decision as to the sufficiency and quality of the work
and materials shall be final and binding upon all parties. If the work shown on any such
further drawings or work that may be necessary to comply with any such instructions
directions or explanations, be in the opinion of the contractor extraction that comprised
in or reasonably to be inferred from the contract he shall before proceedings with such
work, give notice in writing to this effect to employer/Architect, and in the event of the
employer/Architects agree to the same in writing the contractor shall be entitled to an
allowance in respect of such extra work as on authorized extra. If the Architect and the
contractor fail to agree as to whether or to there is an extra, then, if the
Employer/Architect decided that the contractor is to carry out the said work, the
contractor shall do so, and the question whether or not there is any extra, and it so the
amount thereof, shall failing agreement, be settled by Arbitration as hereinafter provided,
but such references shall in no way delay the fulfillment of this contract.

No drawings shall be taken as in itself on order for variation unless, in addition to the
employer/Architect’s signature, it bears express words stating that is intended to be such
an order or bears a remark ‘VALID FOR EXECUTION’. No claim for payment for extra
work shall be allowed unless the said work shall have been executed under the
provisions of clause 6 (Authorities notices, patent right and royalties) or by the
Authorities of directions in drawing of the Architect as herein mentioned.

One complete set of the signed drawings and specification and scheduled of quantities
shall be furnished by the Architect to the Contractor. The Architect shall furnish within
such time, as he may consider reasonable, one copy of any additional drawing, which is
his opinion, may be necessary for the execution of any part of work. Such copies shall
be kept at the works, and the architect or his representatives shall, at all reasonable time
have access to the same and shall be return to the Architect by the contractor before the
issue of the Final certificate. The contract shall remain in the custody of the Architect,
and shall be produced by him at his office as and when required by the Employer or by
the contractor.

2. INSPECTION OF DRAWINGS

Before filling in the tender, the contractor will have to check up all drawings/specification
and schedule of quantities, and will have to get an immediate clarification from the
employer/ Architect on any point that he feels is vague or uncertain. No claim of
damages or compensation will be entertained on this account.

3. EXECUTION OF WORK (PRICES TO INCLUDE)

The whole of the work is described in the contract a (including the schedule of
Quantities, the specifications and all drawing pertaining there to) and as advised by
Employer / Architect from time to time is to be carried out and completed in all its parts to
the entire satisfaction of the Employer /Architect. Any minor details of the work which
may not have been definitely referred to in this contract, but which are usual in practice
and essential to the work, are deemed to be include in this contract. Rates quoted in the
Schedule shall be inclusive of all frights, Royalties, duties, etc., as well as transportation,
SO as to execute the contractor as per the rules and regulations of Local Bodies, State
Government and Government of India.

The rates quoted in the tender should include all charges for:
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a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc

b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools,
materials and workmanship protection from weather, shuttering, temporary supports,
platform and maintenance of the same.

c) Covering for the walling and other works during inclement weather or striking or
whenever directed as necessary.

The rates quoted by contractor shall include removal of all the existing furniture and
other material & dispose them off where ever required including the furniture and
material for which the contract has given the pay back offer.

4. SITE SUPERVISION

The contractor shall appoint at his own cost competent and adequate number of
gualified Engineers at site, for (1) joint measurements and preparations of bills, (2) for
testing materials at site and outside laboratory, (3) for other general supervision. Their
appointment shall be approved by the Employer / Architect. The site Engineers shall not
be removed from the site without the written consent of the Employer / Architect.

5. DIMENSIONS

Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-
scale details take precedence over small scale drawings. In case of discrepancy, the
contractor is to ask for a clarification before proceeding with the work. Accordingly if any
work is executed without prior clarification it is liable to be rejected and shall not be paid
for.

6. PROGRAMME OF WORKS

Contractor shall have to prepare and submit the CPM/PERT charges for employer
approval immediately after issue of the work order and display the approved charts in
the site office. He shall also make bar charts indicating individual items and during the
progress of work he shall update the bar charts showing the proportionate progress of
work every week.

He shall strictly adhere to the program of works as per CPM/PERT charts showing the
proportionate progress of work.

7. PROCUREMENT OF MATERIALS

Contractor shall procure all the materials for the work from the open market. Time is the
essence of the contract. Acceptance of the completion date by the contractor shall mean
that he has taken into consideration the availability of all material of approved make and
quality in sufficient quantities at site to enable him to complete the entire work in the
stipulated period. Contractor will get sample of all materials approved by the Employer
before placing order / purchase / procurement. They shall conform to I.S. codes and or
tender specification as applicable.

For all materials the contractor shall quote for the best quality of the materials of best
make / source or supply and it will be got approved by Employer before procurement. In
case sufficient quantities of approved quality materials from approved source are not
available in time, contractor may have to procure the same from neighboring area with
longer leads as required and directed at no extra cost. The material will be, however as
per relevant I.S code as and wherever applicable.

8. UNFIXED MATERIALS

When any materials intended for the works shall have been placed at site by the
Contract, such material shall not be removed there from (except for the purposes of
being used on the works) without the written authority of the Employer / Architect and
when the contractor shall have received payment in respect of any certificate in which
the architect shall have stated that he has taken in to account to value of such unfixed
materials on the works such material shall become the property of the Employer and the
contractor shall be liable for any loss or damage to any such materials.
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9. CUSTODY AND SECURITY OF MATERIALS

The contractors shall be responsible for the custody and security of all materials and
equipment at site and he will provide full time watchman / watchmen to lock after his
materials, stores equipments etc.

10. RATES

Rates quoted by the contractor shall hold good for all the work carried out to any height
and depth as shown in detailed drawings and as required and directed by the Architect.
Rates quoted by the contractor shall also hold good for any small work at any place at
site.

11. PRICES FOR EXTRAS ETC., ASCERTAINMENT

The rates of extra items will be ascertained as below

a) The rates will be derived from the rates of items already quoted in the original tender
for the extra work.

b) Where extra work cannot be properly measured or valued, the contractor shall be
allowed any work prices at the net rates stated in the tender or the priced schedule of
guantities, or if not so stated, then in accordance with the local day work, rates and
wages for the district, provided that in either case vouchers specifying the daily time (and
if required by the Architect, the workmen’s name) and materials employed at or before
the end of the week following that in which the work has been executed.

c) The measurements and valuations in respect of the extra items of contract shall be
completed within the ‘period of final measurement’ or within three months of the
completion of the contract works as defined under clause (Certificate of Virtual
Completion)

12. EXTRA ITEMS RATES

The work or extra items shall be started only after the approval of extra items rates by
client / Architect. Rates for additional or extra items work which cannot be derived from
the contract item rates shall be calculated on the basis of actual cost plus 15 % for profit.

13. DRAWINGS AND INSTRUCTIONS

A set of major drawings along with the contract documents shall be provided to the
contractor. For any clarifications or further drawings are required by the contract, during
or before the start of construction work, the Contractor shall inform the
employer/Architects in writing to provide the same. Working details will be given to the
contractor from time to time during the progress of work as and when required. In case
of other drawing is required by the contractor he will give a minimum ten days notice to
the Employer / Architect.

14. FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S
INSTRUCTIONS

If the contractor after receipt of written notice from the employer/architect requiring
compliance with such further drawings and / or instruction, fails within seven days to
comply with the same, the Employer / Architect may employ and pay other persons to
execute any such work whatsoever as may be necessary to give effect thereto and all
cost incurred in connection there with shall be recoverable from the contractors by the
Employer as a debit or may be deducted from any money due or which become due to
the Contractors.

15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR

The contractor shall furnish the Employer / Architect the following:

a) Detailed industrial statistics regarding the labor employed by him etc

b) The Power of Attorney, name and signature of his authorized representative who will
be in charges for the execution of work
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c) The list of technically qualified persons employed by him for the execution of this
work.

d) The total quantity and quality of materials used for the works.

e) The list of plant and machinery employed for this work.

16. ARCHITECT’S DELAY IN PROGRESS

The Architect may delay the progress of the works in case of rains or otherwise, without
vitiating the contract and grant such extension of time with the approval of the employer
for the completion of the contract as he may think proper and sufficient in consequences
of such delay, and the contractor, shall not make any claim for compensation or damage
in relation thereto.

17. CERTIFICATE AND PAYMENTS

18. DELAYED PAYMENTS

19. FORCE MAJEURE

Neither party shall be held responsible by the other for breach of any condition of this
agreement attributable to any ‘Act of God’ Act of state, lockout of control or any other
reason, beyond the control of the parties and any breach of clauses arising from much
force majeure conditions as aforesaid shall not be regarded as a breach of the provision
of this Agreement.

20. INCOME-TAX
Income Tax shall be deducted at source by the client from the contractor’ interim and
final bill payments as per Statutory Regulations.

21. SITE MEETINGS
A senior representative of the contractor shall attend weekly meetings at works site and
in addition meetings as and when arranged by employer / Architect to discuss the
progress of the work and sort out problems, if any and ensure that the work is completed
in the stipulated time.

22. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE

1. The quantities given herein are approximate and they are subjected to alterations
omissions, deductions or additions as provided for in the conditions of this contract and
do not necessarily show the actual quantities of the work to be done.

2. It is to be expressly understood that the measured work is to be taken net
(notwithstanding) any custom or practice to the contrary according to the actual
guantities when in place and finished according to the drawings or as may be directed
from time to time by the employer and the cost calculated by measurements or weight,
at the respective prices, without any additional charge for any necessary or contingent
works connected there with. The rates quoted are for work in site and complete in every
respects.

3. If any operation of work, which is specified in the respective items mentioned in the
schedule of quantities, is not executed by the contractor then proportionately the rate
quoted in the schedule shall be re-fixed.

23. ACTION WHERE THERE IS NO SPECIFICATION

In case of any class of work for which is there is no specification mentioned, the same
will be carried out in accordance with the Indian Standards Specifications subject to the
approval of the Employer / Architect

.24. ACCIDENT AT SITE
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The contractor shall be responsible for the safety of persons employed by him on the
works. This shall be without prejudice to the responsibility of the contractor under the
Insurance Clause of the general conditions. Contractor shall take all precaution detailed
in the safety code attached separately.

25. TYPOGRAPHICAL CLERICAL ERRORS
The Employer / Architect clarification regarding partially omitted particulars of
typographical or Clericals errors shall be final and binding on the contractors.

26. WORK PERFORMED AT CONTRACTOR’S RISK

The contractor shall take all precautions necessary and shall be responsible for the
safety of the work and shall maintain all lights, goods, signs, temporary passages or
other protection necessary for the purpose. All works shall be done by the contractor’s
risk and if any loss or damage shall result from fire or from others cause, the contractor
shall promptly repay or replace such loss or damage free from all expenses to the
employer.

The contractor shall be responsible for any loss or damage to materials, tools or other
articles used held for use in connection with the work. The work shall be carried on to
completion without interferences with the operations of existing machinery or equipment,
if any.

27. SPECIAL CONDITIONS OF CONTRACT

In the event of any discrepancy with clauses mentioned anywhere else in the tender with
the clauses mentioned within special conditions of contract, the clauses mentioned
within the special conditions of contract shall supersede those mentioned elsewhere.

28. CONTRACTOR'S LABOUR REGULATIONS

Short title:

1. These regulations may be called the "contractor labour regulations."

2. Definitions :— in these regulations, unless otherwise expressed or indicated, the
works and expressions shall have the meaning hereby assigned to them respectively,
that is to say :

(i) "Labour" means worker employed by the bank's contractor directly or indirectly
through a sub-contractor or other persons or by an agent on his behalf of a payment not
exceeding Rs. /- per month and will not include supervisory staff like overseers
etc.

(i) "fair wages" means wages whether for time or piece work notified at the time of
inviting tenders for the work and where such wages prescribed by the government of
India in the ministry of labour and employment vide SI.No. 1917 published in the gazette
of India, extraordinary part - ii section (3) sub-section (ii) dated 19-5-19609.

(i) "contractors' shall include every person whether a sub-contractor or headman or
agent employing labour on the work taken on contract.

(iv) "Wages" shall have the same meaning as defined in the payment of wages act and
includes time and piece rate wages.

2. a. Normally working hours if an adult employee should not exceed 9 hours a day and
in case of a child 4 1/2 hours a day. The working day shall be so arranged that inclusive
of interval for rest, if any, it shall not spread over more than 12 hours on any day.

2.b. When an adult worker is made to work for more than 9 hours on any day or for more
than 48 hours in any week. he shall be paid overtime for the extra hours put in by him at
double the ordinary rate of wages. Children shall not be made to work extra.

2.c. Every worker shall be given a paid weekly holiday normally on Sunday in
accordance with the provisions of minimum wages (central) rules, 1960 as amended

Signature of the Contractor Page 30 of 48



AIR CONDITIONING WORKS OF ADILABAD MAIN BRANCH, ADILABAD

from time to time irrespective of whether such worker is governed by the minimum
wages act 1948 or not.
3 Display of notice regarding wage etc. the contractor shall:
(a) Before the commences his work on contract, display and correctly maintain and
continue to display correctly maintain in a clean legible condition in conspicuous places
on the work, notice in English and in the local Indian language spoken by the majority of
workers, giving the rate of wages which have been certified by the executive engineer,
ZONAL labour commissioner fair as wages and the hours of work for which such wages
are earned, and
(b) Send a copy of such notices to the certifying officer.

e Payment of wages under central govt. wages act:—
(i) Wages due to every worker shall be paid to him direct.
(ii) All wages shall be paid in current coin or currency or in both.
(i) Arrears claimed after 3 months after the completion of the work shall not be
entertained.

e Fixation of wage periods:—

(i) The contractor shall fix the wage periods in respect of which the wages shall be
payable.

The minimum daily rates of wages fixed under notification of the government of India in
the ministry of labour and employment no. 1972 dated 10-5-78 are inclusive of wages for
weekly day of restyle and the question of extra payment for week holiday would not
arise.

(i) No wage period shall exceed one month.

(iif) wages of every employed on the contract shall be paid (a) in case of establishments
in which wage period is one week within 3 days from the end of the wage period and (b)
in the case of other establishments before the expiry of the 7th day or 10th day from the
end of the wages period according to the number of workers employed in such
establishment does not exceed 1000 or exceeds 1000.

(iv) When the employment of any worker is terminated by or on behalf or the contractor
the wages earned by him shall be paid before the expiry the day exceeding the one on
which his employment is terminated.

(v) All payment of wages shall be made on a working day except when the work is
completed before the expiry of the wage period in which case final payment shall be
made within 48 hours of the last working day at work site and during the working time.
Note: The term "working day" means a day on which work on which the labor employed
is in progress.

6. wage book and wage slips etc. : the contractor shall maintain a wage book of each
worker in such form as may be convenient at the place of work, but the same shall
include the following particulars :-

(a) Name of the worker.

(b) Rate of daily or monthly wages.

(c) Nature of work on which employed.

(d) Total number of days worked during each wage period.

(e) Dates and periods for which worked overtime.

(f) Gross wages payable for the work during each wage period.

(g) All deductions made from the wage with an indication in each case of the ground for
which the deduction is made.

(h) Wages actually paid for each wage period.

(i) Signature or thumb impression of the worker.

() The contractor shall also issue a wage slip containing the aforesaid particulars to
each worker employed by him on the work at least a day prior to the day of
disbursement of wages.
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(k) The contractor shall issue the employment card in the prescribed form iii to each
worker on the day of work or entry in to his employment. If the worker has already any
such card with him from the previous employer, the contractor shall merely endorse that
employment card with relevant entries. On termination of employment the employment
card shall again be endorsed by the contractor and returned to the worker.

() The contractor shall issue an attendance-cum-wages card as perform:

Attached to each worker on the day of each worker on entry into his employment.

7. Register of unpaid wages: — the contractor shall maintain a register of unpaid wages
in such form as may be convenient at the place of work but the same shall include the
following particulars:

(a) Full particulars of the labourers where wages have not been paid.

(b) Reference number of the muster roll and wage register.

(c) Rate of wages.

(d) Wage period

(e) Total amount not paid

() Reasons for not making payment

(g) How the amount of unpaid wages was utilized.

(h) Acquaintance with dates.

8. Register of accidents: the contractor shall maintain a register of accidents in such
form as may be convenient at the work place but the same shall include the following
particulars:

(a) Full particulars of the labourers who met with accident.

(b) Rate of wages.

(c) Sex

(d) Age

(e) Nature of accident and cause of accident.

(f) Time and date of accident

(g) Date and time when admitted in hospital

(h) Date of discharge from the hospital

(i) Period of treatment and result of treatment.

() Percentage of loss of earning capacity and disability as assessed by the medical
officer.

(k) Claim required to be paid under worker's compensation act.

() Date of payment of compensation.

(m) Amount paid with details of persons to whom the same was paid.

(n) Authority by whom the compensation was assessed.

(0) Remarks.

9. Fines and deductions which may be made from wages:

(i) The wages of a worker shall be paid to him without any deduction of any kind except
the following:

(a) Fines.

(b) Deduction for absence from duty i.e. from the place or the places whereby terms of
his employment he required to work. The amount of deduction shall be in proportion to
the period for which he was absent.

(c) Deduction for damage to or loss of goods expressly entrusted to the employed
person for custody, or loss of money or any other deduction which he is required to
account, where such damage or loss is directly attributable to this neglect or default.

(d) Deduction for recovery of advances or for adjustment of over-payment of wages,
advance granted shall be entered in a register.

(e) Any other deduction which the central government may from time to time allow.

(ii) No fine should be imposed on any worker save in respect of such acts and omission
on his part as have been approved by the chief labour commissioner.
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(ii) No fine shall be imposed on a worker and no deduction for damage or loss shall be
made from his wages until the worker has been given an opportunity of showing cause
against such fines or deductions.

(iv) The total amount of fine which may be imposed in any one wage period on a worker
shall not exceed an amount equal to three paisa in a rupee of wages, payable to him in
respect of that wage period.

(v) No fine imposed on any worker shall be recovered from him by installment, or after
the expiry of sixty days from the date on which it was imposed.

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission
in respect of which it was imposed.

10. Register of fines, etc.:

(i) The contractor shall maintain a register of fines and a register of deduction for
damage or loss in form nos. 1 & 2 respectively which should be kept at the place of
work.

(i) The contractor shall maintain both in English and the local Indian language, a list
approved by the chief labour commissioner clearly starting the acts and omissions for
which penalty or fine may be imposed on a workman and display it in a good condition in
a conspicuous place of the work.

11. Preservation of registers: — the wage book the wage slips, the register of unpaid
wages, the register of accidents, the register of fines, deductions required to be
maintained under these regulations shall be preserved for 45 days after the date of last
entry made in them and shall be made available for inspection by the engineer-in-charge
labour welfare officer or any other officer authorized by the chief labour commissioner in
this behalf.

12. Powers of labour welfare officer to make investigation or enquiry

The labour welfare officer or any other person authorized by the central government on
their behalf shall have power to make enquiries with a view to ascertaining and enforcing
due and proper observance of the fair wage clauses and provisions of these regulations.
He shall investigate into any complaint regarding the default made by the contractor or
sub-contractor in regard to such provision.

13. Report of labour welfare officer

The labour welfare officer or other persons authorized as aforesaid shall submit a report
of result of his investigation or enquiry to the executive engineer concerned indicating
the extent, if any, to which the default has been committed, with a note that necessary
deduction from the contractor's bill be made and the wages and other dues be paid to
the labourers concerned. In case an appeal is made by the contractor under clause 14
of these regulations actual payment to the labourers will be made by the executive
engineer after the zonal labour commissioner has given his decision on such appeal.
[0The executive engineer shall arrange payments to the labours concerned within 45
days from the receipt of the report from the labour welfare officer or the zonal labour
commissioner as the case may be.

14. Appeal against the decision of labour welfare officer:

Any person aggrieved by the decision and recommendations of the labour welfare officer
or other person so authorized may appeal against such decision to the zonal labour
commissioner concern within 30 days from the date of decision, forwarding
simultaneously a copy of his appeal to the executive engineer concerned but subject to
such appeal, the decision of the officer shall be final and binding upon the contractor.

15. Prohibition regarding representation through lawyer:

(&) A workman shall be entitled to be represented in any investigation or enquiry under
this regulation by:

(a) An officer of a registered trade union of which he is a member.
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(b) An officer of a federation of trade unions to which the trade union referred to in
clause (a) is affiliated.

(c) Where the employee is not a member of any registered trade union, by any officer, of
a registered union, connected with, or by any other workman, employed in the industry
in which the worker employed.

(i) An employer shall be entitled to be represented in any investigation or enquiry under
this regulation by;

(a) An officer of any association of employers of which he is a member.

(b) An officer of a federation of association of employers to which the

Association referred to in clause (a) is affiliated.

(c) Where the employer is not a member of any association of employers' by an officer of
association of employers connected with or by any other employer, engaged in the
industry in which the employer is engaged.

(i) No party shall be entitled to be represented by a legal practitioner in any
investigation or enquiry under these regulations.

16. Inspection of books and slips: The contractor shall allow inspection of the wage
books and the wage slips the register of unpaid wages, the register of a accident, and
the register of fines and deduction to any of his workers or to his agent at a convenient
time and place after due notice is received or to the labour welfare officer or any other
person authorized by the central government on his behalf.

17. Submission of returns:

The contractor shall submit periodical returns as may be specified from time to time.

1 Amendment: the central government may from time to time add to or amend the
regulation and on any question as to the application, interpretation or effect of these
regulations the decision of the chief labour commission or deputy chief labour
commission to the government of India, or any other person authorized by the central
government in that behalf shall be final.

1 Safety code

Scaffolds:

(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except such short period work as can
be done safely from ladders. when a ladder is used an extra mazdoor shall be engaged
for holding the ladder and if the ladder used for carrying material as will, suitable
footholds and hand holds shall be provided on the ladder and the ladder shall be given
an inclination not steeper than 1/4 to 1 (1/4) horizontal and 1 vertical)

(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rall
properly attached bolted, braced and otherwise secured at least 3 feet high above the
floor or platform of such scaffoldings or staging and extending along the entire length of
the outside and ends there of with only such opening as may be necessary for the
delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it
from swaying from the building or structure.

(i) Working platform, gangways, and stairways should be so constructed that they
should not sag unduly or unequally, and if the height of the platform or the gangway or
the stairway is more than 12 feet above the ground level on the floor level. They should
be closely boarded, should have adequate width and should be suitably fastened, as
described in (ii) above.

Cevery opening in the floor of a building or in a working platform be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing or
railing whose minimum height shall be -3'0". Wherever there are open excavations in
ground, they shall be fenced off by suitable railing and danger signals installed at night
S0 as to prevent persons slipping into the excavations.
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(v) Safe means of access shall be provided to all working platforms and the working
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9m.
In length while the width between sides rail in rung ladder width shall in no case be less
than 290mm. For ladder up to and including 3m. In length. For longer ladders this width
should be increased at least 20mm. for each additional meter or length.

(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and
approval of the engineer obtained prior to construction.

Other safety measures

(vii) All personnel of the contractor working within the plant site shall be provided with
safety helmets. All welders shall wear welding goggles while doing welding work and all
metal workers shall be provided with safety gloves. Persons employed on metal cutting
and grinding shall wear safety glasses.

(viil) Adequate precautions shall be taken to prevent danger from electrical equipment.
No materials on any of the sites of work shall be so stacked or placed as to cause
danger or inconvenience to any person or the public.
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FORM OF AGREEMENT

ARTICLES of AGREEMENT made this day of year 2018
between the The Sr Vice President, SBIIMS, 3@ FLOOR, LHO Building, Bank street,
Koti, Hyderabad-500 095 (Hereinafter referred to as the “Employer/Owner/client” which
expression shall, unless excluded by or repugnant to the context, includes its
successors and assigns) of the ONE PART and of

(Hereinafter referred to as “Contractor” unless excluded by or repugnant to
the context, includes its successors and assigns) of the OTHER PART.

WHEREAS the Employer intends to carry out (Air Conditioning works for MAIN
BRANCH, ADILABAD) and shall herein after referred to as “Project”.

AND WHEREAS for the purpose of the above said project, the Employer invited sealed
tenders from experienced, resourceful and bonafied contractors vide his Notice Inviting
Tender (NO. dated. ).

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting
Tender, General notes, General Conditions of Contract, Special conditions, Schedule of
approximate quantities and rates , Form of Agreement, General Specification, Approved
manufacturers/ natural source of materials, Declaration, Technical Specifications as in
Schedule of Quantities etc. for the above said project, (Hereinafter collectively referred
to as the “said conditions”), duly signed on each page as a token of his acceptance of
the same, along with requisite Cost of tender and Earnest Money Deposit

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to
be most suitable for the project.

AND WHEREAS the Employer has accordingly issued the work order
(NO. dt. ) to the contractor subject to his furnishing the requisite
Security Deposit.

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of
acceptance NO. dt. and has also deposited with the
Employer a sum of Rs. which with the Earnest Money of RS.

forms the requisite Security Deposit @ 2 % of the accepted Tender Value of
Rs.

NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents

The following documents shall constitute the Contract Documents.

I. This Article of Agreement.

Il. Tender Document submitted by the Contractor including the “said conditions”, N.I.T
and Schedule of quantity.

I11. All correspondence between the Employer and the Contractor from the date of issue
of N.I.T and the date of issue of work order.

IV. Work order No. dt.

2) In consideration of the payments to be made to the Contractor as hereinafter provided
the Contractor shall upon and subject to the said conditions, execute and complete the
contracted project works shown upon the said drawings etc. and such further detailed
drawings as may be furnished to the contractor by the said Employer and described in
the said Specifications and the said Schedule of Quantities.
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3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of
Contract of herein stated before, the Employer reserves itself the right of altering the
drawings and the nature of the work and addition to or omitting any items of work or of
having portions of same carried out departmentally or otherwise and such alterations or
variations shall be carried out without prejudice to this contract.

4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as
forming part of this agreement and parties hereto will respectively be bound thereby and
to abide by and submit themselves to the conditions and stipulations and perform the
same on their parts to be respectively observed and preferred.

5) Any dispute arising under this agreement shall be referred to the Arbitration in a
manner specified in the General Conditions of the Contract and all legal disputes shall
be limited within the territorial jurisdiction of the Hyderabad thereto. The decision of the
arbitration shall be final and binding on both the parties.

IN WITNESS WHEREOF THE PARTIES to their present have here under set and
subscribed their hands, the day, month and year first above written.

Signed and delivered for and on behalf of
State Bank of |India Infra Management Salutations Pvt. Ltd., Shri.
its duly authorized official, In the presence of —

1. (Name and Address)

2. (Name and Address)

Signed and delivered for and on behalf of

The Contractor by Shri his duly
authorized official, in the presence of —

1. (Name and Address)

2. (Name and Address)

VICE PRESIDENT, SBIIMS

READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE
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TECHNICAL SPECIFICATIONS
AIR COOLED SPLIT TYPE AIR CONDITIONERS

1.0 GENERAL:

» Air cooled split type air conditioner shall consist of units.

e Evaporator unit ( indoor unit )

e Condensing Unit ( Outdoor Unit)

» The evaporator unit comprises evaporator coil, evaporator fan assembly installed
together in a single sheet metal casing and with inter-connecting refrigerant piping,
refrigerant controls, safety devices, etc., The unit shall be complete with electronic
center & control pad incorporating the thermostat & speed control.

» The condensing unit comprise compressor-motor unit, condenser coil, condenser fan,
fan control, casing supporting stand etc,.

» Both the evaporator unit and the condensing units shall be factory manufactured.

» The Panel for casing shall be machine pressed and folded. The entire casing shall be
factory manufactured, it shall be of robust construction and shall present a neat
appearance. The tenderers shall also bring out in their tenders clearly the manufacturing
techniques, finishes employed to meet the service conditions involved, etc,.

» The units supplied with control panel incorporating switch fuse units, contactors,

over load relays, single phase preventers, push bottons, etc., compressor and
condenser fans.

2.0 EVAPORATOR UNIT.

>

All the components of the evaporator units shall be housed in a sturdy MS/GSS casing.
In the case of MS casing, it should be dully painted/treated to resist corrosion,
rust and other deleterious effects.

Removable panels shall be provided to finish access to the cooling coil, fan motor
compartments filter to facilitate servicing and maintaince work.

The fan section shall consist of fan, fan casing ( scroll) shaft and driven motor.

The fan shall be centrifugal type and impeller shall incorporate forward curved
blades. the fan shaft and impeller shall be both statically and dynamically balanced.

The fan scroll shall be designed and shaped to optimize recovery static pressure and
maximize efficiency at rated delivery and static pressure

The fan shall be direct driven by a TEFC squirrel cage induction motor. the tenderers
shall confirm electrical characteristics of the motor as required in technical data.

The fan motor drive etc., shall all be design and mounted so as to minimize noise and
vibration.

The cooling coil shall be of copper tubes and aluminum fins, the concentration shall
be not less than 3/cm (8\in).
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3.0 CONDENSING UNIT :

The unit shall be factory manufactured and shall be suitable for outdoor installation. It shall
comprise compressor unit, condenser coil, fan motor, drive casing supporting stands etc,.

The compressor unit shall consist of direct driven reciprocating compressor with
compressor and motor housed in a common shell, it shall be either hermetic or semi-
hermetic type. in case the compressor motor is semi-hermetic type, the end plate shall be
bolted to the shell.

The compressor shall be suitable for use with R22/R401A refrigerant.

The tenderers are required to narrate in detail all protective devices, controls and such
other features provided for the compressor motor units offered by them, like high
temperature protection and over current protection, high and low pressure cut-outs. low oil
pressure protection etc,.

The condensing unit shall be installed on a pedestal on the terrace of the building as shown
in the drawing. the fan shall be propeller type direct-driven by an electrical motor. The unit
shall be mounted in such a manner as to minimise transmission of vibration to the
structure using vibration isolation pads, if necessary to secure satisfactory results.

The casing and structure for the condensing unit shall be of robust construction. The
panels shall be of heavy gauge hot dip galvanized steel and they shall be machine-
pressed and folded. All joints shall be folded joints. The supporting structure shall use only
hot dip galvanized sections, i.e. angels channels etc,.

The tenderers shall bring out in any case clearly, (and in detail) the details of construction
of the equipment offered by them, highlighting in particular, the thickness and kind of
materials used, manufacturing techniques employed, finish provided for whether
protection etc,.

Air cooled condensing unit shall incorporate necessary number of propeller fans of
adequate size to obtain the required air flow rate under operating conditions. the fan shall
be balanced both statically and dynamically. The fan motor shall be of TEFC squirrel
cage construction.
The fan motor sets shall be complete with protecting guards.
The condenser coil shall be made of copper tubes and aluminum fans. the coils shall be
sized so as to optimize performance with respect to air flow rate, pressure drop,
condensing temperature, power consumption etc., thus the values furnished for the
parameters of the coil in section lll, schedule of equipment shall be regarded as
suggested values rather than specified values.
The coils shall be pressure tested for values not less than those indicated below.

Factory test -kg/sqgcm (psi) : 30 (440)

Field test -kg/sqcm (psi) : 25 (440)

The coils shall be so positioned wit respect to the floor level that, dust pick-up by entering
air is minimized.
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As noted in clause the condensing units have to be installed out door on suitable pedestals
or any other appropriate supporting arrangements. Masonry work, if any required for
supporting units shall be provided by the owner, but the tenders shall furnish all necessary
information including drawings. Further any supports made of MS structural sections if
required should be designed, supplied and installed by the air conditioning contractor
himself. He shall show the details of such supports in appropriate drawings and shall obtain
the approval of the owners/consultants before providing them. The charges for such works
shall be included in the prices quoted by the tenderers: in any case, no extra sum will be
payable on that account.

4. 0 REFRIGERANT PIPING

» The specifications that follow cover the requirements of piping.

» Only copper piping/tubing of refrigeration quality shall be used. Soft copper tubing can
be employed for sizes up to and including 22mm (7/8") OD and 9.5mm (3/8") OD shall
have a minimum nominal thickness of 0.76mm (0.030") and 0.81lmm (0.032")
respectively.

> All piping / tubing shall be new fresh, clean and dry.

» Fittings like bends, tees, sockets, etc. shall be of copper or forged brass. Flare type
fittings may used for copper tubing while hard drawn tubes upto and including 15mm
size may be bent to from 90 Deg bends with throat radius being not less than 3
times the tube diameter. for bigger sizes, bends should be used as noted already.

» Liquid line strainers shall be made of brass shall incorporate bronze screen and
permanent management. Strainers shall be provided with shut valves on either side.

» Thermostatic expansion valve shall be complete with remote bulb and external
equalizer and external super head adjustment. Solenoid valves shall have manual
opening system to serve as by - pass in case of failure of solenoid valve. Liquid-
moisture indicator shall be provided in the liquid line.

» Flare type joints may be used for copper tubing while for a hard drawn pipe only brazed
joints shall be used. For Small lines also such as equalizer lines, expansion valves
connections, gauge connections, connecting pressure switches etc., Flared fittings and
joints shall be used.

» Piping shall be insulated sufficient number of bends and turns to ensure sufficient
fleetly and minimize vibration. Supports, Clamps, Saddles, hangers etc., of adequate
strength should be provided as required to support the piping adequately and
minimize vibration.

» Necessary isolating material like rubber, felt, spring, etc,. should also be provided as
an additional measure to limit transmission of noise and vibration.

» Refrigerant piping shall be carried out giving due consideration to the need to ensure
oil return and avoid liquid slope-over into the compressor, Accordingly, the piping shall
include necessary loops, traps, slopes, etc,. to achieve these objectives.

» While installing the piping, adequate clearance between pipes should be provided for
insulation is called for
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On completing the erection, the system shall be pressure tested with dry nitrogen or
carbon de-oxide. The test pressure shall be a sunder
High Pressure side - kg /sqcm(psi) : 25 (365)
Low Pressure side - kg /sqgcm(psi) : 110 (150)

The system shall hold the pressure for a minimum period of 24 hours without revealing
leaks.

After the leak test has been completed successfully, the pressure due to Nitrogen or
Carbon-de-oxide in the system.

The System shall then be dehydrated by drawing a vacuum. The vacuum achieved
shall be achieved shall be at least as deep as 500 microns and shall be maintained for a
period of at least 24 Hours after the vacuum pump has been shut off.

INSULATION FOR REFRIGERANT PIPING:

>

All suction lines ( insulated both indoors & outdoors) and liquid lines laid outdoors
shall be applied over a coat of bituminous primer applied on the pipe surface.

CONDENSATE DRAIN PIPING:

>

>

PVC Pipes ( Medium) shall be used for condensate drain piping.

Piping shall be supported suitably on walls/floor and all charges involved there to
shall be applied in the prices quoted by the tenderers.

While Installing the piping the contractor shall keep in mind the requirement that it
should not foul with the structural or architectural features of the building. Further,
all piping must be installed in a neat and workman - like - manner.

MODE OF MEASUREMENTS

Unit prices in the schedule of quantities.

The item description in the schedule of quantities is in the form of a condensed resume.
The Unit price shall be held to include everything necessary to complete the work
covered by this item in accordance with the specifications and drawings. The sum total
of all the individual item prices shall represent the total price of the installation ready to
be handed over.

The Unit price of the various items shall include the following.
All equipment, machinery, apparatus and materials required as well as the cost of any
tests which, the consultant may request in addition to the tests generally required to

prove the quality & performance of equipment.

All the labour required to supply and install the complete installation accordance
with the specifications.

Use of any tools, equipment's, machinery, lifting tackle, scaffolding, ladders, etc.,
required by the contractor to carry out his work.
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» All the necessary measures to prevent the transmission of vibration.

» The necessary material to isolate equipment foundations from the building structure,
wherever necessary.

» Storage and insurance of all equipment, apparatus and materials.
» The contractor's unit price shall include all equipment, apparatus material and labour
indicated in the drawings and/or specifications in conjunction with the item in question

on its own ( and within the system as a whole ) complete, even though not
specifically shown described or otherwise referred to.
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DECLARATION

TO

THE SR VICE PRESIDENT

STATE BANK INFRA MANAGEMENT SOLUTIONS PVT LTD.
34 FLOOR, LHO BUILDING,

BANK STREET, KOTI

HYDERABAD-500095.

NAME OF THE WORK: AIR CONDITIONING WORKS FOR MAIN BRANCH,
ADILABAD

I/We have inspected the site of works and have made me / us fully
acquainted with the local conditions in and around the sites of works. I/We hereby
declare that I/We have gone through the conditions laid down in the Notice Inviting
Tender, Conditions of Contract, Technical Specifications, Bill of Quantities, Approved
makes and understood the same and on the basis of the same I/We quoted our rates
in the Schedule of Quantities attached with the tender documents.

We accept all the terms and conditions of tender documents (i.e. Page 1/47 to
44/47). We will abide by the technical specification mentioned in the tender. We here
by undertake to use only specified material/ make as per the tender schedule.

| undertake to submit a hard copy & scanned copy of the tender duly signed on all
pages of the tender at your office.

For any type of deviation (to any of above or subsequent instructions), it will be my/
our responsibility to obtain the written instruction of the Engineer-in-charge for the
same failing which it shall be deemed that | have carried out any such deviations at
my own and | shall be duty bound to replace the all deviated material/ works from the
site at my/ our cost as well as | shall be liable to penalized by the employer as
deemed fit and for all such loses made thereof, I/ we shall not have any right to
arbitrate in any manner.

I/'We shall also uniformly maintain such progress as may be directed by the
Employer / Architect to ensure completion of same within the target date as

mentioned in the tender document.

Witness:

Signature of Tender
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Address

Date:

SCHEDULE OF APPROXIMATE QUANTITIES AND RATES

[.The quantities given BOQ are those upon which the Ilumpsum cost of the
work is based. They are subjected to alterations omissions, deductions or
additions as provided for in the conditions of this contract and do not necessarily show
the actual quantities of the work to be done. The unit rate noted below are those
governing payment of extras or deductions for omissions, according to the conditions of
the contract as set forth in the preliminary specifications of the Andhra Pradesh detailed
standard specifications and other conditions or specifications of this contract.

ILIt is to be expressly understood that the measured work is to be taken net
(notwithstanding) any custom or practice to the contrary according to the actual
guantities when in place and finished according to the drawings or as may be
directed from time to time by the Architects, and the cost calculated by
measurements or weight, at the respective prices, without any additional charge
for any necessary or contingent works connected there with. The rates quoted
are for work in site and complete in every respects.

I11.1f any operation of work, which is specified in the respective items mentioned in the schedule
of quantities, is not executed by the contractor then proportionately the rate quoted in the
schedule shall be refixed.

SIGNATURE OF THE CONTRACTOR
WITH DATE
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BOQ FOR AIR CONDITIONING OF SBI ADILABAD MAIN BRANCH ,

ADILABAD

SNo.

Description

Qty

Unit

Rate
in Rs.

Amount
in Rs.

Model: Ceiling mount 4 way Cassette split
AC, Cooling only.

Type : Inverter

(Rated) Voltage / Frequency / Phase: 440
V/50Hz/3for3&4TR

Compressor Type : Inverter, Rotary /
scroll / Reciprocating

Compressor Warranty : As per OEM
Condenser: Copper

Remote : LCD with Back Light

Supply, Installation, Testing and
commissioning of AC complying above
specification with standard installation Kit,
readymade powder coated MS stand for
erecting outdoor units.

11

SITC of 4 TR; 3Ph cassette AC with single
phase preventer

set

1.2

SITC of 1.5 TR cassette with 4.0 KVA
Stabilizer

set

Supply & installation of additional
Refrigerant copper piping of suitable size
b/w indoor and outdoor units, including
protective external covering with 10mm
thick closed cell Polyethylene foam
insulation or nitrile rubber or PUF with all
necessary supports,fittings,brazing,
wrapping with plaster and leak proof
arrangements as required and
recommended by the OEM.

Refrigerant copper piping:

For 1TR & 1.5TR: Suction Tube 1/2" &
Liquid Tube 1/4"

For 2TR: Suction Tube 5/8" & Liquid
Tube 3/8"

For 3TR & 4TR: Suction Tube 3/4" &
Liquid Tube 1/2"

2.1

SITC of Suction Tube & Liquid Tube for
1ITR&15TRAC

20

RMT

2.2

SITC of Suction Tube & Liquid Tube for
2TR AC

50

RMT

2.3

SITC of Suction Tube & Liquid Tube for
3TR& 4 TR AC

Signature of the Contractor
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3 | Supplying and laying 3 runs of FRLS 2.5
Sg.mm 1100V grade PVC insulated
unarmoured multistrand copper conducter
wires along with control wiring of
minimum 1.5Sgq.mm 1100V grade PVC
insulated unarmoured multistrand copper
conducter of required runs as
recommended by the OEM  between
indoor and out door units laid in suitable
size PVC CONDUIT of 2mm thickwith
run on wall / ceiling with necessary
clamping arrangements.
3.1 | SITC of power & control cabeling b/w
indoor and outdoor units for 1TR,1.5TR &
2TR AC'S 50 RMT
3.2 | SITC of power & control cabeling b/w
indoor and outdoor units for 3TR & 4TR
AC'S 70 RMT
4 | Additional drian piping made of UPVC
pipe of suitable size externally insulated
with 10mm thick closed cell Polyethylene
foam insulation or nitrile rubber or PUF
with necessary dual slope to facilitate fast
removal of condensate with necessary
supports from the indoor unit to the drain
point in Ground floor location decided by
the Bank with all necessary fittings and
leak proof arrangements as required and
recommended by the OEM. 60 RMT
5 | Air Conditioning related civil works like
making opening in wall for copper piping
and finishing it neatly with brick work ,
plastering , finishing , removal of debris
/waste material and its disposal from the
site , making opening in partitions , civil
work for Evaporator, condensor supports
and any other work as required by site
conditions etc. 1 LS
REMOVING & REFIXING

6 | Removing, servicing, re installation and
commissioning of existing split AC
units(Indoor & Outdoor units) of 1TR/ 1.5
TR/ 2TR from the existing branch
premises to new premises including
pressure testing & gas charging if required.
(Excluding supply of copper pipe,drain
pipe, power & control cables) 5 SET

COMPREHENSIVE AMC
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7 COMPREHENSIVE AMC of above AC's
inclusive of all consumables, gas charging
etc after warranty period.
Preventive Maintenance.(Quarterly)
Break down Maintenance.(on call)should
be rectified with in 48 hours, else LD
charges of 0.5% per day upto max 5% of
total AMC amount per year will be levied
or the problem shall be rectified by SBI
and the amount will be deducted from

AMC amount).
7.1 | 2nd year 26 TON
7.2 | 3rd year 26 TON
7.3 | 4th year 26 TON

TOTAL AMOUNT ( EXcluding GST):

8 BUY BACK OF ITEMS INCLUSIVE OF
REMOVING

8.1 | Buy back of old unused 1Tonn split AC along
with indoor and outdoor units, copper piping
and stands. 2 SET
8.2 | Buy back of old unused 1.5/2 Tonn split AC
along with indoor and outdoor units, copper
piping and stands. 4 SET

TOTAL BUY BACK VALUE

GRAND TOTAL = (Total value of
Airconditioning works - Total Buyback
value ) Excluding GST
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LIST OF APPROVED MANUFACTURERS OF MATERIALS TO BE USED
IN THE AIR CONDITIONING WORKS SUBJECT TO THE APPROVAL OF
SAMPLES BY THE CONSULTANT/ ENGINEER

APPROVED MAKES

MACHINES

1 Air Cooled Package Units/ Ductable/ Cassette Units : Daikin, Blue
Star, Voltas, Carrier, Hitachi, Mitsubishi Heavy, O-General, Panasonic

2 Split AC Units : Daikin ,Blue Star, Hitachi, Carrier,Voltas, Mitsubishi
Heavy,O-General, Panasonic

3 Copper Piping : Totoline / Blue star

Nitrile Rubber Insulation : Arm flex / k flex

I

5 Cables : Finolex / RR cables /poly cab/fine cab/Havells

Important: Please Tick (/) the make of materials considered in the Tender.
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