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SBIIMS 
 

2 Notice Inviting Tenders 
 

TENDER ID - DEL201905010        Tender Date on top : 14.05.2019 

 

SBI Infra Management Solutions Pvt Ltd, 5th Floor, “D”- Block, SBI, LHO Building, 11, Parliament street, New 

Delhi-110001 on behalf of State Bank India invites online Tenders from the Bank’s empanelled contractors, Delhi 

Circle for INTERIOR works at SBI branch at NSG-Manesar, Haryana  

 

1. Name of Work : INTERIOR works at SBI branch at NSG-Manesar, Haryana  

2 Time allowed for completion : 45 Days from date of handing over of the site. 

3 
Earnest Money Deposit (1% of 

Estimated cost) 
: 

Rs. 20,300/- (Rupees Twenty thousand three hundred only) 

by crossed Bank Draft / Banker’s Cheque drawn in favour of 

State Bank of India, New Delhi. 

4 Initial Security Deposit : 2% of the total value of the contract including Earnest Money. 

5 Tender processing fee : 

 
TENDER ID- DEL201905010 
A non-refundable amount of Rs.2000/-(Rupees Two Thousand 
only)Amount to be paid only through SB Collect payment portal 
available in SBI site https://www.onlinesbi.com Upon successful 
payment of fee, a receipt with unique reference no. will be 
generated. The same is to be printed and to be enclosed in 
sealed envelope as a part of technical bid .It is also to be 
uploaded online on e- tendering service provider site 
 

6 
Last date and time of receipt of 
Tenders 

: 24.05.2019 upto 3.00 p.m. 

7 Address at which the Tenders are 
to be submitted 

: 

Technical Bid: SBI INFRA MANAGEMENT SOLUTIONS PVT. 
LTD. 
5th Floor, D- Block, 11, Parliament Street, New Delhi- 110001. 
Price Bid: In hard copy in separate sealed envelope as a part of 
Price Bid as well as Online. 

8 

Date and time of opening of 
Tenders                                      : 

24.05.2019 at 3.30 p.m.  

Technical Bid: In hard copy. 

Price Bid: In Online (only technically qualified bidder) 

9 Place of opening Tenders : 
SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD. 
5th Floor, D- Block, 11, Parliament Street, New Delhi- 110001. 

10 Defects Liability Period : 
12 months, from the date of handing over of the project to the 

satisfaction of Bank. 

11 Validity of Offer : 90 days from the date of opening the Tenders. 
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12 Liquidated Damages : 
At the rate of 0.5% of the Contract Value per week which 

subject to a maximum of 5% of the accepted Contract Value. 

13 Corrigendum (if any) : 
Will be published on SBI e-tender portal, 

www.tenderwizard.com/SBIETENDER 

14 Availability of tender  : 

Tender documents to be downloaded from the SBI e Tender 

portal www.tenderwizard.com/SBIETENDER and www.sbi.co.in 

under procurement news from 14.05.2019 to 24.05.2019 

15 For E-Tender related queries : 

Contact Person: Mr. Kushal/ Mr. Pushpraj 

e-Mail Id:  

kushal.b@antaressystems.com/ 

pushpraj@ antaressystems.com 

Contact Number: 7686913157/7503347659 

16 Contact person for any queries : 
Sanjay Gulati, AVP (Civil) Mob:   9810089298    

E-mail: 'sanjay.gulati@sbi.co.in' 

17 Note  : 

If the vendor is found to have delayed the running/in hand 

project beyond the prescribed time limit specified in related 

tender document, the vendor will not be issued the new tender 

until completion of the previous delayed work. 

18 Performance guarantee  

If the L1 Price quoted is more than 10% below the estimated 

cost the vendor has to submit the additional security deposit as 

performance guarantee of the amount of total %value less than 

the estimated value. The Performance guarantee will be 

released after successful completion of the work. 

 

 

Mode of Submission of Tender: The tender shall be submitted in both physical and online in two cover system in 

accordance with the procedure detailed herein below. Specified documents shall be sealed in envelopes of 

appropriate size each of which shall be sealed. 

  

1) First Envelope marked Cover 1 shall contain Earnest Money Deposit along with Covering Letter and 
Cost of Tender Document. 

2) Second Envelope marked Cover 2 shall contain only the duly signed and stamped priced Bill of 
Quantities. 

3) Envelope marked Cover 3 shall be of adequate size and shall contain envelopes marked Covers 1 & 
2 and shall be properly sealed.  This envelope shall be endorsed on the outside face as under: 

 

“Interior works at SBI Branch at NSG-Manesar, Haryana ” 

 

The envelope marked Cover 3 containing the tender documents as per instructions mentioned above shall be 
submitted in the office of VICE PRESIDENT (CIVIL), SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., 5TH 

FLOOR, D-BLOCK, 11, SANSAD MARG, NEW DELHI 110001 ON OR BEFORE 3.00 p.m. on 24.05.2019.  
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Envelope marked Cover 1 containing Earnest Money Deposit along with Covering Letter and Cost of Tender 

Document, will be opened if the Earnest Money Deposit or Cost of Tender Document is not found as prescribed, 

the tender shall be rejected.  

 

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next working day 

at the same time. 

 

State Bank of India has the right to accept / reject any or all tenders without assigning any reasons. 

 

    

                                              

                                                

  SBI Infra Management Solutions Pvt. Ltd. (SBIIMS)  

 

 

 

SIGNATURE OF THE TENDERER   
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3 INSTRUCTIONS TO THE TENDERERS 
  

 

 

1.0  Scope of Work 

ONLINE Sealed Tenders are invited by M/s. e-Procurement Technologies Limited, Ahmedabad for and on behalf of 

State bank of India for ‘Interior works at SBI branch at NSG-Manesar, Haryana ’ 

 

1.1  Site and its Location 

The proposed work is to be carried out at SBI branch SBI branch at NSG-Manesar, Haryana  

Details of tenders are as under: 

     

2.0  Tender Documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in the tender consisting the 

following documents and the most workmen like manner. 

i) Instructions to Tenderers     

ii) General Conditions of Contract    

iii) Special conditions of contract                                        

iv) Technical specifications 

v) Price bid 

vi) Drawings (copy of relevant drawings to be enclosed) 

 

The above documents shall be taken as complementary and mutually explanatory of one another but in case of 

ambiguities or discrepancies, shall take precedence in the order given below: 

i) Price bid 

ii) Additional conditions for interior, interior & HVAC works 

iii) Technical specifications 

iv) Instructions to the tenderer 

v) Special Conditions of Contract                                      

vi) General Conditions of Contract 

 

2.3 Complete set of tender documents including relative drawings can be downloaded from  

THROUGH E-TENDERING PROCESS 

E-Procurement Technologies Ltd. 

(https://sbi.abcprocure.com).  

 

2.4 Tender documents are not transferable. 

 

3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information and data 

which may be required for the purpose of filling this tender document and enter into a contract for the 

satisfactory performance of the work. The tenderer is requested satisfy himself regarding the availability of 

water, power, transport, special permission arrangements for entry to site (if required) and communication 

facilities, the character quality and quantity of the materials, labour, the law and order situation, climatic 

conditions local authorities requirements, traffic regulations etc; 

The tenderer will be fully responsible for considering the financial effect of any or all the factors while 

submitting his tender. Being the site is located within a defence establishment, arrangement of 

special permission for entering the site, & all other aspects related to work to be considered by 

https://sbi.abcprocure.com/


Page 7 of 51 

 

contractor at the time of quoting rates. No relaxation in-terms of time or rate will be permitted for 

this aspect after tender stage.  

 

 

 

4.0 Earnest Money 

i) The tenderers are requested to submit the Earnest Money of Rs. 20,300/- (Rupees Twenty Thousand 

three hundred only) in the form of Demand Draft of Bankers’ Cheque in favour of State Bank of India 

drawn on any Bank in India. 

ii) EMD in any other form other than as specified above will not be accepted.  Tender not accompanied by 

the EMD in accordance with clause 4.1 above shall be rejected. 

iii) No interest will be paid on the EMD. 

iv) EMD of unsuccessful tenderers will be refunded with in 30 days of award of Contract. 

v) EMD of successful tenderer will be retained as a part of security deposit.  

 

 

5.0 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD, by means of 

Demand Draft drawn in favour of State Bank of India within a period of 7 days of acceptance of tender. 

 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of 

initial security deposit, which includes the EMD. Balance 3% shall be deducted from the running 

account bill of the work at the rate of 10% of the respective running account bills i.e., deduction from 

each running bill account will be 10% till total 3% of contract value is reached.  50% of the total 

security shall be paid to the contractors on the basis of architect’s certifying the virtual completion.  

The balance 50% would be paid to the contractors after the defects liability period as specified in the 

contract provided he has carried out all the work and attended to all the defects in accordance with the 

condition of the contract and clearance, if any, of the observations of the CTE of CVC. 

6.2  No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 

7.0 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of 

contract attached herewith within 7 days from the receipt of intimation of acceptance of his tender by the Bank. 

However, the written acceptance of the tender by the Bank will constitute a binding agreement between the Bank 

and successful tenderer whether such formal agreement is subsequently entered into or not. 

 

8.0 Completion Period 

Time is essence of the contract. The work should be completed in all respects in accordance with the terms of 

contract within a period of 45 Days; 3 Days from the date of handing over site or 5 days from the date of receipt of 

letter and acceptance whichever is later. 

 

9.0 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of ninety days from the date of opening price bid. 

If the tenderer withdraws his/her offer during the validity period or makes modifications in his/her original offer 

which are not acceptable to the Bank without prejudice to any other right or remedy the Bank shall be at liberty to 

forfeit the EMD. 

 

 



Page 8 of 51 

 

10.0 Liquidated Damages  

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the accepted Contract Value. 

Rate and Prices: 

 

11.0 Rate and prices 

11.1 The tenderers shall quote their rates for individual items both in words and figures. In case of discrepancy 

between the rate quoted in words and figures the unit rate quoted in words will prevail.  If no rate is quoted 

for a particular item the contractor shall not be paid for that item when it is executed. 

 

The amount of each item shall be calculated and the requisite total is given.  In case of discrepancy 

between the unit rate and the total amount calculated from multiplication of unit rate and the quantity the 

unit rate quoted will govern and the total amount will be corrected. 

 

11.2 The tenderers need not quote their rates for which no quantities have been given. In case the tenderers 

quote their rates for such items those rates will be ignored and will not be considered during execution. 

 

The tenderers should not change the units as specified in the tender.  If any unit is changed the tenders 

would be evaluated as per the original unit and the contractor would be paid accordingly. 

 

11.3 The tenderer should not change or modify or delete the description of the item.  If any discrepancy is 

observed he should immediately bring to the knowledge of the Architect/Bank. 

 

11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over writing shall be duly 

attested by him. 

 

11.5 Each page shall be totaled and the grand total shall be given. 

 

11.6  The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc. and deduction at 

source for Income Tax, Work Contract Tax etc. will be made as per statutory rules. 

 

11.7 The contractor shall be required to conduct necessary tests of the water brought from tube well or any 

other outside source, from approved laboratory. 

 

11.8 The contractor is required to comply with all act of the Government relating to labour and the rules and 

regulations made there under from time to time and to submit at the proper times all particulars and 

statements required to be furnished to the appropriate authorities. 

 

11.9  If contractor deploy the sub-contractor then the sub-contractor must be registered in SBI in  ‘A’ class 

category and prior approval from concerned engineer of SBI. 

 

11.10  The area of intervention is located at ground floor in a commercial market area and having direct 

access from main road; having other structures on its top part and it’s an old building. The rates 

quoted by the contractor should be for the above-mentioned area of intervention. Nothing extra will be paid 

for location of the work. And contractor should inspect the site thoroughly before quoting the rates and the 

rates.  

 

12.0 Nominated Contractor for Allied work, if any.  
 

The contractor shall get allied works executed only through Contractors already in SBI’s Panel, for different 

categories of works.
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4. FORM OF TENDER (To be filled up by the Tenderer) 
 

 

To 

VICE PRESIDENT (CIVIL), 
SBI INFRA MANAGEMENT SOLUTIONS PVT LTD, 
5TH FLOOR, D-BLOCK, 
11, PARLIAMENT STREET, 
NEW DELHI 110001. 
  

Dear Sir, 

 

Reg.:  Interior works at SBI branch at NSG-Manesar, Haryana  

 

 

1. I / We refer to the tender notice issued by you for Interior & Furnishing works and allied works in connection 

with the above. 

I / We hereby offer to perform, provide, execute, complete and maintain the works in conformity with the 

drawings, designs, 2 

of contracts, specifications, schedule of quantities relating to the works for the sum of 

Rs……………………………………. at the respective rates quoted in the schedule of quantities. 

I / We have satisfied myself / ourselves as to the site conditions, examined the drawings and all aspects of 

the tender conditions, subject to above, I / We do hereby agree, should this tender be accepted in whole or 

in part, to: 

 Abide by and full fill all the terms and provisions of the said conditions annexed here to, 

Complete the works within 45 Days as per the work programme enclosed with the tender in two or three 

shifts if considered necessary by the Employer / Architects at no extra cost to the Employer. 

I / We have deposited the earnest money of Rs. 20,300/- (Rupees Twenty Thousand three hundred 

only) in the form of Demand Draft / Banker’s Cheque drawn in favour of State Bank of India, New 

Delhi, which, I / We note, will not bear any interest and is liable for forfeiture. 

 If our offer is withdrawn within the validity period of acceptance by the Employer. 

Or 

If the contract agreement is not executed by us within 7 days from the date of receipt of the letter of 

acceptance. 

Or 

If we fail to pay the initial security deposit as stipulated. 

Or 

If the work is not commenced within 3 days after issue of work order. 

I / We understand that you are not bound to accept the lowest or any tender you receive. 

 

 

The names of DIRECTORS of our Firm are: 

 

________________________________ 

________________________________ 

________________________________ 

________________________________ 

 

Yours faithfully, 
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Name of Partner / Director of the Firm, authorized  Signature …………………………….. 

to sign or name of person having power of attorney 

to sign the contract. (Certified true copy of power Designation ………………………….. 

of attorney should be attached) 

 

 

Signature and address of witnesses:   a. Signature …………………………………………… 

         

        Name ……………………………………………….. 

 

        Address …………………………………………….. 

 

       b. Signature …………………………………………… 

         

        Name ………………………………………………. 

 

        Address ……………………………………………. 
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5. AGREEMENT 
 

 

This agreement made on the __________day of ____________Two Thousand _____ BETWEEN State Bank of 

India a corporation constructed under the State Bank of India Act, 1955 and having its Local Head Office at New 

Delhi and many other places, (hereinafter called “the Employer”) of the one part and M/s 

__________________________ through its ______________ having its registered office at 

_______________________________________ (hereinafter called “the Contractor”) of the other part. 

 

WHEREAS the Employer is desirous of executing Certain Works to be carried out at SBI branch, NSG Manesar 

Campus, Haryana  ; as per Schedule-I, to this agreement and has caused Drawings, Bills of Quantities and 

Specification describing the work to be done, prepared by M/s Srishti Consulting Service, House no 168, Sector 21 

A, Faridabad- 121001, Ph: 0129-4048026, 9811778024,, (hereinafter called “the Architects”). 

 

AND WHEREAS the said Drawings, the Bills of Quantities marked pages _____ to ____ (inclusive) and the 

Specifications as stated have been signed by or on behalf of the parties hereto: 

 

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of Tender and the Conditions 

of Contract and further subject to the Special Conditions set forth in Schedule-II hereto attached (hereinafter 

collectively referred to as “the said Conditions”) as per the said Drawings and as described in the said Specification 

and included in the said Bills of Quantities for the sum of Rupees _____________________ 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the sum of Rupees ________________________________________ to be paid at the 

time and in the manner set forth in the said Conditions, the Contractor shall upon and subject to the said 

Drawings and described in the said Specification and Bills of Quantities. 

2. The Employer shall pay to the Contractor the said sum of Rs._______________________________ 

________________________________________________________________________________ or such 

other sum as shall become payable hereunder at the times and in the manner specified hereinafter.                                               

3. The term “Civil Engg.” in the said conditions shall mean Bank’s Civil Engg. or in the event of their ceasing to 

be Architects for the purposes of this Contract, such other persons as shall be nominated for that purpose by 

the Employer, not being a person to whom the contractor shall object for reasons considered to be sufficient 

by the Employer mentioned in the said Conditions.  Provided always that no persons subsequently appointed 

to be Architects under this Contract shall be entitled to disregard or overrule any decision or approval or 

direction given or expressed by the Civil Engg. for the time being. 

4. The said Conditions, Specifications and Priced Bills of Quantities shall be read and construed as forming part 

of this agreement, and the parties hereto shall respectively abide by and submit themselves to the conditions 

and stipulations and perform the agreement on their parts respectively in such Conditions, Specifications and 

Priced Bills of Quantities contained. 

5. This agreement is subject to jurisdiction of courts in Delhi only. 

 

6. The Regional Manager, RBO-4, DAO-4, Near HUDA city centre Metro station, Gurugram, shall exercise 

powers on behalf of the said Employer for the purpose of the Contract Agreement. 

7. Whereas both the parties agree to sign the following annexure Annexed to this Agreement in token of their 

acceptance. 

(i) Agreement 

(ii) General Conditions of contract. 
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(iii) Special Condition of Contract. 

(iv) Safety Codes. 

(v) Specifications. 

(vi) Material Testing & Their Frequency. 

(vii) List of Approved Makes/ Brands 

(viii) Priced Bill of Quantities. 

(ix) Drawings. 

8. The Bank shall pay the contractor such sum as shall become payable hereunder at the times and in the 

manner specified in the said Conditions mentioned in the General Conditions of Contract. 

9. Whereas the Contractor hereby undertakes and agrees to carry out and complete the works within 40 days 

from the date of handing over site or 15 days from the date of issue of letter of acceptances, whichever is 

later. The Contractor agrees and has deposited the sum of Rs. _________ by way of Initial Security Deposit 

for due fulfillment of this Contract for the Works. It is agreed that the Security Deposit shall be deducted from 

each running bills and refunded to the contractor as per clause 2 of the General Conditions of the Contract 

Annexed herewith. 

10. Whereas it is agreed that the earnest money amounting to Rs. 20,300/- (Rupees  Twenty Thousand three 

hundred only) deposited by the Contractor in the form of Demand Draft along with the tender shall be 

forfeited in full in case the Contractor does not remit the Initial Security Deposit within the stipulated period of 

the start of the works by the stipulated date mentioned in the award letter. 

11. Whereas Shri __________________ is the accredited representative(s) of the Contractor who would be 

responsible for taking instructions from the Employer in relation to the Works. The Contractor agrees to pay 

Sales Tax or any other Tax on material or finished works like Works Contract Tax, Turnover Tax etc. including 

Income Tax in respect of this Contract of the Works and the Employer will not entertain any claim whatsoever 

in this report nor the Employer shall be responsible to pay any Tax as mentioned above. If due to non – 

payment of any of the aforesaid Tax or other Taxes connected with the Works, the Contractor suffers any loss 

or damages occurred to the Contractor and the Employer will be entitled to claim damages from the contractor 

for non completion of the Work within 12 calendar months stipulated in Para 9, above. 

12. Whereas the Contractor hereby declares the list of all the relative working with the Employer which is annexed 

herewith. 

      OR 

Whereas the Contractor declares that none of his relative is working with the Employer. 

      OR 

Whereas the Contractor declares that he has associated himself with the agencies of the appropriate classes of 

person for Sanitary and Water Supply Installation etc. or any other specialized job to complete the works. 

The Plans, Drawings, Specifications, Contract Documents and the Documents above mentioned shall form basis of 

this Contract and the decision of Vice President (Civil), SBI Infra Management Solutions Pvt. Ltd., 5th Floor, D- 

Block, 11, Parliament Street, New Delhi- 110001  for the time being as mentioned in the Conditions of 

Contract in reference to all matters of dispute as to material, workmanship or account and as to the intended 

interpretation of the clauses of the Agreement or any of the document attached hereto shall be final and 

binding on both parties and may be made rule of the court. 

13. The work comprises of the “Interior works at SBI Branch at NSG-Manesar, Haryana ” as mentioned above 

and all subsidiary and other works connected therewith on the same site as may be ordered to be done from 

time to time by  Vice President (Civil), SBI Infra Management Solutions Pvt. Ltd., 5th Floor, D- Block, 11, 

Parliament Street, New Delhi- 110001 for the time being even though such works may not have been shown 

on the , Plans or described in the said Specifications or Schedule of Quantities of various classes of Work to 

be done. 

14. The Employer through the Vice President (Civil), SBI Infra Management Solutions Pvt. Ltd., 5th Floor, D- 

Block, 11, Parliament Street, New Delhi- 11000 reserves himself the right of altering the Plans, Drawings and 

nature of Work of adding to or omitting any items of work or having portions of the same carried out 
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departmentally or otherwise and such alterations or variations shall be carried out without prejudice to this 

Contract. 

15. All disputes arising out of or in any way connected with this agreement shall be deemed to have arisen in 

Delhi and only the courts of Delhi shall have jurisdiction to determine the same. 

16. The several parts of this Contract have been read to us and fully understood by us. 

 In Witness whereof the parties above named have executed these presents today and year first hereinabove 

written. 

 

 

Signed, Sealed and Delivered by: 

 

 

 

 

Authorised Representative of Employer Authorised Representative of Contractor 
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SCHEDULE I 
 

The Regional Manager, RBO-4, DAO-4, Near HUDA city centre Metro station, Gurugram; all as described in 

Tender and Drawings inclusive here to as Specifications. 

 

 

 

SCHEDULE II 
 

 

 

The following Letters/ Correspondence form a part of Agreement: 

 

1. 

2. 

3. 

 

 

As witness our hands the day and year first written above, 

 

In presence, of 

 

Signature:       Signature by the said Employer  

Name:        Name: 

Occupation:       Designation: 

Address:       Address: 

 

 

 

In presence of  

 

Signature:       Signature by the said Contractor 

Name:        Name: 

Occupation:       Designation: 

Address:       Address: 
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6. GENERAL CONDITIONS OF CONTRACT 

 
1. Definitions: 
“Contract means the documents forming the tender and the acceptance thereof and the formal agreement 

executed between State Bank of India (client) and the contractor, together with the documents referred therein 

including these conditions, the specifications, designs, drawings and instructions issued from time to time by the 

architects / Bank and all these documents taken together shall be deemed to form one contract and shall be 

complementary to one another. 

 

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the meaning 

hereby respectively assigned to them.‘SBI’ shall mean State Bank of India (client) having its Corporate 

Centre at State Bank Bhavan, Madame Cama Road, Mumbai-400 021 and includes the client’s 

representatives, successors and assigns. ‘Architects/Consultants’ shall mean M/s Srishti Consulting 

Service, House no: 168, Sector 21 A, Faridabad- 121001, Ph: 0129-4048026, 9811778024, ‘Site Engineer’ 

shall mean an Engineer appointed by the Bank as their representative to give instructions to the 

contractors. 

1.2  ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, undertaking the 

works and shall include legal personal representative of such individual or the composing the firm or 

company and the permitted assignees of such individual or firms of company. 

 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the “Scope of 

work” and / or to be executed in accordance with the contract and includes materials, apparatus, 

equipment, temporary supports, fittings and things of all kinds to be provided, the obligations of the 

contractor hereunder and work to be done by the contractor under the contract. 

 

1.3 ‘Engineer’ shall mean the representative of the Architect/Consultant. 

 

1.4 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and referred to 

in the specifications and any modifications of such drawings as may be issued by the Engineer from time to 

time. ‘Contract Value’ shall mean the value of the entire work as stipulated in the letter of acceptance of 

tender subject to such additions thereto or deductions there from as may be under the deductions there 

from as may be made under the provision herein after contained. 

 

1.5 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as may 

time to time be furnished or approved by the architect / consultant “Month” means calendar month.  

“Week” means seven consecutive days. 

“Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively. 

 

2 Total Security Deposit 

Total Security Deposit comprise of 

Earnest Money Deposit 

Initial Security Deposit 

Retention Money 

 

A) Earnest Money Deposit: 

The tenderer shall furnish EMD of Rs. 20,300/- (Rupees Twenty Thousand three hundred only) in the form 

of Demand Draft drawn in favour of SBI, New Delhi on any Scheduled Bank.  No tender shall be considered 

unless the EMD is so deposited in the required form.  No interest shall be paid on this EMD. The EMD of the 

unsuccessful tenderer shall be refunded after the decision to award the contract is taken without interest.  The 
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EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time the period when he is 

required to keep his tender open acceptance by the SBI or after it is accepted by the SBI the contractor fails to 

enter into a formal agreement or fails to pay the initial security deposit as stipulated or fails to commence the 

work within the stipulated time. 

 

B) Initial Security Deposit (ISD) 

The amount of ISD shall be 2% of accepted value of tender including the EMD in the form of D/D drawn on any 

scheduled Bank and shall be deposited within 7 days from the date of acceptance of tender. 

 

C) Retention Money: 

Besides the ISD as deposited by the contractor in the above said manner the retention money shall be 

deducted from the running account bill at the rate of 10% of the gross value of work done by the contractor and 

claimed in each bill provided the total security deposit i.e. the ISD plus Retention Money shall both together not 

exceed 5% of the contract value.  50% of the total security deposit shall be refunded to the contractor without 

any interest on issue of Virtual Completion certificate by the Architect / consultant.  The balance 50% of the total 

security deposit shall be refunded to the contractors without interest within fifteen days after the end of defects 

liability period provided the contractor has satisfactorily attended to all defects in accordance with the conditions 

of contract including site clearance. 

Language 

The language in which the contract documents shall be drawn shall be in English. 

 

3.0 Errors, Omissions and Discrepancies 

In case of errors, omissions and / or disagreement between written and scaled dimensions on the drawings or 

between the drawings and specifications etc., the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 

ii) Between the written or shown description or dimensions in the drawings and the correspondence one in the 

specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills of quantities of the 

same item, the former shall be adopted. 

iv) In case of difference between rates written in figures and words, the rate in words shall prevail. 

v) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as correct. 

 

 

4.0 Scope of Work: 
The contractor shall carryout complete and maintain the said work in every respect in strictly accordance with this 

contract and with the directions of and to the satisfaction of the Bank to be communicated through the architect / 

consultant.  The architect / consultant at the directions of the Bank from time to time issue further drawings and / or 

written instructions, details directions and explanations which are hereafter collectively referred to as Architect’s / 

Consultant’s instructions in regard to the variation or modification of the design, quality or quantity of work or the 

addition or omission or substitution of any work. Any discrepancy in the drawings or between the BOQ and / or 

specifications.  The removal from the site of any material brought thereon by the contractor and any substitution of 

any other materials therefore the removal and / or re-execution of any work executed by him.  The dismissal from 

the work of any person employed / engaged thereupon. 
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5.0 Letter of Acceptance: 

i) Letter of Acceptance 

Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or through 

the architect by registered post or otherwise depositing at the address of the contractor as given in the 

tender to enter into a Contract for the execution of the work as per the terms of the tender.  The letter of 

acceptance shall constitute a binding contract between the SBI and the contractor. 

 

 ii)  Contract Agreement:         

On receipt of intimation of the acceptance of tender from the SBI / Architect the successful tenderer shall 

be bound to implement the contract and within fifteen days thereof he shall sign an agreement in a non-

judicial stamp paper of appropriate value. 

 

 

6.0 Ownership of Drawings: 

All drawings, specifications and copies thereof furnished by the SBI through its architects / consultants are the 

properties of the SBI.  They are not to be used on other work. 

 

 

7.0 Detailed Drawings and Instructions: 

The SBI through its architects / consultants shall furnish with reasonable promptness additional instructions 

by means of drawings or otherwise necessary for the proper execution of work.  All such drawings and 

instructions shall be consistent with the contract documents, true developments thereof and reasonably 

inferable there from. 

 

The work shall be executed in conformity therewith and the contractor prepare a detailed programme 

schedule indicating therein the date of start and completion of various activities on receipt of the wok order 

and submit the same to the SBI through the architect / consultant. 

  

Copies of Agreement 

Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the 

contractors. 

 

 

8.0 Liquidated Damages: 

If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to complete the work and 

clear the site including vacating their office on or before the contracted or extended date or completion without 

justification in support of the cause of delay, he may be called upon without prejudice to any other right of remedy 

available under the law to the SBI on account of such breach to pay a liquidated damages at the rate of 0.5% of the 

contract value per week which is subject to a maximum of 5% of the contract value. 

 

 

9.0 Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, tools, 

equipment transportation and any other facilities that are required for the satisfactory execution and completion of 

the work.  Unless or otherwise specified all materials shall be new and both workmanship and materials shall be of 

best quality.  The contractor shall at all times enforce strict discipline and good order among his employees and 

shall not employ on the work any unfit person or anyone not skilled in the work assigned to him.  Workman whose 
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work or behaviour is found to be unsatisfactory by the SBI / architect/ consultant he shall be removed from the site 

immediately. 

 

 

10.0  Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained by the contractor at his own 

expenses.  The contractor shall give notices and comply with regulations, laws, and ordinances rules, applicable to 

the contract.  If the contractor observes any discrepancy between the drawings and specifications, he shall 

promptly notify the SBI in writing under intimation of the Architect / Consultant.  If the contractor performs any act 

which is against the law, rules and regulations he shall meet all the costs arising there from and shall indemnify the 

SBI any legal actions arising there from. 

 

11.0 Setting out Work:      

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same and 

for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it approved by the 

architect/ consultant before proceeding with the work.  If at any time any error in this respect shall appear during 

the progress of the works, irrespective of the fact that the layout had been approved by the architect / consultant 

the contractor shall be responsible for the same and shall at his own expenses rectify such error, if so, required to 

satisfaction of the SBI. 

 

12.0 Protection of Works and Property: 

The contractor shall continuously maintain adequate protection. Of all his work from damage and shall protect the 

SBI’s properties from injury or loss arising in connection with contract.  He shall make good any such damage, 

injury, loss, except due to causes beyond his control and due to his fault or negligence. 

 

He shall take adequate care and steps for protection of the adjacent properties.  The contractor shall take all 

precautions for safety and protections of his employees on the works and shall comply with all applicable 

provisions of Govt. and local bodies safety laws and building codes to prevent accidents, or injuries to persons or 

property on, about or adjacent to his place of work.  The contractor shall take insurance covers as per clause 26.0 

at his own cost.  The policy may take in joint names of the contractor and the SBI and the original policy may be 

lodged with the SBI. 

 

13.0 Inspection of Work: 

The SBI / Architect / Consultant or their representatives shall at all reasonable times have free access to the work 

site and/ or to the workshop, factories, or other places where materials are lying or from where they are obtained 

and the contractor shall give every facility to the SBI, Architect / consultant and their representatives necessary for 

inspection and examination and test of the materials and workmanship.  No person unless authorised by the SBI/ 

Architect / Consultant except the representative of Public authorities shall be allowed on the work at any time.  The 

proposed work either during its construction stage or its completion can also be inspected by the Chief Technical 

Examiner’s organisation a wing of Central Vigilance Commission. 

 

14.0 Assignment and Subletting 

The whole of work included in the contact shall be executed the contractor and he shall not directly entrust and 

engage or indirectly transfer, assign or underlet the contract or any part or share thereof or interest therein without 

the written consent of the SBI through the architect and no undertaking shall relieve the contractor from the 

responsibility of the contractor from active superintendence of the work during its progress. 
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15.0    Quality of Materials, Workmanship & Test 

i) All materials and workmanship shall be best of the respective kinds described in the contract and in accordance 

with Architect / consultant instructions and shall be subject from time to time to such tests as the architect / 

consultant may direct at the place of manufacture or fabrication or on the site or an approved testing laboratory.  

The contractor shall provide such assistance, instruments, machinery, labour, and materials as are normally 

required or examining measuring sampling and testing any material or part of work before incorporation in the work 

before incorporation in the work or testing as may be selected and required by the architect / consultant. 

 

ii) Samples 

All samples of adequate numbers, size, shades and pattern as per specifications shall be supplied by the 

contractor with out any extra charges.  If certain items proposed to be used are of such nature that samples cannot 

be presented or prepared at the site detailed literature / test certificate of the same shall be provided to the 

satisfaction of the Architect / consultant.  Before submitting the sample / literature the contractor shall satisfy 

himself that the material / equipment for which he is submitting the sample / literature meet with the requirement of 

tender specification.  Only when the samples are approved in writing by the architect / consultant the contractor 

shall proceed with the procurement and installation of the particular material / equipment.  The approved samples 

shall be signed by the Architect / Consultant for identification and shall be kept on record at site office until the 

completion of the work for inspection / comparison at any time.  The Architect / Consultant shall take reasonable 

time to approve the sample.  Any delay that might occur in approving the samples for reasons of its not meeting the 

specifications or other discrepancies inadequacy in furnishing samples of best qualities from various manufacturers 

and such other aspects causing delay on the approval of the materials / equipment etc. shall be to the account of 

the contractor. 

 

iii) Cost of Tests 

The cost / expenditure required for the tests shall be borne by the contractor if such test is intended by or provided 

for in the specification or BOQ. 

 

iv) Costs of Tests not provided for 

If any test is ordered by the Architect / Consultant which is either  

a) If so intended by or provided for or (in the cases above mentioned) is not so particularized, or though so 

intended or provided for but ordered by the architect / Consultant to be carried out by an independent person at any 

place other than the site or the place of manufacture or fabrication of the materials tested or any Government / 

approved laboratory, then the cost of such test shall be borne by the contractor.  

 

16.0 Obtaining Information Related to Execution of Work  

No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his part 

to obtain correct information as to any matter affecting the execution of the work nor any misunderstanding or the 

obtaining incorrect information or the failure to obtain correct information relieve him form nay risks or from the 

entire responsibility for the fulfilment of contract.  

 

17.0 Contractor’s Superintendence 

The contractor shall give necessary personal superintendence during the execution of the works and as long, 

thereafter, as the Architect / consultant may consider necessary until the expiry of the defects liability period stated 

hereto. 

 

18.0 Quantities 

i) The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance 

with the Indian Standard Method of Measurements and quantities. The rate quoted shall remain valid for variation 

of quantity against individual item to any extent subject to maximum variation of the contract value by 25%. The 
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entire amount paid under Clause 20, 21 hereof as well as amounts of prime cost and provisional sums, if any, shall 

be excluded. 

ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be paid on the 

basis of provisions of clause 22 (e) hereof. 

 

 

19.0 Works to be measured 

The Architect / Consultant may from time to time intimate to the contractor that he required the work to be 

measured and the contractor shall forthwith attend or send a qualified representative to assist the Architect in 

taking such measurements and calculations and to furnish all particulars or to give all assistance required by any of 

them. Such measurements shall be taken in accordance with the Mode of measurements detailed in the 

specifications. The representative of the Architect / Consultant shall take joint measurements with the contractor’s 

representative and the measurements shall be entered in the measurement book.  

The contractor or his authorized representative shall sign all the pages of the measurement book in which the 

measurements have been recorded in token of his acceptance. All the corrections shall be duly attested by both 

representatives. No over writings shall be made in the M book should the contractor not attend or neglect or omit to 

depute his representative to take measurements then the measurements recorded by the representative of the 

Architect / consultant shall be final. All authorized extra work, omissions and all variations made shall be included in 

such measurement.  

 

20.0 Variations  

No alteration, omission or variation ordered in writing by the Architect / consultant shall vitiate the contract. In case 

the SBI / Architect / Consultant thinks proper at any time during the progress of works to make any alteration in, or 

additions to or omissions from the works or any alteration in the kind or quality of the materials to be used therein, 

the Architect / Consultant shall give notice thereof in writing to the contractor or shall confirm in writing within seven 

days of giving such oral instructions the contractor shall alter to, add to, or omit from as the case may be in 

accordance with such notice, but the contractor shall not do any work extra to or make any alterations or additions 

to or omissions from the works or any deviation from any of the provisions of the contract, stipulations, 

specifications or contract drawings without  previous consent in writing of the Architect / Consultant and the value 

of such extras, alterations, additions or omissions shall in all cases be determined by the Architect / Consultant and 

the same shall be added to or deducted from the contract value, as the case may be. 

 

21. Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the authority of the Architect / 

Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to as authorized 

extra and shall be made in accordance with the following provisions.  

 

a) i)The net rates or prices in the contract shall determine the valuation of he extra work where   such extra 

work is of similar character and executed under similar conditions as the work priced herein.  

ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ. 

 

b) The net prices of the original tender shall determine the value of the items omitted, provided if omissions do 

not vary the conditions under which any remaining items of works are carried out, otherwise the prices for 

the same shall be valued under sub-clause (c) hereunder.  

 

c) Where the extra works are not of similar character and /or executed under similar conditions as aforesaid 

or where the omissions vary the conditions under which any remaining items or works are carried out, then 

the contractor shall within 7 days of he receipt of the letter of acceptance inform the Architect / consultant of 

the rate which he intends to charge for such items of work, duly supported by analysis of the rate or rates 
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claimed and the Architect / Consultant shall fix such rate or prices as in the circumstances in his opinion 

reasonable and proper, based on the market, rate.  

 

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices 

at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with the local day 

work rates and wages for the district; provided that in either case, vouchers specifying the daily time (and if 

required by the Architect / Consultant) the workman’s name and materials employed be delivered for 

verifications to the Architect / consultant at or before the end of the week following that in which the work 

has been executed.  

 

e) It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, 

the Contractor shall submit rates duly supported by rate analysis worked on the market rate basis” for 

material, labour, hire / running charges of equipment and wastage etc. plus 15% towards establishment 

charges, contractor’s overheads and profit. Such items shall not be eligible for escalation.   

 

22. Final Measurement 

The final measurement, valuation and payment in respect of the contract shall be completed within six months of 

the virtual completion of the work. 

 

23. Virtual Completion Certificate (VCC) 

On successful completion of entire woks covered by the contract to the full satisfaction of the Architects / SBI, the 

contractor shall ensure that the following works have been completed to the satisfaction of the Architects / SBI. 

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and machinery. 

a) Demolish, dismantle and remove the contractor’s site office, temporary works, structures including labour 

sheds/camps and constructions and other items and things whatsoever brought upon or erected at the site 

or any land allotted to the contractor by the SBI and not incorporated in the permanent works.  

b) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and shall 

clear, level and dress, compact the site as required by the SBI. 

c) Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI. 

d) Shall hand over the work in a peaceful manner to the SBI. 

e) All defects / imperfections have been attended and rectified as pointed out by the SBI to the full satisfaction 

of SBI. 

f) Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled to apply 

to the Architect / consultant is satisfied of the completion of the work. Relative to which the completion 

certificate has been sought, the Architect / consultant shall within fourteen (14) days of the receipt of the 

application for virtual completion certificate, issue a VCC in respect of the work for which the VCC has 

been applied.  

g) This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under the 

contract including the contractor’s liability for defects liability period nor shall the issuance of VCC in 

respect of the works or work at any site be construed as a waiver of any right or claim of the SBI against 

the contractor in respect of works or work at the site and in respect of which the VCC has been issued.  

 

24. Work by other Agencies 

The SBI / Architect / Consultant reserves the rights to use premises and any portion of the site for execution of any 

work not included in the scope of this contract which it may desire to have carried out by other persons 

simultaneously and the contractor shall not only allow but also extend reasonable facilities for the execution of such 

work, the contractor, however, shall not be required to provided any plant or material for the execution of such work 

except by special arrangement with the SBI. Such work shall be carried out in such manner as not to impede the 

progress of the works included in the contract.  
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25. Insurance of Works 

Without limiting his obligations and responsibilities under the contract, the contractor shall insure in the joint names 

of he SBI and the contractor against all loss of damages from whatever cause arising other than the excepted risks, 

for which he is responsible  under the terms of contract and in such a manner that the SBI and contractor  are 

covered for the period stipulated in clause 28 of GCC and are also covered during the period of maintenance for 

loss or damage arising from a cause, occurring prior to the  period of maintenance for loss or damage arising from 

a cause, occurring prior to the commencement of the period of maintenance and  for any loss or damage 

occasioned by the contractor in the course of any operations carried out by him for the purpose of complying with 

his obligations under clause.   

 

a)The works for the time being executed to the estimated current Contract value thereof, or such additional sum as 

may be specified together with the materials for incorporation in the works at their replacement value. 

 

b)The constructional plant and other things brought on to the site by the contractor to the replacement value of 

such constructional plant and other things. 

 

c)Such insurance shall be effected with an insurer and in terms approved by the SBI which approval shall not be 

unreasonably withheld and the contractor shall whenever required produce to the Architect / consultant the policy if 

insurance and the receipts for payment of the current premiums.  

 

25.1 Damage to Persons and Property  

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all losses 

and claims in respect of injuries or damages to any person or material or physical damage to any property 

whatsoever which may arise out of or in consequence of the execution and maintenance of he works and against 

all claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto 

except any compensation of damages for or with respect to:   

a) The permanent use or occupation of land by or any part thereof.  

b) The right of SBI to execute the works or any part thereof on, over, under, in or through any lands. 

c) Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance 

of the works in accordance with the contract. 

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents, 

employees or other contractors not being employed by the contractor or for or in respect of any claims, 

proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where the 

injury or damage was contributed to by the contractor, his servants or agents such part of the 

compensation as may be just and equitable having regard to the extent of the responsibility of the SBI, their 

employees, or agents or other employees, or agents or other contractors for the damage or injury.   

 

25.2 Contractor to Indemnify SBI 

The contractor shall indemify the SBI against all claims, proceedings, damages, costs, charges and expenses in 

respect of the matters referred to in the matters referred to in the provision sub-clause 26.2 of this clause. 

 

 

25.3 Contractor’s Superintendence 

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding relating 

to infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties 

which may be payable in respect of any article or part thereof included in the contract. In the event of any claim 

made under or action brought against SBI in respect of such matters as aforesaid the contractor shall be 

immediately notified thereof and the contractor shall be at liberty, at his own expenses to settle any dispute or to 
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conduct any litigation that may arise there from, provided that the contractor shall not be liable to indemnify the SBI 

if the infringement of the patent or design or any alleged patent or design right is the direct result of an order 

passed by the Architect / Consultant in this behalf.    

Third Party Insurance  

Before commencing the execution of he work the contractor but without limiting his obligations and responsibilities 

under clause 26.0 of GCC shall insure against his liability for any material or physical damage, loss or injury which 

may occur to any property including that of SBI, or to any person, including any employee of the SBI, by or arising 

out of the execution of the works or in the carrying out of the contract, otherwise than due to the mattes referred to 

in the provision to clause 26.0 thereof.  

    

25.4 Minimum amount of Third Party Insurance 

Such insurance shall be effected with an insurer and in terms approved by the SBI which approval shall not be 

reasonably withheld and for at least the amount stated below. The contractor shall, whenever required. Produce of 

the Architect / consultant the policy or policies of insurance cover and receipts for payment of the current 

premiums.  

 

25.5  

The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs per occurrence with the number 

of occurrences limited to four. After each occurrence contractor will pay additional premium necessary to make 

insurance valid for four occurrences always.  

 

25.6 Accident or Injury to Workman 

The SBI shall not be liable for or in respect of any damages or compensation payable at law in respect or in 

consequence of any accident or injury to any workmen or other person in the employment of the contractor or any 

sub-contractor, save and except an accident or injury resulting from any act or default of the SBI or their agents, or 

employees. The contractor shall indemnify and keep indemnified SBI against all such damages and compensation, 

save and except as aforesaid, and against all claims, proceedings, costs, charges and expenses whatsoever in 

respect thereof or in relation thereto.  

 

25.7 Insurance against Accidents etc. to Workmen 

The contractor shall insure against such liability with an insurer approved by the SBI during the whole of the time 

that any persons are employed by him on the works and shall, when required, produce to the architect / consultant 

such policy of insurance and receipt for payment of the current premium. Provided always a that, in respect of any 

persons employed by any sub-contractor the contractor’s obligation to insure as aforesaid under this sub-clause 

shall be satisfied if the sub contractor shall be insured against the liability in respect of such persons in such 

manner that SBI in indemnified under the policy but the contractor shall require such sub-contractor to produce to 

the Architect / consultant when such policy of insurance and the receipt for the payment of the current premium. 

 

25.8 Remedy on Contractor’s failure to Insure: 

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance which he 

may be required to effect under the terms of contract, then and in any such case the SBI may effect and keep in 

force any such insurance and pay such premium or premiums as may be necessary for that purpose and from time 

to time deduct the amount so paid by the SBI as aforesaid from any amount due or which may become due to the 

contractor, or recover the same as debt from the contractor. 

 

Without prejudice to the others rights of the SBI against contractors. In respect of such default, the employer shall 

be entitled to deduct from any sums payable to the contractor the amount of any damages costs, charges, and 

other expenses paid by the SBI and which are payable by the contractors under this clause. The contractor shall 

upon settlement by the insurer of any claim made against the insurer pursuant to a policy taken under this clause, 
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proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event all the monies 

received from the insurer in respect of such damage shall be paid to the contractor and the contractor shall not be 

entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of the materials or 

goods destroyed or damaged. 

 

26.0 Commencement of Works: 

The date of commencement of the work will be reckoned as 3 Days from the date of handing over site or 5 days 

from the date of receipt of letter and acceptance whichever is later. 

 

27.0 Time for Completion 

Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall be completed 

within a period of 45 Days from the date of commencement. If required in the contract or as directed by the 

Architect / consultant. The contractor shall complete certain portions of work before completion of the entire work. 

However, the completion date shall be reckoned as the date by which the whole work is completed as per the 

terms of the contract.  

 

29.0 Extension of Time 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control of the contractor, 

the Architect/consultant may submit a recommendation to the SBI to grant a fair and reasonable extension of time 

for completion of work as per the terms of contract. If the contractor needs an extension of time for the completion 

of work or if the completion of work is likely to be delayed for any reasons beyond the due date of completion as 

stipulated in the contract, the contractor shall apply to the SBI through the Architect / Consultant in writing in detail 

and his justification if any, for the delays. The architect/consultant shall submit their recommendations to the SBI in 

the prescribed format for granting extension of time. While granting extension of time the contractor shall be 

informed the period-extended time which will qualify for levy of liquidated damages. For he balance period in 

excess of original stipulated period and duly sanctioned extension of time by the SBI the provision of liquidated 

damages as stated under clause10.0 of Instructions to the Tenderers shall become applicable. Further the contract 

shall remain in force even for the period beyond the due date of completion irrespective whether the extension is 

granted or not. 

 

30.0 Rate of Progress 

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed of 

execution and maintenance of the works are to be of a kind and conducted in a manner to the satisfaction of the 

Architect / consultant should the rate of progress of the work or any part thereof be at any time be in the opinion of 

the Architect / consultant too slow to ensure the completion of the whole of the work by the prescribed time or 

extended time for completion the Architect / consultant to expedite progress so as to complete the works by the 

prescribed time or extended time. Such communications from the Architect / consultant neither shall relieve the 

contractor from fulfilling obligations under the contract nor will he be entitled to raise any claims arising out of such 

directions. 

 

31.0 Work during Nights and Holidays 

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein provided 

be carried on during the night or on holidays without the permission in writing of the Architect / consultant, save 

when the work is unavoidable or absolutely necessary for the saving of life or property or for the safety of the work 

in which case the contractor shall immediately advise the Architect / consultant. However the provisions of the 

clause shall not be applicable in the case of any work which becomes essential to carry by rotary or double shifts in 

order to achieve the progress and quality of the part of the works being technically required / continued with the 

prior approval of the Architect / consultant at no extra cost to the SBI.  
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All work at night after obtaining approval from competent authorities shall be carried out without unreasonable 

noise and disturbance.  

 

32.0 No Compensation or Restriction of Work. 

If at any time after acceptance of the SBI shall decide to abandon or reduce the scope of work for any reason 

whatsoever and hence not required the whole or any part of the work to be carried out. The architect / consultant 

shall give notice in writing to that effect to the contractor and the contractor shall act accordingly. In the matter. The 

contractor shall have no claim to any payment of compensation or otherwise whatsoever, on account of any profit 

or advantage which he might have derived from the execution of the work fully but which he did not derive in 

consequence of the foreclosure of the whole or part of the work.  

Provided that the contractor shall be paid the charges on the cartage only of materials actually and bonafide 

brought to the site of the work by the contractor and rendered surplus  

as a result of the abandonment, curtailment of the work or any portion thereof and then taken back by the 

contractor, provided however that the Architect / consultant shall have in such cases the option of taking over all or 

any such materials at their purchase price or a local current rate whichever is less.  

“In case of such stores having been issued for SBI stores and returned by the contractor to stores, credit shall be 

given to him at the rates not exceeding those at which were originally issued to the contractor after taking into 

consideration and deduction for claims on account of any deterioration or damage while in the custody of the 

contractor and in this respect the decision of Architect / consultant shall be final.  

 

33.0 Suspension of Work 

a) The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision shall be 

final and binding on the contractor) suspend the progress of works or any part thereof for such time and in 

such manner as Architect / consultant may consider necessary so as not to cause any damage or injury to 

the work already done or endanger the safety thereof for any of following reasons.  

a) One account any default on the part of the contractor, or 

b) for proper execution of the works or part thereof for reasons other then the default of the contractor, or for 

safety of the works or part thereof.  

c) The contractor shall, during such suspension, properly protect and secure the works to the extent 

necessary and carry out the instructions given in that behalf by the Architect / consultant.  

d) If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the contractor shall be entitled to an 

extension of time equal to the period of every such suspension. No compensation whatsoever shall be paid 

on this account.  

 

34.0 Action when the whole Security Deposit is forfeited 

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered 

himself liable to pay compensation amounting to the whole of his security deposit the Architect / 

consultant shall have the power to adopt any of the following course as they may deem best suited to 

the interest of the SBI. 

 

a. To rescind the contract (of which rescission notice in writing to the contractor by the Architect / 

consultant shall be conclusive evidence) and in which case the security deposit of the contractor shall 

be forfeited and be absolutely at the disposal of SBI.  

 

b. To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the work, 

debiting the contractor with the cost of the labour and materials (the cost of such labour and materials 

as worked out by the Architect /consultant shall be final and conclusive against the contractor) and 

crediting him with the value of the work done, in all respects in the same manner and at the same 

manner and at the same rates as if it had been carried out by the contractor under the terms of this 
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contract the certificate of architect / consultant as to the value of work done shall be final and conclusive 

against the contractor.  

 

c. To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of 

his hands, to give it to another contractor to complete in which case any expenses which may be 

incurred in excess of the sum which would have been paid to the original contractor, if the whole work 

had been executed by him (of the amount of which excess the certificates in writing of the Architects / 

consultant shall be final and conclusive) shall be borne by original contractor and may be deducted from 

any money due to him by SBI under the contract or otherwise, or from his security deposit or the 

proceeds of safe thereof, or sufficient part thereof. In the event of any of above courses being adopted 

by the SBI the contractor shall have no claim to compensation for any loss sustained by him by reasons 

of his having purchased or procured any material or entered into any engagements or make any 

advances on account of, or with a view to the execution of the work or the  

 

d. performance of the contract and in case the contract shall be rescind under the provision aforesaid, the 

contractor shall not be entitled to recover or to be paid any sum or any work thereto for actually 

performed under this contract, unless, and until the Architect / consultant will have certified in writing the 

performance of such work and the value payable in respect thereof, and he shall only be entitled to be 

paid the value so certified.  

 

35.0 Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or 

being an incorporated company shall have an order for compulsory winding up voluntarily or subject to the 

supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or winding up shall be 

unable within seven days after notice to him to do so, to show to the reasonable satisfaction of the Architect / 

Consultant the as he is able to carry out and fulfil the contract, and to give security therefore if so required by the 

Architect / consultant.   

. 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or shall 

suffer any payment under this contract to be attached by or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the SBI through the Architect / consultant or 

shall charge or encumber this contract or any payment due to which may become due to the contractor thereunder: 

 

a) Has abandoned the contract; or 

Has failed to commence the works, or has without any lawful excuse under these conditions suspended the 

progress of the works for days after receiving from the SBI through the Architect / Consultant written notice to 

proceed, or 

 

Has failed to proceed with the works with such diligence and failed to make such due progress as would enable the 

works to be completed with in the time agreed upon, or has failed to remove the materials from the site or to pull 

down and replace work within seven days after written notice from the SBI through the Architect / consultant that 

the said materials were condemned and rejected by the Architect / consultant under these conditions; or has 

neglected or failed persistently to observe and perform all or any the acts, matters or things by this contract to be 

observed and performed by the contractor for seven days after written notice shall have been given to the 

contractor to observe or perform the same or has to he determent of good workmanship or in defiance of the SBI’s 

or Architect’s / consultant’s instructions to the contrary subject any part of the contract. Then and in any of said 

cases the SBI and or the Architect / consultant, may not withstanding any previous waiver, after giving seven days 

notice in writing to the contractor, determine the contract, but without thereby affecting the powers of the SBI or the 

Architect / Consultant or the obligation and liabilities of the contractor the whole of which shall continue in force as 

fully as if the contract had not been so determined and as if the works subsequently had been executed by or on 
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behalf of the contractor. And further the SBI through the Architect / consultant their agents or employees may enter 

upon and take possession of he work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon 

the premises or on he adjoining lands or roads use the same by means of their own employees or workmen in 

carrying on and completing the work or by engaging any other contractors or persons to complete the work and the 

contractor shall not in any was interrupt or do any act, matter or thing to prevent or hinder such other contractor or 

other persons employed for completing and finishing or using the materials and plant for the works.   

When the works shall be completed or as soon thereafter as convenient the SBI or the architect / consultant shall 

give a notice in writing to the contractor to remove his surplus materials and plants and should the contractor fail to 

do so within 14 days after receipt thereof by him the SBI sell the same by public auction after due publication, and 

shall adjust the amount realised by such auction. The contractor shall have no right to question any of the act of the 

SBI incidental to the sale of the materials etc.  

 

36.0 Certificate of Payment 

The contractor shall be entitle under the certificates to be issued by the Architect / consultant to the contractor 

within 14 working days from the date of certificate to the payment from SBI from time to time. The SBI shall recover 

the statutory recoveries towards Income tax, Work contract tax as per the prevailing bye laws and other dues 

including the retention amount from the certificate of payment.  

 

Provided always that the issue of any certificate by the Architect / consultant during he progress of works or 

completion shall not have effect as certificate of satisfaction or relieve the contractor from his liability under clause. 

The Architect / consultant shall have power to with hold the certificate if the work or any part thereof is not carried 

out to their satisfaction.  

 

The architect / consultant may by any certificate make any corrections required in previous certificate.   

The SBI shall modify the certificate of payment as issued by the architect / consultant from time to time while 

making the payment. 

 

The contractor shall submit interim bills only after taking actual measurements and property recorded in the M 

books. The contractor shall not submit interim bills when the approximate value of work done by him is less than 

Rs. 10 lacs and the minimum interval between two such bills shall be one month.  

 

The final bill may be submitted by contractor within a period of one month from the date of virtual completion and 

Architect / consultant shall issue the certificate of payment within a period of two months. The SBI shall pay the 

amount within a period of three months from the date of issue of certificate provided there is no dispute in respect 

of rates and quantities. 

 

The contractor shall submit the interim bills in the prescribed format with all details. 

 

 

37.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the 

specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship or 

materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way arising 

out of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or those 

conditions or otherwise concerning the work or the execution or failure to execute the same whether arising during 

the progress of the work or after the cancellation, termination, completion or abandonment thereof shall be dealt 

with as mentioned hereinafter. 
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If the contractor considers that he is entitled to any extra payment or compensation in respect of the works over 

and above the amounts admitted as payable by the Architect or in case the contractor wants to dispute the validity 

of any deductions or recoveries made or proposed to be made from the contract or raise any dispute, the 

contractor shall forthwith give notice in writing of his claim, or dispute to the 6.  Vice President (Civil), SBI Infra 

Management Solutions Pvt. Ltd., 5th Floor, D- Block, 11, Parliament Street, New Delhi- 110001  ; and 

endorse a copy of the same to the Architect, within 30 days from the date of disallowance thereof or the date of 

deduction or recovery.  The said notice shall give full particulars of the claim, grounds on which it is based and 

detailed calculations of the amount claimed and the contractor shall not be entitled to raise any claim nor shall the 

Bank be in any way liable in respect of any claim by the contractor unless notice of such claim shall have been 

given by the contractor to the 6. Vice President (Civil), SBI Infra Management Solutions Pvt. Ltd., 5th Floor, D- 

Block, 11, Parliament Street, New Delhi- 110001  ; in the manner and within the time as aforesaid.  The 

contractor shall be deemed to have waived and extinguished all his rights in respect of any claim not notified to the 

6. Vice President (Civil), SBI Infra Management Solutions Pvt. Ltd., 5th Floor, D- Block, 11, Parliament 

Street, New Delhi- 110001  ; in writing in the manner and within the time aforesaid. 

 

Vice President (Civil), SBI Infra Management Solutions Pvt. Ltd., 5th Floor, D- Block, 11, Parliament Street, 

New Delhi- 110001  ; give his decision in writing on the claims notified by the contractor.  The contractor may 

within 30 days of the receipt of the decision of the 6. Vice President (Civil), SBI Infra Management Solutions 

Pvt. Ltd., 5th Floor, D- Block, 11, Parliament Street, New Delhi- 110001  ; submit his claims to the conciliating 

authority namely the Circle Development Officer, SBI, New Delhi for conciliation along with all details and copies of 

correspondence exchanged between him and the Regional Manager. 

 

If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall , within a 

period of 30 days of termination thereof shall give a notice to the concerned Chief General Manager of the Bank for 

appointment of an arbitrator to adjudicate the notified claims failing which the claims of the contractor shall be 

deemed to have been considered absolutely barred and waived. 

 

Except where the decision has become final, binding and conclusive in terms of the contract, all disputes or 

differences arising out of the notified claims of the differences arising out of the notified claims of the contractor as 

aforesaid and all claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 

appointed by the Chief General Manager of the Bank,  It will also be the objection to any such appointment that the 

Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to which the Contract relates in 

the course of his duties as Bank Officer.  If the arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacates his office due to any reason whatsoever another sole arbitrator shall be appointed in the 

manner aforesaid by the Chief General Manager of the Bank, Such person shall be entitled to proceed with the 

reference from the stage at which it was left by his predecessor. 

 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in 

respect of each dispute along-with the notice for appointment of arbitrator. 

 

It is also a term of this contract that no person other than a person appointed by Chief General Manager of the 

Bank, as aforesaid should act as arbitrator. 

 

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & 

Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made there under. 

 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by both the 

parties.  However, no fees will be payable to the arbitrator if he is a Bank Officer. 
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It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date he 

issues notice to both the parties calling them to submit their statement of claims and counter statement of claims.  

The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.  The fees, if 

any, of the arbitrator shall, if required to be paid before the award is made and published, be paid half and half by 

each of the parties.  The cost of the reference and of the award (including the fees, if any of the arbitrator) shall be 

in the discretion of the arbitrator who may direct to any by whom and in what manner, such costs or any part 

thereof, shall be paid and fix or settle the amount of costs to be so paid. 

 

 

38.0 Water Supply 

The contractor shall make his own arrangements for water required for the work and nothing extra will be paid for 

the same. This will be subject to the following conditions.  

 

That the water used by the contractor shall be fit for construction purposes to the satisfaction of the Architect / 

Consultant. 

 

The contractor shall make alternative arrangements for the supply of water if the arrangement made by the 

contractor for procurement of water in the opinion of the Architect / Consultant is unsatisfactory.  

 

The contractor shall construct temporary well / tube well in SBI land for taking water for construction purposes only 

after obtaining permission in writing from the SBI. The contractor has to make his own arrangement for drawing and 

distributing the water at his own cost. He has to make necessary arrangements. To avoid any accidents or 

damages caused due to construction and subsequent maintenance of the wells. He has to obtain necessary 

approvals from local authorities, if required, at his own cost. He shall restore the ground to its original conditions 

after wells are dismantled on completion of work or hand over the well to the SBI without any compensation as 

directed by the Architect / Consultant. 

 

39.0 Power Supply 

The contractor shall make his own arrangements for power and supply / distribution system for driving plant or 

machinery for the work and for lighting purpose at his own cost. The cost of running and maintenance of the plants 

are to included in his tender prices. He shall pay all fees and charges required for the power supply and include the 

same in his tendered rates and hold the owner free from all such costs. He has to obtain necessary approval from 

the appropriate authorities, if required.  

 

40.0 Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall  be 

handed over to bank immediately.  

 

41.0 Method of Measurement  

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be on 

the net quantities or work produced in accordance with up to date. Rules laid down by the Bureau of Indian 

Standards. In the event any dispute / disagreement the decision of the Architect / consultant shall be final and 

binding on the contractor.  

 

42.0 Maintenance of Registers 

The contractor shall maintain the following registers as per the enclosed Performa at site of work and should 

produce the same for inspection of SBI / architect / consultant whenever desired by them. The contractor shall also 

maintain the records / registers as required by the local authorities / Govt. form time to time.  

i) Register for Cement / Paint / Lead / Specific Materials 
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ii) Register for Steel 

iii) Register for Secured Advance  

iv) Register for Bulkage of Sand 

v) Register for Silt Test  

vi) Register for Sieve Analysis for Fine Aggregate 

vii) Register for Sieve Analysis for Course Aggregate 

viii) Register for Slump Test. 

ix) Register for Concrete Cube Test. 

x) Register for Hindrance to Work. 

xi) Register for Consumption of Cement 

xii) Register for Running Account Bill 

xiii) Register for Labour 

 

43.0 Force Majeure 

43.1 Neither contractor nor SBI shall be considered in default in performance of their obligations if such 

performance is prevented or delayed by event such as but not to war, hostilities revolution, riots, civil 

commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, 

earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control of the 

party affected or prevented or delayed. However a notice is required to be given within 30 days from the 

happening of the even with complete details, to the other party to the contract, if it is not possible to serve a 

notice, within the shortest possible period without delay. 

 

43.2 As soon as the cause of force majeure has been removed the party whose ability to perform its obligations 

has been affected, shall notify the other such cessation and the actual delay incurred in such affected 

activity adducing necessary evidence in support thereof. 

43.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be suspended 

during the continuance of any inability so caused. With the cause itself and inability resulting there from 

having been removed, the agreed time of completion of the respective obligations under this agreement 

shall stand extended by a period equal to the period of delay occasioned by such events. 

Should one or both parties be prevented from fulfilling the contractual obligations by a state of    force 

majeure lasting to a period of 6 months or more the two parties shall each other to decide regarding the 

future execution of this Agreement. 

 

44.0 Local Laws, Acts, Regulations: 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation and abolit ion 

act of 1970) and other safety regulations. the contractor shall comply with the provision of all labour legislation 

including the latest requirements of all the Acts, laws, any other regulations that are applicable to the execution of 

the project. 

i) Minimum wages Act 1948 (Amended) 

ii) Payment of wages Act 1936 (Amended) 

iii) Workmen’s compensation Act 1923 (Amended) 

iv) Contact labour regulation and abolition act 1970 and central rules 1971 (Amended) 

v) Apprentice act 1961 (Amended) 

vi) Industrial employed (standing order) Act 1946 (Amended) 

vii) Personal injuries (Compensation insurance) act 1963 and any other modifications 

viii) Employees’ provided fund and miscellaneous provisions Act 1952 and amendment thereof. 

ix) Shop and establishment act 

x) Any other act or enactment relating thereto and rules framed there under from time to time. 
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45.0 Accidents 

The contractor shall immediately on occurrence of any accident at or about the site or in connection with the 

execution of the work report such accident to the Architect / consultant. The contractor shall also such report 

immediately to the competent authority whenever such report is required to be lodged by the law and take 

appropriate actions thereof. 

 

Signature of Contractor & Seal 
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7. SPECIAL CONDITIONS OF CONTRACT 

 

Scope of Work 

The scope of work is to carry out INTERIOR works at SBI branch at NSG-Manesar, Haryana  

 

Address of Site 

The site is located at State Bank of India, NSG-Manesar, Haryana  

 

Dimension and Levels 

All dimensions and levels shown on the drawing shall be verified by the contractor on the site and he will be held 

responsible for the accuracy and maintenance of the entire dimension and the levels. Figured dimensions are in all 

cases to be accepted and no dimension shall be scaled. Large-scale details shall take precedence over small – 

scale drawing. In case of discrepancy the contractor shall ask for clarification from the Architect / Consultant before 

proceeding with the work. 

Notice of Operation 

 

The contractor shall not carry out any important operation without the consent in writing from the Architect / 

Consultant. 

 

Construction Records 

The contractor shall keep and provide to the Architect / Consultant full and accurate records of the dimension and 

positions of all new work and any other information necessary to prepare complete drawings recording details of 

the work as constructed. 

 

Safety of adjacent Structures and Trees 

The contractor shall provide and erect to the approval of the Architect / Consultant such supports as may be 

required to protect effectively all structures and protective guards to trees which may be endangered by the 

execution of the works or otherwise take such permanent measures as may be required by the Architect to protect 

the trees and structures. 

 

Temporary Works 

Before any temporary works are commenced, the contractor shall submit at least 7 days in advance to the architect 

/ consultant for approval complete drawings of all temporary works he may require for the execution of the works.  

The contractor shall carry out the modifications relating to strength, if required by the architect / consultant may 

require in accordance with the conditions of contract at his own cost.  The contractor shall be solely responsible for 

the stability and safety of all temporary works an unfinished works and for the quality of the permanent works 

resulting from the arrangement eventually adopted for their execution. 

 

Temporary Roads 

The contractor shall provide access roads to the site from the nearest main road at no extra cost and as directed by 

the architect / consultant.  The contractor shall also responsible for proper maintenance of this access road and 

would take all care to see that existing services, if any, are maintained in working order at his own cost.  The laying 

and maintaining the temporary roads within the site area shall be the contractor’s responsibility and the contractor 

shall take such measures that are necessary and as directed by the architect / consultant. 
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Water, Power and Other Facilities 

The rate quoted by the contractor shall include all expenses that are required for providing all the water required for 

the work and the contractor shall make his own arrangements for the supply of good quality water suitable for the 

construction and good quality drinking water for their workers.  If necessary, the contractor has to sink a tube well / 

open well and bring water by means of tankers at his own cost for the purpose.  The SBI will not be liable to pay 

any charges in connection with the above. 

 

The rate quoted in the tender shall include the expenses for obtaining and maintaining power connections and shall 

pay for the consumption charges. 

 

The contractors for other trades directly appointed by the SBI shall be entitled to take power and water connections 

from the temporary water and power supply obtained by the contractor.  However, the concerned contractor shall 

make their own arrangements to draw the supply and pay directly the actual consumption charges at mutually 

agreed rates between them.  All municipal charges for drainage and water connection for construction purposes 

shall be borne by the contractor and charges payable for permanent connections, if any, shall be initially paid by 

the contractor and the SBI will reimburse the amount on production of receipts. 

 

The SBI as well as the Architect / Consultant shall give all possible assistance to the contractors to obtain the 

requisite. 

 

Permission from the various authorities, but the responsibility for obtaining the same in time shall be of the 

contractor. 

 

Office Accommodation 

The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary facilities, 

canteens and other temporary structures for themselves in connection with the work at the site own cost after 

getting the approval from the architect / consultant. 

 

All temporary buildings and facilities as mentioned above shall be removed on completion of the work or at any 

other earlier date as directed by the architect / consultant. 

 

All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as running 

expense shall be borne by the contractor at no extra cost.  It is also the responsibility of the contractor to obtain 

statuary approvals for providing the above facilities.   

 

Facilities for Contractors’ Employees 

The contractor shall make his own arrangement for the housing and welfare of his staff and workmen including 

adequate drinking water facilities. The contractor shall also make his arrangements at his own cost for transport 

where necessary for his staff and workmen to and from site of work at his own cost. 

 

Lighting of Works 

The contractor shall at all times provide adequate and approved lighting as required for the proper execution and 

supervision and inspection of works. 

 

Fire Fighting Arrangements 

The contractor shall at all times provide suitable arrangements for the fighting at his own cost. For this purpose he 

shall provide requisite number of fire extinguishers and adequate number of buckets, some of which are of be 

always kept filed with sand and some with water. These equipment’s shall be provided at suitable prominent and 

easily accessible places and shall be properly maintained. 
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Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own cost and to the 

approval of the relevant authorities. The contractor shall make the following arrangements at his own cost but not  

limited to the following:   

Proper handling, storage and disposal of combustible materials and waste. 

Worked operations, which can create fire hazards. 

 

Access for the fire fighting equipment. 

Types, number and location of containers for the removal of surplus materials and rubbish. 

Type size, number and location of fire extinguishers or other fire fighting equipment. 

 

General housekeeping. 

 

Site Order Book. 

A site order book shall be maintained at site for the purpose of quick communication between the Architect / 

Consultant. Any communication relating to the works may be conveyed through Records in the site order book. 

Such a communication from one party to the other shall be deemed to have been adequately served in terms of 

contract. Each site order book shall have machine numbered pages in triplicate and shall carefully maintained and 

preserved by the contractor and shall be made available to the Architect / Consultant as and when demanded. Any 

instruction which the Architect / Consultant may like to issue to the contractor or the contractor may like to bring the 

architect / Consultant may like to issue to the Contractor or the Contractor may like to bring to the Architect / 

Consultant two copies of such instructions shall be taken from the site order book and one copy will be handed 

over to the party against proper acknowledgment and the second copy will be retained for their record. 

 

Site Meetings 

Site meetings will be held to review the progress and quality evaluation. The contractors shall depute a senior 

representative along-with the site representative staff of approved sub-contractors and suppliers as required to the 

site meetings and ensure all follow up actions. Any additional review meetings shall be held if required by the 

Architect / Consultant. 

 

Disposal of Refuse 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as 

directed by the Architect / Consultant at his own cost. It is the responsibility of the contractor to obtain from the 

locate authorities concerned to the effect that all rubbish arising out of contractor’s activities at the construction site 

or any other off-site activities borrow pits has been properly disposed off. 

Contractor to Verify Site Measurement 

 

The contractor shall check and verify all site measurements whenever requested by other specialists contractors of 

other sub contractors to enable them to prepare their own shop drawings and pass on the information with 

sufficient promptness as will not in any way delay the works. 

 

Displaying the Name of the Work 

The contractor shall put up a name board of suitable size as directed by the Architect / Consultant indicating therein 

the name of the project and other details as given by the Architect/ Consultant at his own cost remove the same on 

completion of work. 

 

Bar Bending Schedule 

The contractor shall prepare a detailed bar bending schedule for all reinforced concrete works and got them 

approved by the Architect / Consultant well in advance. 
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As Built Drawings 

For the drawing issued to the contractor by the Architect/Consultant. The Architect / will issue two sets of drawings 

to the contractor for the item for which some changes have been made. From the approved drawings as instructed 

by the SBI / Architect / Consultant. The Contractor will make the changes made on these copies and return these 

copies to the architect / consultant for their approval. In case any revision is required or the corrections are not 

properly marked the Architect / Consultant will point out the discrepancies to the contractor. The contractor will 

have to incorporate these corrections and /or attend to discrepancies either on the copies as directed by the 

Architect / Consultant and resubmit to him for approval. The Architect / Consultant will return one copy duly 

approved by him. 

 

For the drawings prepared by the Contractor, the Contractor will modify the drawing prepared by him wherever the 

changes are made by the SBI / Architect / Consultant. And submit two copies of such modified drawings to the 

Architect / Consultant for approval. The Architect / Consultant will return one copy of the approved drawing to the 

Contractor.  

 

Approved Make 

The Contractor shall provide all materials form the list of approved makes at his own cost. The Architect / 

Consultant may approve any make / agency within the approved list as given in the tender after inspection of the 

sample / mock up. 

 

Procurement of Materials 

The Contractor shall make his own arrangements to procure all the required materials for the work. All wastage’s 

and losses in weight shall be to the contractors account. 

 

Excise Duty, Taxes, Levies etc. 

The contractors shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees cess, or 

charges in respect of the works including but not limited to sales tax, tax on works contract excise duty, and octroi, 

payable in respect of materials, equipment’s plant and other things required for the contact. All of the aforesaid 

taxes, duties, levies, fees and charges shall be to the contractors account and the SBI shall not be required to pay 

any additional or extra amount on this account. Variation of taxes, duty fees, levies etc if any, till completion of work 

shall be deemed to be included in the quoted in the quoted rates and no extra amount on this account.  Variation of 

taxes, duties, fees, levies, etc if any till completion of work shall be deemed to be included in the quoted rates and 

no extra claim on this account will in any case be entertained. If a new tax or duty or levy or cess or royalty or octroi 

is imposed under as statue or law during the currency of contract the same shall be borne by the contractor. 

Acceptance of Tender 

 

The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to bound to 

accept the lowest or any tender and the tenderer shall have no right to question the acts of the SBI. However, the 

adequate transparency would be maintained by the SBI. 

                                                                                                                       Signature of Contractor & Seal 
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8. SAFETY CODE 

 

First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in a readily 

accessible place. 

An injured person shall be taken to a public hospital without loss of time, in cases where the injury necessitates 

hospitalization. 

Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done from the 

ground. 

No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be less than 

30 cm (Clear) and the distance between two adjacent rungs shall not be more than 30 cm. When a ladder is used 

an extra mazdoor shall be engaged for holding ladder. 

 

Every opening in the floor of a building or in a working platform be provided with suitable means to prevent to fall of 

persons or materials by providing suitable fencing or railing whose minimum height shall be one meter. 

 

No floor, roof or other part of the structure shall be so overloaded with debris or materials as to render it unsafe. 

Workers employed on mixing and handling material such as asphalt, cement mortar or concrete and lime mortar 

shall be provided with protective footwear and rubber hand-gloves. 

 

Those engaged in welding works shall be provided with welder’s protective eye-shields and gloves. 

I) No paint containing leads or lead products shall be used except in the form of paste or readymade paint. 

ii) The workers should supply suitable facemasks for use when the paint is applied in the form of spray or surface 

having lead paint dry rubbed and scrapped. 

 

Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to enable the 

working painters to wash during the periods of cessation of work. 

Hoisting machines and tackle used in the works, including their attachments, anchorage and supports shall be in 

perfect condition. 

 

The ropes used in hoisting or lowering material or as a means of suspension shall be of durable quality and 

adequate strength and free from defects. 
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9. STANDARD PROFORMAS 

 

 
PROFORMA FOR RUNNING ACCOUNT BILLS 

 

C E R T I F I C A T E 

 

The measurements on the basis of which the above entries for the Running Bill No._____________________ 

______________ were made have been taken jointly on _________________________ and are recorded at 

pages _________ of Measurement Book No. __________________________________________________. 

  

 

 

Date & Signature of   Date & Signature of               Date & Signature 

Contractor.    Architect’s Representative                                    of Site Engineer 

     (Seal).         

 

 

 

The work recorded in the above mentioned measurements has been done at the site satisfactorily as per tender 

drawings, conditions and specifications. 

 

 

 

 

 

 

ARCHITECT           SITE ENGINEER / BANK’s ENGINEER 
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RUNNING A/C BILL 

 

Name of Contractor/Agency:  ________________________ 

Name of Work:    ________________________ 

Sr. No. of this Bill:  ________________________ 

No. and Date of Previous Bill: ________________________ 

Reference to Agreement No.: ________________________ 

Date of Written Order to Commence.____________________ 

Date of Completion as per Agreement.___________________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Note:  1.   If Part Rate is allowed for any Item, it should be        Net value since 

     Indicated with reasons for allowing such a Rate.        Previous Bill. 

    2.   If Adhoc Payment is made, it should be mentioned specifically           

  

Date & Signature of Contractor. 

 

Sr. No. 

 

 

 

Item 

descrip

tion 

 

 

 

Unit 

 

 

 

 

Rate  

(Rs.) 

 

 

 

 

As per Tender 

 

 

Upto Previous R/A Bill 

 

Upto Date (Gross) 

 

 

Present Bill 

 

 

Remarks 

 

 

 

 

Qty.           Amt. 

                 

(Rs.) 

 

Qty.           Amt. 

                 

(Rs.) 

 

Qty.           Amt. 

                 

(Rs.) 

 

Qty.           Amt. 

                 

(Rs.) 

 

1. 2. 3. 4. 5. 6. 7. 8. 9. 
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PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

Name of the Contractor 

Name of the Work as given in the Agreement 

Agreement W O 

Tender Amount 

Date of Commencement of Work 

Period allowed for Completion as per Agreement 

Date of Completion as per Agreement 

Period for which Extension of Time has been given 

 

        Date   Month  Year 

1st Extension vide Bank’s Letter No 

2nd Extension vide Bank’s Letter No 

3rd Extension vide Bank’s Letter No 

 

Reasons for which extensions have been previously given (Copies of the previous applications should 

be attached) 

 

Period for which extension is applied for and the reasons thereof including hindrances, time for extra 

work assigned, if any etc. 

 

 

 

 

 

 

 

Signature of Contractor & Seal 
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PERFORMA OF HINDERANCE REGISTER 

 

 

 

 Name of Work  :   Date of State of Work : 

 

 Name of Contractor :   Period of Completion :  

 

 Agreement No :              Date of Completion : 

 

 

 

SE = Site Engineer 

PE = Project Engineer 

 

 

 

 

 

Sl. 

No 

Nature of 

Hindrance 

Date of 

occurrence of 

Hindrance 

Date of which 

Hindrance 

was removed 

Period of 

Hindrance 

Signature SE 

/ PE 

Remarks 

1 2 3 4 5 6 7 
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ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 

MATERIALS HELD AT SITE BY THE CONTRACTOR 

 

 

No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

      

      

Total Value of Materials at  Site 

Secured Advance @………………………% of above Value                                                             B 

 

CERTIFIED (I) That the materials mentioned above have actually been brought by the contractor to the site of the 

work and no advance on any quantity of any of this item is outstanding on their security, (ii) that the materials are 

of imperishable nature and are all required by the contractor for use in the work in connection with the items for 

which rates of finished work have been agreed upon. 

 

 

 

Dated Signature of Site Engineer Preparing the Bill 

 

 

Designation________ 

Dated Signature of 

Bank’s Architects 

 

(Name of the Architects) 

 

___________________________ 

 

Dated signature of Contractor 
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10. MATERIAL SPECIFIATONS FOR WORKS 

 

1. General: 

1.1 Without forgoing the requirements of the Conditions of Tender and the Conditions of Contract the works 

in general shall confirm to the “Latest Specifications” published by CPWD, New Delhi and the 

“Specifications for Works” stated in this tender.  In case of items not covered by the General 

Specifications referred above, reference shall be made to the appropriate I.S. Code.  If there is any 

difference in the particular specifications of individual item of work and the description of item as given in 

the Schedule of Quantity, the latter shall prevail.  In case of any work for which there is no specification in 

I.S. Specifications or in the specifications forming part of tender documents or in case there is any 

variation, such work shall be carried out in all respects in accordance with the instructions to be issued by 

the Architects.  The term Department shall mean the Employer.  Any reference to ISI shall also mean 

reference to its successor Bureau of Indian Standards.  All corrections to “Latest Specifications” or 

revisions of I. S. shall be deemed to apply to this contract. 

1.2 Materials bearing ISI certification mark shall be given highest preference for use in the works. 

1.3 Where the Contractor is required to do, perform, execute (etc.) any work or service or the like, it shall be 

deemed to be at his own cost.  Absence of terms providing supplying, installing, fixing, etc. shall not even 

remotely entitle the Contractor to any additional payment thereof. 

1.4 The rates accepted in the Schedule of Quantities apply to all floors, heights, depths, leads, lifts, spans, 

sizes, shapes, locations, etc. unless a distinction has been included in the very Schedule. 

1.5 The Specifications and the Schedules may have been divided into various sub-heads for convenience 

only.  This does not limit applicability of one to the other nor it absolves the Contractor of his responsibility 

to complete any trade/item of work as reasonably inferred from one or more of such sub-heads. 

1.6 The Schedule of Quantities is not necessarily based on “Schedule of Rates – Delhi 2003 or any of its 

later/earlier versions.  Hence the Schedule of Quantities shall be read and construed according to 

explanations given herein and intentions gathered therefrom.  A mere parallel drawn from the said 

Schedule of Rates shall therefore not form a basis for a variation and, or additional payment. 

1.7 All work under this contract is deemed to be performed above subsoil water level.  However, removal of 

water collected from rains and the like shall be treated as part of contractual risk/obligation. 

1.8 Screws, bolts, nuts, washers, hold fasts, lugs, anchors, clamps, plugs, suspenders, brackets, straps and 

fasteners of the like are deemed to be included in the rates of various items unless the Schedule of 

Quantities expressed a different intention. 

1.9 Resetting any displacements, making good holes/chases and such other incidental jobs are included in 

rates of respective items for which these are required. 

 

 

2.0 Concrete Work (Plain or Reinforced):  

2.1 Centering, shuttering, staging, form work, strutting, propping (their provision and removal) shall not be 

paid for separately unless exclusion thereof is specifically described in the item. 

2.2 The rates of concrete work do not include rendering or plastering but hacking and preparing surface for 

receiving the finishes shall be done as early as possible. 

2.3 Any chamfers, grooves, drips, etc. which are generally and customarily required shall be provided in the 

concrete work integrally or otherwise without extra charges as directed by the Architect. 

3.0 Steel Work: 

3.1 The measurement of railing shall be the length of top wood/steel section as per situation along the centre 

line. 

3.2 Painting in relation to steel work shall be two or more coats of approved synthetic enamel plus a coat 

 or primer including preparation of surfaces, fillers etc.  The priming coat shall be measured & paid 

 separately in the relevant item. 

3.3 Circular work, bends, stepping are not payable extra. 
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3.4 The steel work in single sections of R.S. Joists, flats, Tees Angles fixed independently with or without 

connecting plate, is described in these clauses. 

(a) Fabrication 

 The steel section as specified shall be straightened and cut square to correct lengths and measured with 

a steel tape.  The cut ends exposed to view shall be finished smooth.  No two pieces shall be welded or 

otherwise jointed to make up the required length of a member. 

 All straightening and shaping to form, shall be done by pressure.  Bending or cutting shall be carried out 

in such a manner as not to impair the strength of the metal. 

(b) Painting 

 All surfaces which are to be painted, oiled or otherwise treated shall be dry and thoroughly cleaned to 

remove all loose rust.  Surfaces not in contact but inaccessible after shop assembly, shall receive the full 

specified protective treatment before assembly.  This does not apply to the interior of sealed hollow 

sections.  Part to be encased in concrete shall not be painted or oiled.  A priming coat of approved steel 

primer i.e. Red Oxide Zinc chrome primer conforming to IS: 2074 shall be applied before any member of 

steel structure are placed in position or taken out of workshop. 

(c) Welding  

 Welding shall generally be done by electric arc process as per IS: 816 and IS: 823.  The electric arc 

method is usually adopted and is economical.  Where electricity for public is not available generators 

shall be arranged by the contractor at his own cost unless otherwise specified.  Gas welding shall only be 

resorted to using oxyacetylene flame with specific approval of the Engineer-in-charge.  Gas welding shall 

not be permitted for structural steel work.  Gas welding requires heating of the members to be welded 

along with the welding rod and is likely to create temperature stresses in the welded members.  

Precautions shall therefore be taken to avoid distortion of the members due to these temperatures 

stresses. 

 The work shall be done as shown in the shop drawings which should clearly indicate various details of the 

joints to be welded, type of welds, shop and site welds as well as the types of electrodes to be used.  

Symbol for welding on plane and shops drawings shall be according to IS: 813. 

 As far as possible every efforts shall be made to limit the welding that must be done after the structure is 

erected so as to avoid the improper welding that is likely to be done due to heights and difficult positions 

on scaffolding etc. apart from the aspect of economy.  The maximum dia of electrodes for welding any 

work shall be as per IS: 814 and appendix B' of IS: 823.  Joint surfaces which are to be welded together 

shall be free from loose mill scale, rust, paint, grease or other foreign matter, which adversely affect the 

quality of weld and workmanship. 

4.0 Flooring: 

4.1 The rates of cement concrete flooring and marble chips flooring are exclusive of dividing strips for 

formation of panels. 

4.2 Borders, margins, bands, nosings, etc. are not payable extra.  Treads shall be measured as floors, risers 

as skirtings.  However, areas of returns (finished thickness), nosing shall be added respective items. 

4.3 No extra shall be paid for cutting of glazed tiles or for wastage thereof. 

4.4 Marble/Kota stone slabs shall be of selected quality, hard & sound and shall be approved by the 

Architects.  The thickness of the slabs shall be as specified in the description of the item.  Tolerance of 

2mm shall be allowed for the thickness.  In respect of length & breadth of slabs (Where flooring to be laid) 

a tolerance of 5mm shall be allowed.  Every slab shall be cut to the required size and shape, top waviness 

shall be removed, the sides (edges) shall be removed, the sides (edges) shall be table rubbed with coarse 

sand or machine rubbed before paving.  All angles of the tiles shall be true equal and free from chipping 

and the surface shall be true and plane. 

4.5 Marble slab/kota slab shall be cleaned, wetted and mopped before laying. 

4.6 Polishing shall be done by machine in four different courses.  Ist course shall be of rubbing with 

carborundum stone No. 60, the second with No. 120, and the third with No. 320 to get even and smooth 

surface with out pinholes. Where ever use of machine is not feasible to work, polishing shall be done by 

hand with No. 60, No. 80 and with No. 120 carborundum stone respectively.  Lastly oxalic acid shall be 

dusted over the surface @ 33 gm per square meter sprinkled with water and rubbed hard with namdah 

block (pad of wooden rags). 
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4.7 Marble chips, kota stone, marble (all floors, skirting, risers, dado, counter tops, treads) shall finally be 

polished with approved floor wax polish as directed at no extra cost. 

4.8 Marble (counter tops) shall be of full width and in single piece upto length of 1.5m.  Granite for name-plate 

shall be in one single piece. 

5.0 Finishing: 

5.1 Items of plastering apply to all locations including rough sides of walls, curved surfaces, all heights, etc. 

without limiting generally of para 1.4. 

5.2 Preparation of surfaces including raking out joints, hacking, brushing, watering, etc. is included. 

5.3 Drip mouldings shall not be payable extra. 

5.4 Grooves shall be provided in plaster as directed by Architect at corners of ceiling slabs around the 

columns & beams at no extra cost. 

5.5 Strips of G.I. chicken mesh 250mm wide shall be provided in plaster at all junctions (which are flush) 

between masonary/columns, masonary/beams. 

6.0 Wood Work: 

6.1 The areas of doors & windows shutters shall be measured to the nearest cm in closed position covering 

the rebates of the frame but excluding the gap between the shutter and the frame.  Over lap of two 

shutters shall not be measured.  All work shall be measured for finished dimensions.  No allowance shall 

be made for dimensions supplied beyond those specified.  Length of each piece shall be measured 

overall nearest to 1 cm, so as to include projections for tenons, scraves or mitres, width and thickness 

shall be measured to the nearest mm. 

6.2 Where painting, polishing has been included in the item the same shall be executed as per Architect’s 

directions.  Painting shall be two or more coats of approved synthetic enamel plus a coat of fire resistant 

primer to wood work as approved by Architect and shall conform to BS-476 part 7 for class I surface 

spread of flame.  Preparations of surfaces, fillars, etc. are included.  This primer shall also be applied 

before polishing (i.e. French Spirit Polish).  The fire resistant primer shall be measured & paid separately 

in the relevant item. 

6.3 All flush door shutters shall have teak lipping on all edges as directed with extra thickness of lipping of 

meeting edges of double shutter doors. 

 Glasses 5.5mm thick or 4mm thick shall respectively weigh not less than 13.75 Kg/sqm. Or 10 Kg/sqm. 

 Bends, stepping and circular shapes in railings are integral part of the rate. 

 The widths of various rails & styles shall be as described in the items or shown in the drawing. All 

aluminum section & fittings used shall be ISI marked. All screws for fixing of fittings/fixtures shall be of 

matching finish. 

In case of composite units (M.S. frame + teak wood shutter) the hold fasts shall be added or fixed with 

counter sunk machine screws.  Also the M.S. frames shall have necessary holes and other arrangement 

for receiving/fixing of fittings 

7.0 Plaster of Paris Punning (P. O. P.) 

If the plaster surface is to be finished with plaster of paris punning, the surface shall be combed slightly 

with the wire brushes or nails before it is completely set to form key for plaster of Paris punning.  The 

surface shall be thoroughly cleaned of dust then only damped but not soaked before the application of 

plaster of paris punning.  The Gypsum for preparing punning shall be approved quality.  It shall be dry 

and free from lumps and shall be suitably packed in watertight bags or containers.  Paste shall be 

prepared by adding required quantum of water and it shall be used before it sets.  No dropping paste 

shall be used in the work.  Punning shall be applied to the prepared surface with steel trowel to a 

thickness required to make the surface produce perfectly smooth and even surface working from top to 

bottom.  It shall then be sand papered to give a smooth and even surface.  Any unevenness shall be 

made good by applying putty, made of plaster of paris mixed with water, then sand papering the same 

after it is dry.  Pilling in plaster shall be made good with plaster of paris mixed with colour to be used.  The 

surface shall then be rubbed down again with a fine grade sand paper and made smooth.  The surface 

shall be allowed to dry thoroughly before the regular coat of paint is applied.  The measurement shall be 

in square metre. 

8.0 Plastic Emulsion Paint: 
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Plastic emulsion paint shall be of approved manufacturer and shall generally confirm to IS-5411 (Part-I)-

1969.   

The colour and shade of the emulsion shall be got approved by the Architect.  Double scaffolding shall be 

used, ladden if used shall be tied with old gunny bags at top to prevent damage or scratches to the walls.  

The instructions of the manufacturer shall be followed, in application of priming and finishing coats.  

Turpentine or any other solvent shall not be used for thinning the paint. 

Minimum 3 coats of paint shall be applied inclusive of primer coat.  If a proper and even surface is not 

obtained to the satisfaction of the Architects in 3 coats, Contract shall carry out additional coats of 

painting to approval at his expenses.  Care shall be taken that dust or other foreign material does not 

settle or disfigure the various coats.  The measurement shall be in square metre. 

 

 

9.0 Miscellaneous: 

 The work of cupboard/cabinets shall be done as per drawings.  The depth of cupboards shall be as 

shown in drawings.  The work includes holdfasts and other accessories usually required for complete 

installation.  All inner surfaces shall be painted & outer face polished as per Architects approval. 

 All exposed cut ends of boards shall be provided with hardwood lippings. 

 Kail wood to be used shall be of the best available quality. 

 The joints in cement concrete pavements/roads shall be formed as per design and pattern.  The joints 

shall be cleaned and neatly filled with ‘A’ grade sealing compound.  Side kerbs shall be made in situ to 

design and volume paid for in the same item.  Required side forms shall not be paid separately. 

 For whitewashing, colour washing, distempering on sand faced plaster or on rough cast plaster with stone 

aggregate upto 10mm, only flat single surface will be measured and paid. 

 In the case of R.C.C. Jallies upto 50mm thick only single flat surface will be considered for each side of 

painting. 
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11. SPECIFICATIONS FOR SERVICES 

 
1.0 General 

1.1 The drawings for services are diagrammatic but shall be followed as closely as actual construction 

permits. Any deviations from the drawings shall be in conformity with architectural and structural 

drawings. The dimensions designated by the manufacturers shall take precedence over the drawings. 

1.1 At completion of work the Contractor shall submit one set of tracings and two sets of prints of “As-Built-

Drawings”. These drawings shall, among others, include invert levels, pipe runs, diameters, location of 

valves, access panels, layout of equipment, piping connections and such other information for 

maintenance & future extensions. Guarantees given by manufacturers shall be assigned to the Employer 

along with names & addresses of manufacturers, suppliers and information about spare parts. 

1.2 All site test shall be carried out with prior intimation to the Bank Engineer / Architect. All defects shall be 

rectified and tests conducted again to the satisfaction of the Bank Engineer / Architect. In addition to the 

test required by the specifications, the Contractor shall also conduct tests required by the Architect and 

by the Municipal or other Authorities. 

1.3 All work shall be executed by competent and licensed persons. The contractor shall maintain liaison with 

Municipal and other controlling Authorities. He shall obtain their approvals and certificates as required by 

the bye – laws at appropriate stages. 

1.4 No cutting / chasing shall be done in load bearing structural members without prior approval of the Asstt. 

Engineer. Sleeves and openings shall be provided during the progress of construction in preference to 

cutting at later date. 

1.5 The Architect may require typical mock up(s) to be installed in advance for approval. Undamaged 

materials from the mock up shall be allowed to be reused in the work. 

1.6 Unless otherwise described in the item CI / SCI pipes and fittings shall be a spigot and socket type. 

1.7 G.I. pipe spouts shall be paid as per item of G.I. pipes (internal work). Cutting and making good is 

included. The free ends may be skew-cut. 

1.8 Wherever use of G.I. pipes is called for the same shall  be medium class (class – B) 

 

2.0 Materials : 

2.1 The materials shall conform to the specifications and in absence thereof to Indian Standards. The 

products should bear the ISI Mark. 

2.2 The makes of materials for use in this work are broadly approved as per list given below. The Contractor 

shall, however, get particular makes and samples approved before ordering: 

2.3 Notwithstanding any interim or final approval the Contractor remains responsible for satisfactory 

performance of all fittings & fixtures. The liability of the Contractor is not limited by any approval of the 

make of materials. 

2.4 The item rate of mirror includes extra packing piece of AC plain sheet, where required due to off set 

between plaster & glazed tiles surface. 

 

3.0 Testing 

3.1 The sand cast iron soil, waste and vent pipes and fittings including joints shall be tested by pumping 

smoke into the pipe at the lowest end. 

3.2 All G.I pipes and fittings including joints shall be tested to hydraulic pressure of 6 kg / cm2 (60 meters) 

avoiding water hammer. The test pump having been stopped the test pressure should maintain without 

loss for at least half an hour. The pipes and fittings shall be tested in sections as the work of laying 

proceeds keeping the joints exposed for inspection during the testing. 

3.3 All stone ware pipes shall be tested with water pressure of 1.5m head of water at the highest point of the 

section under test. 



Contractor’s Signature & Stamp     Page 47 of 51                                                                                                                                  

                                     

   

 

 

12 LIST OF APPROVED BRANDS / MAKES CIVIL WORKS 

 

 

List of approved make for interior works: 

 

Sl. No. Item of works Brands / Make 

1. Lamina Boards Green lam / FORMICA / ARCHIDPLY  

2. Plywood SARDA-Duro / Green ply / Kitply / ALPRO 

3. Glue Fevicol 

4. Vitrified tile Euro tile, Somany, Kazaria 

5. Enamel paint Asian Paint, Dulux Paint, Nerolac Paint 

6. Emulsion paint Asian Paint, Dulux Paint,  

7. Glass Saint Gobain, Asis, Mico 

8. Glass accessories Godrej, Closma, Ebco, Dorma 

9. Lock & Latches / Handles Godrej, Closma, Harrison, Hettich 

10. Hinges / Sliders Hettich, EBCO 

11. Pesticide Nagarjuna, Rallis India 

12. Cement ACC, Ambuja, J.K. Cement 

13. Gypsum board Saint Gobain / Gypsum India / Lafarge 

14. 
Accessories for false ceiling (Channel / 

Sections /Beam periphery) 
Saint Gobain / Gypsum India / Lafarge 

15. White board 
Primasonic Spectrum Private Limited’ 

S.m. Enterprises 

16. Blinds 
1. Aerolux 

2. MAC Window Blinds;  

17. Texture paint Bizzar / Unistone / Brilon / Acro  
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 PREAMBLE FOR INTERIOR WORKS:-  

 

TO BE READ ALONG WITH DRAWINGS. 

1. RATES TO BE QUOTED BOTH IN FIGURES AND WORDS. 

2. ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER. 

3. THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY NUMBER OF 

FLOORS, OR ANY QUANTITY. 

4. THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN STANDARD CODES 

UNLESS OTHERWISE SPECIFIED. 

5. ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist QUALITY UNLESS 

OTHERWISE SPECIFIED. 

6. THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES OF ALL GOVERNMENT, MUNICIPAL 

OR ANY OTHER STATUTORY BODY APPLICABLE FROM TIME TO TIME. 

7. RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING, 

INSTRUCTIONS AND APPROVAL OF THE ARCHITECT. 

8. THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY DURING COURSE 

OF EXECUTION. THE RATES QUOTED AGAINST PARTICULAR ITEM SHALL NOT BE CHANGED 

WITH VARIATION IN QUANTITIES. 

9. MAKING OF ANY CUTOUT / OPENING FOR INTERIOR / AIR – CONDITIONING WIRING / FITTING 

IN ANY OF THE ITEM OF FALSE CEILING, PARTITIONS, PANELING MASONRY WORK ETC. AND 

FINISHING EDGES JAMBS / CILLS / SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA.  

10. THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO CONDITIONS 

UNDER WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO CHECK, ASCERTAIN THE 

LOCATIONS OF ANY EXISTING STRUCTURES OR EQUIPMENT OR ANY OTHER SITUATION 

WHICH MAY AFFECT THE WORK. NO EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR 

ON GROUND OF INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A LATER DATE. 

11. THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, CONSUMMABLES ETC. 

AS REQUIRED TO MAKE THE ITEM COMPLETE IN ALL RESPECTS, COMPATIBLE WITH OTHER 

RELATED / ASSOCIATED ITEMS AND FULLY FUNCTIONAL. 

12. CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN EXECUTION / 

DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS WHICH HAS BEEN 

OVERLOOKED BY HIM AND HAS NOT BEEN BROUGHT TO THE NOTICE OF THE ARCHITECT. 

13. THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES INCLUDING 

ALL TAXES EXPECTED HAS BEEN MENTIONED IN THE TENDER. THESE ITEMS SHALL BE 

PURCHASED BY THE CONTRACTOR FROM THE MARKET ONLY AFTER THE APPROVAL OF 

QUALITY AND RATES BY THE ARCHITECT. 

14. ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH ANTI 

BACTERIAL PAINT FROM NAV AIR INTERNATIONAL FR 881 (VIPER) (WHITE COLOUR AS PER 

MANUFACTURER’S SPECIFICATIONS ON WOOD / BOARD). 

15. CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE SUPERVISOR TO 

MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE ON THEIR OWN COST.  
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SECTION 14.A 

BILL OF QUANTITIES – SUMMARY  

 

(refer annexed file for BOQ)  
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SECTION 14.B 

BILL OF QUANTITIES  

 

(refer annexed file for BOQ)  
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SECTION 14.C 

DRAWINGS – ARCHITECTURAL LAYOUT FOR INTERIOR WORKS  

 

(refer annexed file for tender drawings of civil works)  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


