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NIT NO 2018-19/ELE/09
DATE 01/10/18

                                        

SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMSPL), 

(WHOLLY OWNED SUBSIDIARY OF SBI)

AMARAVATI CIRCLE OFFICE

INVITES e-TENDERS ON BEHALF OF SBI

THROUGH E-TENDERING PROCESS

FOR

ELECTRICAL WORKS FOR IMPROVEMENT OF AMBIENCE OF R.R.PET BRANCH (ELURU), 
WEST GODAVARI DISTRICT, ANDHRA PRADESH(9771)

 

Contractors who are on the panel of SBI, Hyderabad Circle (LHO) in the appropriate interior work 
category are only eligible.  (Contractors should submit proof of the same)

Note: Firm should possess valid digital signature for this e-tender. 

Last date for submission of e-Tender: 3.00 P.M. (IST) on 19.10.2018

Opening of e Tenders: 4.00 P.M. (IST) on 19.10.2018

The Vice president,
SBI Infra Management Solutions Pvt. Ltd.

Amaravati Circle Office
2nd Floor, SBI Amaravati LHO Building,

Gunfoundry, Abids
Hyderabad – 500 001

Ph: 040-23387364, 365

Signature of contractor 
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NOTICE INVITING TENDER (NIT)

NAME OF WORK:  e-TENDER Notice  for  Electrical  Works  for  Improvement  of  Ambience of 
R.R.PET Branch (ELURU), West Godavari District, Andhra Pradesh. Online e tenders are invited 
for the above mentioned work from the contractors on the approved panel of SBI, LHO-Hyderabad in 
the appropriate interior work category (contractors to furnish proof of empanelment and its validity)

1 Name of the work E-Tender  Notice  for  ELECTRICAL  WORKS  FOR 
IMPROVEMENT OF AMBIENCE OF R.R.PET BRANCH 
(ELURU),  WEST  GODAVARI  DISTRICT,  ANDHRA 
PRADESH 

2 Cost of Tender Documents Rs  500/- DD  Drawn  in  favor  of  SBI  INFRA 
MANAGEMENT  SOLUTIONS  Pvt  Ltd  Payable  at 
Mumbai and send physically along with EMD to address 
mentioned in S. No.5 within due date of tender.

3 Date and Time where tender 
forms are available 
(From_____ to ______)

FROM  01.10.2018  to 19.10.2018 at
https://etender.sbi/

4 Time and last date of 
submission of online eTender

Up to 3.00PM on 19.10.2018

5 Place, Time& Address for 
submission of e tender/contact 
person /telephone no/email 
address.

Up to 3.00 p.m. on 19.10.2018 
A) Tender documents at 
https://etender.sbi/
B)   EMD,Tender Document cost at the Address:  
SBI Infra Management Solutions Pvt. Ltd.
Amaravati Circle Office
2nd Floor, SBI Amaravati LHO Building,
Gunfoundry, Abids
Hyderabad – 500 001
Ph: 040-23387364, 365
e- mail id : headand.sbiims@sbi.co.in

6 Date, Time and Place of 
opening of eTenders

On 19.10.2018 at 4:00PM 
SBI Infra Management Solutions Pvt. Ltd.
Amaravati Circle Office
2nd Floor, SBI Amaravati LHO Building,
Gunfoundry, Abids
Hyderabad – 500 001
Ph: 040-23387364, 365
email id : headand.sbiims@sbi.co.in

7 Quantum of Earnest Money 
Deposit (EMD) `______ drawn 
in favour of _____Payable at 
____

Rs.6000/- (DD-Drawn in favour of Regional  Manager, 
RBO -3, State Bank Of India payable at Eluru )

8 Quantum of Security Deposit 
______ (percentage) drawn in 
favour of _____Payable at 
____. Amount of bank 
guarantee.

1. Initial Security Deposit (ISD) – 2% of the Tender value 
including EMD
2. Retention Money- Deductable in running bills@ 10% 
of the value of work and Total deductable is 5% of value 
of work including EMD, ISD.

9 Estimated cost Rs.5,74,810.00

Signature of contractor 

https://etender.sbi/
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10 Terms of payment of Bills, if any 
(specify the minimum value of 
work for payment of running 
account bills)

1.One Running Bill with a minimum completed value 
of work for Rs.3.00 lakhs will be paid
2.No Advance will be paid

11 (Penalty clause) Liquidated 
Damages

@ 0.5% of the value of work per week of delay subject to 
a maximum penalty of 5% of the value of work would be 
strictly imposed.

12 Stipulated time for completion 
of the work/supply.

Six (6) weeks

13 Validity period of the tender. 90 days from last date for receipt of tender 
14 Eligible Taxes A ) Income Tax will be deducted at source as per Govt. 

Guidelines.
B) Reimbursement of GST will be made only on 
submission of proper GST invoice as per applicable 
GST provisions/Rules. The contractor should 
comply with the following;

 Contractor  should have GST Registration Num-
ber. 
 Invoice should specifically/separately disclose the 
amount of GST levied at applicable rate as per GST 
provisions/Rules.
 In  case of  Correction  in  the  bills  after  scrutiny, 
contractor should submit fresh bills for payment.
 Contractor should timely file his GST return in ac-
cordance with GST provisions to enable the bank to 
claim the credit of GST paid to the contractor.
 The GST Number of State Bank Of India are

For Andhra Predesh state-37AAACS8577K1ZO
For Telangana State         -36AAACS8577K1ZQ
For Puducherry U.T         - 34AAACS8577K1ZU

15 Electronic Payment Electronic payment shall be preferred. All the contractor 
must furnish details such as 1) Name of the their bank 2) 
Name of their branch 3) Account number 4) Name of the 
account holder as in the bank account  5) IFSC No of the 
branch 6) PAN number.  

16 Agency for arranging e-
tender/online
bidding

e-procurement technologies Limited, Ahmedabad. 
Contact person: Mr. Yashrajsinh Rathod 
Ph. No. 079-40270579/580/567/596, 9879996111
Email:yashrajsinh@auctiontiger.net
You are requested to contract the agency for further 
guidance on e tendering.

17 For further clarifications, if any All technical matters contact 
Sri.  Nagendra  Prasad,  Manager  (Electrical),SBIIMS 
-8886034541

18 Any additional Information The quoted rate should be inclusive of materials, 
labour,wages, fixtures, transportation, installation, all 
taxes(but excluding GST), wastages, Octroi, machinery, 
temporary works such as scaffolding, cleaning, 
overheads, profit, statutory expenses, incidental charges 
and all related expenses to complete the work

Signature of contractor 
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CHECKLIST DOCUMENTS:

 S can copy of  D.D/B.C of Tender document cost must be uploaded and physically original 
copy to be send at the address given in notice within due date of tender.

 Scan copy of   D.D/B.C of EMD must be uploaded and physically original copy needs to be 
submitted at given address within due date of tender

 Scan  copy of letter of empanelment should be uploaded, failing which tender summarily 
rejected

 Scan copy of declaration copy duly signed by the respective bidder to be uploaded.

 Scan copy of Electrical contractor License of the respective bidder to be uploaded.

 The signed and scanned copy of entire tender document in pdf format  which is downloaded 
from https://etender.sbi

NOTE :

 Scan and signed copy of entire tender document should be uploaded, failing  which tender 
summarily rejected

  Firm should be visit the website till last date of submission for changes/ corrigendum if any

  Tender  documents  found  partly  or  fully  modified  /  altered/  corrected  etc  shall  stand 
summarily rejected

  The make of materials should be chosen strictly from the approved makes as given in the 
tender with consent approval of SBIIMSPL Engineer/Consultant. 

  The  SBIIMS reserves  the  right  to  cancel  or  postpone  the  tenders  at  any  stage  without 
assigning any reason.

  Any clarifications sought after opening of the tenders will not be entertained at any cost.

  THE CONTRACTOR HAS TO  PROVIDE THEIR  E-MAIL ID,  CONTACT NOS.  AND POSTAL 
ADDRESS IN THE BID DOCUMENTS. HENCEFORTH, ALL OFFICIAL COMMUNICATION FORM 
BANK/SBIIMS SHALL BE THROUGH E-MAIL AND SMS ALSO. 

VICE PRESIDENT,
SBIIMSPL,

AMARAVATI 

Signature of contractor 
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INSTRUCTIONS TO TENDERERS

Online, e-tenders are invited for ELECTRICAL WORKS FOR IMPROVEMENT OF AMBIENCE OF R.R.PET 
BRANCH  (ELURU),  WEST  GODAVARI  DISTRICT,  ANDHRA PRADESH(9771) from  the  Contractors  of 
eligible  Category,  Empaneled  in  the  State  Bank  Of  India,  LHO,  Hyderabad.(proof  of  empanel  in 
appropriate category and its validity should be submitted).

 1. Submission of Bids/Tender Documents: Tenders should be submitted online in the website 
https://etender.sbi/. In addition, scanned copy of the declaration given in page no 46 signed with 
seal and scanned proof of empanel and its validity should be submitted online with our service  
provider on the website at: https://etender.sbi/ The tender document is not required to be sent to 
us in hard copy. The Tender documents with acceptance of all terms and conditions strictly as  
described in this tender document will be submitted online through M/s e-Procurement Techno-
logies Ltd., Ahmadabad, the out sourcing agency approved by the Bank for e-tendering on the  
website https://etender.sbi/  

 2. Contractors should submit/sent EMD physically on or before 3.00p.m on last date at the office of 
the Vice President,  SBI Infra Management Solutions Pvt. Ltd.,  Amaravati Circle Office, 2nd Floor, 
SBI Amaravati LHO Building, Gun foundry, Abids, Hyderabad. 
  

 3. The successful tenderer will have to pay an amount of Initial Security Deposit, which shall be 2% 
of the     accepted value of the tender including the EMD, by means of D.D. in favor of Regional 
Manager, State Bank of India, RBO-3, Eluru. The Initial security deposit is to be paid by the Con-
tractor to Bank within 15 days of intimation to him of the acceptance of the tender. No interest is al-
lowed on the above said security deposit(EMD, ISD)

 4. Retention Money: From each running bill, an amount at the rate of 10% of the gross value of the 
running bill shall be recovered as retention money, till the total retention amount including the EMD 
and ISD amounts already with the Bank become 5% of the value of the contract amount. This 
amount is called as Total Security Deposit, which consists of three components 

a)        EMD - Earnest Money Deposit.
                        b)       ISD - Initial Security Deposits.

c) RM - Retention Money.

The total security deposit will be kept with the Bank. Out of Total Security Deposit 50% of the total  
security deposit amount shall be refunded without interest to the contractor on issuance of virtual 
completion certificate by the Architect/Bank/SBIIMS and the Contractor's removal of his materials, 
equipment,  labour  force,  temporary  sheds,  stores,  site  office  etc.  and  on  receipt  of  physical 
possession of  the site  by the Bank.  The remaining 50% of  the total  security deposit  may be 
refunded 15 days after the end of defects liability period(6 months), provided he has satisfactorily 
carried  out  all  the  works  and  attended  to  rectification  of  all  defects  in  accordance  with  the 
conditions of the contract. In case of failure on the part to do so, the cost of rectifying the defects 
through any other  agency shall  be  deducted  from the amount  of  security  deposit  due to  the 
contractor.

 5. Completion of work: :i) The work shall be considered as complete only when the certificate of 
virtual  completion is  issued by the architects/Bank/SBIIMS.   ii)  The 'defects liability period'  as 
prescribed in the contract shall commence only from date of such virtual completion.  iii) Any defect 
that  may  appear  within  the  defects  liability  period  shall  be  rectified  by  the  contractor  within 
reasonable time on receipt of necessary instructions from Bank/SBIIMS to that effect. 

Signature of contractor 
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 6. All compensation or other sums of money payable by the Contractor to Clients under the terms of 
this contract may be deducted from the security deposit, or from any sum that may be or may be-
come due to the Contractor on any account whatsoever and in the event of the Security Deposit 
being reduced by reasons of any such deductions, the Contractor shall within 7 days of being 
asked to do make good in by DD any sum which have been deducted from his security deposit.

 7. Tender containing any condition leading to unknown / indefinite liability, are liable to be summarily 
rejected.

 8. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the con-
tractors who resort to canvassing will be liable to rejection.

 9. The tenderer should quote their (own) rates for undertaking the work.

 10. GST as applicable will be reimbursed by bank as specified in NIT.       

 11.All taxes other than GST, other statutory obligation in respect of this contract, as applicable, shall 
be payable by contractor  including transportation and TA /  DA of  the workers at  site and the 
Bank/SBIIMS will not entertain any claim whatsoever in this respect

 12. I.T. will be recovered @ 2 % plus surcharge or as applicable as per Government Rules

 13. Tenders for works shall remain open for acceptance for a period of 90 days from the last date 
of tenders. If the tenderer withdraws his tender before the expiry of the said period or makes any 
modifications in terms and condition of the tender which are not acceptable to the Bank, then the 
Bank/SBIIMS without  prejudice to any other right  or  remedy is  at  liberty to  forfeit  the earnest 
money.

 14. The successful tenderer, after the work is awarded, he will have to enter into an agreement 
with the competent authority of the bank.

 15. The tenderer, must co-ordinate with the other agencies such as (I) Civil & Interior(II) Air – Con-
ditioning etc.

 16. The tenderer should visit the site to ascertain the working conditions and local authority regula-
tions / restrictions if any and other information required for the proper execution of the work. The 
work should be carried out at any floor.

 17. The tenders shall summarily rejected, if any one of the above said requirements has not been 
complied with

 18. The work is to be carried out on different floors level depending upon the nature of  work. 
Please note that materials and machines are required to be carried on head load and the same 
must be accounted in the costing. Please note that no separate cost shall be allowed for carting 
and shifting of materials.

 19. The quantities of various items given in the schedule of quantities are approximate. The quant-
ities of work may vary at time of allotment / execution of work. Bank/SBIIMS reserves the right to 
omit / delete any item(s) of work from the schedule at the time of allotment / before. Contractor will 

Signature of contractor 
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be  paid  for  the  actual  work  done  at  the  site  duly  verified  by  the  concerned  official  of  the 
Bank/SBIIMS.

 20. The unit price shall be deemed to be fixed price. In case of extra items, a record of labour 
charges paid shall be maintained and shall be presented regularly to the Employer’s for checking. 
The settlement will be made based on figures arrived at jointly and taking unit price given in the 
contract assigned to the successful Tenderer. In case of extra items where similar or comparable 
items are quoted in the tender, extra rates shall be based on tender rates.

 21. If the rate quoted by the contractor for any item / items are not workable or abnormally lower 
than the market rate, the Bank/SBIIMS may demand Bank guarantee from the contractor for satis-
factory completion of these work. The bank guarantee amount will be not less than 50% of the es-
timated amount of the items for which the rates are not workable or abnormally low. This bank 
guarantee will be released after completion of these works (unworkable and abnormally low rated 
items) to the satisfaction of the Bank/SBIIMS.

 22. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insur-
ance cover for the work in the form of CAR policy and Third Party Insurance within seven 
(7) days from the acceptance of work order. The work should be completed in SIX WEEKS 
time period from the date of the work order issued to the contractor to commence the work. 

 23. The work has to be started within 7 (Seven) Days from the date of receipt of work order/ mark 
out at site; whichever is later. In case of work not being started within this stipulated period, the 
Bank/SBIIMS reserves the right to cancel the work order duly forfeiting the Earnest money deposit

 24. No employee of the Bank/SBIIMS is allowed to work as a contractor for a period of 2 years of 
his/her retirement from Bank/SBIIMS Services without previous permission of the Bank/SBIIMS. 
This contract is liable to be canceled, if either the contractor or any of his employees is any time to  
be such a person who had not obtained the permission of Bank/SBIIMS as aforesaid before sub-
mission of the tender or engagement in the contractor’s service.

 25. Contractor should get approval of the samples of materials in advance with Bank / SBIIMS’s 
Engineer before use of the same in the work’

 26. Bank/SBIIMS has the right to offer the contractor to modify the old material wherever/ whenev-
er necessary instead of new supplies

 27. The quoted rate should be inclusive of materials, labor, wages, fixtures, transportation, installa-
tion, all taxes(excluding GST), wastage’s, Octroi, machinery, temporary works such as scaffolding, 
cleaning,  overheads, profit,  statutory expenses, incidental  charges and all  related expenses to 
complete the work

 28. The Bank/SBIIMS will not be bound to accept the lowest tender and reserves the right to ac-
cept or reject any or all the tenders without assigning any reason whatsoever

 29. The contractor should fulfill the labour regulation guidelines stipulated by the governments

 30. No advance payment in any from will be granted for the works proposed

 31. Period of taking up the final bill will be one month from/ after satisfactory virtual completion or 
the date of submission of the final bill whichever is later.

Signature of contractor 
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 32. The acceptance of a tender will rest with the Competent Authority, who does not bind 
himself to accept the lowest tender and reserves to himself the authority to reject any or all 
of the tenders received, without assigning any reasons. All tenders in which any of the pre-
scribed conditions are not fulfilled, or are incomplete in any respect are liable to be rejec-
ted.

READ, UNDERSTOOD AND ACCEPTED                                                                VICE PRESIDENT

SIGNATURE OF THE CONTRACTOR WITH SEAL                                 

Signature of contractor 
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CONDITIONS OF CONTRACT 
GENERAL NOTES

1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER
i) Submission of Bids/Tender Documents: Tenders should be submitted online in the website ht-

tps://etender.sbi/ In addition, scanned copy of the declaration given in page no 46 to be signed 
with seal and scanned proof of empanel and its validity should be submitted online with our  
service provider on the website at: https://etender.sbi/ The tender document is not required to 
be sent to us in hard copy. The Tender documents with acceptance of all terms and conditions  
strictly as described in this tender document will be submitted online through M/s e-Procure -
ment Technologies Ltd., Ahmadabad, the out sourcing agency approved by the Bank for e-ten-
dering.

ii) In the event of the tender being submitted by a firm, it must be signed by a member or members 
of the firm having legal authority to do so, and if called for, the legal documents in support thereof 
must be produced for inspection and the same in the case of the firm carried out by one member 
of a joint family. It must disclose that the firm is duly registered under the India Partnership Act. 
Any tender signed by a member not holding a power of attorney shall be treated as informal.

Tenderer shall note that their tenders shall remain open for acceptance for a minimum 
period of  three months from the last  date of  receipt  of  tenders.  The tenders must  be 
unconditional. Conditional tenders may be summarily rejected.

2. RATES TO INCLUDE:
While  quoting  their  rates the tenderer  should  include the following if  otherwise not  stated herein 
before.
a) Materials, labour, wastage’s, overhead, transport, seignior-age charges etc all for completing work
b) Necessary cost  of  taking  samples  of  materials  supplied  by them for  work  including  plywood, 

wood/tiles etc., testing of the same at Govt.’s / approved laboratory including transportation, cost of 
the samples, as and when required.

c) Submission of test reports of other materials as may be specified by Bank / SBIIMS’s Engineer.

3. STORAGE OF MATERIALS:
The contractor shall not store their materials and debris within the premises other than the work site 
handed over to him.

4.LABOUR HUTMENT:
Shelter or stay and other amenities for the labors have to be arranged by the contractor at his own 
expense and responsibility. 

5.IDLE LABOUR: 
In  case the work  is  held  up for  any site  conditions  not  attributable  to the contractors  or  for  any 
decisions instructions / want of details from Employer or for any of the conditions, the contractor shall 
be allowed reasonable extension of time by the employer but any claim for idle labour shall not be 
entertained by the employer.  Contractor’s  quoted rates  should  include for  all  such contingencies. 
Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire and labor 
charges of tools and plants would be entertained under any circumstances.

6.The contractor shall engage one competent person at site who shall take the instructions 
from the Employer.  The work should not suffer due to lack of supervision,  manpower and 
materials.

Signature of contractor 
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7.The Contractor is required to co-ordinate his works along with other agencies working at site. He has 
to reimburse any of the damage made by him or any of his representatives for any of the other agency 
or owner at site.

8. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, partition, 
Paneling, masonry work etc., and providing panels of the same finish in partitions, paneling 
shall not be paid extra.

9.  The contractor  is  required  to  fabricate  a  sample  where  required,  or  any  item so  installed  for 
approval.  Any  changes  made  by  the  Architect/Employer,  in  the  sample  to  the  specifications  as 
mentioned in the tender, shall not be deducted or paid extra. The bulk production of the furniture can 
only be taken up after the final approval of the sample of the item.

10. The partitions shall be so fixed that all joinery work is in plumb and true in line. The partition frame 
shall be firmly fixed to the floor and ceiling by using suitable wall plugs and screws.

11. The contractor shall check all dimensions before fabricating and fixing the partitions or any other 
items in position at site.

12.  All  measurements given in the schedule hereunder are for the purpose of  tender only. 
Payment will be made on actual measurement of the work done.

13. All measurements shall be as per relevant I.S. standards. 

Signature of contractor 
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GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of quantities and in 
the specifications and conditions laid down hereinafter and in the drawings, the work shall be carried 
out as per standard specifications and under the direction of Employer.

1. INTERPRETATION
In constructing these conditions, the specifications, the schedule of quantities, tender and agreement, 
the following words shall  have the meaning herein assigned to them except where the subject or 
context otherwise requires.

i. Employer: The term employer shall denote SBIIMS on behalf of State Bank of India having of-
fice at  at Gun foundry, Hyderabad and any of its employees representative authorized on their 
behalf.

ii. Architects / Consultants: The term Architects shall mean the Architects appointed by the em-
ployer for the purpose of preparing detailed drawing, supervision etc. It is the Bank/SBIIMS to de-
cide whether to appoint Architect or not and to change the Architect at any stage of work.

iii.Contractor: The term contractor shall mean _____________ (Name and address of the contract-
or) and his / their heirs, legal representatives, assigns &successors.
 

iv.Site: The site shall mean the site where the works are to be executed including any building and 
erection thereon, allotted by the employer for the contractors use.

v. Site Engineer: Any Engineer appointed from time to time by the Employer and certified in writing 
to the Architects and the Contractor, to be positioned at site to supervise the work.

vi. Drawings: The work is to be carried out in accordance with drawings, specifications, the sched-
ule of quantities and any further drawings which may be supplied or any other instruction, which 
may be given by the Employer or Architects during the execution of the work.

All drawings relating to work given to the contractor together with a copy of schedule of quantities 
are to be kept at site and the Employer / Architects shall be given access to such drawings or 
schedule of quantities wherever necessary.

In case any detailed Drawings are necessary contractor shall  prepare such detailed drawings 
and / or dimensional sketches therefore and have it confirmed by the Employer as case may be 
prior to taking up such work.

The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, 
specifications and schedule of quantities or to additional instructions at least 10 days ahead from 
the time when it is required for implementation so that the Employer may be able to give decision 
thereon.

vii. “The Works” shall mean the work or works to be executed or done under this contract.

viii. “Act of Insolvency” shall mean any act as such as defined by the Presidency Towns Insolv-
ency Act or in Provincial Insolvency act or any amending status.

Signature of contractor 
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ix.“The Schedule of Quantities”  shall mean the schedule of quantities as specified and forming 
part of this contract.

x. “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the ac-
cepted quoted rates of the contractor.

xi.‘Contract Price’ shall mean the sum named in the Tender subject to such additions thereto or de-
ductions there from as may be made under the provisions hereafter contained.

xii. “Contract” shall mean the Articles of Agreement, the general conditions special conditions, the 
appendix,  the  schedule  of  quantities,  specifications  and  drawings  attached  here  to  and  duly 
signed.

xiii. ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed characters 
sent (unless delivered personally or otherwise provided to have been received) by registered post 
to the last known private or business address or registered office of the addressee and shall be 
deemed to have been received when in the ordinary course of post it would have been delivered.

xiv. ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or deduc-
ted from the total of the items if the Tender any sum, either as a percentage or otherwise, then the 
net price of any item in the tender shall be the sum arrived at by adding to or deducting from the 
actual figure appearing in the tender as the price of that item a similar percentage or proportionate 
sum. Providing always that in determining the percentage or proportion of the sum so added or 
deducted by the contractor, the total amount of any Prime Cost items and provisional sums of 
money shall be deducted from the total amount of the Tender. The expression ‘net rates’ or ‘net 
prices’ when used with reference to the contract or account shall be hold to mean rates or prices 
so arrived at.

xv. ‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for occupa-
tion.

xvi. Words importing persons include firms and corporations. Words importing the singular only, 
also include the plural and vice verse where the Context requires.

2. SCOPE OF WORK/ CONTRACT
The Brief Scope of work involves the following.

1. Main Panel Installation, DB installation, Ac wiring etc
2. Fan point wiring, light point wiring
3. Installation of switch boards, Light fixtures etc
4. Supply and installation of lights, fans...etc

The Contractor shall carry out and complete the said work in every respect in accordance with this 
Contract and with the directions of and to the satisfaction of the Employer. The Architect with approval 
of Employer or Employer issue further drawings and/or written instructions, detailed directions and 
explanations which hereafter collectively referred to as ‘Instructions’ in regard to:

a) The variation or modification of the design quality or quantity of works or the addition or omis-
sion or substitution of any work.

b) Any discrepancy in the drawings or between the schedule of quantities and / or drawings and / 
or specification.

Signature of contractor 
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c) The removal from the site of any defective material brought thereon by the contractor and the 
substitution of any other material thereof.

d) The demolition removal and / or re-execution of any work executed by the contractor/s.
e) The dismissal from the work of any persons employed there upon.
f) The opening up for inspection of any work covered up.
g) The rectification and making good of any defects under clauses hereinafter mentioned and 

those arising during the maintenance period (Defect Liability Period).

The contractor shall forthwith comply with and duly execute any work comprised in such Employer’s or 
his  agent  /  Architect’s  instructions,  provided  always  that  verbal  instructions,  directions  and 
explanations given to the contractor’s or his representative upon the works by the Employer’s or his 
agent / Architects shall, if involving a variation, be confirmed in writing to the contractor/s within seven 
days. No works, for which rates are not specifically mentioned in the priced schedule of quantities,  
shall be taken up without written permission of the Employer. The employer as provided in clause 
“variation” shall fix rates of items not mentioned in the priced schedule of quantities.

Regarding  all  factory  made  products  for  which  ISI  marked  products  are  available,  only 
products bearing ISI marking shall be used in the work.

3. TENDERER SHALL VISIT THE SITE
Intending tenderer  shall  visit  the  site  and make himself  thoroughly  acquainted with  the local  site 
condition, nature and requirements of the works, facilities of transport conditions, effective labour and 
materials, access and storage for materials and removal of rubbish. The tenderer shall provide in their 
tender for cost of carriage, freight and other charges as also for any special difficulties and including 
police restriction for transport etc.,  for proper execution of work as indicated in the drawings. The 
successful tenderer will not be entitled to any claim of compensation for difficulties faced or losses 
incurred on account of any site condition.

4. TENDERS
The Employer reserves the right to reject the lowest or any tender and also to discharge any or all of 
the tenders of each section or to split up and distribute any item of work to any specialist firm or firms,  
without assigning reasons.

The tenderer should note that the tender is strictly on the item rate basis and their attention is drawn to 
the fact that the rates for each and every item should be correct,  workable and self-supporting. If 
called upon by the Employer/Architects detailed analysis of any or all the rates shall be submitted. The 
Employer/Architects shall not be bound to recognize the contractor’s analysis.

The works will be paid for as “measured work” on the basis of actual work done and not as “lump sum” 
contract, unless otherwise specified.

All items of work described in the schedule of quantities are to be deemed and paid as complete 
works in all respects and details including preparatory and finishing works involved, directly related to 
and reasonably detectable from the drawings, specifications and schedule of quantities and no further 
extra charges will be allowed in this connection. In the case of lump-sum charges in the tender in 
respect of any items of work will be made for the actual work done on the basis of lump sum charges 
as will be assessed to be payable by the Employer / Architects.

The  employer  has  power  to  add,  omit  from  any  work  as  shown  in  drawings  or  described  in 
specifications or include in schedule of quantities and intimate the same in writing but no addition, 
omission or variation shall be made by the contractor without authorization from the Employer. No 
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variation shall vitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a period of three months 
from the date of opening of the tender.

5. AGREEMENT
The successful contractor will be required to sign agreement in accordance with the draft agreement 
enclosed and the schedule conditions. The contractor shall pay for all stamps and legal expenses, 
incidental  thereto.  However  the written  acceptance  by the employer  of  a  tender  will  constitute  a 
binding  contract  between  the  employer  and  the  person  so  tendering  such  formal  agreement  is 
subsequently executed.

6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES
The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and 
to the Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies, 
and / or authorities with whose systems the structures were proposed to have connection and shall  
before  making  any  variations  from  the  drawings  or  specifications  that  may  be  associated  to  so 
conform, give the Employer / Architects written notices specifying the variations proposed to be made 
and reasons for making them and apply for instruction thereon. The Employer / Architects on receipt of 
such intimation shall give a decision within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-laws 
to be given to any authority, and to pay to such authority or to any public officer all fees that may be 
properly chargeable in respect of the work and lodge the receipts with the Employer

The Contractor  shall  identify the Employer  against  all  claims in  respect  of  patent  rights,  designs, 
trademarks or name or the protected rights in respect of any constructional plant, machine, work or 
material used for or in connection with the works or temporary works and from and against all claims, 
demands, proceedings, damages, costs, charges, and expenses whatsoever in respect thereof or in 
relation  thereto.  The Contractor  shall  defend  all  actions  arising  from such  claims,  unless  he  has 
informed the Architects, before any such infringement and received their permission to proceed and 
shall himself pay all royalties, license fees, damages, coat and charges of all and every sort that may 
be legally incurred in respect thereof.

7. TAXES AND DUTIES
The tenderer must include in their tender prices quoted for all taxes(except GST) and duties royalties, 
cess ,local charges if applicable. No extra claim on this account will in any case be entertained.

8. NOTICES AND STATUTORY REGULATIONS
The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for the 
successful completion of the contract works. The whole of the work is to be complied with as per the 
requirements and bylaws of the relevant statutory authorities including contract labor (Regulation and 
Abolition) Act 1970.

9. QUANTITY OF WORK TO BE EXECUTED
The Schedule  of  Quantities  unless  otherwise  stated  shall  be  deemed to  have  been  prepared  in 
accordance with the Standard Procedure shall be considered to be approximate and no liability shall 
attach to the employer for any error may be discovered therein. The Employer reserves the right to 
execute only a part or the whole or any excess thereof without assigning any reason therefore.
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The Contractor shall be deemed to have satisfied himself before tendering to the correctness and 
sufficiency of his tender for the works and of the prices stated in the Schedule of Quantities and / or 
the Schedule of Rates and Prices, which rates and prices shall cover all things necessary for the 
completion of the works.

10.  OTHER PERSONS ENGAGED BY THE EMPLOYER
The Employer reserves the right to execute any part of the work included in this contract or any work, 
which is not included in this contract by the other Agency, or persons and contractor shall allow all  
reasonable facilities and use of his scaffolding for the execution of such work. The main contractor 
shall extend all cooperation in his regard.

11. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY
The Contractor shall provide everything necessary for the proper execution of the work according to 
the intent  and meaning of  the  drawings,  schedule  of  quantities  and specifications  taken together 
whether the same may or may not be particularly shown or described therein provide that the same 
can reasonably be inferred there from and if the contractor finds any discrepancies therein he shall 
immediately and in writing , refer the same to the Employer / Architects whose decision shall be final  
and binding.

12. TIME OF COMPLETION, EXTENSION OFTIME&PROGRESS CHART
The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated in the 
Appendix, and he shall thereupon and forthwith begin the works and shall regularly proceed with to 
complete the same. On or before the ‘Day of Completion’ stated in the Appendix subject nevertheless 
the provision for the extension of time hereinafter contained.

If in the opinion of the Employer/Architect the works be delayed:

a) By force major or
b) By reason of any exceptionally inclement weather or
c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring 
owners of public authorities arising, than through the Contractor’s won default or
d) By the works or delays of the contractors tradesmen engaged or nominated by the Employer 
/ Architect and not referred in the Schedule of Quantities and / or specifications or
e) By reason of civil, commotion, local combination of workmen or strike or lock-out effecting 
any of the buildings traders or
f) In consequence of the Contractor not having in due time, necessary instructions from the 
Employer  for  which  he  shall  have  specifically  applied  in  writing  ahead  of  time,  giving 
reasonable time to prepare such instructions, the employer shall make a fair and reasonable 
extension of time for completion of the Contract works In case of such strike or lock-out, the 
Contractor  shall  as soon as possible give written notice  thereof   to  the employer,  but  the 
Contractor shall nevertheless constantly use his endeavors to prevent delay and shall do all 
they may reasonably be required, to the satisfaction of the employer to proceed with the work.

The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM Program 
for carrying out the work stage in the stipulated time for the approval of Architect / Employer and follow 
strictly the approved time schedule incorporating charges if any, to ensure the completion of the work 
in stipulated time. A graph or chart on individual work shall be maintained showing the proportionate 
progress of work week by week a weekly progress report stating the number of skilled and unskilled 
laborers employed on the work, working hours done, place, type, and quantity of work done during the 
period.
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The Contractor  must inform the employer within 10 days in advance of all  drawings and detailed 
required by him from time to time. The Contractor shall adhere to the approved program and arrange 
for the materials and labour etc accordingly. Despite repeated instructions, if the Contractor fails to 
show proportionate  progress  of  the  work,  the  Architect  /  Employer  may take suitable  action  and 
deemed fit without prejudice to any terms and conditions of the contract.

13. LIQUIDATED DAMAGES
Should the work be not completed to the satisfaction of the Employer /Architects within the stipulated 
period, the contractor shall be bound to pay to the Employer a sum calculated as given below by way 
of liquidated damages and not as penalty during which the work remains un-commenced or unfinished 
after the expiry of the completion date.

If  the  contractor  fails  to  complete  the  work  by  the  Scheduled  date  of  completion  or  within  any 
sanctioned extended time, he will have to pay liquidated damages at 0.5% of contract amount for each 
week beyond the date that the work remains incomplete subject to maximum of 5%of the contract 
value (without extra items).

14. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS.
All the works specified and provided for in the specifications or which may be required to be done in 
order to perform and complete any part thereof shall be executed in the best and most workmanlike 
manner with materials of the best and approved quality of the respective kinds in accordance with the 
particulars contained in  and implied by the specifications and as represented by the drawings or 
according to such other additional particulars, and instructions as may from time to time be given by 
the Employer / Architects during the execution of the work and to his entire satisfaction.

All mandatory tests shall be carried out as per CPWD specifications. If required by the Employer /  
Architects, the contractor shall have to carry out tests on materials and workmanship in approved 
materials testing laboratories or as prescribed by the Employer / Architects at his own cost to prove 
that  the  materials  etc.,  under  test  conform  to  the  relevant  I.S  Standards  or  as  specified  in  the 
specifications.   The necessary charges,  transporting,  testing  etc.,  shall  have  to  be  borne  by  the 
contractor. No extra payment on this account should in any case be entertained.

All  the  materials  (except  where  otherwise  described)  stores  and  equipment  required  for  the  full 
performance of the work under the contract must be provided through normal channels and must 
include charges for import duties,  and other charges and must be the best of their kind available and 
the contractors must be entirely responsible for the proper and efficient carrying out of the work. The 
work must be done in the best workmanlike manner. Samples of all materials to be used must be 
submitted  to  the  Employer  when  so  directed  by  the  Engineer  and  written  approval  from 
Employer must be obtain prior to placement of order.

Any damage (during the work) to any part of the work or to the premises for any reasons due to rain, 
storm or neglect of contractor shall be rectified by the contractor in an approved manner at no extra 
cost.  Should the work be suspended by reason of  rain,  strike,  lock-outs or  any other cause,  the 
contractor shall take all precautions necessary for the protection of work and at his own expenses 
shall make good any damage arising from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work and supply all  
temporary doors, protection to windows, and any other requisite protection for the execution of the 
work whether by himself or special tradesmen or sub-contractor and any damage caused must be 
made good by the contractor at his own expenses.
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Contractor should take all  precaution to safeguard the flooring and if  any damages to the flooring 
should be rectified by the contractor in the same quality at his own cost.

15. REMOVAL OF IMPROPER WORK
The Employer shall during the progress of the work have power to order in writing from time to time 
the removal from the work within such reasonable time or times as may be specified in the order of 
any materials which in the opinion of the Employer / Architects are not in accordance with specification 
or  instructions,  the  substitution  or  proper  re-execution  of  any  work  executed  with  materials  or 
workmanship  not  in  accordance with  the drawings  and  specifications  or  instructions.  In  case  the 
contractor refuses to comply with the order the Employer shall have the power to employ and pay 
other agencies to carry out the work and all expenses consequent thereon or incidental thereto as 
certified by the Employer / Architects shall be borne by the contractor or may be deducted from any 
money due to or that may become due to the contractor. No certificate, shall relieve the contractor 
from his liability in respect of unsound work or bad materials.

16. SITE ENGINEER
The Employer  may appoint  a Site Engineer  or  clerk of  works who shall  be representative of  the 
Employer. The duties of the Employer representative are to watch and supervise the works and to test 
any materials to be used of workmanship employed in connection with the works. He shall have no 
authority either to relieve the Contractor of any of his duties or obligations under the Contract,  or 
except those expressly provided hereunder, to order any work involving delay or any extra payment by 
the Employer or any variation of or in the works.

The contractor shall afford the Employer’s representative every facility and assistance for examining 
the works and materials  and checking the measuring time and materials.  Neither  the Employer’s 
representative nor any assistant to the Architect shall have power to revoke, alter enlarge or relax the 
requirements  of  this  Contract,  or  to  Sanction  any  day-work,  additions,  alterations,  deviations  or 
omissions unless such an authority may be specially conferred by a written order of the Employer.

The Employer’s Representative shall have to give notice to the Contractor or his foremen about the 
non-approval of any work or materials and such works shall be suspended or the use of such material 
should be discontinued until the decision of the employer/Architect is obtained, the work will from time 
to time be examined by the Architect or the Employer’s representative but such examinations shall not 
in any way exonerate the Contractor from the obligation to remedy defects which may be found to  
exist at any stage of the work of after the same is completed. Subject to the limitations of this cause, 
the Contractor shall take instruction from the Architect / Employer.

17. CONTRACTOR’S EMPLOYEES
The Contractor shall employ technically qualified and competent supervisors for the work who shall be 
available  (by  turn)  throughout  the  working  hours  to  receive  and  comply  with  instructions  of  the 
Employer  /  Architects.  The contractor  shall  engage at  least  one experienced Engineer  as site-in-
charge for execution of the work. The contractor shall employ in connection with the work persons 
having the appropriate skill or ability to perform their job efficiently.

The contractor  shall  not  employ labour below the age of  sixteen years and who is not  an Indian 
National. Any laborer supplied by the contractor to be engaged on the work on day work basis either 
wholly or partly under the direct order or control of the Employer or his representative shall be deemed 
to be a person employed by the contractor.
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18.LOCAL LAWS, ACTS, REGULATIONS
The contractor  should  abide by  the  central  labour  regulation  and also  shall  strictly  adhere to  all 
prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) and other 
safety regulations. The agency shall comply with the provision of all labour legislation including the 
latest requirements of all the acts, laws, any other regulations that are applicable to the execution of  
the tests.

a) Minimum wages act, 1948 (Amended)
b) Payment of wages act,1936 (Amended)
c) Workman’s compensation act 1923 (Amended)
d) Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended)
e) Chief  Labour Commissioner(  C) ,  Ministry of  Labour&Employment vide Gazette notification 

No.F.No.1/13(3)/2017-LS-II dated 20th April 2017 on minimum wages
f) Apprentice act 1961 (Amended)
g) Industrial employment (Standing order) Act 1946 (Amended)
h) Personal injuries (compensation insurance ) Act  1963 and other modifications
i) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof
j) Shop and Establishment Act
k) Employer’s Liability Act.
l) Any other Act or enactment thereof and rules framed there under from time to time.

The contractor shall keep the Employer saved harmless an indemnified against claims if any of the 
workmen and all costs and expenses as may be incurred by the Employer in connection with any 
claim that may be made by any workmen.

The contractor shall comply at his own cost with the order for requirement of any Health Officer of the 
State or any local authority or of the Employer regarding the maintenance of proper environmental 
sanitation of the area where the contractor’s laborers are housed or accommodated, for the prevention 
of small pox, cholera, plague, typhoid, malaria and other contagious diseases. The contractor shall 
provide, maintain and keep in good sanitary condition adequate sanitary accommodation and provide 
facilities for pure drinking water at all times for the use of men engaged on the works and shall remove 
and clear away the same on completion of the works. Adequate precautions shall be taken by the 
contractor to prevent nuisance of any kind on the works or the lands adjoining the same.

The contractor shall arrange to provide first aid treatment to the laborers engaged on the works. He 
shall within 24 hours of the occurrence of any accident at or about  the site or in connection with 
execution of the works report  such accident to the Employer and also to the competent Authority 
where such report is required by law.

19. DISMISSAL OF WORKMEN
The contractor  shall  on the request  of  the Employer  immediately dismiss from works any person 
employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who 
may misconduct  him.  Such  discharges  shall  not  be  the  basis  of  any  claim  for  compensation  or 
damages against the Employer or any of their officer or employee.

20. ASSIGNMENT
The whole of the works included in the contract shall be executed by the contractor and the contractor 
shall not directly or indirectly transfer, assign or under let the contract or any part, share or interest 
therein nor, shall take a new partner, without written consent of the Employer and no subletting shall 
relieve  the  contractor  from  the  full  and  entire  responsibility  of  the  contract  or  from  active 
superintendence of the work during their progress.

Signature of contractor 



Page 20 of 55

21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC.
The contractors under the terms of the contract are required to keep the works duly insured 
under CAR Policy(Contractor All Risk Policy) as well as third Party Insurance for the value of 
110% of the Project value or Tender value until the Completion of the project or handing over 
whichever  is  later.  The  insurance  policies  should  be  taken  in  the  joint  names  by  the 
contractors and the same should be renewed at appropriate time. 

The contractor shall be responsible for all injury to the work or workmen to persons, animals or things 
and for all damages to the structural and / or decorative part of property which may arise from the  
operations  or  neglect  of  himself  or  of  any  sub-contractor  or  of  any  of  his  or  a  sub-contractor’s 
employees, whether such injury or  damage arise from carelessness,  accident  or any other cause 
whatsoever in any way connected with the carrying out of this contract. The clause shall be held to 
include inter-alias,  any damage to  buildings  whether  immediately  adjacent  or  otherwise,  and any 
damage to roads, streets, foot paths or ways as well as damages caused to the buildings and the 
works  forming the subject  of  this  contract  by rain,  wind or  other  inclemency of  the weather.  The 
contractor shall indemnify the Employer and hold harmless in respect of all and any expenses arising 
from any such injury or damages to the person or property as aforesaid and also in respect of any 
claim made in respect of injury of damage under any acts on compensation or damage consequent 
upon such claim.

The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver the 
whole  of  the  contract  works  complete  and perfect  in  every respect  and  so as  to  make good  or 
otherwise satisfy all claims for damages to the property of third parties.

The contractor  shall  affect  the  insurance necessary and indemnify  the Employer  entirely  from all 
responsibility in this respect. must be effected jointly in the name of the Employer and contractor and 
the policy lodged with the Employer.  The scope of insurance is to include damage or loss to the 
contract itself till this is made over in a complete state. Insurance is compulsory and must be affected 
from the  very  initial  stage.  The  contractor  shall  also  be  responsible  for  anything,  which  may be 
excluded from damage to any property arising out of incidents, negligence or defective carrying out of 
this contract.

The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, 
compensations, costs, charges and expenses arising or accruing from or in respect of any such claim 
or damages from any sums due to or to become due to the contractor.

22. MEASUREMENTS
Before taking any measurement of any work the Site Engineer or employer’s representative shall give 
reasonable notice to the contractor. If the contractor fails to attend at the measurements after such 
notice or fails to countersign or to record the difference within a week from the date of measurement in  
the manner required by Site Engineer or by the subordinate deputed by him as the case may be is 
final and binding on the contractor and contractor shall have no right to dispute the same.

The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the 
amount  due to the contractor  from the Employer  and the contractor  shall  be entitled to payment 
thereof, within the period of honoring certificates named in these documents.

23. PAYMENTS
All bills shall be prepared by the contractor in the form prescribed by the Employer’s / Architects. 
Normally one interim bill shall be prepared each month subject to minimum value as stated in these 
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documents. The bills in proper forms must be duly accompanied by detailed measurements in M-book 
in support of the qualities of work done and must show deductions for all previous payments, retention 
money, etc.

The  Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount due 
to the contractor from the Employer and the contractor shall be entitled to payment thereof, within the 
period of honoring certificates named in these documents.

The Employer will  deduct IT, other applicable taxes if  any (but GST is reimbursable) and retention 
money as described in this document. The refund of retention money will be made as specified.

If the Employer has supplied any materials or goods to the contractor, the cost of any such materials 
or goods will be progressively deducted from the amount due to the contractor in accordance with the 
quantities consumed in the work.

All the interim payments shall be regarded as payments by way of advance against the final payment 
only and not as payments for work actually done and completed, and shall not preclude the requiring 
of bad, unsound, and imperfect or unskilled work to be removal and taken away and reconstructed, or 
re-erected or be considered as an admission of the due performance of the contract,  or any part 
thereof in any respect or the accruing of any claim, nor shall, it conclude, determine or affect in any 
way the power of the Employer under these conditions or any of them as to the final settlement and 
adjustment of the accounts or otherwise or in any other way vary or affect the contract. The final bill 
shall be submitted by the contractor within one week of the date fixed for completion of the work or of  
the date of certificate of completion and payment shall be made within one month from the date of  
receipt of the bill.

Final Payment 

The final bill shall be accompanied by a certificate of completion from the Architects. Payments of final 
bill shall be made after deduction of Retention Money as specified, which shall be refunded after the 
completion of the Defects Liability Period after receiving the Branch Manager/Engineer’s certificate 
that the contractor has rectified all defects to the satisfaction of the Employer. The acceptance of the 
payment of the final bill by the contractor would indicate that he has no further claim in respect of the 
work executed.

24. VARIATION / DEVIATION
The tender rates shall be fixed and applicable for any increase or decrease in the tendered quantities. 
The Employer  /  Architect  can increase  or  decrease any quantities  to  any extend  or  even delete 
particular item as per the site requirements and the contractor shall not be paid anything extra on this  
account. Nothing extra will be paid by the Bank on account of omission / deletion of items or decrease 
in the quantity of items. The Bank shall not entertain any claim whatsoever from the contractor on this 
account.

The price of all additional items/non-tendered items will be worked out on the basis of rates quoted for 
similar items in the contract wherever existing. If similar items are not available, the rates for such 
items will be derived as per standard method of rate analysis based on prevalent fair price of labour, 
material and other components as required with 15% towards contractor’s profit and overheads.

25. SUBSTITUTION
Should be contractor desire to substitute any materials and workmanship, he/they must obtain the 
approval of the Employer/ Architects in writing for any such substitution well in advance. Materials 
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designated in this specification indefinitely by such term as “Equal” or “Other approved” etc. specific 
approval of the Employer / Architect has to be obtained in writing.  

26. CLEARING SITE ON COMPLETION
On completion of the works the contractor shall clear away and remove from the site all machinery,  
surplus materials, rubbish and temporary works of every kind and leave the whole of the site and the 
works clean and in a workmanlike condition to the satisfaction of the Employer/Architects.

27. DEFECTS AFTER COMPLETION
The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, 
peeling off laminate, false ceiling cracks, or any other faults, which may appear within 12 months after 
completion of the work. In the default, the Employer may employ and pay other persons to amend and 
make good such damages, losses and expenses consequent thereon or incidental thereto shall be 
made good and borne by the contractor and such damages, loss and expenses shall be recoverable 
from him by the Employer or may be deducted by the employer, in lieu of such amending and making 
good by the contractor, deduct from any money due to the contractor a sum equivalent to the cost of  
amending such work and in the event of the amount retained being insufficient recover that balance 
from  the  contractor  from  the  amount  retained(retention  money)  together  with  any  expenses  the 
Employer may have incurred in connection therewith.

28.CONCEALED WORK
The contractor shall give due notice to the Employer/Architects whenever any work is to be covered 
up or finished up or otherwise becoming inaccessible later on, in order that the work may be inspected 
and correct dimensions taken before such covering, in default whereof the same shall, at the opinion 
of the Employer/ Architect be either opened up for measurement at the contractor’s expenses or no 
payment may be made for such materials. Should any dispute or differences arise after the execution 
of  any  work  as  to  measurements  etc.,  or  other  matters  which  cannot  be  conveniently  tested  or 
checked,  the notes of  the Employer  /  Architects shall  be accepted as correct  and binding on the 
contractor.

29. SUSPENSION OF WORKS
If  the  contractor  except  on  account  of  any  legal  restraint  upon  the  Employer  preventing  the 
continuance of the work or in the opinion of the Employer shall neglect or fail to proceed with due 
diligence in the performance of his part of the contract or if he shall more than once make default, the 
Employer shall have the power to give notice in writing to the contractor requiring the work to be 
proceeded within a reasonable manner and with reasonable dispatch, such notice purport to be a 
notice under this clause. After such notice shall have been given, the contractor shall not be at liberty 
to remove from the site of the works or from any ground contiguous thereto any plant or materials to 
subsist from the date of such notice being given until the notice shall have been compiled with. If the 
contractor fails to start the work within seven days after such notice has been given to proceed with 
the works as therein prescribed, the employer may proceed as provided in clause 31 (Termination of  
Contract by Employer)

30. TERMINATION OF CONTRACT BY EMPLOYER
If the contractor being a company go into liquidation whether voluntary or compulsory or being a firm 
shall be dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or 
a composition for the benefit of the greater part, in number of amount of his creditors or shall enter into 
a Deed or arrangement with his creditors, or if the Official Assignees in insolvency, or the Receiver of  
the  contractor  in  insolvency,  shall  repudiate  the contract,  or  if  a  receiver  of  the  contractor’s  firm 
appointed by the court shall be unable within fourteen days after notice to him requiring him to do so, 
to show to the reasonable satisfaction of  the employer  that  he is able to carry out  and fulfill  the 
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contract, and if so required by the employer to give reasonable security therefore, or if the contractor 
shall suffer execution to be issued, or shall suffer any payment under this contract to be attached by or 
on behalf of and of the creditors of the contractor, or shall assign, charge or encumber this  contract or 
any payments due or which may become due to contractor, there under, or shall neglect or fail to 
observe and perform all or any of the acts matters of things by this contract, to be observed and 
performed by the contractor  within three clear days after  the notice shall  have been given to the 
contractor in manner hereinafter mentioned requiring the contractor to observe or perform the same or 
shall use improper materials of workmanship in carrying on the works, or shall in the opinion of the 
employer not exercise such due diligence and make such progress as would enable the work to be 
completed within due time agreed  upon, and shall fail to proceed to the satisfaction of the employer 
after three clear ads notice requiring the contractor so to do shall have been given to the contractor as 
hereinafter  mentioned  or  shall  abandon  the  contract,  then  and  in  any  of  the  said  cases,  the 
Bank/SBIIMS may notwithstanding previous waiver determine the contract by a notice in writing to the 
effect  as  hereinafter  mentioned,  but  without  thereby effecting  the powers  of  the  employer  of  the 
obligations and liabilities of the contractor the whole of which shall continue in force as fully as if the 
contract, had not been so determine and as if the works subsequently executed by or on behalf of the 
contractor (without thereby creating any trust in favor of the contractor) further the employer or his 
agent, or servants, may enter upon and take possession of the work and all plants tools scaffolding 
sheds machinery, steam, and other power, utensils and materials lying upon premises or the adjoining 
lands or roads and sell the same as his own property or may employ the same by means of his own 
servants and workmen in carrying on and completing the works or by employing any other contractors 
or other persons or person to complete the works, and the contractor shall not in any way interrupt or  
do any act, matter or thing to prevent or hinder such other contractors or other persons or person 
employed from completing and finishing or using the materials and plants for the works when the 
works shall be completed, or as soon thereafter as conveniently may be the employer shall give notice 
in writing to the contractor to remove his surplus materials and plants and should the contractor to 
remove his surplus materials after receipt by him the employer may sell the same by Public Auction 
and shall give credit to the contractor for the amount so realized. Any expenses or losses incurred by 
the contractor for the amount so realized. Any expenses or losses incurred by the employer in getting 
the amount payable to the contractor by way of selling his tools and plants or due on account of work 
carried out by the contractor prior to engaging other contractors or against the Security Deposit.

31. ARBITRATION
All disputes or differences of any kind whatsoever which shall at any time arise between the parties 
hereto touching or concerning the works or the execution or maintenance thereof this contract or effect 
thereof or to the rights or liabilities of the parties or arising out of or in relation thereto whether during 
or after determination foreclosure or breach of the contract  (other than those in respect of which the 
decision of any person is by the contract expressed to be final and binding) shall after written notice by 
either party to the contract to the other of them and to the Employer hereinafter mentioned be referred 
for adjudication to a sole Arbitrator to be appointed as hereinafter provided.

For the purpose of appointing the sole Arbitrator referred to above, the Employer will send within thirty 
days  of  receipt  of  the  notice,  to  the  contractor  a panel  of  three names of  persons who shall  be 
presently  unconnected  with  the  organization  for  which  the  work  is  executed  from  the  following 
categories of Arbitrators”:-

a)  Retired  High  Court/Supreme Court  judge  who have  experienced  in  handling  Arbitration 
Cases.
b) Member of Council of Arbitrators
c) Fellow of the Institution of Engineers
d) Eminent Retired Chief Engineer from State/Central PWD/Public sector    undertaking of 
good reputation and integrity
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e) Fellow of Indian Institute of Architects

The contractor shall on receipt of the names as aforesaid, select any one of the person’s name to be 
appointed as a sole Arbitrator and communicate his name to the Employer within thirty days of receipt 
of the names. The Employer shall thereupon without any delay appoint the said person as the Sole 
Arbitrator. If the contractor fails to communicate such selection as provided above within the period 
specified, the Competent Authority shall make the selection and appoint the selected person as the 
Sole Arbitrator.

If the Employer fails to send to the contractor the panel of three names as aforesaid within the period 
specified, the contractor shall send to the Employer a panel of three names of persons who shall all be 
unconnected with either party. The Employer shall on receipt appoint him as the Sole Arbitrator. If the 
Employer fails to select the person and appoint him as the Sole Arbitrator within 30days of receipt of 
the panel and inform the contractor accordingly, the contractor shall be entitled to appoint one of the 
persons from panel as the Sole Arbitrator and communicate his name to the Employer.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 
office due to any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid. The work 
under the Contract shall, however, continue during the arbitration proceedings and no payment due or 
payable to the contractor shall be withheld on account of such proceedings. The Arbitrator shall be 
deemed to have entered on the reference on the date he issued notice to both the parties fixing date 
of the first hearing. The Arbitrator may from time to time, with the consent of the parties, enlarge the 
time for making and publishing the award. The arbitrator shall give a separate award in respect of  
each dispute or difference referred to him. The Arbitrator shall decide each dispute in accordance with 
the terms of the contract and give a reasoned award.  The venue of arbitration shall be such place as 
may be fixed by the Arbitrator in his Sole discretion. The award of the Arbitrator shall be final and 
binding on the both the parties. Subject to aforesaid the provisions to the Arbitration Act. 1992 or any 
statutory modification or re-enactment thereof and the rules made there under, and for the time being 
in force, shall apply to the arbitration proceeding under this clause. The Employer and the contractor 
hereby also agree that arbitration under clause shall be condition precedent to any right to action 
under the contract with regard to the matters hereby expressly agreed to be so referred to arbitration.
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SPECIAL CONDITIONS OF CONTRACT 

1.    DRAWINGS AND SPECIFICATIONS
The works shall  be carried out  to the entire satisfaction of  the EMPLOYER and the Architect,  in 
accordance with the signed drawings and specifications and such further drawings and details as may 
be provided by the Architect/Employer, and in accordance with such written instructions, directions and 
explanations  as  may from time to  be given by the Employer/Architect,  whose decision as to  the 
sufficiency and quality of the work and materials shall be final and binding upon all parties. If the work 
shown  on  any  such  further  drawings  or  work  that  may  be  necessary  to  comply  with  any  such 
instructions directions or explanations, be in the opinion of the contractor extraction that comprised in 
or reasonably to be inferred from the contract he shall before proceedings with such work, give notice 
in writing to this effect to employer/Architect, and in the event of the employer/Architects agree to the 
same in writing the contractor shall be entitled to an allowance in respect of such extra work as on 
authorized extra. If the Architect and the contractor fail to agree as to whether or to there is an extra, 
then, if the Architect decided that the contractor is to carry out the said work, the contractor shall do 
so, and the question whether or not there is any extra, and it  so the amount thereof, shall  failing 
agreement, be settled by Arbitration as hereinafter provided, but such references shall in no way delay 
the fulfillment of this contract.

No  drawings  shall  be  taken  as  in  itself  on  order  for  variation  unless,  in  addition  to  the 
employer/Architect’s signature, it bears express words stating that is intended to be such an order or 
bears a remark ‘VALID FOR EXECUTION’.  No claim for payment for extra work shall be allowed 
unless the said work shall have been executed under the provisions of clause 6 (Authorities notices, 
patent  right  and royalties)  or  by the Authorities of directions in drawing of  the Architect  as herein 
mentioned.

One complete  set  of  the  signed drawings and specification  and scheduled of  quantities  shall  be 
furnished by the Architect to the Contractor. The Architect shall furnish within such time, as he may 
consider reasonable, one copy of any additional drawing, which is his opinion, may be necessary for 
the execution of any part of work. Such copies shall be kept at the works, and the architect or his 
representatives shall,  at  all  reasonable time have access to the same and shall  be return to the 
Architect by the contractor before the issue of the Final certificate. The contract shall remain in the 
custody of the Architect,  and shall be produced by him at his office as and when required by the 
Employer or by the contractor.

2.  INSPECTION OF DRAWINGS
Before filling in the tender, the contractor will have to check up all drawings/specification and schedule 
of quantities, and will have to get an immediate clarification from the employer/Architect on any point 
that he feels is vague or uncertain. No claim of damages or compensation will be entertained on this 
account.

3. EXECUTION OF WORK (PRICES TO INCLUDE)
The whole  of  the  work  is  described in  the  contract  a  (including the schedule  of  Quantities,   the 
specifications and all drawing pertaining there to) and as advised by Employer / Architect from time to 
time is  to  be carried out  and completed in  all  its  parts to the entire satisfaction of  the Employer 
/Architect. Any minor details of the work which may not have been definitely referred to in this contract, 
but which are usual in practice and essential to the work, are deemed to be include in this contract.  
Rates quoted in  the Schedule shall  be inclusive of  all  frights,  Royalties,  duties,   etc.,  as well  as 
transportation, so as to execute the contractor as per the rules and regulations of Local Bodies, State 
Government and Government of India.
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The rates quoted in the tender should include all charges for:
       a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc
       
       b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, materials 
and       workmanship protection from weather, shuttering, temporary supports, platform and 
maintenance of the same.
       c) Covering for the walling and other works during inclement weather or striking or whenever 
directed as necessary.
      d)The rates quoted by contractor shall include removal of all  the existing furniture and other 
material & dispose them off where ever required including the furniture and material for which the 
contract has given the pay back offer. 

4. SITE SUPERVISION
The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at 
site,
       (1) for joint measurements and preparations of bills, 

(2) for testing materials at site and outside laboratory,
(3) for other general supervision. Their appointment shall be approved by the Employer / Architect. 
(4) The site  Engineers  shall  not  be removed from the site  without  the  written  consent  of  the 

Employer / Architect.

5. DIMENSIONS
Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale details 
take precedence over small scale drawings. In case of discrepancy, the contractor is to ask for a 
clarification  before  proceeding  with  the  work.  Accordingly  if  any  work  is  executed  without  prior 
clarification it is liable to be rejected and shall not be paid for.

6. PROGRAMME OF WORKS
Contractor  shall  have  to  prepare  and  submit  the  CPM/PERT  charges  for  employer  approval 
immediately after issue of the work order and display the approved charts in the site office. He shall 
also make bar charts indicating individual items and during the progress of work he shall update the 
bar charts showing the proportionate progress of work every week. He shall strictly adhere to the 
program of works as per CPM/PERT charts showing the proportionate progress of work.

7. PROCUREMENT OF MATERIALS
Contractor shall procure all the materials for the work from the open market. Time is the essence of 
the contract. Acceptance of the completion date by the contractor shall mean that he has taken into 
consideration the availability of all material of approved make and quality in sufficient quantities at site 
to enable him to complete the entire work in the stipulated period. Contractor will get sample of all 
materials  approved  by  the  Employer  before  placing  order  /  purchase  /  procurement.  They  shall  
conform to I.S. codes and or tender specification as applicable.
For all materials the contractor shall quote for the best quality of the materials of best make / source or 
supply and it will be got approved by Employer before procurement. In case sufficient quantities of 
approved quality materials from approved source are not available in time, contractor may have to 
procure the same from neighboring area with longer leads as required and directed at no extra cost. 
The material will be, however as per relevant I.S code as and wherever applicable

8. UNFIXED MATERIALS
When any materials intended for the works shall  have been placed at site by the Contract,  such 
material shall not be removed there from (except for the purposes of being used on the works) without  
the written authority of the Employer / Architect and when the contractor shall have received payment 
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in respect of any certificate in which the architect shall have stated that he has taken in to account to  
value of such unfixed materials on the works such material shall become the property of the Employer 
and the contractor shall be liable for any loss or damage to any such materials.

9. CUSTODY AND SECURITY OF MATERIALS
The contractors shall be responsible for the custody and security of all materials and equipment at site 
and he will provide full time watchman / watchmen to lock after his materials, stores equipments etc.

10.  RATES
Rates quoted by the contractor shall hold good for all the work carried out to any height and depth as 
shown  in  detailed  drawings  and  as  required  and  directed by the  Architect.  Rates  quoted  by the 
contractor shall also hold good for any small work at any place at site.

11. PRICES FOR EXTRAS ETC., ASCERTAINMENT 
The rates of extra items will be ascertained as below

a) The rates will be derived from the rates of items already quoted in the original tender for the 
extra work.
b) Where extra work cannot be properly measured or valued, the contractor shall be allowed 
any work prices at the net rates stated in the tender or the priced schedule of quantities, or if  
not so stated, then in accordance with the local day work, rates and wages for the district, 
provided that in either case vouchers specifying the daily time (and if required by the Architect,  
the workman’s name) and materials employed at or before the end of the week following that in 
which the work has been executed.
c)  The  measurements  and  valuations  in  respect  of  the  extra  items  of  contract  shall  be 
completed within the ‘period of final measurement’ or within three months of the completion of 
the contract works as defined under clause (Certificate of Virtual Completion)

12. EXTRA ITEMS RATES
The work  or  extra  items shall  be  started  only  after  the  approval  of  extra  items rates  by client  / 
Architect. Rates for additional or extra items work which cannot be derived from the contract item rates 
shall be calculated on the basis of actual cost plus 15 % for profit.

13. DRAWINGS AND INSTRUCTIONS
A set of major drawings along with the contract documents shall be provided to the contractor. For any 
clarifications or further drawings are required by the contract, during or before the start of construction 
work, the Contractor shall inform the employer/Architects in writing to provide the same. 

Working details will be given to the contractor from time to time during the progress of work as and 
when required. In case of other drawing is required by the contractor he will give a minimum ten days 
notice to the Employer / Architect.

14.  FAILURE    BY  CONTRACTOR  COMPLY  WITH  ARCHITECT  EMPLOYER’S 
INSTRUCTIONS
If the contractor after receipt of written notice from the employer/architect requiring compliance with 
such  further  drawings  and /  or  instruction,  fails  within  seven days  to  comply with  the same,  the 
Employer / Architect may employ and pay other persons to execute any such work whatsoever as may 
be necessary to give effect thereto and all cost incurred in connection there with shall be recoverable 
from the contractors by the Employer as a debit or may be deducted from any money due or which 
become due to the Contractors.
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15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR
The contractor shall furnish the Employer / Architect the following:

a) Detailed industrial statistics regarding the labor employed by him etc
b) The Power of Attorney, name and signature of his authorized representative who will be in 
charges for the execution of work
c) The list of technically qualified persons employed by him for the execution of this work.
d) The total quantity and quality of materials used for the works.
e) The list of plant and machinery employed for this work.

16. ARCHITECT’S DELAY IN PROGRESS
The Architect may delay the progress of the works in case of rains or otherwise, without vitiating the 
contract and grant such extension of time with the approval of the employer for the completion of the 
contract as he may think proper and sufficient in consequences of such delay, and the contractor, shall 
not make any claim for compensation or damage in relation thereto.

17. CERTIFICATE AND PAYMENTS
The  contractor  shall  be  paid  by  the  Employer  from  time  to  time,  by  installments  under  interim 
Certificates to be issued by the Architect and Bank/SBIIMS’s Engineer to the contractor on account of 
the works executed by the contractor when in the opinion of the Architect, work to the approximate 
value, named in the Appendix as ‘Value of work for interim Certificates’ (or less at the reasonable 
discretion of the Employer / Architect) has been executed in accordance with this contract, subject 
however, to a retention of the percentage of such value need in the Appendix hereto mentioned as 
‘retention percentage for interim Certificates’ until the total amount retained shall reach the sum named 
in the appendix as Total Retention money after which time the installments shall be up to the full value 
of the work subsequently so executed in the interim Certificate, such amount as he may consider 
proper on account materials delivered upon the site by the Contractor for use in the work.

And when the works have been virtually completed and the Architect shall have certified in writing that 
they have been completed, the contractor shall be paid in accordance with the Certificate issued by 
the Architect the sum of money named in the Appendix after satisfying themselves as ‘Installment after 
Virtual Completion ‘being a part of the said ‘Total Retention Money’.

The Contractor  shall  be  entitled  to the payment  of  the final  balance in  accordance with  the final 
Certificate to be issued in writing by the Architect at the expiration of the period refer to as ‘ The Defect  
Liability Period’ in the Appendix hereto, from the date of Virtual Completion or as soon as after the 
expiration of such period as the work shall have been finally completed and all defect made good 
according to the true intent and meaning hereof, whichever shall happen, provided always that the 
issue by the Architect of any certificate during the progress of the works or after the completion shall 
not relieve the Contract from his liabilities in cases of fraud , dishonesty or fraudulent concealment 
relating to the works of materials or any matter dealt within the certificate, and in case of all defects  
and insufficiency in the works or materials which reasonable examination world have disclosed. No 
certificate of the Architect shall of itself be conclusive evidence that any works and materials to which it 
relates are in accordance with the contract.

The Architect shall have power to withhold any certificate if the works or any part thereof is not being 
carried out to his / employer satisfaction. The Architect may by any Certificate make any correction in 
any previous Certificate, which shall have been issued by him.

18. DELAYED PAYMENTS
Any amounts payable by the Employer to the contractor in pursuance of any Certificate given by the 
Architect hereunder shall, if not paid within the ‘Period of honoring of Certificate’ no interest will be 
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paid by the Employer.

19. FORCE MAJEURE
Neither party shall be held responsible by the other for breach of any condition of this agreement 
attributable to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the control  
of the parties and any breach of clauses arising from much force majeure conditions as aforesaid shall  
not be regarded as a breach of the provision of this Agreement.

20. INCOME-TAX 
Income  Tax  shall  be  deducted  at  source  by  the  client  from  the  contractor’  interim  and  final  bill 
payments as per Statutory Regulations.

21. SITE MEETINGS
A senior representative of the contractor shall attend weekly meetings at works site and in addition 
meetings as and when arranged by employer / Architect to discuss the progress of the work and sort 
out problems, if any and ensure that the work is completed in the stipulated time.

22. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE
1.  The  quantities  given  herein  are  approximate  and  they  are  subjected  to  alterations  omissions, 
deductions or additions as provided for in the conditions of this contract and do not necessarily show 
the actual quantities of the work to be done.

2. It is to be expressly understood that the measured work is to be taken net (notwithstanding) any 
custom or  practice  to the contrary according to  the actual  quantities  when in  place and finished 
according to the drawings or as may be directed from time to time by the employer and the cost 
calculated by measurements or weight, at the respective prices, without any additional charge for any 
necessary  or  contingent  works  connected  there  with.  The  rates  quoted  are  for  work  in  site  and 
complete in every respects.

3. If any operation of work, which is specified in the respective items mentioned in the schedule of 
quantities, is not executed by the contractor then proportionately the rate quoted in the schedule shall 
be re-fixed.

23. ACTION WHERE THERE IS NO SPECIFICATION
In case of any class of work for which is there is no specification mentioned, the same will be carried  
out in accordance with the Indian Standards Specifications subject to the approval of the Employer / 
Architect.

24. ACCIDENT AT SITE 
The contractor shall be responsible for the safety of persons employed by him on the works. This shall 
be without prejudice to the responsibility of the contractor under the Insurance Clause of the general 
conditions. Contractor shall take all precaution detailed in the safety code attached separately.

25. TYPOGRAPHICAL CLERICAL ERRORS
The Employer / Architect clarification regarding partially omitted particulars of typographical or Clerical 
s errors shall be final and binding on the contractors.  

26. WORK PERFORMED AT CONTRACTOR’S RISK 
The contractor shall take all precautions necessary and shall be responsible for the safety of the work 
and shall maintain all lights, goods, signs, temporary passages or other protection necessary for the 
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purpose. All works shall be done by the contractor’s risk and if any loss or damage shall result from 
fire or from others cause, the contractor shall promptly repay or replace such loss or damage free from 
all expenses to the employer. The contractor shall be responsible for any loss or damage to materials, 
tools or other articles used held for use in connection with the work. The work shall be carried on to 
completion without interferences with the operations of existing machinery or equipment, if any.

27. SPECIAL CONDITIONS OF CONTRACT
In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses 
mentioned within special conditions of contract, the clauses mentioned within the special conditions of 
contract shall supersede those mentioned elsewhere.

28.  CONTRACTOR'S LABOUR REGULATIONS
   1.Short title:These regulations may be called the "contractor labour regulations."

   2.Definitions :– in  these regulations,  unless otherwise expressed or  indicated,  the works  and 
expressions shall have the meaning hereby assigned to them respectively, that is to say :
(i)"Labour"  means  worker  employed  by  the  Bank/SBIIMS's  contractor  directly  or  indirectly 

through a sub-contractor or other persons or by an agent on his behalf of a payment 
not  exceeding Rs.  ________/-  per  month and will  not  include supervisory staff  like 
overseers etc.

(ii)"fair  wages" means wages whether for time or piece work notified at the time of inviting 
tenders for the work and where such wages prescribed by the government of India in 
the ministry of labour and employment vide S. No. 1917 published in the gazette of 
India, extraordinary part - ii section (3) sub-section (ii) dated 19-5-1969.

(iii)"contractors'  shall  include every person whether  a sub-contractor  or  headman or  agent 
employing labour on the work taken on contract.

(iv)"Wages" shall have the same meaning as defined in the payment of wages act and includes 
time and piece rate wages.

       2.a. Normally working hours if an adult employee should not exceed 9 hours a day and in 
case of a child 4 1/2 hours a day.  The working day shall  be so arranged that inclusive of  
interval for rest, if any, it shall not spread over more than 12 hours on any day.

       2.b. When an adult worker is made to work for more than 9 hours on any day or for more 
than 48 hours in any week. he shall be paid overtime for the extra hours put in by him at 
double the ordinary rate of wages. Children shall not be made to work extra.

       2.c. Every worker shall be given a paid weekly holiday normally on Sunday in accordance 
with the provisions of minimum wages (central) rules, 1960 as amended from time to time 
irrespective of whether such worker is governed by the minimum wages act 1948 or not.

   3.Display of notice regarding wage etc. the contractor shall:
        (a) Before  the  commences  his  work  on  contract,  display  and  correctly  maintain  and 

continue to display correctly maintain in a clean legible condition in conspicuous places on the 
work, notice in English and in the local Indian language spoken by the majority of workers, 
giving the rate of wages which have been certified by the executive engineer, ZONAL labour 
commissioner fair as wages and the hours of work for which such wages are earned, and 

        (b) Send a copy of such notices to the certifying officer.

   4.Payment of wages under central govt. wages act:–
(i) Wages due to every worker shall be paid to him direct.
(ii) All wages shall be paid in current coin or currency or in both.
(iii) Arrears claimed after 3 months after the completion of the work shall not be entertained.
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   5.Fixation of wage periods:–
        (i) The  contractor  shall  fix  the  wage  periods  in  respect  of  which  the  wages  shall  be 

payable.
The minimum daily rates of wages fixed under notification of the government of India in the 
ministry of labour and employment no. 1972 dated 10-5-78 are inclusive of wages for weekly 
day of restyle and the question of extra payment for week holiday would not arise.

      (ii) No wage period shall exceed one month.
      (iii) wages of every employed on the contract shall be paid (a) in case of establishments in 

which wage period is one week within 3 days from the end of the wage period and (b) in the 
case of other establishments before the expiry of the 7th day or 10th day from the end of the 
wages period according to the number of workers employed in such establishment does not 
exceed 1000 or exceeds 1000.

      (iv) When the employment of any worker is terminated by or on behalf or the contractor the 
wages earned by him shall be paid before the expiry the day exceeding the one on which his 
employment is terminated.

       (v) All  payment  of  wages  shall  be  made  on  a  working  day  except  when  the  work  is 
completed before the expiry of the wage period in which case final payment shall be made 
within 48 hours of the last working day at work site and during the working time.
Note: The term "working day" means a day on which work on which the labor employed is in 
progress.

   6.Wage book and wage slips etc. : the contractor shall maintain a wage book of each worker in 
such form as may be convenient at the place of work, but the same shall include the following 
particulars :-

        (a) Name of the worker.
        (b) Rate of daily or monthly wages.
        (c) Nature of work on which employed.
        (d) Total number of days worked during each wage period.
        (e) Dates and periods for which worked overtime.
        (f)Gross wages payable for the work during each wage period.
        (g) All deductions made from the wage with an indication in each case of the ground for 

which the deduction is made.
        (h) Wages actually paid for each wage period.
        (i)Signature or thumb impression of the worker.
        (j) The contractor shall also issue a wage slip containing the aforesaid particulars to each worker 

employed by him on the work at least a day prior to the day of disbursement of wages.
        (k) The contractor shall issue the employment card in the prescribed form iii to each worker 

on the day of work or entry in to his employment. If the worker has already any such card with 
him from the previous employer,  the contractor shall merely endorse that employment card 
with  relevant  entries.  On  termination  of  employment  the  employment  card  shall  again  be 
endorsed by the contractor and returned to the worker.

        (l)The contractor shall issue an attendance-cum-wages card as perform:  
Attached to each worker on the day of each worker on entry into his employment.

   7.Register of unpaid wages: – the contractor shall maintain a register of unpaid wages in such 
form as may be convenient  at  the place of  work but  the same shall  include the following 
particulars:

        (a) Full particulars of the laborers where wages have not been paid.
        (b) Reference number of the muster roll and wage register.
        (c) Rate of wages.
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        (d) Wage period
        (e) Total amount not paid
        (f)Reasons for not making payment
        (g) How the amount of unpaid wages was utilized.
        (h) Acquaintance with dates.

   8.Register of accidents: the contractor shall maintain a register of accidents in such form as may 
be convenient at the work place but the same shall include the following particulars:

        (a) Full particulars of the laborers who met with accident.
        (b) Rate of wages.
        (c) Sex
        (d) Age
        (e) Nature of accident and cause of accident.
        (f)Time and date of accident
        (g) Date and time when admitted in hospital
        (h) Date of discharge from the hospital
        (i)Period of treatment and result of treatment.
        (j) Percentage of loss of earning capacity and disability as assessed by the medical officer.
        (k) Claim required to be paid under worker's compensation act.
        (l)Date of payment of compensation.
       (m) Amount paid with details of persons to whom the same was paid.
       (n)Authority by whom the compensation was assessed.
       (o)Remarks.

   9.Fines and deductions which may be made from wages:
 The wages of a worker shall  be paid to him without any deduction of any kind except the 

following:
 Fines.
 Deduction  for  absence  from duty  i.e.  from the  place  or  the  places  whereby  terms  of  his 

employment he required to work. The amount of deduction shall be in proportion to the period 
for which he was absent.

 Deduction for damage to or loss of goods expressly entrusted to the employed person for 
custody, or loss of money or any other deduction which he is required to account, where such 
damage or loss is directly attributable to this neglect or default.

 Deduction for  recovery of  advances or for  adjustment of  over-payment of  wages,  advance 
granted shall be entered in a register.

 Any other deduction which the central government may from time to time allow.
1. No fine should be imposed on any worker save in respect of such acts and omission on his 

part as have been approved by the chief labour commissioner.
2. No fine shall be imposed on a worker and no deduction for damage or loss shall be made 

from his wages until the worker has been given an opportunity of showing cause against 
such fines or deductions.

3. The total amount of fine which may be imposed in any one wage period on a worker shall  
not exceed an amount equal to three paisa in a rupee of wages, payable to him in respect 
of that wage period.

4. No fine imposed on any worker shall be recovered from him by installment, or after the 
expiry of sixty days from the date on which it was imposed.

5. Every fine shall be deemed to have been imposed on the day of the act or omission in 
respect of which it was imposed.

   10.Register of fines, etc.:
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 The contractor shall maintain a register of fines and a register of deduction for damage or loss 
in form nos. 1 & 2 respectively which should be kept at the place of work.

 The contractor shall maintain both in English and the local Indian language, a list approved by 
the chief labour commissioner clearly starting the acts and omissions for which penalty or fine 
may be imposed on a workman and display it in a good condition in a conspicuous place of the 
work.

   11.Preservation of registers:  the wage book the wage slips, the register of unpaid wages, the 
register of accidents, the register of fines, deductions required to be maintained under these 
regulations shall be preserved for 45 days after the date of last entry made in them and shall  
be made available for inspection by the engineer-in-charge labour welfare officer or any other 
officer authorized by the chief labour commissioner in this behalf.

   12.Powers of labour welfare officer to make investigation or enquiry 
The labour welfare officer or any other person authorized by the central government on their 
behalf shall have power to make enquiries with a view to ascertaining and enforcing due and 
proper  observance of  the  fair  wage  clauses and provisions  of  these regulations.  He  shall 
investigate into any complaint regarding the default made by the contractor or sub-contractor in 
regard to such provision.

   13.Report of labour welfare officer            
         The labour welfare officer or other persons authorized as aforesaid shall submit a report of result  

of his investigation or enquiry to the executive engineer concerned indicating the extent, if any, 
to  which  the default  has  been  committed,  with  a  note  that  necessary deduction  from the 
contractor's bill be made and the wages and other dues be paid to the laborers concerned. In 
case an appeal is made by the contractor under clause 14 of these regulations actual payment 
to the laborers will be made by the executive engineer after the zonal labour commissioner has 
given his  decision on such appeal.  The executive engineer  shall  arrange payments to the 
labors concerned within 45 days from the receipt of the report from the labour welfare officer or 
the zonal labour commissioner as the case may be.

   14.Appeal against the decision of labour welfare officer:
Any person aggrieved by the decision and recommendations of the labour welfare officer or 
other  person  so  authorized  may  appeal  against  such  decision  to  the  zonal  labour 
commissioner concern within 30 days from the date of decision, forwarding simultaneously a 
copy  of  his  appeal  to  the  executive  engineer  concerned  but  subject  to  such  appeal,  the 
decision of the officer shall be final and binding upon the contractor.

   15. Prohibition regarding representation through lawyer:
 A workman shall  be  entitled  to  be  represented  in  any  investigation  or  enquiry  under  this 

regulation by:
(a) An officer of a registered trade union of which he is a member.
(b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is 
affiliated.
(c)Where the employee is not a member of any registered trade union, by any officer, of a 
registered union, connected with, or by any other workman, employed in the industry in which 
the worker employed.

 An employer shall  be entitled to be represented in  any investigation or  enquiry under this 
regulation by;
(a) An officer of any association of employers of which he is a member.
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(b) An officer of a federation of association of employers to which the 
Association referred to in clause (a) is affiliated.
(c) Where the employer is not a member of any association of employers'  by an officer of 
association of employers connected with or by any other employer, engaged in the industry in 
which the employer is engaged.

 No party shall  be entitled to be represented by a legal  practitioner  in  any investigation or 
enquiry under these regulations.

   16.Inspection of books and slips:
The contractor shall allow inspection of the wage books and the wage slips the register of 
unpaid wages, the register of a accident, and the register of fines and deduction to any of his 
workers or to his agent at a convenient time and place after due notice is received or to the 
labour welfare officer or any other person authorized by the central government on his behalf.

   17.Submission of returns:
The contractor shall submit periodical returns as may be specified from time to time.

29.AMENDMENT
The central government may from time to time add to or amend the regulation and on any question as to the  

application, interpretation or effect of these regulations the decision of the chief labour commission or 
deputy chief labour commission to the government of India, or any other person authorized by the 
central government in that behalf shall be final.

30.SAFETY CODE
Scaffolds:

 Suitable scaffolds should be provided for workmen for all works that cannot safely be done 
from the ground, or from solid construction except such short period work as can be done 
safely from ladders. when a ladder is used an extra mazdoor shall be engaged for holding the 
ladder and if the ladder used for carrying material as will, suitable footholds and hand holds 
shall be provided on the ladder and the ladder shall be given an inclination not steeper than 1/4 
to 1 (1/4) horizontal and 1 vertical)

 Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached 
bolted, braced and otherwise secured at least 3 feet high above the floor or platform of such 
scaffolding’s or staging and extending along the entire length of the outside and ends there of 
with only such opening as may be necessary for the delivery of materials. Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or structure.

 Working platform, gangways, and stairways should be so constructed that they should not sag 
unduly or unequally, and if the height of the platform or the gangway or the stairway is more 
than 12 feet above the ground level on the floor level. They should be closely boarded, should 
have adequate width and should be suitably fastened, as described in (ii) above.

 Every opening in the floor of  a building or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be -3'0". Wherever there are open excavations in ground, they shall be 
fenced off by suitable railing and danger signals installed at night so as to prevent persons slip-
ping into the excavations.

 Safe means of access shall be provided to all working platforms and the working places. Every 
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ladder shall be securely fixed. No portable single ladder shall be over 9m. In length while the 
width between sides rail in rung ladder width shall in no case be less than 290mm. For ladder 
up to and including 3m. In length. For longer ladders this width should be increased at least 
20mm. for each additional meter or length. 

 A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of 
the engineer obtained prior to construction.

Other safety measures
 All  personnel  of  the  contractor  working  within  the plant  site  shall  be  provided  with  safety 

helmets.  All  welders  shall  wear  welding  goggles  while  doing  welding  work  and  all  metal 
workers shall be provided with safety gloves. Persons employed on metal cutting and grinding 
shall wear safety glasses.

 Adequate precautions shall be taken to prevent danger from electrical equipment. No materials 
on any of the sites of work shall be so stacked or placed as to cause danger or inconvenience 
to any person or the public.
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TECHNICAL SPECIFICATIONS & ALLIED DETAILS

Unless  otherwise  mentioned  in  item  description  /  bill  of  quantities  and  /  or  instructed  by 
architects/Engineer following specifications shall be adopted. All works to be carried as  per detailed 
execution drawings and instructions of Architect/Engineer in-charge. Sizes mentioned hereunder or 
elsewhere in these tender documents are finished sizes and center to center distance is the maximum 
permissible distance.

INTERNAL ELECTRIFICATION

1.0 SCOPE:
This  specification  is  intended  to  cover  the  requirements  of  supply,  installation,  testing  and 
commissioning  of  electrical  wiring  installation  and  other  accessories  required  for  its  satisfactory 
operation.  This  covers  the essential  requirements or  precautions  regarding wiring  installations  for 
ensuring satisfactory and reliable service.

2.0 STANDARDS:
The Electrical wiring installations and other accessories shall comply with latest IS: 732 -1989 and 
National Electrical code – 1985 and to the latest amendments from time to time.

3.0 CONSTRUCTION
Wall mounted switch boards shall be installed such that the bottom is at a minimum height of 1.35 m 
above finished floor level wherever applicable, as indicated in the drawing. Equipment which is on the 
front  of  a switch board shall  be so arranged that  inadvertent  personnel  contact  with live parts  is 
unlikely during the manipulation of switches, changing of fuses or similar operation. In every case in 
which switches and fuses are fitted on the same pole, these fuses, shall be so arranged that the fuses 
are  not  live  when  their  respective  switches  are  in  'OFF'  position.  No  fuses  other  than  fuses  in 
instrument circuit shall be fixed on the back or behind a switch board panel or frame.

4.0 CAPACITY OF CIRCUIT:
Lighting Circuits shall not have more than a total of ten points of fans, 5A socket outlets and light 
points and its total load shall not exceed 800 watts. Lights, fans, and 5A socket outlets can be wired 
on a single common circuit. If fan circuit is drawn separately, circuit shall not be used more than eight 
points and load shall not exceed more than 800 watts. In the circuit, the neutral and earth wires can be 
looped up to 10points. From distribution boards Neutral & Earth wires shall be run for every circuit. 

Power circuits shall not have more than two outlets per circuit if load to be fed by each outlet is less 
than 1KW, and if load is more than 2KW, each outlet shall be connected to a separate circuit. 

Switches: All switches shall be placed in the live conductor of the circuit and no single pole switch or  
fuse shall be inserted in the earth or earthed neutral conductor of the circuits. Single pole switches 
(other than for multiple control) carrying not more than 15amperes may be of the piano flush type and 
the switch shall be 'ON' When the knob is
down.

Lamp holders : Lamp holders for use on brackets and the like shall have not less than 1.3 cm nipple 
and all those for use with flexible pendant shall be provided with cord grips. All lamp holders shall be 
provided with shade carriers. Where centre contact Edison screw lamp holders are used, the outer or 
screw contact shall be connected to the 'middle wire' or the neutral or to the earthed conductor of the 
circuit. 
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Lamps: All incandescent lamps, unless otherwise specified shall be hung at a height of not less than 
2.5 m above the finished floor level. 

Ceiling rose: a). A ceiling rose or any other similar attachment shall not be used on circuit, the voltage 
of which normally exceeds 250 volts. A ceiling rose shall not embody fuse terminals as an integral part 
of it Every socket outlet shall be controlled by a switch. The switch controlling the socket shall be on 
the ‘live’ side of side line.5 Amps and 15 Amps socket-outlet shall normally be fixed at any convenient 
place 60 cm above the floor level or near such level as indicated in drawing. 15 Amps socket outlets in 
kitchen shall be fixed at convenient place 23cm above the working platform. In a room containing a 
fixed bath or shower, there shall be no socket outlet and there shall be no provision for connecting a 
portable appliance.

5.0 RECESSED PVC CONDUIT WIRING SYSTEM
a) Making of chase : The chase in the wall shall neatly be made and shall be of suitable dimension to 
permit the conduit to be fixed in the manner desired by the Engineer-incharge. In the case of buildings 
under construction, chases shall be provided in the wall, ceiling, etc. at the time of their construction 
and shall be filled up neatly after erection of conduit and brought to the original finish of the wall.

b) Fixing of conduit in chase: The conduit shall be fixed by means of staples or by means of saddles 
not  more  than  600  mm  apart.  Fixing  of  standard  bends  or  elbows  shall  be  avoided  as  far  as 
practicable and all curves maintained by bending the conduit pipe itself with a long radius which will 
permit easy drawing-in of conductors. All the threaded joints of rigid steel conduits shall be treated with 
approved preservative compound to ensure protection against rust.

c) Inspection boxes : To permit periodical inspection and to facilitate replacement of wires, suitable 
inspection boxes shall be provided at convenient locations. They shall be mounted in flush with the 
wall. The minimum size of inspection boxes shall be 75 x 75 mm. Suitable ventilating holes shall be 
provided in the inspection box covers.

d) Types of accessories to be used: All outlets, such as switches and sockets, may be either of flush 
mounting type or of surface mounting type. The switches and other outlets shall be mounted on such 
boxes. The metal box shall be efficiently earthed with the earth continuity wire run along the conduit. 
When crossing through expansion joints in buildings, the conduit sections across the joint may be 
through flexible copper bellows of the same size as PVC conduit. The Number of wires that can be 
drawn through a conduit shall be strictly as per IS 732 and as mentioned in Drawings.

6.0 TESTING OF WIRING:
The following tests shall be carried out on all types of wiring on completion of the work and before 
energizing the installation:

i) Insulation resistance test,
ii) Electrical continuity test,
iii) Earth continuity test,
iv) Earth electrode resistance test,
v) Switch polarity test.

i) Insulation Resistance test:
The insulation resistance shall be measured by using 500 v megger between the following points. 
Phase and neutral conductor with all fuses in position and all switches in closed condition and main 
switch in OFF position with lamps and other devices removed.
Between earth and whole system of conductors with all fuses in place, all switches closed and all 
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lamps in position. Between all conductors connected to one phase of the supply of the above tests 
shall not be less than 50 divided by the number of points on the circuit. Where a wholen installation is 
being tested, a lower value than that given by the above formula is acceptable subject to a minimum of 
one mega ohm. The insulation resistance in mega ohm as obtained by each of the above tests shall 
not be less than 50 divided by the number of points on the circuit. Where a whole installation is being 
tested, a lower value than that given by the above formula is acceptable subject to a minimum of one 
mega ohm.

(ii) Electrical continuity test:
Each and every circuit shall be tested for electrical continuity by using a multimeter.

(iii) Earth continuity test:
The earth continuity conductor including metal conduit shall be tested for electrical continuity and the 
resistance of the same along with the earthing lead measured from the connection with the earth 
electrode to any point in the earth continuity conductor in the complete installation shall not exceed 
one ohm.

(iv) Earth electrode resistance test:
The earth electrode resistance shall be tested as specified in section

(v).Switch polarity test:
Test shall be made to verify that all switches in every circuit have been fitted in the same conductor  
throughout and such conductor shall be marked for connection to the phase conductor.

7.0 DISTRIBUTION BOARDS
All the distribution boards shall be with MCBs as described in the respective schedule. The distribution 
boards shall be controlled by a switch fuse, miniature circuit beaker or an isolator as described in the 
respective schedule. Each outgoing circuit shall be provided either with MCB or a fuse on the phase. 
The neutral shall be connected to a common link and be capable of being disconnected individually for 
testing purposes.  The distribution boards shall  be located as indicated in the respective electrical 
working drawings and as directed by Engineer - in - charge. 
           
 The distribution boards shall be fixed on wall in the niche provided and marked with the details of 
circuits, source of supply, size of incoming wires Etc., All marking shall be clear and legible. The total 
load of the consuming devices shall be evenly distributed between the numbers of ways of distribution 
board. The consuming devices circuit shall be connected to distribution board in proper sequence, so 
as to avoid unnecessary crossing of wires. Cables shall be connected to a terminal only by crimped 
lugs. Cables shall be rigidly fixed in such a manner that a clearance of at least 2.5cm is maintained 
between conductors of opposite polarity or phase and between the conductors and any material other 
than insulating material. The incoming and outgoing cables shall be neatly bunched.

8.0 MOUNTING HEIGHTS:
The Mounting heights of various fixtures shall be as specified in the Drawings.

EARTHING  

1.0 SCOPE:
This  specification  is  intended  to  cover  the  requirements  of  supply,  installation,  testing  and 
commissioning of
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a) Pipe earthing
b) Plate earthing
c) Strip earthing

2.0 STANDARDS:
Earthing installations shall conform to the Indian Electricity Rules - 1956, as amended from time to 
time and IS 3043-1989 “code of practice for earthing", with latest amendments.

3.0 EARTH ELECTRODE ARRANGEMENT:
3.1 Pipe electrode:

3.1.1 Electrode shall be made of CI pipe having a clean surface and not covered with paint,  
enamel or poorly conducting material. Galvanized pipe shall not be smaller than 100 mm ID. 
Earthing with pipe electrode shall be done as per the details indicated in IS 3043/87 .
3.1.2 Electrodes shall be embedded below permanent moisture level.
3.1.3 The length of pipe electrodes shall not be less than 2.5 m. if rock is encountered, pipes 
shall be driven to a depth of not less than 2.5 m with suitable inclination. Pipe shall be in one 
piece and deeply driven.
3.1.4 To reduce  the  depth  of  burial  of  an  electrode  without  increasing  the  resistance,  a 
number of rods or pipes may have to be connected together in parallel. The distance between 
two electrodes in such a case shall not be less than twice the length of the electrode. The 
earthing lead shall be connected by means of a through bolt, nuts and washers and cable 
socket.

3.2 Plate electrode:
For plate electrodes, minimum dimensions of the electrode shall be as under.

3.2.1 GI plate electrode: 600 x 600 x 6 mm thick.
3.2.2 Copper plate electrode: 600 x 600 x 3.15 mm thick
3.2.3 The electrode shall be buried in ground, with its faces vertical and top not less than 2.5 M 
from the surface of the ground.
3.2.4 Earthing using plate electrode shall be done as per details, indicated in drawing.
3.2.5 Plate electrodes shall have a galvanized iron water pipe, buried vertically and adjacent 
to the electrode. One end of pipe shall be at least 5 cm above the surface of the ground and 
need not be more than 10 cm. The internal diameter of the pipe shall be at least 19 mm. The 
length of pipe under the earth's surface shall be such that it shall be able to reach the center of  
the plate. The earthing lead shall be securely bolted the plate with two bolts, nuts, check nuts 
and washers.

3.3. Strip or conductor electrodes:
3.3.1. Strip electrode shall not be smaller than 25 x 1.6 mm, if of copper and 25 x 3 mm, if of  
galvanized  iron  and  steel.  If  round  conductors  are  used  as  earth  electrodes,  their  cross 
sectional area shall not be smaller than 3 sq.mm , if of copper and 6 sq.mm. If galvanized iron 
and steel.
3.3.2. Conductor shall be buried in trenches not less than 0.5 m deep.

4.0 GENERAL:
 All materials used for connecting the earth lead with electrode shall be of GI in case of GI pipe 

and GI plate electrodes, and of tinned brass in case of copper plate electrode. The earthing 
lead shall be securely connected at the other end to the main board.

 The earthing lead from electrode onwards shall be suitably protected against mechanical injury 
by routing the earth wire / strip through a suitable size of GI pipe.

 All medium voltage equipments shall be earthed by two separate and distinct connections with 
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the earth. In the case of high and extra high voltages, the neutral points shall be earthed by not 
less than two separate and distinct connections with the earth, each having its own electrode 
at the generating station or substation.

 All  materials,  fittings  etc.  used  in  earthing  shall  conform to  Indian  standard  specifications 
wherever they exist. In the case of materials for which Indian standard specifications do not 
exist, such materials shall be approved by the Engineer-in-Charge.

 The earth electrode shall be kept free from paint, enamel and grease.
 It shall be ensured that similar materials for respective earth electrodes and earth conductors 

are used.
 Earth electrode shall not be installed in proximity to a metal fence.
 Copper/GI strip shall  be connected to the respective earth electrodes, either by brazing or 

welding respectively. The Copper/GI strip shall be jointed only either by brazing or by riveting at 
the end of over lapping portions. The over lap shall

 Not be less than 50 mm.
 Earthing clamps used for supporting earth strips shall be made of such materials so as to avoid 

bimetallic action between strip and clamps.

5.0 TESTING:
The earth resistance of each electrode shall be measured by using a reliable and calibrated earth 
megger and the value shall be as per IS/IE rule.

6.0 ELECTRICAL PANEL SPECIFICATIONS:
The Electrical panel manufacturers must be CPRI certified and must be compatible with factory testing 
equipment.A Manufacture test certificate to be provided by the Supplier, which is wholly responsibility 
of successful tenderer.

Single line diagram should be submitted at branch & one copy should be attached near db / main 
panel.shock treatment chart should be pest near db / main panel. stickers should be paste on dbs / 
main panel.

7.0 LIGHTING SOLUTIONS:
The lights and accessories installed should be energy saving concerned products. LED light fittings to 
be used with adequate illumination through out the work place.Design should be made considering 
Linear Distrubution of illumination in entire area.Sample to be approved before procuring the material 
with proper Data sheets &  mnimum Warranty of 3 years to be provided from the vendor/supplier. 

GENERAL NOTES
 The  contractor  should  depute  one  person  at  site  from  start  of  work  to  finish  for  giving 

temporary connections & attending problems.
 The contractor should work according to the final layout.
 The contractor should submit & approve make list with arch./ bank's engineer / ele. consultant 

before working & submit signed copy with final bill submission.
 The contractor should check ele. approved make list before quote.
 The contractor should submit test certificate of panel from panel builder as per perfoma given 

in tender. but the panel should be made as per cpri terms & conditions & also approved by 
bank's ele. engineer / consultant . the contractor should follow the ga drawing & panel sld if 
given in tender(if given).

 Lowest bidder shall be decided after deducting the buyback value.
 The contractor should submit bank guarantee or warranty of fixtures - led for min. 3 years.
 Contractor should be submitted the certificate of wires those used for the branch from duly 
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signed by company authorised person. - per project basis.
 Earth resistance should be checked & submitted the report with duly signed by ele. contracotr 

at the time of bill checking.
 Single line diagram should be submitted at branch & one copy should be attached near db / 

main panel.
 Shock treatment chart should be pest near db / main panel. stickers should be pest on dbs /  

main panel.
 The contractor's presence must be compulsory for shifting / installing of ups , data rack, epabx 

systems. - must help to bank's vendors like pcs ( hardware ), ups , datacraft ( port switch -  
software ), etc.

 Vendor has to submit MTC / test reports & Inspection certificate of Company wherever 
required.

LIST OF I.S.CODES FOR INTERNAL ELECTRIFICATION INSTALLATIONS
1. EXTERNAL ELECTRIFICATION wiring installation 

(system voltage not exceeding 650V)                                             IS 732 – 1989

2. Graphical symbols used in Electro-technology                               IS 2032-1969                      
art-XI-Electrical Installation buildings

3. Fire safety of buildings (General) Electrical Installation                  IS 1646-1961

4. 3 pin plugs and sockets                                                                   IS 1293

5. Earthing.                                                                                          IS 3043-1966

6. Rigid steel conduits for electrical wiring                                          IS 9537-PII-1989

7. Fittings for electrical wiring                                                              IS 2667-1964

8. Flexible steel conduits electrical wiring                                            IS 3430-1966

9. Accessories for rigid steel conduit insulated cables                         IS 3837-1966

10. General and safety requirements for electric lighting fittings         IS 1913-1969

11. Protecting of buildings and allied structures against lightning        IS 2309-1967

12. Bus bar ratings                                                                                IS 8084-1976

13. On load change over switches                                                       IS 4064-1978
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SCHEDULE OF APPROXIMATE QUANTITIES AND RATES

 The quantities given herein are those upon which the lump sum cost of the work is based. 
They are subjected to alterations omissions, deductions or additions as provided for in the 
conditions of this contract and do not necessarily show the actual quantities of the work to be 
done.  The unit  rate noted below are those governing payment of  extras or  deductions for 
omissions,  according  to  the  conditions  of  the  contract  as  set  forth  in  the  preliminary 
specifications of the Andhra Pradesh detailed standard specifications and other conditions or 
specifications of this contract.

 It is to be expressly understood that the measured work is to be taken net (notwithstanding) 
any custom or practice to the contrary according to the actual quantities when in place and 
finished according to the drawings or as may be directed from time to time by the Architects, 
and the cost  calculated by measurements or  weight,  at  the respective prices,  without  any 
additional  charge  for  any  necessary  or  contingent  works  connected  there  with.  The  rates 
quoted are for work in site and complete in every respects.

 If any operation of work, which is specified in the respective items mentioned in the schedule of 
quantities,  is  not  executed  by  the  contractor  then  proportionately  the  rate  quoted  in  the 
schedule shall be refixed.

READ & ACCEPTED THE TERMS

SIGNATURE OPF THE CONTRACTOR 
WITH DATE
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 FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Vice president,
SBI Infra Management Solutions Pvt. Ltd.,
Amaravati Circle Office,2nd Floor, 
SBI Amaravati LHO Building,Gun foundry, 
Abids,Hyderabad – 500 001.

Dear Sir/s,

Ref: TENDER  FOR  ELECTRICAL  INSTALLATION  WORKS  OF  ELECTRICAL  WORKS  FOR 
IMPROVEMENT  OF  AMBIENCE  OF  R.R.PET  BRANCH  (ELURU),  WEST  GODAVARI 
DISTRICT, ANDHRA PRADESH(9771)

 I / We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice 
Inviting  Tender,  General  notes,  General  Conditions  of  Contract,  Special  conditions,  Schedule  of 
approximate  quantities  and  rates,  Form  of  Agreement,  General  Specification,  Approved 
manufacturers/  natural  source of  materials  Technical  Specifications of  schedule of  quantities,  and 
clearly understood all the same and on the basis of the same I/We quoted our rates in the Schedule of 
Quantities (i.e. BOQ) attached with the tender documents.

I / We do here by undertaken to execute and complete the whole or part of the work (as desired by 
you) at the respective rates quoted. I/ We are depositing a sum of Rs._______.00 (Rupees _______ 
THOUSAND ONLY ) as earnest money deposit by way of demand draft drawn in favor of  Regional 
Manager,  RBO, Region-3, Eluru, State Bank of India along with this tender for due execution of the 
work at my/ our tendered rates.

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the 
declaration on requisite non-judicial stamp papers as and when required and execute the contract 
according to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self / ourselves 
to forfeit the aforesaid deposit. In the event of this Tender being accepted I/ We agree to obtain the 
labor license and the CAR and Third party  insurance policy and deposit the balance E.M.D. amount  
and adhere/comply to all other instructions as given in TENDER DOCUMENT.

I / We further agree to complete the work included in the said schedule of quantities within time SIX 
WEEKS from the date of the work order issued to commence the same. Date of commencement shall  
be either one week from the date of work order issued to the contractor or the date on which mark out 
of work at site has been given to contractor; whichever is later.

I / We agree not to employ sub-contractors other than those that may be approved by Employer. I / We 
agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on such items 
for whom same is to be levied by/ for the government, and the rates quoted by me / us are inclusive of 
all the same.

Yours Faithfully, Signature of Witness:

Contractor’s Signature_______________________ 1.

Name: _______________________________ 2.

Address: ___________________________________ 3.

Signature of contractor 
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FORM OF AGREEMENT

ARTICLES of AGREEMENT made this _________ day of __________ year 2018 between the State 
Bank  of  India,  Regional  Business  office,  Eluru  (Hereinafter  referred  to  as  the 
“Employer/Owner/client”  which  expression  shall,  unless  excluded  by or  repugnant  to  the  context, 
includes  its  successors  and  assigns)  of  the  ONE  PART  and  ___________  of 
___________(Hereinafter referred to as “Contractor” unless excluded by or repugnant to the context, 
includes its successors and assigns) of the OTHER PART.

WHEREAS the  Employer  intends  to  carry  out  ELECTRICAL WORKS FOR IMPROVEMENT OF 
AMBIENCE OF  R.R.PET BRANCH (ELURU), WEST GODAVARI DISTRICT, ANDHRA PRADESH 
and shall herein after referred to as “Project”.

AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders from 
experienced,  resourceful  and  bonafied  contractors  vide  his  Notice  Inviting  Tender 
(NO._______________dated._____).

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, General 
notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities and 
rates  ,  Form  of  Agreement,  General  Specification,  Approved  manufacturers/  natural  source  of 
materials, Declaration, Technical Specifications as in Schedule of Quantities etc. for the above said 
project, (Hereinafter collectively referred to as the “said conditions”), duly signed on each page as a 
token of his acceptance of the same, along with requisite Earnest Money Deposit

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most 
suitable for the project.

AND WHEREAS the Employer has accordingly issued the work order (NO._____dt.__________) to 
the contractor subject to his furnishing the requisite Security Deposit.

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance 
NO.____________  dt.______________  and  has  also  deposited  with  the  Employer  a  sum  of 
Rs._____________ which with  the Earnest  Money of  RS._________ forms the requisite  Security 
Deposit @ 2 % of the accepted Tender Value of Rs._________.

NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents
The following documents shall constitute the Contract Documents.

I. This Article of Agreement.
II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and 
Schedule of quantity.
III. All correspondence between the Employer and the Contractor from the date of issue of 
N.I.T and the date of issue of work order.
IV. Work order No. ______________dt.______________

2)    In  consideration  of  the  payments  to  be made to the Contractor  as  hereinafter  provided the 
Contractor shall upon and subject to the said conditions, execute and complete the contracted project 
works shown upon the said drawings etc. and such further detailed drawings as may be furnished to 
the contractor by the said Employer and described in the said Specifications and the said Schedule of 

Signature of contractor 
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Quantities.

3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract of 
herein stated before, the Employer reserves itself the right of altering the drawings and the nature of 
the work and addition to or  omitting any items of work or of having portions of  same carried out 
departmentally or otherwise and such alterations or variations shall be carried out without prejudice to 
this contract.

4)   As mentioned in Article 1 above, the “said conditions”  shall be read and be treated as forming 
part  of  this agreement and parties hereto will  respectively be bound thereby and to abide by and 
submit  themselves  to  the conditions  and  stipulations  and  perform the same on  their  parts  to  be 
respectively observed and preferred.

5)  Any dispute arising under this agreement shall be referred to the Arbitration in a manner specified 
in the General Conditions of the Contract and all legal disputes shall be limited within the territorial  
jurisdiction of the Hyderabad thereto. The decision of the arbitration shall be final and binding on both 
the parties. 

IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed their 
hands, the     day, month and year first above written.

Signed and delivered for and on behalf of 

State Bank of India,  Shri.____________________ its duly authorized official, In the presence of –
1. (Name and Address)

2.  (Name and Address)

Signed and delivered for and on behalf of 

The  Contractor  _________________by  Shri__________________________  his  duly  authorized 
official, in the presence of –
1. (Name and Address)

2.  (Name and Address)

READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE

Signature of contractor 
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DECLARATION

The Vice president,
SBI Infra Management Solutions Pvt. Ltd.,
Amaravati Circle Office,2nd Floor, 
SBI Amaravati LHO Building,
Gun foundry,Abids,
Hyderabad – 500 001.

     I/We  have  inspected  the  site R.R.PET  BRANCH  (ELURU),  WEST GODAVARI  DISTRICT, 
ANDHRA PRADESH of State Bank of India and I/We have made me/ us fully acquainted with the 
local conditions in and around the sites of works and Lay out drawings of works, drawings of each 
items etc. complete. 

     I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice 
Inviting  Tender,  General  notes,  General  Conditions  of  Contract,  Special  conditions,  Schedule  of 
approximate  quantities  and  rates  ,  Form  of  Agreement,  General  Specification,  Approved 
manufacturers/ natural source of materials (i.e. all parts of Technical bid), Technical Specifications of 
schedule of quantities (i.e. all parts of Price bid), and clearly understood all the same and on the basis 
of the same I/ We have quoted our rates in the Schedule of Quantities/BOQ attached with the tender 
documents.

      We accept all the terms and conditions of tender documents. We will abide by the technical 
specification mentioned in the tender. We here by undertake to use only specified material/ make as 
per the tender schedule. I/ We hereby declare that, in particular during execution of all works at site; it 
will be my/ our sole responsibility to strictly adhere to/ meticulously follow the General Specification, 
Approved manufacturers/ natural source of materials, Technical Specifications of schedule of 
quantities, all drawings of layout and items.

    For  any  type  of  deviation  (to  any  of  above  or  subsequent  instructions),  it  will  be  my/  our  
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing which it 
shall be deemed that I have carried out any such deviations at my own and I shall be duty bound to 
replace the all deviated material/ works from the site at my/ our cost as well as I shall be liable to 
penalized by the employer as deemed fit and for all such loses made thereof, I/ we shall not have any 
right to arbitrate in any manner.

I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in time 
and also shall uniformly maintain such progress as may be directed by the employer to ensure 
completion of same within the target date/ time as mentioned in the tender document.

Date:                                                                                                Signature and seal of Contractor/ 
Tenderer

Witness:

1.

2.

Signature of contractor 



Page 47 of 55

PROFORMA FOR RUNNING A/C BILL
TABLE - XIII

i. Name of Contractor/ Agency :

ii. Name of Work :

iii. Sr. No. of this Bill:

iv. No. & Date of previous Bill :

v. Reference to Agreement No. :

vi. Date of Written order to commence :

vii. Date of Completion as per Agreement :

S.No Item 
descriptio
n

Unit Rate(
Rs.

As per 
Tender

 Up to 
Previous R.A. 
Bill

Up to date  
(Gross)

Present Bill  
Remar
ks

Qty Amou
nt

Qty Amoun
t

Qty Amou
nt

Qty Amo
unt

1 2 3 4 5 6 7 8 9 10 11 12 13

Note:

1. If part rate is allowed for any items, it should be indicated with reasons for allowing such a rate. Net 
Value since previous bill

2. If ad-hoc payment is made, it should be mentioned specifically.

Signature of contractor 
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MEMORANDUM FOR PAYMENT

R/A BILL NO.

1 Total value of work done since
previous bill (A)

Rs......................

2 Total amount of secured advance due
since Previous Bill (B)

Rs......................

3 Total amount due since Previous Bill
(C) (A+B)

Rs......................

4 PVA on account of declaration in price
of Steel, Cement and other materials
and labour as detailed in separate
statements enclosed.

Rs.....................

5 Total amount due to the Contractor Rs......................

OBJECTIONS
6 i) Secured Advance paid in the previous

R/A
Rs......................

7 ii) Retention money on value of works as
per accepted tenders up to date
amount 

Rs......................

8 Less already recovered Rs......................

9 Balance to be recovered Rs......................

10 iii) Mobilization Advance, if any Rs......................

11 (a) Outstanding amount (principal +
interest) as on date

Rs......................

12 (b) To be recovered in this bill Rs......................

13 iii. Any other Departmental materials cost
to be recovered as per contract, if any

Rs......................

14 iv. Any other Departmental service
charges to be recovered if any, as per
contract (water, power etc.) enclose
statement.

Rs......................

Signature of contractor 
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The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due 
checking of the measurements of work as required and is recommended for payment.

Date:------------------------- 

Signature of Architect
with Seal

The bill amount to Rs.-----------------certified by Consultants has been scrutinized by me after due test 
checking of measurements of works as required and is recommended for payment for an amount of 
Rs...................................

Date : -----------------------------

Signature of Banks/ SBIIMS Engineer

STATUTORY DEDUCTION:

1 i) Total Amount due (E) Rs. -----------

2 ii) Less I.T. Payable Rs. -----------

3 iii) Less S.T. Payable Rs. -----------

Net Payable Rs. -----------

This figures given in the Memorandum for payable has been verified and bill passed for payment 
---------------------------------------------------------------- (in words and figures)

Date:----------------------                                            Signature of the Circle Head & VP

Signature of contractor 
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  LIST OF APPROVED MANUFACTURERS OF MATERIALS TO BE USED IN 
THE ELECTRICAL WORKS SUBJECT TO THE APPROVAL OF SAMPLES 

BY THE CONSULTANT  / ENGINEER
S. No. Materials Description

1 Switches/Sockets : Legrand –Mosaic / MK-wrap around/ Anchor -Woods 
/Schneider-Clipsal/ Crabtree-Thames/Athena /Wipro (North west) -Stylus/Convex / 
GM Four- Five

2 Copper Conductor wires : Finolex /RR Cable/Havells/ Power flex/ Poly 
Cab/KEI /Lapp/

3 PVC conduits, Casing , Capping & Accessories : Precision / Sudhakar/ 
Avonplast/ FINOLEX

4 Metal clad Sockets : Legrand /L&T- Hager /ABB/SIEMENS/ Schneider/ Inodo-
Asian

5  MCBs /MCB Distribution boards(Powder coated Only) : ABB/Siemens/
Legrand / Schneider /L&T/ Hager /Indo Asian (Gold Plus)/Havells

6 MCCBs/Switchgear : GE Power /Hager(Compact) /L&T/ Indo Asian (Gold
Plus)/ ABB/Schneider/ Legrand/ Siemens

7 Underground Cables : CCI /Nicco /Havells/ Universal/ Poly Cab/ Gloster

8 Cable Glands : HMI /Comet/ Cosmos/Dowells (Biller India)/ Hax Brass

9 Capacitor Bank : Epcos /Neptune/ Tibcon

10 Cable Lugs : Dowell's / 3D

11 MV Panels (PCCs): Manufacturers with CPRI Test Certificate

12 Measuring Instruments : Conzerv/ CMS/ El measure/IME/ L&T/ Nippen/
Schneider Electric

13 Indication Lamps LED :Schneider / Vaishno / Binay

14 Telephone Wires: Lapp / Delton / Poly cab/ Finolex/

15 Resign cast CTs : AE / Kappa

16 Ceiling Fans, Wall mounted fans & Exhaust Fans : Havells/Bajaj/
CG/Orient/ USHA/ Almonard

17 Selector Switches: Vaishno / Salzer / Kaycee

18 Light Fixtures (LED): Philips / Bajaj/ GE/ Havells/ CG/ Wipro/ Osram/ 
GM/Panasonic/ Halonix

Signature of contractor 
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Schedule of Quantity for the Electrical Works at RR Pet(First Floor) and e lobby

Sl. No. Particulars Quantity Unit Rate Amount

1

50 Nos

2

20 Nos

3
3.1 1 or 2 Module (75mmX75mm) 14 Nos
3.2 3 Module (100mmX75mm) 7 Nos
3.3 6 Module (200mmX75mm) 8 Nos
3.4 8 Module (125mmX125mm) 7 Nos

4
4.1 5/6 amps switch 10 Nos
4.2 15/16 amp switch 18 Nos
4.3 3 pin 5/6 amp socket outlet 28 Nos
4.4 6 pin 6/16 amp socket outlet 15 Nos

5
5.1 2 X 1.5 sq. mm + 1 X 1.5 sq. mm earth wire 150 mtrs
5.2 4 X 1.5 sq. mm + 2 X 1.5 sq. mm earth wire 60 mtrs
5.3 6 X 1.5 sq. mm + 3 X 1.5 sq. mm earth wire 30 mtrs
5.4 2 X 2.5 sq. mm + 1 X 2.5 sq. mm earth wire 300 mtrs
5.5 4 X 2.5 sq. mm + 2 X 2.5 sq. mm earth wire 100 mtrs
5.6 2 X 4 sq. mm + 1 X 4 sq. mm earth wire 100 mtrs
5.7 4 X 4 sq. mm + 2 X 4 sq. mm earth wire 50 mtrs

Wiring for light point/ fan point/ exhaust fan 
point/ call bell point with 1.5 sq.mm FR PVC 
insulated copper conductor single core cable in 
surface heavy gauge PVC conduit, with modular 
switch, modular plate, suitable GI box and 
earthing the point with 1.5 sq.mm. FR PVC 
insulated copper conductor single core cable etc 
as required.
Group control Wiring for light point with 1.5 
sq.mm FR PVC insulated copper conductor single 
core cable in surface/ recessed PVC conduit, with 
modular plate,suitable GI box and earthing the 
point with 1.5sq.mm FR PVC insulated copper 
conductor single core cable etc as required.

Supplying and fixing following size/ modules, GI 
box along with modular base & cover plate for 
modular switches in recess etc as required.

Supplying and fixing following modular switch/ 
socket on the existing modular plate & switch box 
including connections but excluding modular plate 
etc. as required.

Wiring for circuit/ submain wiring along with 
earth wire with the following sizes of FR PVC 
insulated copper conductor, single core cable in 
surface/ recessed heavy gauge PVC conduit as 
required
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5.8 2 X 6 sq. mm + 1 X 6 sq. mm earth wire 120 mtrs
5.9 4 X 6 sq. mm + 2 X 6 sq. mm earth wire 80 mtrs
5.10 4 X 10 sq. mm + 2 X 6 sq. mm earth wire 50 mtrs

6
6.1 4 Way TP Double door 1 Nos

7
7.1 100 Amp, 36 KA 1 Nos

8
8.1 63 Amps 4 Nos

9
9.1 63 Amps 2 Nos

10
10.1 4 way (8 + 12), Double door 2 Nos

Supplying and fixing following ways surface/ 
recess mounting, vertical type, 415 volts, TPN MCB 
distribution board of sheet steel, dust protected, 
duly powder painted, inclusive of 200 amps tinned 
copper bus bar, common neutral link, earth bar, 
din bar for mounting MCB's, with provision of 100 
amps TPN 35 KA MCCB as incomer, 
interconnection between incomer MCCB and bus 
bars (but without MCB's/ MCCB) as required . 
(Note : Vertical type MCB TPDB is normally used 
where 3 phase outlets are required.)

Providing and fixing following rating TPN and 
breaking capacity MCCB in existing cubicle panel 
board including drilling holes in cubicle panel, 
making connections, etc. as required.

Supplying and fixing following rating, 415 volts, 
"C" curve, Three pole miniature circuit breaker 
suitable for inductive load of following poles in 
the existing MCB DB complete with connections, 
testing and commissioning etc. as required.

Supplying and fixing following rating, 415 volts, 
"C" curve, Four pole miniature circuit breaker 
suitable for inductive load of following poles in 
the existing MCB DB complete with connections, 
testing and commissioning etc. as required.

Supplying and fixing following way, horizontal 
type three pole and neutral, sheet steel, MCB 
distribution board, 415 volts, on surface/ recess, 
complete with tinned copper bus bar, neutral bus 
bar, earth bar, din bar, interconnections, powder 
painted including earthing etc. as required. (But 
without MCB/RCCB/Isolator)
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11
11.1 6-32Amps 48 Nos

12
12.1 12 way Double door 2 Nos

13 4 Nos

14 4 Nos

15 26 Nos

16 22 Nos

17 20 Nos

Supplying and fixing following rating, 240/415 
volts, "C" curve, Single pole miniature circuit 
breaker suitable for inductive load of following 
poles in the existing MCB DB complete with 
connections, testing and commissioning etc. as 
required.

Supplying and fixing following way, single pole 
and neutral, sheet steel, MCB distribution board, 
240 volts, on surface/ recess, complete with 
tinned copper bus bar, neutral bus bar, earth bar, 
din bar, interconnections, powder painted 
including earthing etc. as required. (But without 
MCB/RCCB/Isolator)

Supplying and fixing DP sheet steel enclosure on 
surface/ recess along with 40 amps 240 volts "C" 
curve DP MCB complete with connections, testing 
and commissioning etc. as required.
Supplying and fixing 20 amps, 240 volts, SPN 
industrial type, socket outlet, with 2 pole and 
earth, metal enclosed plug top alongwith 20 amps 
"C" curve, SP, MCB, in sheet steel enclosure, on 
surface or in recess, with chained metal cover for 
the socket out let and complete with connections, 
testing and commissioning etc. as required.
Supply, Installation, testing and commissioning of 
pre-wired 34/36 watts, 2x2 size LED fitting 
complete with all accessories etc in the false 
ceiling including supplying and fixing 1 Nos chain  
arrangement  and connection with 1.5 sq. mm FR 
PVC insulated, copper conductor, single core cable 
and earthing etc. as required.
Supply, Installation, testing and commissioning of 
pre-wired 15 watts, Downlight LED fitting 
complete with all accessories etc in the false 
ceiling, connection with 1.5 sq. mm FR PVC 
insulated, copper conductor, single core cable and 
earthing etc. as required.
Supply, Installation, testing and commissioning of 
pre-wired 40 watts, 4x1 size LED fitting complete 
with all accessories etc in the false ceiling 
including supplying and fixing 1 Nos chain  
arrangement  and connection with 1.5 sq. mm FR 
PVC insulated, copper conductor, single core cable 
and earthing etc. as required.
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18 10 Nos

19 10 Nos

20 1 Nos

21 3 Nos

22 1 Nos

23 10 Nos

24 2 sets

25

25.1
100 mtrs

26
26.1 4x10 sq.mm 8 sets

Supply, Installation, testing and commissioning of 
pre-wired,18W 4 feet LED fitting of all types, 
complete with all accessories and tube etc. directly 
on ceiling/ wall, including connection with 1.5 sq. 
mm FR PVC insulated, copper conductor, single 
core cable and earthing etc. as required.
Supply, Installation, testing and commissioning of 
48”, 26 watts 5 star ceiling fan, including wiring 
the down rods of standard length (upto 75 cm) 
with 1.5 sq. mm FR PVC insulated, copper 
conductor, single core cable etc. as required.
Supply, Installation, testing and commissioning of 
400mm high speed wall mounting fan, including 
wiring all necessary connections etc. as required.
Installation of 9” exhaust fan in the existing 
opening, including making good the damage, 
connection, testing, commissioning etc. as 
required.
Supplying and fixing call bell/ buzzer suitable for 
single phase, 230 volts, complete as required.
Supplying and fixing stepped type electronic fan 
regulator on the existing modular plate switch box 
including connections but excluding modular plate 
etc. as required.
Earthing with copper earth plate 600 mm X 600 
mm X 3 mm thick including accessories, and 
providing masonry enclosure with cover plate 
having locking arrangement and watering pipe of 
2.7 metre long etc. with charcoal/ coke and salt as 
required.
Supplying, Laying and fixing of one number 
Armoured Aluminium/Copper Cable of 1.1 KV 
grade of following size on wall surface as 
4x10 sq.mm copper armoured cable along with 2 
runs of 8swg bare copper
Supplying and making end termination with brass 
compression gland and aluminium lugs for 
following size of PVC insulated and PVC 
sheathed / XLPE Copper conductor cable of 1.1 
KV grade as required.
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27

150 mtrs

28
7 Nos

29
1 Nos

30 1 Nos
Total Rs

Discount if any Rs
Net Total Rs

Providing and fixing 4.00 mm dia copper wire on 
surface or in recess for loop earthing along with 
existing surface/ recessed conduit/ submain 
wiring/ cable as required.
Supply and fixing telephone points along with 
cables, boxes, RJ-11 jacks, Front cover plates I/c 
all necessary accessories etc as reqd.
Supply and fixing Krone box along with all 
necessary accessories etc as reqd.
30KVAR (1 Kvar fixed and remaining in steps) 
HEAVY DUTY CAPACITOR BANK WITH 
AUTOMATIC POWER FACTOR CONTROLLER OF 6 
STEP INCLUSIVE OF CONTACTORS, MCB


