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STATE BANK OF INDIA  
     LHO 9th Floor Samriddhi  Bhavan  

1, Strand Road,, 

KOLKATA - 700 001  
 

 

E-TENDER NOTICE 

 
TenderNo.SBI/LHO/   /    /2018-19/ Date: 28/11/2018 

 

 
State Bank of India (SBI) invites tender through indicative price bid and e-Reverse auction from the Bank's 

 
From recognized and established Contractors for Terrace Garden and Landscapping work  at 5th Floor of Sribridhhi 
Bhavan  Kolkata–7000 32 through online e-reverse Auction mode System portal . 

     https://www.tenderwizard.com / SBI E TENDER  Details of tenders are as under: 

 

 1. Name of Work  : 

TERRACE LANDSCAPING AT 5TH FLOOR OF   

SRIBRIDDHI BHAVAN AT                                                                                                                       

32, JAWAHARLAL NEHRU ROAD, KOLKATA 700 071 

      

        
       

       
 2. Tenders shall remain valid for  : For a period of 90 days from the date of opening 

       of price bid of tender. 

       
 3. Time allowed for completion  : 30 days from the date of issue of work order. 
       

       
 4. Earnest Money Deposit  : The original Demand Draft (in physical form) 

     

of Rs.10630.00 (Rupees Ten  thousand six  hundred 

thirty  Only ) 

       In favor of “State Bank of India” payable at 

     Kolkata should be submitted at the office of 

     Asst General Manager,   
     Premises & Estate Deptt. Block -B, 

     1, Strand Road,    

     Kolkata- 700 001   

        

        

        

     Before the date of tender (Technical Bid) opening. 

     Incase the EMD is not received within the afore said 

     period, the bid will be out rightly rejected. 

        

        

 5. Estimated Cost  : Rs. 1062830.00 + GST   
        

 6. Cost of tender documents (Application  : Nil.   
  fee)      

       
 7. Availability of Tender Documents  : Tender documents to be downloaded from the 

     Bank's  website  or  SBI  e-tender  portal. 
      

     www.tenderwizard.com/ SBIE TENDER  

      
 8. Tender document downloading Start  : From 11:00 hours on 01/12/2018 

  Date      
      

      
 9. Tender document downloading End  : Up to 14:00 hours  on 10/12/2018 

  Date      
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10. Last date and time of submission of : Up to 14:30 hours On 10/12/2018. 

 

  

 price bid         
       

       
11. Date and time of Opening of technical  10/12/2018 up to 15:00 hours. ( to evaluate the 

 bid ( EMD and T&C submitted through  
unit item rate, indicative price bid of only that 

Contractor 

 Electronic mode on )  will be opened, who is lowest (L1) through e-Reverse 

   Auction. The  indicative price bid of  rest of 

   Contractors L2, L3 or L4 etc will not be opened.  
        

        

12. Date and time of start of e-Reverse : 
10/12/2018 at 16:00 
hours     

 Auction         
      

 Start Bid amount for e-reverse auction  Start Bid price (to be notified later)   

 for each floor         
     

 Duration of e-Reverse Auction  60 Minutes + 3 extension of 10 minutes  

   total time 60 + 30 minutes = 90 minutes (Please  

   note, if no bids are received during any extension,  

   the e-reverse auction will terminate at that  

   extension)      
     

 Methodology for evaluating item rate  
Price bids (Indicative bids) submitted by the 
Contractors  

 And total amount of LI bidder after re-    Are kept sealed till the event of e-reverse auction.  
  

At the end of reverse auction process, the lowest 
 

 reverse auction(example)   
  

Bidder (L1) will be selected on the basis of Total 
 

    

   Price, including taxes (except service tax).  

   
The total amount mentioned in indicative price bid 

is  

    Rs.20.00lacs/(Say for an example)-but the final L- 1  

   amount quoted by the Contractor through E-reverse  

   Auction is Rs.18.00lacs/-(say, for an example)then the 

   multiplying K factor for L-1 Contractor will be  

   Calculated as under: Ratio K=(Total amount quoted by 

   the lowest bidder through reverse auction process) / 

   (The amount quoted in indicative price   

   bid).Multiplying Factor in each item rate (K)  

   (K )= 18.0 lacs /20.0 lacs = 0.9    

   The item wise final price to be confirmed by the  

   

Contractor shall be as 

under:     

   Item Final Rate= K*(R) Qty. Amount   

   Sr no.   Rate 
          
Qty Amount (K*R*Qty) Rs  

   1. 200X0.9 600 108000/-  

   2. 250X0.9 700 157500/-  

   3. 300X0.9 200    54000/-  
          

         

   Total amount worked out after e-Reverse Auction will 

   be sum of all items amount of work schedule  

   calculated as above.     
        

13. For any details contact : 
The  Manager  
(9779584670 )     

   Civil Engineering    

   State Bank of India      

   LHO, 9th  floor   
   1, Strand Road, Kolkata - 700 001   
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14. For E-Tender related queries :  Service provider: 

 
M/s Antares Systems Limited,  
Registered Office at: - #24, Sudha Complex,  
3rd Stage, 4th Block,  
Bangalore – 560079.  
Ph: - 080-49352000 / 40482000  
Fax: - 080-49352034 

 
Help Desk:  
Contact Person: Mr. Kushal Bose / Mr.  
Tousik Ghosh  
Mobile no. 07686913157 / 09674758724 (On 

working days-9 hours–18 hours)  
e-mail: kushal.b@antaressystems.com / tous-  
ik.g@antaressystems.com 

 
Notes: 

 
a) All Contractors who are empanelled with SBI Bengal Circle and other established waterproofing and roof 

treatment firms  in the specific category are only eligible for the above mentioned work. 

 

b) Any abnormal increase from the quoted price / cost will not be acceptable. 

 

c) The Bank reserves the right to reject any or all the tenders without assigning any reason. 

 

d) Electronically Sealed e-tenders with reverse auction are invited from Established waterproofing and roof 

treatment firms in two parts, i.e. Cover – I and Cover –II separately Sealed tenders in two parts i.e. cover-

I and cover- II are to be submitted online on the web- site www.tenderwizard.com/SBIETENDER. 

 
**No bid shall be accepted offline. 

 
(a) Cover-I (Technical Bid): Techno-commercial envelope called “Electronic Format of 
Technical Bid” shall contain the following documents: 

 
(i) Details of EMD: Scan copy of Demand Draft must be uploaded in e-tender website along with 
technical bid  
(ii) Electronic form of Technical Bid  
Cover-I will be opened as per above mentioned date & time in the presence of Tenders who desire to 

attend. The tenderer scan view the Tender opening details through the irrespective login Ids on the 

above mentioned e-tender portal (Website). 

 
(b) Cover-II (Price Bid): Shall contain the Electronic format of Price Bid. No condition/ 
stipulation in Cover-II other than unconditional general rebate shall be accepted. 

 
Cover-II (Price Bid) will be opened only of those bidders who are successfully in Technical Bid (Cover- I) 

after through scrutiny. The Contractor/ Contractor can view the Tender opening details through their 

respective log in Ids on the above mentioned e-tender portal (Website). 

 
e) The Bidder is expected to examine all instructions, forms, terms and specifications in the bid documents. 

Failure to furnish all information required as per the Bid Documents or submission of bids not 

substantially responsive to the Bid Documents in every respect will be at the bidder's risk and shall 

result in rejection of the bid. 

 
 

f) In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the 
next working day at the same time. 

 

g) The Bank reserves the right to reject all tenders without assigning any reason what so ever.  
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E-TENDERING INSTRUCTIONS TO BIDDERS 

 
General 

 
State Bank of India hereby publish the TENDER on e-tendering Portal (Website) 

www.tenderwizard.com/SBIETENDER in Electronic mode hereinafter referred as “e Tendering” and TENDER will 

be hereunder called as “e-Tender”. The e-tender published online through above portal (website) consisting of 

standard tender conditions, specifications, schedule of quantities, drawings (if any) for above referred work. 

Please note that copy of the above e-tender can be downloaded from above portal (website) and should be 

mandatorily submitted in Online Electronic Mode hereinafter referred as “Online Offer”. The submission of 

Online offer duly Encrypted & Digitally signed on above portal should be in prescribed Electronic Forms (Online) 

available on above portal for respective tender in Online Envelope(s) on or before As per the key Dates 

mentioned in the Tender Notice in this document and online portal for above tender. 

 
Instructions  
1. Tender Bidding Methodology: 

 
Electronically Sealed Bid System – Two Stage - Two Envelopes’, followed by ‘e-Reverse 
Auction’, if required, after opening of Financial-part.  
2. Broad outline of activities from Bidders prospective: 

 
1. Procure a Digital Signing Certificate(DSC) 

 
2. Register on the e-Procurement portal www.tenderwizard.com/SBIETENDER. (The Contractors need to 
upload scan copy of their valid empanelment letter in the portal otherwise their registration would be 
cancelled  

3. Create Users and assign roles on the above Portal 

4. View Notice Inviting Tender (NIT) on the above portal 

5. Download Official Copy of Tender Documents from the above port  
6. Clarification to Tender Documents on the above portal 

7. Bid-Submission on the above portal  
8. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal  
– Opening of Technical-Part  
9. Post-TOE Clarification on the above portal Optional) – Respond to SBI’s 
Post-TOE queries  
10. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal  
– Opening of Financial-Part (Only for Technical Responsive Bidders) 

 
11. Participate in e-Reverse Auction on the above portal for participating in this tender online, the 
following instructions are to be read carefully. These instructions are supplemented with more detailed 
guidelines on the relevant screens of the above portal. 

 
3. Digital Certificates  
For integrity of data and authenticity/ non-repudiation of electronic records, and to be complaint  
with IT Act 2000, it is necessary for each user to have a Digital Certificate (DC). also referred to as Digital 
Signature Certificate (DSC), of Class II or above, issued by a Certifying Authority (CA) licensed by Controller of 
Certifying Authorities (CCA) [refer http://www.cca.gov.in].  
4. Registration 

 
To use the Electronic Tender portal www.tenderwizard.com/SBIETENDER, Contractors need to register on 
the portal. Registration of each organization is to be done by one of its senior persons vis-à-vis  Authorised 
Signatory who will be the main person coordinating for the e- tendering activities. In the above portal 
terminology, this person will be referred to as the Super User (SU) of that organization. For further details, 
please visit the website/portal, and follow further instructions as given on the site. 

 
Note: After successful submission of Registration details please contact to the Helpdesk of the portal to 
get your registration accepted/activated. 

 
HELP DESK:  
Contact Person: Mr. Kushal Bose 
Mobile no. 07686913157 (On working days-9 hours–18hours)  
e-mail: kushal.b@antaressystems.com  
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5. Bidding related Information for this Tender (Sealed Bid) The entire bid-

submission would be online on the portal .Broad outline of submissions are as 

follows: 

 
· Submission of Bid Security/ Earnest Money Deposit (EMD) & Cost of Bid Document  
· Submission of digitally signed copy of Tender Documents/Addendum 
· Power of Attorney ,·Two Envelopes,-Technical-Part, Each of the above electronic envelopes consists of Main  
bid and Electronic form (both mandatory) and bid Annexure(Optional). 

 
NOTE: Please note that above e-Tendering system is an automatically time locked system which will be 
locked immediately as soon as due date and time is over and will not accept any offer after that. So, the 
tenders are strictly advised to do their process well before the due date and time to avoid any such 
instances. 

 
6. Tender Opening Event (TOE) 

 
The e-Procurement portal offers a unique facility for ‘Public/Limited Online Tender Opening Event (TOE)’.Tender 

Opening Officers as well as authorized representatives of bidders can attend the Public/Limited Online Tender 

Opening Event (TOE) from the comfort of their offices. For this purpose, representatives of bidders (i.e. Supplier 

organization) dully authorized are requested to carry a Laptop and Wireless Connectivity to Internet. Every legal 

requirement for a transparent and secure ‘Public/Limited Online Tender Opening Event (TOE)’ has been 

implemented on the portal. As soon as a Bid is decrypted with the corresponding ‘Pass-Phrase’ as submitted 

online by the bidder himself (during the TOE itself), salient points of the Bids are simultaneously made available 

for downloading by all participating bidders. The tedium of taking notes during a manual ‘Tender Opening Event’ 

is therefore replaced with this superior and convenient form of ‘Public/Limited Online Tender Opening Event 

(TOE)’. The portal has a unique facility of ‘Online Comparison Chart’ which is dynamically updated as each online 

bid is opened. The format of the chart is based on inputs provided by the Buyer for each Tender. The information 

in the Comparison Chart is based on the data submitted by the Bidders. A detailed Technical and/ or Financial 

Comparison Chart enhance Transparency. Detailed instructions are given on relevant screens. 
 

The portal has a unique facility of a detailed report titled ‘Minutes of Online Tender Opening Event (TOE)’ 

covering all important activities of ‘Online Tender Opening Event (TOE)’. This is available to all participating 

bidders for ‘Viewing/ Downloading’. There are many more facilities and features on the portal. For a particular 

tender, the screens viewed by a Supplier will depend upon the options selected by the concerned Buyer. 
 

IMPORTANT NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical events’ 
such as a short period before bid-submission deadline, during online public/limited tender opening event,  
during e-auction, it is the bidder’s responsibility to have backup internet connections. In case there is a 
problem at the e-procurement/ e auction service-provider’s end (in the server, leased line, etc) due to which 
all the bidders face a problem during critical events, and this is brought to the notice of SBI by the bidders 
in time, then SBI will promptly re-schedule the affected event(s). 

 

 
7. Minimum Requirements at Bidder send 

 
In order to operate on the electronic tender management system, the user’s machine is required to be set 

up. The machine must have running XP service Pack 3 or higher version of Windows like Vista or 

Window7.Also need to install Mozilla Firefox web browser and latest Version of Java. 

 
 
 

 
For and behalf  

Of State Bank of  
India 
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INSTRUCTIONS TO THE TENDERERS 

 
1.0 Scope of Work 

 
2.1 Sealed tenders are invited by M/s. Chadha Deisgns Pvt. Ltd., Kolkata for and behalf of State Bank of India, LHO 

Kolkata, Samriddhi Bhavan, Premises & Estate Deopartment,1, Strand Road, Kolkata – 700 001, for TERRACE 
LANDSCAPING AT 5TH FLOOR OF   SRIBRIDDHI BHAVAN AT                                                                                                                       
32, JAWAHARLAL NEHRU ROAD, KOLKATA -700071 

2.0 Tender Documents 

 
The work has to be carried out strictly according to the conditions stipulated in tender consisting the documents 
as NIT, Instructions to the Tenderers, General Conditions of Contact, special conditions of contract, technical 
specifications, price bid, drawings and size, 

 
The above documents shall be taken as complementary and mutually explanatory of one another but in case of 

ambiguities or discrepancies shall take precedence in the order as Price Bid, Additional specification, Technical 

specification, Drawings, Special conditions of contract, GCC, instructions to Tenderers. 

 
3.0 Site Visit: The tenderer must obtain himself on his own responsibility and his own expenses all information, data 

which may be required for the purpose of filling this tender document and enter into a contract for the 

satisfactory performance of the work. The tenderer is requested satisfy himself regarding the availability of 

water, power, transport and communication facilities, the character quality and quantity of the materials, 

labour, the law and order situation, climatic conditions local authorities requirement, traffic regulations etc. The 

tenderer will be fully responsible for considering the financial effect of any or all the factors while submitting his 

tender. 

 
4.0 Earnest Money: The tenderers are requested to submit the Earnest Money of Rs. 10,630/- [Rupees Ten  Thousand 

six Hundred thirty  Only] in the form as mentioned in NIT. No interest will be paid on the EMD. 

 
5.0 Initial Security Deposit: The successful tenderer will have to submit a sum equivalent to 2% of contract value less 

EMD, within a period of 07 days of acceptance of work-order. 

 
6.0 Security Deposit: It shall be 5% of contract value including ISD. Balance 3% shall be deducted from the running 

account bill of the work at the rate of 10% of the respective running account bill i.e., deduction from each 

running bill account will be 10% till total 3% of contract value is reached. 50% of the total security shall be paid 

to the Contractors on the basis of Architects certifying the virtual completion and the Contractor’s removal of his 

materials, equipment, labour force, temporary sheds, stores, site office etc. The balance 50% would be paid to 

the Contractors 15 days after the defects liability period as specified in the contract provided he has 

satisfactorily carried out all the works and attended to rectification of all defects in accordance with the 

conditions of the contract. 
 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 
7.0 Signing of Contract Documents 

 
The successful tender shall be bound to implement the contract by signing an agreement and conditions of 
contract attached herewith within one week from the receipt of intimation of acceptance of his tender by the 
Bank. 

 
8.0 Completion Period 

 
Time is essence of the contract. The work should be completed in all respects in accordance with the terms of 
contract within a period of 30 days from the date of handing over site or 7 days from the date receipt of work-
order of acceptance whichever is earlier. 

 
9.0 Validity of Tender: 

 
3 (Three) months   from the date of opening price bid. If the tender withdraws his / her offer during the validity period 
or makes modifications in his / her original offer which are not acceptable to the Bank without prejudice to any other 
right or remedy the Bank shall be at liberty to forfeit the EMD. 
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10.0 Liquidated  Damages : 

 
The liquidated damages shall be 0.5% of the contract value per week subject to a maximum of 5% of contract 
value. Addendum to Liquidated Damages Clause :-- 

 

 
10.1. The parties hereby agree that due to negligence of act of the Contractor, if the employer suffers losses, damages, 

the quantification of which may be difficult, and hence the amount specified hereunder shall be construed as 
reasonable estimate of the damages and the Contractor agree to pay such liquidated damages, as defined 
hereunder as per the provisions of this Contract. 

 
The amount of liquidated damages under this Contract shall not exceed 5% of the total value of the con-tract. 

 
The liquidated damages shall be applicable under following circumstances: 

 
If the deliverables are not submitted as per schedule and time, the Contractor shall be liable to 
pay 1% of the total cost of the services for delay of each week or part thereof. 

 
If the deliverables are not acceptable to the Employer, and defects are not rectified to the satisfaction of the 
Employer within 30 days of the receipt of the notice, the Contractor shall be liable for Liquidated Damages for 
an amount equal to 0.5% of total cost of the services for every week or part thereof for the delay 

 
1.0.3.3 Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and get the work done from 

an alternate source at the risk of the Contractor, besides forfeiting EMD. The decision of the Bank as to the 

period of delay on the part of the Contractor and the quantum of compensation for such delay shall be final and 

binding on the Contractor. If the Contractor is unavoidably hindered in carrying out the work on account of 

delayed decision or the approval by the Bank, which are necessary to carry out further work, he shall be allowed 

suitable extension of time by concerned authority of the Project, whose decision shall be final and binding on 

the Contractor. No claim of the Contractor shall be entertained against the Bank for such delayed 

approvals/decisions by the Corporation, excepting suitable extension of time. 

 
 
Rates and Prices 
 

In case of item rate tender 
 

The tenderers shall quote their rates for individual items both in words and figures. In case of discrepancy 
between the rate quoted in words and figures the unit rate quoted in words in the original tender will prevail. If 
no rate is quoted for a particular item in either of the tender documents the Contractor shall not be paid for that 
item when it is executed. 

 
The tenderers need not quote their rates for which no quantities have been given. In case the tenderers quote 
their rates for such items those rates will be ignored and will not be considered during execution. 

 
The tenderers should not change the units as specified in the tender. If any unit is changed the tenders would 
be evaluated as per the original unit and the Contractor would be paid accordingly. 

 
The tenderer should not change or modify or delete the description of the item. If any discrepancy is ob-
served he should immediately bring it to the knowledge of the Architect / Bank. 

 
The rate quoted shall be firm and shall include all costs, allowances, taxes, vat , levies etc. but excluding GS Tax 
which will be paid separately to the Contractors on submission of bill / documents for onward payment to the 
Govt. GS Tax Department. also include 1% of the billed amount towards Labour Welfare Fund, which will be 
deducted from Contractors bill. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
SBI, Sribridhhi Bhavan Page - 8 Chadha Designs Pvt. Ltd 



ARTICLES OF AGREEMENT 
 
 

( On Non-Judicial Stamp Paper of Rs. 200.00 ) 

 
ARTICLES OF AGREEMENT made this      day  of 
            

    Two thousand    between the STATE BANK 
          

OF INDIA, a Corporation constructed under the State Bank of India Act, 1955 and having its Corporate 

Centre  at Madam  Cama Road, Mumbai 400 021. ( hereinafter referred to as “the OWNER” ) which expression 

shall include its successor or successors and assigns ) of the ONE PART through the authorized 

officer Assistant General Manager (Premises) ( Designation)       

        AND       

M/s.     having  its registered office at 

      ( therein after referred to as the ‘CONTRACTOR’ ) of the OTHERPART. 

 
WHEREAS the OWNER is desirous of executing the Terrace Garden and Landscapping work at  5th floor of  Sribridhhi 
Bhavan (herein after called the ‘ Work’ ). 

 
AND WHEREAS the Owner in order to effectively carry out the work has engaged Chadha Designs  Pvt. Ltd, Kolkata, a 

firm of Consultants, Architects, Engineers and Planners of 16 G Naresh Mitra Sarani, Kolkata 700 026 ( herein after 

referred to as The Architect/ Consultants) to prepare Scheme plans, Detailed Drawings & specifications, description of 

work, to supervise the work and to assist in concerned technical matters.  
 

 
AND WHEREAS the Owner has caused the plans, drawings and specifications, priced schedule of quantities of the works 
to be executed as per conditions of the contract and special conditions prepared with the assistance of the said 
Architect / Consultant subject to which the offer of the Contractor shall be accepted 

 
WHEREAS the Contractor has deposited with the Owner [EMD Rs. ................/- +ISD Rs. ................./- ] = TOTAL Rs. 
.................../- (Rupees ................................................................................................... ) as security deposit for the due  
performance of the Agreement and WHEREAS the Owner has issued letter of intent work order to the Contractor 
through the architect. 

 
AND WHEREAS said drawings inclusive of the specifications, priced schedule of quantities, conditions of co n- tract and 

special conditions all of which are collectively hereinafter collectively referred to as the said condition ) have been 

signed by the parties hereto and the Contractor has agreed to execute the works upon and subject to the said 

conditions. 

 
NOW IT IS HEREBY AGREED AS FOLLOWS : 

 
1. In consideration of the payments to be made to the Contractor as hereinafter provided the Contractor shall 

upon and subject to the said conditions execute and complete the works shown upon the site drawings etc. and 
such further detailed drawings as may be furnished to the Contractor by the said owner through the Architect as 
described in the said specifications and the said priced schedule of quantities.  

2. The Owner will pay to the Contractor the sum of Rs.   (Rupees   

 _ only) (hereinafter called the contract sum) or such other sum become payable hereunder at 

 the times and in the manner specified in the said conditions. However, the actual sum will be paid  
on the actual value of work done, irrespective of the contract sum. 

 
3. The term “The Architects / Consultants’ in the said conditions shall mean the said M/s. Chadha Designs Pvt. 

Ltd., 16 G , Naresh Mitra Sarani, Kolkata700 026 and in the event of the said Architect / Consultant ceasing to 
be the Architect / consultant for the purpose of this contract such other person as shall be nominated for the 
purpose by the Owner. 

 
4. The plans, agreement and documents above mentioned shall form the basis of this contract and 

 all disputes to be decided in the manner prescribed in the conditions attached here to. 
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5. The said contract comprises the works as above mentioned, and all subsidiary works connected therewith 

within the same site as may be ordered to be done from time to time by the said Owner even though said works 

may not be shown on the drawings or described in the said specifications or the priced schedule of quantities. 

 

 

6. Notwithstanding what are stated in the special condition, conditions of contract and hereinbefore stated the 
Owner through the Architect / Consultants reserves to himself the right to alter the drawings and nature of the 
work and of adding to or omitting any items of works form or of having portions of the same carried out 
departmentally or otherwise and such alterations or variations shall be carried out without prejudice to this 
contract. 

 
7. The said conditions shall be read and be treated as forming part of this agreement and the parties here to will 

respectively be bound thereby and to abide by and submit themselves to the conditions and stipulations and 
perform the same on their parts to be respectively observed and preferred. 

 
8 Employer reserves to itself the right of altering the drawings and nature of the work by adding to or omit-ting 

any items of work or having portion soft he same carried out without prejudice to this contract. 

 
8. Time shall be considered as the essence of this contract and the Contractor hereby agrees to commence the 

work soon after the site is handed over to him or from 7thday after issue of formal work order as pro- vided for 
in the said conditions whichever is earlier and to complete the entire work within 60 days subject to 
nevertheless the provisions for extension of time. 

 
10 All payments by the employer under this Contract will be made only at Kolkata. 

 
11. Any dispute arising under this agreement shall be referred to the arbitration to a sole arbitrator appointed with 

consent of the Owner and the Contractor as indicated in the Articles of the General Conditions. The award of the 
arbitrator shall be final and binding on both parties. The court in Kolkata shall have jurisdiction to determine the 
same. 

 
12. That the several parts of this contract have been read by the Contractor and fully understood by the co n-tractor. 

 
 

IN WITNESS WHEREOF, the parties hereto executed these presents the day and year 
hereinabove written. 

 
 

WITNESS                                                                               EXECUTANTS 

 

 
1. 1.OWNER 

 
 

2. 

 

 
1. 2.CONTRACTOR 

 
 

2. 

 
 

Signature with Seal 

 
( In case of the Company, the common seal be affixed pursuant to resolution of Board of Directors in accordance with 

Articles of Association of the Company the directors etc. as the case may be affixing common seal may be initial in 

token thereof and also by putting their names. ) 
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GENERAL CONDITIONS OF CONTRACT (G.C.C.) 

 
Definitions: 

 
Contract means the documents forming the tender and the acceptance thereof and the formal agreement 
executed between The Assistant General Manager, P & E –LHO,  State bank of India, Samriddhi Bhavan, 1, 

strand Road,  Kolkata – 700 001 (Client) and the Contractor, together with the documents referred therein 
including these conditions, the specifications, designs and instructions issued from time to time by Architects / 

Bank and all these documents taken together shall be deemed to form one contract and shall be 

complementary to one another. 

 
In the contract the following expressions shall, unless the context otherwise requires, have the 
meaning here by respectively assigned to them. 

 
‘SBI’ is having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 400021 and 
includes the Client’s representatives successors and assigns. 

 
‘ Architects / Consultants ’ shall mean M/s. Chadha Designs Pvt. Ltd., 16, G Naresh Mitra Sarani Kolkata 700 

026, 

 
‘ Site Engineer ’ shall mean an Engineer appointed by the Bank as their representative to give 
instructions to the Contractors. 

 
‘The Contractor’ shall mean the individual or firm or company whether incorporated or not undertaking the 
works and shall include legal personal representative of such individual or the composing the  
firm or company and the permitted assignees of such individual or firms of company.  
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of Work’ 
and / or to be executed in accordance with the contract and includes materials, apparatus, equipment, 
temporary supports, fittings and things of all kinds to be provided the obligations of the Contractor here under 
and work to bid one by the Contractor under the contract.  
‘Engineer’ shall mean the representative of the Architect / Consultant.  
‘Specifications’ shall mean the specifications referred to in the tender and any modifications there of  
as may time to time be furnished or approved by the Architect / Consultant ‘Month’ means calendar month.  
‘Week’ means seven consecutive days.  
‘Day’ means a calendar day beginning and ending at 0:00 hrs and 24 hrs respectively. 

 
CLAUSE 

 
1.0 Scope of Work 

 
The Contractor shall carryout complete and maintain the said work in every respect is strictly accordance with 

this contract and with the directions of and to the satisfaction of the Bank to be communicated through the 

Architect / Consultants. The Architect / Consultant at the direction of the Bank from time to time issue further 

drawings and / or written instructions, details directions and explanations which are hereafter collectively 

referred to as Architect’s / Consultant’s instructions in regard to the variation or modification of the design, 

quality or quality of work or the addition or omission or substitution of any work. The removal from the site of 

any materials brought thereon by the Contractor and any substitution of any other materials therefore the 

removal and / or re-execution of any work executed by him. The dismissal from the work of any person 

employed engaged there upon. 

 
2.0 Ownership of Document 

 
All specifications and copies thereof furnished by the SBI through its Architect / Consultant are the properties 
of the SBI. They are not to be used on other work. 

 
3.0 Detailed Instructions 

 
The SBI through its Architect / Consultants shall furnish with reasonable promptness additional instructions as 
necessary for the proper execution of the work. All such instructions shall be consistent with the contract 
documents, true developments thereof and reasonably inferable there from. 

  
The work shall be executed in conformity therewith and the Contractor prepare a detailed program schedule 
indicating therein the date of start and completion of various activities on receipt of the work order and submit 
the same to the SBI through the Architect / Consultant for approval. 
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4.0 Copies of Agreement 

 
Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the 
Contractors. 

 
5.0 Materials, Appliances and Employees 

 
Unless or otherwise specified the Contractor shall provide and pay for all materials, labour, water, power, tools, 

equipment transportation and any other facilities that are required for the satisfactory execution and 

completion of the work. Unless or otherwise specified all materials shall be new and both workmanship and 

materials shall be best quality. The Contractor shall at all times enforce strict discipline and good order among 

his employees and shall not employ on the work any unfit person or anyone not skilled in the work assigned to 

him. Workman whose work or behavior is found to be unsatisfactory by the SBI / Architect / Consultant he shall 

be removed from the site immediately. 
 

6.0 Permits, Laws and Regulations 

 
Permits and Licenses required for the execution of the work shall be obtained by the Contractor at his own 
expenses. The Contractor shall give notices and comply with the regulations, laws, ordinances rules, applicable 
to the Contractor. If the Contractor observes any discrepancy between the drawings and specifications, he shall 
promptly notify the SBI in writing under intimation of the Architect / Consultant. If the Contractor performs any 

act which is against the law, rules and regulations he shall meet all the costs arising there from and shall 
indemnify the SBI any legal actions arising there from. 

 
7.0 Setting out Work 

 
The Contractor shall set out the work and shall be responsible for the true and perfect setting out of the same 

and for the correctness of the positions, levels, dimensions and alignment of all parts thereof and get it 

approved by the Architect / Consultant before proceeding with the work. If at any time any error in this respect 
shall appear during the progress with the work, irrespective of the fact that the layout had been approved by the 

Architect / Consultant the Contractor shall be responsible for the same and shall at his own expenses rectify 
such error, If so, required to satisfaction of the SBI. 

 
8.0 Protection of Works and Property 

 
The Contractor shall continuously maintain adequate protection. Of all his work from damage and shall protect 
the SBI’s properties from injury or loss arising in connection with contract. He shall make good any such 
damage, injury, loss, except due to causes beyond his control and due to his fault or negligence.  
He shall take adequate care and steps for protection of the adjacent properties. The Contractor shall take all 
precautions for safety and protection of his employees on the works and shall comply with all applicable 
provisions of Govt. and local bodies safety laws and building codes to prevent accidents, or injuries to persons or 
property of about or adjacent to his place of work. 

 
The Contractor shall take insurance covers as per clause 26.0 at his own cost. The policy may taken in joint 
names of the Contractors and the SBI and the original policy may be lodged with the SBI. 

 
9.0 Inspection of Work 

 
The SBI / Architect / Consultant or their representatives shall at all reasonable time have free access to the 

work site and / or to the workshop, factories or other places where materials are lying or from where they are 

obtained and the Contractor shall give every facility to the SBI / Architect / Consultant and their representatives 

necessary for inspection and examination and test of the materials and workmanship. No person unless 

authorized by the SBI / Architect / Consultant except the representative of public authorities shall be allowed on 

the work at any time. The proposed work either during its construction stage or its completion can also be 

inspected by the Chief Technical Examiner’s organization a wing of Central Vigilance Commission. 

 

 
10.0 Assignment and Subletting 

 
The whole of work included in the contract shall be executed by the Contractor and he shall not directly entrust 

and engage or indirectly transfer assign or underlet the contract or any part or share thereof or interest therein 

without the written consent of the SBI through the architect and no undertaken shall receive the Contractor 

from the responsibility of the Contractor from active superintendence of the work during its progress. 
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Quality of Materials, Workmanship &Test 

 
(i) All materials and workmanship shall be best of the respective kinds described in the contract and in 

accordance with Architect / Consultant instructions and shall be subject from time to time to such tests 

as the Architect / Consultant may direct at the place of manufacture or fabrication or on the site or an 
approved testing laboratory. The Contractor shall provide such assistance, instruments, machinery, 

labour and materials as normally required for examining measuring sampling and testing any material 

or part of the work before incorporation in the work for testing as may be selected and required by the 
Architect/ Consultant. 

 
(ii) Samples 

 
All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the 

Contractor without any extra charges. If certain items proposed to be used are of such nature that 

samples cannot be presented or prepared at the site detailed literature / test certificate of the same 

shall be provided to the satisfaction of the Architect / Consultant. Before submitting the sample / 

literature the Contractor shall satisfy himself the material / equipment for which he is submitting the 

samples / literature meet with the requirement of tender specification. Only when the samples are 

approved in writing by the Architect / Consultant the Contractor shall proceed with the procurement 

and installation of the particular material / equipment. The approved samples shall be signed by the 

Architect / Consultant for identification and shall be kept on record at site office until the completion of 

the work for inspection / comparison at any time. The Architect / Consultant shall take reasonable 

time to approve the sample. 

 
Any delay that might occur in approving the samples for reasons of its not meeting the specifications or 
other discrepancies in adequacy in furnishing samples of best qualities from various  
manufacturers and such other aspects causing delay on the approval of the materials / equipments 
etc. shall be the account of the Contractor. 

 
(iii) Cost of Tests 

 
The cost of making any test shall be borne by the Contractor if such test is intended by provided for in 
the specification or BOQ. 

 
(iv) Costs of tests not provided for 

 
If any test is ordered by the Architect / Consultant which is either 

 
(a) If so intended by or provided for or (in the cases above mentioned) is not so particularized or 

though so intended or provided for but ordered by the Architect / Consultant to be carried out 
by an independent person at any place other than the site or the place of manufacture or 
fabrication of the materials tested or any Government / approved laboratory, then the cost of 
such test shall be borne by the Contractor. 

 
12.0 Obtaining information related to execution of work 

 
No claim by the Contractor for additional payment shall be entertained which is consequent upon failure on his 
part to obtain correct information as to any matter affecting the execution of the work nor any 
misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve him 
from any risks or from the entire responsibility for the fulfillment of contract. 

 
13.0 Contractor’s superintendence 

 
The Contractor shall give necessary personal superintendence during the execution of the works and as long, 
thereafter, as the Architect / Consultant may consider necessary until the expiry of the defects liability period 
stated hereto. 

 
Quantities 

 
(i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 

accordance with the Indian Standard Method of Measurements and quantities. The rate quoted shall 
remain valid for variation of quantity against individual item to any extent subject to maxi-mum 

variation of the contract value by 25%. The amount paid under Clause 20 and 21 hereof as well as 

amounts of prime cost and provisional sums, if any, shall be executed. Some quantities may not be 
executed by Bank depending upon site conditions and/or at the discretion of bank. 

 
(ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% 

shall be paid on the basis of provisions of clause 22(e) hereof. 
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15.0 Works to be measured 

 
The Architect / Consultant may from time to time intimate to the Contractor that he required the work to be 

measured and the Contractor shall forthwith attend or send a qualified representative to assist the Architect in 

taking such measurements and calculation and to furnish all particulars or to give all assistance required by any 

of them. Such measurements shall be taken in accordance with the Mode of measurements detailed in the 

specifications. The representative of the Architect / Consultant shall take joint measurements with the 

Contractor’s representative and the measurements shall be entered in the measurement book. The Contractor 

or his authorized representative shall recorded in token of his acceptance. All the corrections shall be duly 

attested by both representatives. 
 

No over writings shall be made in the Measurement Book should the Contractor not attend or neglect or omit to 
depute his representative to take measurements then the measurements recorded by the representative of the 
Architect / Consultant shall be final. All authorized extra work, omissions and all variations made shall be 
included in such measurements. 

 
If there are varying or conflicting provisions made in any one document forming part of the contract, the 
Accepting Authority shall be the deciding authority with regard to the intention of the document and his decision 
shall be final and binding on the Contractor. 

 
Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall not vitiate 

the Contract or release the Contractor from the execution of the whole or any part of the works comprised 

therein according to drawings and specifications or from any of his obligations under the con-tract. 

 
15,C The successful tenderer / Contractor, on acceptance of his tender by the Accepting Authority, shall, within 

07 days from the stipulated date of start of the work, sign the contract consisting of:-  
(i) The notice inviting tender, all the documents including drawings, if any, forming the tender as issued at the 
time of invitation of tender and acceptance thereof together with any correspondence leading thereto. (a) 
Various standard clauses with corrections up to the date stipulated in contract if any.  
(b) Safety Code. 

(c)  Model Rules for the protection of health, sanitary arrangements for workers engaged by Contractor. 
(d) Contractor’s  Labour Regulations.  
(e) List of Acts and omissions for which fines can be imposed.  
(iii) No payment for the work done will be made unless contract is signed by the Contractor. 

 
16.0 Variations 

 
No alteration, omission or variation ordered in writing by the Architect / Consultant shall vitiate the co n-tract. In 

case the SBI / Architect / Consultant thinks proper at any time during the progress of works to make any 

alteration in, or additions to or omission from the works or any alteration in the kind or quality of the materials 

to be used therein, the Architect / Consultant shall give notice thereof in writing to the con-tractor or shall 

confirm in writing within seven days of giving such oral instruction the Contractor shall after to add to omit from 

as the case may be in accordance with such notice but the Contractor do any work extra to or make any 

alteration or additions to or omissions from the works any deviation from any of the provision of the contract, 

stipulations, specifications contract drawings without previous consent in writing of the Architect 
 

/ Consultants and value of such extras, alterations, additions or omissions shall in all cases be determined the 

Architect / Consultant and the same shall be added to or deducted from the contract value as the case maybe. 

 

 
Valuation of Variations 

 
No claim for an extra shall be allowed unless it shall have been executed under it authority of the Architect  
/ Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to as 
authorized extra and shall be made in accordance with the following provisions. 

 
(a) (i) The net rates or prices in the contract shall determine the valuation of the extra work where such 

extra work is of similar character and executed under similar conditions as the work priced herein. 

 

(ii) Rates for all items, wherever possible should be derived out of the rates give in the priced BOQ. 
 

(b) The net prices of the original tender shall determine the value of the items omitted provided if 
omissions do not vary the conditions under which any remaining items of works are carried out, 
otherwise the prices for the same shall be valued under such clause(c) hereunder. 

 
(c) Where the extra works are not of similar character and / or executed under similar conditions as 

aforesaid or where the omissions vary the conditions under which and remaining items or works are 

carried out, then the Contractor shall within 7 days or the receipt of the letter of acceptance in- form the 

Architect / Consultant of the rate which he intends to charge for such items of work, duly supported by 

analysis of the rate or rates claimed and the Architect / Consultant shall fix such rate or prices as if the 

circumstances in his opinion are reasonable and proper, based on the market rate. 
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(d) Where extra work cannot be properly measured or valued the Contractor shall be allowed day work 
prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with the 

local day work rates and wages for the district provided that in either case, vouchers specifying the 

daily time (and if required by the Architect / Consultant) the workman’s name and materials employed 
be delivered or verifications to the Architect/Consultant at or before the end of the week following that 

in which the work has been executed. 
 

(e) It is further clarified that for all such authorized extra item where rates cannot be derived from the 

tender, the Contractor shall submit rates duly supported by rate analysis worked on the “market rate 

basis” for material, labour, hire / running charges of equipment and wastages etc. plus 15% towards 

establishment charges, Contractor’s overheads and profit such items shall not be eligible for escalation. 

 

18.0 Final Measurement 

 
The measurement and valuation in respect of the contract shall be completed within 6 months of the 
virtual completion of the work. 

 
Virtual Completion Certificate ( V C C) 

 
On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the 
Contractor shall ensure that the following works have been completed to the satisfaction of the SBI. 

 
(a) Clear the site of all scaffolding, wiring, pipes, surplus materials, Contractor’s labour , equipment 

and machinery. 

 
(b) Demolish, dismantle and remove the Contractor’s site office, temporary works, structures including 

labour sheds / camps and constructions and other items and things whatsoever brought upon or 
erected at the site or any land allotted to the Contractor by the SBI and not incorporated in the 
permanent works. 

   
(c) Remove all rubbish, debris  etc. from  the site and the land allotted to the Contractor by the SBI and shall 

clear, level and dress, compact the site as required by the SBI. 
 

(d) Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI. 
 

(e)      Shall hand over the work in a peaceful manner to the SBI. 

 
(f) All defects / imperfections have been attended and  
             rectified as pointed out by the SBI to the full satisfaction of SBI. 

 
Upon the satisfactory fulfillment by the Contractor as stated above, the Contractor shall be entitled to apply to 
the Architect / Consultant is satisfied of the completion of work. Relative to which the completion certificate 

 
has been sought, the Architect / Consultant shall within 14 days of the receipt of the application for virtual 
completion certificate, issue a VCC in respect of the work for which the VCC has been applied. 

 
The issuance of a VCC shall be without prejudice to the SBI’s rights and Contractor’s liabilities under the 

contract including  the Contractor’s  liability for defects liability period nor shall be issuance of 

VCC in respect of the works or work at any site be construed as a waiver of the right or claim of the 

SBI against the Contractor in respect of works or work at the site and in respect of which the VCC 

has been issued.              

 
20.0 Work by other Agencies 

 
The SBI / Architect / Consultant reserves the rights to use premises and any portion of the site for execution of 
any work not included in the scope of this contract which it may desire to have carried out by other persons  
Simultaneously and the Contractor shall not only allow but also extend reason able facilities for the execution of 
such work. 

 
The Contractor however shall not be required to provided any plant or material for the execution of such work 
except by special arrangement with the SBI. Such work shall be carried out in such manners not to impede the 
progress of the works included in the contract. 

 
Insurance of Works 

 
Without limiting his obligations and responsibilities under the contract the Contractor shall insure in the joint 
names of the SBI and the Contractor against all loss of damages from whatever cause arising other than the 
except risks, for which he is responsible under the terms of contract and in such manner that the SBI and 
Contractor are covered for the period stipulated 1 Clause of GCC and are also covered during the period of 
maintenance for loss or damage arising from a cause, occurring prior to the commencement of the period of 
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maintenance and for any loss or damage occasioned by the Contractor in the course of any operations 
carried out by him for the purpose of complying with his obligations under clause. 

 
(a) The works for the time being executed to the estimated current contract value thereof, or such 

additional sum as may be specified together with the materials for incorporation in the works at their 
replacement value. 

 
(b) The constructional plant and other things brought on to the site by the Contractor to the replacement 

value of such constructional plant and other things. 
 

(c) Such insurance shall be effected with an insurer and in terms approved by the SBI which approval shall 
not be unreasonably with held and the Contractor shall whenever required produce to the Architect / 
Consultant the policy if insurance and the receipts for payment of the current premiums. 

 
(d) Submitted original “ Contractor’s All Risk Insurance Policy ” and “ Workmen’s Compensation 
(General ) Policy ” made by  Contractor’s own cost. 

 
Damage to persons and property 

 
The Contractor shall except if and so far as the contract provides otherwise indemnify the SBI against all losses 

and claims in respect of injuries or damages to any person or material or physical damage to any property 
whatsoever which may arise out of or in consequence of the execution and maintenance of the works and 

against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 
thereto except any compensation of damages for or with respect of or in relation thereto except any 

compensation of damages for or with respect to : 
 

(a) The permanent use or occupation of land by or any part thereof. 
 

(b) The right of SBI to execute the works or any part thereof, on, over, under, in or through any 
lands. 

 
(c) Inquiries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract. 
 

(d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents, 

employees or other Contractors not being employed by the Contractor or for or in respect of any claims, 

proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where the 

injury or damages was contribute to by the Contractor, his servants or agents such part of the 

compensation as may be just and equitable having regard to the extent of the responsibility of the SBI, 

their employees or agents or other employees or agents or other Contractors for the damage or injury. 

 

 
Contractor to indemnify SBI 

 
The Contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and 
expenses in respect of the matters referred to in provision sub-clause 26.2 of this clause. 

 
Contractor’s superintendence 

 
The Contractor shall fully indemnify and keep indemnified the SBI against any action, claim or proceeding 

relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay any 

royalties which may be payable in respect of any articles or part thereof included in the contract. In the event of 

any claim made under or action brought against SBI in respect of such matters as aforesaid the Contractor shall 

be immediately notified thereof and the Contractor shall be at his own expenses to settle any dispute or to 

conduct any litigation that may arise there from provided that the Contractor shall not be liable to indemnify the 

SBI if the infringement of the patent or design or any alleged patent or de- sign right is the direct result of an 

order passed by the Architect/ Consultant in this behalf. 

 
Third Party Insurance [Contractor’s  All Risk Insurance Polic y] 

 
Before commencing the execution of the work by the Contractor but without limiting his obligations and 

responsibilities under Clause 26.0 of GCC shall insure against his liability for any materials or physical damage, 

loss or injury which may occur to any property including that of SBI or to any person, including any employee of 

the SBI, by or arising out of the execution of the works or in the carrying out of the con- tract, otherwise than due 
to the matters referred to in the provision to Clause 26.0there of. 

 
Minimum Amount of Third Party Insurance 

 
Such insurance shall be effected with an insure and in terms approved by the SBI which approval shall not be 
reasonably with held and for at least the amount stated below. The Contractor shall however required, produce 
to the Architect / Consultant the policy or policies of insurance cover and receipts for payment of the current 
premiums. 

 
SBI, Sribridhhi Bhavan Page - 16 Chadha Designs Pvt. Ltd 



The minimum insurance cover for physical property, injury and death is Rs. 5.00 ( Five ) Lacs per occurrence 
with the number of occurrences limited to four. After such occurrence Contractor will pay additional premium 
necessary valid for four occurrences always. 

 
Accident or injury  to Workmen [ Workmen’ s  Compensation ( General ) Policy] 

 
The SBI shall not be liable for or in respect of any damages or compensation payable at law in respect or in 

consequence of any accident or injury to any workmen or other person in the employment of the con- tractor or 
any sub-Contractor save and except an accident or injury resulting from any act or default of the SBI or their 

agents or employees. The Contractor shall indemnify and keep indemnified SBI against all such damages and 

compensation, save and except as aforesaid and against all claims, proceedings, costs, charges and expenses 
what so ever in respect there of or in relation there to. 

 
Insurance against accidents etc. to workmen 

 
The Contractor shall insure against liability with an insurer approved by the SBI during the whole of the time that 
any persons are employed by him on the works and shall when required, produce to the Architect / Consultant 
such policy of insurance and receipt for payment of the current premium. 

 
Provided always that, in respect of any persons employed by any sub-Contractor the Contractor’s obligation to 
insure as aforesaid under this sub-clause shall be satisfied if the sub-Contractor shall have insured against the 
liability in respect of such persons in such manner that SBI is indemnified under the policy but the Contractor 
shall require such sub-Contractor to produce to the Architect / Consultant when such policy of insurance and the 
receipt for the payment of the current premium.  
1) Car Policy 2) Labour Policy 

 
Remedy on Contractor’s failure to insure 

 
If the Contractor fails to effect and keep in force the insurance referred to above or any other insurance which 
he may be required to effect under the terms of contract, then and in any such case the SBI may effect and 
keep in force any such insurance and pay such premium or premiums as may be necessary for the purpose and 
from time to time deduct the amount so paid by the SBI as aforesaid from any amount due or which may be 
come due to the Contractor, or recover the same as debt from the Contractor. 

 
without prejudice to the others rights of the SBI against Contractors. In respect of such default, the employer 

shall be entitled to deduct from any sums payable to the Contractor the amount of any damages costs, charges 

and other expenses paid by the SBI and which are payable by the Contractors under this clause. The Contractor 

shall upon settlement by the insurer of any claim made against the insurer pursuant to policy taken under this 

clause proceed with due diligence to rebuild or repaid the works destroyed or damaged. In this event all the 

monies received from the insurer in respect of such damage shall be paid to the Contractor and the Contractor 

shall not be entitled to any further payment in respect of the expenditure in cured for rebuilding or repairing of 

the materials or goods destroyed or damaged. 
 

22.0 Extension of Time 

 
If in the opinion of the Architect / Consultant the work to be delayed for reasons beyond the control of the 

Contractor, the Architect / Consultant may submit a recommendation to the SBI to grant a fair and reasonable 

extension of time for completion of work as per the terms of contract. If the Contractor needs an extension of 

time for the completion of work or if the completion of work is likely to be delayed for any reasons beyond the 

due date of completion as stipulated in the contract, the Contractor shall apply to the SBI through the Architect 

/ Consultant in writing at least 30 days before the expiry of the scheduled time and while applying for extension 

of time he shall furnish the reasons in detail and his justification if any for the delays. The Architect / Consultant 

shall submit their recommendations to the SBI in the prescribed format for granting extension of time. While 

granting extension of time the Contractor shall be informed the period extended time which will qualify for levy 

for liquidated damages. For the balance period in excess of original stipulated period and duly sanction 

extension of time by the SBI the provision of liquidated damages as stated under Clause 9.0 shall become 

applicable. Further contract shall remain in force even for the period beyond the due date of completion 

irrespective whether the extension is granted or not. 
 
Rate of Progress 

 
i) Whole of the materials, plant and labour to be provided by the Contractor and the mode manner and speed of 

execution and maintenance of the works are to be of a kind and conducted in a manner to the satisfaction of the 

Architect / Consultant. Should the rate of progress of the work or any part thereof be at any time be in the 

opinion of the Architect / Consultant too slow to ensure the completion of the whole of the work by the 

prescribed time or extended time for completion ,the Architect/Consultant shall there upon take such steps as 

considered necessary by the Architect / Consultant to expedite progress so as to complete the works by the 

prescribed time or extended time. Such communications from the Architect / Consultant neither shall relieve the 

Contractor from fulfilling obligations under the contract nor will he is entitled to raise any claims arising out of 

such directions. 
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24.0 Work during nights and holidays 
 

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein 

provided be carried on during the night or on holidays without the permission in writing of the Architect / 

Consultant when the work is unavoidable or absolutely necessary for the saving of life or property or for the 

safety of the work in which case the Contractor shall immediately advise the Architect / Consultant. However, the 

provision of the clause shall not be applicable in the case of any work which becomes essential to carry by rotary 

or double shifts in order to achieve the progress and quality of the part of the works being technically required / 

continued with the prior approval of the Architect / Consultant at no extra cost to the SBI. 

 
All work at night after obtaining approval from competent authorities shall be carried out without unreasonable 
noise and disturbance. 

 
25.0 No compensation or restrictions of work 

 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any 
reason whatsoever and hence not required the whole or any part the work to be carried out. The Architect / 

Consultant shall give notice in writing to the effect to the Contractor and the Contractor shall act accordingly. In 

the matter the Contractor shall have not claim to any payment of compensation or otherwise whatsoever on 
account of any profit or advantage which he might have derived from the execution of the work fully but which 

he did not derive in consequence of the fore closure of the whole or part of the work. 
 

Provided that the Contractor shall be paid the charges on the cartage only of materials actually and bona fide 
brought to the site of the work by the Contractor and rendered surplus as a result of the abandonment, 
curtailment of the work or any portion thereof and then taken back by the Contractor, provided how- ever that 
the Architect / Consultant shall have in such cases the option of taking over all or any such materials at their 
purchase price or a local current rate whichever is less. 

 
In case of such stores having been issued from SBI stores and returned by the Contractor to stores, credit shall 
be given to him at the rates not exceeding those at which were originally issued to the Contractor after taking 
into consideration and deduction for claim on account of any deterioration or damage while in the custody of 
the Contractor and this respect the decision of Architect/Consultant shall be final. 

 
Suspension of Work 
 

(i) The Contractor shall on receipt of the order in writing of the Architect / Consultant (whose decision shall 

be final and binding on the Contractor) suspend the progress of works or any part thereof for such time 

and in such manner as Architect / Consultant may consider necessary so as not cause any damage or 

injury to the work already done or endanger the safety thereof for any of following reasons. 

 

(a) On account any default on the part of the Contractor, or 
 

(b) For proper execution of the works or part thereof for reasons other than the default of the 
Contractor, or 

 
(c) For safety of the works or part thereof. 

 
The Contractor shall during such suspension properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the Architect / Consultant. 

 
(ii) If the suspension is ordered for reasons (b) and(c) in sub-Para (i) above. 

 
The Contractor shall be entitled to an extension of time equal to the period of even such suspension. 

No compensation whatsoever shall be paid on this account. 

 
Action when the whole security deposit is forfeited 

 
In any case in which under any clause of this contract, the Contractor shall have rendered himself liable to pay 

compensation amounting to the whole of his security deposit the Architect / Consult-ant shall have the power to 

adopt any of the following course as they may deem best suited to the interest of the SBI. 

 
 

(a) To rescind the Contractor (of which rescission notice in writing to the Contractor by the Architect / 
Consultant shall be conclusive evidence) and in which case the security deposit of the Contractor shall 
be forfeited and be absolutely at the disposal of SBI. 

 
(b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the work, 

debiting the Contractor with the cost of the labour and materials (the cost of such labour and materials 

as worked out by the Architect / Consultant shall be final and conclusive against the Contractor) and 

crediting him with the value of the work done, in all respects in the same manner and at the same 

rates if it had been carried out by the Contractor under the terms of this contract the certificate of 

Architect / Consultant as to the value of work done shall be final and conclusive against the Contractor. 

 
SBI, Sribridhhi Bhavan Page - 18 Chadha Designs Pvt. Ltd 



(c)       To measure up the work of the Contractor, and to take such part thereof as shall be unexecuted out of his 

hands and to give it to another Contractor to complete in which case any expenses which may be incurred in 

excess of the sum which would have been paid to the original Contractor, if the whole work had been executed 

by him (of the amount of which excess the certificates in writing of the Architect / Consultant shall be final and 

conclusive) shall be borne by original co n- tractor and may be deducted from any money due to him by SBI 

under the contract or otherwise or from his security deposit or the proceed sofas let here of, or sufficient part 

thereof. 
 

In the event of any of above courses being adopted by the SBI the Contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchased or procured any material or 

entered into any engagements or make any advances on account of, or with a view to the execution of the work 

or the performance of the contract and in case the contract shall be rescind under the provision aforesaid, the 

Contractor shall not be entitled to recover or to be paid any sum or any work thereto for actually performed 

under this contract, unless, and until the Architect / Consultant will have certified in writing the performance of 

such work and the value payable in respect thereof and he shall only been titled to be paid the value so 

certified. 

 
Owner’s Right to Terminate the Contract 
 

If the Contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or 
being an incorporated company shall have an order for compulsory winding up voluntarily or subject to the 

supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or winding up shall 

be unable within 7 days after notice to him to do so to show to the reasonable satisfaction of the Architect / 
Consultant that he is able to carry out and fulfill the contract and to give security therefore if so required by the 

Architect /Consultant. 
 

Or if the Contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or 
shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the 
Contractor. 

 
Or shall assign or sublet his contract without the consent in writing of the SBI through the Architect / Consultant 
or shall charge or encumber this contract or any payment due to which may become due to the Contractor there 
under: 

 
(a)     Has abandoned the contract; or 

 
(b)     has failed to commence the works, or has without any lawful excuse under these conditions suspended 

the progress of the works for 15 days after receiving from the SBI through the Architect / Consultant 
written notice to proceed ,or 

 
(c) has failed to proceed with the works with such diligence and failed to make such due progress as would 

enable the works to be completed within the time agreed upon, or has failed to remove the materials 

from the site or to pull down and replace work within seven days after written notice from the SBI 

through the Architect / Consultant that the said materials were condemned and rejected by the 

Architect / Consultant under these conditions ; or has neglected or failed persistently to observe and 

perform all or any of the acts, matters or things by this contract to be observed and performed by the 

Contractor for seven days after written notice shall have been given to the Contractor to observe or 

perform the same or has to the detriment of good workmanship or in defiance of the SBI’s or 

Architect’s / Consultant’s instructions to the contrary subject any part of the contract. 

 

Then and in any of said cases the SBI and or the Architect / Consultant, may not withstanding any 

previous waiver, after giving seven days notice in writing to the Contractor, determine the contract, but 
without thereby affecting the powers of the SBI or the Architect / Consultant or the obligation and 

liabilities of the Contractor the whole of which shall continue in force as fully as if the contract had not 
been so determined and as if the works subsequently had been executed by or on behalf of the 

Contractor. 
 

And further the SBI through the Architect / Consultant their agents or employees may enter upon and 

take possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon 

the premises or on the adjoining lands or Roads use the same by means of their own employees or 

workmen in carrying on and completing the work or by engaging any other Contractors or persons to 

complete the work and the Contractor shall not in any way interrupt or do any act, matter or thing to 

prevent or hinder such other Contractor or other persons employed for completing and finishing or 

using the materials and plant for the works. 

 
When the works shall be completed or as soon thereafter as convenient the SBI or the Architect / 
Consultant shall give a notice in writing to the Contractor to remove his surplus materials and plants 

and should the Contractor fail to do so within 15 days after receipt thereof by him the SBI sell the same 

by public auction after due publication, and shall adjust the amount realized by such auction. The 
Contractor shall have no right to question any of the act of the SBI incidental to the same of the 

materials etc. 
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28.0 Certificate of Payment 

 
The Contractor shall be entitled under the certificates to be issued by the Architect / Consultant to the 
Contractor within 10 working days from the date of Certificate to the payment from SBI from time to time. The 
SBI shall recover the statutory recoveries other dues including the retention amount from the certificate of 
payment. 

 
Provided always that the issue of any certificate by the Architect / Consultant during the progress of works or 
completion shall not have effect as certificate of satisfaction or relieve the Contractor from his liability under 
clause. 

 
The Architect / Consultant shall have power to withhold the certificate if the work or any part thereof is not 
carried out to their satisfaction. 

 
The Architect / Consultant may by any certificate make any corrections required in previous certificate. 

 
The SBI shall modify the certificate of payment as issued by the Architect / Consultant from time to time while 
making the payment. 

 
The Contractor shall submit final bill only after taking actual measurements and properly recorded in the 
Measurement Books / Sheets. 

 
Interim Payment:-                    

 
a) Payment shall be made after completion of work subject to 

satisfaction by Bank & Architect. 
 

b) Interim Payment may be considered as per progress of work & volume of work, it 

depends upon Bank discretionary, which shall be liable & bind on Contractor. 

 

 
29.0 Settlement of Disputes and Arbitration  
Except where otherwise provided in the contract all questions and disputes relating to meaning of the specifications, 

designs, drawings and instructions herein before mention and as to the quality of workmanship of materials used on the 

work or as to any other question, claim, right, matter or thing whatsoever in any way arising out of or relating to the 

contract designs, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning 

the work or the execution or failure to execute same whether arising during the progress of the work or after the 

cancellation, termination completion or abandonment thereof shall be dealt with as mentioned hereinafter. 

 
If the Contractor considers that he is entitled to any extra payment or compensation in respect of the works over and 

above the amounts admitted as payable by the Architect or in case the Contractor wants to dispute the validity of any 

deduction or recoveries made or proposed to be made from the contract or raise any dispute, the Contractor shall 

forthwith give notice in writing of his claim, or dispute to The Assistant General Manager, P & E –LHO,  State bank of 

India, Samriddhi Bhavan, 1, strand Road,  Kolkata – 700 001, and endorsed a copy of the same to the Architect within 

30 days from the date of disallowance thereof or the date of deduction or recovery. 

 
The said notice shall give full particulars of the claim, grounds on which it is based and detailed calculations of the 

amount claimed and the Contractor shall not be entitled to raise any claim nor shall the Bank be in any way liable in 
respect of any claim by the Contractor unless notice of such claim shall have been given by the Contractor to the AGM (P 

& E.). in the manner and within the time as aforesaid. The Contractor shall be deemed to have waived and extinguished 

all his rights in respect of any claim not notified to the Asstt. Gen. Manager in writing in the manner and within the time 
a fore said. 

 
The AGM ( P & E )shall give his decision in writing on the claims notified by the Contractor. The Contractor may within 30 
days of the receipt of the decision of the Asst. Gen. Mgr. (P & E ) submit his claims to the conciliating authority namely 
the Chief General Manager, SBI – LHO., Kolkata , Premises & Estate Dept. Samriddhi Bhavan ( 9th Floor), 1, Strand 
Road, Kolkata – 700 001, for conciliation and with all details and copies of correspondence exchanged between him 

and Asst. General Manager. 

 
If the conciliation proceedings are terminated without settlement of the disputes, the Contractor shall within a period of 
30 days of termination thereof shall give a notice to the concerned A.G.M or Chief Manager of the Bank for appointment 
of the arbitrator to adjudicate the notified claims failing which the claims of an Contractor shall be deemed to have 
been considered absolutely barred and waived. 

 
Except where the decision has become final, binding and conclusive in terms of contract, all disputes or 

Differences  arising  out of the notified claims of the Contractor as a foresaid and all claims of the  Bank  shall 

be referred for adjudication through arbitration by the Sole Arbitrator appointed by  the A.G.M. It will also be 

no objection to any such appointment that the Arbitrator so appointed is a Bank officer and that he had to 

deal with the matters to which the Contract relates in the course of his duties as Bank Officer. If the arbitrator  
So appointed is unable or unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever 
another sole arbitrator shall be appointed in the manner aforesaid by the said AGM. Such person shall be entitled to 
proceed with the reference from the stage at which it was left by his predecessor. 
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It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in 
respect of each dispute along with the notice for appointment of arbitrator. 

 
It is also a term of this contract that no person other than a person appointed by such A.G.M (P & E.) as 
aforesaid should act as arbitrator. 

 
The conciliation  and  arbitrator  shall  be conducted in accordance with  the provisions  of the 

Arbitration and Conciliation Act 1996  or any statutory modification or re-enactment thereof and the 

rules made there under.          

It is also a term of the contract that, if any, fees are payable to the arbitrator these shall be paid equally by  
both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. 

 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date he 

issues notice to both the parties calling them to submit their statement of claims and counter statement of claims. The 

venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. The fees if any, of the 

arbitrator shall, if required to be paid before the award is made and published be paid half and half by each of the 

parties. The cost of the reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion 

of the arbitrator who may direct to any by whom and in what manner, such costs or any part thereof shall be paid and fix 

or settle the amount of costs to be so paid. 

 
30.0 Water Supply 

 
The rates quoted by the Contractor includes all expenditure for providing water for the works including that for 

the work people and all staff at site. However, the Contractor may be allowed to use the existing source at the 

site for which recovery @ 0.5% of the contract value will be recovered from his bills. The arrangement for 

distribution will be Contractor’s responsibility. But in no way Bank will beheld responsible for continuous supply 

of water. 

 
31. Power Supply                

             

 Contractor shall have to arrange for D.G. set at his own cost, risk and responsibility to carry out 

 the work at site whenever required for and asked by the Bank /Architect.       

 The Contractor shall at his own cost arrange for necessary power for the work and lighting for 

 the entire period of contract. However, Bank may provide power from their existing source at 

 site on providing suitable electric meter approved by Bank / Architect. Bank will recover from the Contractor 

 the power consumed as per prevailing rate from time to time from their running bills / final 

 bill. If electric meter is not arranged by the Contractor recovery @ 0.5% of the contract value will 

 be recovered from his bills. But in no way Bank will be held responsible for continuous supply of 

 electricity. For more see clause 10.0 of ‘SPECIAL CONDI- TIONS OF CONTRACT‘     

32.0  Treasure Trove etc.                
            

 Any treasure trove, coin or object antique which may be found on the site shall be the property of  
SBI and shall be handed over to the Bank immediately. 

 
33.0 Method of Measurement 

 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will 
be on the net quantities or work produced with up to date. Rules laid down by the Bureau of Indian Standards. 
In the event any dispute / disagreement the decision of the Architect / Consultant shall be final binding on the 
Contractor. 

 
34.0 Maintenance of Registers 

 
The Contractor shall maintain the following registers as per the enclosed Performa at site of work and should 
produce the same for inspection of SBI / Architect / Consultant whenever desired by them. The Contractor shall 
also maintain the records / registers as required by the local authorities / Govt. from time to time.  
(ii) Register for hindrance to work.  
(iii) Register for running  account bill.  
(iv) Register for labour 

    Contractor shall also maintain a site order book 
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34.0 Price Variation 

 
Not applicable. 

 
Force Majeure 

 
Neither Contractor not SBI shall be considered in default in performance of their obligations if such 

performance is prevented or delayed by events such as but not to war, hostilities revolutions, riots, civil 

commotion, strikes, lockout, conflagrations, epidemics, accidents, fire storms, floods, droughts, earth-quakes or 

ordinances or any act of god or for any other cause beyond the reasonable control of the party affected or 

prevented or delayed. However a notice is required to be given within 30 days from the happening of the even 

with complete details, to the other party to the contract if it is not possible to serve a notice, with in the shortest 

possible with out delay. 

 
As soon as the cause of force majeure has been removed the party whose ability to perform its obligations has 
been affected shall notify the other of such cessation and the actual delay incurred in such affected activity 
adducing necessary evidence in support thereof. 

 
From the date of occurrence of a case of force majeure obligations of the party affected shall be suspended 
during the continuance of any inability so caused. With the cause itself and inability resulting there from having 
been removed, the agreed time of completion of the respective obligations under this agreement shall stand 
extended by a period equal to the period of delay occasioned by such events. 

 
Should one or both parties be prevented from fulfilling the contractual obligations by a state of force majeure 
lasting to a period of 6 months or more the two parties shall each other to decide regarding the future execution 
of this agreement. 

 
Local Laws, Acts, Regulations  

 
The Contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulations and 
abolition act of 1970) and other safety regulations. The Contractor shall comply with the provision of all labour 
legislation including the latest requirements of all the Acts, laws, any other regulations that are applicable to 
the execution of the project. 

 
(i) Minimum Wages Act 1948(Amended) 

 
(ii) Payment of Wages Act 1936(Amended) 

 
(iii) Workmen’s Compensation Act 1923(Amended) 

 
(iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 

 
(v) Apprentice Act 1961(Amended) 

 
(vi) Industrial Employment (Standing Order) Act 1946(Amended) 

 
(vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 

 
(viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof. 

 
(ix) Shop and Establishment Act. 

 
(x) Any other Act or enactment relating thereto and rules framed there under from time to time. 

 
37.0 Accidents 

 
The Contractor shall immediately on occurrence of any accident at or about the site or in connection with the 
execution of the work report such accident to the Architect / Consultant. The Contractor shall also such report 
immediately to the competent authority whenever such report is required to be lodged by the law and  
take appropriate actions thereof. 
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  A P P E N D I X 
    

Name of Work 

                   

 

                               :   TERRACE LANDSCAPPING AT 5TH FLOOR OF SRIBRIDDHI   

                                   BHAVAN AT 32, JAWAHARLAL NEHRU ROAD, KOLKATA 700032. 

 

   
   

 
Location 

 
Scope of Work 

 

 
Defects Liability Period (ClauseNo.37of        

Special conditions of contract 

 
5th  Floor of Sribriddhi Bhavan Kolkata – 700 071  

 
: As above and as further detailed in the General 

Conditions of Contract. 

 

: 12 ( Twelve ) months after completion of the work. 

 
Date / Time of Completion 

 
Liquidated Damages  
( Clause No. 9 of G.C.C.) 

 
 
Earnest Money ( Clause No. 1ofG.C.C.) 

 
Security Deposit ( Clause No. 1ofG.C.C.) 

 
Initial Security Deposit  
( Clause No. 1 of G.C.C.) 

 
 
In statement after completion certificate 
(Release of Retention Money)  
(Clause No. 1 of G.C.C.) 

 
Period of Interim Certificate:- 

 
 
 
 
 
 
 
 
 
 
 

 
. 

 

: 30days
 

 

: 0.5% of the accepted tender amount per week of delay subject to 
ceiling 5% of the accepted contracted sum. 

 

 
: Rs.10,630/-to be deposited in Bank’s account as 

mentioned in NIT. 
 
: Details as per ClauseNo.1 

 

: 2% of the accepted tender value ( EMD + ISD) 

 
 

 
: 50% on virtual Completion of the work and balance 50% after 

15 (fifteen) days on expiry of Defect Liability Period as per 
details given in Clause No.1. 

 

 
: 1.  Payment shall be made after completion of work 

subject to satisfaction by Bank & Architect 
 

2. Interim payment may be considered as per progress of the 
work & volume of work, it depends upon Bank discretionary, 
which shall be liable & bind on Contractor. 
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SPECIAL CONDITIONS OF CONTRACT 
 

 
1.0 Dimensions and Levels 

 
All dimensions and levels shown on the drawing shall be verified by the Contractor on the site and he will be 
held responsible for the accuracy and maintenance of all the dimensions and the levels. Figured dimensions are 
in all cases to be accepted and no dimension shall be scaled. Large-scale details shall take precedence over 
small-scale drawings. In case of discrepancy the Contractor shall ask for clarification from the 
Architect/Consultant before proceeding with the work. 

 
2.0 Notice of Operation 

 
The Contractor shall not carry out any important operation without the consent in writing from the 
Architect / Consultant. 

 
3.0 Construction Records 

 
The Contractor shall keep and provide to the Architect / Consultant full and accurate records of the dimensions 
and positions of all new work and any other information necessary to prepare complete drawings recording 
details of the work as constructed. 

 
4.0 Safety of Adjacent Structures and Trees 

 
The Contractor shall provide and erect to the approval of the Architect / Consultant such supports as may be 
required to protect effectively all structures and protective guards to trees which may be endangered by the 
execution of the works or otherwise take such permanent measures as may be required by the Architect to 
protect the trees and structures. 

 
5.0 Temporary Works 

 
Before any temporary works are commenced the Contractor shall submit at least 7 days in advance to the 
Architect / Consultant for approval complete drawings of all temporary works he may require for the 
executionoftheworks.TheContractorshallcarryoutthemodificationsrelatingtostrength,if required by the Architect  
/ Consultant may require in accordance with the conditions of contract at his own cost. The Contractor shall be 
solely responsible for the stability and safety of all temporary works and unfinished works and for the quality of 
the permanent works resulting from the arrangement eventually adopted for their execution. 

 
6.0 Work  Programme  

 
As soon as the contract is awarded, a suitable programme of work preferably in the form of Bar Chart shall be 
drawn up for completion of the different stages of the work, so as to ensure its completion within the allotted 
period of time. This programme shall be submitted by the contract or in consultation with Architect / PMC or 
Site Engineer. 

 
(ii). As soon as possible after the Contract is concluded, the Contractor shall submit a Time and Progress Chart 

for each mile stone and get it approved by the architect/ engineer –in-charge. The Chart shall be prepared in 

direct relation to the time stated in the Contract documents for completion of items of the works. It shall 

indicate the forecast of the dates of commencement and completion of various trades of sections of the work 

and may be amended as necessary by agreement between the Engineer-in-Charge and the Contractor within 

the limitations of time imposed in the Contract documents, and further to ensure good progress during the 

execution of the work, the Contractor shall in all cases in which the time allowed for any work, exceeds one 

month (save for special jobs for which a separate programme has been agreed upon) complete the work as per 

milestones. 

 
(iii) The programme chart should include the following:  
(a) Descriptive not explaining  sequence of the various activities.  
(b) Network (PERT / CPM / BARCHART).  
(c) Programme for procurement of materials by the Contractor. 

 
Programme of procurement of machinery / equipments having adequate capacity, commensurate with the 
quantum of work to be done within the stipulated period, by the Contractor. In addition to above, to achieve the 
progress of Work as per programme, the Contractor must bring at site adequate shuttering material required 
for cement concrete and R.C.C. works etc. for three floors within a week from the date 
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of start of work till the completion of RCC work as per requirement of work. The Contractor shall submit 
shuttering schedule adequate to complete structure work within laid down physical milestone. 

 
(iv) If at any time, it appears to the Architect/ Engineer-in-Charge that the actual progress of work does not 
conform to the approved programme referred above or after rescheduling of milestones, the Contractor shall 

produce a revised programme within 7 (seven) days, showing the modifications to the approved programme to 

ensure timely completion of the work. The modified schedule of programme shall be approved by the Engineer 
in Charge/ Architect. A recovery of Rs. 500/- (For works costing up to Rs. 50 Lakhs) / Rs. 1000/- (for works 

costing more than Rs. 50 lakhs up to Rs 2 crores) and Rs2500 (for works costing more than Rs 2cr up to Rs 5 
Cr) and Rs 2500 (for works costing more than Rs 5 cruptoRs20Cr) 

andRs5000(forworkscostingmorethanRs20cr) shall be made on per day basis in case of delay in submission of 

the modified programme 

 
(v) The submission for approval by the Engineer-in-Charge of such programme or such particulars shall not 
relieve the Contractor of any of the duties or responsibilities under the contract. This is without prejudice to the 
right of Engineer-in-Charge/ Architect to take action against the Contractor as per terms and conditions of the 
agreement. 

 
Water, Power and Other Facilities 

 
(a) The rate quoted by the Contractor shall include all expenses that are required for providing all the water 

required for the work and the Contractor shall make his own arrangements for the supply of good 

quality water suitable for the construction and good quality drinking water for their workers. If 

necessary the Contractor has to sink and a tube well / open well and bring water by means of tankers 

at his own cost for the purpose. The SBI will not be liable to pay any charges in connection with the 

above. 

 

(b) The rate quoted in the tender shall include the expenses for obtaining and maintaining power 
connections and shall pay for the consumption charges. 

 
(c) The Contractors for other trades directly appointed by the SBI shall be entitled to take power and water 

connections from the temporary water and power supply obtained by the Contractor. How- ever the 

concerned Contractor shall make their own arrangements to drawn the supply and pay directly the 

actual consumption charges at mutually agreed rates between them. All municipal charges for 

drainage and water connection for construction purposes shall be borne by the Contractor and charges 

payable for permanent connections, if any, shall be initially paid by the con- tractor and the SBI will 

reimburse the amount on production of receipts. 

 
(d) The SBI as well as the Architect / Consultant shall give all possible assistance to the Contractors to 

obtain the requisite. 

 
(e) Permission from the various authorities, but the responsibility for obtaining the same in time shall be of 

the Contractor. 
 

Office Accommodation 

 
(a) The Contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary 

facilities, canteens and other temporary structures for themselves in connection with the work at the 
site at their own cost after getting the approval from the Architect/Consultant. 

 
(b) A site office for the use of SBI / Architect / Consultant shall be provided by the Contractor at his own 

expenses. 
 

(c) All temporary buildings and facilities as mentioned above shall be removed on completion of the work 
at any other earlier date as directed by the Architect /Consultant. 

 
All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as 
running expenses shall be borne by the Contractor at no extra cost. It is also the responsibility of the 
Contractor to obtain statutory approvals for providing the above facilities. 

 
9.0 Facilities for Contractor ’s Employees 

 
The Contractor shall make his own arrangement for the housing and welfare of his staff and workmen including 
adequate drinking water facilities. The Contractor shall also make the arrangements at his own cost for 
transport where necessary for his staff and work men to and from site of work at his own cost. 

 
10.0 Lighting of Works 

 
The Contractor shall at all times provide adequate and approved lighting as required for the proper 
execution and supervision and inspection of work. 
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Fire Fighting Arrangement 
 

(i) The Contractor shall provide suitable arrangement for firefighting at his own cost. For this purpose he 
shall provide requisite number of fire extinguishers and adequate number of buckets, some of which 
are to be always kept filled with stand and some with water. These equipments shall be provided at 
suitable prominent and easily accessible places and shall be properly maintained. 

 
(ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the Contractor at his own 

cost and to the approval of the relevant authorities. The Contractor shall make the following 
arrangements at his own cost but not limited to the following:- 

 
(a) Proper handling ,storage and disposal of combustible materials and waste.  
(b) Work operations which can create fire hazards. 
(c) Work operations which can create fire hazards.  
(d) Type, number and location of containers for the removal materials and rubbish.  
(e) Type ,size, number and location of the fire extinguishers or other firefighting equipment. 
(f) General house -keeping. 

 
12.0 Site Order Book 

 
A site order book shall be maintained at site for the purpose of quick communication between the Architect  
/ Consultant. Any communication relating to the works may be conveyed through. Records in the site order 
book. Such a communication from one party to the other shall be deemed to have been adequately served in 
terms of contract. Each site order book shall have machine numbered pages in triplicate and shall carefully 
maintained and preserved by the Contractor and shall be made available to the Architect / Consultant as and 
when demanded. 

 
Any instruction which the Architect / Consultant may like to issue to the Contractor may like to bring to the 
Architect / Consultant two copies of such instructions shall be taken from the site order book and one copy will 
be handed over to the party against proper acknowledgement and the second copy will be retained for their 
record. 

 
13.0 Temporary Fencing /Barricading 

 
The Contractor shall provide and maintain a suitable temporary fencing / barricading and gate at his cost to 
adequately enclose all boundaries of the site for the protection of the public and for the proper execution and 
security of the work and in accordance with the requirement of the Architect / Consultant and regulations of 
local authorities. These shall be altered, relocated and adopted from time to time as necessary and removed on 
completion of the work. 

 
14.0 Site Meetings 

 
Site meetings will be held to review the progress and quality evaluation. The Contractor shall depute a senior 
representative along with the site representative and other staff of approved sub-Contractors and suppliers as 
required to the site meetings and ensure all follow up actions. Any additional review meetings shall be held if 
required by the Architect /Consultant. 

 
15.0 Disposal of Refuse 

 
The Contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same 
as directed by the Architect / Consultant at his own cost. It is the responsibility of the Contractor to obtain from 
the local authorities concerned to the effect that all rubbish arising out of Contractor’s activities at the 
construction site or any other off site activities borrow pits has been properly deposed off. 

 
16.0 Contractor to verify site measurement 

 
The Contractor shall check and verify all site measurements whenever requested by other specialist con-tractors 
or other sub Contractors to enable them to prepare their own shop drawings and pass on the in-formation with 
sufficient promptness as will not in any way delay the works. 

 
17.0 Displaying the name of the work 

 
The Contractor shall put up a name board of suitable size as directed by the Architect / Consultant indicating 
there in the name of the project and other details as given by the Architect / Consultant at his own cost and 
remove the same on completion of work. 

 
18.0 Approved make 

 
The Contractor shall provide all materials from the list of approved makes at his own cost and also appoint the 
specialized agency for the waterproofing anti-termite, aluminum doors and windows and any other item as 
specified in the tender. The Architect/Consultant may approve any make/ agency with in the approval list as 
given in the tender after inspection of the sample/mockup. 
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19.0 Procurement of Materials 

 
The Contractor shall make his own arrangements to procure all the required materials for the work. All 
wastage and losses in weight shall be to the Contractor’s account. 

 
20.0 Excise Duty, Taxes, Levies etc. 

 
The Contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees cess or 

charges in respect of the works including but not limit to excise duty and octroi, payable in respect of materials, 

equipment plant and other things required for the Contractor. All of the aforesaid taxes duties, levies, fess and 

charges shall be to the Contractor’s account and the SBI shall not be required to pay any additional or extra 

amount on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be 

deemed to be included in the quoted rates and no extra claim amount on this a c- count will in any case be 

entertained. If a new tax or duty or levy or cessor royalty or octroi is imposed under as statue or law during the 

currency of contract the same shall be borne by the Contractor. GST, which will be paid separately to the 

Contractors on submission of GST Registration Certificate together with GST Number for onward payment to the 

Govt. Tax Department. 

 
21.0 Acceptance of Tender             

           

 The SBI shall have the right to reject any or all Tenders without Assigning  any reason. They are 

 not to bound to accept the lowest or any tender and the  tenderer Or  tenderers shall have no right 

 To  question the acts of the SBI. However adequate transparency would be maintained by the SBI. 

22.0 Government and Local Rules              

 The Contractor shall conform to the provisions of local Byelaws and Acts relating to the work and to the 

 Regulation etc. of the Government and Local Authorities and of any company with whose system the 

 structure is proposed to be connected. The Contractor shall give shall notices required by said Act, Rules, 

 Regulations and Bye-laws etc. and pay all fees payable to such authority / authorities for execution of the 

 work involved. The cost, if any, shall be deemed to have been included in his quoted rates, taking into ac- 

 count all liabilities for licenses, fees for footpath encroachment and restorations etc. and shall indemnify 

 

The Owner against such liabilities and shall defend all actions arising form such claims or 

liabilities.  

23.0 Possession Prior to Completion             

 The Owner shall have right to  take possession of or use any completed or Partially  completed part of 

 the work. Such possession or use shall not be an acceptance of any work not completed in 

 accordance with the contract Agreement.           
24.0 Tools , Storage of Materials , Protective Works and Site Office Requirements     

 
The Contractor shall provide, fix up and maintain in an approved position proper office accommodation for the 
Contractor’s representative and staff which offices shall be open at all reasonable hours to receive instruction 
notices or communications and clear away on completion of the works and make good all work disturbed. 

 
All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered 
with a coat of approved varnish. They are to be protected from ravages of termites, ants, and other insects. 

 
The Contractor shall provide at his own cost all artificial light required for the work and to enable other 
Contractors and sub-Contractors to complete the work within the specified time. 

 
The Contractor shall provide a suitable temporary hut for the watchmen and clear away the same when no 
longer required and to provide all necessary attendance, lights etc. required. 

 
The Contractor shall arrange for temporary latrines for the use of workers and field staff and keep the same in a 

clean and sanitary condition to the satisfaction of the Public Health Authorities and shall cause such latrines and 

soil to be cleared away whenever necessary and shall make good all the works disturbed by these convenience. 

 
 

Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the works during the 
construction, and all receptacles, cistern, water tanks etc. used for the storage of water must be suitably 
protected against breeding of mosquitoes. The Contractor shall indemnify the owner against any breach of rules 
in respect of anti-malarial measures. 

 
The Contractor shall not fix or place any placards or advertisement of any description or permit the same to be 

fixed or placed or upon any boarding gantry, building  structure other than those approved by the Owner. 

 
Protective Measure : The Contractor from time to time of being placed possession of the site must make 
suitable arrangements for watching ,lighting and protecting the work, the site and surrounding property by day, 
by night, on Sundays and other holidays. 
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Contractor shall indemnify the Owner against any possible damage to the building, Roads, or members of the 
public in course of execution of the work. 

 
The Contractor shall provide necessary temporary enclosures, gates, entrances etc. for the protection of the work 
and materials and for altering and adopting the same as may be required and removing on completion of the 
works and making good all works disturbed. 

 
Storage of Materials : The Contractor shall provide and maintain proper sheds for the proper storage and 
adequate protection of materials etc. and other work that may be executed on the site including the tools and 
materials of nominated sub-Contractors and remove same on completion. 

 
Cement go down shall be constructed for storing six weeks’ requirement of cement and stored as per norms with 
a stack of 10 bags each and 2 feet opening all-round with 2 feet passage of each stack. Structure shall be 
waterproof from all the sides & top. Cement should be stored one feet above the ground level and have pucca 
raised floor. 

 
So also reinforcement bars are to be stored above the ground level to prevent the same from getting rusted. 

 
Tools : The odolite, levels prismatic compass, chain, steel and metallic tapes and all other surveying instruments 
found necessary on the works shall be provided by the Contractor for the due performance of this contract as 
instructed by the Site Engineer. 

 
All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for safely taking 
measurement and shall be supplied by the Contractor. 

 
The mistries and the supervisors on the works shall carry with them always a one meter or two meter steel tape, 
a measuring tape of 30 meter, a spirit level., a plumb bob and a square and shall check the work to see that the 
work is being done according to the drawing and specifications. The Site Engineer will use any or all measuring 
instruments or tools belonging to the Contractors as he chooses for checking the works executed or being 
executed on the contract. 

 
The Contractor should cover in his rates for making provisions for all reasonable facilities for the use of his 
scaffolding, tools and plant etc. by nominated sub-Contractors for their work. 

 
25.0 Datum 

 
The average ground level will be considered as the crown of the nearest Road, which should be taken as 
“Datum” which is however, subject to final confirmation by the Owner / Architects. All levels shown in the 
drawings are to be strictly adhered to. 

 
26. Benches  

The Contractor is to construct and maintain proper benches of all the main walls, in order that the lines and 
levels may be accurately checked at all times. 

 
These benches will consist of Sal wood post of adequate length and minimum diameter 75 mm to be driven in 
the ground at suitable distance as directed encased with brickwork. The wire nails will be driven on the top of 
Sal wood post on the centre lines of columns, walls, inside and outside faces of foundations trenches, in order 
that lines may be stretched between the benches and accurate intersection of excavation. Centre line of walls, 
columns etc. may be clearly indicated and checked at any time if it is so required. 

 
27. Removal of Improper work 

 
The Owner shall during the progress of the work have power to order in writing from time to time the removal 

from the work within such reasonable time or times as may be specified in the order of any materials which in 
the opinion of the Owner Architects are not in accordance with specification or instructions, the substitution or 
proper re-execution of any work executed with materials or workmanships not in accordance with the drawings 

and specifications or instructions. 
 

In case the Contractor refuses to comply with the order the Owner shall have the poser to employ and pay other 
agencies to carry out the work and al expenses consequent thereon or incidental thereto as certified by the 
Owner/Architects shall be borne by the Contractor or may be deducted from any money due to or that may 
become due to the Contractor. No certificate which may be given by the Architects shall relieve the Contractor 
from his liability in respect of unsound work or bad materials. 

 
28.0 Dismissal of Workmen 

 
The Contractor shall on the request of the Bank immediately dismiss from works any person employed thereon 
by him, who may in the opinion of the Bank be unsuitable or incompetent or who may misconduct himself. 
Such discharges shall be the basis of any claim for compensation or damage against the Owner or any of their 
officer or employee.  

29.0 Concealed Work 
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The Contractor shall give not less than 5 days notice to the Bank / Architect whenever any work is to be buried 

in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on, in order that the 

work may be inspected and correct dimensions taken before such burial. In default whereof the same shall, at 

the opinion of the Bank / Architect be either opened up for measurement at the Contractor’s expense or no 

payment may be made for such materials. Should any dispute or differences arise after the execution of any 

work as to measurements etc. or other matters which cannot be conveniently tested or checked, the notes of 

the Bank / Architect shall be accepted as correct and binding on the con- tractor. 
 

30.0 Substitution  
Should the Contractor desire to substitute any materials and workmanship, he/they must obtain the approval of 
the Bank / Architect in writing for any such substitution well in advance. Materials designated in this 
specifications indefinitely by such term as “Equal” or “Other approved” etc. specific approval of the Bank / 
Architect has been obtained in writing. 

 
31.0 Preparation of Building works for Occupation and Use of Completion 

 
The whole of the work will be thoroughly inspected by the Contractor and deficiencies and defects put right. On 
completion of such inspection the Contractor shall inform the Owner that he has completed the work and it is 
ready for inspection. 

 
On completion the Contractor shall clean all windows and doors including  the cleaning and oiling if necessary, 
of all hardware, inside and outside, all floors, stair cases and every part of the building .He will leave the entire 
building neat and clean and ready for immediate occupation and to the satisfaction of the Owner. 

 
32.0 Defects after Completion 

 
The Contractor shall make good at his own cost and to the satisfaction of the Owner all defects, shrink- age, 
settlements or other faults which may appear within 12 months after completion of the work. In de- fault the 
Owner may employ and pay other persons to amend and make good such damage, losses and expenses 
consequent thereon or incidental thereto shall be made good and borne by the Contractor and such damages, 
loss and expenses shall be recoverable from him by the Owner or may be deducted by 

 
the Owner, in lieu of such amending and making good by the Contractor, deduct from any money due to the 
Contractor a sum equivalent to the cost of amending such work and in the event of the amount retained being 
insufficient, recover that balance from the Contractor from the amount retained under Clause No. 1.(c) together 
with any expenses the Owner may have incurred in connection therewith. 

 
33.0 Idle Labour 

 
Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire and labour 
charges of tools and plants would be entertained under any circumstances. 

 
34.0 Guarantee for the Specialized Works 

 
Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the 

specialized agency along with a counter guarantee by the main Contractor engaged for the work. The guarantee 

shall be furnished on a non-judicial stamp paper of appropriate value. If the Contractor is required to submit 
guarantee / guarantees for any item / items for a period of more than 12 months, the guarantee/guarantees in 

case of those items shall remain valid even after expiry of the defect liability period of 12 months as stipulated 
in the contract. 

 
35.0 Declaration 

 
I/We have inspected the site of works and have made me/us fully acquainted with the local conditions in and 
around the sites of works. I/We hereby declare that I/We have gone through the conditions laid down in the 
Notice Inviting Tender, General Conditions of Contract, Technical Specifications and understood the same 
particularly the contents of the Performance Guarantee Bond and on the basis of the same I/We quoted our 

rates in the schedule of quantities attached with the tender documents. 
 

 I/We shall also uniformly maintain such progress with the work, as may be directed by the 

 

Owner/Architects to ensure completion of same with in the target date as mentioned in the tender 

document.  

        

    

Signature of 
Tenderer    

Address:    
Witness:    

1)         
2)         

    Dated:  _  
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SAFETY MEASURES AT SITE: 

 
1. All personnel at site should be provided with Helmets and Safety Boots with some Identification 
Mark.VisitorsalsoshouldbeprovidedwithHelmets.Itshouldbeensuredthattheseareusedproperly.  
2. First Aid Box should be kept at site with all requisite materials.  
3. No one should be allowed to inspect / work at a height without Safety Belt. 

 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from 
the ground, or from solid construction except such short period Work as can be done safely from 
ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the 
ladder is used for carrying materials as well as suitable foot hold sand hand holds shall be provided 
on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and  
1 vertical).  
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from 
an overhead support or erected with stationary support shall have a guard rail properly  atached, 
bolted, braced and otherwise secured at least 1 Meter high above the floor or platform of such 
scaffolding or staging and extending along the entire length of the outside and ends there of with only 
such openings as maybe necessary for the delivery of materials. Such scaffolding or  
staging shall be so fastened as to prevent it from swaying from the building or structure.  
6. Working platforms, Gangways, and Stair ways should be so constructed that they do not sag 
unduly or unequally, and if the height of the platform or the Gang way or the Stair way is more 
than 3-5 

 
Meters above ground level or floor level they should be closely boarded, should have adequate width 
and should be suitably fenced, as described.  
7. Every opening in the floor of a building or in a working plat form be provided with suitable means 

 
to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum 
height shall be 1 Meter. 

 
8. Safe means of access shall be provided to all working platforms and other working places. Every 
ladder shall be securely fixed. No portable single ladder shall be over 9 Meter sin length while the width 
between side rails in rung ladder shall in no case be less than 30cms for ladder up to and including 
Meters in length. For longer ladders this width should be increased at least 6mm for each additional 
30cms. Uniform step spacing shall not exceed 30cms. 

 
9. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical 
online works gloves, rubber mats, and rubber shoes shall be used. 

 
10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for 
each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at 
least 1 Meter above the surface of the ground. The sides of the trenches, which are 1.5 Meters or 
more in depth shall be stepped back to give suitable slope, or securely held by timber bracing, so as 
to avoid the danger of sides collapsing. The excavated materials shall not be placed with in 

 
1. 5 Meters of the edge of the trench or half of the depth of the trench whichever is more cuttings 
shall be done from top to bottom. Under no circumstances under min in grounder cutting shall be 
done.  
11. Before any demolition work is commenced and also during the process of the work:- 
a) All roads and open areas adjacent to the Work Site shall either be closed or suit ably protected; 

 
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus 
used by the operator shall remain electrically charged. 

 
c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or 
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris or 
materials as to render it unsafe.  
d) All necessary personal safety equipment as considered adequate by the Site Engineer should 

 
be kept available for the use of the persons employed on the Site and maintained in a condition 
suitable for immediate use; and the Contractor should take adequate steps to ensure proper use of 
equipment by those concerned. 

 
e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided 
with protective footwear and protective goggles. 

 
f) Those engaged in white washing and mixing or stacking of cement bags or any materials which is 
injurious to the eyes shall be provided with protective goggles.  
g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 
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h) Stone breakers shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals.  
i) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure 

that the manhole covers are opened and are ventilated at least for an hour before the workers are 

allowed to get into the manholes and the manholes so opened shall be cordoned off with suitable 

railing and provided with warning signals and boards to prevent accident to the Public. 
 
12. Use of hoisting machines and tackle including their attachments, anchorage and support shall 
conform to the following standard or conditions:- 

 
a) These shall be of good mechanical construction, sound material and adequate strength and 
free from patent defect and shall be kept in good repairs and in good working order. 

 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 
quality and adequate strength, and free from patent defects.  
c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under  
the age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or give 
signals to the operator. 

 
d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in 
hoisting or lowering or as means of suspension the safe working load shall be ascertained  
by adequate means. 

 
e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working 
load. In case of hoisting machine having 

 
a variable safe working load, each safe working load of the conditions under which it is applicable shall 
be clearly indicated. No part of any machine or of any gear referred to above in this paragraph shall be 
loaded beyond the safe working load except for the purpose of testing. 

 
f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances should 
be provided with efficient safe guards, hoisting appliances should be provided with such means as will 
reduce to the minimum the risk of accidental descent of the load, adequate precautions should be taken 
to reduce to the minimum the risk of any part of a suspended load becoming accidentally displaced. 

 
g) When workers are employed on electrical installation, which are already energized, insulating mats, 
wearing apparel such as gloves, sleeves, and boots as may be necessary should be provided. The 
workers should not wear any rings, watches and carry keys or other materials, which are good 
conductors of electricity.  
13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in 
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is  
in use. Adequate washing facilities shall be provided at or near places of work. 
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I -- RUNNING A/C BILL 

 
(i) Name of the Contractor/Agency :      

(ii) Name of Work :      

(iii) Sr. No. of this Bill :      

(iv) No. and date previous bill :      

(v) Reference to Agreement No. :      

(vi) Date of written order to commence :      

(vii) 

Date of completion as per 

agreement           :      
        

        
Sl.   Item Description Unit Rate As per tender  

           

No.        (Rs.) Qnty. Amount(Rs.) 

1  2  3  4 5  

 
 
 
 

 

Up to Previous R/A Bill Up to Date (Gross) Present Bill Remarks 
       

Qnty. Amount (Rs.) Qnty. Amount (Rs.) Qnty. Amount (Rs.)  
       

 6  7  8 9 
       

 
 
 
 
 

 

Note : 1. If part rate is allowed for any item, it should be indicated with reasons for allowing such a rate 

 
2. If ad hoc payment is made it should be mentioned specially 

 

 
Net value since  

Previous bill 
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III - C E R T I F I C A T E 

 
 

 

 The  measurements   on  the  basis of  which the above entries for the Running Bill No.  

      were made have been taken jointly on  
                

  and are recorded at  pages to 

  of  Measurement  book No.          

              
 Signature and date of    Signature and date of      Signature and date of  

 Contractor     Architect’s representative     Site Engineer  
 
 

 
The work recorded in the above mentioned measurements has been done at the site satisfactorily as per tender 
drawings, conditions and specifications.  

 
 
 
 

 

Signature of Architect Signature of Site Engineer / Bank’s Engineer 
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Details of Insurance Policies 

 

Type of Policies  Name of Insurance Amount (Rs.) Policy No. Validity  
        

CAR Policy including     
3rd Party Liability       

 
 

 
Workmen’s Compensation  

 
 
 

 
Remarks : 

 
1. This is only on-account payment and is not to be interpreted either as approval of work 

materials brought or affixed at site or for that matter approval of any sort 

 
2. The quantum of work done and materials delivered at site have been certified 

by………………………………………………. 

 
3. Should you wish to audit such work, kindly contract the undersigned and oblige. 

 

 
Architects 
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PROFORMA OF HINDRANCE REGISTER 
 

 
Name of Work : Date of state of work:    

Name of Contractor : Period of completion:    

Agreement No. : Date of completion :   

          
Sl. No. Nature of Date of occur- Date of which Period or Signature Remarks  

 hindrance rence of hin- hindrance was hindrance SE/PE   
  drance removed       
          

1 2 3 4 5   6 7  
           

 
SE = Site Engineer 

 
PE = Project Engineer 

 
Place:  

 
 

 
Date:  

 
 
 
 
 
 
 
 
 

PROFORMA OF REGISTER OF MATERIAL AT SITE ACCOUNT 

 
Name of Work :    Name of Article :Name of 

Contractor:    Estimated Requirement : Agreement 

No. :   Issue Rate  :    

           
Sl. Date of Received Re-  Issue Balance Initials of Initials of Bank’s / Remarks 
No Re- form / issued ceipt    Contrac-  Architect’s Rep-  

 ceipt to(with)     Tors  resentative  
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PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

 
1. Name of the Contractor 

 
2. Name of the works as given in the Agreement 

 
3. Agreement WO 

 
4. Tender Amount 

 
5. Date of Commencement of Work 

 
6. Period allowed for completion as per agreement 

 
7. Date of completion as per agreement 

 
8. Period for which extension of time has been given 

 
Date Month Year 

 
(a) 1st extension vide Bank’s Letter No.(b) 

2nd extension vide Bank’s Letter No.(c) 3rd 

extension vide Bank’s Letter No. 

 
9. Reasons for which extensions have been previously given(copies of the previous applications 

should be attached) 

 
10. Period for which extension is applied for and the reasons there of including hindrances 

time for extra work assigned , if any etc. 

 
 

 
Signature of Contractor 
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STANDARD SPECIFICATION 

 
Unless otherwise specified elsewhere in this contract, all work under this contract shall be carried out in accordance 

with the technical specification and the latest issue of the Indian Standard Specification applicable to the particular 

class of work, the relevant British Standard Specification shall apply. Relevant issue of I.S. specification applicable to 
the particular work have been described along with the specification for the respective works. In case of my confusion 

of dispute regarding the meaning and interpretation of any specification for the respective works, the decision of the 

Architects shall be final and binding on the Contractor. 

 
LIST OF MATERIALS FOR APPROVED BRAND AND / OR MANUFACTURER 

 

SL NO  DESCRIPTION APPROVED SPECIFICATIONS/ MANUFACTURER 
     

    
     

    

1  Ordinary Portland / Blast Furnace Slag Cement ACC, L&T, Ultratech , Ambuja, of OPC/PPC Grade 53. 
    

2  Water Proofing Compound Ultratech/ Sika/ Laticrete/ Dr. Fixit/ Hindcon Chemicals. 
    

     
    

 
 

Note: 1) Architects reserves the right to insist Contractor for use of any specific brand / make etc. 
 

2) In case any materials are not available from the above brands, Architect will suggest names of other 
brands / manufacturers and Contractor will have to abide by the same. 

 
 

 
Date:  Signature of Contractor with Seal 
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