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SBIINFRA MANAGEMENT SOLUTIONS PVT LTD.
WHOLLY OWNED SUBSIDIARY OF SBI
CIN :-U9300MH2016PTC282307

JATPUR CIRCLE

TENDER DOCUMENT

PART -1

TECHNICAL BID

SPECIFICATIONS & CONDITIONS OF CONTRACT

INTERIOR FURNISHING WORK OF

SBlI BRANCH

BUS STAND , KHETRI,

JHUNJHUNU Dist.

Date of issue of Tender: ONLINE ON...... 03.12.2018

ARCHITECT' S

YASH GARG DESIGNER’S
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MALVIYA NAGAR,

JAIPUR -302017

M-9929595589

E mail :-ygdesigners@yahoo.in
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NOTICE INVITING

TENDER

TENDERNO...................

.............. DATE:10.12.2018

SBI INFRA MANAGEMENT SOLUTIONS PVT LTD. behalf of SBI Invites Sealed Tenders From

The Empanelledinterior-Furnishing Contractors for Interior furnishing and allied work of

RENOVATION OF BRANCH AT BUS STAND , KHETRI , JHUNJHUNU , Dist.

Details of tenders are as under :-

1. Name of work INTERIOR FURNISHING WORK
OFRENOVATION OF BRANCH AT BUS STAND,
KHETRI, JHUNJHUNU Dist.
2. Time allowed for completion 30 daysfromthe  dateofCommencement/ handing
over of site whichever is earlier.
3. Earnest Money Deposit 39,000.00/- (Thirty nine Thousand) as Earnest
Money (approx. 2 % of the estimate) in the form of]
D.D. in favour SBIIMS pvt.Ltd payable at Jaipur.
4, Security Deposit_and performance 2% of the accepted value of the
guarantee Contract including earnest money. Vendor has to
submit the difference amount of the estimated cost and
tender amount as a performance guarantee in the form
of FD if the quoted amount observed below 10%
5. Cost of tender documents Rs.2000/- in the form of D.D. in favor of SBI
INFRA MANAGEMENT SOLUTIONS PVT
LTD.payable at Jaipur to be deposited along
with technical bid towards the cost of tender
which is Non Refundable.
6. Last date and time of receipt of tender Online 10-12-2018 Up to 03:00 PM
1. Address at which the tenders are to SBI e-Tender Portal
be submitted TENDERWIZARD/SBIETENDER.com
8. Date and time of opening of tender Online on 10-12-2018 at 03:30 PM
9. Place of opening tenders Online
10. | Defects Liability Period 12 months from the date of completion
11. Validity of offer 90 days from the date of opening of tenders.
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12. Liguidated Damages

At the rate of 0.5% of the contract value per week of
delay subject to a maximum of 5% of theaccepted
contract value.

13. Rates

Rates quoted by the bidder shall
remain firm throughout the contract period

(including variations) taxes,duties,
levies, royalties, transportations, labour other
incidental charges, etc. PVA & PVA clause shall not
be applicable,

Rates are inclusive of all taxes except GST. GST
shall be paid as per Bank’s norms.

14. Payment terms

1st Running/Adhoc payment @ 50-75 % of work]
progress assessment.

Final payment will be made within 30 days from the
date of joint verification of the bill by the Bank’s
Engineer/Architect and contractor.

15. Refund of security deposit

50% of the total security deposit deducted shall be
refunded at a time of issuance of virtual completion
certificate. The balance 50% would be paid after
successful completion of the Defect Liability Period
of 12 months.

16. Working schedule

Since the work has to be carried out in the running
office and hence the contractor has to execute the
work with minimum disturbance totheoccupant.

17. Insurance

The contractor shall obtain all necessary insurance
policies as per the law applicable at the center and
shall be required to produce the original policies
and receipts of the premium applicable in the matter
to the Bank.

18. Water & Electricity

Water and Electricity shall be provided by the Bank
at one point, if available However, further
distribution and extension and light fixtures etc. with
requiredMCBswitches. Switch  boards, lamp,
tubeetc. shall be arranged by the contractor at their,
own cost with theacceptedtender cost.
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19. | Fore-Tender related queries Service provider:
M/s. Antaress System Bangalore

Help Desk:

Contact Persons:

(On working days 9 AM to 6 PM)
1. Mr. Kushalghosh

Mobile No.: 7686913157

In case the date of opening of tenders is declared as a holiday, the tender will be opened on the next

working day at the same time.

SBIIMS has the right to accept/reject any/ all tenders without assigning any reasons.

VICE PRESIDENT, SBIIMS

MODE OF SUBMISSION OF TENDER:

The tender shall be submitted onlineas per procedure by the conducting agency.

State Bank of India has the right to accept / reject any or all tenders without assigning any
reasons.

Yours faithfully,

Signature oftheTenderer VICE PRESIDENT, SBIIMS
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INSTRUCTIONS TO THE TENDERERS

1.0 SCOPE OFWORK
ONLINE Sealed Tenders are invited by M/s. Antaress System Bangalore

, for and on behalf of State bank of India for Interior furnishing and allied work of renovation
of branch at Bus Stand, Khetri, Jhunjhunu Dist.

1.1 SITE AND ITSLOCATION
The proposed work is to be carried out at BUS STAND, KHETRI BRANCH JHUNJHUNU

DIST.

2.0 Tenderdocuments
2.1 The work has to be carried out strictly according to the conditions stipulated in the tender
consisting of the following documents and the most workmen like manner.

i) Instructions toTenderers

1)) General Conditions ofContract

iii) Special conditions of contract

Iv) Additional condition for electricalinstallation
V) Technicalspecifications

Vi) Price bid

vii) Drawings

2.2 The above documents shall be taken as complementary and mutually explanatory of one
another but in case of ambiguities or discrepancies, shall take precedence in the order

givenbelow:

i) Price bid

i) Additional condition for electricalinstallation
iii) Technicalspecifications

iv) Instructions to thetenderer

V) Special Conditions ofContract

Vi) General Conditions ofContract

2.3 Complete setof tenderdocuments including relativedrawings canbe downloaded from
Bank’s website www.shi.co.in under procurementnews.

2.4 Tender documents are nottransferable.

3.0 SITEVISIT

3.1  The tenderer must obtain himself on his own responsibility and his own expenses all
information and data which may be required for the purpose of filling this tender
document and enter into a contract for the satisfactory performance of the work. The
tenderer is  requested satisfy  himself  regarding the availability of
water,power,transportandcommunicationfacilities,thecharacterqualityandquantity of the
materials labour, the law and order situation, climatic conditions local authorities requirements,
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traffic regulations etc.

The tenderer will be fully responsible for considering the financial effect of any or all the
factors while submitting his tender.

ThetenderersarerequestedtosubmittheEarnestMoneyof 39,000/-
(Rs.Thirty nine thousand Only) in the form of D.D, in favour of SBIIMS pvt Itd.payable at

EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD shall berejected.

EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract.
EMD of successful tenderer will be retained as a part of securitydeposit.

The successful tenderer will have to submit a sum equivalent to 2% of contract value less
EMD by means of D/D drawn in favour of State Bank of India within a period of 15 days

Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in
the form of initial security deposit which includes the EMD. Balance 3% shall be
deducted from the running account bill of the work at the rate of 10% of the respective
running account bill i.e. deduction from each running bill account will be 10% till total
3% of contract value is reached. 50% of the total security shall be paid to the contractors
on the basis of architect’s certifying the virtual completion. The balance 50% would be
paid to the contractors after the defects liability period as specified in thecontract.

No interest shall be paid to the amount retained by the Bank as SecurityDeposit.

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 15 days from the receipt of
intimation of acceptance of his tender by the Bank. However, the written acceptance of
the tender by the Bank will constitute a binding agreement between the Bank and
successful tenderer whether such formal agreement is subsequently entered intoornot.

Completion Period 30 days from the date ofcommencement.

4.0 EARNEST MONEYDEPOSIT
4.1
Jaipur.
4.2
4.3  No interest will be paid on theEMD.
4.4
4.5
5.0 Initial SecurityDeposit
of acceptance of tender.
6.0  SecurityDeposit
6.1
6.2
7.0  Signing of ContractDocuments :-
8.0
9.0

10.0

11.0

Validity of TenderTenders shall remain valid and open for acceptance for a period of 3
(Three) months from the date of opening price bid. If the tenderer withdraws his/her offer
during the validity period or makes modifications in his/her original offer which are not
acceptance to the Bank without prejudice to any other right or remedy the Bank shall be at
liberty to forfeit theEMD.

LiquidatedDamages
The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract
value.

Rates andPrices
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BUS STAND , KHETRI, JHUNJHUNU Dist.

11.1 In case of item ratetender

11.1.1 The tenderers shall quote their rates for individual items both in words and figures in
case of discrepancy between the rates quoted in words and figures the unit rate quoted in words
will prevail. If no rate is quoted for a particular item the contractor shall not be paid for that item
when it is executed. The amount of each item shall be calculated and the requisite total is given.
In case of discrepancy between the unit rate and the total amount calculated from multiplication
of unit rate and the quantity the unit rate quoted will govern and the amount will becorrected.

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case
the tenderers quote their rates for such items those rates will be ignored and will not be
considered duringexecution.

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is
changed the tenders would be evaluated as per the original unit and the contractor would be paid
accordingly. The tenderer should not change or modify or delete the description of the item. If
any discrepancy is observed he should immediately bring to the knowledge of the
Architect/Bank.

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or
overwriting shall be duly attested byhim.

11.1.5 Each page shall be totaled and the grand total shall begiven.

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies,
etc.except GST. (GST will be paid extra as applicable)
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BUS STAND , KHETRI, JHUNJHUNU Dist.

GENERAL CONDITIONS OF CONTRACT

1.0 Total Security Deposit
Total Security deposit comprise of :

Earnest Money Deposit
Initial Security Deposit
Retention Money

a) Earnest Money Deposit:

The tenderer shall furnish EMD of Rs.39,000.00 (Thirty nine Thousand Only)

No tender shall be considered unless the EMD is so deposited in the required form. No interest
shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded soon after
the decision to award the contract is taken without interest. The EMD shall stand absolutely
forfeited if the tenderer revokes his tender at any time during the period when he is required to
keep his tender open acceptance by the SBI or after it is accepted by the SBI the contractor fails
to enter into a formal agreement or fails to pay the initial security deposit as stipulated or fails to
commence the work within the stipulatedtime.

b) Initial Security Deposit(I1SD)

The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance of ISD
(i.e. excluding EMD) is to be submitted in the form of D/D drawn on any scheduled Bank and
shall be deposited within 15 days from the date of letter of acceptance of tender.

c) RetentionMoney

Besides the ISD as deposited by the contractor in the above said manner the retention money
shall be deducted from the running account bill at the rate of 10% of the gross value of work
done by the contractor and claimed in each bill provided the total security deposit i.e. the ISD
plus Retention Money shall both together not exceed 5% of the contract value. 50% of the total
security deposit shall be refunded to the contractor without any interest on issue of Virtual
Completion certificate by the Architect/consultant. The balance 50% of the total security deposit
shall be refunded to the contractors without interest within fifteen days after the end of defects
liability period provided the contractor has satisfactorily attended to all defects in accordance
with the conditions of contract including siteclearance.

3.0 Language Errors, Omissions and Discrepancies
In case of errors, omissions and/or disagreement between written and scaled dimensions on the
drawings or between the drawings and specifications etc, the following order shall apply.

i) Between scaled and written dimension (or description) on a drawing, the latter shall be
adopted.

i) Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken ascorrect.
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iii) Between written description of the item in the specifications and descriptions in bills of
quantities of the same item, the latter shall beadopted.

iv) In case of difference between rates written in figures and words, the rate in words
shallprevail.

v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken
ascorrect.

4.0 Scope of Work

The contractor shall carry out, complete and maintain the said work in every respect strictly in
accordance with this contract and with the directions of and to the satisfaction of the Bank to be
communicated through the architect/consultant. The architect/consultant at the directions of the
Bank from time to time issue further drawings and/or written instructions, details directions and
explanations which are hereafter collectively referred to as Architect’s/Consultant’s instructions
in regard to: the variation or modification of the design, quality or quantity of work or the
addition or omission or substitution of any work, any discrepancy in the drawings orbetween

the BOQ and/or drawings and/or specifications, the removal from the site of any material
brought thereon by the contractor and the substitution of any other materials thereof, the
demolition, removal and/or re-execution of any work executed by him, the dismissal from the
work of any person employed/engagedthereupon.

5 (i) Letter of Acceptance

Within the validity period of the tender the Bank shall issue a letter of acceptance either directly
or through the architect by registered post or otherwise depositing at the address of the contractor
as given in the tender to enter into a Contract for the execution of the work as per the terms of the
tender. The letter of acceptance shall constitute a binding contract between the SBI and
thecontractor.

5 (ii) Contract Agreement

On receipt of intimation of the acceptance of tender from the SBI/Architect the successful
tenderer shall be bound to implement the contract and within fifteen days thereof he shall sign
an agreement in a non-judicial stamp paper of appropriate value.

6.0 Ownership of drawings
All drawings, specifications and copies thereof furnished by the SBI through its Architect/
consultants are the properties of the SBI. They are not to be used on other work.

7.0 Detailed drawings and instructions

The SBI through its architects/consultants shall furnish with reasonable promptness additional
instructions by means of drawings or otherwise necessary for the proper execution of the work. All
such drawings and instructions shall be consistent with the contract documents, true developments
thereof and reasonably inferable there from.

The work shall be executed in conformity therewith and the contractor prepare a detailed
programme schedule indicating therein the date of start and completionofvarious activities on
receipt of the work order and submit the same to the SBI through the Architect/Consultant.

Copies of Agreement
Two copies of agreement/tender document duly signed by both the parties with the drawings shall
be handed over to the contractors.
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8.0 Liquidated Damages

If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to
complete the work and clear the site including vacating their office on or before the contracted or
extended date or completion without justification in support of the cause of delay, he may be
called upon without prejudice to any other right of remedyavailable under the law to the SBI on
account of such breach to pay a liquidated damages at the rate of 0.5% of the contract value per
week subject to a maximum of 5% of the contract value.

9.0 Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water,
power, tools, equipment transportation and any other facilities that are required for the
satisfactory execution and completion of the work. Unless or otherwise specified all materials
shall be new and both workmanship and materials shall be best quality. The contractor shall at all
times enforce strict discipline and good order among his employees and shall not employ on the
work any unfit personor anyone not skilled in the work assigned to him. Workman whose work
or behavior is found to be unsatisfactory by the SBI/Architect/Consultant he shall be removed
from the site immediately.

10.0 Permits, Laws and Regulations
Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses.

The contractor shall give notices and comply with the regulations, laws, and ordinances rules,
applicable to the contractor. If the contractor observes any discrepancy between the drawings and
specifications, he shall promptly notify the SBI in writing under intimation of the
Architect/Consultant. If the contractor performs any act which is against the law, rules and
regulations he shall meet all the costs arising there from and shall indemnify the SBI any legal
actions arising there from.

11.0 Setting out Work

The contractor shall set out the work and shall be responsible for the true and perfect setting out
of the same and for the correctness of the positions, levels, dimensions, and alignment of all
parts thereof and get it approved by the architect/consultant before proceeding with the work. If
at any time any error in this respect shall appear during the progress of the works, irrespective of
the fact that the layout had been approved by the architect/consultant the contractor shall be
responsible for the same and shall at his own expenses rectify such error, if so, required to
satisfaction of theSBI.

12.0 Protection of works and property

The contractor shall continuously maintain adequate protection, of all his work from damage
and shall protect the SBI’s properties from injury or loss arising in connection with contract.
He shall make good any such damage, injury, loss due to his fault or negligence except which
are due to causes beyond his control.

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall
take all precautions for safety and protection of his employees on the works and shall comply with
all applicable provisions of Government and local bodies’ safety laws and building codes to
prevent accidents, or injuries to persons or
property of about or adjacent to his place of work. The contractor shall take insurance covers as
per clause 24.0 at his own cost. The policy may be taken in joint

names of the contractors and the SBI and the original policy may be lodged with the SBI.
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13.0 Inspection of Work

The SBI/Architect/Consultant or their representatives shall at all reasonable time have free
access to the work site and/or to the workshop, factories or other places where materials are lying
or from where they are obtained and the contractor shall give every facility to the SBI,
Architect/Consultant and their representatives necessary for inspection and examination and test
of the materials and workmanship. No person unless authorized by the SBI/Architect/Consultant
except the representative of Public authorities shall be allowed on the work at any time.The
proposed work either during its construction stage or its completion can also be inspected by
the Chief Technical Examiner’s organization a wing of Central Vigilance Commission.

14.0 Assignment and subletting

The whole of work included in the contract shall be executed by the contractor and he shall not
directly entrust and engage or indirectly transfer assign or underlet the contract or any part or
share thereof or interest therein without the written consent of

the SBI through the architect and no undertaken shall relieve the contractor from the
responsibility of the contractor from active superintendence of the work during its progress.

15.0 Quality of Materials, Workmanship & Test

(i) All materials and workmanship shall be best of the respective kinds described in the contract
and in accordance with Architect/Consultant instructions and shall be subject from time to time
to such tests as the architect/consultant may direct at the place of manufacture or fabrication or
on the site or an approved testing laboratory. The contractor shall provide such assistance,
instruments, machinery, labourandmaterials

(ii) Samples
All samples of adequate numbers, size, shades & pattern as per specifications shall be
supplied by the contractor without any extra charges. If certain items proposed to be used are
of such nature that samples cannot be presented or prepared at the sitedetailed literature/test
certificate of the same shall be provided to the satisfaction of the Architect/ consultant.
Before submitting the sample/literature the contractor shall satisfy himself that
thematerial/equipmentforwhichheissubmittingthe samples/literature meet with the
requirement of tender specification. Only whenthesamples are approved in writing by the
architect/consultant the contractor shall proceed with the procurement and installation of the
particular material/equipment. The approved samples shall be signed by the
Architect/Consultant for identification and shall be kept on record at site office until the
completion of the work for inspection/comparison at any time. The Architect/Consultant
shall take reasonable time to approve the sample. Any delay that might occur in approving
the samples for reasons of its not meeting the specifications or other discrepancies
inadequacy in furnishing samples of best qualities from various manufacturers and such
other aspects causing delay on the approval of the materials/equipmentsetc shall be to the
account of thecontractor.

(i) Cost oftests
a)The cost of making any test shall be borne by the contractor if such test is intended by or
provided for in the specifications or BOQ.

(iv) Cost of test not providedfor
If any test is ordered by the Architect/ Consultant which is either:

(a) If so intended by or provided for or ( in the cases above mentioned) is not so particularized or
through so intended or provided for but ordered by the Architect/Consultant which is either to be
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carried out by an independent person at any place other than the site or the place of manufacture
or fabrication of the materials tested or any Government/approved laboratory, then the cost of
such test shall be borne by thecontractor.

16.0 Obtaining Information related to execution of work

No claim by the contractor for additional payment shall be entertained which is consequent upon
failure on his part to obtain correct information as to any matter affecting the execution of the
work nor any misunderstanding or the obtaining incorrect information or the failure to obtain
correct information relieve him from any risks or from the entire responsibility for the fulfillment
of contract.

17.0 Contractor’s superintendence
The contractor shall give necessary personal superintendence during the execution of the works
and as long, thereafter, as the Architect/consultant may consider necessary until the expiry of the
defects liability period, stated hereto.

18.0 Quantities
i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared
in accordance with the Indian Standard Method ofMeasurements

The rate quoted shall remain valid for variation of quantity against individual item to any extent
subject to maximum variation of the contract value by 25%. The entire amount paid under
Clause 20 hereof as well as amounts of prime cost and provisional sums, if any, shall be
excluded.

i) Variation exceeding 25% : The items of work executed in relation to variation exceeding 25%
shall be paid on the basis of provisions of clause 22(e)hereof.

19.0 Works to be measured

The Architect/Consultant may from time to time intimate to the contractor that he required the
work to be measured and the contractor shall forthwith attend or send a qualified representative
to assist the Architect in taking such measurements and calculation and to furnish all particulars
or to give all assistance required by any of them. Such measurements shall be taken in
accordance with the Mode of measurements detailed in the specifications. The representative of
the Architect/Consultant shall take joint measurements with the contractor’s representative and
the measurements shall be entered in the measurement book. The contractor or his authorized
representative shall sign all the pages of the measurement book in which the measurements have
been recorded in token of his acceptance. All the corrections shall be duly attested by both
representatives. No over writings shall be made in the M book. Should the contractor not attend
or neglect or omit to depute his representative to take measurements then the measurements
recorded by the representative of the Architect/consultant shall be final. All authorized extra
work, omissions and all variations made shall be included in suchmeasurements.

20.0 Variations:

No alteration, omission or variation ordered in writing by the Architect/Consultant shall vitiate the
contract.

In case the SBI/Architect/Consultant thinks proper at any time during the progress of works to
make any alteration in, or additions to or omission from the works or any alterationinthe kind or
qualityofthematerialstobe  usedtherein,the Architect/Consultant shall give notice thereof in
writing to the contractor or shall confirm in writing within seven days of giving such oral
instructions the contractor shall alter to, add to, or omit from as the case may be in accordance
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with such notice but the contractor shall not do any work extra to or make any alteration or
additions to or omissions from the works or any deviation from any of the provisions of the
contract, stipulations, specifications or contract drawings without previous consent in writing of
the Architect/Consultant and the value of such extras, alterations, additions or omissions shall in
all cases be determined by the Architect/Consultant and the same shall be added to or deducted
from the contract value, as the case maybe.

21.0 Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the authority of
the Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such extra is
herein referred to as authorized extra and shall be made in accordance with the
followingprovisions.

a) i)The net rates or prices in the contract shall determine the valuation of theextra
work where such extra work is of similar character and executed under similar conditions as
the work pricedherein.

ii) Rates for all items, wherever possible should be derived out of the rates given in the priced
BOQ.

b) The net prices of the original tender shall determine the value of the items omitted, provided if
omissions do not vary the conditions under which any remaining itemsofworks are carried out,
otherwise the prices for the same shall be valued under sub clause (c) hereunder.

c) Where the extra works are not of similar character and/or executed under similar conditions
as aforesaid or where the omissions vary the conditions under which any remaining items or
works are carried out, then the contractor shall within 7 days of the receipt of the letter of
acceptance inform the Architect/Consultant of the rate which he intends to charge for such items
of work, duly supported by analysis of the rate or rates claimed and the Architect/Consultant
shall fix such rate or prices as in the circumstances in his opinion are reasonable and proper,
based on the marketrate.

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day
work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance
with the local day work rates and wages for the district; provided that in either case, vouchers
specifying the daily time (and if required by the Architect/Consultant) the workman’s name and
materials employed be delivered for verifications to the Architect/Consultant at or before the end
of the week following that in which the work has beenexecuted.

e) It is further clarified that for all such authorized extra items where rates cannot be derived
from the tender, the contractor shall submit rates duly supported by rate analysis worked on the
“market rate basis” for material, labour, hire/running charges of equipment and wastages etc plus
15% towards establishment charges, contractor’s overheads and profit. Such items shall not be
eligible forescalation.

22.0 Final Measurement
The measurement and valuation in respect of the contract shall be completed within six months
of the virtual completion of the work.

23.0 Virtual Completion Certificate (VCC)
On successful completion of entire works covered by the contract to the full satisfaction of the
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SBI, the contractor shall ensure that the following works have been completed to the satisfaction
of theSBI.

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour,
equipment andmachinery.

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures
including labour sheds/camps and constructions and other items and things whatsoever brought
upon or erected at the site or any land allotted to the contractor by the SBI and not incorporated
in the permanentworks.

¢) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the
SBI and shall clear, level and dress, compact the site as required by theSBI.

d) Shall put the SBI in undisputed custody and possession of the site and all land allotted by
theSBI.

e) Shall hand over the work in a peaceful manner to theSBI.

f) All defects/imperfections have been attended and rectified as pointed out by the SBI to the full
satisfaction ofSBI.

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled
to apply to the Architect/Consultant for the certificate. If the Architect/Consultant is satisfied of
the completion of the work, relative to which the completion certificate has been sought, the
Architect/Consultant shall within fourteen

(14) days of the receipt of the application for virtual completion certificate, issue a VCC in
respect of the work for which the VCC has beenapplied.

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities
under the contract including the contractor’s liability for defects liability period nor shall the
issuance of VCC in respect of the works or work at any site be construed as a waiver of any right
or claim of the SBI against the contractor in respect of works or work at the site and in respect of
which the VCC has been issued.

24.0 Work by other agencies

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the site for
execution of any work not included in the scope of this contract which it may desire to have
carried out by other persons simultaneously and the contractor shall not only allow but also
extend reasonable facilities for the execution of such work. The contractor however shall not be
required to provide any plant or material for the execution of such work except by special
arrangement with the SBI. Such work shall be carried out in such manners not to impede the
progress of the works included in the contract.

25.0 Insurance ofWorks

25.1 Without limiting his obligations and responsibilities under the contract the contractor shall
insure in the joint names of the SBI and the contractor against all loss or damages from whatever
cause arising other than the excepted risks, for which he is responsible under the terms of
contract and in such a manner that the SBI and contractor are covered for the period stipulated in
clause 28 of GCC and are also covered during the period of maintenance for loss or damage
arising from a cause, occurring prior to the commencement of the period of maintenance and for
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any loss or damage occasioned by the contractor in the course of any operations carried out by
him for the purpose of complying with his obligations underclause.

a) The works for the time being executed to the estimated current Contract value thereof, or
such additional sum as may be specified together with the materials for incorporation in the
works at their replacementvalue.

b) The constructional plant and other things brought on to the site by the contractor to the
replacement value of such constructional plant and otherthings.

c¢) Such insurance shall be effected with an insurer and in terms approved by the SBI which
approval shall not be unreasonably withheld and the contractor shall whenever required
produce to the Architect/Consultant the policy of insurance and the receipts for payment of
the currentpremiums.

25.2 Damage to persons andproperty

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI
against all losses and claims in respect of injuries or damages to any person or material or
physical damage to any property whatsoever which may arise out of or in consequence of the
execution and maintenance of the works and against all claims proceedings, damages, costs,
charges and expenses whatsoever in respect of or in relation thereto except any compensation of
damages for or with respect to :

a) The permanent use or occupation of land by or any partthereof.

b) The right of SBI to execute the works or any part thereof, on, over, under, in or through
anylands.

c) Injuries or damages to persons or properties which are unavoidable result of the execution or
maintenance of the works in accordance with thecontract.

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, their
agents, employees or other contractors not being employed by the contractor or in respect of any
claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation
thereto or where the injury or damage was contributed to by the contractor, his servants or agents
such part of the compensation as may be just and equitable having regard to the extent of the
responsibility of the SBI, their employees, or agents or other employees, or agents or other
contractors for the damage orinjury.

25.3 Contractor to indemnifySBI

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges
and expenses in respect of the matters referred to in the provision sub-clause

26.2 of this clause.

25.4 Contractor’ssuperintendence

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or
proceeding relating to infringement or use of any patent or design or any alleged patent or design
rights and shall pay any royalties which may be payable in respect of any article or part thereof
included in the contract. In the event of any claim made under or action brought against SBI in
respect of such matters as aforesaid the contractor shall be immediately notified thereof and the
contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation
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that may arise there from, provided that the contractor shall not be liable to indemnify the SBI if
the infringement of the patent or design or any alleged patent or design right is the direct result of
an order passed by the Architect/Consultant in this behalf.

25.5 Third Partylnsurance

25.5.1 Before commencing the execution of the work the contractor but without limiting his
obligations and responsibilities under clause 26.0 of GCC shall insure against his liability for any
material or physical damage, loss, or injury which may occur to any property including that of
SBI, or to any person, including any employee of the SBI, by or arising out of the execution of
the works or in the carrying out of the contract, otherwise than due to the matters referred to in
the provision to clause 26.0thereof.

25.5.2 Minimum Amount of Third Partylnsurance

Such insurance shall be affected with an insurer and in terms approved by the SBI which
approval shall not be reasonably withheld and for at least the amount stated below. The
contractor shall, whenever required, produce to the Architect/Consultant the policy or policies of
insurance cover and receipts for payment of the currentpremiums.

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per
occurrence with the number of occurrences limited to four. After each occurrence contractor will
pay additional premium necessary to make insurance valid for four occurrencesalways.

25.7 Accident or Injury toWorkmen

25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at
law in respect or in consequence of any accident or injury to any workmen or other person in the
employment of the contractor or any sub-contractor, save and except an accident or injury
resulting from any act or default of the SBI or their agents, or employees. The contractor shall
indemnify and keep indemnified SBI against all such damages and compensation, save and
except as aforesaid and against all claims, proceedings, costs, charges and expenses whatsoever
in respect thereof or in relation thereto.

25.7.2 Insurance against accidents etctoworkmen

The contractor shall insure against such liability with an insurer approved by the SBI during the
whole of the time any person employed by him on the works and shall, when required, produce
to the architect/consultant such policy of insurance and receipt for payment of the current
premium. Provided always that, in respect of any persons employed by any sub-contractor the
contractor’s obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub
contractor shall have insured against the liability in respect of such persons in such manner that
SBI is indemnified under the policy but the contractor shall require such sub-contractor to
produce to the Architect/Consultant when required such policy of insurance and the receipt for
the payment of the current premium.

25.7.3 Remedy on Contractor’s failure toinsure

If the contractor fails to effect and keep in force the insurance referred to above or any other
insurance which he may be required to effect under the terms of contract, then and in any such
case the SBI may effect and keep in force any such insurance and pay such premium or
premiums as may be necessary for that purpose and from time to time deduct the amount so paid
by the SBI as aforesaid and also deduct 15% of contract value from any amount due or which
may become due to the contractor, or recover the same as debt from thecontractor.
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25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such
default, the Bank shall be entitled to deduct from any sums payable to the contractor the amount
of any damages costs, charges, and other expenses paid by the SBI and which are payable by the
contractors under this clause. The contractor shall upon settlement by the insurer of any claim
made against the insurer pursuant to a policy taken under this clause, proceed with due diligence
to rebuild or repair the works destroyed or damaged. In this event all the monies received from
the insurer in respect of such damage shall be paid to the contractor and the contractor shall not
be entitledtoany further payment in respect of the expenditure incurred for rebuilding or repairing of the
materials or goods destroyed or damaged.

26.0 Commencement of Works

The date of commencement of the work will be reckoned as the recorded date of handing over
site by the SBI or 15 days from the date of issue of Letter of Acceptance of Bank, whichever
islater.

27.0 Time for completion

Time is the essence of the contract and shall be strictly observed by the contractor. The entire
work shall be completed within a period of 30 days (Thirty Days) from the date of
commencement. If required in the contract or as directed by the Architect/Consultant, the
contractor shall complete certain portions of work before completion of the entire work.
However the completion date shall be reckoned as the date by which the whole work is
completed as per the terms of thecontract.

28.0 Extension of Time

If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the control
of the contractor, the Architect/Consultant may submit a recommendation to the SBIIMS to grant
a fair and reasonable extension of time for completion of work as per the terms of contract. If the
contractor needs an extension of time for the completion of work or if the completion of work is
likely to be delayed for any reasons beyond the due date of completion as stipulated in the
contract, the contractor shall apply to the SBIIMS through the Architect/Consultant in writing at
least 30 days before the expiry of the scheduled time and while applying for extension of time he
shall furnish the reasons in detail and his justification if any, for the delays. The
architect/consultant shall submit their recommendations to the SBIIMS in the prescribed format
for granting extension of time. While granting extension of time the contractor shall be informed
the period extended time which will qualify for levy of liquidated damages. For the balance
period in excess of original stipulated period and duly sanctioned extension of time by the SBI
the provision of liquidated damages as stated under clause 9 of GCC shall become applicable.
Further contract shall remain in force even for the period beyond the due date of completion
irrespective whether the extension is granted ornot.

29.0 Rate of progress

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner
and speed of execution and maintenance of the works are to be of a kind and conducted in a
manner to the satisfaction of the Architect/Consultant. Should the rate of progress of the work or
any part thereof be at any time be in the opinion of the Architect/ Consultant too slow to ensure
the completion of the whole of the work by the prescribed time or extended time for completion
the Architect/Consultant shall thereupon take such steps as considered necessary by the
Architect/Consultant to expedite progress so as to complete the woks by the prescribed time or
extended time. Such communications from the Architect/Consultant neither shall relieve the
contractor from fulfilling obligations under the contract nor he shall be entitled to raise any
claims arising out of such directions.
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30.0 Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work shall save
as herein provided be carried on during the night or on holidays without thepermission in writing
of the Architect/Bank, save when the work is unavoidable or absolutely necessary for the saving
of life or property or for the safety of the work in which case the contractor shall immediately
advise the Architect/Bank. However the provision of the clause shall not be applicable in the
case of any work which becomes essential to carry by rotary or double shifts in order to achieve
the progress and quality of the part of the works being technically required and continued with
the prior approval of the Architect/consultant at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried out without
unreasonable noise and disturbance.

31.0 No compensation for restrictions of work

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of
work for any reason whatsoever and hence not require the whole or any part of the work to be
carried out, the Architect/Consultant shall give notice in writing to that effect to the contractor
and the contractor shall act accordingly in the matter. The contractor shall have no claim to any
payment of compensation or otherwise whatsoever, on account of any profit or advantage which
he might have derived from the execution of the work fully but which he did not derive in
consequence of the foreclosure of the whole or part of the work. Provided that the contractor
shall be paid the charges on the cartage only of materials actually and bona fide brought to the
site of the work by the contractor and rendered surplus as a result of the abandonment,
curtailment of the work or any portion thereof and then taken back by the contractor, provided
however that the Architect/Consultant shall have in such cases the option of taking over all or
any such materials at their purchase price or a local current rate whichever isless.

In case of such stores having been issued from SBI stores and returned by the contractor to
stores, credit shall be given to him at the rates not exceeding those at which were originally
issued to the contractor after taking into consideration and deduction for claims on account of
any deterioration or damage while in the custody of the contractor and in this respect the decision
of Architect/Consultant shall be final.

32.0 Suspension of work

i)The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose
decision shall be final and binding on the contractor) suspend the progress of works or any part
thereof for such time and in such manner as Architect/ Consultant may consider necessary so as
not cause any damage or injury to the work already done or endanger the safety thereof for any
of followingreasons.

a) On account any default on the part of the contractor,or

b) For proper execution of the works or part thereof for reasons other than the default of the
contractor,or

c) For safety of the works or part thereof. The contractor shall, during such suspension, properly

protect and secure the works to the extent necessary and carry out the instructions given in that
behalf by theArchitect/Consultant.
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ii) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above : The contractor shall
be entitled to an extension of time equal to the period of every such suspension. No
compensation whatsoever shall be paid on thisaccount.

33.0 Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor shall have
rendered himself liable to pay compensation amounting to the whole of his security deposit
the Architect/Consultant shall have the power to adopt any of the following course as they may
deem best suited to the interest of the SBI.

a) To rescind the contract (of which rescission notice in writing to the contractor by the
Architect/Consultant shall be conclusive evidence) and in which case the security deposit of the
contractor shall be forfeited and be absolutely at the disposal ofSBI.

b)To employ labour paid by the SBI and to supply materials to carry out the work, or any part of
the work, debiting the contractor with the cost of the labour and materials (the cost of such
labour and materials as worked out by the Architect/ Consultant shall be final and conclusive
against the contractor) and crediting him with thevalueof the work done, in all respects in the same
manner and at the same manner and at the same rates as if it had been carried out by the contractor under
the terms of this contract the certificate of Architect/Consultant as to the value of work done shall be final
and conclusive against the contractor.

c) To measure up the work of the contractor, and to take such part thereof as shall be
unexecuted, out of his hands, and to give it to another contractor to complete in which case any
expenses which may be incurred in excess of the sum whichwouldhave been paid to the original
contractor, if the whole work had been executed by him (of the amount of which excess the certificates in
writing of the Architects/ Consultant shall be final and conclusive) shall be borne by original contractor
and may be deducted from any money due to him by SBI under the contract or otherwise, or from his
security deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no claim
to compensation for any loss sustained by him by reasons of his having purchased or procured
any material or entered into any engagements or make any advances on account of, or with a
view to the execution of the work or the performance of the contract and in case the contract
shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or
to be paid any sum or any work thereto for actually performed under this contract, unless, and
until the Architect/Consultant will have certified in writing the performance of such work and the
value payable in respect thereof, and he shall only be entitled to be paid the value so certified.

34.0 Owner’s Right to Terminate the Contract

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be
adjusted an insolvent or being an incorporated company shall have an order for compulsory
winding up voluntarily or subject to the supervision of Government and of the Official Assignee
of the liquidator in such acts of insolvency or winding up shall be unable within seven days after
notice to him to do so, to show to the reasonable satisfaction of the Architect/Consultant that he
is able to carry out and fulfil the contract, and to give security therefore if so required by
theArchitect/Consultant.
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Or if the contractor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this contract to be attached by or on
behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through the
Architect/Consultant or shall charge or encumber this contract or any payment due to which may
become due to the contractor thereunder.

a) Has abandoned the contract;or

b) Has failed to commence the works, or has without any lawful excuse under these conditions
suspended the progress of the works for 14 days after receiving from the SBI through the
Architect/Consultant written notice to proceed,or

) Has failed to proceed with the works with such diligence and failed to make such due progress
as would enable the works to be completed within the time agreed upon, or has failed to remove
the materials from the site or to pull down and replace work within seven days after written
notice from the SBI through the Architect/ Consultant that the said materials were condemned
and rejected by the Architect/ Consultant under these conditions; or has neglected or failed
persistently toobserveand perform all or any of the acts, matters or things by this contract to be observed
and performed by the contractor for seven days after written notice shall have been given to the contractor
to observe or perform the same or has to the detriment of good workmanship or in defiance of the SBI’s
or Architect’s/Consultant’s instructions to the contrary subject any part of the contract. Then and in any of
said cases the SBI and or the Architect/Consultant, may not withstanding any previous waiver, after
giving seven days notice in writing to the contractor, determine the contract, but without thereby affecting
the powers of the SBI or the Architect/Consultant or the obligation and liabilities of the contractor the
whole of which shall continue in force as fully as if the contract had not been so determined and as if the
works subsequently had been executed by or on behalf of the contractor. And, further the SBI through the
Architect/Consultant, their agents or employees may enter upon and take possession of the work and all
plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining lands
or roads, use the same by means of their own employees or workmen in carrying on and completing the
work or by engaging any other contractors or persons to complete the work and the contractor shall not in
any was interrupt or do any act, matter or thing to prevent or hinder such other contractor or other persons
employed for completing and finishing or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or the
Architect/Consultant shall give a notice in writing to the contractor to remove his surplus
materials and plants and should the contractor fail to do so within 14 days after receipt thereof by
him the SBI sell the same by public auction after due publication and shall adjust the amount
realized by such auction. The contractor shall have no right to question any of the act of the SBI
incidental to the sale of the materials etc.

35.0 Certificate of Payment

The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant to
the contractor within 10 working days from the date of certificate to the payment from SBI from
time to time. The SBI shall recover the statutory recoveries and other dues including the
retention amount from the certificate of payment.

Provided always that the issue of any certificate by the Architect/Consultant during the progress
of works or completion shall not have effect as certificate of satisfaction or relieve the contractor
from his liability under clause.

The Architect/Consultant shall have power to withhold the certificate if the work or any
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part thereof is not carried out to their satisfaction.

The Architect/Consultant may by any certificate make any corrections required in previous
certificate.

The SBI shall modify the certificate of payment as issued by the Architect/Consultant from time
to time while making the payment. The contractor shall submit interim bills only after taking
actual measurements and properly recorded in the Measurement book (M.B). The contractor
shall not submit interim bills when the approximate value of work done by him is less than 50%
of the tender amount,and the minimum interval between two such bills shall be20Days.

The final bill may be submitted by contractor within a period of one month from the date of
virtual completion and Architect/Consultant shall issue the certificate of payment within a period
of two months. The SBI shall pay the amount within a period

of three months from the date of issue of certificate provided there is no dispute in respect of
rates and quantities. The contractor shall submit the interim bills in the prescribed format with all
details.

36.0 Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the
meaning of the specifications, design, drawings and instructions herein before mentioned and
as to the quality of workmanship or materials used on the work orasto any other question,
claim, right, matter or thing whatsoever in any way arisingoutof or relating to the contract,
designs, drawings, specifications, estimates, instructions, orders or these conditions or
otherwise concerning the work or the execution or failure to execute the same, whether arising
during the progress of the work or after the cancellation, termination, completion or
abandonment thereofshallbe dealt with as mentioned hereinafter :

i) If the contractor considers that he is entitled to any extra payment orcompensation

in respect of the works over and above the amounts admitted as payable by the Architect or in
case the contractor wants to dispute the validity of any deductions or recoveries made or
proposed to be made from the contract or raise any dispute, the Contractor shall forthwith give
notice in writing of his claim, or dispute to VICE PRESIDENT SBIIMS, Jaipurand endorse a
copy of the same to the Architect, within 30 days from the date of disallowance thereof or the
date of deduction or recovery. The said notice shall give full particulars of the claim, grounds on
which it is based and detailed calculations of the amount claimedand

the contractor shall not be entitled to raise any claim nor shall the Bank be in any way liable in
respect of any claim by the contractor unless notice of such claim shall have been given by the
contractor to VICE PRESIDENT SBIIMS, Jaipurin the manner and within the time as aforesaid.
The contractor shall be deemed to have waived and extinguished all his rights in respect of any
claim not notified to theVICE PRESIDENT SBIIMS, Jaipurin writing in the manner and within
the timeaforesaid.

i) VICE PRESIDENT SBIIMS, Jaipurshall give his decision in writing on the claims notified by
the contractor. The contractor may within 30 days of the receipt of the decision ofVICE
PRESIDENT SBIIMS, Jaipursubmit his claims to the conciliating authority namely the COO,
SBIIMS Mumbaifor conciliation along with all details and copies of correspondence exchanged
between him and VICE PRESIDENT SBIIMS, Jaipur)

iii) If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of termination thereof shall give a notice to the
concerned Chief General Manager/Dy. Managing Director &Corporate Development Officer
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ofthe Bank for appointment of an arbitrator to adjudicate the notified claims failing which the
claims of the contractor shall be deemed to have been considered absolutely barred andwaived.

iv)Except where the decision has become final, binding and conclusive in terms of the contract,
all disputes or differences arising out of the notified claims of the contractor as aforesaid and all
claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator
appointed by the Chief General Manager/Dy. Managing Director &Corporate Development
Officer. It will also be no objection to any such appointment that the Arbitrator so appointed is a
Bank Officer and that he had to deal with the matters to which the Contract relates in the course
of his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns
his appointment or vacates his office due to any reason whatsoever another sole arbitrator shall
be appointed in the manner aforesaid by the said Chief General Manager/Dy. Managing Director
&Corporate Development Officer. Such person shall be entitled to proceed with the reference
from the stage at which it was left by hispredecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with
amounts claimed in respect of each dispute along with the notice for appointment ofarbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief
General Manager aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the
Avrbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and
the rules made there under.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid
equally by both the parties. However, no fees will be payable to the arbitrator if he is a
BankOfficer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties calling them to submit their statement of
claims and counter statement of claims. The venue of the arbitration shall be such place as may
be fixed by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required
to be paid before the award is made and published, be paid half and half by each of the parties.
The cost of the reference and of the award (including the fees, if any of the arbitrator) shall be in
the discretion of the arbitrator who may direct to any by whom and in what manner, such costs or
any part thereof shall be paid and fix or settle the amount of costs to be sopaid.

37.0 water supply
The contractor shall make his own arrangements for water required for the work and nothing
extra will be paid for the same. This will be subject to the following conditions:

i) That the water used by the Contractor shall be fit for construction purpose to the satisfaction of
theArchitect/Consultant.

i) The Contractor shall make alternative arrangements for the supply of water if the
arrangements made by the Contractor for procurement of water in the opinion of the
Architect/Consultant isunsatisfactory.

37.1 The Contractor shall construct temporary well/tube well in SBI land for taking water for

construction purposes only after obtaining permission in writing from the SBI. The contractor

has to make his own arrangements for drawing and distributing the water at his own cost. He has
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to make necessary arrangements. To avoid any accidents or damages caused due to construction
and subsequent maintenance of the wells. He has to obtain necessary approvals from the local
authorities, if required at his own cost. He shall restore the ground to its original condition after
wells are dismantled on completion of work or hand over the well to the SBI without any
compensation as directed by the Architect/Consultant.

38.0 Power supply

The contractor shall make his own arrangements for power and supply/distribution system for
driving plant or machinery for the work and for lighting purpose at his own cost. The cost of
running and maintenance of the plants are to be included in his tender prices. He shall pay all
fees and charges required for the power supply and include the same in his tendered rates and
hold the owner free from all such costs. He has to obtain necessary approvals from the
appropriate authorities, if required.

39.0 Treasure Trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the property of
SBI and shall be handed over to the Bank immediately.

40.0 Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with upto date. Rules
laid down by the Bureau of Indian Standards. In the event any dispute/disagreement the decision
of the Architect/Bank shall be final and binding on the contractor.

41.0 Maintenance of Registers

The contractor shall maintain the following registers as per the enclosed format at site of work
and should produce the same for inspection of SBI/Architect/Consultant whenever desired by
them. The contractor shall also maintain the records/registers as required by the local
authorities/Government from time to time.

i) Register for securedadvance

i) Register for hindrance towork

iii) Register for running accountbill

iv) Register forlabour

42.0 Force Majeure

42.1 Neither contractor not SBI shall be considered in default in performance of their
obligations if such performance is prevented or delayed by events such as war, hostilities
revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire,
storms, floods, droughts, earthquakes or ordinances or any act of god or for any other cause
beyond the reasonable control of the party affected or prevented or delayed. However a notice is
required to be given within 30 days from the happening of the event with complete details, to the
other party to the contract, if it is not possible to serve a notice, within the shortest possible
period withoutdelay.

42.2 As soon as the cause of force majeure has been removed the party whose ability to perform
its obligations has been affected, shall notify the other of such cessation and the actual delay
incurred in such affected activity adducing necessary evidence in support thereof.

42.3 From the date of occurrence of a case of force majeure obligations of the party affected
shall be suspended during the continuance of any inability so caused.Withthe cause itself and
inability resulting there from having been removed, the agreedtime of completion of the respective
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obligations under this agreement shall stand extended by a period equal to the period of delay
occasioned by such events.

42.4 Should one or both parties be prevented from fulfilling the contractual obligations by a
state of force majeure lasting to a period of 6 months or more the two parties shall mutually
decide regarding the future execution of thisagreement.

43.0 Local Laws, Acts, Regulations

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour
(regulation and abolition act of 1970) and other safety regulations. The contractor shall comply
with the provision of all labour legislation including the latest

requirements of all the Acts, laws, any other regulations that are applicable to the execution of the
project.

i)Minimum Wages Act, 1948 (Amended) ii)Payment

of Wages Act 1936 (Amended) iii)Workmen’s

Compensation Act 1923 (Amended)

iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)
v)Apprentice Act 1961(Amended)

vi) Industrial Employment (Standing Order) Act 1946(Amended)

vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications
viii)Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment
thereof

ix) Shop and EstablishmentAct

x)Any other Act or enactment relating thereto and rules framed there under from time to
time.

44.0 SAFETY CODE:

SAFETY MEASURES AT SITE:

1. All personnel at site should be provided with Helmets and Safety Boots with some
Identification Mark. Visitors also should be provided with Helmets. It should be ensured that
these are usedproperly.

2. First Aid Box should be kept at site with all requisitematerials.
3. No one should be allowed to inspect / work at a height without SafetyBelt.

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done
from the ground, or from solid construction except such short period Work as can be done safely
from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder
and if the ladder is used for carrying materials as well as suitable footholds and handholds shall
be provided on the ladder and the ladder shall be given an inclination not steeper than ¥4 to 1 (¥4
horizontal and 1vertical).

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached, bolted, braced and otherwise secured at least 1 Meter high above the floor or platform
of such scaffolding or staging and extending along the entire length of the outside and ends
thereof with only such openings as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building
orstructure.
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6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag
unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more
than 3-5 Meters above ground level or floor level they should be closely boarded, should have
adequate width and should be suitably fenced, as described.

7. Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing whose
minimum height shall be 1Meter.

8. Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length
while the width between side rails in rung ladder shall in no case be lessthan30cmsforladderup-
toandincludingMetersinlength.Forlongerladdersthiswidth should be increased at least 6mm for each
additional 30 cms. Uniform step spacing shall not exceed 30 cms.

9. Adequate precautions shall be taken to prevent danger from electrical equipments. For
electrical on line works gloves, rubber mats, and rubber shoes shall beused.

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one
ladder for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the
trench to at least 1 Meter above the surface of the ground. The sides of the trenches, which are
1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely held by
timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not
be placed within 1.5 Meters of the edge of the trench or half of the depth of the trench whichever
is more cuttings shall be done from top to bottom. Under no circumstances undermining or under
cutting shall bedone.

11. Beforeanydemolitionworkiscommencedandalsoduringtheprocessofthework

a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected;

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or
apparatus used by the operator shall remain electricallycharged.

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or
explosion or flooding. No floor, roof or other part of the building shall be so over- loaded with
debris or materials as to render itunsafe.

d) All necessary personal safety equipment as considered adequate by the Site Engineer should
be kept available for the use of the persons employed on the Site and maintained in a condition
suitable for immediate use; and the Contractor should take adequate steps to ensure proper use of
equipment by thoseconcerned.

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided
with protective footwear and protectivegoggles.

f) Those engaged in white washing and mixing or stacking of cement bags or any materials
which is injurious to the eyes shall be provided with protectivegoggles.

g) Those engaged in welding works shall be provided with Welder’s protective eye- shields.
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h) Stone breakers shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals .

i) When workers are employed in sewers and manholes, which are in use, the Contractor shall
ensure that the manhole covers are opened and are ventilated at least for an hour before the
workers are allowed to get into the manholes and the manholes so opened shall be cordoned off
with suitable railing and provided with warning signals and boards to prevent accident to
thePublic.

12. Use of hoisting machines and tackle including their attachments, anchorage and support
shall conform to the following standard orconditions:-

a) These shall be of good mechanical construction, sound material and adequate strength and
free from patent defect and shall be kept in good repairs and in good workingorder.

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of
durable quality and adequate strength, and free from patentdefects.

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person
under the age of 21 years should be in-charge of any hoisting machine including any scaffold,
winch or give signals to theoperator.

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or lowering or as means of suspension the safe working load shall be
ascertained by adequatemeans.

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe
working load. In case of hoisting machine having a variable safe working load, each safe
working load of the conditions under which it is applicable shall be clearly indicated. No part of
any machine or of any gear referred to above in this paragraph shall be loaded beyond the safe
working load except for the purpose oftesting.

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards, hoisting appliances should be provided
with such means as will reduce to the minimum the risk of accidental descent of the load,
adequate precautions should be taken to reduce to the minimum the risk of any part of a
suspended load becoming accidentallydisplaced.

g) When workers are employed on electrical installation, which are already energized, insulating
mats, wearing apparel such as gloves, sleeves, and boots as may be necessary should be
provided. The workers should not wear any rings, watches and carry keys or other materials,
which are good conductorsofelectricity.

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities shall be provided at or near places of work.

30.0Accidents
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The contractor shall immediately on occurrence of any accident at or about the site or in
connection with the execution of the work report such accident to the Architect/Consultant. The
contractor shall also report immediately to the competent authority whenever such report is
required to be lodged by the law and take appropriate actionsthereof.

46. Storage of materials: The contractor shall not store their materials and debris within the
premises other than the work site handed over tohim.

47. Shelter or stay for the labourershas to be arranged by the contractor at his own expense
&responsibility.

48. The rates quoted shall be for complete work at site and inclusive of all taxes (except GST as
GST extra as applicable) or any other Government levies if applicable, E.S.I. charges, Octroi,
Royalties, Cartage etc. or any other tax as applicable during the course of execution of works as
applicable by State government or Central Government or as per direction of the Government.
The rates shall be firm and shall not be subject to cost other condition whatsoever. All taxes shall
be deducted at source as per Government norms. Nothing extra including Escalation shall be
payable by theBank.

49. The Quantities taken in schedule are only for guide. It may increase or decrease or deleted &
payment shall be made on the basis of actual measurement/quantities executed on site, which to
be measured jointly with the Architect and contractor. In absence of contractor for joint
measurement, the quantity measured by the Architect/Bank’s Engineer will be final & binding
uponyou.

50. The STATE BANK OF INDIA does not bind itself to accept the lowest or any tender, or to
assign any reason thereof and also reserves the right of accepting the whole or part of the tender
and the tenderer shall in such an event is bound to perform the contract at the same rates quoted
in the tender for the various items of thework.

51. At any point of time Bank may cancel competitive tenders if it is found that rates thus
arrived are on higher side/extreme lower side or delete a part of it as required by bank. It will be
sole discretion of Bank to decide and allocate works to respective contractor as per his past
performance or even he may be debarred from the forthcoming tender/tenders; against this
decision no challenge will be entertained by Bank.

52. Time is the essence of the contract and the tenderer are required to complete the work in all
respects within the stipulated time of completion and hand over the same, complete in all respect
to the satisfaction of the Bank and if the contractor fails to complete the work within stipulated
time, then left over works and other job will be allotted to another contractor, may be at his own
cost and risk. The contractor will have to ensure normal function of staff at the floor during
office hours/ non banking hours/ day/ night without hampering normal banking business and the
site will be available in parts as progress of work. Existing furniture, dismantled items shall be
shifted from one place to other and form the floor by the contractor for which no extra payment
will be made.

53. It shall be clearly understood that the rates quoted in the tender are to be for complete work
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on site, as per instructions in the tender specifications and drawing and also for all such works as
are necessary for the proper completion to the contract. Although specifications thereof may not
have been made in the specifications or
Drawingsortenderdocuments. Theratesshallbefirmandshallnotbesubjecttocostescalation on account
oflabour and material, and labour condition or any other reason whatsoever.

54. Regarding the list of material to be used in works has to be got approved by the
Architect/Engineer in-charge along with drawing of works, if not attached with the tender; these
may be obtained from the Architect/Bank's Engineer, prior to submission of tender. The decision
of the Engineer in-charge shall be considered as final and binding upon you.

55. The tenderer shall use only the form issued with this tender to fill up the rates. Every page of
the tender shall be signed by the contractor along with stamp & Digital Signature.

56. DELINQUENCIES
The under noted delinquencies / defaults / misconduct / misdemeanors on the part of tenderer or
enlisted contractor will attract disqualification action.
% Incorrect information about credentials, about his performance, equipment, resources,
technical staff etc.
Non-submission of the fresh / latest income tax clearancecertificate
Irregular tenderingpractice.
Submission of tender containing far too many arithmetical errors and freakrates.
Revoking a tender without any validreasons.
Tardiness in commencingwork
Poor organization at site and lack of his personalsupervision
Ignoring Bank’s notices for replacement / rectification of rejected materials,
workmanship etc.
Violating any of the important conditions of contract i.e. site facilities, insurance, labour
laws, ban on subletting etc.
Lack of promptitude and co-operation in measurement of work and settlement of
finalaccount.
Non-submission of vouchers and proof of purchasesetc.
Tendency towards putting up false and untenableclaims.
Tendency towards suspension of work for frivolousreasons.
Treatment of labour
Bad treatment of sub-contractors (piece workers) and unbusiness like dealings with
suppliers ofmaterial.
Lack of co-operation with nominated contractors ofBank
Contractors becoming Bankrupt orinsolvent.
Contractor’s conviction by a Court of Law.
Failure to satisfactorily rectify defects during Defects Liability Period (DLP) and
discovery of latent defects in contractor’s work after the expiry of DLP of his contract.
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The award of the under noted disciplinary action shall be considered.
% a) Placing embargo on issue of tenders or temporary suspension from the Bank’s
approved list.
% b) Permanent ban on issue of tenders and removal from the Bank’s approvedlist.

57. The contractor will attend to all the defects noticed during the defect liability period. If the
contractor fails to attend the defects, the same will be rectified by the Bank and the expenditure
incurred on this account will be recovered from security deposit amount. If the expenditure
incurred exceeds the security deposit the contractor has to deposit such excess amount within 15
days otherwise Bank will initiate action as deemed fit at the risk and cost of thecontractor.

58. Deduction of Income tax and W.C.T, Service Tax and other govt. levies, etc will be made as
per the prevailing rates/Government rule from the contractor’s final bill applicable as per Bank's
requirement/instructions and the final bill shall be submitted by bifurcating service tax
component on gross billamount.

59. No mobilization advance or secured advance is to be allowed to thecontractor.

60. The tenderer, must associate himself with agencies of the appropriate class for specialized
works such as flooring, tiling, false ceiling, plumbing, sanitaryetc.

61. The contractor shall remove all malba/debris, wastage material from the site beyond
municipal limit and clean the floor, furniture, glass etc at his own cost and handover the site in
proper manner after the completion of the project. Any damage done to the property of SBI
during execution of work shall be the responsibility of the contractor and it shall be made good
by him at his cost to the entire satisfaction of consulting Architect/Bank.

62. The contractor shall arrange to deploy himself or their competent representative (acceptable
to the Bank) who will responsible for the conduct of the worker and who has authority to receive
and act on such instructions issued by the Architect/Bank's Engineer.

63. The contractor shall give due notice to the Bank/Architect to check measurement of any
work which is likely to be hidden before covering the same. The final measurement of works
shall be taken jointly for the finalization of final bill along with the Architect or his
representative and Engineer in-charge; if contractor remains absent during the final
measurement, the measurement & quality of work certified by the Architect/Bank’s Engineer
binding uponyou.

40




64. Certificates of purchase of company specified items/units like Chairs, Tube lights, electrical
fixture & fittings, AC's and any such items as deemed necessary by the Architects/Bank
Engineer may be asked to produce by the contractor from the authorized
distributors/dealers/company showroom/transporter along with the final bill. If required bank
may ask the purchase bill of the material. The Architect/Bank Engineer shall have full powers to
get the material or workmanship to be inspected and tested by an independent agency for it's
soundness and adequacy on all the cost ofcontractor.

State Bank Of India has right to accept / reject any or all tenders without assigning any reason.

Contractor's signature with seal
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GENERAL MATERIAL SPECIFICATIONS

(For Interior Furnishing & Electrical Tenders)

S.No Particulars and Specifications
Approved Make
1 Board — All relevant thickness Century/ Green/Donear/Merino/ Kit/
Commercial - ISI Approved ArchidBrand(s) as approved by the Engineer/
Architect InCharge
2 Ply — all relevant thickness — Century/ Green/Donear/ Merino/Kit/
Commercial - ISI Approved ArchidBrand(s) as approved by the
Architect In Charge
3 Lamination — Formica/Greenlam/Duro/Century/Merino/Bloom/R
oyal Touch / Archid
4 Locks / Night Latches Godrej/ 4 — C Acme/ Indo Brass
5 Hardware  —  hinges, door | Dorma, Approved make ISI marked.
stoppers, drawer/ shutter
handles, Patch fitting etc.
6 Hardware — catchers Magnetic — Heavy Duty.
7 Hardware — channels Telescopic Channels — approved make.
8 Hardware — Hydraulic door | Dorma, Approved make ISI marked.
closers, FloorSpring
9 Beadings — relevant thickness As designed in Teak wood/ Steam Beech
Wood
10 Glass — relevant thickness Saint Gobain / Asahi / Modi float
11 Adhesive Fevicol SH/ Araldite.
12 UPVC Window Fenesta/Prizma
13 Flush Door ISI make, Greenlam, Century, Woodcraft
14 Film on Glass 3M
15 Glazed Vitrified Tile Jhonson, Kajaria, Nitco
16 Green Wall Verde, Profilo or equivalent
17 Metal Ceiling Armstrong, Hunter Douglas
18 Open Cell Ceiling Armstrong
19 Corian Sheet DuPont, Merino, Granium
20 Structure Steel Tata, Jindal, Sail
21 Any other Item With the Approval of SBI

Signature & Seal of the Contractor
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