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SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMS),

(WHOLLY OWNED SUBSIDIARY OF SBI)

INVITES 

M/S e-PROCURE

 

Sl. No. 
(a) Tender ID
(b) Tender Name
(c) Ending Date 

Tender 

Opening Date of Tender
(d) Tender Fee 

 

The Contractors who are 

September,2018 by  SBI, 

i.e. Category-I, II, III , IV  ( Work V

 are only eligible

Note:  The Contractors should possess 

Circle Head & 
SBI Infra Management Solutions Pvt. Ltd.

3rd Floor, SBI Guwahati LHO Building,

 

SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMS),

(WHOLLY OWNED SUBSIDIARY OF SBI) 

GUWAHATI CIRCLE OFFICE 

 

INVITES ON-LINE TENDERS ON BEHALF OF SBI 

 THROUGH SBI SERVICE PROVIDER                                                               

PROCUREMENT TECHNOLOGIES PVT. LTD., AHMEDABAD

Description 

Tender ID GUW202005023
Tender Name Air-conditioning 

Branch 

Ending Date & Time of 26.05.2020 upto 02:00 PM

Opening Date of Tender 20.05.2020 

Fee Amount Rs.1000.00 (Rupees 
thousand only) 

 

Contractors who are in the list of approved empanelled contractors finalised in 

SBI, Local Head Office, Guwahati (North Eastern Circle

4(Four) categories of work   

( Work Value Work Value  above Rs.5.0 Lakh and 

Lakh))    

under  AIR-CONDITIONING WORK  

are only eligible to participate in this E-Tender. 

should possess valid digital signature for participating in 

tendering Process. 

Circle Head & Assistant Vice President(Civil), 
SBI Infra Management Solutions Pvt. Ltd. 

Guwahati Circle Office 
3rd Floor, SBI Guwahati LHO Building, 

P.O. Assam Sachivalaya, 
Dispur-781006 

 Page 1 

SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMS), 

                                                               

MENT TECHNOLOGIES PVT. LTD., AHMEDABAD 

5023 

conditioning  work at HAJU 

upto 02:00 PM 

000.00 (Rupees One 
 

in the list of approved empanelled contractors finalised in 

North Eastern Circle) for the 

above Rs.5.0 Lakh and up to ₹100.0 

.  

for participating in this E-
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On behalf of State Bank Of India

Solution Pvt. Ltd. (hereinafter referred to as 

Bank of India), Circle Office

M/s e-Procurement Technologies Pvt. Ltd. Ahmedabad

conditioning Contractors finalized in 

only in 4(our) categories of work i.e. 

above Rs.5.0 Lakg and up to 

following works as under 

1. Name & location of Work

2. Availability of tender 

documents 

3. Technical Bid 

 

 

On behalf of State Bank Of India(hereinafter referred to as SBI), SBI Infra Management 

ereinafter referred to as SBIIMS) (a wholly owned subsidiary of State 

ffice,  Guwahati  invites e-Tenders   through SBI Service provider 

rement Technologies Pvt. Ltd. Ahmedabad from the 

finalized in September,2018 by SBI, LHO, Guwahati

categories of work i.e. Category- I, II, III , IV ( Work V

up to ₹100.0 Lakh) under AIR-CONDITIONING

following works as under :- 

of Work : AIR-CONDITIONING WORK 
HAJU, ASSAM. 

Availability of tender : Tender documents will be issued to the eligible 

contractors by the service provider 

PROCUREMENT TECHNOLOGIES PVT. LTD., AHMEDABA

and also can be downloaded from the Bank's 

website www.sbi.co.in under section 

news’ from 20.05.2020 to 26.05

: The following Documents should be submitted in 

the Technical Bid in a sealed envelope addressed 

to the Circle Head, SBIIMS, Guwahati Circle, SBI 

Local Head Office Building, 3rd Floor, ‘A’ Block, 

P.O. Assam Sachivalaya, Dispur, Guwahati

Assam or the scanned copies of the 

documents may be e

sbiims.circleguw@gmail.com   

26.05.2020 up to 02:00 PM :- 

i) Tender Application Fee
₹1000.00(Rupees One thousand only)
Refundable) will be paid by the Bidders 
through  State Bank Collect(SB Collect an efficient 
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SBI Infra Management 

wholly owned subsidiary of State 

through SBI Service provider 

the empanelled Air-

SBI, LHO, Guwahati enlisted 

( Work Value Work Value  

CONDITIONING WORK for the 

WORK AT HAJU BRANCH, 

will be issued to the eligible 

contractors by the service provider M/S e-

PROCUREMENT TECHNOLOGIES PVT. LTD., AHMEDABAD 

downloaded from the Bank's 

under section ‘Procurement 

6.05.2020. 

The following Documents should be submitted in 

sealed envelope addressed 

to the Circle Head, SBIIMS, Guwahati Circle, SBI 

Local Head Office Building, 3rd Floor, ‘A’ Block, 

P.O. Assam Sachivalaya, Dispur, Guwahati-781006, 

scanned copies of the following 

documents may be e-mailed to 

   on or before 

Fee amounting to 
thousand only)  (Non-

by the Bidders only 
State Bank Collect(SB Collect an efficient 
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4. Price Bid 

 

MIS report generating tool). The steps involved in 
making the payment is provided at     Annexure

The receipt generated with the Reference No. will 
be submitted as part of the Technical Bid.

 

ii) Earnest Money Deposit (

Rs.5900.00 to be deposited to 

10242804581 (Name of the Account :

PREMISES & ESTATE Department Misc. 

account, maintained at SBI, Dispur Branch

code-SBIN0003030) and submit the deposit 

voucher copy as proof of deposit the amount

part of the Technical Bid.  

iii) The Process Compliance Form as at Annexure

Duly filled, signed and stamped by

token of acceptance of all the terms & conditions 

stipulated in this tender, which is also 

Mailed to the Service Provider

Tendering Process. 

The Bidder, who failed to submit any of the above 

mentioned documents, will 

Technical Bid and will not be allowed to 

participate in the Price Bid

conditional tenders are liable for rejection and will 

not be allowed to participate in e

Process. 

: The Lowest Bidder will be finalized 

Bid submitted by the Contractors
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MIS report generating tool). The steps involved in 
making the payment is provided at     Annexure-D.  

erated with the Reference No. will 
the Technical Bid. 

(EMD) amounting to  

to be deposited to the Bank’s A/C No. 

Name of the Account :- SBI, LHO, 

PREMISES & ESTATE Department Misc. Deposit 

maintained at SBI, Dispur Branch, IFSC 

and submit the deposit 

voucher copy as proof of deposit the amount as 

) The Process Compliance Form as at Annexure-I 

uly filled, signed and stamped by the Bidder as 

token of acceptance of all the terms & conditions 

stipulated in this tender, which is also to be e-

Mailed to the Service Provider for conducting e-

The Bidder, who failed to submit any of the above 

 be disqualified in 

Technical Bid and will not be allowed to 

in the Price Bid. Moreover, the 

conditional tenders are liable for rejection and will 

not be allowed to participate in e-Tendering 

inalized from the Price 

Bid submitted by the Contractors through on-line 
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5. Opening of Price Bid 

6. Validity of Tenders  

7. Initial security deposit 

8. Retention money 

9. Commencement of the 

work 

10 Time allowed for 

completion 

 

Price Bid. The Details of the events is 

i) Submission of On-Line  Price B

Price as well as item wise rate break

On 27.05.2020 from 11:30 AM up

Only the bidders who qualified in Technical Bid 

(who submitted specified Tender Processing Fee, 

EMD and duly filled & signed 

Form) will be eligible to participate in the 

Sealed Price Bid submission of this e

Process. The bidder should have valid digital 

signature for participation in e

 : 27.05.2020 after completion of the time period of 

e-Tender. 

: For a period of 90 days from the date o

Tendering. 

 (ISD) : 2% of the awarded value of work including EMD

 5% (Including EMD+ISD)of the Final certified Bill 

value. 

Commencement of the  The date of commencement of the work will be 

reckoned as the date of handing over site or two 

days from the date of issue of Work Order of the 

tender whichever is later 

Time allowed for : 45 days from the date of handing over site or 

10 days from the date of issue of letter of 

acceptance of Bank whichever is later
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The Details of the events is as under:- 

Price Bid (Grand Total 

wise rate break-up):   

up to 04:00 PM. 

Only the bidders who qualified in Technical Bid 

Tender Processing Fee, 

duly filled & signed Process Compliance 

Form) will be eligible to participate in the Online 

Price Bid submission of this e-Tendering 

. The bidder should have valid digital 

e-Tendering Process. 

after completion of the time period of 

For a period of 90 days from the date of e-

2% of the awarded value of work including EMD 

of the Final certified Bill 

The date of commencement of the work will be 

ned as the date of handing over site or two 

days from the date of issue of Work Order of the 

from the date of handing over site or 

10 days from the date of issue of letter of 

Bank whichever is later. 
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11 Deduction of Income Tax 

and GST 

12. Terms & mode of payment

 

Deduction of Income Tax : A) TDS on Income Tax/GST will be deducted at 

source as per Govt. Guidelines.

B) Reimbursement of GST on work contract 

made only on submission of proper GST invoice as 

per applicable GST provision. The contractor 

should comply with the following;

i. Contractor should have GST Registration Number

ii. Invoice should specifically/separately disclose 

the amount of GST levied at applicable rate as 

per GST provision 

iii. In case of Correction in the bills after scrutiny, 

contractor should submit fresh invoice for 

payment 

iv. Contractor should timely file his GST return in 

accordance with GST provisions to enable the 

bank to claim the credit of GST paid to the 

contractor. 

yment : i) No advance payment will be made for the work

ii) After successful completion of entire work 100% 

payment will be released against submission of 

GST invoice and work completion Certificate after 

deducting security deposit and statutory 

deductions as applicable. 

iii) Payment shall be made by way of Electronic 

fund transfer by the concerned SBI Branch/Office 
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will be deducted at 

source as per Govt. Guidelines. 

on work contract will be 

made only on submission of proper GST invoice as 

T provision. The contractor 

should comply with the following; 

i. Contractor should have GST Registration Number 

ii. Invoice should specifically/separately disclose 

the amount of GST levied at applicable rate as 

in the bills after scrutiny, 

contractor should submit fresh invoice for 

iv. Contractor should timely file his GST return in 

accordance with GST provisions to enable the 

bank to claim the credit of GST paid to the 

payment will be made for the work. 

ii) After successful completion of entire work 100% 

payment will be released against submission of 

GST invoice and work completion Certificate after 

deducting security deposit and statutory 

iii) Payment shall be made by way of Electronic 

fund transfer by the concerned SBI Branch/Office 
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13 Quoted Rates for Annual 

Maintenance 

Contract(AMC) of the Air

conditioners 

14. Overall Quoted Amount

15. Liquidated Damages 

 

where the work has been executed. The 

contractor should furnish details of the Bank, A/c 

no, IFSC code etc. 

Quoted Rates for Annual 

Contract(AMC) of the Air-

 The rates for comprehensive AMC  of the Air

conditioners should be quoted reasonably so that 

the quoted total amount for AMC should not be 

5% less than the total estimated amount for 

AMC i.e Rs.1,60,000.00. Afte

tender,  if it is found that the L1 Bidder quotes 

below the total estimated amount for AMC i.e 

Rs.1,60,000.00, the tender would not be 

accepted. 

Overall Quoted Amount  Moreover, if the L1 bidder quotes abnormally low (

below the Total estimated cost including AMC

be required to furnish a Performance Guarantee 

amount not less than the accepted tender amount 

valid for a period of 12 months from the date

contract from a Scheduled Commercial Bank other than

or SBI STDR lien to the Asstt. General Manager(P&E), SBI, 

LHO, Guwahati for an amount not less than the 

accepted tender amount  in a

Deposit amounting to 2% of the 

amount, which will be released after 

of the work. 

 : If the bidder is not able to complete the work 

within the stipulated completion period as per 

tender, liquidated Damages will be imposed at 

the rate of 0.5% of the contract value per week 
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where the work has been executed. The 

contractor should furnish details of the Bank, A/c 

The rates for comprehensive AMC  of the Air-

conditioners should be quoted reasonably so that 

the quoted total amount for AMC should not be 

than the total estimated amount for 

fter completion of e-

the L1 Bidder quotes  5% 

the total estimated amount for AMC i.e 

, the tender would not be 

f the L1 bidder quotes abnormally low (10% 

including AMC), he will 

Performance Guarantee  for an 

accepted tender amount 

months from the date of signing the  

contract from a Scheduled Commercial Bank other than SBI 

or SBI STDR lien to the Asstt. General Manager(P&E), SBI, 

LHO, Guwahati for an amount not less than the 

in addition to the Security 

Deposit amounting to 2% of the accepted tender 

which will be released after virtual completion 

If the bidder is not able to complete the work 

within the stipulated completion period as per 

tender, liquidated Damages will be imposed at 

the rate of 0.5% of the contract value per week 
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16. Defects Liability Period

17. Contact details for any 

clarification 

18. Contact details for any e

Tender  related queries

19. Any additional Information

 

subject to a maximum of 5% of the contract value.

Defects Liability Period : 12 Months (Twelve months) from the date of 

completion of the work and handing over to the 

Bank. 

or any : The Circle Head & The Assistant Vice 

President(Civil), 

SBI Infra Management Solutions Pvt. Ltd.

Guwahati Circle Office, 3rd Floor, 

SBI, LHO Building, Guwahati, 

Dispur-781006,  

Ph: 0361-2237509 

Mobile No.9435047923 

any e-

related queries 

: Service provider: M/s e-Procurement Te

Ltd. (Procure Tiger) 

A- 201, Wall Street - II, Opp. Orient Club, Nr. 

Gujarat College, Ahmedabad 

State, India  

Tel.:- PH. NOS. : +91 79-40016837/ 835 / 886 / 887 / 

802 / 852 / 865 / 800, Fax:- 91 -

You are requested to contract the agency for 

further guidance on    e-tendering process

Any additional Information : The quoted rate should be inclusive of materials, 

labour, wages, fixtures, transportation, installation, 

all taxes & charges , cost of the insuranc

specified in the tender, cost towards testing of 

materials supplied, wastages, 

temporary works such as scaffolding, cleaning, 

overheads, profit, statutory expenses, incidental 

charges and all related expenses to 
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of 5% of the contract value. 

12 Months (Twelve months) from the date of 

and handing over to the 

rcle Head & The Assistant Vice 

SBI Infra Management Solutions Pvt. Ltd. 

Guwahati Circle Office, 3rd Floor,  

Procurement Technologies 

II, Opp. Orient Club, Nr. 

Gujarat College, Ahmedabad - 380 006. Gujarat 

40016837/ 835 / 886 / 887 / 

- 079 – 40016876. 

sted to contract the agency for 

tendering process 

The quoted rate should be inclusive of materials, 

labour, wages, fixtures, transportation, installation, 

cost of the insurances as 

specified in the tender, cost towards testing of 

wastages,  Octroi, machinery, 

temporary works such as scaffolding, cleaning, 

overheads, profit, statutory expenses, incidental 

charges and all related expenses to complete the 
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 Notes: 

a) All Bidders are informed that, price bidding for the work will be through e

method. The bill of quantity of tender i.e 

tendering portal. Orders will be placed on the basis of closing price by bidders in 

the “Price Bid. 

b) The Bidders are expected to examine all instructions, forms, terms and 

specifications in the tender documents. Failure to furnish all information required a

per the Tender Documents or submission of bids not substantially responsive to the 

Tender Documents in every respect will be at the 

rejection of the Tender.

c) In case the date of submission of Tender Proces

declared as a holiday, the respective date will be considered on the next working 

day at the same time. The bidder, who is the authorized representative and 

participating on behalf of company/ Dealer/vendor, should have a valid digit

signature certificate (DSC) for this tender. 

d) The SBIIMS reserves the right to cancel or postpone or modify the tenders at any 

stage without assigning any reason.

e) Since bidder has to quote item

work in on-line Price Bid, therefore they are strongly advised to visit site before 

submitting their Price B

stipulated time. 

f) Corrigendum, if any, 

only. 

 (For and on behalf of  

 

work. However, GST on work contract will be 

extra as applicable. 

  

are informed that, price bidding for the work will be through e

method. The bill of quantity of tender i.e “Price Bid” is to be submitted online on e

ering portal. Orders will be placed on the basis of closing price by bidders in 

are expected to examine all instructions, forms, terms and 

specifications in the tender documents. Failure to furnish all information required a

per the Tender Documents or submission of bids not substantially responsive to the 

Tender Documents in every respect will be at the Bidders risk and shall result in 

rejection of the Tender. 

In case the date of submission of Tender Processing Fee, EMD

declared as a holiday, the respective date will be considered on the next working 

day at the same time. The bidder, who is the authorized representative and 

participating on behalf of company/ Dealer/vendor, should have a valid digit

signature certificate (DSC) for this tender.  

The SBIIMS reserves the right to cancel or postpone or modify the tenders at any 

stage without assigning any reason. 

der has to quote item-wise rates and Gross Total A

Price Bid, therefore they are strongly advised to visit site before 

Price Bid to make the work complete in all respects

, if any,  is to be followed as published in https://etender.sbi/

 State Bank of India)  
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GST on work contract will be paid 

are informed that, price bidding for the work will be through e-tendering 

is to be submitted online on e-

ering portal. Orders will be placed on the basis of closing price by bidders in 

are expected to examine all instructions, forms, terms and 

specifications in the tender documents. Failure to furnish all information required as 

per the Tender Documents or submission of bids not substantially responsive to the 

risk and shall result in 

sing Fee, EMD, Online Price Bid  is 

declared as a holiday, the respective date will be considered on the next working 

day at the same time. The bidder, who is the authorized representative and 

participating on behalf of company/ Dealer/vendor, should have a valid digital 

The SBIIMS reserves the right to cancel or postpone or modify the tenders at any 

wise rates and Gross Total Amount for the entire 

Price Bid, therefore they are strongly advised to visit site before 

id to make the work complete in all respects in the 

https://etender.sbi/ portal 
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Sd/- 

Circle Head & Assistant Vice President

SBIIMS, Circle office, Guwahati.

 

 

Circle Head & Assistant Vice President(Civil) 

SBIIMS, Circle office, Guwahati. 
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BUSI

Name of Work / Project

TENDER ID  GUW202005023 DATED 19.05.2020

 

BUYER NAME 

E-TENDERING TO BE 

CONDUCTED BY 

DATE & TIME OF  

ON-LINE PRICE BID 

 

DOCUMENTS ATTACHED 

 

BUSINESS RULES FOR e-TENDERING 

ork / Project:- AIR-CONDITIONING WORK AT HAJU BRANCH Vide 

TENDER ID  GUW202005023 DATED 19.05.2020. 

State Bank of India 

SBI Service Provider: 

M/s e-Procurement Technologies Ltd. (Procure Tiger)

A- 201, Wall Street - II, Opp. Orient Club, Nr. Gujarat 

College, Ahmedabad - 380 006. Gujarat State, India

Tel.:- PH. NOS. : +91 79-40016837/ 835 / 886 / 887 / 802 / 852 

/ 865 / 800, Fax:- 91 - 079 – 40016876. 

 On 27.05.2020  from 11:30 AM to 04:00 PM.

in e-Tendering  Website : https://sbi.abcprocure.com

i) Notice Inviting Tenders (NIT) 

ii) Business rule for finalization of tender 

iii) Terms & conditions of  E-Tendering 

iv) Process Compliance Statement (Annexure I)

v) TERMS & CONDITIONS OF THE CONTRACT

vi) SPECIAL CONDITIONS OF THE CONTRACT

vii) Bid Confirmation (Annexure –II) 

viii) BOQ- Break-up-of Quantity (Annexure

ix) Electrical installation work terms & conditions

xi) Contact Information. 
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CONDITIONING WORK AT HAJU BRANCH Vide 

Procurement Technologies Ltd. (Procure Tiger) 

, Opp. Orient Club, Nr. Gujarat 

380 006. Gujarat State, India  

40016837/ 835 / 886 / 887 / 802 / 852 

:00 PM. 

https://sbi.abcprocure.com                                 

Process Compliance Statement (Annexure I) 

TERMS & CONDITIONS OF THE CONTRACT 

SPECIAL CONDITIONS OF THE CONTRACT 

of Quantity (Annexure-III) 

rk terms & conditions 



  
 

 

SBIIMS/GHY 
 

Against this Enquiry for the subject item/system with detailed scope of supply as per our 

specification, SBI may reso

Price Bid. 

1. For the proposed e-

purpose who qualified in Technical Bids 

2. SBIIMS will engage the services of a service provider who will provide all 

necessary training and assistance before commen

Internet. 

3. SBIIMS will inform the vendor in wr

them to contact and get trained.

4. Business rules like event date, time

service provider for compliance.

5. Vendors have to fax the compliance form in the prescribed format (provided by 

service provider) before start of 

not be eligible to participate in the event.

6. E-Tendering Process 

7. At the end of E-Tendering Process

network. 

8. The lowest bidder has to fax the duly signed filled

provided on case-to

of completion of E-Tendering

9. Any variation between the on

considered as sabotaging the tender process and will invite disqualification of 

vender to conduct business with SBI as per 

 

Against this Enquiry for the subject item/system with detailed scope of supply as per our 

specification, SBI may resort to “E-TENDERING PROCESS”  which comprises of 

-Tendering Process, already empanelled vendors for the said 

qualified in Technical Bids only shall be eligible to participate.

will engage the services of a service provider who will provide all 

necessary training and assistance before commencement of on line bidding on 

will inform the vendor in writing , the details of service provider to enable 

them to contact and get trained. 

Business rules like event date, time , etc. also will be communicated through 

compliance. 

Vendors have to fax the compliance form in the prescribed format (provided by 

service provider) before start of e-Tendering Process. Without this the vendor will 

not be eligible to participate in the event. 

 will be conducted on schedule date & time.

Tendering Process, the lowest bidder value will be known on the 

The lowest bidder has to fax the duly signed filled-in prescribed format as 

to-case basis to SBIIMS through service provider

Tendering without fail.  

Any variation between the on-line bid value and signed document will be 

considered as sabotaging the tender process and will invite disqualification of 

vender to conduct business with SBI as per prevailing procedure.
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Against this Enquiry for the subject item/system with detailed scope of supply as per our 

which comprises of on-line 

, already empanelled vendors for the said 

only shall be eligible to participate. 

will engage the services of a service provider who will provide all 

cement of on line bidding on 

the details of service provider to enable 

, etc. also will be communicated through 

Vendors have to fax the compliance form in the prescribed format (provided by 

. Without this the vendor will 

on schedule date & time. 

, the lowest bidder value will be known on the 

in prescribed format as 

through service provider within 24 hours 

line bid value and signed document will be 

considered as sabotaging the tender process and will invite disqualification of 

prevailing procedure. 
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Terms & Conditions of 

1. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password 

by ETL. The Bidders are requested to change the Password after the receipt of initial 

Password from ETL. All bids made from the Login ID given to the bidder will be deemed 

to have been made by the bidder.

2. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute 

the work. Bids once made by the bidder cannot be cancelled. The bidder is

execute the work the as mentioned above at the price that they bid. Should any 

bidder back out and not make the supplies at per the rates quoted, SBIIMS and / or ETL 

shall take action as appropriate.

3. LOWEST BID OF A BIDDER: In case the bidder 

bid will be considered as the bidder’s final offer to execute the work

4. E-TENDERING TYPE: a) Online Sealed

5. E-TENDERING  WINNER: At the end of the Price Bid, 

Total Price(L1 Price) will be the winner.

6. GENERAL TERMS & CONDITIONS: Bidders are required to read the “Terms and 

Conditions” section of the e

them. 

7. OTHER TERMS & CONDITIONS: 

 The Bidder shall not involve hims

manipulation of any kind directly or indirectly by communicating with other  

bidders. 

 The Bidder shall not divulge either his Bids or any other exclusive details of SBIIMS 

to any other party. 

 SBIIMS’s decision on 

Bidders. 

 SBIIMS along with ETL can decide to extend, reschedule or cancel any 

Any changes made by SBIIMS and / or ETL, after the first posting will have to be 

accepted if the Bidder continue

 

Terms & Conditions of E-Tendering Process 

1. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password 

by ETL. The Bidders are requested to change the Password after the receipt of initial 

ids made from the Login ID given to the bidder will be deemed 

to have been made by the bidder. 

2. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute 

the work. Bids once made by the bidder cannot be cancelled. The bidder is

execute the work the as mentioned above at the price that they bid. Should any 

bidder back out and not make the supplies at per the rates quoted, SBIIMS and / or ETL 

shall take action as appropriate. 

3. LOWEST BID OF A BIDDER: In case the bidder submits more than one bid, the lowest 

bid will be considered as the bidder’s final offer to execute the work

TENDERING TYPE: a) Online Sealed Price Bid. 

At the end of the Price Bid, who quoted the lowest Grand 

ice) will be the winner. 

. GENERAL TERMS & CONDITIONS: Bidders are required to read the “Terms and 

ion of the e-Tendering site using the Login Ids and passwords given to 

. OTHER TERMS & CONDITIONS:  

The Bidder shall not involve himself or any of his representatives in Price 

manipulation of any kind directly or indirectly by communicating with other  

The Bidder shall not divulge either his Bids or any other exclusive details of SBIIMS 

SBIIMS’s decision on award of Contract shall be final and binding on all the 

SBIIMS along with ETL can decide to extend, reschedule or cancel any 

Any changes made by SBIIMS and / or ETL, after the first posting will have to be 

accepted if the Bidder continues to access the site after that time.
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1. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password 

by ETL. The Bidders are requested to change the Password after the receipt of initial 

ids made from the Login ID given to the bidder will be deemed 

2. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute 

the work. Bids once made by the bidder cannot be cancelled. The bidder is bound to 

execute the work the as mentioned above at the price that they bid. Should any 

bidder back out and not make the supplies at per the rates quoted, SBIIMS and / or ETL 

submits more than one bid, the lowest 

bid will be considered as the bidder’s final offer to execute the work 

who quoted the lowest Grand 

. GENERAL TERMS & CONDITIONS: Bidders are required to read the “Terms and 

site using the Login Ids and passwords given to 

elf or any of his representatives in Price 

manipulation of any kind directly or indirectly by communicating with other  

The Bidder shall not divulge either his Bids or any other exclusive details of SBIIMS 

award of Contract shall be final and binding on all the 

SBIIMS along with ETL can decide to extend, reschedule or cancel any E-Tender. 

Any changes made by SBIIMS and / or ETL, after the first posting will have to be 

s to access the site after that time. 
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 ETL shall not have any liability to Bidders for any interruption or delay in access to 

the site irrespective of the cause.

 ETL is not responsible for any damages, including consequential damages, 

including but not limi

electronic information etc.

N.B 

 All the bidders are requested to ensure that they have a valid digital 

certificate well in advance to participate in the online event

 All the Bidders are required to submit the Agreement Form (Annexure

signed to M/s e-Procurement Technologies Pvt. Ltd, Ahmedabad  and copy of 

the same to be send to SBIIMS along with technical bid as mentioned in the 

above NIT before due date.

 
 

 

ETL shall not have any liability to Bidders for any interruption or delay in access to 

the site irrespective of the cause. 

ETL is not responsible for any damages, including consequential damages, 

including but not limited to systems problems, inability to use the system, loss of 

electronic information etc. 

All the bidders are requested to ensure that they have a valid digital 

certificate well in advance to participate in the online event 

e required to submit the Agreement Form (Annexure

Procurement Technologies Pvt. Ltd, Ahmedabad  and copy of 

the same to be send to SBIIMS along with technical bid as mentioned in the 

above NIT before due date.   
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ETL shall not have any liability to Bidders for any interruption or delay in access to 

ETL is not responsible for any damages, including consequential damages, 

ted to systems problems, inability to use the system, loss of 

All the bidders are requested to ensure that they have a valid digital signature 

 

e required to submit the Agreement Form (Annexure- I) duly 

Procurement Technologies Pvt. Ltd, Ahmedabad  and copy of 

the same to be send to SBIIMS along with technical bid as mentioned in the 
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(The bidders are required to print this on their company’s letter head and sign, stamp 
the scanned copy to service provider and 
Circle) 
 
To     
e-Procurement Technologies Ltd. (Procure Tiger)
A-201-208, Wall Street-II, Opp. Orient Club,
Nr. Gujarat College, Ahmedabad
Gujarat, India. 
Tel: (079) 40016837 / 835  
Fax: (079) 40016876  

Sub: Agreement to the Process related Terms and Conditions for the 

Dear Sir, 

This has reference to the Terms & 

HAJU BRANCH Vide TENDER ID  GUW202005023 DATED 19.05.2020
This letter is to confirm that: 

1. The undersigned is authorized representative of the company.
2. We have studied the all the terms & conditions specified in the tender, Commercial Terms and the 

Business rules governing the 
confirm our agreement to them.

3. We also confirm that we have t
functionality of the same thoroughly.

4. We confirm that SBIIMS and ETL shall not be liable & responsible in an
my/our failure to access & bid on the e
electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc. 
before or during the E-Tendering

5. We understand that in the event we ar
authorize ETL to bid on our behalf by sending a fax containing our offer price before the 
Tendering  close time and no claim can be made by us on either SBIIMS or 
etc. suffered by us due to acting upon our authenticated fax instructions.

6. I/we do understand that ETL may bid on behalf of other bidders as well in case of above 
mentioned exigencies.  

7. We also confirm that we have a valid digital ce
8. We also confirm that we will fax the price confirmation 

the format as requested by SBIIMS/ ETL. 
9. We, hereby confirm that we will honour the Bids placed by us durin
10. I/We have inspected the site of works and have made me/us fully acquainted with the local 

conditions in and around the sites of works. I/We hereby declare that I/We have gone through the 
conditions laid down in the Notice Invit
Conditions of Contract, Technical Specifications and understood the same and on the basis of the 
same I/We will quote our rates in the indicativ

 
With regards 
Signature with company seal 
Date:  
Name:  
Company / Organization: 
Designation within Company / Organization:
Address of Company / Organization:

 

                                   Process Compliance Form                  

(The bidders are required to print this on their company’s letter head and sign, stamp 
the scanned copy to service provider and hard copy / scanned copy

      Date:  
Procurement Technologies Ltd. (Procure Tiger) 

II, Opp. Orient Club, 
Nr. Gujarat College, Ahmedabad-380 006,  

to the Process related Terms and Conditions for the e-Tender

This has reference to the Terms & Conditions for “ e-Tendering for AIR-CONDITIONING WORK AT 
ENDER ID  GUW202005023 DATED 19.05.2020

The undersigned is authorized representative of the company. 
We have studied the all the terms & conditions specified in the tender, Commercial Terms and the 
Business rules governing the e-Tendering Process and the RFP as mentioned
confirm our agreement to them. 
We also confirm that we have taken the training on the E-Tendering  tool and have understood the 
functionality of the same thoroughly. 
We confirm that SBIIMS and ETL shall not be liable & responsible in any manner whatsoever for 

to access & bid on the e-Tendering  platform due to loss of internet connectivity, 
electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc. 

Tendering event. 
We understand that in the event we are not able to access the e-Tendering 
authorize ETL to bid on our behalf by sending a fax containing our offer price before the 

close time and no claim can be made by us on either SBIIMS or 
etc. suffered by us due to acting upon our authenticated fax instructions. 
I/we do understand that ETL may bid on behalf of other bidders as well in case of above 

We also confirm that we have a valid digital certificate issued by a valid Certifying Authority.
We also confirm that we will fax the price confirmation of our quoted price as per Annexure II and 
the format as requested by SBIIMS/ ETL.  
We, hereby confirm that we will honour the Bids placed by us during the e-
I/We have inspected the site of works and have made me/us fully acquainted with the local 
conditions in and around the sites of works. I/We hereby declare that I/We have gone through the 
conditions laid down in the Notice Inviting Tender, General Conditions of Contract, Special 
Conditions of Contract, Technical Specifications and understood the same and on the basis of the 
same I/We will quote our rates in the indicative price bid and subsequent E

within Company / Organization: 
ation: 
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                  Annexure- I 

(The bidders are required to print this on their company’s letter head and sign, stamp and send 
/ scanned copy to SBIIMS, Guwahati 

 

Tender 

CONDITIONING WORK AT 
ENDER ID  GUW202005023 DATED 19.05.2020 

We have studied the all the terms & conditions specified in the tender, Commercial Terms and the 
and the RFP as mentioned in your letter and 

tool and have understood the 

y manner whatsoever for 
platform due to loss of internet connectivity, 

electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc. 

Tendering  site, we may 
authorize ETL to bid on our behalf by sending a fax containing our offer price before the e-

close time and no claim can be made by us on either SBIIMS or ETL regarding any loss 
 

I/we do understand that ETL may bid on behalf of other bidders as well in case of above 

rtificate issued by a valid Certifying Authority. 
our quoted price as per Annexure II and 

-Tendering  process.  
I/We have inspected the site of works and have made me/us fully acquainted with the local 
conditions in and around the sites of works. I/We hereby declare that I/We have gone through the 

ing Tender, General Conditions of Contract, Special 
Conditions of Contract, Technical Specifications and understood the same and on the basis of the 

e price bid and subsequent E-Tendering. 
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Scan it and sent this document on 
sbiims.circleguw@gmail.com. 

 

Scan it and sent this document on birva@procuretiger.com / hemang@procuretiger.com
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@procuretiger.com/ 
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TERMS & CONDITIONS OF THE CONTRACT

GENERAL INSTRUCTIONS TO THE TENDERERS
 
1.0 Scope of Work 
Tenders are invited by SBIIMS on behalf of 
WORK AT HAJU BRANCH Vide TENDER ID  GUW202005023 DATED 19.05.2020
 
1.1 Site and Its Location: The proposed work is to be carried out at 
SITE. 
 
2.0 Tender Documents 
 
2.1 The work has to be carried out strictly according to t
tender consisting the following documents and the most workmen like manner,
 

a) Instructions to tenderers
b) General Conditions of Contract
c) Special Conditions of Contract
d) Technical Specifications
e) Drawings 
f) Price Bid 

 
2.2 The above documents shall be taken as complementary and mutually explanatory 
of one another but in case of ambiguities or discrepancies, shall take precedence in 
the order given below: 
 

a) Price Bid 
b) Drawings 
c) Technical Specifications
d) Special Conditions of Contract
e) General Conditions of Contract
f) Instructions to Tenderer

 
2.3 The tender documents are not transferable.
 
3.0 Site Visit 
The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data which may be required for the purpose of
document and enter into a contract for the satisfactory performance of the work. The 
tenderer is requested satisfy himself regarding the availability of water, power, transport 

 

TERMS & CONDITIONS OF THE CONTRACT

GENERAL INSTRUCTIONS TO THE TENDERERS 

SBIIMS on behalf of State Bank of India for 
WORK AT HAJU BRANCH Vide TENDER ID  GUW202005023 DATED 19.05.2020

: The proposed work is to be carried out at 

2.1 The work has to be carried out strictly according to the conditions stipulated in 
tender consisting the following documents and the most workmen like manner,

Instructions to tenderers 
General Conditions of Contract 
Special Conditions of Contract 
Technical Specifications 

ments shall be taken as complementary and mutually explanatory 
of one another but in case of ambiguities or discrepancies, shall take precedence in 

Technical Specifications 
Special Conditions of Contract 

onditions of Contract 
Instructions to Tenderer 

2.3 The tender documents are not transferable. 

The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data which may be required for the purpose of
document and enter into a contract for the satisfactory performance of the work. The 
tenderer is requested satisfy himself regarding the availability of water, power, transport 
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TERMS & CONDITIONS OF THE CONTRACT 

State Bank of India for AIR-CONDITIONING 
WORK AT HAJU BRANCH Vide TENDER ID  GUW202005023 DATED 19.05.2020 

: The proposed work is to be carried out at ABOVE MENTIONED 

he conditions stipulated in 
tender consisting the following documents and the most workmen like manner, 

ments shall be taken as complementary and mutually explanatory 
of one another but in case of ambiguities or discrepancies, shall take precedence in 

The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data which may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. The 
tenderer is requested satisfy himself regarding the availability of water, power, transport 
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and communication facilities, the character quality and qu
labour, the law and order situation, climatic conditions local authorities requirement, 
traffic regulations etc; The tenderer will be fully responsible for considering the financial 
effect of any or all the factors while submitting
 
4.0 Earnest Money Deposit(EMD) :

4.1 The tenderer are requested to submit the Earnest Money 

deposited to A/C No. 10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. 

Deposit account) maintained at SBI, Dispur Branch (

4.2 No interest will be paid on the EMD.

4.3 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract.

4.4 EMD of successful tenderer will be retained as a part of security deposit.

4.5 The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any 

time during the period when he is required to keep his tender open acceptance by the 

SBIIMS or after it is accepted by the SBIIMS, the contractor fails to enter into a formal 

agreement or fails to pay the initial security deposit as stipulated or fails to commence 

the work within the stipulated time.

 
5.0 Initial Security Deposit(ISD) :
The successful tenderer will have to submit a sum equivalent to 2% of contract value 

less EMD to be deposited

Department Misc. Deposit account) maintained at SBI, Dispur Branch (IFSC code

SBIN0003030) within a period of 15 days of acceptance of tender.

 
6.0 Security Deposit :- 
6.1 Total security deposit shall be
value is in the form of initial security deposit, which includes the EMD. Balance 3% shall 
be deducted from the running account bill of the work at the rate of 10% of the 
respective running account bill i.e. deduction from each running bill account will be 
10% till total 3% of contract value is reached. 50% of the total security shall be paid to 
the contractors without interest on the basis of certifying the virtual completion. The 
balance 50% would be paid to the contractors without interest within 15 days after the 
end of the defect liability period provided the contractor has satisfactorily attended to 
all defects in accordance with the conditions of contract including site clearance.

6.2 No interest shall be paid to the amount retained by 

 

and communication facilities, the character quality and quantity of the materials, 
labour, the law and order situation, climatic conditions local authorities requirement, 
traffic regulations etc; The tenderer will be fully responsible for considering the financial 
effect of any or all the factors while submitting his tender. 

Deposit(EMD) :- 

are requested to submit the Earnest Money AS SPECIFIED

deposited to A/C No. 10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. 

Deposit account) maintained at SBI, Dispur Branch (IFSC code-SBIN000

No interest will be paid on the EMD. 

EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract.

EMD of successful tenderer will be retained as a part of security deposit.

absolutely forfeited if the tenderer revokes his tender at any 

time during the period when he is required to keep his tender open acceptance by the 

SBIIMS or after it is accepted by the SBIIMS, the contractor fails to enter into a formal 

to pay the initial security deposit as stipulated or fails to commence 

the work within the stipulated time. 

(ISD) :- 
The successful tenderer will have to submit a sum equivalent to 2% of contract value 

to be deposited to A/C No. 10242804581 (SBI, LHO, PREMISES & ESTATE 

Department Misc. Deposit account) maintained at SBI, Dispur Branch (IFSC code

within a period of 15 days of acceptance of tender. 

6.1 Total security deposit shall be 5% of final certified Bill value. Out of this 2% of contract 
value is in the form of initial security deposit, which includes the EMD. Balance 3% shall 
be deducted from the running account bill of the work at the rate of 10% of the 

unt bill i.e. deduction from each running bill account will be 
10% till total 3% of contract value is reached. 50% of the total security shall be paid to 
the contractors without interest on the basis of certifying the virtual completion. The 

uld be paid to the contractors without interest within 15 days after the 
end of the defect liability period provided the contractor has satisfactorily attended to 
all defects in accordance with the conditions of contract including site clearance.

 
nterest shall be paid to the amount retained by SBI as Security Deposit.
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antity of the materials, 
labour, the law and order situation, climatic conditions local authorities requirement, 
traffic regulations etc; The tenderer will be fully responsible for considering the financial 

AS SPECIFIED to be 

deposited to A/C No. 10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. 

SBIN0003030). 

EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 

EMD of successful tenderer will be retained as a part of security deposit. 

absolutely forfeited if the tenderer revokes his tender at any 

time during the period when he is required to keep his tender open acceptance by the 

SBIIMS or after it is accepted by the SBIIMS, the contractor fails to enter into a formal 

to pay the initial security deposit as stipulated or fails to commence 

The successful tenderer will have to submit a sum equivalent to 2% of contract value 

to A/C No. 10242804581 (SBI, LHO, PREMISES & ESTATE 

Department Misc. Deposit account) maintained at SBI, Dispur Branch (IFSC code-

value. Out of this 2% of contract 
value is in the form of initial security deposit, which includes the EMD. Balance 3% shall 
be deducted from the running account bill of the work at the rate of 10% of the 

unt bill i.e. deduction from each running bill account will be 
10% till total 3% of contract value is reached. 50% of the total security shall be paid to 
the contractors without interest on the basis of certifying the virtual completion. The 

uld be paid to the contractors without interest within 15 days after the 
end of the defect liability period provided the contractor has satisfactorily attended to 
all defects in accordance with the conditions of contract including site clearance. 

as Security Deposit. 
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7.0 Signing of Contract Documents
The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract 
days from the receipt of intimation of acceptance of his tender by 
written acceptance of the tender by the Bank will constitute a binding agreement 
between SBI and successful tenderer whether such formal agreement is subse
entered into or not. 
 
8.0 Completion Period 
Time is essence of the contract. The work should be completed in all respects in 
accordance with the terms of contract within a period of 
handing over site or 10 days from the dat
whichever is later. 
 
9.0 Validity of Tender 
Tenders shall remain valid and open for acceptance for a period of three months from 
the date of E-Tendering Process
validity period or makes modifications in his/her original offer which are not acceptable 
to the Bank without prejudice to any other right or remedy the Bank shall be at liberty to 
forfeit the EMD. 
 
10.0 Liquidated Damages 
The liquidated damages shall be 0
to a maximum of 5% of contract value.
 
 
11.0 Rates and Prices 
 
11.1 The tenderers shall quote their rates for individual items 
tendered amount through online submission in the  Price 
this tender. The rates quoted shall be firm and shall include all costs of labour, material, 
allowances, taxes if any (other than GST) as may be applicable. No extra claims/PVA 
by any means due to increase rates etc. will be 
addition to quoted rates AS APPLICABLE.
 
11.2 Rates as bid in the “Price Bid” will be the basis of final order placement
11.3 The quoted Rates for AMC for Air
 

 

7.0 Signing of Contract Documents 
The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract (draft agreement attached herewi
days from the receipt of intimation of acceptance of his tender by SBIIMS
written acceptance of the tender by the Bank will constitute a binding agreement 

and successful tenderer whether such formal agreement is subse

Time is essence of the contract. The work should be completed in all respects in 
accordance with the terms of contract within a period of 45 days
handing over site or 10 days from the date of issue of letter of acceptance of Bank 

Tenders shall remain valid and open for acceptance for a period of three months from 
Tendering Process. If the tenderer withdraws his/her offer during the 

validity period or makes modifications in his/her original offer which are not acceptable 
to the Bank without prejudice to any other right or remedy the Bank shall be at liberty to 

The liquidated damages shall be 0.5% of the accepted tendered cost 
to a maximum of 5% of contract value. 

11.1 The tenderers shall quote their rates for individual items including
through online submission in the  Price Bid as per the attached BOQ of 

quoted shall be firm and shall include all costs of labour, material, 
allowances, taxes if any (other than GST) as may be applicable. No extra claims/PVA 
by any means due to increase rates etc. will be entertained. Bank will only pay GST in 

AS APPLICABLE. 

11.2 Rates as bid in the “Price Bid” will be the basis of final order placement
11.3 The quoted Rates for AMC for Air-conditioners should not be less than 10%  
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The successful tenderer shall be bound to implement the contract by signing an 
attached herewith) within 7 

SBIIMS. However, the 
written acceptance of the tender by the Bank will constitute a binding agreement 

and successful tenderer whether such formal agreement is subsequently 

Time is essence of the contract. The work should be completed in all respects in 
days from the date of 

e of issue of letter of acceptance of Bank 

Tenders shall remain valid and open for acceptance for a period of three months from 
. If the tenderer withdraws his/her offer during the 

validity period or makes modifications in his/her original offer which are not acceptable 
to the Bank without prejudice to any other right or remedy the Bank shall be at liberty to 

of the accepted tendered cost per week subject 

including Grand Total 
Bid as per the attached BOQ of 

quoted shall be firm and shall include all costs of labour, material, 
allowances, taxes if any (other than GST) as may be applicable. No extra claims/PVA 

entertained. Bank will only pay GST in 

11.2 Rates as bid in the “Price Bid” will be the basis of final order placement. 
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To 

The Circle Head & Assistant Vice P
SBI Infra Management Solutions Pvt. Ltd.
Guwahati Circle Office 
3rd Floor, SBI Guwahati LHO Building,
P.O. Assam Sachivalaya,
Dispur-781006. 
 
Dear Sir, 
 
Re: AIR-CONDITIONING WORK AT HAJU BRANCH Vide TENDER ID  GUW202005023 DATED 
19.05.2020 

1. I/We refer to the tender notice issued by the B
mentioned site. 

2. I/We do hereby offer to perform, provide, execute, complete and maintain the works 
in conformity with the drawings, conditions of contract, specifications, and bill of 
quantities at the respective rates quoted in the bill of quantities.
 
3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings 
and all aspects of the tender conditions. Subject to above, I/We do hereby agree, 
should this tender be accepted in whole or in part, to:
 
a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto.
 
b) Complete the works within
necessary by the Bank/Consultant at no extra cost to the Bank.
 
4. I/We have deposited the 
deposit in the specified A/C
our acceptance of all the tender terms & conditions stipulated in the tender
note, the Earnest Money Deposit will not bear any interest and is liable for forfeiture:
 
i) If our offer is withdrawn within the validity period of acc
Or 
ii) If the Contract is not executed within 10 days from the date of receipt of the letter of 
acceptance. 
Or 

 

Form of Tender 

e Circle Head & Assistant Vice President (Civil) , 
SBI Infra Management Solutions Pvt. Ltd. 

3rd Floor, SBI Guwahati LHO Building, 
P.O. Assam Sachivalaya, 

CONDITIONING WORK AT HAJU BRANCH Vide TENDER ID  GUW202005023 DATED 

he tender notice issued by the Bank for above work

2. I/We do hereby offer to perform, provide, execute, complete and maintain the works 
conformity with the drawings, conditions of contract, specifications, and bill of 

quantities at the respective rates quoted in the bill of quantities. 

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings 
of the tender conditions. Subject to above, I/We do hereby agree, 

should this tender be accepted in whole or in part, to: 

a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto.

b) Complete the works within 45 days as stipulated in two or three shifts if considered 
necessary by the Bank/Consultant at no extra cost to the Bank. 

4. I/We have deposited the Tender Processing Fee(non-refundable)
in the specified A/Cs and also submitted Process Compliance form confirming 

our acceptance of all the tender terms & conditions stipulated in the tender
note, the Earnest Money Deposit will not bear any interest and is liable for forfeiture:

i) If our offer is withdrawn within the validity period of acceptance.  

ii) If the Contract is not executed within 10 days from the date of receipt of the letter of 
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CONDITIONING WORK AT HAJU BRANCH Vide TENDER ID  GUW202005023 DATED 

ank for above work at  above 

2. I/We do hereby offer to perform, provide, execute, complete and maintain the works 
conformity with the drawings, conditions of contract, specifications, and bill of 

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings 
of the tender conditions. Subject to above, I/We do hereby agree, 

a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto. 

stipulated in two or three shifts if considered 

refundable), Earnest money 
nce form confirming 

our acceptance of all the tender terms & conditions stipulated in the tender.  I/We 
note, the Earnest Money Deposit will not bear any interest and is liable for forfeiture: 

 

ii) If the Contract is not executed within 10 days from the date of receipt of the letter of 
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iii) If the work is not commenced within 10 days after issue of work order or handing over 
of site whichever is later. 
 
5. I/We understand that you are not bound to accept the lowest or any tender you 
receive. 
 
6. Name of Partners/Directors of our Firm :
 
i) 
ii) 
iii) 

Name of Partner/Director of the firm authorized to 
Sign or Name of person having power of attorney to
sign the contract (Certified true copy of Power of 
Attorney should be attached)
Signature and address of witness 

 
 
 

 

iii) If the work is not commenced within 10 days after issue of work order or handing over 

and that you are not bound to accept the lowest or any tender you 

6. Name of Partners/Directors of our Firm : 

 
 
            Signature:

Name of Partner/Director of the firm authorized to   Designation:
person having power of attorney to   

sign the contract (Certified true copy of Power of  
Attorney should be attached) 
Signature and address of witness    a) Signature: 

Name: 

Address: 

b) Signature: 

Name: 

Address: 
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iii) If the work is not commenced within 10 days after issue of work order or handing over 

and that you are not bound to accept the lowest or any tender you 

Yours faithfully 

Signature: 
Designation: 
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(to be e

ARTICLES OF AGREEMENT made at ……….on this …………………………………day of 
………………..  between the State Bank of India, a Corporation constitute under the 
State Bank of India Act, 1955 and having its LHO at Dispur, Guwahati and man
places (hereinafter referred to as “the OWNER”) on the ONE PART

AND M/s……………………………………………….......…………..having its registered office 
at  ……………………………………….(hereinafter referred to as the ‘Contractor’ on the 
OTHER PART. 

 

WHEREAS the Owner is desirous of
at…………………………………….. (hereinafter called the ‘works’)

 

AND WHEREAS for the purpose of executing the above said ‘works’, SBI Infra 
Management Solutions Pvt. Ltd., Guwahati Circle Office, Dispur, Guwahati a wholly 
owned subsidiary of SBI  (hereinafter called ‘SBIIMS’), had called 
service provider M/s e-Procurement Technologies Pvt. Ltd. Ahmedabad)) on behalf of 
THE Owner vide Notice Inviting Tender No…… dated  ….

 

AND WHEREAS SBIIMS has caused the plans, drawings and 
schedule of quantities of the work to be executed at the SBI ………………………..  as per 
conditions of the contract and special conditions prepared subject to which the offer 
of the Contractor shall be accepted.

 

AND WHEREAS the Contractor ha
Rupees……………………………..………………………………………………………………………
………………    as security deposit for the due performance of the agreement AND 
WHEREAS SBIIMS issued work order therefore to the contractor vide letter No….. 
dated……. 

 

AND WHEREAS said drawings……………………………………………………………..inclusive 
of the specifications, priced schedule of quantities, condition of contract and special 

 

Draft of ARTICLES OF AGREEMENT 

(to be executed between SBI and the Contractor)

ARTICLES OF AGREEMENT made at ……….on this …………………………………day of 
………………..  between the State Bank of India, a Corporation constitute under the 
State Bank of India Act, 1955 and having its LHO at Dispur, Guwahati and man
places (hereinafter referred to as “the OWNER”) on the ONE PART 

AND M/s……………………………………………….......…………..having its registered office 
at  ……………………………………….(hereinafter referred to as the ‘Contractor’ on the 

WHEREAS the Owner is desirous of executing ………………….work 
at…………………………………….. (hereinafter called the ‘works’) 

AND WHEREAS for the purpose of executing the above said ‘works’, SBI Infra 
Management Solutions Pvt. Ltd., Guwahati Circle Office, Dispur, Guwahati a wholly 

I  (hereinafter called ‘SBIIMS’), had called 
Procurement Technologies Pvt. Ltd. Ahmedabad)) on behalf of 

THE Owner vide Notice Inviting Tender No…… dated  …. 

AND WHEREAS SBIIMS has caused the plans, drawings and specifications, price 
schedule of quantities of the work to be executed at the SBI ………………………..  as per 
conditions of the contract and special conditions prepared subject to which the offer 
of the Contractor shall be accepted. 

AND WHEREAS the Contractor has deposited with the owner 
Rupees……………………………..………………………………………………………………………
………………    as security deposit for the due performance of the agreement AND 
WHEREAS SBIIMS issued work order therefore to the contractor vide letter No….. 

awings……………………………………………………………..inclusive 
of the specifications, priced schedule of quantities, condition of contract and special 
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xecuted between SBI and the Contractor) 

ARTICLES OF AGREEMENT made at ……….on this …………………………………day of 
………………..  between the State Bank of India, a Corporation constitute under the 
State Bank of India Act, 1955 and having its LHO at Dispur, Guwahati and many other 

AND M/s……………………………………………….......…………..having its registered office 
at  ……………………………………….(hereinafter referred to as the ‘Contractor’ on the 

executing ………………….work 

AND WHEREAS for the purpose of executing the above said ‘works’, SBI Infra 
Management Solutions Pvt. Ltd., Guwahati Circle Office, Dispur, Guwahati a wholly 

I  (hereinafter called ‘SBIIMS’), had called E-Tender (  through 
Procurement Technologies Pvt. Ltd. Ahmedabad)) on behalf of 

specifications, price 
schedule of quantities of the work to be executed at the SBI ………………………..  as per 
conditions of the contract and special conditions prepared subject to which the offer 

s deposited with the owner 
Rupees……………………………..………………………………………………………………………
………………    as security deposit for the due performance of the agreement AND 
WHEREAS SBIIMS issued work order therefore to the contractor vide letter No….. 

awings……………………………………………………………..inclusive 
of the specifications, priced schedule of quantities, condition of contract and special 
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conditions (hereinafter collectively referred to as the said condition) have been signed 
by the parties hereto and the contract
subject to the said conditions.

 

Agreed to execute upon and subject to the conditions set forth herein and Schedule of 
Items and quantities general conditions of contract, Specification and all 
correspondences exchanged by or between the parties from the submission of tender 
till the award of work, both letter inclusive, (all of which are collectively hereinafter 
referred to as “the said condition”) the work shown upon the said drawings and/ or 
described in the said specification and included in the schedule of  items and 
quantities at the respective rates therein at of such other sum as shall become payable 
there under (Hereinafter referred to as “the said contract amount”).

 

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the payment to be made to the contractor as hereinafter 
provided the contractor shall upon and subject to the said conditions executed 
the completed the works shown upon the said drawings etc. and such further 
detailed drawings as may be 
through SBIIMS as described in the said specifications and the said priced 
schedule of quantities.

2. The owner will pay to the contractor the sum of 
Rs………………………………………….(Rupees……………………………………………
………………………………………….   
other sum as shall become payable hereunder at the times and in the manner 
specified in the said condition. However, the actual sum will be paid on the 
actual value of work done, irrespective of the contract su

 
3. The plans, agreement and documents above mentioned shall form the basis of 

this contract and all disputes to be decided in the manner prescribed in the 
conditions attached hereto.

 
4. The said contract comprises ……………………….as above mentioned, and shall 

subsidiary works connected therewith within the same site as may be  ordered 
to be done from time to time by SBIIMS even through said works may not be 
shown on the drawings or described in the said specifications or the priced 
schedule of quantities.

 

 

conditions (hereinafter collectively referred to as the said condition) have been signed 
by the parties hereto and the contractor has agreed to execute the works upon and 
subject to the said conditions. 

Agreed to execute upon and subject to the conditions set forth herein and Schedule of 
Items and quantities general conditions of contract, Specification and all 

changed by or between the parties from the submission of tender 
till the award of work, both letter inclusive, (all of which are collectively hereinafter 
referred to as “the said condition”) the work shown upon the said drawings and/ or 

id specification and included in the schedule of  items and 
quantities at the respective rates therein at of such other sum as shall become payable 
there under (Hereinafter referred to as “the said contract amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS: 

consideration of the payment to be made to the contractor as hereinafter 
provided the contractor shall upon and subject to the said conditions executed 
the completed the works shown upon the said drawings etc. and such further 
detailed drawings as may be furnished to the contractor by the said owner 
through SBIIMS as described in the said specifications and the said priced 
schedule of quantities. 
The owner will pay to the contractor the sum of 
Rs………………………………………….(Rupees……………………………………………
………………………………………….    ), hereinafter call the contract sum or such 
other sum as shall become payable hereunder at the times and in the manner 
specified in the said condition. However, the actual sum will be paid on the 
actual value of work done, irrespective of the contract sum.

The plans, agreement and documents above mentioned shall form the basis of 
this contract and all disputes to be decided in the manner prescribed in the 
conditions attached hereto. 

The said contract comprises ……………………….as above mentioned, and shall 
sidiary works connected therewith within the same site as may be  ordered 

to be done from time to time by SBIIMS even through said works may not be 
shown on the drawings or described in the said specifications or the priced 
schedule of quantities. 
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conditions (hereinafter collectively referred to as the said condition) have been signed 
or has agreed to execute the works upon and 

Agreed to execute upon and subject to the conditions set forth herein and Schedule of 
Items and quantities general conditions of contract, Specification and all 

changed by or between the parties from the submission of tender 
till the award of work, both letter inclusive, (all of which are collectively hereinafter 
referred to as “the said condition”) the work shown upon the said drawings and/ or 

id specification and included in the schedule of  items and 
quantities at the respective rates therein at of such other sum as shall become payable 
there under (Hereinafter referred to as “the said contract amount”). 

consideration of the payment to be made to the contractor as hereinafter 
provided the contractor shall upon and subject to the said conditions executed 
the completed the works shown upon the said drawings etc. and such further 

furnished to the contractor by the said owner 
through SBIIMS as described in the said specifications and the said priced 

The owner will pay to the contractor the sum of 
Rs………………………………………….(Rupees……………………………………………

), hereinafter call the contract sum or such 
other sum as shall become payable hereunder at the times and in the manner 
specified in the said condition. However, the actual sum will be paid on the 

m. 

The plans, agreement and documents above mentioned shall form the basis of 
this contract and all disputes to be decided in the manner prescribed in the 

The said contract comprises ……………………….as above mentioned, and shall 
sidiary works connected therewith within the same site as may be  ordered 

to be done from time to time by SBIIMS even through said works may not be 
shown on the drawings or described in the said specifications or the priced 
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5. Notwithstanding what are stated in the special condition, conditions, of 
contract and hereinafter stated the owner through SBIIMS reserves to himself the 
right to alter the drawings and nature of the work and of adding to or omitting 
any items of works from or of
departmentally or otherwise and such alternations or variations shall be carried 
out without prejudice to this contact.

 

6. The said condition shall be read and be treated as forming part of this 
Agreement, and the par
abide by and submit themselves to the conditions and perform the same on 
their part to be respectively observed and preferred.

 
7. Any dispute arising under this Agreement shall be referred to the arbitrat

sole arbitrator appointed with consent of the Owner and the contractor as 
indicated in the Article of the general conditions. The award of the arbitrator 
shall be final and binding on both parties.
 
IN WITNESS WHEREOF, the parties hereto have exec
and year first hereinabove written
 
WITNESS                                                                     
 
1.                                                                                     
 
2.                                                                                     

  
                                                                               

 
In case of the company, the common seal be affixed pursuant to resolution
Board of Directors in accordance with Articles of Association of the Company 
the director etc. as the case may be affixing common seal may be initial in 
token thereof  and also by putting their names.

 

 

 

 

standing what are stated in the special condition, conditions, of 
contract and hereinafter stated the owner through SBIIMS reserves to himself the 
right to alter the drawings and nature of the work and of adding to or omitting 
any items of works from or of having portions of the same carried out 
departmentally or otherwise and such alternations or variations shall be carried 
out without prejudice to this contact. 

The said condition shall be read and be treated as forming part of this 
Agreement, and the parties hereto will respectively be bound thereby and to 
abide by and submit themselves to the conditions and perform the same on 
their part to be respectively observed and preferred. 

Any dispute arising under this Agreement shall be referred to the arbitrat
sole arbitrator appointed with consent of the Owner and the contractor as 
indicated in the Article of the general conditions. The award of the arbitrator 
shall be final and binding on both parties. 

IN WITNESS WHEREOF, the parties hereto have executed these presents the day 
and year first hereinabove written 

                                                                    EXECUTANTS

                                                                                    1. OWNER

                                                                          2. CONTRACTOR

                                                                               Common Seal 

In case of the company, the common seal be affixed pursuant to resolution
Board of Directors in accordance with Articles of Association of the Company 
the director etc. as the case may be affixing common seal may be initial in 
token thereof  and also by putting their names. 
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standing what are stated in the special condition, conditions, of 
contract and hereinafter stated the owner through SBIIMS reserves to himself the 
right to alter the drawings and nature of the work and of adding to or omitting 

having portions of the same carried out 
departmentally or otherwise and such alternations or variations shall be carried 

The said condition shall be read and be treated as forming part of this 
ties hereto will respectively be bound thereby and to 

abide by and submit themselves to the conditions and perform the same on 

Any dispute arising under this Agreement shall be referred to the arbitration of a 
sole arbitrator appointed with consent of the Owner and the contractor as 
indicated in the Article of the general conditions. The award of the arbitrator 

uted these presents the day 

EXECUTANTS 

1. OWNER 

2. CONTRACTOR 

Common Seal  

In case of the company, the common seal be affixed pursuant to resolution of 
Board of Directors in accordance with Articles of Association of the Company 
the director etc. as the case may be affixing common seal may be initial in 



  
 

 

SBIIMS/GHY 
 

GENERAL CONDITIONS OF CONTRACT

1.0 Definitions 
“Contract” means the documents forming the tender and the acceptance thereof 
and the formal agreement executed between State Bank of India (Client) and the 
contractor, together with the documents referred therein including these conditions, 
the specifications, designs, drawings and instructions issued from time to time by the 
Bank and all these documents taken together shall be deemed to form one contract 
and shall be complementary to one another.

 
1.1 In the contract the following expressions shall, unless the

have the meaning hereby respectively assigned to them.
 

1.2 “Employer” shall mean State Bank of India (client) having its Corporate Centre at 
State Bank Bhavan, Madame Cama Road, Mumbai 400 021 and includes the 
client’s representatives, successors and assigns.

 
1.3 ‘The Contractor’ shall mean the name of the contractor undertaking the works and 

shall include legal personal representative of such individual or the composing the 
firm or company and the permitted assignees of such individu
company. 

 

1.4 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
described in the ‘Scope of Work” and/or to be executed in accordance with the 
contract and includes materials, apparatus, equipment, temporary supports, fi
and things of all kinds to be provided, the obligations of the contractor hereunder 
and work to be done by the contractor under the contract.

 
1.5 ‘Engineer’ shall mean the representative of the SBI.

 
1.6 ‘Drawings’ shall mean the drawings prepared by the e

Engineer and referred to in the specifications and any modifications of such 
drawings as may be issued by the Engineer from time to time ‘

 
1.7 ‘Contract value’ shall mean the value of the entire work as stipulated in the letter of 

acceptance of tender subject to such additions thereto or deductions there from as 
may be made under the provision herein after contained.

 

 

GENERAL CONDITIONS OF CONTRACT 

“Contract” means the documents forming the tender and the acceptance thereof 
and the formal agreement executed between State Bank of India (Client) and the 
contractor, together with the documents referred therein including these conditions, 

ons, designs, drawings and instructions issued from time to time by the 
Bank and all these documents taken together shall be deemed to form one contract 
and shall be complementary to one another. 

In the contract the following expressions shall, unless the context otherwise requires, 
have the meaning hereby respectively assigned to them. 

Employer” shall mean State Bank of India (client) having its Corporate Centre at 
State Bank Bhavan, Madame Cama Road, Mumbai 400 021 and includes the 

ives, successors and assigns. 

The Contractor’ shall mean the name of the contractor undertaking the works and 
shall include legal personal representative of such individual or the composing the 
firm or company and the permitted assignees of such individu

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
described in the ‘Scope of Work” and/or to be executed in accordance with the 
contract and includes materials, apparatus, equipment, temporary supports, fi
and things of all kinds to be provided, the obligations of the contractor hereunder 
and work to be done by the contractor under the contract. 

Engineer’ shall mean the representative of the SBI. 

Drawings’ shall mean the drawings prepared by the employer and issued by the 
Engineer and referred to in the specifications and any modifications of such 
drawings as may be issued by the Engineer from time to time ‘ 

Contract value’ shall mean the value of the entire work as stipulated in the letter of 
ceptance of tender subject to such additions thereto or deductions there from as 

may be made under the provision herein after contained. 
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“Contract” means the documents forming the tender and the acceptance thereof 
and the formal agreement executed between State Bank of India (Client) and the 
contractor, together with the documents referred therein including these conditions, 

ons, designs, drawings and instructions issued from time to time by the 
Bank and all these documents taken together shall be deemed to form one contract 

context otherwise requires, 

Employer” shall mean State Bank of India (client) having its Corporate Centre at 
State Bank Bhavan, Madame Cama Road, Mumbai 400 021 and includes the 

The Contractor’ shall mean the name of the contractor undertaking the works and 
shall include legal personal representative of such individual or the composing the 
firm or company and the permitted assignees of such individual or firms of 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
described in the ‘Scope of Work” and/or to be executed in accordance with the 
contract and includes materials, apparatus, equipment, temporary supports, fittings 
and things of all kinds to be provided, the obligations of the contractor hereunder 

mployer and issued by the 
Engineer and referred to in the specifications and any modifications of such 

Contract value’ shall mean the value of the entire work as stipulated in the letter of 
ceptance of tender subject to such additions thereto or deductions there from as 
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1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any 
modifications thereof as may time to 
employer. 

 
1.9 “Month” means calendar month.

 
1.10 “Week” means seven consecutive days.

 
1.11 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs 

respectively. 
 

2.0 Language 
The language in which the contract documents s
communications by employer & Contractor will be in English

3.0 Errors, Omissions and Discrepancies
In case of errors, omissions and/or disagreement between written and scaled 
dimensions on the drawings or between the 
following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the 
latter shall be adopted.

ii) Between the written or shown description or dimensions in the drawings and 
the corresponding
correct. 

iii) Between written description of the item in the specifications and descriptions 
in bills of quantities of the same item, the latter shall be adopted.

iv) In case of difference between rates written
words shall prevail.

v) Between the duplicate/subsequent copies of the tender, the original tender 
shall be taken as correct.

4.0 Scope of Work 
The contractor shall carry out, complete and maintain the said work in every res
strictly in accordance with this contract and with the directions of and to the 
satisfaction of the Employer

5.0 Letter of Acceptance
Within the validity period of the tender th
registered post or otherwise depositing at the address of the contractor as given in the 
tender to enter into a Contract for the execution of the work as per the terms of the 

 

Specifications’ shall mean the specifications referred to in the tender and any 
modifications thereof as may time to time be furnished or approved by the 

Month” means calendar month. 

Week” means seven consecutive days. 

Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs 

The language in which the contract documents shall be drawn shall be in English. All 
communications by employer & Contractor will be in English 

3.0 Errors, Omissions and Discrepancies 
In case of errors, omissions and/or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc, the 
following order shall apply.  

Between scaled and written dimension (or description) on a drawing, the 
latter shall be adopted. 
Between the written or shown description or dimensions in the drawings and 
the corresponding one in the specification the former shall be taken as 

Between written description of the item in the specifications and descriptions 
in bills of quantities of the same item, the latter shall be adopted.
In case of difference between rates written in figures and words, the rate in 
words shall prevail. 
Between the duplicate/subsequent copies of the tender, the original tender 
shall be taken as correct. 

The contractor shall carry out, complete and maintain the said work in every res
strictly in accordance with this contract and with the directions of and to the 
satisfaction of the Employer. 

5.0 Letter of Acceptance 
Within the validity period of the tender the Employer will issue a letter of acceptance by 

ise depositing at the address of the contractor as given in the 
tender to enter into a Contract for the execution of the work as per the terms of the 
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Specifications’ shall mean the specifications referred to in the tender and any 
time be furnished or approved by the 

Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs 

hall be drawn shall be in English. All 

In case of errors, omissions and/or disagreement between written and scaled 
drawings and specifications etc, the 

Between scaled and written dimension (or description) on a drawing, the 

Between the written or shown description or dimensions in the drawings and 
one in the specification the former shall be taken as 

Between written description of the item in the specifications and descriptions 
in bills of quantities of the same item, the latter shall be adopted. 

in figures and words, the rate in 

Between the duplicate/subsequent copies of the tender, the original tender 

The contractor shall carry out, complete and maintain the said work in every respect 
strictly in accordance with this contract and with the directions of and to the 

issue a letter of acceptance by 
ise depositing at the address of the contractor as given in the 

tender to enter into a Contract for the execution of the work as per the terms of the 
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tender. The letter of acceptan
Employer and the contract

5.1 Contract Agreement: On receipt of intimation of the acceptance of tender from the 
Employer the successful tenderer shall be bound to implement the contract and within 
seven days thereof he shall sign an agreement in a non judicial stamp paper of 
appropriate value. 

6.0 Ownership of drawings:
All drawings, specifications and copies thereof furnished by the SBIIMS through its 
Architects/ Consultants are the properties of the SBI. They are not to be used on other 
work. 

6.1 Detailed drawings and instruct
shall furnish with responsible promptness additional instructions by means of drawings or 
otherwise necessary for the proper execution of the work. All such drawings and 
instructions shall be consistent 
and reasonably inferable there from.

The work shall be executed in conformity therewith and the contractor is to prepare a 
detailed program schedule including therein the date of start and completion o
various activities on receipt of the work order and submit the same to the SBIIMS 
through the Architect/ Consultant.

7.0 Copies of Agreement 
Two copies of agreement/tender document duly signed by both the parties with the 
drawings shall be handed over to

8.0 Liquidated Damages 
If the contractor fails to complete the work and clear the site including vacating their 
office on or before the contracted or extended date or completion without justification 
in support of the cause of delay, he m
right of remedy available under the law to the SBI on account of such breach to pay a 
liquidated damages at the rate of 0.5% of the contract value per week subject to a 
maximum of 5% of the contract value.

9.0 Materials, Appliances and Employees
Unless or otherwise specified the contractor shall provide and  pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution an
specified all materials shall be new and both workmanship and materials shall be best 
quality. The contractor shall at all times enforce strict discipline and good order among 

 

tender. The letter of acceptance shall constitute a binding contract between the 
Employer and the contractor. 

On receipt of intimation of the acceptance of tender from the 
Employer the successful tenderer shall be bound to implement the contract and within 
seven days thereof he shall sign an agreement in a non judicial stamp paper of 

6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBIIMS through its 
Architects/ Consultants are the properties of the SBI. They are not to be used on other 

6.1 Detailed drawings and instructions: The SBIIMS through its Architects/ Consultants 
shall furnish with responsible promptness additional instructions by means of drawings or 
otherwise necessary for the proper execution of the work. All such drawings and 
instructions shall be consistent with the contract documents, true developments thereof 
and reasonably inferable there from. 

The work shall be executed in conformity therewith and the contractor is to prepare a 
detailed program schedule including therein the date of start and completion o
various activities on receipt of the work order and submit the same to the SBIIMS 
through the Architect/ Consultant. 

Two copies of agreement/tender document duly signed by both the parties with the 
drawings shall be handed over to the contractors. 

If the contractor fails to complete the work and clear the site including vacating their 
office on or before the contracted or extended date or completion without justification 
in support of the cause of delay, he may be called upon without prejudice to any other 
right of remedy available under the law to the SBI on account of such breach to pay a 
liquidated damages at the rate of 0.5% of the contract value per week subject to a 
maximum of 5% of the contract value. 

.0 Materials, Appliances and Employees 
Unless or otherwise specified the contractor shall provide and  pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or otherwise 
specified all materials shall be new and both workmanship and materials shall be best 
quality. The contractor shall at all times enforce strict discipline and good order among 
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ce shall constitute a binding contract between the 

On receipt of intimation of the acceptance of tender from the 
Employer the successful tenderer shall be bound to implement the contract and within 
seven days thereof he shall sign an agreement in a non judicial stamp paper of 

All drawings, specifications and copies thereof furnished by the SBIIMS through its 
Architects/ Consultants are the properties of the SBI. They are not to be used on other 

The SBIIMS through its Architects/ Consultants 
shall furnish with responsible promptness additional instructions by means of drawings or 
otherwise necessary for the proper execution of the work. All such drawings and 

with the contract documents, true developments thereof 

The work shall be executed in conformity therewith and the contractor is to prepare a 
detailed program schedule including therein the date of start and completion of 
various activities on receipt of the work order and submit the same to the SBIIMS 

Two copies of agreement/tender document duly signed by both the parties with the 

If the contractor fails to complete the work and clear the site including vacating their 
office on or before the contracted or extended date or completion without justification 

ay be called upon without prejudice to any other 
right of remedy available under the law to the SBI on account of such breach to pay a 
liquidated damages at the rate of 0.5% of the contract value per week subject to a 

Unless or otherwise specified the contractor shall provide and  pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are 

d completion of the work. Unless or otherwise 
specified all materials shall be new and both workmanship and materials shall be best 
quality. The contractor shall at all times enforce strict discipline and good order among 
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his employees and shall not employ
in the work assigned to him. Workman whose work or behaviour is found to be 
unsatisfactory by the SBIIMS/ architect/ consultant he shall be removed from the site 
immediately. 

10.0 Permits, Laws and Regul
Permits and license required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contract. If the con
observes any discrepancy between the drawings and specifications, he shall promptly 
notify the SBIIMS in writing under intimation of the Architect/ Consultant. If the 
contractor performs any act which is against the law, rules and regulations he sh
meet all the costs arising there from and shall indemnify the SBI any legal actions arising 
there from. 

11.0 Setting out Work 
The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the co
alignment of all parts thereof and get it approved by the bank before proceeding with 
the work. If at any time any error in this respect shall appear during the progress of the 
works, irrespective of the fact that the layout had been approved by the bank the 
contractor shall be responsible for the same and shall at his own expenses rectify such 
error, if so, required to satisfaction of the SBI.

12.0 Protection of works and property
The contractor shall continuously maintain adequate protection. Of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in connection 
with contract. He shall make good any such damage, injury, loss, except due to causes 
beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the 
work and shall comply with all applicable provis
laws and building codes to prevent accidents, or injuries to persons or property on, 
about or adjacent to his place of work. The contractor shall take i
per clause 25.0 at his own cost. The policy may
contractor and the SBI and the original policy may be lodged with the SBI.

13.0 Inspection of work: 
The SBIIMS/ Architect /Consultant or their representative shall at all times have access to 
the work site and / or to the wo
lying or from where they are obtained and the contractor shall give every facility to the 

 

his employees and shall not employ on the work any unfit person or any one not skilled 
in the work assigned to him. Workman whose work or behaviour is found to be 
unsatisfactory by the SBIIMS/ architect/ consultant he shall be removed from the site 

10.0 Permits, Laws and Regulations 
Permits and license required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contract. If the con
observes any discrepancy between the drawings and specifications, he shall promptly 
notify the SBIIMS in writing under intimation of the Architect/ Consultant. If the 
contractor performs any act which is against the law, rules and regulations he sh
meet all the costs arising there from and shall indemnify the SBI any legal actions arising 

The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, and 
alignment of all parts thereof and get it approved by the bank before proceeding with 
the work. If at any time any error in this respect shall appear during the progress of the 

fact that the layout had been approved by the bank the 
contractor shall be responsible for the same and shall at his own expenses rectify such 
error, if so, required to satisfaction of the SBI. 

12.0 Protection of works and property 
tinuously maintain adequate protection. Of all his work from 

damage and shall protect the SBI’s properties from injury or loss arising in connection 
with contract. He shall make good any such damage, injury, loss, except due to causes 

d due to his fault or negligence. 

He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the 
work and shall comply with all applicable provisions of Govt. and local bodies safety 
laws and building codes to prevent accidents, or injuries to persons or property on, 
about or adjacent to his place of work. The contractor shall take i

.0 at his own cost. The policy may be taken in joint names of the 
contractor and the SBI and the original policy may be lodged with the SBI.

 
The SBIIMS/ Architect /Consultant or their representative shall at all times have access to 
the work site and / or to the workshop, factories, or other places where materials are 
lying or from where they are obtained and the contractor shall give every facility to the 
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on the work any unfit person or any one not skilled 
in the work assigned to him. Workman whose work or behaviour is found to be 
unsatisfactory by the SBIIMS/ architect/ consultant he shall be removed from the site 

Permits and license required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contract. If the contractor 
observes any discrepancy between the drawings and specifications, he shall promptly 
notify the SBIIMS in writing under intimation of the Architect/ Consultant. If the 
contractor performs any act which is against the law, rules and regulations he shall 
meet all the costs arising there from and shall indemnify the SBI any legal actions arising 

The contractor shall set out the work and shall be responsible for the true and perfect 
rrectness of the positions, levels, dimensions, and 

alignment of all parts thereof and get it approved by the bank before proceeding with 
the work. If at any time any error in this respect shall appear during the progress of the 

fact that the layout had been approved by the bank the 
contractor shall be responsible for the same and shall at his own expenses rectify such 

tinuously maintain adequate protection. Of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in connection 
with contract. He shall make good any such damage, injury, loss, except due to causes 

He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the 

ions of Govt. and local bodies safety 
laws and building codes to prevent accidents, or injuries to persons or property on, 
about or adjacent to his place of work. The contractor shall take insurance covers as 

be taken in joint names of the 
contractor and the SBI and the original policy may be lodged with the SBI. 

The SBIIMS/ Architect /Consultant or their representative shall at all times have access to 
rkshop, factories, or other places where materials are 

lying or from where they are obtained and the contractor shall give every facility to the 
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SBIIMS, Architect/ consultant and their representatives necessary for inspection and 
examination and test of th
by the SBIIMS /architect/consultant and their representatives necessary for inspection 
and examination and test of the materials and workmanship. No person unless 
authorized by the SBIIMS/architect/c
authorities shall be allowed on the work at any time. The proposed work either during its 
construction stage or its completion can also be inspected by the Chief Technical 
Examiner’s organization, a wing of cen

14.0 Assignment and subletting
The whole of work included in the contract shall be executed by the contractor and he 
shall not directly entrust and engage or indirectly transfer assign or underlet the 
contract or any part or shar
the Employer and no undertaking shall relieve the contractor from the responsibility of 
the contractor from active superintendence of the work during its progress.

15.0  Quality of Materials, Workmans
All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with architect/consultant instructions and shall be subject 
from time to time to such tests as the architect/ consultant/ SBIIMS may 
place of manufacture or fabrication or on the site or an approved testing laboratory. 
The contractor shall provide such assistance, instruments, machinery, labour and 
materials as are normally required for examining measuring sampling and tes
material or part of work before incorporation in the work for testing as may be selected 
and required by the architect/consultant.

i) Samples: All samples of adequate number, size, shades & pattern as per 
specifications shall be supplied by the co
items proposed to be used are of such nature the samples cannot be presented or 
prepared at the site detailed literature/ test certificate of the same shall be provided to 
the satisfaction of the Architect/con
contractor shall satisfy himself that the material/ equipment for which he is submitting 
the sample/ literature meet with the requirement of tender satisfaction. Only when the 
samples are approved in wri
proceed with the procurement and installation of the particular material/equipment. 
The approved samples shall be sign by the Architect/ consultant for identification and 
shall be kept on record at site
comparison at any time. The Architect/consultant shall take reasonable time to 
approve the sample. Any delay that might occur in approving the samples for reasons 
of its not meeting the specification
samples of best qualities from various manufacturers and such other aspects causing 

 

SBIIMS, Architect/ consultant and their representatives necessary for inspection and 
examination and test of the materials and workmanship. No person unless authorized 
by the SBIIMS /architect/consultant and their representatives necessary for inspection 
and examination and test of the materials and workmanship. No person unless 
authorized by the SBIIMS/architect/consultant except the representative of public 
authorities shall be allowed on the work at any time. The proposed work either during its 
construction stage or its completion can also be inspected by the Chief Technical 
Examiner’s organization, a wing of central Vigilance commission. 

.0 Assignment and subletting 
The whole of work included in the contract shall be executed by the contractor and he 
shall not directly entrust and engage or indirectly transfer assign or underlet the 
contract or any part or share thereof or interest therein without the written consent of 
the Employer and no undertaking shall relieve the contractor from the responsibility of 
the contractor from active superintendence of the work during its progress.

Quality of Materials, Workmanship & Test 
All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with architect/consultant instructions and shall be subject 
from time to time to such tests as the architect/ consultant/ SBIIMS may 
place of manufacture or fabrication or on the site or an approved testing laboratory. 
The contractor shall provide such assistance, instruments, machinery, labour and 
materials as are normally required for examining measuring sampling and tes
material or part of work before incorporation in the work for testing as may be selected 
and required by the architect/consultant. 

All samples of adequate number, size, shades & pattern as per 
specifications shall be supplied by the contractor without any extra charges. If certain 
items proposed to be used are of such nature the samples cannot be presented or 
prepared at the site detailed literature/ test certificate of the same shall be provided to 
the satisfaction of the Architect/consultant. Before submitting the sample/literature the 
contractor shall satisfy himself that the material/ equipment for which he is submitting 
the sample/ literature meet with the requirement of tender satisfaction. Only when the 
samples are approved in writing by the Architect/consultant the contractor shall 
proceed with the procurement and installation of the particular material/equipment. 
The approved samples shall be sign by the Architect/ consultant for identification and 
shall be kept on record at site office until the completion of the work for inspection/ 
comparison at any time. The Architect/consultant shall take reasonable time to 
approve the sample. Any delay that might occur in approving the samples for reasons 
of its not meeting the specifications or other discrepancies inadequacy in furnishing 
samples of best qualities from various manufacturers and such other aspects causing 
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SBIIMS, Architect/ consultant and their representatives necessary for inspection and 
e materials and workmanship. No person unless authorized 

by the SBIIMS /architect/consultant and their representatives necessary for inspection 
and examination and test of the materials and workmanship. No person unless 

onsultant except the representative of public 
authorities shall be allowed on the work at any time. The proposed work either during its 
construction stage or its completion can also be inspected by the Chief Technical 

The whole of work included in the contract shall be executed by the contractor and he 
shall not directly entrust and engage or indirectly transfer assign or underlet the 

e thereof or interest therein without the written consent of 
the Employer and no undertaking shall relieve the contractor from the responsibility of 
the contractor from active superintendence of the work during its progress. 

All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with architect/consultant instructions and shall be subject 
from time to time to such tests as the architect/ consultant/ SBIIMS may direct at the 
place of manufacture or fabrication or on the site or an approved testing laboratory. 
The contractor shall provide such assistance, instruments, machinery, labour and 
materials as are normally required for examining measuring sampling and testing any 
material or part of work before incorporation in the work for testing as may be selected 

All samples of adequate number, size, shades & pattern as per 
ntractor without any extra charges. If certain 

items proposed to be used are of such nature the samples cannot be presented or 
prepared at the site detailed literature/ test certificate of the same shall be provided to 

sultant. Before submitting the sample/literature the 
contractor shall satisfy himself that the material/ equipment for which he is submitting 
the sample/ literature meet with the requirement of tender satisfaction. Only when the 

ting by the Architect/consultant the contractor shall 
proceed with the procurement and installation of the particular material/equipment. 
The approved samples shall be sign by the Architect/ consultant for identification and 

office until the completion of the work for inspection/ 
comparison at any time. The Architect/consultant shall take reasonable time to 
approve the sample. Any delay that might occur in approving the samples for reasons 

s or other discrepancies inadequacy in furnishing 
samples of best qualities from various manufacturers and such other aspects causing 
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delay on the approval of the materials/ equipment etc. shall be to the account of the 
contractor. 

ii) Cost of tests: Test provided for in the specifications or BOQ :

 
a) The cost of making any test shall be borne by the contractor

 
b) Test not provided for in the Specifications of BOQ :If any test is ordered by the 

Architect/ consultant /SBIIMS which is either to be carried out by 
person at any place other than the site or the place of manufacture or 
fabrication of the materials tested or any Government/ approved laboratory, 
then the cost of such test shall be borne by the contractor.

 
16.0 Obtaining Information relat
No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the o
incorrect information or the failure to obtain correct information relieve him from any 
risks or from the entire responsibility for the fulfillment of contract.

17.0 Contractor’s superintendence
The contractor shall give necessary personal superin
the works and as long, thereafter, as the Employer may consider necessary until the 
expiry of the defects liability period, stated hereto.

18.0 Quantities 

i) The bill of quantities (BOQ) unless or otherwise stated shall be 
prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against individual 
item to any extent subject to maximum variation of the contract value
entire amount paid under Clause 
provisional sums, if any, shall be excluded.

ii) Variation exceeding 25%: The items of work executed in relation to variation 
exceeding 25% shall be paid on the bas

19.0 Works to be measured
The Employer may from time to time intimate to the contractor that he required the 
work to be measured and the contractor shall forthwith attend or send a qualified 
representative to assist the Employer in taking such measurements and calculation and 

 

delay on the approval of the materials/ equipment etc. shall be to the account of the 

provided for in the specifications or BOQ : 

The cost of making any test shall be borne by the contractor 

Test not provided for in the Specifications of BOQ :If any test is ordered by the 
Architect/ consultant /SBIIMS which is either to be carried out by 
person at any place other than the site or the place of manufacture or 
fabrication of the materials tested or any Government/ approved laboratory, 
then the cost of such test shall be borne by the contractor. 

.0 Obtaining Information related to execution of work 
No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the o
incorrect information or the failure to obtain correct information relieve him from any 
risks or from the entire responsibility for the fulfillment of contract. 

.0 Contractor’s superintendence 
The contractor shall give necessary personal superintendence during the execution of 
the works and as long, thereafter, as the Employer may consider necessary until the 
expiry of the defects liability period, stated hereto. 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against individual 
item to any extent subject to maximum variation of the contract value

amount paid under Clause 20 hereof as well as amounts of prime cost and 
provisional sums, if any, shall be excluded. 

Variation exceeding 25%: The items of work executed in relation to variation 
exceeding 25% shall be paid on the basis of provisions of clause 21(e) hereof.

.0 Works to be measured 
The Employer may from time to time intimate to the contractor that he required the 
work to be measured and the contractor shall forthwith attend or send a qualified 

the Employer in taking such measurements and calculation and 
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delay on the approval of the materials/ equipment etc. shall be to the account of the 

 

Test not provided for in the Specifications of BOQ :If any test is ordered by the 
Architect/ consultant /SBIIMS which is either to be carried out by an independent 
person at any place other than the site or the place of manufacture or 
fabrication of the materials tested or any Government/ approved laboratory, 

No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining 
incorrect information or the failure to obtain correct information relieve him from any 

tendence during the execution of 
the works and as long, thereafter, as the Employer may consider necessary until the 

deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against individual 
item to any extent subject to maximum variation of the contract value by 25%. The 

hereof as well as amounts of prime cost and 

Variation exceeding 25%: The items of work executed in relation to variation 
(e) hereof. 

The Employer may from time to time intimate to the contractor that he required the 
work to be measured and the contractor shall forthwith attend or send a qualified 

the Employer in taking such measurements and calculation and 
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to furnish all particulars or to give all assistance required by any of them. The 
representative of the Employer shall take joint measurements with the contractor’s 
representative and the measur
contractor or his authorized representative shall sign all the pages of the measurement 
book in which the measurements have been recorded in token of his acceptance. All 
authorized extra work, omissions 
measurements. 

20.0 Variations 
No alteration, omission or variation ordered in writing by the Employer shall vitiate the 
contract. In case the Employer thinks proper at any time during the progress of works 
make any alteration in, or additions to or omission from the works or any alteration in the 
kind or quality of the materials to be used therein, the Employer shall give notice thereof 
in writing to the contractor or shall confirm in writing within seven
oral instructions the contractor shall alter to, add to, or omit from as the case may be in 
accordance with such notice but the contractor shall not do any work extra to or make 
any alteration or additions to or omissions from the work
the provisions of the contract, stipulations, specifications or contract drawings without 
previous consent in writing of the Employer and the value of such extras, alterations, 
additions or omissions shall in all cases be det
shall be added to or deducted from the contract value, as the case may be.

21.0 Valuation of Variations
No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Employer as he
authorized extra and shall be made in accordance with the following provisions.

a)  
i) The net rates or prices in the contract shall determine the valuation of the 

extra work where such extra work is of sim
under similar conditions as the work priced herein.

ii) Rates for all items, wherever possible should be derived out of the rates 
given in the priced BOQ.
 

b) The net prices of the original tender shall determine the value of the items
omitted, provided if omissions do not vary the conditions under which any 
remaining items of works are carried out, otherwise the prices for the same shall 
be valued under sub clause (c) hereunder.
 

c) Where the extra works are not of similar character and/o
conditions as aforesaid or where the omissions vary the conditions under which 

 

to furnish all particulars or to give all assistance required by any of them. The 
representative of the Employer shall take joint measurements with the contractor’s 
representative and the measurements shall be entered in the measurement book. The 
contractor or his authorized representative shall sign all the pages of the measurement 
book in which the measurements have been recorded in token of his acceptance. All 
authorized extra work, omissions and all variations made shall be included in such 

No alteration, omission or variation ordered in writing by the Employer shall vitiate the 
contract. In case the Employer thinks proper at any time during the progress of works 
make any alteration in, or additions to or omission from the works or any alteration in the 
kind or quality of the materials to be used therein, the Employer shall give notice thereof 
in writing to the contractor or shall confirm in writing within seven 
oral instructions the contractor shall alter to, add to, or omit from as the case may be in 
accordance with such notice but the contractor shall not do any work extra to or make 
any alteration or additions to or omissions from the works or any deviation from any of 
the provisions of the contract, stipulations, specifications or contract drawings without 
previous consent in writing of the Employer and the value of such extras, alterations, 
additions or omissions shall in all cases be determined by the Employer and the same 
shall be added to or deducted from the contract value, as the case may be.

Valuation of Variations 
No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Employer as herein mentioned. Any such extra is herein referred to as 
authorized extra and shall be made in accordance with the following provisions.

The net rates or prices in the contract shall determine the valuation of the 
extra work where such extra work is of similar character and executed 
under similar conditions as the work priced herein. 
Rates for all items, wherever possible should be derived out of the rates 
given in the priced BOQ. 

The net prices of the original tender shall determine the value of the items
omitted, provided if omissions do not vary the conditions under which any 
remaining items of works are carried out, otherwise the prices for the same shall 
be valued under sub clause (c) hereunder. 

Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which 

 Page 30 

to furnish all particulars or to give all assistance required by any of them. The 
representative of the Employer shall take joint measurements with the contractor’s 

ements shall be entered in the measurement book. The 
contractor or his authorized representative shall sign all the pages of the measurement 
book in which the measurements have been recorded in token of his acceptance. All 

and all variations made shall be included in such 

No alteration, omission or variation ordered in writing by the Employer shall vitiate the 
contract. In case the Employer thinks proper at any time during the progress of works to 
make any alteration in, or additions to or omission from the works or any alteration in the 
kind or quality of the materials to be used therein, the Employer shall give notice thereof 

 days of giving such 
oral instructions the contractor shall alter to, add to, or omit from as the case may be in 
accordance with such notice but the contractor shall not do any work extra to or make 

s or any deviation from any of 
the provisions of the contract, stipulations, specifications or contract drawings without 
previous consent in writing of the Employer and the value of such extras, alterations, 

ermined by the Employer and the same 
shall be added to or deducted from the contract value, as the case may be. 

No claim for an extra shall be allowed unless it shall have been executed under the 
rein mentioned. Any such extra is herein referred to as 

authorized extra and shall be made in accordance with the following provisions. 

The net rates or prices in the contract shall determine the valuation of the 
ilar character and executed 

Rates for all items, wherever possible should be derived out of the rates 

The net prices of the original tender shall determine the value of the items 
omitted, provided if omissions do not vary the conditions under which any 
remaining items of works are carried out, otherwise the prices for the same shall 

r executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which 
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any remaining items or works are carried out, then the contractor shall within 7 
days of the receipt of the letter of acceptance inform the Employer of 
which he intends to charge for such items of work, duly supported by analysis of 
the rate or rates claimed and the Employer shall fix such rate or prices as in the 
circumstances in his opinion are reasonable and proper, based on the market 
rate. 
 

d) Where extra work cannot be properly measured or valued the contractor shall 
be allowed day work prices at the net rates stated in the tender of the BOQ or, if 
not, so stated then in accordance with the local day work rates and wages for 
the district; provided that in either case, vouchers specifying the daily time (and 
if required by the Employer) the workman’s name and materials employed be 
delivered for verifications to the Employer at or before the end of the week 
following that in which the work has bee
 

e) It is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the contractor shall submit rates duly supported by rate 
analysis worked on the “market rate basis” for material, labor, hire/runni
charges of equipment and wastages etc plus 15% towards establishment 
charges, contractor’s overheads and profit. Such items shall not be eligible for 
escalation. 

22.0 Final Measurement 
The measurement and valuation in respect of the contract shall be co
months of the virtual completion of the work.

23.0 Virtual Completion Certificate (VCC)
On successful completion of entire works covered by the contract to the full satisfaction 
of the Employer, the contractor shall ensure that the follo
completed to the satisfaction of the Employer.

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s 
labour, equipment and machinery.

 
b) Demolish, dismantle and remove the contractor’s site office, temporary w

structures including labo
things whatsoever brought upon or erected at the site or any land allotted to the 
contractor by the SBI and not incorporated in the permanent works.

c) Remove all rubbish, deb
contractor by the Employer and shall clear, level and dress, compact the site as 
required by the Employer.

 

any remaining items or works are carried out, then the contractor shall within 7 
days of the receipt of the letter of acceptance inform the Employer of 
which he intends to charge for such items of work, duly supported by analysis of 
the rate or rates claimed and the Employer shall fix such rate or prices as in the 
circumstances in his opinion are reasonable and proper, based on the market 

Where extra work cannot be properly measured or valued the contractor shall 
be allowed day work prices at the net rates stated in the tender of the BOQ or, if 
not, so stated then in accordance with the local day work rates and wages for 

ded that in either case, vouchers specifying the daily time (and 
if required by the Employer) the workman’s name and materials employed be 
delivered for verifications to the Employer at or before the end of the week 
following that in which the work has been executed. 

It is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the contractor shall submit rates duly supported by rate 
analysis worked on the “market rate basis” for material, labor, hire/runni
charges of equipment and wastages etc plus 15% towards establishment 
charges, contractor’s overheads and profit. Such items shall not be eligible for 

 
The measurement and valuation in respect of the contract shall be co
months of the virtual completion of the work. 

.0 Virtual Completion Certificate (VCC) 
On successful completion of entire works covered by the contract to the full satisfaction 
of the Employer, the contractor shall ensure that the following works have been 
completed to the satisfaction of the Employer. 

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s 
labour, equipment and machinery. 

Demolish, dismantle and remove the contractor’s site office, temporary w
structures including labour sheds/camps and constructions and other items and 
things whatsoever brought upon or erected at the site or any land allotted to the 
contractor by the SBI and not incorporated in the permanent works.
Remove all rubbish, debris etc from the site and the land allotted to the 
contractor by the Employer and shall clear, level and dress, compact the site as 
required by the Employer. 
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any remaining items or works are carried out, then the contractor shall within 7 
days of the receipt of the letter of acceptance inform the Employer of the rate 
which he intends to charge for such items of work, duly supported by analysis of 
the rate or rates claimed and the Employer shall fix such rate or prices as in the 
circumstances in his opinion are reasonable and proper, based on the market 

Where extra work cannot be properly measured or valued the contractor shall 
be allowed day work prices at the net rates stated in the tender of the BOQ or, if 
not, so stated then in accordance with the local day work rates and wages for 

ded that in either case, vouchers specifying the daily time (and 
if required by the Employer) the workman’s name and materials employed be 
delivered for verifications to the Employer at or before the end of the week 

It is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the contractor shall submit rates duly supported by rate 
analysis worked on the “market rate basis” for material, labor, hire/running 
charges of equipment and wastages etc plus 15% towards establishment 
charges, contractor’s overheads and profit. Such items shall not be eligible for 

The measurement and valuation in respect of the contract shall be completed within six 

On successful completion of entire works covered by the contract to the full satisfaction 
wing works have been 

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s 

Demolish, dismantle and remove the contractor’s site office, temporary works, 
r sheds/camps and constructions and other items and 

things whatsoever brought upon or erected at the site or any land allotted to the 
contractor by the SBI and not incorporated in the permanent works. 

ris etc from the site and the land allotted to the 
contractor by the Employer and shall clear, level and dress, compact the site as 
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d) Shall put the Employer in undisputed custody and possession of the site and all 

land allotted by the Employer.

 
e) Shall hand over the work in a peaceful manner to the Employer.

 
f) All defects/imperfections have been attended and rectified as pointed out by 

the Employer to the full satisfaction of Employer.

23.1 Upon the satisfactory fulfilment by the cont
shall be entitled to apply to the Employer for the certificate. If the Employer is satisfied of 
the completion of the work, relative to which the completion certificate has been 
sought, the Employer shall within fourt
virtual completion certificate, issue a VCC in respect of the work for which the VCC has 
been applied. 

23.2 This issuance of a VCC shall be without prejudice to the SBI’s rights and 
contractor’s liabilities under the contract including the contractor’s liability for defects 
liability period nor shall the issuance of VCC in respect of the works or work at any site 
be construed as a waiver of any right or claim of the SBI against the contractor in 
respect of works or work at the site and in respect of which the VCC has been issued.

24.0 Work by other agencies
The SBIIMS/ Architect consultant reserves the rights to use premises and any portion of 
the site for execution of any work not included in the scope of 
may desire to have carried out by other persons simultaneously and the contractor shall 
not allow but also extend reasonable facilities for the execution of such work. The 
contractor however shall not be provided any plant or materia
such work except by special arrangement with the SBIIMS. Such work shall be carried 
out in such manner as not to impede the progress of the works included in the contract

25.0 Insurance of Works 
Contractor will have to obtain the fol
work to cover risks detailed in the following pares/clauses:
 

i) Contractor’s All Risk Policy including third party compensation as detailed 
below. 

 
ii) Workmen Compensation Policy.

 

 

Shall put the Employer in undisputed custody and possession of the site and all 
the Employer. 

Shall hand over the work in a peaceful manner to the Employer.

All defects/imperfections have been attended and rectified as pointed out by 
the Employer to the full satisfaction of Employer. 

Upon the satisfactory fulfilment by the contractor as stated above, the contractor 
shall be entitled to apply to the Employer for the certificate. If the Employer is satisfied of 
the completion of the work, relative to which the completion certificate has been 
sought, the Employer shall within fourteen (14) days of the receipt of the application for 
virtual completion certificate, issue a VCC in respect of the work for which the VCC has 

This issuance of a VCC shall be without prejudice to the SBI’s rights and 
es under the contract including the contractor’s liability for defects 

liability period nor shall the issuance of VCC in respect of the works or work at any site 
be construed as a waiver of any right or claim of the SBI against the contractor in 

works or work at the site and in respect of which the VCC has been issued.

.0 Work by other agencies 
The SBIIMS/ Architect consultant reserves the rights to use premises and any portion of 
the site for execution of any work not included in the scope of this contract which it 
may desire to have carried out by other persons simultaneously and the contractor shall 
not allow but also extend reasonable facilities for the execution of such work. The 
contractor however shall not be provided any plant or material for the execution of 
such work except by special arrangement with the SBIIMS. Such work shall be carried 
out in such manner as not to impede the progress of the works included in the contract

Contractor will have to obtain the following insurance covers for the full tenure of the 
work to cover risks detailed in the following pares/clauses: 

Contractor’s All Risk Policy including third party compensation as detailed 

Workmen Compensation Policy. 
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Shall put the Employer in undisputed custody and possession of the site and all 

Shall hand over the work in a peaceful manner to the Employer. 

All defects/imperfections have been attended and rectified as pointed out by 

ractor as stated above, the contractor 
shall be entitled to apply to the Employer for the certificate. If the Employer is satisfied of 
the completion of the work, relative to which the completion certificate has been 

een (14) days of the receipt of the application for 
virtual completion certificate, issue a VCC in respect of the work for which the VCC has 

This issuance of a VCC shall be without prejudice to the SBI’s rights and 
es under the contract including the contractor’s liability for defects 

liability period nor shall the issuance of VCC in respect of the works or work at any site 
be construed as a waiver of any right or claim of the SBI against the contractor in 

works or work at the site and in respect of which the VCC has been issued. 

The SBIIMS/ Architect consultant reserves the rights to use premises and any portion of 
this contract which it 

may desire to have carried out by other persons simultaneously and the contractor shall 
not allow but also extend reasonable facilities for the execution of such work. The 

l for the execution of 
such work except by special arrangement with the SBIIMS. Such work shall be carried 
out in such manner as not to impede the progress of the works included in the contract 

lowing insurance covers for the full tenure of the 

Contractor’s All Risk Policy including third party compensation as detailed 
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25.1 Without limiting his obl
contractor shall insure in the joint names of the Employer and the contractor against all 
loss or damages from whatever cause arising other than the excepted risks, for which 
he is responsible under the 
and contractor are covere
covered during the period of maintenance for loss or damage arising fr
occurring prior to the commence
damage occasioned by the contractor in the course of any operations carried out by 
him for the purpose of complying with his obligations under clause.

a) The works for the time being executed to the estima
thereof, or such additional sum as may be specified together with the materials 
for incorporation in the works at their replacement value.
 

b) The constructional plant and other things brought on to the site by the 
contractor to the replacement value of such constructional plant and other 
things. 
 

c) Such insurance shall be effected with an insurer and in terms approved by the 
Employer which approval shall not be unreasonably withheld and the contractor 
shall whenever required produce t
the receipts for payment of the current premiums

25.2 Damage to persons and property: 
contract provides otherwise indemnify the Employer against all losses and cla
respect of injuries or damages to any person or material or physical damage to any 
property whatsoever which may arise out of or in consequence of the execution and 
maintenance of the works and against all claims proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto except any 
compensation of damages for or with respect to :

a) The permanent use or occupation of land by or any part thereof.
 

b) The right of Employer to execute the works or any part thereof, on, o
or through any lands.
 

c) Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract.
 

d) Injuries or damage to persons or property resulting from any act 
Employer, their agents, employees or other contractors not being employed by 
the contractor or in respect of any claims, proceedings, damages, costs, 

 

Without limiting his obligations and responsibilities under the contract the 
contractor shall insure in the joint names of the Employer and the contractor against all 
loss or damages from whatever cause arising other than the excepted risks, for which 
he is responsible under the terms of contract and in such a manner that the Employer 
and contractor are covered for the period stipulated in clause 28 of GCC and are also 
covered during the period of maintenance for loss or damage arising fr
occurring prior to the commencement of the period of maintenance and for any loss or 
damage occasioned by the contractor in the course of any operations carried out by 
him for the purpose of complying with his obligations under clause. 

The works for the time being executed to the estimated current Contract value 
thereof, or such additional sum as may be specified together with the materials 
for incorporation in the works at their replacement value. 

The constructional plant and other things brought on to the site by the 
replacement value of such constructional plant and other 

Such insurance shall be effected with an insurer and in terms approved by the 
Employer which approval shall not be unreasonably withheld and the contractor 
shall whenever required produce to the Employer the policy of insurance and 
the receipts for payment of the current premiums 

.2 Damage to persons and property: The contractor shall, except if and so far as the 
contract provides otherwise indemnify the Employer against all losses and cla
respect of injuries or damages to any person or material or physical damage to any 
property whatsoever which may arise out of or in consequence of the execution and 
maintenance of the works and against all claims proceedings, damages, costs, 

and expenses whatsoever in respect of or in relation thereto except any 
compensation of damages for or with respect to : 

The permanent use or occupation of land by or any part thereof.

The right of Employer to execute the works or any part thereof, on, o
or through any lands. 

Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract.

Injuries or damage to persons or property resulting from any act 
Employer, their agents, employees or other contractors not being employed by 
the contractor or in respect of any claims, proceedings, damages, costs, 
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igations and responsibilities under the contract the 
contractor shall insure in the joint names of the Employer and the contractor against all 
loss or damages from whatever cause arising other than the excepted risks, for which 

terms of contract and in such a manner that the Employer 
of GCC and are also 

covered during the period of maintenance for loss or damage arising from a cause, 
ment of the period of maintenance and for any loss or 

damage occasioned by the contractor in the course of any operations carried out by 
 

ted current Contract value 
thereof, or such additional sum as may be specified together with the materials 

The constructional plant and other things brought on to the site by the 
replacement value of such constructional plant and other 

Such insurance shall be effected with an insurer and in terms approved by the 
Employer which approval shall not be unreasonably withheld and the contractor 

o the Employer the policy of insurance and 

The contractor shall, except if and so far as the 
contract provides otherwise indemnify the Employer against all losses and claims in 
respect of injuries or damages to any person or material or physical damage to any 
property whatsoever which may arise out of or in consequence of the execution and 
maintenance of the works and against all claims proceedings, damages, costs, 

and expenses whatsoever in respect of or in relation thereto except any 

The permanent use or occupation of land by or any part thereof. 

The right of Employer to execute the works or any part thereof, on, over, under, in 

Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract. 

Injuries or damage to persons or property resulting from any act or neglect of the 
Employer, their agents, employees or other contractors not being employed by 
the contractor or in respect of any claims, proceedings, damages, costs, 
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charges and expenses in respect thereof or in relation thereto or where the injury 
or damage was contributed to by the contractor, his servants or agents such 
part of the compensation as may be just and equitable having regard to the 
extent of the responsibility of the Employer , their employees, or agents or other 
employees, or agents or oth

25.3 Contractor to indemnify Employer: 
against all claims, proceedings, damages, costs, charges and expenses in respect of 
the matters referred to in the provision sub

25.4 The contractor shall fully indemnify and keep indemnified the Employer against any 
action, claim, or proceeding relating to infringement or use of any patent or design or 
any alleged patent or design rights and shall pay any royalt
in respect of any article or part thereof included in the contract. In the event of any 
claim made under or action brought against Employer in respect of such matters as 
aforesaid the contractor shall be immediately notified thereo
be at liberty, at his own expenses to settle any dispute or to conduct any litigation that 
may arise there from, provided that the contractor shall not be liable to indemnify the 
Employer if the infringement of the patent or desi
right is the direct result of an order passed by the Consultant in this behalf.

25.5 Third Party Insurance 

25.5.1 Before commencing the execution of the work 
limiting his obligations and 
against his liability for any material or physical damage, loss, or injury which may 
occur to any property including that of SBI, or to any person, including any 
employee of the SBI, by or arising out of the 
carrying out of the contract, otherwise than due to the matters referred 
provision to clause 2

25.5.2 Minimum Amount of Third Party Insurance

Such insurance shall be affected with an insurer and in ter
SBI which approval shall not be reasonably withheld and for at least the amount 
stated below. The contractor shall, whenever required, produce to the 
SBI/Consultant the policy or policies of insurance cover and receipts for payment 
of the current premiums

25.5.3 The minimum insurance cover for physical property, injury, and death is 
Rs.5.0 lacs per occurrence with the number of occurrences limited to four. After 
each occurrence contractor will pay additional premium necessary to make 
insurance valid for four occurrences always.

 

charges and expenses in respect thereof or in relation thereto or where the injury 
mage was contributed to by the contractor, his servants or agents such 

part of the compensation as may be just and equitable having regard to the 
extent of the responsibility of the Employer , their employees, or agents or other 
employees, or agents or other contractors for the damage or injury.

.3 Contractor to indemnify Employer: The contractor shall indemnify the Employer 
against all claims, proceedings, damages, costs, charges and expenses in respect of 
the matters referred to in the provision sub-clause of this clause. 

The contractor shall fully indemnify and keep indemnified the Employer against any 
action, claim, or proceeding relating to infringement or use of any patent or design or 
any alleged patent or design rights and shall pay any royalties which may be payable 
in respect of any article or part thereof included in the contract. In the event of any 
claim made under or action brought against Employer in respect of such matters as 
aforesaid the contractor shall be immediately notified thereof and the contractor shall 
be at liberty, at his own expenses to settle any dispute or to conduct any litigation that 
may arise there from, provided that the contractor shall not be liable to indemnify the 
Employer if the infringement of the patent or design or any alleged patent or design 
right is the direct result of an order passed by the Consultant in this behalf.

Before commencing the execution of the work the contractor but without 
limiting his obligations and responsibilities under clause 26.0 of GCC shall insure 

for any material or physical damage, loss, or injury which may 
occur to any property including that of SBI, or to any person, including any 
employee of the SBI, by or arising out of the execution of the works or in the 
carrying out of the contract, otherwise than due to the matters referred 
provision to clause 26.0 thereof. 

.5.2 Minimum Amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the 
SBI which approval shall not be reasonably withheld and for at least the amount 
stated below. The contractor shall, whenever required, produce to the 
SBI/Consultant the policy or policies of insurance cover and receipts for payment 

e current premiums 

The minimum insurance cover for physical property, injury, and death is 
Rs.5.0 lacs per occurrence with the number of occurrences limited to four. After 
each occurrence contractor will pay additional premium necessary to make 

rance valid for four occurrences always. 
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charges and expenses in respect thereof or in relation thereto or where the injury 
mage was contributed to by the contractor, his servants or agents such 

part of the compensation as may be just and equitable having regard to the 
extent of the responsibility of the Employer , their employees, or agents or other 

er contractors for the damage or injury. 

The contractor shall indemnify the Employer 
against all claims, proceedings, damages, costs, charges and expenses in respect of 

The contractor shall fully indemnify and keep indemnified the Employer against any 
action, claim, or proceeding relating to infringement or use of any patent or design or 

ies which may be payable 
in respect of any article or part thereof included in the contract. In the event of any 
claim made under or action brought against Employer in respect of such matters as 

f and the contractor shall 
be at liberty, at his own expenses to settle any dispute or to conduct any litigation that 
may arise there from, provided that the contractor shall not be liable to indemnify the 

gn or any alleged patent or design 
right is the direct result of an order passed by the Consultant in this behalf. 

the contractor but without 
.0 of GCC shall insure 

for any material or physical damage, loss, or injury which may 
occur to any property including that of SBI, or to any person, including any 

execution of the works or in the 
carrying out of the contract, otherwise than due to the matters referred to in the 

ms approved by the 
SBI which approval shall not be reasonably withheld and for at least the amount 
stated below. The contractor shall, whenever required, produce to the 
SBI/Consultant the policy or policies of insurance cover and receipts for payment 

The minimum insurance cover for physical property, injury, and death is 
Rs.5.0 lacs per occurrence with the number of occurrences limited to four. After 
each occurrence contractor will pay additional premium necessary to make 
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25.6 Accident or Injury to Workmen

25.6.1 The Employer shall not be liable for or in respect of any damages or 
compensation payable at law in respect or in consequence of any accident or 
injury to any workmen or oth
any sub-contractor, save and except an accident or injury resulting from any act 
or default of the Employer or their agents, or employees. The contractor shall 
indemnify and keep indemnified Employer against
compensation, save and except as aforesaid and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in 
relation thereto 

25.6.2. Insurance against accidents etc to workmen: 
against such liability with an insurer approved by the Employer during the whole 
of the time any person employed by him on the works and shall, when required, 
produce to the Employer such policy of insurance and receipt for payment of 
the current premium. Provided always that, in respect of any persons employed 
by any sub-contractor the contractor’s obligation to insure as aforesaid under 
this sub-clause shall be satisfied if the sub contractor shall have insured against 
the liability in respect of s
indemnified under the policy but the contractor shall require such sub
to produce to the Employer when required such policy of insurance and the 
receipt for the payment of the current premium.

25.6.3 Remedy on Contractor’s failure to insure: 
and keep in force the insurance referred to above or any other insurance which 
he may be required to effect under the terms of contract, then and in any such 
case the Employer may e
such premium or premiums as may be necessary for that purpose and from time 
to time deduct the amount so paid by the Employer as aforesaid from any 
amount due or which may become due to the contractor, or 
as debt from the contractor.

25.6.4. Without prejudice to the other rights of the Employer against contractors, 
in respect of such default, the employer shall be entitled to deduct from any 
sums payable to the contractor the amount of any 
and other expenses paid by the Employer and which are payable by the 
contractors under this clause. The contractor shall upon settlement by the insurer 
of any claim made against the insurer pursuant to a policy taken under this 
clause, proceed with due diligence to rebuild or repair the works destroyed or 
damaged. In this event all the monies received from the insurer in respect of 
such damage shall be paid to the contractor and the contractor shall not be 

 

.6 Accident or Injury to Workmen 

The Employer shall not be liable for or in respect of any damages or 
compensation payable at law in respect or in consequence of any accident or 
injury to any workmen or other person in the employment of the contractor or 

contractor, save and except an accident or injury resulting from any act 
or default of the Employer or their agents, or employees. The contractor shall 
indemnify and keep indemnified Employer against all such damages and 
compensation, save and except as aforesaid and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in 

Insurance against accidents etc to workmen: The contractor shall 
against such liability with an insurer approved by the Employer during the whole 
of the time any person employed by him on the works and shall, when required, 
produce to the Employer such policy of insurance and receipt for payment of 

emium. Provided always that, in respect of any persons employed 
contractor the contractor’s obligation to insure as aforesaid under 

clause shall be satisfied if the sub contractor shall have insured against 
the liability in respect of such persons in such manner that Employer is 
indemnified under the policy but the contractor shall require such sub
to produce to the Employer when required such policy of insurance and the 
receipt for the payment of the current premium. 

emedy on Contractor’s failure to insure: If the contractor fails to effect 
and keep in force the insurance referred to above or any other insurance which 
he may be required to effect under the terms of contract, then and in any such 
case the Employer may effect and keep in force any such insurance and pay 
such premium or premiums as may be necessary for that purpose and from time 
to time deduct the amount so paid by the Employer as aforesaid from any 
amount due or which may become due to the contractor, or 
as debt from the contractor. 

Without prejudice to the other rights of the Employer against contractors, 
in respect of such default, the employer shall be entitled to deduct from any 
sums payable to the contractor the amount of any damages costs, charges, 
and other expenses paid by the Employer and which are payable by the 
contractors under this clause. The contractor shall upon settlement by the insurer 
of any claim made against the insurer pursuant to a policy taken under this 

se, proceed with due diligence to rebuild or repair the works destroyed or 
damaged. In this event all the monies received from the insurer in respect of 
such damage shall be paid to the contractor and the contractor shall not be 
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The Employer shall not be liable for or in respect of any damages or 
compensation payable at law in respect or in consequence of any accident or 

er person in the employment of the contractor or 
contractor, save and except an accident or injury resulting from any act 

or default of the Employer or their agents, or employees. The contractor shall 
all such damages and 

compensation, save and except as aforesaid and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in 

The contractor shall insure 
against such liability with an insurer approved by the Employer during the whole 
of the time any person employed by him on the works and shall, when required, 
produce to the Employer such policy of insurance and receipt for payment of 

emium. Provided always that, in respect of any persons employed 
contractor the contractor’s obligation to insure as aforesaid under 

clause shall be satisfied if the sub contractor shall have insured against 
uch persons in such manner that Employer is 

indemnified under the policy but the contractor shall require such sub-contractor 
to produce to the Employer when required such policy of insurance and the 

If the contractor fails to effect 
and keep in force the insurance referred to above or any other insurance which 
he may be required to effect under the terms of contract, then and in any such 

ffect and keep in force any such insurance and pay 
such premium or premiums as may be necessary for that purpose and from time 
to time deduct the amount so paid by the Employer as aforesaid from any 
amount due or which may become due to the contractor, or recover the same 

Without prejudice to the other rights of the Employer against contractors, 
in respect of such default, the employer shall be entitled to deduct from any 

damages costs, charges, 
and other expenses paid by the Employer and which are payable by the 
contractors under this clause. The contractor shall upon settlement by the insurer 
of any claim made against the insurer pursuant to a policy taken under this 

se, proceed with due diligence to rebuild or repair the works destroyed or 
damaged. In this event all the monies received from the insurer in respect of 
such damage shall be paid to the contractor and the contractor shall not be 
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entitled to any further pay
rebuilding or repairing of the materials or goods destroyed or damaged.

26.0 Commencement of Works
The date of commencement of the work will be reckoned as the recorded date of 
handing over site or 10 days
tender by the Employer whichever is later.
 

27.0 Time for completion 
Time is the essence of the contract and shall be strictly observed by the contractor. The 
entire work shall be completed within a perio
commencement. If required in the contract or as directed by the Employer, the 
contractor shall complete certain portions of work before completion of the entire 
work. However the completion date shall be reckoned as the date b
work is completed as per the terms of the contract.

28.0 Extension of Time 
If, in the opinion of the Employer, the work be delayed for reasons beyond the control 
of the contractor, Bank to grant a fair and reasonable extension of time for
of work as per the terms of contract. If the contractor needs an extension of time for the 
completion of work or if the completion of work is likely to be delayed for any reasons 
beyond the due date of completion as stipulated in the contract, 
apply to the Employer in writing immediately and while applying for extension of time 
he shall furnish the reasons in detail and his justification if any, for the delays. While 
granting extension of time the contractor shall be informe
which will qualify for levy of liquidated damages. For the balance period in excess of 
original stipulated period and duly sanctioned extension of time by the Employer the 
provision of liquidated damages as stated under clause 8 
applicable. 

29.0 Rate of progress 
Whole of the materials, plant and labour to be provided be the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be of 
kind and conducted in a manner to the sati
should the rate of progress of the work or any part thereof be at any time be in the 
opinion of the Architect/ consultant too slow to ensure the completion of the whole of 
the work by the prescribed time for co
thereupon take such steps as considered necessary by the Architect/ consultant to 
expedite progress so as to complete the works the works by the prescribed time or 
extended time. Such communications from the
shall relieve the contractor from fulfilling obligations under the contract nor will he be 
entitled to raise any claims arising of such directions.

 

entitled to any further payment in respect of the expenditure incurred for 
rebuilding or repairing of the materials or goods destroyed or damaged.

.0 Commencement of Works 
The date of commencement of the work will be reckoned as the recorded date of 

10 days from the date of issue of letter of acceptance of the 
tender by the Employer whichever is later. 

 
Time is the essence of the contract and shall be strictly observed by the contractor. The 
entire work shall be completed within a period of 45 days 
commencement. If required in the contract or as directed by the Employer, the 
contractor shall complete certain portions of work before completion of the entire 
work. However the completion date shall be reckoned as the date b
work is completed as per the terms of the contract. 

If, in the opinion of the Employer, the work be delayed for reasons beyond the control 
of the contractor, Bank to grant a fair and reasonable extension of time for
of work as per the terms of contract. If the contractor needs an extension of time for the 
completion of work or if the completion of work is likely to be delayed for any reasons 
beyond the due date of completion as stipulated in the contract, 
apply to the Employer in writing immediately and while applying for extension of time 
he shall furnish the reasons in detail and his justification if any, for the delays. While 
granting extension of time the contractor shall be informed the period extended time 
which will qualify for levy of liquidated damages. For the balance period in excess of 
original stipulated period and duly sanctioned extension of time by the Employer the 
provision of liquidated damages as stated under clause 8 of GCC shall become 

Whole of the materials, plant and labour to be provided be the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be of 
kind and conducted in a manner to the satisfaction of the Architect/ consultant /SBIIMS 
should the rate of progress of the work or any part thereof be at any time be in the 
opinion of the Architect/ consultant too slow to ensure the completion of the whole of 
the work by the prescribed time for completion the Architect/ consultant /SBIIMS shall 
thereupon take such steps as considered necessary by the Architect/ consultant to 
expedite progress so as to complete the works the works by the prescribed time or 
extended time. Such communications from the Architect/ consultant /SBIIMS neither 
shall relieve the contractor from fulfilling obligations under the contract nor will he be 
entitled to raise any claims arising of such directions. 
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ment in respect of the expenditure incurred for 
rebuilding or repairing of the materials or goods destroyed or damaged. 

The date of commencement of the work will be reckoned as the recorded date of 
om the date of issue of letter of acceptance of the 

Time is the essence of the contract and shall be strictly observed by the contractor. The 
 from the date of 

commencement. If required in the contract or as directed by the Employer, the 
contractor shall complete certain portions of work before completion of the entire 
work. However the completion date shall be reckoned as the date by which the whole 

If, in the opinion of the Employer, the work be delayed for reasons beyond the control 
of the contractor, Bank to grant a fair and reasonable extension of time for completion 
of work as per the terms of contract. If the contractor needs an extension of time for the 
completion of work or if the completion of work is likely to be delayed for any reasons 
beyond the due date of completion as stipulated in the contract, the contractor shall 
apply to the Employer in writing immediately and while applying for extension of time 
he shall furnish the reasons in detail and his justification if any, for the delays. While 

d the period extended time 
which will qualify for levy of liquidated damages. For the balance period in excess of 
original stipulated period and duly sanctioned extension of time by the Employer the 

of GCC shall become 

Whole of the materials, plant and labour to be provided be the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be of 

sfaction of the Architect/ consultant /SBIIMS 
should the rate of progress of the work or any part thereof be at any time be in the 
opinion of the Architect/ consultant too slow to ensure the completion of the whole of 

mpletion the Architect/ consultant /SBIIMS shall 
thereupon take such steps as considered necessary by the Architect/ consultant to 
expedite progress so as to complete the works the works by the prescribed time or 

Architect/ consultant /SBIIMS neither 
shall relieve the contractor from fulfilling obligations under the contract nor will he be 
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30.0 Work during night and holidays
Subject to any provision to the c
shall save as herein provided be carried on during the night or holidays without the 
permission in writing of Architect/ consultant /SBIIMS, save when the work is 
unavoidable or absolutely necessary for t
the work in which case the contractor shall immediately advice the Architect/ 
consultant. However the provisions of the clause shall not be applicable in the case of 
any work which becomes essential to car
the progress and quality of the part of the works being technically required/ continued 
with the prior approval of the Architect/ consultant/SBIIMS at no extra cost to the SBI.

All work at night after obtai
out without unreasonable noise and disturbance.

31.0 No compensation for restrictions of work
If at any time after acceptance of the tender SBIIMS shall decide to abandon or 
reduce the scope of work
whole or any work to be carried out. The Architect/consultant shall give notice in writing 
to that effect to the contractor and the contractor shall act accordingly. In the matter, 
the Contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, on account of any profit or advantage which he might have derived from 
the execution of the work fully but which he did not derive in consequence of the 
foreclosure of the whole or part 

Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bonafide brought to the site of the work by the contractor and rendered    
surplus as a result of the abandonment, curtailment of the work or 
and then taken back by the contractor, provided however that the Architect/ 
Consultant shall have in such cases the option of taking over all or any such materials at 
their purchase price or a local current rate whichever is less. 

In case of such stores having been issued from SBIIMS stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at 
which were originally issued to the contractor after taking into considerations and 
deduction for claims on account of any deterioration or damage while in the custody 
of the contractor and in his respect the decision of Architect /consultant/SBIIMS shall be 
final. 

32.0 Suspension of work 

i) The contractor shall, on receipt of the order in writin
be final and binding on the contractor) suspend the progress of works or any part 
thereof for such time and in such manner as SBI may consider necessary so as not 

 

30.0 Work during night and holidays 
Subject to any provision to the contrary contained in the contract no permanent work 
shall save as herein provided be carried on during the night or holidays without the 
permission in writing of Architect/ consultant /SBIIMS, save when the work is 
unavoidable or absolutely necessary for the saving of life of property or for the safety of 
the work in which case the contractor shall immediately advice the Architect/ 
consultant. However the provisions of the clause shall not be applicable in the case of 
any work which becomes essential to carry by rotary or double shifts in order to achieve 
the progress and quality of the part of the works being technically required/ continued 
with the prior approval of the Architect/ consultant/SBIIMS at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried 
out without unreasonable noise and disturbance. 

.0 No compensation for restrictions of work 
If at any time after acceptance of the tender SBIIMS shall decide to abandon or 
reduce the scope of work for any reason whatsoever and hence not required the 
whole or any work to be carried out. The Architect/consultant shall give notice in writing 
to that effect to the contractor and the contractor shall act accordingly. In the matter, 

have no claim to any payment of compensation or otherwise 
whatsoever, on account of any profit or advantage which he might have derived from 
the execution of the work fully but which he did not derive in consequence of the 
foreclosure of the whole or part of the work. 

Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bonafide brought to the site of the work by the contractor and rendered    
surplus as a result of the abandonment, curtailment of the work or 
and then taken back by the contractor, provided however that the Architect/ 
Consultant shall have in such cases the option of taking over all or any such materials at 
their purchase price or a local current rate whichever is less.  

ase of such stores having been issued from SBIIMS stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at 
which were originally issued to the contractor after taking into considerations and 

n for claims on account of any deterioration or damage while in the custody 
of the contractor and in his respect the decision of Architect /consultant/SBIIMS shall be 

 

The contractor shall, on receipt of the order in writing of the SBI (whose decision shall 
be final and binding on the contractor) suspend the progress of works or any part 
thereof for such time and in such manner as SBI may consider necessary so as not 
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ontrary contained in the contract no permanent work 
shall save as herein provided be carried on during the night or holidays without the 
permission in writing of Architect/ consultant /SBIIMS, save when the work is 

he saving of life of property or for the safety of 
the work in which case the contractor shall immediately advice the Architect/ 
consultant. However the provisions of the clause shall not be applicable in the case of 

ry by rotary or double shifts in order to achieve 
the progress and quality of the part of the works being technically required/ continued 
with the prior approval of the Architect/ consultant/SBIIMS at no extra cost to the SBI. 

ning approval from competent authorities shall be carried 

If at any time after acceptance of the tender SBIIMS shall decide to abandon or 
for any reason whatsoever and hence not required the 

whole or any work to be carried out. The Architect/consultant shall give notice in writing 
to that effect to the contractor and the contractor shall act accordingly. In the matter, 

have no claim to any payment of compensation or otherwise 
whatsoever, on account of any profit or advantage which he might have derived from 
the execution of the work fully but which he did not derive in consequence of the 

Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bonafide brought to the site of the work by the contractor and rendered    
surplus as a result of the abandonment, curtailment of the work or any portion thereof 
and then taken back by the contractor, provided however that the Architect/ 
Consultant shall have in such cases the option of taking over all or any such materials at 

ase of such stores having been issued from SBIIMS stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at 
which were originally issued to the contractor after taking into considerations and 

n for claims on account of any deterioration or damage while in the custody 
of the contractor and in his respect the decision of Architect /consultant/SBIIMS shall be 

g of the SBI (whose decision shall 
be final and binding on the contractor) suspend the progress of works or any part 
thereof for such time and in such manner as SBI may consider necessary so as not 
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cause any damage or injury to the work already done or end
for any of following reasons.

a) On account any default on the part of the contractor, or
b) For proper execution of the works or part thereof for reasons other than the 

default of the contractor, or
c) For safety of the works or part there

The contractor shall, during such suspension, properly protect and secure the works to 
the extent necessary and carry out the instructions given in that behalf by the 
Consultant. 

ii) If the suspension is ordered for reasons (b) and (c) in sub

The contractor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account.

33.0 Action when the whole security deposit is forfeited
In any case in which under any 
have rendered himself liable to pay compensation amounting to the whole of his 
security deposit the Employer shall have the power to adopt any of the following 
course as they may deem best suited to 

a) To rescind the contract (of which rescission notice in writing to the contractor by 
the Employer shall be conclusive evidence) and in which case the security 
deposit of the contractor shall be forfeited and be absolutely at the 
Employee. 
 

b) To employ labor paid by the Employer and to supply materials to carry out the 
work, or any part of the work, debiting the contractor with the cost of the labor 
and materials (the cost of such labor and materials as worked out by the 
Employer shall be final and conclusive against the contractor) and crediting him 
with the value of the work done, in all respects in the same manner and at the 
same manner and at the same rates as if it had been carried out by the 
contractor under the term
value of work done shall be final and conclusive against the contractor.

 
c) To measure up the work of the contractor, and to take such part thereof as shall 

be unexecuted, out of his hands, and to give
complete in which case any expenses which may be incurred in excess of the 
sum which would have been paid to the original contractor, if the whole work 
had been executed by him (of the amount of which excess the certificates in
writing of the Employer shall be final and conclusive) shall be borne by original 

 

cause any damage or injury to the work already done or endanger the safety thereof 
for any of following reasons. 

On account any default on the part of the contractor, or 
For proper execution of the works or part thereof for reasons other than the 
default of the contractor, or 
For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to 
the extent necessary and carry out the instructions given in that behalf by the 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account.

.0 Action when the whole security deposit is forfeited 
In any case in which under any clause or clauses of this contract, the Contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his 
security deposit the Employer shall have the power to adopt any of the following 
course as they may deem best suited to the interest of the SBIIMS. 

To rescind the contract (of which rescission notice in writing to the contractor by 
the Employer shall be conclusive evidence) and in which case the security 
deposit of the contractor shall be forfeited and be absolutely at the 

To employ labor paid by the Employer and to supply materials to carry out the 
work, or any part of the work, debiting the contractor with the cost of the labor 
and materials (the cost of such labor and materials as worked out by the 
Employer shall be final and conclusive against the contractor) and crediting him 
with the value of the work done, in all respects in the same manner and at the 
same manner and at the same rates as if it had been carried out by the 
contractor under the terms of this contract the certificate of Employer as to the 
value of work done shall be final and conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as shall 
be unexecuted, out of his hands, and to give it to another contractor to 
complete in which case any expenses which may be incurred in excess of the 
sum which would have been paid to the original contractor, if the whole work 
had been executed by him (of the amount of which excess the certificates in
writing of the Employer shall be final and conclusive) shall be borne by original 
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anger the safety thereof 

For proper execution of the works or part thereof for reasons other than the 

The contractor shall, during such suspension, properly protect and secure the works to 
the extent necessary and carry out the instructions given in that behalf by the 

above: 

The contractor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account. 

clause or clauses of this contract, the Contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his 
security deposit the Employer shall have the power to adopt any of the following 

To rescind the contract (of which rescission notice in writing to the contractor by 
the Employer shall be conclusive evidence) and in which case the security 
deposit of the contractor shall be forfeited and be absolutely at the disposal of 

To employ labor paid by the Employer and to supply materials to carry out the 
work, or any part of the work, debiting the contractor with the cost of the labor 
and materials (the cost of such labor and materials as worked out by the 
Employer shall be final and conclusive against the contractor) and crediting him 
with the value of the work done, in all respects in the same manner and at the 
same manner and at the same rates as if it had been carried out by the 

s of this contract the certificate of Employer as to the 
value of work done shall be final and conclusive against the contractor. 

To measure up the work of the contractor, and to take such part thereof as shall 
it to another contractor to 

complete in which case any expenses which may be incurred in excess of the 
sum which would have been paid to the original contractor, if the whole work 
had been executed by him (of the amount of which excess the certificates in 
writing of the Employer shall be final and conclusive) shall be borne by original 
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contractor and may be deducted from any money due to him by Employer 
under the contract or otherwise, or from his security deposit or the proceeds of 
sale thereof, or suffic

In the event of any of above courses being adopted by the Employer the contractor 
shall have no claim to compensation for any loss sustained by him by reasons of his 
having purchased or procured any material or entered into any engagemen
any advances on account of, or with a view to the execution of the work or the 
performance of the contract and in case the contract shall be rescinded under the 
provision aforesaid, the contractor shall not be entitled to recover or to be paid a
sum or any work thereto for actually performed under this contract, unless, and until the 
Employer will have certified in writing the performance of such work and the value 
payable in respect thereof, and he shall only be entitled to be paid the value s
certified. 

34.0 Bank’s Right to Terminate the Contract
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up volunta
Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Employer that h
give security therefore if so required by the Employer.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under 
by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the Employer 
through the Consultant or shall charge or encumber this contract or any payment d
to which may become due to the contractor there under.

a) Has abandoned the contract; or

 
b) Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from 
the Employer written notice to proceed, or

 
c) Has failed to proceed with the works with such diligence and failed to make 

such due progress as would enable the works to be completed within the time 
agreed upon, or has failed to remove the materials from the site or
and replace work within seven days after written notice from the Employer that 

 

contractor and may be deducted from any money due to him by Employer 
under the contract or otherwise, or from his security deposit or the proceeds of 
sale thereof, or sufficient part thereof. 

In the event of any of above courses being adopted by the Employer the contractor 
shall have no claim to compensation for any loss sustained by him by reasons of his 
having purchased or procured any material or entered into any engagemen
any advances on account of, or with a view to the execution of the work or the 
performance of the contract and in case the contract shall be rescinded under the 
provision aforesaid, the contractor shall not be entitled to recover or to be paid a
sum or any work thereto for actually performed under this contract, unless, and until the 
Employer will have certified in writing the performance of such work and the value 
payable in respect thereof, and he shall only be entitled to be paid the value s

.0 Bank’s Right to Terminate the Contract 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Employer that he is able to carry out and fulfill the contract, and to 
give security therefore if so required by the Employer. 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached 
by or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the Employer 
through the Consultant or shall charge or encumber this contract or any payment d
to which may become due to the contractor there under. 

Has abandoned the contract; or 

Has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from 

loyer written notice to proceed, or 

Has failed to proceed with the works with such diligence and failed to make 
such due progress as would enable the works to be completed within the time 
agreed upon, or has failed to remove the materials from the site or
and replace work within seven days after written notice from the Employer that 
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contractor and may be deducted from any money due to him by Employer 
under the contract or otherwise, or from his security deposit or the proceeds of 

In the event of any of above courses being adopted by the Employer the contractor 
shall have no claim to compensation for any loss sustained by him by reasons of his 
having purchased or procured any material or entered into any engagements or make 
any advances on account of, or with a view to the execution of the work or the 
performance of the contract and in case the contract shall be rescinded under the 
provision aforesaid, the contractor shall not be entitled to recover or to be paid any 
sum or any work thereto for actually performed under this contract, unless, and until the 
Employer will have certified in writing the performance of such work and the value 
payable in respect thereof, and he shall only be entitled to be paid the value so 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for 

rily or subject to the supervision of Govt and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable 

e is able to carry out and fulfill the contract, and to 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
this contract to be attached 

Or shall assign or sublet this contract without the consent in writing of the Employer 
through the Consultant or shall charge or encumber this contract or any payment due 

Has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from 

Has failed to proceed with the works with such diligence and failed to make 
such due progress as would enable the works to be completed within the time 
agreed upon, or has failed to remove the materials from the site or to pull down 
and replace work within seven days after written notice from the Employer that 
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the said materials were condemned and rejected by the Employer under these 
conditions; or has neglected or failed persistently to observe and perform all or 
any of the acts, matters or things by this contract to be observed and performed 
by the contractor for seven days after written notice shall have been given to 
the contractor to observe or perform the same or has to the detriment of good 
workmanship or in defian
any part of the contract. Then and in any of said cases the Employer may not 
withstanding any previous waiver, after giving seven days notice in writing to the 
contractor, determine the contract, but 
the Employer or the obligation and liabilities of the contractor the whole of which 
shall continue in force as fully as if the contract had not been so determined and 
as if the works subsequently had been executed by
contractor. And, further the Employer, their agents or employees may enter 
upon and take possession of the work and all plants, tools, scaffoldings, 
materials, sheds, machineries lying upon the premises or on the adjoining lands 
or roads, use the same by means of their own employees or workmen in carrying 
on and completing the work or by engaging any other contractors or persons to 
complete the work and the contractor shall not in any was interrupt or do any 
act, matter or thing to prev
employed for completing and finishing or using the materials and plant for the 
works. 
When the works shall be completed or as soon thereafter as convenient the 
Employer shall give a notice in writing to 
materials and plants and should the contractor fail to do so within 14 days after 
receipt thereof by him the Employer sell the same by public auction after due 
publication and shall adjust the amount realized by such au
shall have no right to question any of the act of the Employer incidental to the 
sale of the materials etc.

35.0 Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relatin
the meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship of materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever in any way arising ou
relating to the contract, designs, drawings, specifications, estimates, instructions, orders 
or these conditions or otherwise concerning the work or the execution or failure to 
execute the same, whether arising during the progress of the work or af
cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter : 

 

the said materials were condemned and rejected by the Employer under these 
conditions; or has neglected or failed persistently to observe and perform all or 

the acts, matters or things by this contract to be observed and performed 
by the contractor for seven days after written notice shall have been given to 
the contractor to observe or perform the same or has to the detriment of good 
workmanship or in defiance of the Employer instructions to the contrary subject 
any part of the contract. Then and in any of said cases the Employer may not 
withstanding any previous waiver, after giving seven days notice in writing to the 
contractor, determine the contract, but without thereby affecting the powers of 
the Employer or the obligation and liabilities of the contractor the whole of which 
shall continue in force as fully as if the contract had not been so determined and 
as if the works subsequently had been executed by or on behalf of the 
contractor. And, further the Employer, their agents or employees may enter 
upon and take possession of the work and all plants, tools, scaffoldings, 
materials, sheds, machineries lying upon the premises or on the adjoining lands 

ds, use the same by means of their own employees or workmen in carrying 
on and completing the work or by engaging any other contractors or persons to 
complete the work and the contractor shall not in any was interrupt or do any 
act, matter or thing to prevent or hinder such other contractor or other persons 
employed for completing and finishing or using the materials and plant for the 

When the works shall be completed or as soon thereafter as convenient the 
Employer shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after 
receipt thereof by him the Employer sell the same by public auction after due 
publication and shall adjust the amount realized by such auction. The contractor 
shall have no right to question any of the act of the Employer incidental to the 
sale of the materials etc. 

.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relatin
the meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship of materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever in any way arising ou
relating to the contract, designs, drawings, specifications, estimates, instructions, orders 
or these conditions or otherwise concerning the work or the execution or failure to 
execute the same, whether arising during the progress of the work or af
cancellation, termination, completion or abandonment thereof shall be dealt with as 
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the said materials were condemned and rejected by the Employer under these 
conditions; or has neglected or failed persistently to observe and perform all or 

the acts, matters or things by this contract to be observed and performed 
by the contractor for seven days after written notice shall have been given to 
the contractor to observe or perform the same or has to the detriment of good 

ce of the Employer instructions to the contrary subject 
any part of the contract. Then and in any of said cases the Employer may not 
withstanding any previous waiver, after giving seven days notice in writing to the 

without thereby affecting the powers of 
the Employer or the obligation and liabilities of the contractor the whole of which 
shall continue in force as fully as if the contract had not been so determined and 

or on behalf of the 
contractor. And, further the Employer, their agents or employees may enter 
upon and take possession of the work and all plants, tools, scaffoldings, 
materials, sheds, machineries lying upon the premises or on the adjoining lands 

ds, use the same by means of their own employees or workmen in carrying 
on and completing the work or by engaging any other contractors or persons to 
complete the work and the contractor shall not in any was interrupt or do any 

ent or hinder such other contractor or other persons 
employed for completing and finishing or using the materials and plant for the 

When the works shall be completed or as soon thereafter as convenient the 
the contractor to remove his surplus 

materials and plants and should the contractor fail to do so within 14 days after 
receipt thereof by him the Employer sell the same by public auction after due 

ction. The contractor 
shall have no right to question any of the act of the Employer incidental to the 

Except where otherwise provided in the contract all questions and disputes relating to 
the meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship of materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, drawings, specifications, estimates, instructions, orders 
or these conditions or otherwise concerning the work or the execution or failure to 
execute the same, whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 
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a) If the contractor considers that he is entitled to any extra payment or 
compensation in respect of the works over and above the amounts admi
payable by the Architect or in case the contractor wants to dispute the validity 
of any deductions or recoveries made or proposed to be made from the 
contract or raise any dispute, the Contractor shall forthwith give notice in writing 
of his claim, or dispute to the Circle Head, SBIIMS, Circle Office, Guwahati and 
endorse a copy of the same to the Architect, within 30 days from the date of 
disallowance thereof or the date of deduction or recovery. The said notice shall 
give full particulars of the c
calculations of the amount claimed and the contractor shall not be entitled to 
raise any claim nor shall the Bank be in any way liable in respect of any claim by 
the contractor unless notice of such claim sha
contractor to the Circle Head, SBIIMS, Circle Office, Guwahati in the manner and 
within the time as aforesaid. The contractor shall be deemed to have waived 
and extinguished all his rights in respect of any claim not notified to t
Head, SBIIMS, Circle Office, Guwahati in writing in the manner and within the 
time aforesaid. 
 

b) Circle Head, SBIIMS, Circle Office, Guwahati shall give his decision in writing on 
the claims notified by the contractor. The contractor may within 30 
receipt of the decision of the Circle Head, SBIIMS, Circle Office, Guwahati submit 
his claims to the conciliating authority namely the Circle Development Officer  
for conciliation along with all details and copies of correspondence exchanged 
between him and the Circle Head, SBIIMS, Circle Office, Guwahati
 

c) If the conciliation proceedings are terminated without settlement of the disputes, 
the contractor shall, within a period of 30 days of termination thereof shall give a 
notice to the concerned 
appointment of an arbitrator to adjudicate the notified claims failing which the 
claims of the contractor shall be deemed to have been considered absolutely 
barred and waived. 
 

d) Except where the decision has b
the contract, all disputes or differences arising out of the notified claims of the 
contractor as aforesaid and all claims of the Bank shall be referred for 
adjudication through arbitration by the Sole Arbitr
General Manager. 

 
e) Also, there will be no objection to any such appointment that the Arbitrator so 

appointed is a Bank Officer and that he had to deal with the matters to which 
the Contract relates in the course of his duties as 

 

If the contractor considers that he is entitled to any extra payment or 
compensation in respect of the works over and above the amounts admi
payable by the Architect or in case the contractor wants to dispute the validity 
of any deductions or recoveries made or proposed to be made from the 
contract or raise any dispute, the Contractor shall forthwith give notice in writing 

or dispute to the Circle Head, SBIIMS, Circle Office, Guwahati and 
endorse a copy of the same to the Architect, within 30 days from the date of 
disallowance thereof or the date of deduction or recovery. The said notice shall 
give full particulars of the claim, grounds on which it is based and detailed 
calculations of the amount claimed and the contractor shall not be entitled to 
raise any claim nor shall the Bank be in any way liable in respect of any claim by 
the contractor unless notice of such claim shall have been given by the 
contractor to the Circle Head, SBIIMS, Circle Office, Guwahati in the manner and 
within the time as aforesaid. The contractor shall be deemed to have waived 
and extinguished all his rights in respect of any claim not notified to t
Head, SBIIMS, Circle Office, Guwahati in writing in the manner and within the 

Circle Head, SBIIMS, Circle Office, Guwahati shall give his decision in writing on 
the claims notified by the contractor. The contractor may within 30 
receipt of the decision of the Circle Head, SBIIMS, Circle Office, Guwahati submit 
his claims to the conciliating authority namely the Circle Development Officer  
for conciliation along with all details and copies of correspondence exchanged 

tween him and the Circle Head, SBIIMS, Circle Office, Guwahati

If the conciliation proceedings are terminated without settlement of the disputes, 
the contractor shall, within a period of 30 days of termination thereof shall give a 
notice to the concerned Chief General Manager of SBI, LHO, Guwahati for 
appointment of an arbitrator to adjudicate the notified claims failing which the 
claims of the contractor shall be deemed to have been considered absolutely 

 

Except where the decision has become final, binding and conclusive in terms of 
the contract, all disputes or differences arising out of the notified claims of the 
contractor as aforesaid and all claims of the Bank shall be referred for 
adjudication through arbitration by the Sole Arbitrator appointed by the Chief 

Also, there will be no objection to any such appointment that the Arbitrator so 
appointed is a Bank Officer and that he had to deal with the matters to which 
the Contract relates in the course of his duties as Bank Officer. If the arbitrator so 
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If the contractor considers that he is entitled to any extra payment or 
compensation in respect of the works over and above the amounts admitted as 
payable by the Architect or in case the contractor wants to dispute the validity 
of any deductions or recoveries made or proposed to be made from the 
contract or raise any dispute, the Contractor shall forthwith give notice in writing 

or dispute to the Circle Head, SBIIMS, Circle Office, Guwahati and 
endorse a copy of the same to the Architect, within 30 days from the date of 
disallowance thereof or the date of deduction or recovery. The said notice shall 

laim, grounds on which it is based and detailed 
calculations of the amount claimed and the contractor shall not be entitled to 
raise any claim nor shall the Bank be in any way liable in respect of any claim by 

ll have been given by the 
contractor to the Circle Head, SBIIMS, Circle Office, Guwahati in the manner and 
within the time as aforesaid. The contractor shall be deemed to have waived 
and extinguished all his rights in respect of any claim not notified to the Circle 
Head, SBIIMS, Circle Office, Guwahati in writing in the manner and within the 

Circle Head, SBIIMS, Circle Office, Guwahati shall give his decision in writing on 
the claims notified by the contractor. The contractor may within 30 days of the 
receipt of the decision of the Circle Head, SBIIMS, Circle Office, Guwahati submit 
his claims to the conciliating authority namely the Circle Development Officer  
for conciliation along with all details and copies of correspondence exchanged 

tween him and the Circle Head, SBIIMS, Circle Office, Guwahati 

If the conciliation proceedings are terminated without settlement of the disputes, 
the contractor shall, within a period of 30 days of termination thereof shall give a 

Chief General Manager of SBI, LHO, Guwahati for 
appointment of an arbitrator to adjudicate the notified claims failing which the 
claims of the contractor shall be deemed to have been considered absolutely 

ecome final, binding and conclusive in terms of 
the contract, all disputes or differences arising out of the notified claims of the 
contractor as aforesaid and all claims of the Bank shall be referred for 

ator appointed by the Chief 

Also, there will be no objection to any such appointment that the Arbitrator so 
appointed is a Bank Officer and that he had to deal with the matters to which 

Bank Officer. If the arbitrator so 
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appointed is unable or unwilling to act or resigns his appointment or vacates his 
office due to any reason whatsoever another sole arbitrator shall be appointed 
in the manner aforesaid by the said Chief General Manager. S
be entitled to proceed with the reference from the stage at which it was left by 
his predecessor. 
 

f) It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each disp
for appointment of arbitrator.
 

g) It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice 
for appointment of arbitrator.
 

h) It is also a term of this contract that no person other than a person appointed by 
such Chief General Manager aforesaid should act as arbitrator. The conciliation 
and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re
thereof and the rules made there under.
 

i) It is also a term of the contract that if any fees are payable to the arbitrator these 
shall be paid equally by both the parties. However, no fees wil
the arbitrator if he is a Bank Officer.
 

j) It is also a term of the contract that the arbitrator shall be deemed to have 
entered on the reference on the date he issues notice to both the parties calling 
them to submit their statement of claim
venue of the arbitration shall be such place as may be fixed by the arbitrator in 
his sole discretion. The fees if any, of the arbitrator shall, if required to be paid 
before the award is made and published, be paid h
parties. The cost of the reference and of the award (including the fees, if any of 
the arbitrator) shall be in the discretion of the arbitrator who may direct to any by 
whom and in what manner, such costs or any part thereof sha
or settle the amount of costs to be so paid.

36.0 Certificate of Payment
The contractor shall be entitled under the certificates to be issued by the Architect/ 
Consultant/SBIIMS to the contractor within 10 working days from the date of c
to the payment from SBI from time to time. The SBI shall recover the statutory recoveries 
and other dues including the retention amount from the certificate of payment. 
Provided always that the issue of any certificate by the Architect/Consultan

 

appointed is unable or unwilling to act or resigns his appointment or vacates his 
office due to any reason whatsoever another sole arbitrator shall be appointed 
in the manner aforesaid by the said Chief General Manager. S
be entitled to proceed with the reference from the stage at which it was left by 

It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice 
for appointment of arbitrator. 

It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice 
for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by 
such Chief General Manager aforesaid should act as arbitrator. The conciliation 
and arbitration shall be conducted in accordance with the provisions of the 

ciliation Act 1996 or any statutory modification or re
thereof and the rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these 
shall be paid equally by both the parties. However, no fees wil
the arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have 
entered on the reference on the date he issues notice to both the parties calling 
them to submit their statement of claims and counter statement of claims. The 
venue of the arbitration shall be such place as may be fixed by the arbitrator in 
his sole discretion. The fees if any, of the arbitrator shall, if required to be paid 
before the award is made and published, be paid half and half by each of the 
parties. The cost of the reference and of the award (including the fees, if any of 
the arbitrator) shall be in the discretion of the arbitrator who may direct to any by 
whom and in what manner, such costs or any part thereof sha
or settle the amount of costs to be so paid. 

36.0 Certificate of Payment 
The contractor shall be entitled under the certificates to be issued by the Architect/ 
Consultant/SBIIMS to the contractor within 10 working days from the date of c
to the payment from SBI from time to time. The SBI shall recover the statutory recoveries 
and other dues including the retention amount from the certificate of payment. 
Provided always that the issue of any certificate by the Architect/Consultan
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appointed is unable or unwilling to act or resigns his appointment or vacates his 
office due to any reason whatsoever another sole arbitrator shall be appointed 
in the manner aforesaid by the said Chief General Manager. Such person shall 
be entitled to proceed with the reference from the stage at which it was left by 

It is a term of this contract that the party invoking arbitration shall give a list of 
ute along with the notice 

It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice 

It is also a term of this contract that no person other than a person appointed by 
such Chief General Manager aforesaid should act as arbitrator. The conciliation 
and arbitration shall be conducted in accordance with the provisions of the 

ciliation Act 1996 or any statutory modification or re-enactment 

It is also a term of the contract that if any fees are payable to the arbitrator these 
shall be paid equally by both the parties. However, no fees will be payable to 

It is also a term of the contract that the arbitrator shall be deemed to have 
entered on the reference on the date he issues notice to both the parties calling 

s and counter statement of claims. The 
venue of the arbitration shall be such place as may be fixed by the arbitrator in 
his sole discretion. The fees if any, of the arbitrator shall, if required to be paid 

alf and half by each of the 
parties. The cost of the reference and of the award (including the fees, if any of 
the arbitrator) shall be in the discretion of the arbitrator who may direct to any by 
whom and in what manner, such costs or any part thereof shall be paid and fix 

The contractor shall be entitled under the certificates to be issued by the Architect/ 
Consultant/SBIIMS to the contractor within 10 working days from the date of certificate 
to the payment from SBI from time to time. The SBI shall recover the statutory recoveries 
and other dues including the retention amount from the certificate of payment. 
Provided always that the issue of any certificate by the Architect/Consultant during the 
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progress of works or completion shall not have effect as certificate of satisfaction or 
relieve the contractor from his liability under clause. The Architect/Consultant shall have 
power to withhold the certificate if the work or any part there
their satisfaction. The Architect/Consultant may by any certificate make any 
corrections required in previous certificate. The SBIIMS shall modify the certificate of 
payment as issued by the Architect/Consultant from time to time w
payment. The contractor shall submit interim bills only after taking actual measurements 
and properly recorded in the Measurement book (M.B). The contractor shall not submit 
interim bills when the approximate value of work done by him is le
the minimum interval between two such bills shall be one month. The final bill may be 
submitted by contractor within a period of one month from the date of virtual 
completion and Architect/Consultant shall issue the certificate of payment
period of two months. The SBI shall pay the amount within a period of three months from 
the date of issue of certificate provided there is no dispute in respect of rates and 
quantities. 

 

37.0 Water Supply 
The contractor shall make his arrangement
extra will be paid for the same. This will be subject to the following conditions:

i) That the water used by the contractor shall be fit for construction purpose to 
satisfaction of the Architect/ consultant.

ii) The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for procurement of water in the opinion of the 
Architect/ consultant is unsatisfactory.

iii) The contractor shall construct temporary wel
construction purpose only after obtaining permission in writing from the SBI. The 
contractor has to make his own arrangements for drawing and distributing the water at 
his own cost. He has to make necessary arrangem
damages caused due to construction and subsequent maintenance of the wells. He 
has to obtain necessary approvals from local authorities, if required, at his own cost. He 
shall restore the ground to his original condition aft
completion of work or hand over the well to the SBI without any compensation as 
directed by the Architect /consultant.

38.0 Power Supply 
The contractor shall make his own arrangements for power and supply/ distribution 
system for driving plant or machinery for the work and for lighting purpose at his own 
cost. The cost of running and maintenance of the plants are too included in his tender 

 

progress of works or completion shall not have effect as certificate of satisfaction or 
relieve the contractor from his liability under clause. The Architect/Consultant shall have 
power to withhold the certificate if the work or any part thereof is not carried out to 
their satisfaction. The Architect/Consultant may by any certificate make any 
corrections required in previous certificate. The SBIIMS shall modify the certificate of 
payment as issued by the Architect/Consultant from time to time w
payment. The contractor shall submit interim bills only after taking actual measurements 
and properly recorded in the Measurement book (M.B). The contractor shall not submit 
interim bills when the approximate value of work done by him is less than …………. and 
the minimum interval between two such bills shall be one month. The final bill may be 
submitted by contractor within a period of one month from the date of virtual 
completion and Architect/Consultant shall issue the certificate of payment
period of two months. The SBI shall pay the amount within a period of three months from 
the date of issue of certificate provided there is no dispute in respect of rates and 

The contractor shall make his arrangements for water required for the work and nothing 
extra will be paid for the same. This will be subject to the following conditions:

i) That the water used by the contractor shall be fit for construction purpose to 
satisfaction of the Architect/ consultant. 

) The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for procurement of water in the opinion of the 
Architect/ consultant is unsatisfactory. 

iii) The contractor shall construct temporary well /tube in SBI land for taking water for 
construction purpose only after obtaining permission in writing from the SBI. The 
contractor has to make his own arrangements for drawing and distributing the water at 
his own cost. He has to make necessary arrangements. To avoid any accidents or 
damages caused due to construction and subsequent maintenance of the wells. He 
has to obtain necessary approvals from local authorities, if required, at his own cost. He 
shall restore the ground to his original condition after well are dismantled on the 
completion of work or hand over the well to the SBI without any compensation as 
directed by the Architect /consultant. 

The contractor shall make his own arrangements for power and supply/ distribution 
for driving plant or machinery for the work and for lighting purpose at his own 

cost. The cost of running and maintenance of the plants are too included in his tender 
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progress of works or completion shall not have effect as certificate of satisfaction or 
relieve the contractor from his liability under clause. The Architect/Consultant shall have 

of is not carried out to 
their satisfaction. The Architect/Consultant may by any certificate make any 
corrections required in previous certificate. The SBIIMS shall modify the certificate of 
payment as issued by the Architect/Consultant from time to time while making the 
payment. The contractor shall submit interim bills only after taking actual measurements 
and properly recorded in the Measurement book (M.B). The contractor shall not submit 

ss than …………. and 
the minimum interval between two such bills shall be one month. The final bill may be 
submitted by contractor within a period of one month from the date of virtual 
completion and Architect/Consultant shall issue the certificate of payment within a 
period of two months. The SBI shall pay the amount within a period of three months from 
the date of issue of certificate provided there is no dispute in respect of rates and 

s for water required for the work and nothing 
extra will be paid for the same. This will be subject to the following conditions: 

i) That the water used by the contractor shall be fit for construction purpose to 

) The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for procurement of water in the opinion of the 

l /tube in SBI land for taking water for 
construction purpose only after obtaining permission in writing from the SBI. The 
contractor has to make his own arrangements for drawing and distributing the water at 

ents. To avoid any accidents or 
damages caused due to construction and subsequent maintenance of the wells. He 
has to obtain necessary approvals from local authorities, if required, at his own cost. He 

er well are dismantled on the 
completion of work or hand over the well to the SBI without any compensation as 

The contractor shall make his own arrangements for power and supply/ distribution 
for driving plant or machinery for the work and for lighting purpose at his own 

cost. The cost of running and maintenance of the plants are too included in his tender 
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prices. He shall pay all fees and charges required for the power supply and include the 
same in his tendered rates and hold the owner free from all such costs. He has to obtain 
necessary approval from the appropriate authorities, if required.

39.0 Treasure trove etc. 
Any treasure trove, coin or object antique which may be found on the site sha
property of SBI and shall be handed over to the bank immediately.

40.0 Method of Measurement
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
the measurement will be on the net quantities or work produced in acc
up to date rules laid down by the Bureau of Indian Standards. In the event any dispute/ 
disagreement the decision of the Architect/ consultant shall be final and binding on the 
contractor. 

41.0 Maintenance of registers
The contractor shall maintain the following registers as per the enclosed proforma at 
site of work and should produce the same for inspection of SBIIMS/ architect/ 
consultant whenever desired by them. The contractor shall also maintain the records/ 
registers as required by the lo

i) Register for secured advance.
ii) Register for hindrance to work.
iii) Register for running account bill
iv) Register for labour

42.0 Price Variation 
No price variation shall be applicable in this contract.

43.0 Force Majeure 

43.1 Neither contractor nor 
performance of their obligations if such performance is prevented or delayed by events 
such as war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagration
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any 
act of god or for any other cause beyond the reasonable control of the party affected 
or prevented or delayed. However a notice is required to be given within 30 days
the happening of the event with complete details, to the other party to the contract, if 
it is not possible to serve a notice, within the shortest possible period without delay.

43.2 As soon as the cause of force majeure has been removed the party wh
to perform its obligations has been affected, shall notify the other of such cessation and 

 

prices. He shall pay all fees and charges required for the power supply and include the 
ame in his tendered rates and hold the owner free from all such costs. He has to obtain 

necessary approval from the appropriate authorities, if required. 

Any treasure trove, coin or object antique which may be found on the site sha
property of SBI and shall be handed over to the bank immediately. 

.0 Method of Measurement 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
the measurement will be on the net quantities or work produced in acc
up to date rules laid down by the Bureau of Indian Standards. In the event any dispute/ 
disagreement the decision of the Architect/ consultant shall be final and binding on the 

.0 Maintenance of registers 
ntain the following registers as per the enclosed proforma at 

site of work and should produce the same for inspection of SBIIMS/ architect/ 
consultant whenever desired by them. The contractor shall also maintain the records/ 
registers as required by the local authorities /Govt. from time to time.

Register for secured advance. 
Register for hindrance to work. 
Register for running account bill 
Register for labour 

No price variation shall be applicable in this contract. 

Neither contractor nor SBIIMS/Employer shall be considered in default in 
performance of their obligations if such performance is prevented or delayed by events 
such as war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagration
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any 
act of god or for any other cause beyond the reasonable control of the party affected 
or prevented or delayed. However a notice is required to be given within 30 days
the happening of the event with complete details, to the other party to the contract, if 
it is not possible to serve a notice, within the shortest possible period without delay.

As soon as the cause of force majeure has been removed the party wh
to perform its obligations has been affected, shall notify the other of such cessation and 
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prices. He shall pay all fees and charges required for the power supply and include the 
ame in his tendered rates and hold the owner free from all such costs. He has to obtain 

Any treasure trove, coin or object antique which may be found on the site shall be the 
 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
the measurement will be on the net quantities or work produced in accordance with 
up to date rules laid down by the Bureau of Indian Standards. In the event any dispute/ 
disagreement the decision of the Architect/ consultant shall be final and binding on the 

ntain the following registers as per the enclosed proforma at 
site of work and should produce the same for inspection of SBIIMS/ architect/ 
consultant whenever desired by them. The contractor shall also maintain the records/ 

cal authorities /Govt. from time to time. 

Employer shall be considered in default in 
performance of their obligations if such performance is prevented or delayed by events 
such as war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any 
act of god or for any other cause beyond the reasonable control of the party affected 
or prevented or delayed. However a notice is required to be given within 30 days from 
the happening of the event with complete details, to the other party to the contract, if 
it is not possible to serve a notice, within the shortest possible period without delay. 

As soon as the cause of force majeure has been removed the party whose ability 
to perform its obligations has been affected, shall notify the other of such cessation and 
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the actual delay incurred in such affected activity adducing necessary evidence in 
support thereof. 

43.3 From the date of occurrence of a case of force m
affected shall be suspended during the continuance of any inability so caused. With 
the cause itself and inability resulting there from having been removed, the agreed 
time of completion of the respective obligations under t
extended by a period equal to the period of delay occasioned by such events.

43.4 Should one or both parties be prevented from fulfilling the contractual obligations 
by a state of force majeure lasting to a period of 6 months or m
mutually decide regarding the future execution of this agreement.

44.0 Local Laws, Acts, Regulations
The contractor shall strictly adhere to all prevailing labor laws inclusive of contract labor 
(regulation and abolition act of 19
comply with the provision of all labor legislation including the latest requirements of all 
the Acts, laws, any other regulations that are applicable to the execution of the 
project. 

i) Minimum Wages Act,
 

ii) Payment of Wages Act 1936 (Amended)
 

iii) Workmen’s Compensation Act 1923 (Amended)
 

iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 
(Amended) 

 
v) Apprentice Act 1961 (Amended)

 
vi) Industrial Employment (Standing Order) Act 1

 
vii) Personal Injuries (Compensation Insurance) Act 1963 and any other 

modifications 
 

viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and 
amendment thereof

 
ix) Shop and Establishment Act

 
x) Any other Act or enactment relating thereto a

from time to time.
 

 

the actual delay incurred in such affected activity adducing necessary evidence in 

From the date of occurrence of a case of force majeure obligations of the party 
affected shall be suspended during the continuance of any inability so caused. With 
the cause itself and inability resulting there from having been removed, the agreed 
time of completion of the respective obligations under this agreement shall stand 
extended by a period equal to the period of delay occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations 
by a state of force majeure lasting to a period of 6 months or more the two parties shall 
mutually decide regarding the future execution of this agreement. 

.0 Local Laws, Acts, Regulations 
The contractor shall strictly adhere to all prevailing labor laws inclusive of contract labor 
(regulation and abolition act of 1970) and other safety regulations. The contractor shall 
comply with the provision of all labor legislation including the latest requirements of all 
the Acts, laws, any other regulations that are applicable to the execution of the 

Minimum Wages Act, 1948 (Amended) 

Payment of Wages Act 1936 (Amended) 

Workmen’s Compensation Act 1923 (Amended) 

Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 

Apprentice Act 1961 (Amended) 

Industrial Employment (Standing Order) Act 1946 (Amended)

Personal Injuries (Compensation Insurance) Act 1963 and any other 

Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and 
amendment thereof 

Shop and Establishment Act 

Any other Act or enactment relating thereto and rules framed there under 
from time to time. 
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the actual delay incurred in such affected activity adducing necessary evidence in 

ajeure obligations of the party 
affected shall be suspended during the continuance of any inability so caused. With 
the cause itself and inability resulting there from having been removed, the agreed 

his agreement shall stand 
extended by a period equal to the period of delay occasioned by such events. 

Should one or both parties be prevented from fulfilling the contractual obligations 
ore the two parties shall 

 

The contractor shall strictly adhere to all prevailing labor laws inclusive of contract labor 
70) and other safety regulations. The contractor shall 

comply with the provision of all labor legislation including the latest requirements of all 
the Acts, laws, any other regulations that are applicable to the execution of the 

Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 

946 (Amended) 

Personal Injuries (Compensation Insurance) Act 1963 and any other 

Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and 

nd rules framed there under 
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xi) Indian Electricity Act
 

xii) Tariff Advisory Committee Manual
 

45.0 Accidents 
The contractor shall immediately on occurrence of any accident at or about the site or 
in connection with the execution of the work rep
contractor shall also report immediately to the competent authority whenever such 
report is required to be lodged by the law and take appropriate actions thereof.

 
 

 

Indian Electricity Act 

Tariff Advisory Committee Manual 

The contractor shall immediately on occurrence of any accident at or about the site or 
in connection with the execution of the work report such accident to the Employer. The 
contractor shall also report immediately to the competent authority whenever such 
report is required to be lodged by the law and take appropriate actions thereof.
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The contractor shall immediately on occurrence of any accident at or about the site or 
ort such accident to the Employer. The 

contractor shall also report immediately to the competent authority whenever such 
report is required to be lodged by the law and take appropriate actions thereof. 
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SPECIAL CONDITIONS OF CONTRACT

1.0 Notice of operation 
The contractor shall not carry out
writing from the Architect/ consultant.

2.0 Temporary works 
Before any temporary works are commenced the contractor shall submit at least 2 days 
in advance to the archite
temporary works he may require for the executions of the works. The contractor shall 
carry out the modifications relating to strength, if required by the architect / consultant 
in accordance with the con
be solely responsible for the stability and safety of all temporary works and unfinished 
works and for quality of the permanent works resulting from the arrangement eventua
adopted for their execution.

3.0 Office Accommodation

a) The contractor shall provide and maintain all necessary offices, workshops, 
stores, shelters, sanitary facilities, canteens and other temporary structures for 
themselves in connection with the work at the site at their o
the approval from the Architect/ consultant. 

b) A site office for the use of SBIIMS/ architect/ consultant shall be provided by the 
contractor at his own expenses.

c) All temporary buildings and facilities as mentioned above shall be remov
completion of the work or at any other earlier date as directed by the architect/ 
consultant. 

d) All the expenses for obtaining statutory approvals and maintenance of the 
above facilities as well as running expenses shall be borne by the contractor at 
no extra cost. It is also the responsibility of the contractor to obtain statutory 
approvals for providing the above facilities.

4.0 Facilities for contractor’s employees
The contractor shall make his own arrangement for the housing and welfare of his staff
and workmen including adequate drinking water facilities. The contractor shall also 
make the arrangements at his own cost for transport where necessary for his staff and 
workmen to and workmen to and from site of work at his own cost.

5.0 Lighting of works 
The contractor shall at all times provide adequate and approved lighting as required 
for the proper execution and supervision and inspection of work.

 

 

SPECIAL CONDITIONS OF CONTRACT 

carry out any important operation without the Consent in 
writing from the Architect/ consultant. 

Before any temporary works are commenced the contractor shall submit at least 2 days 
in advance to the architect/ consultant for approval complete drawings of all 
temporary works he may require for the executions of the works. The contractor shall 
carry out the modifications relating to strength, if required by the architect / consultant 
in accordance with the conditions of the contract at his own cost. The contractor shall 
be solely responsible for the stability and safety of all temporary works and unfinished 
works and for quality of the permanent works resulting from the arrangement eventua

execution. 

Accommodation 

The contractor shall provide and maintain all necessary offices, workshops, 
stores, shelters, sanitary facilities, canteens and other temporary structures for 
themselves in connection with the work at the site at their own cost after getting 
the approval from the Architect/ consultant.  
A site office for the use of SBIIMS/ architect/ consultant shall be provided by the 
contractor at his own expenses. 
All temporary buildings and facilities as mentioned above shall be remov
completion of the work or at any other earlier date as directed by the architect/ 

All the expenses for obtaining statutory approvals and maintenance of the 
above facilities as well as running expenses shall be borne by the contractor at 

o extra cost. It is also the responsibility of the contractor to obtain statutory 
approvals for providing the above facilities. 

Facilities for contractor’s employees 
The contractor shall make his own arrangement for the housing and welfare of his staff
and workmen including adequate drinking water facilities. The contractor shall also 
make the arrangements at his own cost for transport where necessary for his staff and 
workmen to and workmen to and from site of work at his own cost. 

The contractor shall at all times provide adequate and approved lighting as required 
for the proper execution and supervision and inspection of work. 
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any important operation without the Consent in 

Before any temporary works are commenced the contractor shall submit at least 2 days 
ct/ consultant for approval complete drawings of all 

temporary works he may require for the executions of the works. The contractor shall 
carry out the modifications relating to strength, if required by the architect / consultant 

ditions of the contract at his own cost. The contractor shall 
be solely responsible for the stability and safety of all temporary works and unfinished 
works and for quality of the permanent works resulting from the arrangement eventually 

The contractor shall provide and maintain all necessary offices, workshops, 
stores, shelters, sanitary facilities, canteens and other temporary structures for 

wn cost after getting 

A site office for the use of SBIIMS/ architect/ consultant shall be provided by the 

All temporary buildings and facilities as mentioned above shall be removed on 
completion of the work or at any other earlier date as directed by the architect/ 

All the expenses for obtaining statutory approvals and maintenance of the 
above facilities as well as running expenses shall be borne by the contractor at 

o extra cost. It is also the responsibility of the contractor to obtain statutory 

The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate drinking water facilities. The contractor shall also 
make the arrangements at his own cost for transport where necessary for his staff and 

 

The contractor shall at all times provide adequate and approved lighting as required 
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6.0 Fire fighting arrangements

a) The contractor shall provide suitable arrangement for fire fighting at h
For this purpose he shall provide requisite number of fire extinguisher and 
adequate number of buckets. Some of which are to be always kept filled with 
sand and some water. These equipments shall be provided at suitable prominent 
and easily accessible places and shall be properly maintained.
 

b) Any deficiency in the fire safety or conditions shall be corrected by the 
contractor at his own cost and to the approval of the relevant authorities. The 
contractor shall make the following arrangements at
to the following: 
 

i) Proper handing, storage and disposal of combustible materials and waste.
ii) Work operations which can create fire hazards.
iii) Access for firefighting equipments.
iv) Type, number and location of containers for the 

and rubbish  
v) Type, size, number and location of fire extinguishers or fire fighting equipment 
vi) General housekeeping.

7.0 Site order book 
A site order book shall be maintained at site for the purpose of quick communication 
between the Architect/ consultant/ SBIIMS. Any communication from one party to the 
other shall be deemed to Records in the site order book. Such a communication from 
one party to the other shall be deemed to have been adequately served in terms of 
contract. Each site order book shall have machine numbered pages in triplicate and 
shall carefully maintained and preserved by the contractor and shall be made 
available to the architect/ consultant/ SBI as and when demanded. Any instruction 
which the architect/ consu
contractor may like to bring to the architect/ consultant two copies of such instructions 
shall be taken from the site order book and one copy will be handed over to the party 
against proper acknowledgement and the second copy will be retained for their 
record. 

8.0 Site Meetings 
Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior representative along with the site representative and other staf
approved sub-contractors and suppliers as required to the site meetings and ensure all 
follow up actions. Any additional review meetings shall be held if required by the 
architect/ consultant /SBIIMS

 

6.0 Fire fighting arrangements 

The contractor shall provide suitable arrangement for fire fighting at h
For this purpose he shall provide requisite number of fire extinguisher and 
adequate number of buckets. Some of which are to be always kept filled with 
sand and some water. These equipments shall be provided at suitable prominent 

cessible places and shall be properly maintained.

Any deficiency in the fire safety or conditions shall be corrected by the 
contractor at his own cost and to the approval of the relevant authorities. The 
contractor shall make the following arrangements at his own cost but not limited 

Proper handing, storage and disposal of combustible materials and waste.
Work operations which can create fire hazards.  
Access for firefighting equipments.  
Type, number and location of containers for the removal of surplus materials 

Type, size, number and location of fire extinguishers or fire fighting equipment 
General housekeeping. 

A site order book shall be maintained at site for the purpose of quick communication 
een the Architect/ consultant/ SBIIMS. Any communication from one party to the 

other shall be deemed to Records in the site order book. Such a communication from 
one party to the other shall be deemed to have been adequately served in terms of 

ch site order book shall have machine numbered pages in triplicate and 
shall carefully maintained and preserved by the contractor and shall be made 
available to the architect/ consultant/ SBI as and when demanded. Any instruction 
which the architect/ consultant/ SBIIMS may like to issue to the contractor or the 
contractor may like to bring to the architect/ consultant two copies of such instructions 
shall be taken from the site order book and one copy will be handed over to the party 

dgement and the second copy will be retained for their 

Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior representative along with the site representative and other staf

contractors and suppliers as required to the site meetings and ensure all 
follow up actions. Any additional review meetings shall be held if required by the 
architect/ consultant /SBIIMS. 

 Page 48 

The contractor shall provide suitable arrangement for fire fighting at his own cost. 
For this purpose he shall provide requisite number of fire extinguisher and 
adequate number of buckets. Some of which are to be always kept filled with 
sand and some water. These equipments shall be provided at suitable prominent 

cessible places and shall be properly maintained. 

Any deficiency in the fire safety or conditions shall be corrected by the 
contractor at his own cost and to the approval of the relevant authorities. The 

his own cost but not limited 

Proper handing, storage and disposal of combustible materials and waste.  

removal of surplus materials 

Type, size, number and location of fire extinguishers or fire fighting equipment   

A site order book shall be maintained at site for the purpose of quick communication 
een the Architect/ consultant/ SBIIMS. Any communication from one party to the 

other shall be deemed to Records in the site order book. Such a communication from 
one party to the other shall be deemed to have been adequately served in terms of 

ch site order book shall have machine numbered pages in triplicate and 
shall carefully maintained and preserved by the contractor and shall be made 
available to the architect/ consultant/ SBI as and when demanded. Any instruction 

ltant/ SBIIMS may like to issue to the contractor or the 
contractor may like to bring to the architect/ consultant two copies of such instructions 
shall be taken from the site order book and one copy will be handed over to the party 

dgement and the second copy will be retained for their 

Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior representative along with the site representative and other staff of 

contractors and suppliers as required to the site meetings and ensure all 
follow up actions. Any additional review meetings shall be held if required by the 
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9.0 Disposal of refuse 
The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the construction site or any other off
borrow pits has been properly disposed off.
 

10.0 Contractor to verify site measurement
The contractor shall check and verify all site measurements whenever requested by 
other specialists  contractors or other sub contractors to enable them to prepare their 
own shop drawings and pass on the information with sufficient promptness as will not in 
any way delay the works. 

11.0 Displaying the name of the work
The Contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating there in
architect /consultant at his own

12.0 As built drawings: 

a. For the drawings issued to the contractor by the Architect/ consultant/SBIIMS.
The architect consultant will issue two sets of drawings to the Contractor for the 
items for which some 
as instructed by the SBIIMS/ Architect/ consultant. The contractor will make the 
changes made on these copies and return these copies to the architect/ 
consultant for their approval. In case any revision i
are not properly marked the architect/ consultant will point out the 
discrepancies to the contractor. The contractor will have to incorporate these 
corrections and /or attend to discrepancies either on the copies as directed b
the architect/ consultant and resubmit to him for approval. The architect/ 
consultant/SBIIMS will return one copy duly approved by him.
 

b. For the drawings prepared by the 
drawing prepared by him wherever the chan
Architect/ consultant. And submit two copies of such modified drawings to the 
architect/ consultant/SBIIMS for approval. The architect/ consultant will return 
one of the approved 

13.0 Approved make 
The contractor shall provide all materials from the list of approved makes. The architect/ 
consultant may approve any make /agency within the approv
tender. 

 

 

way all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the construction site or any other off

has been properly disposed off. 

ctor to verify site measurement 
r shall check and verify all site measurements whenever requested by 

other specialists  contractors or other sub contractors to enable them to prepare their 
own shop drawings and pass on the information with sufficient promptness as will not in 

Displaying the name of the work 
The Contractor shall put up a name board of suitable size as directed by the architect/ 

there in the name of project and other details as given by the 
architect /consultant at his own cost and remove the same on completion of work.

For the drawings issued to the contractor by the Architect/ consultant/SBIIMS.
The architect consultant will issue two sets of drawings to the Contractor for the 
items for which some changes have been made. From the approved drawings 
as instructed by the SBIIMS/ Architect/ consultant. The contractor will make the 
changes made on these copies and return these copies to the architect/ 
consultant for their approval. In case any revision is required or the corrections 
are not properly marked the architect/ consultant will point out the 
discrepancies to the contractor. The contractor will have to incorporate these 
corrections and /or attend to discrepancies either on the copies as directed b
the architect/ consultant and resubmit to him for approval. The architect/ 
consultant/SBIIMS will return one copy duly approved by him.

For the drawings prepared by the contractor. The contractor will modify the 
drawing prepared by him wherever the changes are made by the SBIIMS/ 
Architect/ consultant. And submit two copies of such modified drawings to the 
architect/ consultant/SBIIMS for approval. The architect/ consultant will return 

approved drawings to the contractor. 

e contractor shall provide all materials from the list of approved makes. The architect/ 
consultant may approve any make /agency within the approved list as given in the 
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way all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the construction site or any other off-site activities 

r shall check and verify all site measurements whenever requested by 
other specialists  contractors or other sub contractors to enable them to prepare their 
own shop drawings and pass on the information with sufficient promptness as will not in 

The Contractor shall put up a name board of suitable size as directed by the architect/ 
the name of project and other details as given by the 

cost and remove the same on completion of work. 

For the drawings issued to the contractor by the Architect/ consultant/SBIIMS. 
The architect consultant will issue two sets of drawings to the Contractor for the 

changes have been made. From the approved drawings 
as instructed by the SBIIMS/ Architect/ consultant. The contractor will make the 
changes made on these copies and return these copies to the architect/ 

s required or the corrections 
are not properly marked the architect/ consultant will point out the 
discrepancies to the contractor. The contractor will have to incorporate these 
corrections and /or attend to discrepancies either on the copies as directed by 
the architect/ consultant and resubmit to him for approval. The architect/ 
consultant/SBIIMS will return one copy duly approved by him. 

contractor will modify the 
ges are made by the SBIIMS/ 

Architect/ consultant. And submit two copies of such modified drawings to the 
architect/ consultant/SBIIMS for approval. The architect/ consultant will return 

e contractor shall provide all materials from the list of approved makes. The architect/ 
ed list as given in the 
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14.0 Procurement of materials
The contractor shall make his own arrangements 
for the work. All wastage and losses in weight shall be to the contractor’s account.

15.0 Tendered Rates / Amount

a) Price Bid : The Bidder has to submit
Amount as per BOQ at annexur
contractor’s profit, the cost of materials/labours including all other costs, taxes, 
charges etc. and exclusive of GST only on work contract. GST on work contract 
will be paid extra as applicable.
will be the basis of final order placement.

 
16.0 Acceptance of tender:
The SBIIMS shall have the right to reject any 
They are not bound to accept the lowest or any tender 
shall have no right to question the acts of the SBIIMS. However adequate transparency 
would be maintained by the SBIIMS.

17.0 Government and Local Rules:
The Contractor shall conform to the provisions of all local byelaws and 
the work and to the Regulations etc. of the Government and Local Authorities and of 
any company with whose system the structure is proposed to be connected. The 
contractor shall give all notices required by the said Act, Rules, Regulations
byelaws etc. and pay fees payable to such authority/ authorities for execution of the 
work involved. The cost, if any, shall be deemed to have been included in his quoted 
rates, taking encroachment and restorations etc. and shall indemnify the Employe
against such liabilities and shall defend all action arising from such claims of liabilities.

18.0 Possession Prior to Completion
The Owner shall have the right to take possession of or use any complete or partially 
completed part of the work. Such posse
work not completed in accordanc

19.0 Tools, Storage of Materials, protective Wor

a) The contractor shall provide, fix up and maintain in an approved po
office accommodation for the Contractor’s representative and staff which office 
shall be open at all reasonable hours to receive instruction notices or 
communications and clear away on completion of the work an
work disturbed. 

 

Procurement of materials 
The contractor shall make his own arrangements to procure all the required materials 
for the work. All wastage and losses in weight shall be to the contractor’s account.

Amount 

The Bidder has to submit online item wise rates and
BOQ at annexure-III of this tender inclusive of all overhead, 

contractor’s profit, the cost of materials/labours including all other costs, taxes, 
charges etc. and exclusive of GST only on work contract. GST on work contract 

ll be paid extra as applicable. Item wise rates bid in “ Online 
will be the basis of final order placement. 

Acceptance of tender: 
The SBIIMS shall have the right to reject any or all tenders without assigning any reason. 
They are not bound to accept the lowest or any tender and the tenderer or tenderers 
shall have no right to question the acts of the SBIIMS. However adequate transparency 
would be maintained by the SBIIMS. 

Government and Local Rules: 
The Contractor shall conform to the provisions of all local byelaws and 
the work and to the Regulations etc. of the Government and Local Authorities and of 
any company with whose system the structure is proposed to be connected. The 
contractor shall give all notices required by the said Act, Rules, Regulations
byelaws etc. and pay fees payable to such authority/ authorities for execution of the 
work involved. The cost, if any, shall be deemed to have been included in his quoted 
rates, taking encroachment and restorations etc. and shall indemnify the Employe
against such liabilities and shall defend all action arising from such claims of liabilities.

18.0 Possession Prior to Completion 
The Owner shall have the right to take possession of or use any complete or partially 
completed part of the work. Such possession or use shall not be an acceptance of any 
work not completed in accordance with the contract Agreement. 

f Materials, protective Works and Site Office Requirements

The contractor shall provide, fix up and maintain in an approved po
office accommodation for the Contractor’s representative and staff which office 
shall be open at all reasonable hours to receive instruction notices or 
communications and clear away on completion of the work an

 Page 50 

to procure all the required materials 
for the work. All wastage and losses in weight shall be to the contractor’s account. 

rates and Grand Total 
inclusive of all overhead, 

contractor’s profit, the cost of materials/labours including all other costs, taxes, 
charges etc. and exclusive of GST only on work contract. GST on work contract 

Online Sealed Price Bid” 

out assigning any reason. 
and the tenderer or tenderers 

shall have no right to question the acts of the SBIIMS. However adequate transparency 

The Contractor shall conform to the provisions of all local byelaws and Acts relating to 
the work and to the Regulations etc. of the Government and Local Authorities and of 
any company with whose system the structure is proposed to be connected. The 
contractor shall give all notices required by the said Act, Rules, Regulations and 
byelaws etc. and pay fees payable to such authority/ authorities for execution of the 
work involved. The cost, if any, shall be deemed to have been included in his quoted 
rates, taking encroachment and restorations etc. and shall indemnify the Employer 
against such liabilities and shall defend all action arising from such claims of liabilities. 

The Owner shall have the right to take possession of or use any complete or partially 
ssion or use shall not be an acceptance of any 

 

ks and Site Office Requirements 

The contractor shall provide, fix up and maintain in an approved position proper 
office accommodation for the Contractor’s representative and staff which office 
shall be open at all reasonable hours to receive instruction notices or 
communications and clear away on completion of the work and make good all 
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b) All drawings maintained on the site are to be carefully mounted on boards of 
appropriate size and covered with a cost of approved varnish. They are to be 
protected from ravages of termites, ants, and other insects and made available 
to the Owner /architect

c) The contractor shall provide at his own cost all artificial light required to 
complete the work within the specified time.

d) The contractor shall provide a suitable temporary hut for the watchmen and 
clear away the same when no longer required and to provide all necessary 
attendance, lights etc. required.

e) The contractor shall arrange for temporary latrines for the use of workers and 
field staff and keep the same in a clean and sanitary condition to the
satisfaction of the public Health Authorities and shall cause such latrines and soil 
to be cleared away whenever necessary and shall good all the work disturbed 
by the conveniences.

f) Every precaution shall be taken by the Contractor to prevent the breeding
mosquitoes on the work during the construction and all receptacles, cisterns, 
water tank etc. used for storage of water must be suitably protected against 
breeding of mosquitoes. The contractor shall indemnify the owner against any 
breach of rules in respect of anti

g) The contractor shall not fix or place any placards or advertisement of any 
description or permit the same to be fixed or placed in or upon any boarding 
gantry, building structure other than those approved by the SBI.

 

20.0 Protective Measures
The contractor from the time of being placed at the site must make suitable 
arrangements for watching lighting and protecting the work, the site and surrounding 
property by day, by night, on Sundays and other holidays.
The contractor shall indemnify the SBI against any possible damage to the building, 
roads, or member of the public in course of execution of the work.
The contractor shall provide necessary temporary enclosures etc. for the protection of 
the work and materials and for alt
and removing on completion of the work and making good all work disturbed.

 
21.0 Storage of Materials:
The contractor shall provide and maintain proper sheds for the proper storage and 
adequate protection of the materials etc. and other work that may be executed on 
the site including the tools and materials of nominated sub
same on completion. 

22.0 Tools 

 

All drawings maintained on the site are to be carefully mounted on boards of 
appropriate size and covered with a cost of approved varnish. They are to be 
protected from ravages of termites, ants, and other insects and made available 
to the Owner /architects for inspection or such other purposes they may require.
The contractor shall provide at his own cost all artificial light required to 
complete the work within the specified time. 
The contractor shall provide a suitable temporary hut for the watchmen and 
clear away the same when no longer required and to provide all necessary 
attendance, lights etc. required. 
The contractor shall arrange for temporary latrines for the use of workers and 
field staff and keep the same in a clean and sanitary condition to the
satisfaction of the public Health Authorities and shall cause such latrines and soil 
to be cleared away whenever necessary and shall good all the work disturbed 
by the conveniences. 
Every precaution shall be taken by the Contractor to prevent the breeding
mosquitoes on the work during the construction and all receptacles, cisterns, 
water tank etc. used for storage of water must be suitably protected against 
breeding of mosquitoes. The contractor shall indemnify the owner against any 

espect of anti-malarial measures. 
The contractor shall not fix or place any placards or advertisement of any 
description or permit the same to be fixed or placed in or upon any boarding 
gantry, building structure other than those approved by the SBI.

Protective Measures 
The contractor from the time of being placed at the site must make suitable 
arrangements for watching lighting and protecting the work, the site and surrounding 
property by day, by night, on Sundays and other holidays. 

hall indemnify the SBI against any possible damage to the building, 
roads, or member of the public in course of execution of the work. 
The contractor shall provide necessary temporary enclosures etc. for the protection of 
the work and materials and for altering and adopting the same as may be required 
and removing on completion of the work and making good all work disturbed.

Storage of Materials: 
The contractor shall provide and maintain proper sheds for the proper storage and 

he materials etc. and other work that may be executed on 
the site including the tools and materials of nominated sub-contractors and remove 
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All drawings maintained on the site are to be carefully mounted on boards of 
appropriate size and covered with a cost of approved varnish. They are to be 
protected from ravages of termites, ants, and other insects and made available 

s for inspection or such other purposes they may require. 
The contractor shall provide at his own cost all artificial light required to 

The contractor shall provide a suitable temporary hut for the watchmen and 
clear away the same when no longer required and to provide all necessary 

The contractor shall arrange for temporary latrines for the use of workers and 
field staff and keep the same in a clean and sanitary condition to the 
satisfaction of the public Health Authorities and shall cause such latrines and soil 
to be cleared away whenever necessary and shall good all the work disturbed 

Every precaution shall be taken by the Contractor to prevent the breeding of 
mosquitoes on the work during the construction and all receptacles, cisterns, 
water tank etc. used for storage of water must be suitably protected against 
breeding of mosquitoes. The contractor shall indemnify the owner against any 

The contractor shall not fix or place any placards or advertisement of any 
description or permit the same to be fixed or placed in or upon any boarding 
gantry, building structure other than those approved by the SBI. 

The contractor from the time of being placed at the site must make suitable 
arrangements for watching lighting and protecting the work, the site and surrounding 

hall indemnify the SBI against any possible damage to the building, 
 

The contractor shall provide necessary temporary enclosures etc. for the protection of 
ering and adopting the same as may be required 

and removing on completion of the work and making good all work disturbed. 

The contractor shall provide and maintain proper sheds for the proper storage and 
he materials etc. and other work that may be executed on 

contractors and remove 



  
 

 

SBIIMS/GHY 
 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may b
required for taking measurement shall be supplied by the Contractor.
The Mistries and the supervisor on the work shall carry with them always a one meter or 
two meter steel tapes and a measuring tape of 30 meters, a spirit  level, a plumb bob 
and a square check the work to see that the work is being done according to the 
drawing and specifications. The site engineer will use any or all measuring instruments or 
tools belonging to the contractors as he chooses for checking the work executed or 
being executed on the contract.
The contractor should cover in his rates for making provisions for all reasonable facilities 
for the use of his scaffolding, tools and plant etc. by nominated sub
work. 

23.0 Removal of Improper Work
The SBIIMS/ Consultant shall during the progress of the work have power to order in 
writing from time to time the removal from the work within such reasonable time or 
times as may be specified in the order of any materials which in the opinion of the 
SBIIMS/ Consultant are not in accordance with specifications or instructions, the 
substitution or proper re-executed with materials or workmanships not in accordance 
with the drawings and specifications or instructions. In case the Contractor refuses to 
comply with the order the SBIIMS/ consultant shall have the power to employ and pay 
other agencies to carry out the work and all expenses consequent thereon or 
incidental thereto as certified by the SBIIMS/ consultant shall be borne by the 
Contractor or may be deducted from any 
contractor. No certificate which may be given by the consultant shall relieve the 
contractor from his liability in respect of unsound work or bad materials.

24.0 Dismissal of Workmen
The Contractor shall on the reques
work any person employed thereon by him, who may in the opinion of the SBIIMS/ 
Consultant be unsuitable or incompetent or who may misconduct himself. Such 
discharge shall not be the basis of any claim fo
SBIIMS/ Consultant or any of their officer or employee.

 

25.0 Concealed Work 
The Contractor shall give not less than 5 days notice of the SBIIMS/ Architects whenever 
any work is to be buried in the earth, concrete or i
becoming inaccessible later on in order that the work may be inspected and correct 
dimensions taken before such burial. In default whereof the same shall at opinion of the 
SBIIMS/ Architect be either opened up for measure
no payment may be made for such materials. Should any dispute or difference arise 

 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may b
required for taking measurement shall be supplied by the Contractor.
The Mistries and the supervisor on the work shall carry with them always a one meter or 
two meter steel tapes and a measuring tape of 30 meters, a spirit  level, a plumb bob 

e check the work to see that the work is being done according to the 
drawing and specifications. The site engineer will use any or all measuring instruments or 
tools belonging to the contractors as he chooses for checking the work executed or 

d on the contract. 
The contractor should cover in his rates for making provisions for all reasonable facilities 
for the use of his scaffolding, tools and plant etc. by nominated sub

Removal of Improper Work 
ultant shall during the progress of the work have power to order in 

writing from time to time the removal from the work within such reasonable time or 
times as may be specified in the order of any materials which in the opinion of the 

e not in accordance with specifications or instructions, the 
executed with materials or workmanships not in accordance 

with the drawings and specifications or instructions. In case the Contractor refuses to 
he SBIIMS/ consultant shall have the power to employ and pay 

other agencies to carry out the work and all expenses consequent thereon or 
incidental thereto as certified by the SBIIMS/ consultant shall be borne by the 
Contractor or may be deducted from any money to or that may become due to the 
contractor. No certificate which may be given by the consultant shall relieve the 
contractor from his liability in respect of unsound work or bad materials.

Dismissal of Workmen 
The Contractor shall on the request of the SBIIMS/ Consultant immediately dismiss from 
work any person employed thereon by him, who may in the opinion of the SBIIMS/ 
Consultant be unsuitable or incompetent or who may misconduct himself. Such 
discharge shall not be the basis of any claim for compensation or damages against the 
SBIIMS/ Consultant or any of their officer or employee. 

The Contractor shall give not less than 5 days notice of the SBIIMS/ Architects whenever 
any work is to be buried in the earth, concrete or in the bodies of walls or otherwise 
becoming inaccessible later on in order that the work may be inspected and correct 
dimensions taken before such burial. In default whereof the same shall at opinion of the 
SBIIMS/ Architect be either opened up for measurement at the Contractor’s expense or 
no payment may be made for such materials. Should any dispute or difference arise 
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All measuring tapes shall be of steel and suitable scaffolding and ladders that may be 
required for taking measurement shall be supplied by the Contractor. 
The Mistries and the supervisor on the work shall carry with them always a one meter or 
two meter steel tapes and a measuring tape of 30 meters, a spirit  level, a plumb bob 

e check the work to see that the work is being done according to the 
drawing and specifications. The site engineer will use any or all measuring instruments or 
tools belonging to the contractors as he chooses for checking the work executed or 

The contractor should cover in his rates for making provisions for all reasonable facilities 
for the use of his scaffolding, tools and plant etc. by nominated sub-contractors for their 

ultant shall during the progress of the work have power to order in 
writing from time to time the removal from the work within such reasonable time or 
times as may be specified in the order of any materials which in the opinion of the 

e not in accordance with specifications or instructions, the 
executed with materials or workmanships not in accordance 

with the drawings and specifications or instructions. In case the Contractor refuses to 
he SBIIMS/ consultant shall have the power to employ and pay 

other agencies to carry out the work and all expenses consequent thereon or 
incidental thereto as certified by the SBIIMS/ consultant shall be borne by the 

money to or that may become due to the 
contractor. No certificate which may be given by the consultant shall relieve the 
contractor from his liability in respect of unsound work or bad materials. 

t of the SBIIMS/ Consultant immediately dismiss from 
work any person employed thereon by him, who may in the opinion of the SBIIMS/ 
Consultant be unsuitable or incompetent or who may misconduct himself. Such 

r compensation or damages against the 

The Contractor shall give not less than 5 days notice of the SBIIMS/ Architects whenever 
n the bodies of walls or otherwise 

becoming inaccessible later on in order that the work may be inspected and correct 
dimensions taken before such burial. In default whereof the same shall at opinion of the 

ment at the Contractor’s expense or 
no payment may be made for such materials. Should any dispute or difference arise 
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after the execution of any work as to measurements etc or other matters which cannot 
be conveniently tested or checked, the notes of the S
accepted as correct and binding on the contractor.

26.0 Substitution 
Should the contractor desire to substitute any materials and workmanship, he/they must 
obtain the approval of the SBIIMS/Architects in writing for any such subs
advance. For materials designed in this specifications by such term as “Equal” or “other 
approved” etc. specific approval of the SBIIMS/ Architects has to be obtained in 
writing. 

27.0 Preparation of Building Works for O
The whole of the work will be thoroughly inspected by the contractor and deficiencies 
and defects put right. On completion of such inspection, he shall inform the SBI that he 
has completed the work and it is ready for inspection.
On completion, the contractor shall clean all windows and doors including cleaning 
and oiling, if necessary, of all hardware, inside and outside, all floors, staircases every 
part of the building. He will leave the entire building neat and clean and ready for 
immediate occupation and to the satisfaction of the SBIIMS.

28.0 Defects after Completion
The Contractor shall make good at his own cost and to the satisfaction of the SBIIMS all 
defects and other faults which may appear within 12 months after completion of the 
work. In default the SBIIMS may employ other persons to amend and make good such 
damages, defects etc. Expenses consequent thereon or incidental thereto shall be 
recoverable from the contractor by the SBIIMS from any money due to the contractor. 
In the event of the amount being insufficient the SBIIMS may recover the balance from 
the contractor, from the amount retained under Clause No. 1 (total security deposit) of 
General Conditions of Contract together with any expenses the SBIIMS may have 
incurred in connection therewith.

29.0 Idle Labour 
Whatever the reasons may be, no claim for the labour, additional establishment cost of 
hire and labour charges of tools and plants would be entertained under any 
circumstances. 

30.0 Guarantee for the Specialized Works
Wherever provision for submission of a guarantee has been advised, the same shall be 
submitted from the specialized agency along with a counter guarantee by the main 
contractor engaged for the work. The guarantee shall be furnished on a non
stamp paper of appropriate value. If the contractor is required to submit guarantee/ 
guarantees for any items for a period of more than 12 months, the guarantee/ 

 

after the execution of any work as to measurements etc or other matters which cannot 
be conveniently tested or checked, the notes of the SBIIMS/ Architects shall be 

and binding on the contractor. 

Should the contractor desire to substitute any materials and workmanship, he/they must 
obtain the approval of the SBIIMS/Architects in writing for any such subs
advance. For materials designed in this specifications by such term as “Equal” or “other 
approved” etc. specific approval of the SBIIMS/ Architects has to be obtained in 

Preparation of Building Works for Occupation and Use of Completion
The whole of the work will be thoroughly inspected by the contractor and deficiencies 
and defects put right. On completion of such inspection, he shall inform the SBI that he 
has completed the work and it is ready for inspection. 

the contractor shall clean all windows and doors including cleaning 
and oiling, if necessary, of all hardware, inside and outside, all floors, staircases every 
part of the building. He will leave the entire building neat and clean and ready for 

occupation and to the satisfaction of the SBIIMS. 

Defects after Completion 
The Contractor shall make good at his own cost and to the satisfaction of the SBIIMS all 
defects and other faults which may appear within 12 months after completion of the 

. In default the SBIIMS may employ other persons to amend and make good such 
damages, defects etc. Expenses consequent thereon or incidental thereto shall be 
recoverable from the contractor by the SBIIMS from any money due to the contractor. 

f the amount being insufficient the SBIIMS may recover the balance from 
the contractor, from the amount retained under Clause No. 1 (total security deposit) of 
General Conditions of Contract together with any expenses the SBIIMS may have 

tion therewith. 

Whatever the reasons may be, no claim for the labour, additional establishment cost of 
hire and labour charges of tools and plants would be entertained under any 

antee for the Specialized Works 
ver provision for submission of a guarantee has been advised, the same shall be 

submitted from the specialized agency along with a counter guarantee by the main 
contractor engaged for the work. The guarantee shall be furnished on a non

of appropriate value. If the contractor is required to submit guarantee/ 
guarantees for any items for a period of more than 12 months, the guarantee/ 
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after the execution of any work as to measurements etc or other matters which cannot 
BIIMS/ Architects shall be 

Should the contractor desire to substitute any materials and workmanship, he/they must 
obtain the approval of the SBIIMS/Architects in writing for any such substitution well in 
advance. For materials designed in this specifications by such term as “Equal” or “other 
approved” etc. specific approval of the SBIIMS/ Architects has to be obtained in 

Completion 
The whole of the work will be thoroughly inspected by the contractor and deficiencies 
and defects put right. On completion of such inspection, he shall inform the SBI that he 

the contractor shall clean all windows and doors including cleaning 
and oiling, if necessary, of all hardware, inside and outside, all floors, staircases every 
part of the building. He will leave the entire building neat and clean and ready for 

The Contractor shall make good at his own cost and to the satisfaction of the SBIIMS all 
defects and other faults which may appear within 12 months after completion of the 

. In default the SBIIMS may employ other persons to amend and make good such 
damages, defects etc. Expenses consequent thereon or incidental thereto shall be 
recoverable from the contractor by the SBIIMS from any money due to the contractor. 

f the amount being insufficient the SBIIMS may recover the balance from 
the contractor, from the amount retained under Clause No. 1 (total security deposit) of 
General Conditions of Contract together with any expenses the SBIIMS may have 

Whatever the reasons may be, no claim for the labour, additional establishment cost of 
hire and labour charges of tools and plants would be entertained under any 

ver provision for submission of a guarantee has been advised, the same shall be 
submitted from the specialized agency along with a counter guarantee by the main 
contractor engaged for the work. The guarantee shall be furnished on a non-judicial 

of appropriate value. If the contractor is required to submit guarantee/ 
guarantees for any items for a period of more than 12 months, the guarantee/ 
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guarantees in case of those items shall remain valid even expiry of the defects liability 
period of 12 months as stipulated in the contract.

31.0 Safety Measures at Site
All personnel at site should be provided with Helmets and Safety Boots with some 
Identification Mark. Visitors also should be provided with Helmets. It should be ensured 
that these are used properly.

1. First Aid Box should be kept at site with all requisite materials.
2. No one should be allowed to inspect / work at a height without Safety Belt.
3. Suitable scaffolds should be provided for workmen for all Works that cannot 

safely be done from the grou
period Work as can be done safely from ladders. When a ladder is used an  extra 
Mazdoor shall be engaged for holding the ladder and if the ladder is used for 
carrying materials as well as suitable footholds 
on the ladder and the ladder shall be given an inclination not steeper than ¼ to 
1 (¼ horizontal and 1 vertical).

4. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 
suspended from an overhead su
have a guard rail properly attached, bolted, braced and otherwise secured at 
least 1 Meter high above the floor or platform of such scaffolding or staging and 
extending along the entire length of the outside a
openings as may be necessary for the delivery of materials. Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or 
structure. 

5. Working platforms, Gangways, and Stairways should be s
do not sag unduly or unequally, and if the height of the platform or the 
Gangway or the Stairway is more than 3
level they should be closely boarded, should have adequate width and should 
be suitably fenced, as described.

6. Every opening in the floor of a building or in a working platform be provided with 
suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be 1 Meter.

7. Safe means of access shall be provided to all working platforms and other 
working places. Every ladder shall be securely fixed. No portable single ladder 
shall be over 9 Meters in length while the width between side rails in rung ladder 
shall in no case be less t
length. For longer ladders this width should be increased at least 6mm for each 
additional 30 cms. Uniform step spacing shall not exceed 30cms.

 

guarantees in case of those items shall remain valid even expiry of the defects liability 
nths as stipulated in the contract. 

afety Measures at Site 
All personnel at site should be provided with Helmets and Safety Boots with some 
Identification Mark. Visitors also should be provided with Helmets. It should be ensured 

roperly. 

First Aid Box should be kept at site with all requisite materials. 
No one should be allowed to inspect / work at a height without Safety Belt.
Suitable scaffolds should be provided for workmen for all Works that cannot 
safely be done from the ground, or from solid construction except such short 
period Work as can be done safely from ladders. When a ladder is used an  extra 
Mazdoor shall be engaged for holding the ladder and if the ladder is used for 
carrying materials as well as suitable footholds and handholds shall be provided 
on the ladder and the ladder shall be given an inclination not steeper than ¼ to 
1 (¼ horizontal and 1 vertical). 
Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 
suspended from an overhead support or erected with stationary support shall 
have a guard rail properly attached, bolted, braced and otherwise secured at 
least 1 Meter high above the floor or platform of such scaffolding or staging and 
extending along the entire length of the outside and ends thereof with only such 
openings as may be necessary for the delivery of materials. Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or 

Working platforms, Gangways, and Stairways should be so constructed that they 
do not sag unduly or unequally, and if the height of the platform or the 
Gangway or the Stairway is more than 3-5 Meters above ground level or floor 
level they should be closely boarded, should have adequate width and should 

ably fenced, as described. 
Every opening in the floor of a building or in a working platform be provided with 
suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be 1 Meter. 

ans of access shall be provided to all working platforms and other 
working places. Every ladder shall be securely fixed. No portable single ladder 
shall be over 9 Meters in length while the width between side rails in rung ladder 
shall in no case be less than 30cms for ladder upto and including Meters in 
length. For longer ladders this width should be increased at least 6mm for each 
additional 30 cms. Uniform step spacing shall not exceed 30cms.
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guarantees in case of those items shall remain valid even expiry of the defects liability 

All personnel at site should be provided with Helmets and Safety Boots with some 
Identification Mark. Visitors also should be provided with Helmets. It should be ensured 

 
No one should be allowed to inspect / work at a height without Safety Belt. 
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openings as may be necessary for the delivery of materials. Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or 
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do not sag unduly or unequally, and if the height of the platform or the 

5 Meters above ground level or floor 
level they should be closely boarded, should have adequate width and should 

Every opening in the floor of a building or in a working platform be provided with 
suitable means to prevent the fall of persons or materials by providing suitable 

ans of access shall be provided to all working platforms and other 
working places. Every ladder shall be securely fixed. No portable single ladder 
shall be over 9 Meters in length while the width between side rails in rung ladder 

han 30cms for ladder upto and including Meters in 
length. For longer ladders this width should be increased at least 6mm for each 
additional 30 cms. Uniform step spacing shall not exceed 30cms. 
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8. Adequate precautions shall be taken to prevent danger from ele
equipments. For electrical on line works gloves, rubber mats, and rubber shoes 
shall be used. 

9. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least 
one ladder for each 30 Meters length or fraction thereof. Ladder sha
extended from bottom of the trench to at least 1 Meter above the surface of the 
ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be 
stepped back to give suitable slope, or securely held by timber bracing, so as to 
avoid the danger of sides collapsing. The excavated materials shall not be 
placed within 1.5 Meters of the edge of the trench or half of the depth of the 
trench whichever is more cuttings shall be done from top to bottom. Under no 
circumstances undermining or un

10. Before any demolition work is commenced and also d
work : 
a) All roads and open areas adjacent to the Work Site shall either be closed or 

suitably protected;
b) No electrical cable or apparatus which is liable t

over a cable or apparatus used by the operator shall remain electrically 
charged. 

c) All practical steps shall be taken to prevent danger to persons employed 
from risk or fire or explosion or flooding. No floor, roof or other part of t
building shall be so over

d) All necessary personal safety equipment as considered adequate by the Site 
Engineer should be kept available for the use of the persons employed on the 
Site and maintained
Contractor should take adequate steps to ensure proper use of equipment 
by those concerned.

e) Workers employed on mixing Asphaltic materials, cement and lime mortars 
shall be provided with protective footwe

f) f) Those engaged in white washing and mixing or stacking of cement bags or 
any materials which are
goggles. 

g) Those engaged in welding works shall be provided with Welder’s pr
eye-shields. 

h) Stone breakers shall be provided with protective goggles and protective 
clothing and seated at sufficiently safe intervals.

i) When workers are employed in sewers and manholes, which are in use, the 
Contractor shall ensure that the manho
ventilated at least for an hour before the workers are allowed to get into the 
manholes and the manholes so opened shall be cordoned off with suitable 

 

Adequate precautions shall be taken to prevent danger from ele
equipments. For electrical on line works gloves, rubber mats, and rubber shoes 

All trenches 1.2 Meters or more in depth shall at all times be supplied with at least 
one ladder for each 30 Meters length or fraction thereof. Ladder sha
extended from bottom of the trench to at least 1 Meter above the surface of the 
ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be 
stepped back to give suitable slope, or securely held by timber bracing, so as to 

the danger of sides collapsing. The excavated materials shall not be 
placed within 1.5 Meters of the edge of the trench or half of the depth of the 
trench whichever is more cuttings shall be done from top to bottom. Under no 
circumstances undermining or under cutting shall be done. 
Before any demolition work is commenced and also during the process of the 

All roads and open areas adjacent to the Work Site shall either be closed or 
suitably protected; 
No electrical cable or apparatus which is liable to be a source of danger 
over a cable or apparatus used by the operator shall remain electrically 

All practical steps shall be taken to prevent danger to persons employed 
from risk or fire or explosion or flooding. No floor, roof or other part of t
building shall be so over-loaded with debris or materials as to render it unsafe.
All necessary personal safety equipment as considered adequate by the Site 
Engineer should be kept available for the use of the persons employed on the 
Site and maintained in a condition suitable for immediate use; and the 
Contractor should take adequate steps to ensure proper use of equipment 
by those concerned. 
Workers employed on mixing Asphaltic materials, cement and lime mortars 
shall be provided with protective footwear and protective goggles.
f) Those engaged in white washing and mixing or stacking of cement bags or 

materials which are injurious to the eyes shall be provided with protective 

Those engaged in welding works shall be provided with Welder’s pr

Stone breakers shall be provided with protective goggles and protective 
clothing and seated at sufficiently safe intervals. 
When workers are employed in sewers and manholes, which are in use, the 
Contractor shall ensure that the manhole covers are opened and are 
ventilated at least for an hour before the workers are allowed to get into the 
manholes and the manholes so opened shall be cordoned off with suitable 
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Adequate precautions shall be taken to prevent danger from electrical 
equipments. For electrical on line works gloves, rubber mats, and rubber shoes 

All trenches 1.2 Meters or more in depth shall at all times be supplied with at least 
one ladder for each 30 Meters length or fraction thereof. Ladder shall be 
extended from bottom of the trench to at least 1 Meter above the surface of the 
ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be 
stepped back to give suitable slope, or securely held by timber bracing, so as to 

the danger of sides collapsing. The excavated materials shall not be 
placed within 1.5 Meters of the edge of the trench or half of the depth of the 
trench whichever is more cuttings shall be done from top to bottom. Under no 

uring the process of the 

All roads and open areas adjacent to the Work Site shall either be closed or 

o be a source of danger 
over a cable or apparatus used by the operator shall remain electrically 

All practical steps shall be taken to prevent danger to persons employed 
from risk or fire or explosion or flooding. No floor, roof or other part of the 

loaded with debris or materials as to render it unsafe. 
All necessary personal safety equipment as considered adequate by the Site 
Engineer should be kept available for the use of the persons employed on the 

in a condition suitable for immediate use; and the 
Contractor should take adequate steps to ensure proper use of equipment 

Workers employed on mixing Asphaltic materials, cement and lime mortars 
ar and protective goggles. 

f) Those engaged in white washing and mixing or stacking of cement bags or 
injurious to the eyes shall be provided with protective 

Those engaged in welding works shall be provided with Welder’s protective 

Stone breakers shall be provided with protective goggles and protective 

When workers are employed in sewers and manholes, which are in use, the 
le covers are opened and are 

ventilated at least for an hour before the workers are allowed to get into the 
manholes and the manholes so opened shall be cordoned off with suitable 
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railing and provided with warning signals and boards to prevent accident to 
the Public. 

 
11. Use of hoisting machines and tackle including their attachments, anchorage 

and support shall conform to the following standard or conditions:
a) These shall be of good mechanical construction, sound material and 

adequate strength and free from p
repairs and in good working order.

b) Every rope used in hoisting or lowering materials or as a means of suspension 
shall be of durable quality and adequate strength, and free from patent 
defects. 

c) Every crane driver or h
and no person under the age of 21 years should be in
machine including any scaffold, winch or give signals to the operator.

d) In case of every hoisting machine and of every chain r
swivel and pulley block used in hoisting or lowering or as means of suspension 
the safe working load shall be ascertained by adequate means.

e) Every hoisting machine and all gear referred to above shall be plainly marked 
with the safe worki
safe working load, each safe working load of the conditions under which it is 
applicable shall be clearly indicated. No part of any machine or of any gear 
referred to above in this paragraph shall be l
load except for the purpose of testing.

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of 
hoisting appliances should be provided with efficient safeguards, hoisting 
appliances should be provided with s
minimum the risk of accidental descent of the load, adequate precautions 
should be taken to reduce to the minimum the risk of any part of a 
suspended load becoming accidentally displaced.

g) When workers are employed on electri
energized, insulating mats, wearing apparel such as gloves, sleeves, and 
boots as may be necessary should be provided. The workers should not wear 
any rings, watches and carry keys or other materials, which are good 
conductors of electricity.
 
 

12. All scaffolds, ladders and other safety devices, mentioned or described herein 
shall be maintained in safe condition and no scaffold, ladder or equipment shall 
be altered or removed while it is in use. Adequate washing facilities s
provided at or near places of work.

 

railing and provided with warning signals and boards to prevent accident to 

Use of hoisting machines and tackle including their attachments, anchorage 
and support shall conform to the following standard or conditions:

These shall be of good mechanical construction, sound material and 
adequate strength and free from patent defect and shall be kept in good 
repairs and in good working order. 
Every rope used in hoisting or lowering materials or as a means of suspension 
shall be of durable quality and adequate strength, and free from patent 

Every crane driver or hoisting appliance operator shall be properly qualified 
and no person under the age of 21 years should be in-charge of any hoisting 
machine including any scaffold, winch or give signals to the operator.
In case of every hoisting machine and of every chain r
swivel and pulley block used in hoisting or lowering or as means of suspension 
the safe working load shall be ascertained by adequate means.
Every hoisting machine and all gear referred to above shall be plainly marked 
with the safe working load. In case of hoisting machine having a variable 
safe working load, each safe working load of the conditions under which it is 
applicable shall be clearly indicated. No part of any machine or of any gear 
referred to above in this paragraph shall be loaded beyond the safe working 
load except for the purpose of testing. 
Motor, Gearing, Transmission, Electric wiring and other dangerous parts of 
hoisting appliances should be provided with efficient safeguards, hoisting 
appliances should be provided with such means as will reduce to the 
minimum the risk of accidental descent of the load, adequate precautions 
should be taken to reduce to the minimum the risk of any part of a 
suspended load becoming accidentally displaced. 
When workers are employed on electrical installation, which are already 
energized, insulating mats, wearing apparel such as gloves, sleeves, and 
boots as may be necessary should be provided. The workers should not wear 
any rings, watches and carry keys or other materials, which are good 

uctors of electricity. 

All scaffolds, ladders and other safety devices, mentioned or described herein 
shall be maintained in safe condition and no scaffold, ladder or equipment shall 
be altered or removed while it is in use. Adequate washing facilities s
provided at or near places of work. 
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railing and provided with warning signals and boards to prevent accident to 

Use of hoisting machines and tackle including their attachments, anchorage 
and support shall conform to the following standard or conditions:- 

These shall be of good mechanical construction, sound material and 
atent defect and shall be kept in good 

Every rope used in hoisting or lowering materials or as a means of suspension 
shall be of durable quality and adequate strength, and free from patent 

oisting appliance operator shall be properly qualified 
charge of any hoisting 

machine including any scaffold, winch or give signals to the operator. 
In case of every hoisting machine and of every chain ring hook, shackle 
swivel and pulley block used in hoisting or lowering or as means of suspension 
the safe working load shall be ascertained by adequate means. 
Every hoisting machine and all gear referred to above shall be plainly marked 

ng load. In case of hoisting machine having a variable 
safe working load, each safe working load of the conditions under which it is 
applicable shall be clearly indicated. No part of any machine or of any gear 

oaded beyond the safe working 

Motor, Gearing, Transmission, Electric wiring and other dangerous parts of 
hoisting appliances should be provided with efficient safeguards, hoisting 

uch means as will reduce to the 
minimum the risk of accidental descent of the load, adequate precautions 
should be taken to reduce to the minimum the risk of any part of a 

cal installation, which are already 
energized, insulating mats, wearing apparel such as gloves, sleeves, and 
boots as may be necessary should be provided. The workers should not wear 
any rings, watches and carry keys or other materials, which are good 

All scaffolds, ladders and other safety devices, mentioned or described herein 
shall be maintained in safe condition and no scaffold, ladder or equipment shall 
be altered or removed while it is in use. Adequate washing facilities shall be 
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32.0 Fire Safety Measure 
Cutting / drilling machine and other electrically operated equipment used at site shall 
be plugged into correctly rated electrical outlets. 

1. Only ISI marked 3 pin plug and other appliance
2. Electrical power cables/wires used shall not have any joints and shall be properly 

rated.  
3. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely 

and securely earthed to prevent leakage curren
4. Before commencing the welding work, fire section shall be informed and 

required precautions should be taken. 
5. Two buckets of water, sand and a fire cloth of suitable size shall be kept in an 

easily accessible area on the site. 
6. Fire extinguishers recommended by fire officers shall be kept on the site. 
7. Used paint drums shall be stored in specified store only after closing them 

properly.  
8. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, 

ear plug etc. depending upon the requirement of the work shall be provided by 
the contractor to the workmen to prevent occupational health hazards. 

9. The safety belt shall be provided by the contractor and used by the workmen 
while working from height for more than 10 Mtr. f

10. None of the passages near lift lobby and staircases shall be used for stacking / 
dumping any kind of materials/waste. 

11. Any debris/ waste generated from the work shall be collected on daily basis, 
removed from site and stored at the desig

12. Battery operated emergency light/torches shall be provided by the contractor 
to the workmen while working beyond office hours.

13. 40. TECHNICAL SPECIFICATION / LIST OF MAKE OF AIR

14.  
15. 1. SPECIFICATIONS FOR INDOOR UNITS
16.  
17. A. For Cassette type indoor units. :
18.  
19. These units shall be installed between the bottom of finished slab & top of false ceiling. The 

maximum allowable height for the cassette type units shall not exceed 350 mm. The unit shall be 
pre charged with first charge of 
built drain pump, suitable for vertical lift of 750 mm. The unit casing shall be Galvanized Steel 
Plate / or as per manufacturer’s specifications. Unit must be insulated
thermal insulation material, Polyurethane foam. The noise level of unit at the highest operating 
level shall not exceed 42 dB(A), at a vertical distance of 1.5 m from the grille of the unit. Unit shall 
have provision of connecting fre
height of the unit (288 mm maximum). The unit shall be supplied with suitable decorative panel. 
The unit shall be supplied with Resin Net filter with mild Resistance. The filter shall be eas
remove, clean & re install. The unit will be connected in series to a suitable outdoor unit & it must 
be possible to Operate the unit independently, through corded/ cordless remote specified in the 

 

 
Cutting / drilling machine and other electrically operated equipment used at site shall 
be plugged into correctly rated electrical outlets.  

Only ISI marked 3 pin plug and other appliances and equipment shall be used. 
Electrical power cables/wires used shall not have any joints and shall be properly 

All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely 
and securely earthed to prevent leakage current while in operation. 
Before commencing the welding work, fire section shall be informed and 
required precautions should be taken.  
Two buckets of water, sand and a fire cloth of suitable size shall be kept in an 
easily accessible area on the site.  

extinguishers recommended by fire officers shall be kept on the site. 
Used paint drums shall be stored in specified store only after closing them 

Personal protective equipment such as safety shoes, hand gloves, welder’s mask, 
nding upon the requirement of the work shall be provided by 

the contractor to the workmen to prevent occupational health hazards. 
The safety belt shall be provided by the contractor and used by the workmen 
while working from height for more than 10 Mtr. from Ground level. 
None of the passages near lift lobby and staircases shall be used for stacking / 
dumping any kind of materials/waste.  
Any debris/ waste generated from the work shall be collected on daily basis, 
removed from site and stored at the designated place in proper manner. 
Battery operated emergency light/torches shall be provided by the contractor 
to the workmen while working beyond office hours. 

40. TECHNICAL SPECIFICATION / LIST OF MAKE OF AIR-CONDITIONERS

1. SPECIFICATIONS FOR INDOOR UNITS :- 

A. For Cassette type indoor units. :-  

These units shall be installed between the bottom of finished slab & top of false ceiling. The 
maximum allowable height for the cassette type units shall not exceed 350 mm. The unit shall be 

st charge of R 32 / R 134A / R 407 / R 410A /R 290  refrigerant. The unit must have in 
built drain pump, suitable for vertical lift of 750 mm. The unit casing shall be Galvanized Steel 
Plate / or as per manufacturer’s specifications. Unit must be insulated
thermal insulation material, Polyurethane foam. The noise level of unit at the highest operating 
level shall not exceed 42 dB(A), at a vertical distance of 1.5 m from the grille of the unit. Unit shall 
have provision of connecting fresh air without any special chamber & without increasing the total 
height of the unit (288 mm maximum). The unit shall be supplied with suitable decorative panel. 
The unit shall be supplied with Resin Net filter with mild Resistance. The filter shall be eas
remove, clean & re install. The unit will be connected in series to a suitable outdoor unit & it must 
be possible to Operate the unit independently, through corded/ cordless remote specified in the 
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Cutting / drilling machine and other electrically operated equipment used at site shall 

s and equipment shall be used.  
Electrical power cables/wires used shall not have any joints and shall be properly 

All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely 
t while in operation.  

Before commencing the welding work, fire section shall be informed and 

Two buckets of water, sand and a fire cloth of suitable size shall be kept in an 

extinguishers recommended by fire officers shall be kept on the site.  
Used paint drums shall be stored in specified store only after closing them 

Personal protective equipment such as safety shoes, hand gloves, welder’s mask, 
nding upon the requirement of the work shall be provided by 

the contractor to the workmen to prevent occupational health hazards.  
The safety belt shall be provided by the contractor and used by the workmen 

rom Ground level.  
None of the passages near lift lobby and staircases shall be used for stacking / 

Any debris/ waste generated from the work shall be collected on daily basis, 
nated place in proper manner.  

Battery operated emergency light/torches shall be provided by the contractor 

CONDITIONERS 

These units shall be installed between the bottom of finished slab & top of false ceiling. The 
maximum allowable height for the cassette type units shall not exceed 350 mm. The unit shall be 

refrigerant. The unit must have in 
built drain pump, suitable for vertical lift of 750 mm. The unit casing shall be Galvanized Steel 
Plate / or as per manufacturer’s specifications. Unit must be insulated with sound absorbing 
thermal insulation material, Polyurethane foam. The noise level of unit at the highest operating 
level shall not exceed 42 dB(A), at a vertical distance of 1.5 m from the grille of the unit. Unit shall 

sh air without any special chamber & without increasing the total 
height of the unit (288 mm maximum). The unit shall be supplied with suitable decorative panel. 
The unit shall be supplied with Resin Net filter with mild Resistance. The filter shall be easy to 
remove, clean & re install. The unit will be connected in series to a suitable outdoor unit & it must 
be possible to Operate the unit independently, through corded/ cordless remote specified in the 
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“Bill of quantities”. The unit will be further connec
(To be supplied by other vendors) & it shall be possible to operate the unit through this IBMS 
system. The unit shall be supplied with following from the factory with following Operation Manual 
/Installation Manual .Paper pattern for installation Drain hose/ Clamp metal/ Washer fixing plate/ 
Sealing pads/ Clamps/ Screws/ Washer for hanging bracket/ Insulation for fitting. 

20.  
21. B. Wall Mounted Units

detract from the Décor of the room. The unit shall be pre
R 407 / R 410A /R 290  refrigerant. Each indoor unit must have electronic expansion valve operated 
by microprocessor thermostat based temperature contr
heat load of the room. The unit must have provision of adding drain pump kit if required & 
specified. The drain pump must be suitable to lift drain up to 1000 mm from the bottom of the unit. 
Unit must be insulated 
polystyrene/Polyethylene foam. The noise level of unit at the highest operating level shall not 
exceed 46 dB(A), at a vertical distance of 1.5 m from the grille of the unit. The unit shall be 
supplied with Resin Net filter with Mold Resistance. The filter shall be easy to remove, clean & re 
install. The unit grille must be washable with soap solution. It shall be possible to set minimum 5 
steps of discharge angle by remote controller. It shall be possible to
of the unit (Left or right). The unit will be connected in series to a suitable outdoor unit & it must 
be possible to Operate the unit independently, through corded/ cordless remote specified in the 
bill of quantities. The unit will be further connected to Intelligent Building Management System(To 
be supplied by other vendors) & it shall be possible to operate the unit through this IBMS system. 
The unit shall be supplied with following from the factory with following: 

22. Operation Manual  
23. Installation Manual  
24. Installation panel  
25. Paper pattern for installation 
26. Insulation tape/ Clamps/ Screws 
27. A – 1: COPPER TUBING :

 
28. The parent material used for air 

tubes and fittings conforming to following specifications: 
29.  
30. 1. Material composition should be conforming to C

have a minimum Copper content of 99.9 % and Phosphorus content between0.015 % and 0.040 %. It 
should have low residue ( below 0.038 gm / sq mtr ). The material should also be as per the RoHS 
norms specified by EU; that is, Mercury, Chromium and Lead contents below 1000 ppm, and Cadmium 
content below 100 ppm.  
 

31. 2. Physical properties of the material should conform to 
should be tested for Tensile / elongation / hardness / grain size tests as per ASTM B 
 

32. 3. Dimensional tolerance should be as per JIS
tested using non-destructive Eddy current
ASTM-E-243.  
 

33. 4. Heat treatment should be carried out in non
Cuprous oxide-free surface. 
 

34. 5. Proper certificates describing composition and results of all 
with each consignment. These certificates, along with check results for dimensional and thickness 
accuracy are recommended to be carried out for every delivered lot, should be maintained till 
handing over of the project. 
 

35. 6. Tubes should have 360 degree concentric wall thickness along their entire length. 

 

“Bill of quantities”. The unit will be further connected to Intelligent Building Management System 
(To be supplied by other vendors) & it shall be possible to operate the unit through this IBMS 
system. The unit shall be supplied with following from the factory with following Operation Manual 

nual .Paper pattern for installation Drain hose/ Clamp metal/ Washer fixing plate/ 
Sealing pads/ Clamps/ Screws/ Washer for hanging bracket/ Insulation for fitting. 

B. Wall Mounted Units  :-Wall mounted units must be compact & stylish design that does no
detract from the Décor of the room. The unit shall be pre-charged with first charge of 

refrigerant. Each indoor unit must have electronic expansion valve operated 
by microprocessor thermostat based temperature control to deliver cooling/ heating as per the 
heat load of the room. The unit must have provision of adding drain pump kit if required & 
specified. The drain pump must be suitable to lift drain up to 1000 mm from the bottom of the unit. 
Unit must be insulated with sound absorbing thermal insulation material, 
polystyrene/Polyethylene foam. The noise level of unit at the highest operating level shall not 
exceed 46 dB(A), at a vertical distance of 1.5 m from the grille of the unit. The unit shall be 

Resin Net filter with Mold Resistance. The filter shall be easy to remove, clean & re 
install. The unit grille must be washable with soap solution. It shall be possible to set minimum 5 
steps of discharge angle by remote controller. It shall be possible to fit drain pipe from either side 
of the unit (Left or right). The unit will be connected in series to a suitable outdoor unit & it must 
be possible to Operate the unit independently, through corded/ cordless remote specified in the 

unit will be further connected to Intelligent Building Management System(To 
be supplied by other vendors) & it shall be possible to operate the unit through this IBMS system. 
The unit shall be supplied with following from the factory with following:  

Paper pattern for installation  
Insulation tape/ Clamps/ Screws  

1: COPPER TUBING :- 

The parent material used for air – conditioning system refrigerant tubing should be Copper tubes, 
ings conforming to following specifications:  

1. Material composition should be conforming to C-1220 (JIS-H-3300) or C
have a minimum Copper content of 99.9 % and Phosphorus content between0.015 % and 0.040 %. It 

idue ( below 0.038 gm / sq mtr ). The material should also be as per the RoHS 
norms specified by EU; that is, Mercury, Chromium and Lead contents below 1000 ppm, and Cadmium 

 

2. Physical properties of the material should conform to JIS-H-3300 or ASTM
should be tested for Tensile / elongation / hardness / grain size tests as per ASTM B 

3. Dimensional tolerance should be as per JIS-H-3300 or ASTM-B-251. The tubes should be 
destructive Eddy current test before the final anneal, as per JIS

4. Heat treatment should be carried out in non-oxidizing atmosphere to ensure oxygen free and 
free surface.  

5. Proper certificates describing composition and results of all tests carried out must be supplied 
with each consignment. These certificates, along with check results for dimensional and thickness 
accuracy are recommended to be carried out for every delivered lot, should be maintained till 
handing over of the project.  

6. Tubes should have 360 degree concentric wall thickness along their entire length. 
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ted to Intelligent Building Management System 
(To be supplied by other vendors) & it shall be possible to operate the unit through this IBMS 
system. The unit shall be supplied with following from the factory with following Operation Manual 

nual .Paper pattern for installation Drain hose/ Clamp metal/ Washer fixing plate/ 
Sealing pads/ Clamps/ Screws/ Washer for hanging bracket/ Insulation for fitting.  

Wall mounted units must be compact & stylish design that does not 
charged with first charge of R 32 / R 134A / 

refrigerant. Each indoor unit must have electronic expansion valve operated 
ol to deliver cooling/ heating as per the 

heat load of the room. The unit must have provision of adding drain pump kit if required & 
specified. The drain pump must be suitable to lift drain up to 1000 mm from the bottom of the unit. 

with sound absorbing thermal insulation material, 
polystyrene/Polyethylene foam. The noise level of unit at the highest operating level shall not 
exceed 46 dB(A), at a vertical distance of 1.5 m from the grille of the unit. The unit shall be 

Resin Net filter with Mold Resistance. The filter shall be easy to remove, clean & re 
install. The unit grille must be washable with soap solution. It shall be possible to set minimum 5 

fit drain pipe from either side 
of the unit (Left or right). The unit will be connected in series to a suitable outdoor unit & it must 
be possible to Operate the unit independently, through corded/ cordless remote specified in the 

unit will be further connected to Intelligent Building Management System(To 
be supplied by other vendors) & it shall be possible to operate the unit through this IBMS system. 

conditioning system refrigerant tubing should be Copper tubes, 

3300) or C-12200 (ASTM).It should 
have a minimum Copper content of 99.9 % and Phosphorus content between0.015 % and 0.040 %. It 

idue ( below 0.038 gm / sq mtr ). The material should also be as per the RoHS 
norms specified by EU; that is, Mercury, Chromium and Lead contents below 1000 ppm, and Cadmium 

3300 or ASTM-B-68 & B-75, 
should be tested for Tensile / elongation / hardness / grain size tests as per ASTM B – 280.  

251. The tubes should be 
test before the final anneal, as per JIS- H-3300 or 

oxidizing atmosphere to ensure oxygen free and 

tests carried out must be supplied 
with each consignment. These certificates, along with check results for dimensional and thickness 
accuracy are recommended to be carried out for every delivered lot, should be maintained till 

6. Tubes should have 360 degree concentric wall thickness along their entire length.  
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36.  
37. 7. Wall thickness for soft tubes (bright annealed mirror finish ) should be 0.8 mm for ¼”, 3/8” & ½” 

tubes, 1.0 mm for 5/8” tubes, 1.2 mm for ¾” tubes. Wall thickness 
for 7/8”, 1” and 1.1/8” tubes, 1.1 mm for 1.1/4”, 1.2 mm for 1.3/8”and 1.3 mm for 1.5/8” tubes. 

38.  
39. 8. Wall thickness for elbows and fittings should be minimum 0.2 mm more than corresponding 

tube / tube size.  
40.  
41. 9. For 1/4” to sizes up to ¾”, pulley type benders should be used for soft tubes and brazed joints 

should be avoided as far as possible. Similarly, for half hard tubes of size 3/4” or more, one side 
expanded tubes must be used and use of couplings should be avoided as far 

42.  
43. A -2 : TUBING DESIGN: 
44.  
45. 1. Contractor should study the tender / GFC drawings carefully, and should carry out detailed 

survey of site, relating the drawings with site, and understand the system design and site 
limitations.  

46.  
47. 2. Contractor should also collect final architectural and reflected ceiling plans from client and 

study the drawings for any mismatches with the HVAC drawings received. 
48. 3. Contractor should discuss any such mis

the consultant and get all doubts clarified. 
49.  
50. 4. Before commencement of tubing work, proper shop drawings must be generated by the 

contractor, and same should be got approved from the consultant. The drawings must clearly 
indicate schematic flow diagrams for vario
refrigerant joints, indoor and outdoor unit models and room / block /floor names, tube routes, 
levels for horizontal tubes, details regarding insulation type and thickness and surface treatment 
for insulation, typical and critical sections and any other details to explain the entire tubing layout 
to the installer.  

51.  
52. 5. Tube sizing and routing must be carried out taking into consideration various site constraints 

and system manufacturer’s recommendation
53.  
54. 6. Care should be taken to design tubing as per the manufacturer’s recommendation for 

maximum tubing total length, maximum tubing length after first tapping, vertical height difference 
between outdoor and indoor units etc. and necessary corrections sh
unit capacity if required. 

55.  
56. A – 3 : REFRIGERANT TUBING INSTALLATION WORK: 
57.  
58. 1. The installer must first study the shop drawings in detail with respect to the site condition and point 

out any fouling / alternatives to the age
carried out in the drawings, to be approved by consultant. 

59.  
60. 2. The layout must be marked on the true ceiling and any civil openings required should be 

marked and got done from concerned agency. 
61.  
62. 3. Supports as described in BOQ / specifications should be installed, leaving adjustable free 

length for supports.  
63.  
64. 4. Before installation, the tubes and tubes must not be removed from their original packing. 

Proper storage of tubing is a must to maintain 
ends / surface, or any in grace of dirt / dust must be avoided. Proper Polyethylene sheets should 

 

7. Wall thickness for soft tubes (bright annealed mirror finish ) should be 0.8 mm for ¼”, 3/8” & ½” 
tubes, 1.0 mm for 5/8” tubes, 1.2 mm for ¾” tubes. Wall thickness for hard tubes should be 1 mm 
for 7/8”, 1” and 1.1/8” tubes, 1.1 mm for 1.1/4”, 1.2 mm for 1.3/8”and 1.3 mm for 1.5/8” tubes. 

8. Wall thickness for elbows and fittings should be minimum 0.2 mm more than corresponding 

zes up to ¾”, pulley type benders should be used for soft tubes and brazed joints 
should be avoided as far as possible. Similarly, for half hard tubes of size 3/4” or more, one side 
expanded tubes must be used and use of couplings should be avoided as far 

2 : TUBING DESIGN:  

1. Contractor should study the tender / GFC drawings carefully, and should carry out detailed 
survey of site, relating the drawings with site, and understand the system design and site 

uld also collect final architectural and reflected ceiling plans from client and 
study the drawings for any mismatches with the HVAC drawings received. 
3. Contractor should discuss any such mis-matches and any doubts regarding system design with 

ltant and get all doubts clarified.  

4. Before commencement of tubing work, proper shop drawings must be generated by the 
contractor, and same should be got approved from the consultant. The drawings must clearly 
indicate schematic flow diagrams for various circuits, tube sizes, description and quantities for 
refrigerant joints, indoor and outdoor unit models and room / block /floor names, tube routes, 
levels for horizontal tubes, details regarding insulation type and thickness and surface treatment 

sulation, typical and critical sections and any other details to explain the entire tubing layout 

5. Tube sizing and routing must be carried out taking into consideration various site constraints 
and system manufacturer’s recommendations.  

6. Care should be taken to design tubing as per the manufacturer’s recommendation for 
maximum tubing total length, maximum tubing length after first tapping, vertical height difference 
between outdoor and indoor units etc. and necessary corrections should be carried out in outdoor 
unit capacity if required.  

3 : REFRIGERANT TUBING INSTALLATION WORK:  

1. The installer must first study the shop drawings in detail with respect to the site condition and point 
out any fouling / alternatives to the agency prepare shop drawing sand necessary revisions must be 
carried out in the drawings, to be approved by consultant.  

2. The layout must be marked on the true ceiling and any civil openings required should be 
marked and got done from concerned agency.  

. Supports as described in BOQ / specifications should be installed, leaving adjustable free 

4. Before installation, the tubes and tubes must not be removed from their original packing. 
Proper storage of tubing is a must to maintain the temper of the tubes / tubes. Any abrasion on 
ends / surface, or any in grace of dirt / dust must be avoided. Proper Polyethylene sheets should 
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7. Wall thickness for soft tubes (bright annealed mirror finish ) should be 0.8 mm for ¼”, 3/8” & ½” 
for hard tubes should be 1 mm 

for 7/8”, 1” and 1.1/8” tubes, 1.1 mm for 1.1/4”, 1.2 mm for 1.3/8”and 1.3 mm for 1.5/8” tubes.  

8. Wall thickness for elbows and fittings should be minimum 0.2 mm more than corresponding 

zes up to ¾”, pulley type benders should be used for soft tubes and brazed joints 
should be avoided as far as possible. Similarly, for half hard tubes of size 3/4” or more, one side 
expanded tubes must be used and use of couplings should be avoided as far as possible.  

1. Contractor should study the tender / GFC drawings carefully, and should carry out detailed 
survey of site, relating the drawings with site, and understand the system design and site 

uld also collect final architectural and reflected ceiling plans from client and 
study the drawings for any mismatches with the HVAC drawings received.  

matches and any doubts regarding system design with 

4. Before commencement of tubing work, proper shop drawings must be generated by the 
contractor, and same should be got approved from the consultant. The drawings must clearly 

us circuits, tube sizes, description and quantities for 
refrigerant joints, indoor and outdoor unit models and room / block /floor names, tube routes, 
levels for horizontal tubes, details regarding insulation type and thickness and surface treatment 

sulation, typical and critical sections and any other details to explain the entire tubing layout 

5. Tube sizing and routing must be carried out taking into consideration various site constraints 

6. Care should be taken to design tubing as per the manufacturer’s recommendation for 
maximum tubing total length, maximum tubing length after first tapping, vertical height difference 

ould be carried out in outdoor 

1. The installer must first study the shop drawings in detail with respect to the site condition and point 
ncy prepare shop drawing sand necessary revisions must be 

2. The layout must be marked on the true ceiling and any civil openings required should be 

. Supports as described in BOQ / specifications should be installed, leaving adjustable free 

4. Before installation, the tubes and tubes must not be removed from their original packing. 
the temper of the tubes / tubes. Any abrasion on 

ends / surface, or any in grace of dirt / dust must be avoided. Proper Polyethylene sheets should 
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be used for covering the tubes and tubes, while wooden pellets and soft expanded Polyethylene / 
rubber sheets should be used as floor supports 

65.  
66. 5. Necessary loops / slopes must be followed as recommended by system manufacturer. 
67.  
68. 6. Tubes must be cut to required sizes using cutting tools recommended by system manufacturer. 
69.  
70. 7. Using proper quality of brazing se

minimum 2% Silver content. 
71.  
72. 8. During brazing, Nitrogen must be filled in the Copper tubing at a mild positive pressure and 

must be kept bleeding out continuously, to prevent any oxidation of parent mat
73.  
74. 9. After tubing work, each circuit should be pressure tested as per the system manufacturer’s 

recommendation and as per the procedure described in the following paragraphs. A certificate 
mentioning the test pressure, time of first and final pressu
number, range and least count of the gauge used, along with a copy of valid calibration certificate 
must be maintained, duly signed by the inspecting technician, and client /PMC representative. 

75. 10. After pressure testing, 
mentioned in the approved shop drawing. The joints of insulation must be sealed by 

76. minimum 50 mm wide Aluminium adhesive tape. Care should be taken to avoid any air gaps 
between tube / tube and insulation sleeves, and between two insulation sleeve joints. 

77.  
78. 11. Proper tagging must be carried out to trace the tubing to respective indoor and outdoor 

circuits.  
79.  
80. 12. The tubes exposed to sunlight must be covered / cladded / treated to prevent

UV radiation and bird pecks / tampering, as mentioned in the BOQ. The cladding should be made 
out of 26 G Aluminium sheet or G.S.S. sheet. While cladding, care should be taken to avoid 
penetrating the insulation by screws. Short screws Of meta
cladding sheets. Instead of cladding, glass cloth, with two coats of protective resin should be 
used.  

81.  
82. 13. While charging refrigerant, manufacturer's recommendations must be strictly followed, and 

charging must be carried out using proper charging hose, gauge manifold with calibrated gauges and 
electronic weigh scale. Further leak check using a gas leak detector should be carried out. Charging 
must be carried out after proper evacuation of the tubing. The quantity of
should be calculated by totalizing the liquid tube volume as per the manufacturer's recommendation. 

83.  
84. A – 4 : RECOMMENDATIONS FOR PRESSURE TESTING: 
85.  
86. Refrigerant tubes carry refrigerant at pressures different from atmospheric pre

pressure inside tubes is more than atmospheric pressure, refrigerant may escape to the 
atmosphere, causing commercial loss due to loss of refrigerant, inefficient system performance or 
even system breakdown and contamination of surroundings. Wh
less than atmospheric pressure, such as in case of suction tubes of some low temperature 
refrigeration machines, or during pump
in tubes leads to ingress of air and moi
must that the refrigerant tubing isthoroughly tested for leakages. Pressure testing for any tubing 
must be carried out at a pressure higher than the maximum operating pressure within the system. 
It is recommended that the pressure recommended by manufacturer be followed very strictly. 
Testing at lower pressures may lead to non
higher pressures may lead to damage to some factory manufactured components 
system. Generally, for R

 

be used for covering the tubes and tubes, while wooden pellets and soft expanded Polyethylene / 
should be used as floor supports  

5. Necessary loops / slopes must be followed as recommended by system manufacturer. 

6. Tubes must be cut to required sizes using cutting tools recommended by system manufacturer. 

7. Using proper quality of brazing set, Oxygen / Acetylene and Copper brazing rods having 
minimum 2% Silver content.  

8. During brazing, Nitrogen must be filled in the Copper tubing at a mild positive pressure and 
must be kept bleeding out continuously, to prevent any oxidation of parent mat

9. After tubing work, each circuit should be pressure tested as per the system manufacturer’s 
recommendation and as per the procedure described in the following paragraphs. A certificate 
mentioning the test pressure, time of first and final pressure readings, make, model, serial 
number, range and least count of the gauge used, along with a copy of valid calibration certificate 
must be maintained, duly signed by the inspecting technician, and client /PMC representative. 

10. After pressure testing, insulation must be completed as per the material, make and thickness 
mentioned in the approved shop drawing. The joints of insulation must be sealed by 
minimum 50 mm wide Aluminium adhesive tape. Care should be taken to avoid any air gaps 

ube and insulation sleeves, and between two insulation sleeve joints. 

11. Proper tagging must be carried out to trace the tubing to respective indoor and outdoor 

12. The tubes exposed to sunlight must be covered / cladded / treated to prevent
UV radiation and bird pecks / tampering, as mentioned in the BOQ. The cladding should be made 
out of 26 G Aluminium sheet or G.S.S. sheet. While cladding, care should be taken to avoid 
penetrating the insulation by screws. Short screws Of metallic straps should be used for securing 
cladding sheets. Instead of cladding, glass cloth, with two coats of protective resin should be 

13. While charging refrigerant, manufacturer's recommendations must be strictly followed, and 
arried out using proper charging hose, gauge manifold with calibrated gauges and 

electronic weigh scale. Further leak check using a gas leak detector should be carried out. Charging 
must be carried out after proper evacuation of the tubing. The quantity of 
should be calculated by totalizing the liquid tube volume as per the manufacturer's recommendation. 

4 : RECOMMENDATIONS FOR PRESSURE TESTING:  

Refrigerant tubes carry refrigerant at pressures different from atmospheric pre
pressure inside tubes is more than atmospheric pressure, refrigerant may escape to the 
atmosphere, causing commercial loss due to loss of refrigerant, inefficient system performance or 
even system breakdown and contamination of surroundings. When pressure inside the tubes is 
less than atmospheric pressure, such as in case of suction tubes of some low temperature 
refrigeration machines, or during pump-down cycle of normal air-conditioning systems, leakages 
in tubes leads to ingress of air and moisture, causing severe system damage. Therefore, it is a 
must that the refrigerant tubing isthoroughly tested for leakages. Pressure testing for any tubing 
must be carried out at a pressure higher than the maximum operating pressure within the system. 

recommended that the pressure recommended by manufacturer be followed very strictly. 
Testing at lower pressures may lead to non-detection of some small leakages, while testing at 
higher pressures may lead to damage to some factory manufactured components 
system. Generally, for R-410 systems a pressure of around 650psig is used. Nitrogen is the most 
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be used for covering the tubes and tubes, while wooden pellets and soft expanded Polyethylene / 

5. Necessary loops / slopes must be followed as recommended by system manufacturer.  

6. Tubes must be cut to required sizes using cutting tools recommended by system manufacturer.  

t, Oxygen / Acetylene and Copper brazing rods having 

8. During brazing, Nitrogen must be filled in the Copper tubing at a mild positive pressure and 
must be kept bleeding out continuously, to prevent any oxidation of parent material.  

9. After tubing work, each circuit should be pressure tested as per the system manufacturer’s 
recommendation and as per the procedure described in the following paragraphs. A certificate 

re readings, make, model, serial 
number, range and least count of the gauge used, along with a copy of valid calibration certificate 
must be maintained, duly signed by the inspecting technician, and client /PMC representative.  

insulation must be completed as per the material, make and thickness 
mentioned in the approved shop drawing. The joints of insulation must be sealed by  
minimum 50 mm wide Aluminium adhesive tape. Care should be taken to avoid any air gaps 

ube and insulation sleeves, and between two insulation sleeve joints.  

11. Proper tagging must be carried out to trace the tubing to respective indoor and outdoor 

12. The tubes exposed to sunlight must be covered / cladded / treated to prevent damage from 
UV radiation and bird pecks / tampering, as mentioned in the BOQ. The cladding should be made 
out of 26 G Aluminium sheet or G.S.S. sheet. While cladding, care should be taken to avoid 

llic straps should be used for securing 
cladding sheets. Instead of cladding, glass cloth, with two coats of protective resin should be 

13. While charging refrigerant, manufacturer's recommendations must be strictly followed, and 
arried out using proper charging hose, gauge manifold with calibrated gauges and 

electronic weigh scale. Further leak check using a gas leak detector should be carried out. Charging 
 refrigerant to be charged 

should be calculated by totalizing the liquid tube volume as per the manufacturer's recommendation.  

Refrigerant tubes carry refrigerant at pressures different from atmospheric pressure. When 
pressure inside tubes is more than atmospheric pressure, refrigerant may escape to the 
atmosphere, causing commercial loss due to loss of refrigerant, inefficient system performance or 

en pressure inside the tubes is 
less than atmospheric pressure, such as in case of suction tubes of some low temperature 

conditioning systems, leakages 
sture, causing severe system damage. Therefore, it is a 

must that the refrigerant tubing isthoroughly tested for leakages. Pressure testing for any tubing 
must be carried out at a pressure higher than the maximum operating pressure within the system. 

recommended that the pressure recommended by manufacturer be followed very strictly. 
detection of some small leakages, while testing at 

higher pressures may lead to damage to some factory manufactured components within the 
410 systems a pressure of around 650psig is used. Nitrogen is the most 
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common gas used for carrying out pressure testing. It has numerous advantages, some of which 
are listed below:  

87. 1. Nitrogen is easily available as a 
88.  
89. 2. Nitrogen, being the most abundant component of the atmosphere, is safe for leaking out 

without contaminating the atmosphere. 
90.  
91. 3. Nitrogen is less costly as compared with other gases. 
92.  
93. 4. Nitrogen is safe for handling and testing. 
94.  
95. 5. Nitrogen does not readily react with system components Pressure gauge/s used for testing 

must be calibrated and a calibration certificate with traceability to a Government(National) 
Physical Laboratory must be documente
at least 10% above the reading to be recorded. 

96.  
97. A – 5 : PROCEDURE FOR CARRYING OUT PRESSURE TEST 
98.  
99. 1) Ensure that the tubing to be tested is properly secured/supported and the openings have been 

sealed off as per manufacturer's recommendation. 
100.  
101. 2) Install pressure gauge/s at strategic location/s where it shall not be tampered with, at 

the same time, should be easily visible. 
102.  
103. 3) Install a valve and connecting tubing so that the open end of the tube rea

cylinder outlet without moving the cylinder. 
104.  
105. 4) Connect the tube to the cylinder and after ensuring proper connection, crack open the 

cylinder valve, keeping an eye on the pressure gauge. Let the pressure rise to around10 psig. 
106.  
107. 5) Check for proper sealing of all flanged / flare nut joints or valves/ valve glands looking 

for noise of escaping Nitrogen and seal same. 
108.  
109. 6) Open the cylinder valve again and raise the pressure to 200 psig. 
110.  
111. 7) Check the tube line for major leakages at brazed joints

equipment end connections and tube seams with the help of soap water. Make up the leaks by 
tightening nuts. If the leaks are in brazed joints, flush out Nitrogen and carry out necessary re
brazing.  

112.  
113. 8) Open the cylinder valve again

test pressure. Repeat leak check as above. 
114.  
115. 9) Open the cylinder valve again and slowly raise the pressure to the manufacturer 

recommended pressure. Carry out a thorough leak check. 
116.  
117. 10) Record the pressure and time. Let the pressure stand for 24 hours without tampering. 

Check the pressure again after 24 hours. If pressure has dropped, the tubing should be checked 
very thoroughly for minor leakages. It is important to follow this 24 hours period a
enough time to detect minute leakages, and it removes the doubt created by thermal expansion 
of Nitrogen ( as after exact 24 hours, ambient conditions are generally same). 

118.  
119. 11) In case of tubing extending to lengths more than 30 m and / or havi

site fabricated joints, the pressure should be recorded after 24 hours as well as after 48 hours, so 
that all leakages are detected and made up. 

 

common gas used for carrying out pressure testing. It has numerous advantages, some of which 

1. Nitrogen is easily available as a commercial gas packed in easy to handle cylinders. 

2. Nitrogen, being the most abundant component of the atmosphere, is safe for leaking out 
without contaminating the atmosphere.  

3. Nitrogen is less costly as compared with other gases.  

safe for handling and testing.  

5. Nitrogen does not readily react with system components Pressure gauge/s used for testing 
must be calibrated and a calibration certificate with traceability to a Government(National) 
Physical Laboratory must be documented. The gauge should be capable of measuring pressure 
at least 10% above the reading to be recorded.  

5 : PROCEDURE FOR CARRYING OUT PRESSURE TEST  

1) Ensure that the tubing to be tested is properly secured/supported and the openings have been 
off as per manufacturer's recommendation.  

2) Install pressure gauge/s at strategic location/s where it shall not be tampered with, at 
the same time, should be easily visible.  

3) Install a valve and connecting tubing so that the open end of the tube rea
cylinder outlet without moving the cylinder.  

4) Connect the tube to the cylinder and after ensuring proper connection, crack open the 
cylinder valve, keeping an eye on the pressure gauge. Let the pressure rise to around10 psig. 

oper sealing of all flanged / flare nut joints or valves/ valve glands looking 
for noise of escaping Nitrogen and seal same.  

6) Open the cylinder valve again and raise the pressure to 200 psig. 

7) Check the tube line for major leakages at brazed joints, elbows, valve glands, 
equipment end connections and tube seams with the help of soap water. Make up the leaks by 
tightening nuts. If the leaks are in brazed joints, flush out Nitrogen and carry out necessary re

8) Open the cylinder valve again and increase the pressure to 150 psig less than the final 
test pressure. Repeat leak check as above.  

9) Open the cylinder valve again and slowly raise the pressure to the manufacturer 
recommended pressure. Carry out a thorough leak check.  

he pressure and time. Let the pressure stand for 24 hours without tampering. 
Check the pressure again after 24 hours. If pressure has dropped, the tubing should be checked 
very thoroughly for minor leakages. It is important to follow this 24 hours period a
enough time to detect minute leakages, and it removes the doubt created by thermal expansion 
of Nitrogen ( as after exact 24 hours, ambient conditions are generally same). 

11) In case of tubing extending to lengths more than 30 m and / or havi
site fabricated joints, the pressure should be recorded after 24 hours as well as after 48 hours, so 
that all leakages are detected and made up.  
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common gas used for carrying out pressure testing. It has numerous advantages, some of which 

commercial gas packed in easy to handle cylinders.  

2. Nitrogen, being the most abundant component of the atmosphere, is safe for leaking out 

5. Nitrogen does not readily react with system components Pressure gauge/s used for testing 
must be calibrated and a calibration certificate with traceability to a Government(National) 

d. The gauge should be capable of measuring pressure 

1) Ensure that the tubing to be tested is properly secured/supported and the openings have been 

2) Install pressure gauge/s at strategic location/s where it shall not be tampered with, at 

3) Install a valve and connecting tubing so that the open end of the tube reaches the 

4) Connect the tube to the cylinder and after ensuring proper connection, crack open the 
cylinder valve, keeping an eye on the pressure gauge. Let the pressure rise to around10 psig.  

oper sealing of all flanged / flare nut joints or valves/ valve glands looking 

6) Open the cylinder valve again and raise the pressure to 200 psig.  

, elbows, valve glands, 
equipment end connections and tube seams with the help of soap water. Make up the leaks by 
tightening nuts. If the leaks are in brazed joints, flush out Nitrogen and carry out necessary re-

and increase the pressure to 150 psig less than the final 

9) Open the cylinder valve again and slowly raise the pressure to the manufacturer 

he pressure and time. Let the pressure stand for 24 hours without tampering. 
Check the pressure again after 24 hours. If pressure has dropped, the tubing should be checked 
very thoroughly for minor leakages. It is important to follow this 24 hours period as it gives 
enough time to detect minute leakages, and it removes the doubt created by thermal expansion 
of Nitrogen ( as after exact 24 hours, ambient conditions are generally same).  

11) In case of tubing extending to lengths more than 30 m and / or having more than 20 
site fabricated joints, the pressure should be recorded after 24 hours as well as after 48 hours, so 
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120.  
121. 12) After detecting and making up any leak, the pressure testing must be carried out 

once again from beginning. 
122.  
123. A – 6 : DOCUMENTATION RECOMMENDED FOR ENSURING PROPER QUALITY 

ASSURANCE:  
124.  
125. 1. Manufacturer’s certificate with every Delivery Challan declaring composition of parent 

material .  
126.  
127. 2. Signed and approved Shop drawings approved by SBIIM / 

start of work.  
128.  
129. 3. Pressure test report signed by SBIIM / Client / Equipment manufacturer / Consultant. 
130.  
131. 4. False Ceiling closure check list duly signed by SBIIM / Client / Equipment 

manufacturer/ Consultant. 
132.  
133. GENERAL:  
134. ACR GRADE COPPER TUBES AND FITTINGS : SIZES AND SPECIFICATIONS 
135. Tube material Specification : 
136. ( CFC- free refrigerant compatible tubes produced using Total loss lubricants ) 
137. 1. De-oxidized High Phosphorized copper (DHP grade) raw material, with Chemical 

Composition of Copper = 99.9 % ; Phosphorus = 0.015 to 0.040 % 
138.  
139. 2. RoHS Compliant 
140.  
141. 3. 360 degree concentric Wall thickness along the entire length of the tubes 
142.  
143. 4. Half hard drawn copper tubes should confirm to ASTM B75/ASTM280 ( C12200 ) / JIS 

H:3300( C1220 ) / BS2871 part 3 ( C106 ). Use Half Hard Temper Type for tube sizes above19.1 
mm.  

144.  
145. 5. Soft copper tubes, bright annealed (mirror finish) should confirm to ASTM B68 / JIS 

H:3300  
146.  
147. 6. Super clean quality with low residual content below the permissible l

g/m2 for compatibility with use of CFC
148.  
149. 7. 100 % Eddy Current Tested Tubes are to be used 
150.  
151. 8. Proper packaging, Storage and Traceability of the tubes. 
152.  
153. Use Soft tube only for Indoor Unit Connection 
154. INSULATION TO REFRIGE
155. FR nitrile rubber / cross linked closed cell polyethylene tube insulation of 13mm upto 

1”dia pipes and 19mm thick for 1” and above shall be used for copper piping both for suction line 
and liquid line. All joints shall be sealed with self

 

12) After detecting and making up any leak, the pressure testing must be carried out 
in from beginning.  

6 : DOCUMENTATION RECOMMENDED FOR ENSURING PROPER QUALITY 

1. Manufacturer’s certificate with every Delivery Challan declaring composition of parent 

2. Signed and approved Shop drawings approved by SBIIM / Client / Consultant, prior to 

3. Pressure test report signed by SBIIM / Client / Equipment manufacturer / Consultant. 

4. False Ceiling closure check list duly signed by SBIIM / Client / Equipment 
manufacturer/ Consultant.  

GRADE COPPER TUBES AND FITTINGS : SIZES AND SPECIFICATIONS 
Tube material Specification :  

free refrigerant compatible tubes produced using Total loss lubricants ) 
oxidized High Phosphorized copper (DHP grade) raw material, with Chemical 

position of Copper = 99.9 % ; Phosphorus = 0.015 to 0.040 %  

2. RoHS Compliant  

3. 360 degree concentric Wall thickness along the entire length of the tubes 

4. Half hard drawn copper tubes should confirm to ASTM B75/ASTM280 ( C12200 ) / JIS 
20 ) / BS2871 part 3 ( C106 ). Use Half Hard Temper Type for tube sizes above19.1 

5. Soft copper tubes, bright annealed (mirror finish) should confirm to ASTM B68 / JIS 

6. Super clean quality with low residual content below the permissible l
g/m2 for compatibility with use of CFC-free refrigerant.  

7. 100 % Eddy Current Tested Tubes are to be used  

8. Proper packaging, Storage and Traceability of the tubes.  

Use Soft tube only for Indoor Unit Connection  
INSULATION TO REFRIGERANT PIPING:  
FR nitrile rubber / cross linked closed cell polyethylene tube insulation of 13mm upto 

1”dia pipes and 19mm thick for 1” and above shall be used for copper piping both for suction line 
and liquid line. All joints shall be sealed with self-adhesive tape or with heat. 
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12) After detecting and making up any leak, the pressure testing must be carried out 

6 : DOCUMENTATION RECOMMENDED FOR ENSURING PROPER QUALITY 

1. Manufacturer’s certificate with every Delivery Challan declaring composition of parent 

Client / Consultant, prior to 

3. Pressure test report signed by SBIIM / Client / Equipment manufacturer / Consultant.  

4. False Ceiling closure check list duly signed by SBIIM / Client / Equipment 

GRADE COPPER TUBES AND FITTINGS : SIZES AND SPECIFICATIONS  

free refrigerant compatible tubes produced using Total loss lubricants )  
oxidized High Phosphorized copper (DHP grade) raw material, with Chemical 

3. 360 degree concentric Wall thickness along the entire length of the tubes  

4. Half hard drawn copper tubes should confirm to ASTM B75/ASTM280 ( C12200 ) / JIS 
20 ) / BS2871 part 3 ( C106 ). Use Half Hard Temper Type for tube sizes above19.1 

5. Soft copper tubes, bright annealed (mirror finish) should confirm to ASTM B68 / JIS 

6. Super clean quality with low residual content below the permissible levels of 0.038 

FR nitrile rubber / cross linked closed cell polyethylene tube insulation of 13mm upto 
1”dia pipes and 19mm thick for 1” and above shall be used for copper piping both for suction line 

esive tape or with heat.  
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156. A-7.  COMMUNICATION CABLE AND CONTROL CABLING
157. Communication cable and control cabling: Communication cable and control cabling 

should be of non-polar shielded 2 core cable shall be laid in 20 mm dia PVC conduits of required 
size. PVC conduit should be clamped neatly maintaining a distance from power cables, Cable 
terminations and dressing shall be done properly and neatly. 

158.  
159. A-8 :  DRAIN PIPING
160.  
161. PVC drain piping shall be used for the drain piping. Proper care shall be taken to 

drain piping with sufficient slope and should be clamped or supported at 1.5 m interval. All drain 
pipe joints shall be done with adhesive. Drain piping should be tested for leaks before 
commissioning. After testing for leaks, drain pipe shall be i
tube insulation. Insulation shall be finished with self

162. Indian Seasonal Energy Efficiency ratio(ISEER): 5.2
163. Star Rating                                          : 5 star
164. Compressor Type                              : Hermetic Rotary DC Inverter
165. Comprehensive Product warranty: 3 Years
166. Compressor Warranty                      : 5 years

 
167. List of Make of Air
168.  
169. 1.  Voltas.  
170. 2.   Blue Star .  
171. 3.   Carrier.  
172. 4.   Daikin 
173. 5.   LG 
174. 6.   Hitachi 
175. 7.   Godrej 

 

 

 

COMMUNICATION CABLE AND CONTROL CABLING:  
Communication cable and control cabling: Communication cable and control cabling 

polar shielded 2 core cable shall be laid in 20 mm dia PVC conduits of required 
. PVC conduit should be clamped neatly maintaining a distance from power cables, Cable 

terminations and dressing shall be done properly and neatly.  

DRAIN PIPING:  

PVC drain piping shall be used for the drain piping. Proper care shall be taken to 
drain piping with sufficient slope and should be clamped or supported at 1.5 m interval. All drain 
pipe joints shall be done with adhesive. Drain piping should be tested for leaks before 
commissioning. After testing for leaks, drain pipe shall be insulated with 9 mm thick nitrile rubber 
tube insulation. Insulation shall be finished with self-adhesive black cotton tape. 
Indian Seasonal Energy Efficiency ratio(ISEER): 5.2 
Star Rating                                          : 5 star/as per BOQ 

ssor Type                              : Hermetic Rotary DC Inverter 
Comprehensive Product warranty: 3 Years 
Compressor Warranty                      : 5 years 

List of Make of Air-Conditioners -  
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Communication cable and control cabling: Communication cable and control cabling 
polar shielded 2 core cable shall be laid in 20 mm dia PVC conduits of required 

. PVC conduit should be clamped neatly maintaining a distance from power cables, Cable 

PVC drain piping shall be used for the drain piping. Proper care shall be taken to lay the 
drain piping with sufficient slope and should be clamped or supported at 1.5 m interval. All drain 
pipe joints shall be done with adhesive. Drain piping should be tested for leaks before 

nsulated with 9 mm thick nitrile rubber 
adhesive black cotton tape.  
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1)     Name of contractor/Agen

2)     Name of work  

3)     Sr. No. of this bill 

4)     No. and date of previo

5)     Reference to Agreement

6)     Date of written order to commence

7)     Date of completion as per agreement

Sl. No. Item Description

  

  

  

 

Up to previous R/A Bill Up to

Qty Amount(Rs.) Qty

 

 

Note: 

1. If part rate is allowed for any item, it shoul
allowing such a rate.

2. If adhoc payment is made, it should be mentioned Specially 
…………………………Net 

 

 

FORMAT OF   BILL 
(in M.S. Excel Format) 

1)     Name of contractor/Agency   : 

    : 

     : 

4)     No. and date of previous bill   : 

5)     Reference to Agreement No.   : 

r to commence   : 

7)     Date of completion as per agreement  :      

Item Description Unit Rate(Rs) 

  Qty

   

   

Up to Date (Gross) Present Bill 

Qty Amount(Rs.) Qty Amount(Rs.)

  

  

 

If part rate is allowed for any item, it should be indicated 
allowing such a rate. 

If adhoc payment is made, it should be mentioned Specially 
…………………………Net value since Previous bill.                        

  

 Page 64 

As per tender 

Qty Amount(Rs) 

 

 

Remark 

Amount(Rs.)  

 

 

d be indicated with reasons for 

If adhoc payment is made, it should be mentioned Specially 
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The measurements on the basis of which the above entries for the running Bill 
No……………………….. made have been taken jointly on ……………………………. and 
are recorded at pages ……………………….to ……………………………….. …………. Of 
measurement book no./Sheets ……………………………………………………………..

Signature and date of 

      Contractor             Architect’s representative     

 

The work recorded in the above mentioned measurement
satisfactory as per tender drawings, conditions and specifications.

 

 

Architect                                                                 

 

 

III. CERTIFICATE 

The measurements on the basis of which the above entries for the running Bill 
No……………………….. made have been taken jointly on ……………………………. and 
are recorded at pages ……………………….to ……………………………….. …………. Of 

ok no./Sheets ……………………………………………………………..

 

 

 

    Signature and date of          Signature and date of

Architect’s representative       

The work recorded in the above mentioned measurements has been done at the site 
tender drawings, conditions and specifications. 

                                                                Site Engineer/Bank’s Engineer
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The measurements on the basis of which the above entries for the running Bill 
No……………………….. made have been taken jointly on ……………………………. and 
are recorded at pages ……………………….to ……………………………….. …………. Of 

ok no./Sheets …………………………………………………………….. 

Signature and date of  

 Engineer of SBIIMS 

s has been done at the site 

Site Engineer/Bank’s Engineer 
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1. Total amount due since previous bill (D) (A+B)

2. PVA on account of escalation in price of 

cement and other materials and labour as detailed

in separate statement enclose

3. Deductions: 

a. Secured Advance paid in the previous R.A.

b. Retention money on value of works as per

accepted tenders: up to date amount

Less: Already recove

Balance to be recovered

c. Mobilization advance, if any

i. Outstanding amount (Principal + Interest)

as on date  

ii. To be recovered in this bill

iii. Any other departmental material cost

to be recovered as per contract, if any

iv. Any other departmental service charges to be

recovered if any, as per contract (Water, power etc.) 

Enclose statement 

4. Total deduction as per contractor

5. Net amount payable as per Contract (E

 

(Rupees……………………………………

 

IV – MEMORANDUM FOR PAYMENT 

                                            R. BILL NO ……………………

ce previous bill (D) (A+B)  Rs………………………

2. PVA on account of escalation in price of steel 

ement and other materials and labour as detailed 

in separate statement enclose                      Rs…………………

e paid in the previous R.A.  Rs.. …………………….

Retention money on value of works as per 

accepted tenders: up to date amount 

Less: Already recovered (-)    Rs………………………

Balance to be recovered     Rs………………………

Mobilization advance, if any 

g amount (Principal + Interest) 

     Rs………………………

To be recovered in this bill    Rs………………………

Any other departmental material cost 

vered as per contract, if any   Rs..……………………

departmental service charges to be 

recovered if any, as per contract (Water, power etc.)  

     Rs………………………

l deduction as per contractor    Rs………………………

t payable as per Contract (E-F)   Rs………………………

(Rupees……………………………………………………….) in words.
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R. BILL NO …………………… 

Rs……………………… 

Rs……………………… 

Rs.. ……………………. 

Rs……………………… 

s……………………… 

Rs……………………… 

Rs……………………… 

Rs..…………………… 

Rs……………………… 

Rs……………………… 

Rs……………………… 

………………….) in words. 
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This bill amounting to ……………………………………………….(both figures and words) has 
been scrutinized by me after due test check of the measurement of works as required 
and as recommended for payment.

 

 

Dated Signature of Bank’s Engineer

In charge of the project  

STATUTORY DEDUCTIONS:

1. Total amount due (E)

2. Less:  Income Tax Payable

3. Net Payable 

The figure in the Memorandum for Payment has been verified and the bill passed for 
payment Rs…………………………………

 

 

Date:                                                         Signature of

 

 

This bill amounting to ……………………………………………….(both figures and words) has 
been scrutinized by me after due test check of the measurement of works as required 
and as recommended for payment. 

Dated Signature of Bank’s Engineer 

STATUTORY DEDUCTIONS: 

1. Total amount due (E)    Rs………………………

Less:  Income Tax Payable   Rs………………………

     Rs………………………

The figure in the Memorandum for Payment has been verified and the bill passed for 
payment Rs………………………………………………….(Words and figures)

Date:                                                         Signature of Premises officer 
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This bill amounting to ……………………………………………….(both figures and words) has 
been scrutinized by me after due test check of the measurement of works as required 

Rs……………………… 

Rs……………………… 

Rs……………………… 

The figure in the Memorandum for Payment has been verified and the bill passed for 
……………….(Words and figures) 
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PROFORMA OF CERTIFICATE OF PAYMENT BY ARCHITECTS

Certificate No. Interim/ 

Client: 

Contractor: 

 

This is to certify that the amount given below (*) is due to the Contractors for the work done by them and 

/or against materials delivered at site and/ or for advanc

 

Advance against contract                                              Rs.

Less: Advance adjusted to date                                      Rs.

Balance Advance Rs. 

Advance against materials delivered at 

Amount of work done to-date Rs.

Total Rs. 

Less: Retention on work done                                      Rs.

Less: Previously certify up to                                         Rs.

PRESENT CERTIFICATE (*)                 

 

Rupees …………………………………………………………

 

The cost of cement or any other material supplied by SBI or payments made by you directly, if any and not 

covered herein above, should be adjusted before making the payment of the certified 

Necessary Deduction U/S 194C of the Income Tax 1961 and sales tax may be made before paying the 

above certified amount. By a copy of this letter, we are intimating the Contractors to call on you for the 

necessary payment. 

Remark, if any: 

The details of Insurance policy are given in the next page

 

 

Encloses : Bill                                                             Signature of Architects

Client’s Copy 

 

PROFORMA OF CERTIFICATE OF PAYMENT BY ARCHITECTS (if engaged)

Date 

Project no: 

particulars: 

Contract/Letter No. 

Contract’s bill no 

This is to certify that the amount given below (*) is due to the Contractors for the work done by them and 

/or against materials delivered at site and/ or for advance towards contract on the above referred project.

Advance against contract                                              Rs. 

Less: Advance adjusted to date                                      Rs. 

Advance against materials delivered at site                     Rs. 

date Rs. 

Less: Retention on work done                                      Rs. 

Less: Previously certify up to                                         Rs. 

PRESENT CERTIFICATE (*)                                               Rs. 

Rupees ………………………………………………………… 

The cost of cement or any other material supplied by SBI or payments made by you directly, if any and not 

covered herein above, should be adjusted before making the payment of the certified 

Necessary Deduction U/S 194C of the Income Tax 1961 and sales tax may be made before paying the 

above certified amount. By a copy of this letter, we are intimating the Contractors to call on you for the 

details of Insurance policy are given in the next page 

Encloses : Bill                                                             Signature of Architects 
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(if engaged) 

Building Work/ Interior 

work 

Dated: 

Dated: 

This is to certify that the amount given below (*) is due to the Contractors for the work done by them and 

e towards contract on the above referred project. 

The cost of cement or any other material supplied by SBI or payments made by you directly, if any and not 

covered herein above, should be adjusted before making the payment of the certified amount (*). 

Necessary Deduction U/S 194C of the Income Tax 1961 and sales tax may be made before paying the 

above certified amount. By a copy of this letter, we are intimating the Contractors to call on you for the 
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DETAILS OF INSURANCE POLICIES

Type of Polices Name of Insurance

  

                               

Workmen’s Compensation 

 

Remarks: 

1. This only an ‘on –account’ payment and is not be interpreted either as approval of 
work,   
     materials brought or affixed at site or for that matter approval of any sor

2. The quantum of work done and materials delivered at site have been certified by 
…………….. 

3. Should you wish to audit such work, kindly contract the undersigned and oblige.

 

 

 

                                                             

 

 

DETAILS OF INSURANCE POLICIES 

 

Name of Insurance Amount (Rs.) Policy No.

 

account’ payment and is not be interpreted either as approval of 

materials brought or affixed at site or for that matter approval of any sor

2. The quantum of work done and materials delivered at site have been certified by 

3. Should you wish to audit such work, kindly contract the undersigned and oblige.
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y No. Validity 

account’ payment and is not be interpreted either as approval of 

materials brought or affixed at site or for that matter approval of any sort. 

2. The quantum of work done and materials delivered at site have been certified by 

3. Should you wish to audit such work, kindly contract the undersigned and oblige. 
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PROFORMA OF 

Name of Work : 

Name of Contractor 

Agreement No. : 

 

Sr. 
no. 

Nature of 
hindrance 

Date of 
occurrence 
of  
hindrance

1                     2                     3                           4                         5                  6       

 

 

SE = Site Engineer 

PE = Project Engineer 

 

 

PROFORMA OF HINDRANCE REGISTER 

 

                        Date of state of work:

 :                       Period of completion:

                        Date of completion: 

Date of 
occurrence 

hindrance 

Date of 
which 
hindrance 
was 
removed 

period of 
hindrance 

Signature 
SE/PE

1                     2                     3                           4                         5                  6       
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Date of state of work: 

Period of completion: 

 

Signature 
SE/PE 

Remarks 

1                     2                     3                           4                         5                  6                     7 
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A) Registers at the site office of the Bank’s Engineer:

1. Measurement Books 

2. Drawing register 

3. Materials and site register

4. Hindrance Register 

5. Site visit & instructions Register

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

MAINTENANCE OF RECORDS 

 

A) Registers at the site office of the Bank’s Engineer: 

Materials and site register 

Site visit & instructions Register. 
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PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME

1. Name of Contractor:

2. Name of the work as given in the Agreement

3. Agreement WO

4. Tender amount

5. Date of commencement of work

6. Period allowed for completion as per agreement 

7. Date of completion as per agreement

8. Period for which extension of time has been given 

 

Date                  

 

a) 1st extension vide Bank’s letter no.

b) 2nd extension vide Bank’s letter no.

c) 3rd extension vide Bank’s letter no.

9. Reasons for which extension have been previously given
previous applications should be attached)

10. Period for which extension is applied for and the reasons thereof including 
hindrances, time for extra work assigned if any etc.

 

 

                                                                   

 

 

ATION BY CONTRACTOR FOR EXTENSION OF TIME

Name of Contractor: 

Name of the work as given in the Agreement 

Agreement WO 

Tender amount 

Date of commencement of work 

Period allowed for completion as per agreement  

Date of completion as per agreement 

which extension of time has been given  

                 Month                 Year 

extension vide Bank’s letter no. 

extension vide Bank’s letter no. 

extension vide Bank’s letter no. 

Reasons for which extension have been previously given
previous applications should be attached) 

Period for which extension is applied for and the reasons thereof including 
hindrances, time for extra work assigned if any etc. 

                                                                                 Signature of Contractor
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ATION BY CONTRACTOR FOR EXTENSION OF TIME 

Reasons for which extension have been previously given (copies of the 

Period for which extension is applied for and the reasons thereof including 

Signature of Contractor 
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To  

e-Procurement Technologies Ltd. (ProcureTiger)

A-201- 208, Wall Street-II, Opp. Orient Club,

Nr. Gujarat College,  Ahmedabad

Gujarat, India. 

Tel: (079) 40016837 / 835  

Fax: (079) 40016876 

  
Sub: E- TENDERING FOR AIR
GUW202005023 DATED 19.05.2020

Ref :  1 ________________________________

         2. E-Tendering dt. …………………….

         3. Our Offer No.                                        

 
Dear Sir, 
 
We confirm that we have quoted.
 

      1.  ----------------------------------------------------
 
 as our final GRAND TOTAL 

Tendering 
 
 
Thanking you and looking forward to the valuable order from SBI.
 
Yours sincerely, 
 
For _________________ 
 
Name: 

Company: 

Date: 

Seal: 

 

                                                                                                                             

Procurement Technologies Ltd. (ProcureTiger) 

II, Opp. Orient Club, 

Nr. Gujarat College,  Ahmedabad-380 006,  

AIR-CONDITIONING WORK AT HAJU BRANCH Vide TENDER ID  
GUW202005023 DATED 19.05.2020 

________________________________ 

dt. ……………………. 

3. Our Offer No.                                              dt.  

We confirm that we have quoted. 

----------------------------------------------------  

GRAND TOTAL price as per the itemwise quoted rates 
 for Price Bid conducted today. 

and looking forward to the valuable order from SBI. 
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                                                                                                                                  Annexure II 

CONDITIONING WORK AT HAJU BRANCH Vide TENDER ID  

as per the itemwise quoted rates  during the E-
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AIR-CONDITIONING WORK AT HAJU BRANCH Vide TENDER ID  GUW202005023 

(AS AT ANNEXURE
 

 

 

 

 

 

 

CONDITIONING WORK AT HAJU BRANCH Vide TENDER ID  GUW202005023 

DATED 19.05.2020 

 

BREAK-UP OF QUANTITIES (BOQ) 

ANNEXURE-III IN SEPARATE ATTACHMENT FILE
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CONDITIONING WORK AT HAJU BRANCH Vide TENDER ID  GUW202005023 

IN SEPARATE ATTACHMENT FILE) 


