Tender Id: LHO/CHA/AKB/2024/02/01

Date: 05.02.2024

PART — A: TECHNICAL BID

TENDER FOR PROPOSED EXTERNAL PAINT WORK IN 80 NOS.
AWARD STAFF FLATS (2245-2272) AT SBI COLONY
SECTOR -42 C, CHANDIGARH.

(E-Reverse Auction)

TENDER SUBMITTED BY:

NAME

ADDRESS

E-MAIL ADDRESS:

NANE & PHONE NO.
OF CONTACT PERSON:

The Asst. General Manager,
Premises & Estate Department,
State Bank of India,

Local Head Office,
Ground Floor, Sector -17,
Chandigarh
Tel: 0172-4567128
Email: agmpre.lhocha@sbi.co.in



NOTICE INVITING TENDERS

Sealed tenders (Two envelope system) are hereby invited on behalf of The Asst. General Manager,
Premises & Estate Department, State Bank of India, Local Head Office, Chandigarh for exterior painting
work in 80 nos. Award staff flats (2245-2272) at SBI colony Sector 42-C, Chandigarh.

The only Contractors Empanelled in appropriate category of Civil work with LHO Chandigarh are
eligible to participate in this tender. Concepts of the tender are as under:

Part-1: Technical bid duly signed with Company seal in separate envelope super-scribed with the
respective contents along with EMD shall be enclosed in separate envelope and to be included in the
technical bid envelope.

Part-2: Commercial/price bids for captioned work shall be enclosed in separate envelopes super-scribed
with the respective contents to be submitted on the date and time mentioned below.
Subsequently, E-Reverse Auction shall be conducted online as per the schedule given below:

The details of tender are as under: -
SN Particulars Details

1 | Name of work Tender for proposed Exterior painting work in 80 nos. award
staff flats (2245-2272) at SBI colony Sector 42-C, Chandigarh.

2 Nature of Work Civil Work

3 Estimated Cost of Work Rs. 43.22 Lacs

3 | Time allowed for Completion 60 Days

4 | Earnest Money Deposit Rs. 43,500/- (Rupees Forty-Three Thousands Five Hundred
only) by means of Demand Draft /Banker Cheque only (Valid
for a period of 90 Days from the last date of submission of the
tender) from any scheduled Nationalized Bank drawn in
favour of State Bank of India Payable at Chandigarh.

5 | Last date & time for submission of] : 16-02-2024 up to 2.00 pm.
Complete Tender Document
Technical Bid and EMD and
Price Bid (Part II)

Note: It is sole responsibility of the bidder to ensure
submission of their Tender documents along with EMD and
Price Bid by stipulated date and time at specified address
failing which they will not be eligible to participate in E-
reverse Auction.




Address for submission of
Complete Tender Documents

Complete Tender Documents to be addressed to
The Asst. General Manager,
Premises & Estate Department,
State Bank of India,
Local Head Office,
Ground Floor, Sector -17,
Chandigarh

6 | Date and Time of opening of 16-02-2024 at or after 2.30 pm.
Tender Document
7 | Date and Time for E- Reverse The short listed bidders after the technical evaluation stage
Auction will participate in the reverse auction conducted by Mls.
Antares Systems Limited, Registered Office: #24,
Sudha Complex, 3rd Stage, 4th Block, Bangalore —
560079, Karnataka.
Help Desk: 7503347659 / 9044314492/ 9073677150/ 151
/ 152 / 9674758506 / 9674758723/26
Contact Persons: (On working days 9 AM to 6 PM)
1.Mr. Pravesh Mobile No.: +91 9044314492 e-Mail:
praveshmani.t@antaressystems.com
2. Mr. Kushal Bose Mobile No.: +91 9674758719
e-Mail: kushal.b@antaressystems.com.
(Only for Technically Qualified Date for Reverse Auction training: To be advised
Contractors) « Date and time of reverse auction: To be informed
later.
8 | Defect Liability period 1-year from the date of Completion of Project.
9 | Liquidated Damages 0.50% per week subject to maximum 5% of contract
amount for delay in completion of work.
10 | Validity of offer 90 days from the date of opening of Price-bid
11 | Value of Interim Certificate Only on more than 50% work Done on Scheduled Time.

No advance on materials / plant / machinery or
mobilization advance shall be paid under any
circumstances.

Contractor cannot stop the work if Interim Payment not
made of any reason.
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Performance Guarantee/ In case L-1 bidder quotes abnormally low rates (i.e.
Additional security deposit 7.5% or more, below estimated project cost additional
security deposit/additional performance guarantee
(ASD/APGQG) shall be applicable. The amount of such
ASD/APG shall be the difference between 92.5% of the
estimated cost put to tender and the quoted price.

Bank guarantee in the Bank’s name as per format
approved by the Bank. On successful completion of work
ASD will be returned to the contractor. In case contractor
fails to complete the work in time or as per tender
specification or leave the job incomplete, the bank will
be at liberty to recover the dues from ASD or to forfeit
such ASD as the case may be within its sole discretion

If the L1 bidder refuses to give the ASD/APG, then the
\EMD will be forfeited, and the tender will be reinvited.

The L1 bidder will not be allowed to participate in the
retendering process

13.  For any clarifications regarding E-Reverse Auction procedure, System requirements etc. please
contact M/s Antares Systems Limited, Bangaluru, whose address is mentioned in the NIT.

14.  The Contractor/ Vendor shall sign and stamp each page of the tender document thereby ensuring
the number and sequence of all pages. Tender documents without seal and signature of the
authorized tenderer are liable to be rejected.

15. No conditions other than mentioned in the tender will be considered, and if given they will have
to be withdrawn before opening of the price-bid.

16. The SBI reserve the right to accept or reject any or all the tenders, either in whole or in part
without assigning any reason(s) for doing so and no claim / correspondence shall be entertained
in this regard.

17.  In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the
next working day at the same time.

Yours faithfully,
s/d
AGM (P&E



INSTRUCTIONS TO THE TENDERERS

Scope of work

Tender for Proposed Exterior painting work in 80 no. award staff flats (2245-2272) at SBI

colony Sector 42-C, . (Including all minor repairs works)

The work must be carried out strictly according to the conditions stipulated in the tender
consisting of the following documents and the most workmen like manner.

» Instructions to tenderers

+ Sample Business Rule Document for E-Reverse Auction.
* General conditions of Contract

» Special conditions of Contract

* Price bid

The above documents shall be taken as complementary and mutually explanatory of one
another but in case of ambiguities or discrepancies, shall take precedence in the order given
below:

a. Price Bid
b. Technical specifications
c. Special conditions of contract

d. General conditions of contract
Instructions to Tenderers

The tender documents are not transferable.

Site Visit
The tenderer must obtain himself on his own responsibility and his own expenses all
information and data that may be required for the purpose of filling this tender document and
enter into a contract for the satisfactory performance of the work. The tenderer is requested
satisfy himself regarding the availability of water, power, transport and communication

facilities, the character quality and quantity of the materials, labour, the law-and-order
situation, climatic conditions local authorities’ requirement, traffic regulations etc.

The tenderer shall be solely responsible for considering the financial effect of any or all the
factors while submitting his tender.

Earnest Money
The tenderers are requested to submit the Earnest Money of Rs. 43,500/- (Rupees Forty-
Three Thousand Five Hundred only) in the form of Demand Draft or Bankers’ Cheque in
favour of State Bank of India, payable at Chandigarh.

Signing of contract Documents
The successful tenderer shall be bound to implement the contract by signing an agreement and
conditions of contract with the respective Region/office of SBI within 15 days from the receipt
of intimation of acceptance of the tender by the SBI. However, the written acceptance of the
tenders by the Bank will constitute a binding agreement between the Bank and successful
tenderer whether such formal agreement is subsequently entered into or not.

Completion Period
Time is essence of the contract. The work should be completed in all respect accordance with
the terms of contract within a period of 60 days from the date of commencement of work.



8.

10.

11.

Validity of tender
Tenders shall remain valid and open for acceptance for a period of 3 months from the date of
opening of price bid. If the tenderer withdraws his/her offer during the validity period or makes
modifications in his/her original offer which are not acceptance to the Bank without prejudice
to any other right or remedy the Bank shall be at liberty to forfeit the EMD

Liquidated Damages
The liquidated damages on account of delay shall be 0.50% of Cumulative Awarded value per

week subject to a maximum of 5% of Cumulative awarded contract value or actual Invoice
Value.

Rate and prices:
10.1 In case of item rate tender
The tenderers shall quote their rates for individual items both in words and figure. In case of
discrepancy between the rate quoted in words and figures, the unit rate quantity in words will
prevail. The amount of each item shall be calculated, and the requisite total is given. In case of
discrepancy between the unit rate and the total amount calculated from multiplication of unit
rate and the quantity the unit rate quoted will govern and the amount will be corrected.

10.2  The tenderers should not change the units as specified in the tender. If any unit is
changed the tenders would be evaluated as per the original unit and the Contractor/
Vendor would be paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed, he should immediately bring to the knowledge of the SBI.

11.1 Each page of the Tender document and BOQ shall be signed by the authorized
person and cutting or overwriting shall be duly attested by him.

11.2  Each page shall be totalled, and the grand total shall be given.

11.3  The rate quoted shall be firm and shall include all costs, allowances, taxes, levies during
the currency of contract including authorized extension, if any, but excluding GST,
which shall be mentioned in the bills/invoices separately, as applicable.

11.4 The SBI reserve their rights to accept any tenders, either in whole or in part or may
entrust the work in phases or may drop the part scope of work at any stage of the project
within its sole discretion without assigning any reason(s) for doing so and no claim /
correspondence shall be entertained in this regard.

11.5 In case, it is decided by the SBI to drop one or more Items from the scope of work at
any stage of the project, the Contractor/ Vendor shall not be entitled to raise any
claim/compensation for such deleted scope of work. Also, the SBI may consider issuing
work order for various branches/offices in phases but within a reasonable time interval
and the Contractor/ Vendor shall be bound to execute the same within the stipulated time
period and as per rates quoted by them in this tender without any claim for price
escalation.



LETTER OF UNDERTAKING (Annexure II)

To,
The Asst. General Manager,
Premises & Estate Department,
State Bank of India,
Local Head Office,
Ground Floor, Sector -17,
Chandigarh

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating to the works
specified in the memorandum hereinafter set out and having visited and examined the site of the
works specified in the said memorandum and having acquired the requisite information relating
thereto as affecting the tender, I/We hereby offer to execute the works specified in the said
memorandum at the rates mentioned in the attached Schedule of Quantities and in accordance in all
respects with the specifications, design, drawings and instructions in writing referred to in conditions
of tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and Conditions of
Contract and with such materials as are provided for by, and in all other respects in accordance with
such conditions so far as they may be applicable.
MEMORANDUM

(a) | Description of work Tender for proposed Exterior painting work in 80
no. award staff flats (2245-2272) at SBI colony
Sector 42-C,

Chandigarh. (Including all minor repairs works)

(b) | Earnest Money Deposit Rs. 43,500/- (Rupees Forty-Three Thousand Five
Hundred only) by means of Demand Draft
/Banker Cheque only (Valid for a period of 90
Days from the last date of submission of the
tender) from any scheduled Nationalized Bank

drawn in favour of State Bank of India payable at
Chandigarh.

(c) | Time allowed for completion of the | 60 days
Works from Seven day after the date
of written Order or date of handing
over of the site

(Whichever is later) to commence
the work

1)  Should this tender be accepted, I/we hereby agree to abide by and fulfil the terms and provisions
of the said conditions of contract annexed hereto so far as may be applicable or in default thereof to
forfeit and pay to SBI, the amount mentioned in the said contract.

2) I/ We understand that as per terms of this tender, the SBI may consider accepting our tender in
part or whole or may entrust the various work proposed in phases. We, therefore, undertake that we
7



shall not raise any claim/ compensation in the eventuality of Bank deciding to drop any of the work
from the scope of work of this tender at any stage during the contract period. Further, we also
undertake to execute the work entrusted to us in phases on our approved rates and within stipulated
time limit without any extra claim for price escalation as also provided for in the clause of

“Instructions to Tenderers” of this tender.

3) I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the prices
of any of the material during the currency of contract/execution/completion period including
authorized extended contract period, if any.

Yours faithfully,

Signature of Contractors.



SAMPLE BUSINESS RULE DOCUMENT

BUSINESS RULE DOCUMENT OF ONLINE E-REVERSE AUCTION FOR
TENDERS FOR EXTERIOR PAINTING WORK IN 80 NO. AWARD STAFF FLATS (2245-
2272) AT SBI COLONY SECTOR 42-C, .

BUYER NAME STATE BANK OF INDIA
AUCTION WILL BE M/s. Antares Systems Limited, Registered Office: #24,
CONDUCTED BY Sudha Complex, 3rd Stage, 4th Block, Bangalore —

560079, Karnataka.

Help Desk: 7503347659 / 9044314492/ 9073677150/ 151
/152 /1 9674758506 / 9674758723/26

Contact Persons: (On working days 9 AM to 6 PM)

1.Mr. Pravesh Mobile No.: +91 9044314492 e-Mail:
praveshmani.t@antaressystems.com

2. Mr. Kushal Bose Mobile No.: +91 9674758719

e-Mail: kushal.b@antaressystems.com

DATE & TIME OF AUCTION Online Auction Date: to be notified
(Date and Time of E-reverse auction | Auction Time: One hour

to be intimated after opening of | (With 6 extensions of 5 min each)
technical bid)

DOCUMENTS ATTACHED (A) Business rules for Reverse Auction

(B) terms & conditions of Reverse Auction

(C) Annexure - 1

(D) Process Compliance Statement (Annexure II)
(E) Price Confirmation Letter (Annexure IIT)

(F) Price break up (Annexure IV)

SPECIAL INSTRUCTIONS Bidding in the last minutes and seconds should be
avoided in the bidders own interest Neither the Service
Provider nor SBI will be responsible for any lapses

/failure on the part of the Contractor/Vendor, in such cases

Important Note: As per the new Inter-operability guidelines released by Controller of Certifying
Authorities (CCA), the Secured Socket Layer (SSL) certificate for an e Procurement application is
generated on a new algorithm, SHA2. Also, the Digital Signature Certificates that will be applicable
for these platforms have to be SHA2 algorithm compliant.

For the same, the users have to ensure that they have Windows XP (SP3) / Windows Vista

/ Windows 7 or applicable version to be installed in their respective PC / Laptop. In case of Windows
XP service pack 3, if you get any issue you can install the SSL patch, which is available at our
download section of our e-Tender/e-Auction Portal and also at our corporate website
www.auctiontiger.net just below the label of “Download”.
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(A) Business rules for Reverse Auction:

Against this Enquiry for the subject item/system with detailed scope of supply as per our
specification, SBI may resort to “REVERSE AUCTION PROCEDURE” i.e. ON-LINE BIDDING
on INTERNET.

10.

11.

For the proposed reverse auction, technically and commercially acceptable bidders only shall
be eligible to participate.

SBI will engage the services of a service provider who will provide all necessary training and
assistance before commencement of on line bidding on Internet.

SBI will inform the Contractor/ Vendor in writing in case reverse auction, the details of service
provider to enable them to contact and get trained.

Business rules like event date, time, start price, bid decrement, extensions, etc. also will be
communicated through service provider for compliance.

Contractor/ Vendors have to send the mail the compliance form in the prescribed format
(provided by service provider) before start of Reverse auction. Without this the Contractor/
Vendor will not be eligible to participate in the event.

Reverse auction will be conducted on schedule date & time.
At the end of reverse auction event, the lowest bidder value will be known on the network.

The lowest bidder has to mail the duly signed filled-in prescribed format as provided on caseto-
case basis to SBI through service provider within 24 hours of auction without fail.

In case SBI decides not to go for Reverse auction procedure for this tender enquiry, the price
bids and price impacts, if any already submitted and available with SBI shall be opened as per
SBI standard practice.

The reverse auction will be treated as closed only when the bidding process gets closed in all
respects for the item listed in the tender.

(B) Terms & conditions of Reverse Auction:

SBI shall finalize the procurement of the item against this Tender through reverse auction mode. SBI
has made arrangement with M/s. e-Procurement Technologies Ltd, Ahmedabad (SERVICE
PROVIDER) who shall be SBI’s authorized service provider for the same. Please go through the
guidelines given below and submit your acceptance to the same along with your Commercial Bid.

1.

Computerized Reverse auction shall be conducted by SBI, on pre-specified date, while the
Contractor/ Vendors shall be quoting from their own offices/ place of their choice. Internet
connectivity and other paraphernalia requirements shall have to be ensured by

Contractor/ Vendors themselves. In the event of failure of their Internet connectivity, (due to
any reason whatsoever it may be) it is the bidders’ responsibility. In order to ward-off such
contingent. situation bidders are requested to make all the necessary arrangements/
alternatives such as back —up power supply whatever required so that they are able to
circumvent such situation and still be able to participate in the reverse auction successfully.
Failure of power at the premises of Contractor/ Vendors during the Reverse auction cannot
be the cause for not participating in the reverse auction. On account of this the time for the
auction cannot be extended and SBI is not responsible for such eventualities.

SERVICE PROVIDER shall arrange to train your nominated person(s), without any cost to
you. They shall also explain you all the Rules related to the Reverse Auction. You are required
to give your compliance on it before start of bid process.

BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in
Indian currency & Unit of Measurement will be displayed in Online Auction.
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1.

8.

10.

11.

BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by State
Bank of India.

VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender
document and shall not be subjected to any change whatsoever.

At the end of the reverse auction, bidder has to provide the price confirmation letter & a detail
break up for his lowest offer within 24 hour of closing of auction as per the Annexure III &
IV respectively.

Procedure of Reverse Auction:

Online English Reverse (no ties) Auction {Reverse Auction}:

OPENING PRICE & BID DECREMENT AMOUNT: SBI will declare its Opening Price
(OP), which shall be visible to all Contractor/ Vendors during the start of the reverse
Auction. You will be required to start bidding after announcement of Opening Price and
decrement amount. Also, please note that the start price of an item in online reverse auction
is open to all the participating bidders. Any bidder can start bidding, in the online reverse
auction, from the start price itself. Also, please note that the first online bid that comes in
the system during the online reverse auction can be equal to the auction's start price, or
lesser than the auction's start price by one decrement, or lesser than the auction's start price
by multiples of decrement. The second online bid and onwards will have to be lesser than
the L1 rate by one decrement value, or lesser than the L1 rate by multiples of the decrement
value.

The bid decrement amount shall be specified by SBI.

DURATION OF AUCTION: English Reverse (no ties) shall be for a period of half an hour.
If a bidder places a Bid in the last 5 minutes of Closing of the Auction, the auction shall get
extended automatically for another 5 minutes._In case, there is no Bid in the last 5 minutes
of closing of Auction, the Auction shall get closed automatically without any extension.
Please note that if there are more than one item in a single auction, the auto-extension will
be applicable to the entire event i.e. whenever a bidder places an acceptable bid in the last
5 minutes of the closing of the auction, the auction shall get extended automatically for
another 5 minutes from the time of this bid for all the items in the auction. There are 6
extensions of 5 Min. each. However, Contractor/ Vendors are advised not to wait till the last
minute or last few seconds to enter their bid during the auto-extension period to avoid
complications related with internet connectivity, network problems, system crash down,
power failure, etc.

Successful Contractor/ Vendor shall be required to submit the final prices, quoted during the
English Reverse (no ties) exactly in the format issued by SBI/Service provider after the
completion of Auction to SBI, duly signed and stamped as token of acceptance without any
new condition other than those already agreed to before start of auction.

During English Reverse (no ties), if no bid is received within the specified time, SBI, at its
discretion, may decide to revise Opening price / scrap the reverse auction process / proceed
with conventional mode of tendering.

Your bid will be taken as an offer to supply. Bids once made by you, cannot be cancelled /
withdrawn and you shall be bound to supply as mentioned above at your final bid price.
Should you back out and not supply as per the rates quoted, SBI shall take action as
appropriate.

LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique Username & Password
by SERVICE PROVIDER The Bidders are requested to change the Password after the receipt
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12.

13.

14.

15.

16.

17.

18.

19.

20.

21

22.

of initial Password from SERVICE PROVIDER All bids made from the Login ID given to
the bidder will be deemed to have been made by the bidder.

VISIBILITY TO BIDDER: The Bidder shall be able to view the following on his screen along
with the necessary fields during English Reverse — No ties Auction:

b. Leading Bid in the Auction

c. Bid Placed by you

d. Auction Opening Price & bid decrement amount
e. Your rank in the auction

BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute
the work. Bids once made by the bidder cannot be cancelled. The bidder is bound to execute
the work as mentioned above at the price that they bid. Should any bidder back out and not
make the supplies as per the rates quoted, SBI and / or SERVICE PROVIDER shall take
action as appropriate.

LOWEST BID OF A BIDDER: In case the bidder submits more than one bid, the lowest bid
will be considered as the bidder’s final offer to execute the work.

At the end of the Reverse Auction, SBI will decide upon the winner. SBI’s decision on award
of Contract shall be final and binding on all the Bidders.

SBI shall be at liberty to cancel the reverse auction process / tender at any time, before
ordering, without assigning any reason.

SBI/ SERVICE PROVIDER shall not have any liability to bidders for any interruption or
delay in access to the site irrespective of the cause.

Other terms and conditions shall be as per your techno-commercial offers and other
correspondences till date.

You are required to submit your acceptance to the terms / conditions / modality given above
before participating in the reverse auction.

AUCTION TYPE: 1) English Reverse No Ties Auction

. AUCTION WINNER: At the end of the Reverse Auction, SBI will evaluate all the bids

submitted and will decide upon the winner.

OTHER TERMS & CONDITIONS:
The Bidder shall not involve himself or any of his representatives in Price manipulation of
any kind directly or indirectly by communicating with other suppliers / bidders.

The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other
party.

SBI’s decision on award of Contract shall be final and binding on all the Bidders.

SBI along with SERVICE PROVIDER can decide to extend, reschedule or cancel any
Auction. Any changes made by SBI and / or SERVICE PROVIDER, after the first posting
will have to be accepted if the Bidder continues to access the site after that time.

SERVICE PROVIDER shall not have any liability to Bidders for any interruption or delay in
access to the site irrespective of the cause.

SERVICE PROVIDER is not responsible for any damages, including damages that result
from, but are not limited to negligence. SERVICE PROVIDER will not be held responsible
for consequential damages, including but not limited to systems problems, inability to use the
system, loss of electronic information etc. N.B.
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- All the Bidders are required to submit the Process Compliance Statement (Annexure II) duly
signed to M/s. Antares Systems Limited, Bangluru.

- All the bidders are requested to ensure that they have a valid digital signature certificate well
in advance to participate in the online event.

€) ANNEXURE- V

The List of Items to be procured along with the Quantities and the Auction Start Time & lose Time
is as follows:

ITEM DESCRIPTION: XYZ

Item Quantity Opening Bid Decrement Opening |Closing
Prices in Rs in Rs Time Time
Will be Will be As above | Asabove
XYZ Package displayed On | displayed On
Auction screen | Auction screen

PROCESS TO DECIDE THE WINNER LE. L-1 BIDDER:

The following example will clarify the process to be followed in the proposed reverse auction to decide
the winner i.e. L-1:

[Mlustrative Example:
» The Indicative Price Bids shall be submitted by the various bidders in the following format:

S. Item Quantity | Unit Rate Per Unit |Amount
No. description (in Rupees) ***(In Rupees)
ek

(1) 2) 3) 4 6)) (6)
1 ABC 6 Sq. mt. 100.00 600.00
2 EFG 1 Sq. mt. 50.00 50.00
3 HIUK 2 Sq. mt. 75.00 150.00
4 MNOP 3 Sq. mt. 100.0 300.00

0
Total Tender amount (sum of Items 1 to 4) denoted by 1100.00
(A)

*** The prices and amount mentioned in the above table are only meant for

“INlustration” and the same has no relevance to the actual Item-wise Indicative Price Bid
required to be quoted by the bidders.

The SBI shall decide, within its sole discretion, value lower than the estimated amount as “Start Bid
Price”and all the price bids (Indicative bids) submitted by the vendors are kept sealed till the event
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of e- reverse auction. At the end of reverse auction process, the lowest Bidder (L1) will be selected
on the basis of Total Price, including taxes.

At the end of the reverse auction process, suppose the winner (L-1 bidder) offer their final
quote against “A” (i.e. Algebraic sum under Column no. 6 in the above table) as Rs, 950.00
(denoted by “B” hereinafter), the K-Factor shall be determined as under: K=(B+A) i.e.
(950+1100) = 0.864

The Final Items-wise rates of the L-1 bidder shall be evaluated by multiplying their
Item-wise quoted rates in the Indicative Price Bid by the Factor “K” calculated as above (i.e.
proportionately reducing Indicative quote for all the tender items). Accordingly, in the above
illustration, the final prices of the winner shall be evaluated as under:

S.No. | Item Quantity |Unit Rate Per Unit | Facto  |Final Per
description quoted in r’K” Unit Rate
Indicative (In Rupees)
Price Bid (in
Rupees)***
(1) (2) 3) 4 (&) (6) (7) =(5)x(6)
1 | ABC 6 Sq. mt. 600.00 0.864 518.18
2 | EFG 1 Sq. mt. 50.00 0.864 43.18
3 | HUK 2 Sq. mt. 150.00 0.864 129.55
4 | MNOP 3 Sq. mt. 300.00 0.864 259.09
Total amount worked out after e-reverse auction 950.00
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(D) Process Compliance Statement (Annexure I1I)

(The bidders are required to print this on their company’s letter head and sign, stamp before emailing)

To,
M/s. Antares Systems Limited,
#24, Sudha Complex, 3rd Stage,
4th Block, Bangalore — 560079,
Karnataka
Sub: Agreement To The Process Related Terms And Conditions For Online reverse auction for
Exterior painting work in 80 no. award staff flats (2245-2272) at SBI colony Sector 42-C,

Chandigarh.

Dear Sir,

This has reference to the Terms & Conditions for the Reverse Auction mentioned in the Tender
document
This letter is to confirm that:

1) The undersigned is authorized representative of the company.

2) We have studied the Commercial Terms and the Business rules governing the Reverse
Auction as mentioned in RFP of SBI as well as this document and confirm our agreement to
them.

3) We also confirm that we have taken the training on the auction tool and have understood the
functionality of the same thoroughly.

4) We confirm that SBI and SERVICE PROVIDER shall not be liable & responsible in any
manner whatsoever for my/our failure to access & bid on the e-auction platform due to loss
of internet connectivity, electricity failure, virus attack, problems with the PC, any other
unforeseen circumstances etc. before or during the auction event.

5) We also confirm that we have a valid digital signature certificate issued by a valid Certifying
Authority.

6) We also confirm that we will mail the price confirmation & break up of our quoted price as
per Annexure III & Annexure IV within 24 hours of the completion of the reverse auction
and the format as requested by SBI/SERVICE PROVIDER

7) We, hereby confirm that we will honor the Bids placed by us during the auction process.

With regards,

Date:

Signature with company seal Name:
Company / Organization:

Designation within Company / Organization:
Address of Company / Organization:

(Scan it and send to this Document to Antares )

(B)
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Price Confirmation Letter (Annexure VI)

(The bidders are required to print this on their company’s letter head and sign, stamp before emailing)

To,

M/s. Antares Systems Limited,
#24, Sudha Complex, 3rd Stage,

4th Block, Bangalore — 560079,
Karnataka

Sub: Final Price Quoted During Reverse Auction for Exterior painting work in 80 no. award staff flats
(2245-2272) at SBI colony Sector 42-C, CHANDIGARH

Dear Sir,

We confirm that we have quoted.

Thanking you and looking forward to the valuable order from SBI.

Yours sincerely,

For

Name:
Company:
Date:
Seal:
(Scan it and send to this Document to_Antares)

(F) Price break up (Annexure VII)

Price Break up as per tender document
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GENERAL CONDITIONS OF CONTRACT

1.0 Definitions: - “Contract means the documents forming the tender and the acceptance there of and
the formal agreement executed between SBI (client) and the Contractor/ Vendor, together with
the documents referred there in including these conditions, the specifications, designs,
drawings and instructions issued from time to time by the Bank and all these documents taken
together shall be deemed to form one contract and shall be complementary to one another.

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the
meaning hereby respectively assigned to them.

1.1.1 “SBI” shall mean State Bank of India (Client) having its Corporate Centre at
Madame Cama Road, Nariman Point, Mumbai- 400 021 and its representative Local Head
Offices/Administrative Offices/Regional Business Offices/Branches at various places
across India and includes the client’s representatives, successors and assigns.

1.1.2 ‘The Contractor/ Vendor’ shall mean the individual or firm or company undertaking the
works and shall include legal personal representative of individual or composing the firm
or company and the permitted assignees of individual or firms of company.

1.1.3 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description
in the “Scope of work™ and / or to be executed in accordance with the contract includes
materials, apparatus, equipment, temporary supports, fittings and things of kinds to be
provided, the obligations of the Contractor/ Vendor hereunder and work to be done by the
Contractor/ Vendor under the contract.

1.1.4 ‘Drawings’ shall mean the drawings prepared and issued by SBI or their Architects and
referred to in the specifications and any modifications of such drawings as may be issued
by the Engineer from time to time.

1.1.5 ‘Contract value shall mean value of the entire work as stipulated in the letter of acceptance
of tender subject such additions thereto or deductions there from as may be made under
the provide herein after contained.

1.1.6 Specifications’ shall mean the specifications referred to in the tender and modifications
thereof as may time to time be furnished or approved by the SBI

1.1.7 “Month” means calendar month.
1.1.8 “Week” means seven consecutive days.
1.1.9 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively.

1.1.10 SBI’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project.
1.2 CLAUSE
1.2.1 Total Security Deposit: The Total Security deposit comprise of

* Retention Money

* Initial security Deposit

* Retention money

+ Additional security deposit

a) Earnest Money Deposit:
The tenderer shall furnish EMD of Rs. 43,500/- in the form of Demand draft or Bankers Cheque
drawn in favour of State Bank of India, payable at Chandigarh. No tender shall be considered
unless the EMD is so deposited in the required form. No interest shall be paid on this EMD.
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The EMD of the unsuccessful tenderer shall be refunded soon after the decision to award the
contract is taken without interest. The EMD shall stand absolutely forfeited if the tenderer
revokes his tender at any time during the period when he is required to keep his tender open
acceptance by the SBI or after it is accepted by the SBI the contractor fails to enter into a formal
agreement or fails to pay the initial security deposit as stipulated or fails to commence the work
within the stipulated time.

Initial Security Deposit:

The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance of
ISD (i.e. excluding EMD) is to be submitted in the form of D/D drawn on any scheduled Bank
and shall be deposited within 15 days from the date of letter of acceptance of tender.

c) Retention Money:

2.0

3.0

Besides the ISD as deposited by the contractor in the above said manner the retention money
shall be deducted from the running account bill at the rate of 10% of the gross value of work
done by the contractor and claimed in each bill provided the total security deposit i.e. the ISD
plus Retention Money shall both together not exceed 5% of the contract value. 50% of the
total security deposit shall be refunded to the contractor without any interest on issue of
Virtual Completion certificate by the Architect/consultant. The balance 50% of the total
security deposit shall be refunded to the contractors without interest within fifteen days after
the end of defects liability period provided the contractor has satisfactorily attended to all
defects in accordance with the conditions of contract including site clearance.

d) Additional Security Deposit:

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be
applicable if the bid price is below 7.5 % of the estimated cost put to tender. The amount of
such ASD/ APG shall be the difference between 92.5 % of estimated cost put to tender and
the quoted price.

Language Errors, Omissions and Discrepancies

In case of errors, omissions and/or disagreement between written and scaled dimensions on the
drawings or between the drawings and specifications etc, the following order shall apply.
* Between scaled and written dimension (or description) on a drawing, the latter shall
be adopted.
* Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.
* Between written description of the item in the specifications and descriptions in bills
of quantities of the same item, the latter shall be adopted.
* In case of difference between rates written in figures and words, the rate in words shall
prevail.
* Between the duplicate/subsequent copies of the tender, the original tender shall be
taken as correct.

Scope of Work:

The Contractor/ Vendor shall carryout, complete and maintain the said work in every respect

strictly accordance with this contract and with the directions of and to the satisfaction of the

Bank to be communicated through SBI. The SBI at the direction of the Bank from time to

time issue further drawings and / or written instructions, detailed directions and explanations
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which are hereafter collectively referred to as instructions in regard to the variation or
modification of the design, quality or quantity of any work or the addition or omission or
substitution work. Any discrepancy in the drawings or between BOQ and / or drawings and /
or specifications should be brought to the notice of SBI immediately. The removal from the
site of any material brought thereon by the Contractor/ Vendor and any substitution of any
other materials therefore the removal and / or re-executed of any work executed by him. The
dismissal from the work of any person engaged thereupon.

4.01) Letter of Acceptance:

Within the validity period of the tender the SBI shall issue a letter of acceptance directly by
registered post or otherwise depositing at the office of the Contractor/ Vendor as given in the tender
to enter into a Contract for the execution of the work as per the terms of the tender. The letter of
acceptance shall constitute a binding contract between the SBI and the Contractor/ Vendor. ii)
Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI. The successful tenderer

shall be bound to implement the contract and within 15 days there of shall sign an agreement

in a non- judicial stamp paper of appropriate value.

5.0 Ownership of drawings:
All drawings, specifications and copies thereof furnished by the SBI through its architect/
consultants are the properties of the SBI. They are not to be used on other work

6.0 Detailed drawings and instructions:

The SBI through its architects/consultants shall furnish with reasonable promptness additional
instructions by means of drawings or otherwise necessary for the proper execution of the
work. All such drawings and instructions shall be consistent with the contract documents, true
developments thereof and reasonably inferable there from.

The work shall be executed in conformity therewith and the contractor prepare detailed
programme schedule indicating therein the date of start and completion of various activities
on receipt of the work order and submit the same to the SBI through the Architect/Consultant.

7.0  Copies of agreement
Two copies of agreement duly signed by both the parties with the drawings shall be handed
over to the Contractor/ Vendors.

8.0 Liquidated damages:

If the Contractor/ Vendor fails to maintain the required progress in terms of relevant clause
under General Conditions of Contract (GCC) or to complete the work and clear the site
including vacating their office on or before the contracted or extended date or completion,
without justification in support of the cause of delay, he may be called upon without prejudice
to any other right of remedy available under the law to the SBI on account of such breach to
pay a liquidated damage at the rate of 0.50% of the contract value subject to a maximum of
5% of the contract value.

9.0 Materials, Appliances and Employees

Unless or otherwise specified the Contractor/ Vendor shall provide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that are required
for the satisfactory execution and completion of the work. Unless or otherwise specified all
materials shall be new and both workmanship and materials shall be best quality. The
Contractor/ Vendor shall at all times enforce strict discipline and good order among his
employees and shall not employ on the work any unfit person or anyone not skilled in the
work assigned to him. Workman whose work or behavior is found to be unsatisfactory by the
SBI he shall be removed from the site immediately.
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10.0 Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the
Contractor/ Vendor at his own expenses. The Contractor/ Vendor shall give notices and
comply with the regulations, laws, and ordinances rules, applicable to the contract. If the
Contractor/ Vendor observes any discrepancy between the drawings and specifications, he
shall promptly notify the SBI in writing. If the Contractor/ Vendor performs any act, which
is against the law, rules and regulations he shall meet all the costs arising there from and shall
indemnify the SBI any legal actions arising there from.

11.0 Setting out Work:

The Contractor/ Vendor shall set out the work and shall be responsible for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions, and
alignment of all parts thereof and get it approved by the SBI before proceeding with the work.
If at any time any error in this respect shall appear during the progress of the works,
irrespective of the fact that the layout had been approved by SBI, the Contractor/ Vendor shall
be responsible for the same and shall at his own expenses to rectify such error, if so, required
to satisfaction of the SBI.

12.0 Protection of works and property:

The Contractor/ Vendor shall continuously maintain adequate protection of all his work from
damage and shall protect the SBI’s properties from injury or loss arising in connection with
contract. He shall make good any such damage, injury, loss, except due to causes beyond his
control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The Contractor/
Vendor shall take all precautions for safety and protections of his employees on the works
and shall comply with all applicable provisions of Govt. and local bodies’ safety laws and
building codes to prevent accidents, or injuries to persons or property on about or adjacent to
his place of work. The Contractor/ Vendor shall take insurance covers as per clause at his
own cost. The policy may be taken in joint names of the Contractor/ Vendor and the SBI and
the original policy may be lodged with the SBI.

13.0 Inspection of work:

The SBI or their representatives shall at all reasonable times have free access to the work site
and / or to the workshop, factories, or other places where materials are lying or from where
they are obtained and the Contractor/ Vendor shall give every facility to the SBI and their
representatives necessary for inspection and examination and test of the materials and
workmanship. No person unless authorized by the SBI except the representative of Public
authorities shall be allowed on the work at any time. The proposed work either during its
construction stage or its completion can also be inspected by the Chief Technical Examiner’s
Organization a wing of Central Vigilance commission.

14.0 Assignment and subletting
The whole of work included in the contract shall be executed by the Contractor/ Vendor and
he shall not directly entrust and engage or indirectly transfer, assign or underlet the contract
or any part or share thereof or interest therein without the written consent of the SBI and no
undertaking shall relieve the Contractor/ Vendor from the responsibility of the Contractor/
Vendor from active & superintendence of the work during its progress.

15.0 Quality of materials, workmanship & Test
All materials and workmanship shall be best of the respective kinds as described in the
contract/BOQ and in accordance with SBI’s instructions and shall be subject from time to
time to such tests as the SBI. may direct at the place of manufacture or fabrication or on the
site or an approved testing laboratory. The Contractor/ Vendor shall provide such assistance,
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instruments, machinery, labor, and materials as are normally required for examining
measuring sampling and testing any material or part of work before incorporation in the work
for testing as may be selected and required by the SBI.
i) Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied
by the Contractor/ Vendor without any extra charges. If certain items proposed to be used are
of such nature that samples cannot be presented or prepared at the site detailed literature / test
certificate of the same shall be provided to the satisfaction of the SBI. Before submitting the
sample / literature the Contractor/ Vendor shall satisfy himself that the material / equipment
for which he is submitting the sample / literature meet with the requirement of tender
specifications. Only when the samples are approved in writing by SBI the Contractor/ Vendor
shall proceed with the procurement and installation of the particular material / equipment.
The approved samples shall by the signed by SBI for identification and shall be kept on record
at site office until the completion of the work for inspection / comparison at any time. SBI
shall take reasonable time to approve the sample. Any delay that might occur in approving
the samples for reasons of its not meeting the specifications or other discrepancies inadequacy
in furnishing samples of best qualities from various manufacturers and such other aspects
causing delay on the approval of the materials / equipment etc. shall be to the account of the
Contractor/ Vendor.

i) Cost of tests
The cost of making any test shall be borne by the Contractor/ Vendor if such test is intended
by or provided for in the specification or BOQ.

16.0 Obtaining information related to execution of work
No claim by the Contractor/ Vendor for additional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any matter affecting
the execution of the work nor any misunderstanding or the obtaining incorrect information or
the failure to obtain correct information relieve him from any risks or from the entire
responsibility for the fulfillment of contract.

17.0 Contractor/ Vendor’s superintendence
The Contractor/ Vendor shall give necessary personal superintendence during the execution
the works and as long, thereafter, as the SBI may consider necessary until the expiry of the
defects liability period, stated here to.

18.0 Quantities
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared
in accordance with the Indian Standard Method of Measurements and quantities. The rate
quoted shall remain valid for variation of quantity against individual item to any extent.
19.0 Works to be measured

SBI may from time to time intimate to the Contractor/ Vendor that the work is required to be
measured and the Contractor/ Vendor shall forthwith attend or send a qualified representative
to assist the SBI in taking such measurements and calculation and to furnish all particulars or
to give all assistance required by any of them. Such measurements shall be taken in
accordance with the mode of measurements detail in the specifications. The representative of
SBI shall take measurements with the Contractor/ Vendor’s representative and the
measurements shall be entered in the measurement book. The Contractor/ Vendor or his
authorized representative shall sign all the pages of the measurement book in which the
measurements have been recorded in token of his acceptance. All the corrections shall be duly
attested by both representatives. No over writings shall be made in the Measurement book. If
the Contractor/ Vendor not attend or neglect or omit to depute his representative to take
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measurements then measurements recorded by the representative of the SBI shall be final. All
authorized extra work, omissions and all variations made shall be included such measurement.

20.0 Variations

No alteration, omission or variation ordered in writing by SBI vitiates the contract. In case
the SBI thinks proper at any stage during the progress of works to make any alteration in, or
additions to or omission from the works or any. alteration in the kind or quality of the
materials to be used therein, the SBI shall give notice thereof in writing to the Contractor/
Vendor shall confirm in writing within seven days of giving such oral instructions the contract
shall alter to, add to, or omit from as the case may be in accordance with such notice but the
Contractor/ Vendor shall not do any work extra to or make any alterations or additions to or
omissions from the works or any deviation from any of the provisions of the contract,
stipulations, specifications or contract drawings without previous consent in writing of the
SBI and the value of such extras, alterations, additions or omissions shall in all cases be
determined by the SBI and the same shall be added to or deducted from the contract value, as
the case may be.

21.0 Valuation of Variations

b)

¢)

d)

No claim for an extra Item shall be allowed unless it shall have been executed under the
authority of the SBI with the concurrence of the SBI as herein mentioned. Any such extra is
herein referred to as authorized extra and shall be made in accordance with the following
provisions.
The net rates or prices in the contract shall determine the valuation of the extra work where
such extra work is of similar character and executed under similar conditions as the work
priced herein.

Rates for all items, wherever possible should be derived out of the rates given in the priced
BOQ.

The net prices of the original tender shall determine the value of the items omitted, provided
if omissions do not vary the conditions under which any remaining items of Works are
carried out, otherwise the prices for the same shall be valued under sub Clause ‘c’ hereunder.

Where the extra works are not of similar character and/or executed under similar conditions
as aforesaid or where the omissions vary the conditions under which any remaining items
or works are carried out, then the Contractor/ Vendor shall within 7 days of the receipt of
the letter of acceptance inform the SBI of the rate which he intends to charge for such items
of work, duly supported by analysis of the rate or rates claimed and the SBI shall fix such
rate or prices as in the circumstances in its opinion are reasonable and proper, based on the
market rate.

Where extra work cannot be properly measured or valued the Contractor/ Vendor shall be
allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, so stated
then in accordance with the local day work rates and wages for the district; provided that in
either case, vouchers specifying the daily time (and if required by the SBI) the workman’s
name and materials employed be delivered for verifications to the Architect /consultant at
or before the end of the week following that in which the work has been executed.

It is further clarified that for all such authorized extra items where rates cannot be derived
from the tender, the Contractor/ Vendor shall submit rates duly supported by rate analysis
worked on the ‘market rate basis for material, labour hire / running charges of equipment
and wastages etc. plus 15% towards establishment charges, Contractor/ Vendor’s overheads
and profit. Such items shall, not be eligible for escalation.
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22.0 Final measurement

23.0

24.0

25.0
25.1

The measurement and valuation in respect of the contract shall be completed within one
months of the virtual completion of the work.

Virtual Completion Certificate (VCC)
On successful completion of entire works covered by the contract to the full satisfaction of
the SBI, the Contractor/ Vendor shall apply to SBI for completion certificate.

* Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour,
equipment and machinery.

* Demolish, dismantle and remove the contractor’s site office, temporary works,
structures including labour sheds/camps and constructions and other items and things
whatsoever brought upon or erected at the site or any land allotted to the contractor by
the SBI and not incorporated in the permanent works.

* Remove all rubbish, debris etc from the site and the land allotted to the contractor by
the SBI and shall clear, level and dress, compact the site as required by the SBI.

* Shall put the SBI in undisputed custody and possession of the site and all land allotted
by the SBI.

» Shall hand over the work in a peaceful manner to the SBI.

* All defects/imperfections have been attended and rectified as pointed out by the SBI
to the full satisfaction of SBI.

Upon the satisfactory fulfillment by the Contractor/ Vendor as stated above, the Contractor/
Vendor is entitled to apply to the SBI of satisfactory completion of work. Relative to which
the completion certificate has been sought, the SBI shall within fourteen (14) days of the
receipt of the application for completion certificate, issue a VCC in respect of the work for
which the VCC has applied.

This issuance of a VCC shall not be without prejudice to the SBI’s rights and Contractor/
Vendor liabilities under the contract including the Contractor/ Vendor’s liability for defects
liability nor shall the issuance of VCC in respect of the works or work at any site be
construction as a waiver of any right or claim of the SBI against the Contractor/ Vendor in
respect of or work at the site and in respect of which the VCC has been issued.

Work by other agencies
The SBI reserves the rights to use premises and any portion of the site for execution of any
work not included in the scope of this contract which it may desire to have carried out by other
persons simultaneously and the contractor shall not only allow but also extend reasonable
facilities for the execution of such work. The contractor however shall not be required to provide
any plant or material for the execution of such work except by special arrangement with the
SBI. Such work shall be carried out in such manners not to impede the progress of the works
included in the contract.

Insurance Of Work

Without limiting his obligations and responsibilities under the contract the contractor shall

insure in the joint names of the SBI and the contractor against all loss or damages from

whatever cause arising other than the excepted risks, for which he is responsible under the

terms of contract and in such a manner that the SBI and contractor are covered for the
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period stipulated in clause 28 of GCC and are also covered during the period of
maintenance for loss or damage arising from a cause, occurring prior to the
commencement of the period of maintenance and for any loss or damage occasioned by
the contractor in the course of any operations carried out by him for the purpose of
complying with his obligations under clause.

a) The works for the time being executed to the estimated current Contract value
thereof, or such additional sum as may be specified together with the materials for
incorporation in the works at their replacement value.

b) The constructional plant and other things brought on to the site by the contractor to
the

replacement value of such constructional plant and other things.

) Such insurance shall be effected with an insurer and in terms approved by the SBI
which approval shall not be unreasonably withheld and the contractor shall whenever
required produce to the Architect/SBI the policy of insurance and the receipts for
payment of the current premiums.

25.2  Damage to persons and property
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI
against all losses and claims in respect of injuries or damages to any person or material or
physical damage to any property whatsoever which may arise out of or in consequence of the
execution and maintenance of the works and against all claims proceedings, damages, costs,
charges and expenses whatsoever in respect of or in relation thereto except any compensation of
damages for or with respect to :

a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof, on, over, under, in or through any
lands.

¢) Injuries or damages to persons or properties which are unavoidable result of the execution or
maintenance of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, their
agents, employees or other contractors not being employed by the contractor or in respect of
any claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation
thereto or where the injury or damage was contributed to by the contractor, his servants or
agents such part of the compensation as may be just and equitable having regard to the extent
of the responsibility of the SBI, their employees, or agents or other employees, or agents or
other contractors for the damage or injury.

25.3 Contractor to indemnify SBI
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges
and expenses in respect of the matters referred to in the provision sub-clause 26.2 of this clause.

254 Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim,
or proceeding relating to infringement or use of any patent or design or any alleged patent or
design rights and shall pay any royalties which may be payable in respect of any article or part
thereof included in the contract. In the event of any claim made under or action brought against
SBI in respect of such matters as aforesaid the contractor shall be immediately notified thereof
and the contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any
litigation that may arise there from, provided that the contractor shall not be liable to indemnify
the SBI if the infringement of the patent or design or any alleged patent or design right is the
direct result of an order passed by the Architect/Consultant in this behalf.
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25.5

Third Party Insurance

25.5.1 Before commencing the execution of the work the contractor without limiting his
obligations and responsibilities under clause 26.0 of GCC, shall insure against his liability for
any material or physical damage, loss, or injury which may occur to any property including that
of SBI, or to any person, including any employee of the SBI, by or arising out of the execution
of the works or in the carrying out of the contract, otherwise than due to the matters referred to
in the provision to clause 26.0 thereof.

25.5.2 Minimum Amount of Third Party Insurance
Such insurance shall be affected with an insurer and in terms approved by the SBI which approval
shall not be reasonably withheld and for at least the amount stated below. The contractor shall,
whenever required, produce to the Architect/Consultant the policy or policies of insurance cover
and receipts for payment of the current premiums.

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 lacs per

25.7

occurrence with the number of occurrences limited to four. After each occurrence contractor will
pay additional premium necessary to make insurance valid for four occurrences always.

Accident or Injury to Workmen
25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at
law in respect or in consequence of any accident or injury to any workmen or other person in the
employment of the contractor or any sub-contractor, save and except an accident or injury
resulting from any act or default of the SBI or their agents, or employees. The contractor shall
indemnify and keep indemnified SBI against all such damages and compensation, save and
except as aforesaid and against all claims, proceedings, costs, charges and expenses whatsoever
in respect thereof or in relation thereto.
25.7.2 Insurance against accidents etc to workmen
The contractor shall insure against such liability with an insurer approved by the SBI during the
whole of the time any person employed by him on the works and shall, when required, produce
to the architect/consultant such policy of insurance and receipt for payment of the current
premium. Provided always that, in respect of any persons employed by any sub-contractor the
contractor’s obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub
contractor shall have insured against the liability in respect of such persons in such manner that
SBI is indemnified under the policy but the contractor shall require such sub-contractor to
produce to the Architect/Consultant when required such policy of insurance and the receipt for
the payment of the current premium.
25.7.3 Remedy on Contractor’s failure to insure
If the contractor fails to effect and keep in force the insurance referred to above or any other
insurance which he may be required to effect under the terms of contract, then and in any such
case the SBI may effect and keep in force any such insurance and pay such premium or premiums
as may be necessary for that purpose and from time to time deduct the amount so paid by the
SBI as aforesaid and also deduct 15% of contract value from any amount due or which may
become due to the contractor, or recover the same as debt from the contractor.
25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such
default, the Bank shall be entitled to deduct from any sums payable to the contractor the amount
of any damage’s costs, charges, and other expenses paid by the SBI and which are payable by
the contractors under this clause. The contractor shall upon settlement by the insurer of any claim
made against the insurer pursuant to a policy taken under this clause, proceed with due diligence
to rebuild or repair the works destroyed or damaged. In this event all the monies received from
the insurer in respect of such damage shall be paid to the contractor and the contractor shall not
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26.0

27.0

28.0

29.0

be entitled to any further payment in respect of the expenditure incurred for rebuilding or
repairing of the materials or goods destroyed or damaged.

Commencement of Works

The date of commencement of the work will be reckoned as the recorded date of handing over
site by the SBI or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is
later.

Time for completion

Time is the essence of the contract and shall be strictly observed by the contractor. The entire

work shall be completed within a period of 120 Days from the date of commencement. If required
in the contract or as directed by the Architect/Consultant, the contractor shall complete certain
portions of work before completion of the entire work. However, the completion date shall be
reckoned as the date by which the whole work is completed as per the terms of the contract.

Extension of Time

If, in the opinion of the AGM(P&E)/Bank Engineer, the work be delayed for reasons beyond the
control of the contractor, the Architect/Consultant may submit a recommendation to the SBI to
grant a fair and reasonable extension of time for completion of work as per the terms of contract.
If the contractor needs an extension of time for the completion of work or if the completion of
work is likely to be delayed for any reasons beyond the due date of completion as stipulated in
the contract, the contractor shall apply to the SBI through the Architect/Consultant in writing at
least 30 days before the expiry of the scheduled time and while applying for extension of time
he shall furnish the reasons in detail and his justification if any, for the delays. The
architect/consultant shall submit their recommendations to the SBI in the prescribed format for
granting extension of time. While granting extension of time the contractor shall be informed the
period extended time which will qualify for levy of liquidated damages. For the balance period
in excess of original stipulated period and duly sanctioned extension of time by the SBI the
provision of liquidated damages as stated under clause 9 of GCC shall become applicable.
Further contract shall remain in force even for the period beyond the due date of completion
irrespective whether the extension is granted or not.

Rate of progress

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner
and speed of execution and maintenance of the works are to be of a kind and conducted in a
manner to the satisfaction of the Architect/Consultant. If the rate of progress of the work or any
part thereof be at any time be in the opinion of the Engineer/ Consultant too slow to ensure the
completion of the whole of the work by the prescribed time or extended time for completion the
Architect/Consultant shall thereupon take such steps as considered necessary by the
Architect/Consultant to expedite progress so as to complete the woks by the prescribed time or
extended time. Such communications from the Architect/Consultant neither shall relieve the
contractor from fulfilling obligations under the contract nor he shall be entitled to raise any
claims arising out of such directions.

30.0 Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work shall, as
herein provided, be carried on during the night or on holidays without the permission in
writing of the SBI, except when the work is unavoidable or absolutely necessary for the saving
of life or property or for the safety of the work in which case the Contractor/ Contractor/
Vendor shall immediately advise the SBI. However, the provisions of the clause shall not be
applicable in the case of any work which becomes essential to carry by rotary or double shifts
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in order to achieve the progress and quality of the part of the works being technically required
/ continued with the prior approval of the SBI at no extra cost.

All work at night after obtaining approval from competent authorities of SBI shall be carried
out without unreasonable noise and disturbance.

31.0 No compensation or restrictions of work

If at any time after acceptance of the tender, SBI shall decide to abandon or reduce the scope
of work for any reason whatsoever and hence not required the whole or any part of the work
to be carried out. SBI shall give notice in writing to that effect to the Contractor/ Vendor and
the Contractor/ Vendor shall act accordingly in the matter. The Contractor/ Vendor shall have
no claim to any payment of compensation or otherwise whatsoever on account of any profit
or advantage which he might have derived from the execution of the Work fully but which he
did not derive in consequence of the foreclosure of the whole or part of the work.

Provided that the Vendor shall be paid the charges on the cartage of only materials actually
and bona-fide brought to the site of the work by the Contractor/ Vendor and rendered surplus
as a result of the abandonment, curtailment of the work or any portion thereof and then taken
back by the Vendor, provided however that the SBI shall have in such cases the option of
taking over all or any such materials at their purchase price or a local current rate whichever
is less.

“In case of such stores having been issued from SBI stores and returned by the Vendor to
stores, credit shall be given to him at the rates not exceeding those at which were originally
issued to the Vendor after taking into consideration and deduction for claims on account of
any deterioration or damage while in the custody of the Contractor/ Vendor and in this respect
the decision of Architect/ consultant shall be final.

32.0 Suspension of work

33.0

The Contractor/ Vendor shall, on receipt of the order in writing of SBI (whose decision shall
be final and binding on the Contractor/ Vendor) suspend the progress of works or any part
thereof for such time and in such manner as SBI may consider necessary so as not to cause
any damage or injury to the work already done or endanger the safety thereof for any of
following reasons:

a) On account of any default on the part of the Contractor/ Vendor, or

b) For proper execution of the works or part thereof for reasons other than the default the
Vendor/ Contractor, or
c) For safety of the works or part thereof.

The Contractor / Vendor shall, during such suspension, properly protect and secure the works
the extent necessary and carry out the instructions given in that behalf by the SBI.

If the suspension is ordered for reasons (b) and (¢) in sub-para (i) above:

The Contractor/ Vendor shall be entitled to an extension of time equal to the period of every
such suspension. No compensation whatsoever shall be paid on this account.

Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor/ Vendor shall
have rendered himself liable to pay compensation amounting to the whole of his security
deposit the SBI shall have the power to adopt any of the following course as they may deem
best suited to the interest of the SBI:

To rescind the contract (of which rescission notice in writing to the Contractor/ Vendor by
SBI shall be conclusive evidence) and in which case the security, deposit of the
Contractor/ Vendor shall be forfeited and be absolutely at the disposal of SBI
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To employ labour paid by the SBI and to supply materials to carry out the work, or part of the
work, debiting the Contractor/ Vendor with the cost of the labour and materials cost of such
labour and materials (as worked out by the SBI shall final and conclusive against the
Contractor/ Vendor) and crediting him with the value of the work done, in all respects in the
same manner and at the same manner and at the same rates as if it had been carried out by the
Contractor/ Vendor under the terms of this contract certificate of SBI as to the value of work
done shall be final conclusive against the Contractor/ Vendor.

To measure up the work of the Contractor/ Vendor, and to take such part thereof as shall be
unexecuted, out of his hands, and to give it to another Contractor/ Vendor to complete, in
which case any expenses which may be incurred in excess of the sum which would have been
paid to the original Contractor/ Vendor, if the whole work had been executed by him (The
amount of which excess the certificates in writing of the SBI shall final and conclusive) shall
be borne by original Contractor/ Vendor and may be deducted if any money due to him by
SBI under the contract or otherwise, or from his security deposit or the proceeds of sale
thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the Contractor/ Vendor shall
have no claim to compensation for any loss sustained by him by reasons of his having
purchased or procured any material or entered into any engagements or make any advances
on account of, or with a view to the execution of the work or the performance of the contract
and in case the contract shall be rescind under the provision aforesaid, the Contractor/
Vendor shall not be entitled to recover or to be paid any sum or any work thereto for actually
performed under this contract, unless, and until SBI will have certified in writing the
performance of such work and the value payable in respect thereof, and he shall only be
entitled to be paid the value so certified.

34.0 Owner’s right to terminate the contract If the Contractor/ Vendor being an individual or a

firm commit any ‘Act of insolvency’ or shall be adjusted an insolvent or being an incorporated
company shall have an order for compulsory winding up voluntarily or subject to the
supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency
or winding up shall be unable within seven days after notice to him to do so, to show to the
reasonable satisfaction of the SBI that he is able to carry out and fulfil the contract, and to
dye security therefore if so required by the SBI

Or if the Contractor/ Vendor (whether an individual firm or incorporated Company) shall
suffer execution to be issued or shall suffer any payment under this contract to be attached by
or on behalf of any of the creditors of the Contractor/ Vendor.

Or shall assign or sublet this contract without the consent in writing of the SBI or shall charge
or encumber this contract or any payment due to which may become due to the Contractor/
Vendor there under:

has abandoned the contract; or

has failed to commence the works or has without any lawful excuse under these conditions
suspended the progress of the works for 14 days after receiving from the SBI written notice
to proceed, or

has failed to proceed with the works with such diligence and failed to make such due progress
as would enable the works to be completed within the time agreed upon, or has failed to
remove the materials from the site or to pull down and replace work within seven days after
written notice from the SBI that the said materials were condemned and rejected by the SBI
under these conditions; or has neglected or failed persistently to observe and perform all or
any of the acts matters or things by this contract to be observed and performed by the contactor
for seven days after written notice shall have been given to the Contractor/ Vendor to observe
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35.0

or perform the same or has to the detriment of good workmanship or in defiance of the SBI
to the contrary subject any part of the contract.

Then and in any of said cases the SBI may not withstanding any previous waiver, after giving
seven days’ notice in writing to the Contractor/ Vendor, determine the contract, but without
thereby affecting the powers of the SBI or the obligation and liabilities of the Contractor/
Vendor the whole of which shall continue in force as fully as if the contract had not been
determined and as if the works subsequently had been executed by or on behalf of the
Contractor/ Vendor. And, further the SBI or their employees may enter upon and take
possession of the work and all plants, took scaffoldings, materials, sheds, machineries lying
upon the premises or on the adjoining lands or roads use the same by means of their own
employees or workmen in carrying on and completing the work or by engaging any other
Contractor/ Vendors or persons to the work and the Contractor/ Vendor shall not in any was
interrupt or do any act, matter or thing to prevent or hinder such other Contractor/ Vendor or
other persons employed for complement and finishing or using the materials and plant for the
works.

When the works shall be completed or as soon thereafter as convenient to the SBI a notice in
writing will be given to the Contractor/ Vendor to remove his surplus materials and plants
and should the Contractor/ Vendor fail to do so within 14 days after receiving thereof by him
the SBI sell the same by publication, and after due publication, and shall, adjust the amount
realized by such auction. The Contractor/ Vendor shall have no right to question any of the
act of the SBI incidental to the sale of the materials etc.

Certificate of payment

The contractor shall be entitled under the certificates to be issued by the SBI/
Architect/Consultant to the contractor within 10 working days from the date of certificate to
the payment from SBI from time to time. The payments will be released based on the work
done and 1st running payment will be released only after more than 50% of the works is
complete as per the certificate issued by the SBI/ Architect/Consultant. 2nd and Final payment
will be released only after completion of work In any case, no more than 3 running payments
will be made.

The SBI shall recover the statutory recoveries and other dues including the retention amount
from the final certificate of payment.

Provided always that the issue of any certificate by the SBI/Architect/Consultant during the
progress of works or completion shall not have effect as certificate of satisfaction or relieve
the contractor from his liability under clause.

The SBI/Architect/Consultant shall have power to withhold the certificate if the work or any
part thereof is not carried out to their satisfaction.

The SBI/Architect/Consultant may by any certificate make any corrections required in
previous certificate.

The SBI can modify the certificate of payment as issued by the
SBI/Architect/Consultant from time to time while making the payment. The contractor shall
submit bills only after taking actual measurements and properly recorded in the Measurement
book / sheets. The contractor shall not submit interim bills when the approximate value of
work done by him is less than 50% of contract value and the minimum interval between two
such bills shall be seven days.

The final bill may be submitted by contractor within a period of 30 days from the date of
virtual completion and SBI/Architect/Consultant shall issue the certificate of payment within
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a period of one month. The SBI shall pay the amount within a period of 7 days from the date
of issue of final certificate.

The SBI shall have power to withhold the payment if the work or part thereof is not carried
out to their satisfaction.

36.0 Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the
meaning of the specifications, design, drawings and instructions herein before mentioned and as
to the quality of workmanship or materials used on the work or as to any other question, claim,
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs,
drawings, specifications, estimates, instructions, orders or these conditions or otherwise
concerning the work or the execution or failure to execute the same, whether arising during the
progress of the work or after the cancellation, termination, completion or abandonment thereof
shall be dealt with as mentioned hereinafter

1) If the contractor considers that he is entitled to any extra payment or compensation in respect
of the works over and above the amounts admitted as payable by the Architect or in case the
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be
made from the contract or raise any dispute, the Contractor shall forthwith give notice in writing
of his claim, or dispute to the Assistant General Manager (Premises& Estate)/Dy. General
Manager (Premises) and endorse a copy of the same to the Architect (if any) , within 30 days
from the date of disallowance thereof or the date of deduction or recovery. The said notice shall
give full particulars of the claim, grounds on which it is based and detailed calculations of the
amount claimed and the contractor shall not be entitled to raise any claim nor shall the Bank be
in any way liable in respect of any claim by the contractor unless notice of such claim shall have
been given by the contractor to the Assistant General Manager (Premises& Estate)/Dy. General
Manager (premises) in the manner and within the time as aforesaid. The contractor shall be
deemed to have waived and extinguished all his rights in respect of any claim not notified to the
Assistant General Manager (Premises & Estate) / Dy. General Manager (Premises) in writing in
the manner and within the time aforesaid. ii) The Assistant General Manager (Premises & Estate)
/ Dy. General Manager (Premises) shall give his decision in writing on the claims notified by the
contractor. The contractor may within 30 days of the receipt of the decision of the Assistant
General Manager (Premises& Estate) / Dy. General Manager (Premises) submit his claims to the
conciliating authority namely the Circle Development Officer/General Manager (Official
Language & Corporate Services) for conciliation along with all details and copies of
correspondence exchanged between him and the Assistant General Manager (Premises&
Estate)/Dy. General Manager (Premises)
ii1) If the conciliation proceedings are terminated without settlement of the disputes, the contractor
shall, within a period of 30 days of termination thereof shall give a notice to the concerned Chief
General Manager/Dy. Managing Director (HR) & Corporate Development Officer of the Bank
for appointment of an arbitrator to adjudicate the notified claims failing which the claims of the
contractor shall be deemed to have been considered absolutely barred and waived. i1v) Except
where the decision has become final, binding and conclusive in terms of the contract, all disputes
or differences arising out of the notified claims of the contractor as aforesaid, and all claims of
the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator appointed
by the Chief General Manager at LHO /Dy. Managing Director &Corporate Development Officer
at CC/CCEs. It will also be no objection to any such appointment that the Arbitrator so appointed
is a technically competent person not below the rank of Superintending Engineer or equivalent
position in Public Sector Banks / CPSEs, CPWD, LIC, RBI etc. If the arbitrator so appointed is
unable or unwilling to act or resigns his appointment or vacates his office due to any reason
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the said Chief

30



General Manager/ Dy. Managing Director (HR) & Corporate Development Officer. Such person
shall be entitled to proceed with the reference from the stage at which it was left by his
predecessor.

v) It is a term of this contract that the party invoking arbitration shall give a list of disputes with
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator.
vi) It is also a term of this contract that no person other than a person appointed by such Chief
General Manager aforesaid should act as arbitrator. vii) The conciliation and arbitration shall be
conducted in accordance with the provisions of the Arbitration & Conciliation Act 1996 or any
statutory modification or re-enactment thereof and the rules made there under.

viii) It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid
equally by both the parties. ix) It is also a term of the contract that the arbitrator shall be deemed
to have entered on the reference on the date he issues notice to both the parties calling them to
submit their statement of claims and counter statement of claims. The venue of the arbitration
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees if any, of the
arbitrator shall, if required to be paid before the award is made and published, be paid half and
half by each of the parties. The cost of the reference and of the award (including the fees, if any
of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and
in what manner, such costs or any part thereof shall be paid and fix or settle the amount of costs
to be so paid.

37.0  Power Supply
The contractor shall make his own arrangements for power and supply/distribution system for
driving plant or machinery for the work and for lighting purpose at his own cost. The cost of
running and maintenance of the plants are to be included in his tender prices. He shall pay all fees
and charges required for the power supply and include the same in his tendered rates and hold the
owner free from all such costs. He has to obtain necessary approval from the appropriate
authorities, if required.

38.0 Water supply
The contractor shall make his own arrangements for water required for the work and nothing extra
will be paid for the same. This will be subject to the following conditions:
1) That the water used by the Contractor shall be fit for construction purpose to the satisfaction of the
Architect/Consultant.
i1) The Contractor shall make alternative arrangements for the supply of water if the arrangements made
by the Contractor for procurement of water in the opinion of the Architect/Consultant is
unsatisfactory.

39.0 Treasure Trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the property of
SBI and shall be handed over to the Bank immediately.

40.0 Method of measurement
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with up-to-date
rules laid down by the Bureau of Indian Standards. In the event any dispute / disagreement the
decision of the SBI shall be final and binding on the corrector.
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41.0

1)

Maintenance of registers
The contractor shall maintain the following registers as per the enclosed perform at site of
work and should produce the same for inspection of STATE BANK OF INDIA
/Architect/consultant whenever desired by them. The contractor shall also maintain the
records / registers as required by the local authorities / Govt. from time to time.

Register for secured advance
Register for hindrance to work

I) Register for running account bill
1) Register for labour

42.0 Force Majeure

43.1 Neither Contractor/ Vendor nor SBI shall be considered in default in performance of the
obligations if such performance is prevented or delayed by events such as but not war,
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics,
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for any
other cause beyond the reasonable control of the party affected or prevents or delayed.
However, a notice is required to be given within 30 days from the happening of the event with
complete details, to the other party to the contract.

43.2 As soon as the cause of force majeure has been removed the party whose ability perform
its obligations has been affected, shall notify the other of such cessation and the actual delay
incurred in such affected activity adducing necessary evidence in support thereof.

43.3 From the date of occurrence of a case of force majeure obligations of the party affected
shall be suspended during the continuance of any inability so caused. With the caused

itself and inability resulting there from having been removed, the agreed time completion of
the respective obligations under this agreement shall stand extended a period equal to the
period of delay occasioned by such events.

43.4 Should one or both parties be prevented from fulfilling the contractual obligations by
state of force majeure lasting to a period of 6 months or more the two parties, shall mutually
decide regarding the future execution of this agreement.

43.0 Local laws, Acts Regulations:

The Contractor/ Vendor shall strictly adhere to all prevailing labour laws including the
contract labour (regulation and abolition act of 1970) and other safety regulations. The
Contractor/ Vendors should comply with the provision of all labour legislation including the
latest requirements of the Acts, laws, any other regulations that are applicable to the execution
of the project.

(1) Minimum Wages Act, 1948 (Amended)
(i1) Payment of Wages Act 1936 (Amended)

ii1) Workmen’s Compensation Act 1923 (Amended)

iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)
v) Apprentice Act 1961 (Amended) vi) Industrial Employment (Standing Order) Act
1946 (Amended) vii) Personal Injuries (Compensation Insurance) Act 1963 and any
other modifications viii) Employees’ Provident Fund and Miscellaneous Provisions Act
1952 and amendment thereof

ix) Shop and Establishment Act
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x) Any other Act or enactment relating thereto, and rules framed there under from time to time.

44.0 Accidents

The Contractor/ Vendor shall immediately on occurrence of any accident at or about the site
or in connection with the execution of the work report such accident to the architect/
consultant. The Contractor/ Vendor shall also such report immediately to the competent

authority whenever such report is required to be lodged by the law and take appropriate
actions thereof.
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1.

SPECIAL CONDITION OF CONTRACT

The Technical Bid should contain the following: -
Technical Bid duly signed and sealed on each page.

b. Banker’s Cheque/Demand Draft of Earnest Money deposit.

If any, The Authorization Certificate issued by the Bank's approved Principal
Manufacturer only certifying that the tenderer is an Authorized Converter/Agency of their
Company and they have been specifically authorized by them (i.e. OEM) to participate in
the bidding process of SBI.

d. An undertaking from the Bank's approved OEM, in original, to the effect that in case their

Authorised Agency/Converter is not able to perform contractual obligations for the project
during the contract period, the Original Manufacturer shall own full responsibility to
comply all contractual obligations relating the captioned work of SBI at their own (i.e.
OEM’s) risk cost and consequences.

The technical bid not accompanied by abovementioned any one or more documents shall be
treated as non-responsive bid and the same shall be summarily disqualified. Moreover, such
bidders shall not be allowed to participate in the submission of Indicative Price bidding
followed by the E-reverse auction. No correspondence shall be entertained in this regard.

Taxes, duties, levies etc.:

The rates quoted shall be inclusive of all taxes, duties, levies, royalties, fees, cess or charges
in respect of the works but excluding GST which shall be payable over and above the
approved rates as per actual. Variation of taxes, duties, fees, levies etc. (excluding GST) if
any, till completion of work shall be deemed to be included in the quoted rates and no extra
claim on this account in any case will be entertained. If a new tax or duty or levy or cess or
royalty or octroi is imposed under as statutory law during the currency of contract the same
shall be borne by the Contractor/ Vendor. GST will however be paid by the SBI as applicable.

The Contractor/ Vendor shall study the schedule of items, technical specifications, drawings,
design, etc. for its sufficiency considering all the regulations of local authorities and supply
company and code of standard as applicable at the time of submitting the tender and shall
bring to the notice of bank, addition or deletion, if any, in writing before due date of
submission of tender.

Acceptance of tender
The SBI shall have the right to reject any or all tenders without assigning any reason. They
are not bound to accept the lowest or any tender and the tenderer or tenderers shall have no

right to question the acts of the SBI However adequate transparency would be maintained by
the SBI.

Dimensions and levels

All dimensions and levels shown on the drawings shall be verified by the contractor and the
site and he will be held responsible for the accuracy and maintenance of all the dimensions
and the levels. Figured dimensions are in all cases to be accepted and dimension shall be
scaled. Large scale details shall take precedence over small scale drawings. In case of
discrepancy the contractor shall ask for clarification from the Architect / consultant before
proceeding with the work.

Notice of operation
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10.

11.

12.

The contractor shall not carry out any important operation without the Consent in with from
the Architect / consultant:

Construction records

The contractor shall keep and provide to the Architect / consultant full and accurate records
of the dimensions and positions of all new work and any other information necessary to
prepare complete drawings recording details of the work as construction.

Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect / consultant supports
as may be required to protect effectively all structures and protective give to trees, which may
be endangered by the execution of the works or otherwise such permanent measures as may
be required by the Architect to protect the tree structures.

Temporary works

Before any temporary works are commenced the contractor shall submit at least in advance
to the architect / consultant for approval complete drawings of all temporary works he may
require for the execution of the works. The contractor shall carry out the modifications
relating to strength, if required by the architect / consultant may require in accordance with
the conditions of contract at his own cost the contractor shall be solely responsible for the
stability and safety of all temporary works and unfinished works and for the quality of the
permanent works resulting from the arrangement eventually adopted for their execution.

Waterpower and other facilities

a) The rate quoted by the contractor shall include all expenses that are required for
providing all the water required for the work and the contractor shall make his own
arrangements for the supply of good quality water suitable for the construction and
good quality drinking water for their workers If necessary the contractor has to sink a
tube well / open well and bring water by means of tankers at his own cost for the
purpose The STATE BANK OF INDIA will not be liable to pay any charges in
connection with the above

b) The rate quoted in the tender shall include the expenses for obtaining and maintaining
power connections and shall pay for the consumption charges

c) The contractors for other trades directly appointed by the STATE BANK OF INDIA
shall be entitled to take power and water connections from the temporary water and
power supply obtained by the contractor However, the concerned contractor shall
make their own arrangements to draw the supply and pay directly the actual
consumption charges at mutually agreed rates between them. All municipal charges
for drainage and water connection for Construction purposes shall be borne by the
contactor and charges payable for permanent connections, if any, shall be initially paid
by the contactor and the SBI will reimburse the amount on production of receipts

d) The SBI as well as the Architect / consultant shall give all possible assistance to the
Contractor’s to obtain the requisite Permission from the various authorities, but the
responsibility for obtaining the same in time shall be of the contractor.

Facilities for contractor’s employees

The contractor shall make his own arrangement for the housing and welfare of his staff and
workmen including adequate drinking water facilities. The contractor shall also make the
arrangements at his own cost for transport where necessary for his staff and workmen to and
from site of work at his own cost.

Lighting of works
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13.

14.

15.

16.

17.

18.

The contractor shall at all times provide adequate and approved lighting as required for the
proper execution and supervision and inspection of work.

Firefighting arrangements

i) The contractor shall provide suitable arrangement for firefighting at his own cost. For
this purpose, he shall provide requisite number of fire extinguishers and adequate number of
buckets, some of which are to be always kept filled with sand and some with water this
equipment shall be provided at suitable prominent and easily accessible place and shall be
properly maintained.

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor
at his own cost and, to the approval of the relevant authorities. The contractor makes the
following arrangements at his own cost but not limited the following:

Proper handling, storage and disposal of combustible materials and waste.

Work operations which can create fire hazards.

Access for fire-fighting equipment.

Type, number and location of containers for the removal of surplus materials and
rubbish.

Type, size, number and location of fire extinguishers or other tire fighting equipment.
General house keeping

Site order book

A site order book shall be maintained at site for the purpose of quick communication between
the Architect / Consultant. Any communication relating to the work may be conveyed through
records in the site order book. Such a communication from one party to the other shall be
deemed to have been adequately served in terms of contract Each site order book shall have
machine numbered pages in triplicate and shall carefully maintained and preserved by the
contractor and shall be made available to the architect / consultant as and when demanded-
Any instruction which the architect /consultant may like to issue to the contractor or the
contractor may like to bring to the architect / consultant two copies of such instructions shall
be taken from the site order book and one copy will be handed over to the party against proper
acknowledgment and the second copy will be retained for their record.

Temporary fencing/ barricading

The contractor shall provide and maintain a suitable temporary fencing / barricading and gates
at his cost to adequately enclose all boundaries of the site for the protection of the public and
for the proper execution and security of the work and in accordance with the requirement of
the architect I consultant and regulations of local authorities. These shall be altered, relocated
and adopted from time to time as necessary and removed on completion of the work.

Site meetings

Site meetings will be held to review the progress and quality evaluation. The contractor shall
depute a senior representative along with the site representative and other staff of approved
sub- contractors and suppliers as required to the site meetings and ensure all follow up actions.
Any additional review meetings shall he held if required by the architect/ consultant. -

Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the site and
deposit the same as directed by the architect / consultant at his own cost. It is the responsibility
of the contractor to obtain from the local authorities concerned to the effect that all rubbish
arising out of contractor’s activities at the construction site or any other off-site activities
borrow pits has been properly disposed off.

Contractor to verify site measurement
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The contractor shall check and verify all site measurements whenever requested other
specialists contractors or other sub-contractors to enable them to prepare the own shop
drawing and pass on the information with sufficient promptness as will in any way delay the
works.

19. Displaying the name of the work
The contractor shall put up a name board of suitable size as directed by the architect/
consultant indicating therein the name of the project and other details as given by the
architect/consultant at his own cost and remove the same on completion of work.

20. As built drawings

i) For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant
will issue two sets of drawings to the Contractor for the items for some changes have been made.
From the approved drawings as instructed by the STATE BANK OF INDIA / Architect /
Consultant. The contractor will make the changes made on these copies and return these copies to
the architect / Consultant for their approval. In cases revision is required or the corrections are not
properly marked the architect / Consultant will point out the discrepancies to the contractor. The
contractor will have to incorporate these corrections and / or attend to discrepancies either on
copies as directed by the architect / consultant and resubmit to him for approval. The architect /
consultant will return one copy duly approved by him. ii) For the drawings prepared by the
contractor

The contractor will modify the drawing prepared by him wherever the changes made by the
STATE BANK OF INDIA / architect / consultant. And submit two copies of such modified
drawings to the architect/ consultant for approval. The architect / consultant will return one
copy of the approved drawing to the contractor.

21. Approved make
The contractor shall provide all materials from the list of approved makes at his own cost and
also appoint the specialized agency for the waterproofing anti-termite, aluminum doors and
windows and any other item as specified in the tender. The Engineer may approve any make
/ agency within the approved list as given in the tender after inspection of the sample/mock

up.
22. Excise duty, taxes, levies etc.

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties,
fees, cess or charges in respect of the works including but not limited to sales tax, tax on
works contract excise duty, and octroi, payable in respect of materials, equipment plant and
other things required for the contact. All of the aforesaid taxes, duties, levies, fees and charges
shall be to the contractor’s account and the STATE BANK OF INDIA shall not be required
to pay any additional or extra amount on this account. Variation of taxes, duties, fees, levies
etc. if any, till completion of work shall be deemed to be included in the quoted rates and no
extra amount on this account. Variation of taxes, duties, fees, levies etc. if any, till completion
of work shall be deemed to be included in the quoted rates and no extra claim on this account
will in any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is
imposed under as statutory law during the currency of contract the same shall be borne by the
contractor.

23. Photographs:

» The Contractor shall at his own expense supply to the Architects/Bank Engineer with
duplicate hard copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the
works, taken from two approved portions of each building, at intervals of not more than one
months during the progress of the work or at every important stage of construction.
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In addition to above, the contractor shall be bound to submit adequate no. of site
photographs along with each Running Bill for the project clearing showing major progress
of work measured and claimed therein failing which the Architect/ STATE BANK OF
INDIA may consider returning the Bill to the contractor and no claim for delay on this
account will be entertained.
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DRAFT FORMAT OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT

FOR STATE BANK OF INDIA ”
(Site specific format shall be approved by the SBI prior to its execution)

(To be submitted on Non-judicial stamp paper of appropriate value purchased in the name of the
issuing bank)

B.G. No. Value Rs.
Date:
To

Bank Guarantee of Rs towards Security Deposit
for work at

WHEREAS (Name and address of contractor/ vendor) (hereinafter called the Contractor) have

entered into contract ( )

for State Bank of India, ................ooiiiii, situated at ) with SBI as
mentioned vide letter no........... dated .......... and the correspondence and tender relating thereto
which is hereinafter referred to as “the said contract” the Contractor has now agreed to produce a
Bank Guarantee amounting to ....... % of the annual contract to SBI ............... for performing

their part of the contract obligations.

AND WHEREAS in terms of said contract, the contractor is required to furnish to SBI
..................... a Guarantee of a Scheduled Commercial Bank for a value of Rs....................
to be valid upto (date).

AND WHEREAS (Name of Bank and its branch) having their office at (address) the Guarantor, at
the request of the contractor hereby furnishes a Performance Bank guarantee in favour of SBI
......................... and Guarantees in the manner hereinafter appearing. In consideration of the
premise, we (name of Bank and its branch) having our office at (address) here after called the
“Guarantor” (which expression shall include it successors and assigns) hereby expressly,
irrevocably & unreservedly undertaken and guarantee under that if the Contractor fails to execute
the work according to his obligations under the said contract, then notwithstanding any dispute
between SBI ....................... and the contractor, the Guarantor shall, on demand without demur
and without reference to the contractor payto SBI .................. immediately any sum claimed by
SBI ..oooiiiiiiiins under the said contract up to a maximum amount of Rs.
(Rupees only).

In case the amount demanded by SBI ........................... is not paid within 48 hours of receipt
of demand, the Guarantor agrees to pay the aforesaid amount of Rs.................. /- (Rupees
................ only).

Such payment shall be notwithstanding any right the contractor may have directly against SBI
................... or any disputes raised by the Contractor with SBI ........................... or any
suits or proceedings pending in any competent court or before any arbitrator. SBI’s written demand
shall be conclusive evidence to the Guarantor that such payment is payable under the terms of the
Contract and shall be binding in all respect on the guarantor.
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The Guarantor shall not be discharged or released from the undertaking and Guarantee, by any
arrangement, variations made between SBI and the Contractor and or indulgence shown to the
contractor by SBI, with or without the consent and knowledge of the guarantor or by alterations in
the obligations of the contractor by any forbearance, whether as to payment, time performance or
otherwise.

This guarantee shall remain valid until or as may be caused to be extended by the contractor or until
discharged by SBI in writing whichever is earlier.

This guarantee shall be a continuing guarantee and shall not be revocable during its currency except
with the previous written consent of SBI ......

This guarantee shall not be affected by any change in the constitution of the contractor, by
absorption with any other body or corporation or dissolution or otherwise and this guarantee will
be available to or enforceable against such body or corporation.

In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor were the
Principal debtor and the Guarantor hereby waives all and any of its rights or surety ship.

This guarantee shall continue to be in force notwithstanding the discharge of the contractor by
operation of law and shall cease only on payment of the full amount by the Guarantor to SBI of the
amount hereby secured.

This guarantee shall be in addition to and not in substitution for any other guarantee or security for
the contractor given or to be given to SBI in respect of the said contract.

Any notice by way of request and demand or otherwise here under may be sent by post or any other
mode or communication to the guarantor addressed as aforesaid and if sent by post it shall be
deemed to have been given at the time when it would be delivered in due course of post and in
providing such notice when given by post it shall be sufficient to prove that the envelope containing
the notice was posted and a certificate signed by an officer of SBI that the envelope was so posted
shall be conclusive.

These presents shall be governed by and constructed in accordance with Indian Law.

Notwithstanding anything contained herein before the liability of the guarantor under this guarantee
is restricted to a sum of Rs.

This guarantee will remain valid upto unless a demand or claim under this guarantee is
made in writing against us within three months from that date, i.e. on or before ------------------—--- ,
the guarantor shall be discharged from all liability under the guarantee thereafter.

We have power to issue this guarantee in your favour under the Memorandum and Articles of
Association of our bank and the undersigned has been duly authorised by the bank (bank issuing
the Bank Guarantee) to execute this Guarantee Deed.

Dated the ................
SIGNED AND DELIVERED For & on behalf of (the above-named bank) For & on behalf of
(Bankers Name & Seal)

(Signature/s with designation/s of signatories)

(Banker’s seal)
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FORM OF AGREEMENT

ARTICLES of AGREEMENT made this day of year 2023 between the STATE
BANK OF INDIA having its
(Hereinafter referred to as the “Employer/Owner” which expression shall, unless excluded by or
repugnant to the context, includes its successors and assigns) of the ONE PART and

of (Hereinafter referred to as “Contractor” unless excluded
by or repugnant to the context, includes its successors and assigns) of the OTHER PART.

WHEREAS the Employer intends to carry out
) as stated in Notice Inviting Tender (NIT), herein referred to

as “Project”.

AND WHEREAS the Employer in order to effectively carry out the said works prepared plans,
drawings and specifications describing the works to be executed by the contractor (as applicable) for
the project, opened tenders received, scrutinized and issued a work order to the contractor.

AND WHEREAS for the purpose of the said project, the Employer invited sealed tenders from
experienced, resourceful and confide contractors vide his Notice Inviting Tender
(No. dated. ).

WHEREAS the contractor submitted his Tender along with the Tender Documents containing General
Notes, General Conditions of the Contract and Schedule of Quantities etc. for the works, prepared by
the Engineer (Hereinafter collectively referred to as the “said conditions™), duly signed on each page as
a token of his acceptance of the same, along with Earnest Money Deposit.

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most
suitable for the project.

AND WHEREAS the Employer has accordingly issued the work order (No. dt. )
to the contractor subject to his furnishing the requisite Security Deposit (Copy enclosed Vide
Annexure-V).

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of
acceptance No. dt. (Copy enclosed Vide Annexure-V) and has also deposited
requisite Performance Security/Guarantee.

AND WHEREAS the Employer has caused the plans, drawings, specifications, schedule of quantities
etc. relating to the project at the work site at to be issued to the Contractor.

NOW, therefore, it is hereby agreed to and between the parties as follows:
1. Contract documents
The following documents shall constitute the Contract Documents.
1. This Article of Agreement.

11. Tender submitted by the Contractor included the N.I.T and Tender Documents (Vide
Annexure-I).

iii.  All correspondence between the Bank and the Contractor from the date of issue of
N.LT and the date of issue of work order.

iv.  Work order No. dt. (Vide Annexure-II).
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In consideration of the payments to be made to the Contractor as hereinafter provided the
Contractor shall upon and subject to the said conditions, execute and complete the contracted
works shown upon the said drawings etc. and such further detailed drawings as may be
furnished to the contractor by the said Owner/Employer and described in the said Specifications
and the said Schedule of Quantities.

Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract of
herein before stated by the Employer reserves itself the right of altering the drawings and the
nature of the work and addition to or omitting any items of work or of having portions of the
same carried out departmentally or otherwise and such alterations or variations shall be carried
out without prejudice to this contract.

As mentioned in Article 1 above, the said conditions shall be read and be treated as forming part
of this agreement and parties hereto will respectively be bound thereby and to abide by and
submit themselves to the conditions and stipulations and perform the same on their parts to be
respectively observed and preferred.

Any dispute arising under this agreement shall be referred to the Arbitration in a manner
specified in the General Conditions of the Contract and all legal disputes shall be limited within
the territorial jurisdiction of thereto. The decision of the arbitrator shall be final
and binding on both the parties.

IN WITNESS WHEREOF THE PARTIES to their presents have hereunder set and subscribed their

hands, the day, month and year first above written.

Signed and delivered for and on behalf of State

Bank of India
Shri.
Its duly authorised official

In the presence of —

1. (Name and Address)

2. (Name and Address)

Signed and delivered for and on behalf of
The Contractor: by Shri

Duly authorised official
In the presence of —

1. (Name and Address)

2. (Name and Address)
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MAINTENANCE OF RECORDS

Register/record (s) to be maintained by the Contractor at site office.

Measurement Books

Cement Register (Daily Record)
Steel Register

Drawings register

Hindrance Register

Test Register

Site Order Book (in triplicate)

e T e

Daily Progress Register

9. Any other records as required by the Bank for proper execution & monitoring of work. Formats
to be followed

FORMAT OF SITE ORDER BOOK

Sr. Remarks/ Dated Initials of the Action Dated Remarks of the

No Instructions of | Initials of Contractor for taken initials of
the site site having received | with the site Architects
Engineer/ Engineer/ | the instructions | date Engineer PMC/C.C.
Architect Architect Officials

1 2 3 4 5 6 7
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Daily Progress Report-Works history

Weather: Date:
1. Labour Engaged
L. Masons
ii. Carpenter iii. Plumber iv. Bar binder v. Bhisti vi. Painter vii. Mazdoor
Male: Female: viii. Others Engineer: Supervisor:
) Machinery/Equipments at site Truck
.
ii. Tractor/trolley
1. Concrete mixer
iv. Vibrator
v. Concrete Lift
vi. Others

Material brought
3.
1. ii.
1il. iv.
4. Material rejected, if any.
5. Works in progress

1. i.

ii. iv.
6. Important Stage passed:
7. Remarks of inspecting Officer/Site Engineer (Bank):

Site Engineer (Architect) Site Engineer (Contractor)

44



TABLE-I

PROFORMA FOR HINDRANCE TO WORK

Name of Work

Date of Start of work :
Name of Contractor:  Period of
Completion :

Agreement No. :

Dt. of Completion of work:

S.No. | Nature of | Date of Date of Period of Signature Signature of
Hindrance | Occurrence which .WhICh of Bank /
of Hindrance was Hanrance Site Architects
Hindrance removed existed Engineer Representative
1 2 3 4 5 6 7
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PROFORMA FOR RUNNING A/C BILL

Name of Contractor / Agency : ii.

Name of Work : il
S1.No. of this Bill s iv.
No. & Date of previous Bill DV
Reference to Agreement No. D VL
Date of Written order to commence
Vii. Date of Completion as per Agreement :
S.No. Item Description | Unit Rate As per Tender
(Rs.) Amount
Quantity (Rs.)
1 2 3 4 5
Upto Previous R.A. Up Date (Gross Present Bill Remarks
Bill
Quantity Amount | Quantity Amount | Quantity Amount
(Rs.) (Rs.) (Rs.)
6 7 8 9

Note: 1. If part rate is allowed for any items, it

should be indicated with reasons for

allowing such a rate.

Net Value since previous
bill

2. If ad-hoc payment is made, it should be mentioned specifically.
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CERTIFICATE

The measurements on the basis of which the above entries for the Running

Bill No. were made have been taken jointly on
---- and are recorded at pages to of measurement book No. -------------
Signature and date of Signature and date of
Contractor Signature and date of Site Engineer
Architects

Representative (Seal)

The work recorded in the above-mentioned measurements has been done at the site satisfactorily as per tender

drawings, conditions and specifications.

Architect Signature and date of Site Engineer

TABLE-III
MEMORANDUM FOR PAYMENT

R/A BILL NO.
1. Total value of work done since Rs. -mmmee-
previous bill (A)
2. Total amount of secured advance due ~ Rs. ----------- since Previous Bill (B)
3. Total amount due since Previous Bill  Rs. ----------- (C) (A+B)
4. PV A on account of declaration in price Rs. ~----m-om-- of Steel, Cement and other materials and

labour as detailed in separate statements enclosed.

5. Total amount due to the Contractor | e —

OBJECTIONS:
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i) Secured Advance paid in the previous Rs. -------o--- R/A

i) Retention money on value of works as  Rs. ----------- per accepted tenders upto date amount Rs.
Less already recovered | 2 ———
Balance to be recovered ) S —

iii) Mobilization Advance, if any

(@)  Outstanding amount (principal + RS, -=-m-mmnmm- interest) as on date
(b)  To be recovered in this bill |
iii. Any other Departmental materials cost Rs. ----------- to

be recovered as per contract, if any

iv. Any other Departmental service Rs. ----------- charges to be recovered if any,
as per contract (water, power etc.) enclose statement.

Total Deduction as per contract (F) ) S —————

Adjustments, if any Rs. Amount less received by Contractor in ---------
R/A Bill (as per statement of Contractor)

P.V.A. | S ——
Total amount payable as per contract I (E+F+G)
(Rupees in words)
The bill amount to Rs. ------------—--—- (both figures and words) has been scrutinized by us after due checking of the

measurements of work as required and is recommended for payment.

Date:
Signature of Architect
with Seal
The bill amount to Rs. ---------------—- certified by Consultants has been scrutinized by me after due test checking

of measurements of works as required and is recommended for payment for an amount of

Date:
Signature of Owners

Engineer
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This figures given in the Memorandum for payable has been verified and bill passed for payment

STATUTORY DEDUCTION:

Total Amount due (E) Rs. —ocmmemee
Less I.T. Payable RS, —ommeeee
Less S.T. Payable RS, —ommeeee
Net Payable RS, —ommmemeee

(in words and figures)

Date:

10.

Signature of the Competent Officer

SAFETY CODE

First aid appliances including adequate supply of sterilized dressing and cotton wool shall be
kept in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases when the
injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that cannot safely
be done from the ground.

No portable single ladder shall be over 8 meters in length. The width between the side rails
shall not be less than 30 cm. (clear) and the distance between two adjacent runnings shall not
be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding
ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the trench half of
the depth of trench whichever is more. All trenches and excavations shall be provided with
necessary fencing and lighting.

Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing whose
minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or material as
to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete
and lime shall be provided with protective footwear and rubber hand gloves.

Those engaged in welding works shall be provided with welders’ protective eye shield and

gloves.

(1) No paint containing lead or lead products shall be used except in the form of paste
readymade paint.
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(i1) Suitable facemasks should be supplied for use by the workers when the paint applied in
the form of spray or surface having lead paint dry rubbed and scrapped.

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be
provided to enable the working painters to wash during cessation of work.

12 Hoisting machines and tackle used in the works including their attachments anchor and supports
shall be in perfect condition.

14.  The ropes used in hoisting or lowering material or as a means of suspension shall be durable
quality and adequate strength and free form defects.
LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTURERS

S1. Item Make

1 Cement OPC (43/53 Grade) ACC/ Ambuja/Ultratec

) Water proofing compounds Fosroc/ Dr Fixit/ Ceco

3 GI Pipe (B Class) Jindal/ Tata

4 GI Fittings Unik/ SVW & UHK,

5 CI Pipes NIC, 1], NIF, Adhunik, SKF

6 | Sanitary Ware / Urinals/ Urinal | Hindware/Jaguar/ Cera

Partitions

7 CP Fittings Jaquar/Hindware /Johnson/ Cera

2 Stainless Sink Neelkanth / Jyana / Nirali

9 Vitrified Floor Tiles Kajaria / Johnson /Nitco

10 Wall Ceramic Tiles Kajaria / Johnson / Nitco

1 Pre-laminated Board Navopan / Action Tesa

12 |Flush doors & Commercial Ply Green ply ( Eco- Tech ) / Century/ Archid
13 | Laminates Merino / Greenlam / Sunmica/ Virgo
14 | Veneer Green/ Century/ Marino
15 | Commercial Boards Green ( Eco- Tech ) / Archid/ Century
16 | Adhesive Fevicol / JivanJor / Wooden Grip

17 Locks Godrej/ Hettich/ Dorma/ozone
18 | Door Closers Dorma/ Hettich/ Godrej/ozone

19 | Glass Saint Gobain / TATA / Asahi

20 | Teak Wood CP Teak
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21 | Polish Melamine — Asian, Sika

22 | Beading Teak Wood or as specified

23 | Telescopic Channel Hettich / Haffele/ Godrej/Ozone

24 | Ceiling Grid Armstrong, Gyproc

25 | Gypsum Board Saint Gobain / Gypsum India

26 | Plaster of Paris (POP) Sakarni or Equivalent

)3 Door Stopper Hettich /Haffele/Dorma/Godrej

29 | Floor Spring Ozone/Dorma/Hettich/ Godrej

30 | ACP Aluco bond, ALU Décor,Alstrong, Alstone

31 | Texture Paint Terraco/Spectrum/ Asian

32 | Aluminum Door & Window Jindal/Lndal/Hindalco

Section

33 | Aluminum Fittings Jindal, Hindalco, Bharat, Maan

35 | Blinds Mac/ Vista or equevelent
36 |01l Bound/ Acrylic Emulsion INerolac, Asian, Burger

paint
37 |Synthetic Enamel Paint Nerolac, Asian, Burger
38 |[External Paint Nerolac, Asian, Burger/ Snowcem or its equivalent
as approved by Engineer-in-charge
39 |Wooden Flooring Pergo, Xylox, Armstrong, Vista
Note:

. The contractor should obtain prior approval from Employer / Consultants before placing

order for any specific materials. Employer may change / delete any of the makes or brands
out of the above list.

. Samples of all items shall be approved by the Architect / Engineer before use.

. Bank may ask for the bills / cash memo (In joint name of SBI branch and contractor) of

various items purchased by the Contractor from the market, for its satisfaction.

Work will be carried out as per tender specifications / drawings and instructions of
Architect / Bank’s Engineer.
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PREAMBLE TO SCHEDULE OF QUANTITIES

Note: While quoting rates for each item of work, the contractor shall include for the following
irrespective whether it has been mentioned or not in the description of the item without any
extra claim / payment.

1. All the permissions to carried out the work from Municipal Corporation/ Chandigarh
Administration to be taken by the Contractor at his cost

2. All Civil Work/paint work Items to be carried out as per CPWD Specifications.
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Annexure V

AFFIDAVIT
(On a non- judicial stamp paper duly attested by the Notary Public/Magistrate)

I, S/o Sole Proprietor/ Partner/ Director/
Authorized Signatory , M/s Address ,do
hereby solemnly affirm and declare as under:-

1. That deponent is a Sole Proprietor/Partner/Director/Authorized Signatory of M/s
, Address and competent to depose on behalf of the
Firm/Company/LLP.

2. That deponent declares that at present our Firm/Company/LLP is not under litigation with any
Bank including State Bank of India.

3. That deponent declares that at present our Firm/Company/LLP has not been blacklisted/

delisted/dropped/de-panelled by the SBI / any other Government/Semi-Government/Nationalized
Public Sector Undertaking (PSUs) / Financial Institution (Fls)/ Corporate Offices.

Deponent
Place:

Date:
VERIFICATION:

Verified that content of my affidavit is true and correct to my knowledge and nothing has been concealed
therein.

Place:

Date:
Deponent
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